
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid 
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
 
 
 

 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting March 5, 2010 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 70315 
  VERMILION County 
  Section (36X,36X-1,34Z-3)RS-1 
  District 5 Construction Funds 
  Routes FAP 729 & FAU 7052   
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Authorization to Bid or Not for Bid” form, he/she must indicate at that time which items are being requested For 
Bidding purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the 
bidder will be issued a Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction, that 
indicates which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization 
to Bid or Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received 
a Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 70315 
 VERMILION County 
 Section (36X,36X-1,34Z-3)RS-1 
 Routes FAP 729 & FAU 7052   
 District 5 Construction Funds 
 
4.3 miles of inlay resurfacing on U.S. Route 150 from west of Interstate 74 to Logan Avenue in Danville. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
             Combination Bid

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
2/5/2010

70315
State Job # - C-95-059-03
PPS NBR - 5-51670-0000 Project Number Route
County Name - VERMILION- - FAU 7052
Code - 183 -  - FAP 729
District - 5 -  - 
Section Number - (36X,36X-1,34Z-3)RS-1 61

61
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7015005 CHANGEABLE MESSAGE SN CAL DA 16.000

X7330110 OSS WALKWAY CANT TA FOOT 65.000

X8040310 ELECT SERV DISCONNECT EACH 2.000

Z0010900 COLD MILLING SPL FOOT 9,575.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

40600100 BIT MATLS PR CT GALLON 13,176.000

40600300 AGG PR CT TON 265.000

40600635 LEV BIND MM N70 TON 4,323.000

40600990 TEMPORARY RAMP SQ YD 1,243.000

40603085 HMA BC IL-19.0  N70 TON 753.000

40603340 HMA SC "D"   N70 TON 10,965.000

40800010 BIT MATLS PR CT GALLON 464.000

40800030 AGG PR CT TON 10.000

40800050 INCIDENTAL HMA SURF TON 520.000

44000154 HMA SURF REM    1 1/4 SQ YD 28,736.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
2/5/2010

70315
State Job # - C-95-059-03
PPS NBR - 5-51670-0000 Project Number Route
County Name - VERMILION- - FAU 7052
Code - 183 -  - FAP 729
District - 5 -  - 
Section Number - (36X,36X-1,34Z-3)RS-1 61

61
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44000155 HMA SURF REM    1 1/2 SQ YD 1,208.000

44000157 HMA SURF REM    2 SQ YD 101,894.000

44000170 HMA SURF REM    5 1/4 SQ YD 3,582.000

44201811 CL D PATCH T1 14 SQ YD 64.000

44201815 CL D PATCH T2 14 SQ YD 96.000

44201819 CL D PATCH T3 14 SQ YD 224.000

44201821 CL D PATCH T4 14 SQ YD 2,793.000

48101200 AGGREGATE SHLDS B TON 1,887.000

48203100 HMA SHOULDERS TON 104.000

56109210 WATER VALVES ADJUST EACH 4.000

60255500 MAN ADJUST EACH 12.000

60260100 INLETS ADJUST EACH 50.000

63000001 SPBGR TY A  6FT POSTS FOOT 3,487.500

63000005 SPBGR TY B FOOT 125.000

63100045 TRAF BAR TERM T2 EACH 5.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
2/5/2010

70315
State Job # - C-95-059-03
PPS NBR - 5-51670-0000 Project Number Route
County Name - VERMILION- - FAU 7052
Code - 183 -  - FAP 729
District - 5 -  - 
Section Number - (36X,36X-1,34Z-3)RS-1 61

61
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

63100085 TRAF BAR TERM T6 EACH 2.000

63100167 TR BAR TRM T1 SPL TAN EACH 11.000

63200310 GUARDRAIL REMOV FOOT 4,077.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100310 TRAF CONT-PROT 701421 L SUM 1.000

70100320 TRAF CONT-PROT 701422 L SUM 1.000

70100420 TRAF CONT-PROT 701411 EACH 6.000

70100820 TRAF CONT-PROT 701451 L SUM 1.000

70100825 TRAF CONT-PROT 701456 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 14.000

70300100 SHORT-TERM PAVT MKING FOOT 13,119.000

70301000 WORK ZONE PAVT MK REM SQ FT 1,571.000

72000300 SIGN PANEL T3 SQ FT 490.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
2/5/2010

70315
State Job # - C-95-059-03
PPS NBR - 5-51670-0000 Project Number Route
County Name - VERMILION- - FAU 7052
Code - 183 -  - FAP 729
District - 5 -  - 
Section Number - (36X,36X-1,34Z-3)RS-1 61

61
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

72400330 REMOV SIGN PANEL T3 SQ FT 344.000

73302210 OSS CANT 3CA 3-0X7-0 FOOT 74.000

73400200 DRILL SHAFT CONC FDN CU YD 25.000

73600200 REMOV OH SIN STR-CANT EACH 2.000

73700300 REM CONC FDN-OVHD EACH 2.000

78000100 THPL PVT MK LTR & SYM SQ FT 297.000

78000200 THPL PVT MK LINE  4 FOOT 106,827.000

78000400 THPL PVT MK LINE  6 FOOT 554.000

78000500 THPL PVT MK LINE  8 FOOT 698.000

78000600 THPL PVT MK LINE 12 FOOT 58.000

78000650 THPL PVT MK LINE 24 FOOT 289.000

78100100 RAISED REFL PAVT MKR EACH 625.000

78200405 GUARDRAIL MARKERS EACH 53.000

78201000 TERMINAL MARKER - DA EACH 11.000

81603035 UD 2#6 #6G XLPUSE   1 FOOT 495.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 5
2/5/2010

70315
State Job # - C-95-059-03
PPS NBR - 5-51670-0000 Project Number Route
County Name - VERMILION- - FAU 7052
Code - 183 -  - FAP 729
District - 5 -  - 
Section Number - (36X,36X-1,34Z-3)RS-1 61

61
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

88600100 DET LOOP T1 FOOT 1,551.000



CONTRACT NUMBER 70315

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 

Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $106,447.20?  YES         NO      
 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share:
 

 stock        sole proprietorship       Partnership      other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:      
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $106,447.20,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $106,447.20,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $106,447.20,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $106,447.20,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 70315 
  VERMILION County 
  Section (36X,36X-1,34Z-3)RS-1 
  Routes FAP 729 & FAU 7052   
  District 5 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  
JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 

CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 
 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS                   
                  

FOREMEN                   
                  

CLERICAL                   
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS                   
                  

TRUCK DRIVERS                   
                  

IRONWORKERS                   
                  

CARPENTERS                   
                  

CEMENT MASONS                   
                  

ELECTRICIANS                   
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS                   
                  

LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 
   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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   Contract No. 70315 
   VERMILION County 
   Section (36X,36X-1,34Z-3)RS-1  
   Routes FAP 729 & FAU 7052   
   District 5 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 

recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 70315 
  VERMILION County 
  Section (36X,36X-1,34Z-3)RS-1 
  Routes FAP 729 & FAU 7052   
  District 5 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL SURETY
             

 (Company Name)  (Company Name) 

By   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

    BDE 356B (Rev. 10/24/07) 
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PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  Contract No. 70315 
  VERMILION County 
  Section (36X,36X-1,34Z-3)RS-1 
  Routes FAP 729 & FAU 7052   
  District 5 Construction Funds 
 
 
 
 
    

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., March 5, 2010.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 70315 
  VERMILION County 
  Section (36X,36X-1,34Z-3)RS-1 
  Routes FAP 729 & FAU 7052   
  District 5 Construction Funds 
  
 4.3 miles of inlay resurfacing on U.S. Route 150 from west of Interstate 74 to Logan Avenue in 
Danville. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gary Hannig,  
 Secretary 
 



FAU 7052/FAP 729 (US 150) 
Section (36X, 36X-1, 34Z-3) RS-1 

Vermilion County 
Contract No. 70315 

INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2010 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-10) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  .................................................................................................. 1 
205 Embankment  .......................................................................................................................................... 2 
251 Mulch  ...................................................................................................................................................... 3 
253 Planting Woody Plants  ........................................................................................................................... 4 
280 Temporary Erosion Control  .................................................................................................................... 6 
406 Hot-Mix Asphalt Binder and Surface Course  .......................................................................................... 7 
443 Reflective Crack Control Treatment  ....................................................................................................... 12 
502 Excavation for Structures  ....................................................................................................................... 15 
503 Concrete Structures ................................................................................................................................ 16 
504 Precast Concrete Structures  .................................................................................................................. 17 
505 Steel Structures  ...................................................................................................................................... 18 
540 Box Culverts  ........................................................................................................................................... 19 
581 Waterproofing Membrane System  .......................................................................................................... 20 
630 Steel Plate Beam Guardrail  .................................................................................................................... 21 
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 22 
637 Concrete Barrier  ..................................................................................................................................... 23 
669 Removal and Disposal of Regulated Substances  ................................................................................... 24 
672 Sealing Abandoned Water Wells  ............................................................................................................ 25 
701 Work Zone Traffic Control and Protection  .............................................................................................. 26 
720 Sign Panels and Appurtenances  ............................................................................................................ 27 
721 Sign Panel Overlay  ................................................................................................................................. 28 
722 Demountable Sign Legend Characters and Arrows  ............................................................................... 29 
726 Mile Post Marker Assembly  .................................................................................................................... 30 
733 Overhead Sign Structures  ...................................................................................................................... 31 
783 Pavement Marking and Marker Removal  ............................................................................................... 32 
801 Electrical Requirements  .......................................................................................................................... 33 
805 Electrical Service Installation – Traffic Signals  ....................................................................................... 34 
836 Pole Foundation  ..................................................................................................................................... 35 
838 Breakaway Devices  ................................................................................................................................ 36 
862 Uninterruptable Power Supply  ................................................................................................................ 37 
873 Electric Cable  ......................................................................................................................................... 39 
878 Traffic Signal Concrete Foundation  ........................................................................................................ 41 
1003 Fine Aggregates  ..................................................................................................................................... 42 
1004 Coarse Aggregates  ................................................................................................................................ 43 
1005 Stone and Broken Concrete  ................................................................................................................... 44 
1006 Metals  ..................................................................................................................................................... 45 
1008 Structural Steel Coatings  ........................................................................................................................ 47 
1010 Finely Divided Materials  ......................................................................................................................... 48 
1020 Portland Cement Concrete  ..................................................................................................................... 49 
1022 Concrete Curing Materials  ...................................................................................................................... 58 
1024 Nonshrink Grout  ..................................................................................................................................... 59 
1030 Hot-Mix Asphalt  ...................................................................................................................................... 60 
1032 Bituminous Materials  .............................................................................................................................. 65 
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1042 Precast Concrete Products  ..................................................................................................................... 68 
1062 Reflective Crack Control System  ............................................................................................................ 70 
1069 Pole and Tower  ...................................................................................................................................... 72 
1074 Control Equipment  .................................................................................................................................. 75 
1076 Wire and Cable  ....................................................................................................................................... 80 
1080 Fabric Materials  ...................................................................................................................................... 81 
1081 Materials for Planting  .............................................................................................................................. 82 
1083 Elastomeric Bearings  .............................................................................................................................. 84 
1090 Sign Base  ............................................................................................................................................... 85 
1091 Sign Face  ............................................................................................................................................... 87 
1092 Sign Legend and Supplemental Panels  .................................................................................................. 95 
1093 Sign Supports  ......................................................................................................................................... 96 
1094 Overhead Sign Structures  ...................................................................................................................... 98 
1095 Pavement Markings  ................................................................................................................................ 104 
1101 General Equipment ................................................................................................................................. 106 
1102 Hot-Mix Asphalt Equipment  .................................................................................................................... 107 
1103 Portland Cement Concrete Equipment  ................................................................................................... 109 
1106 Work Zone Traffic Control Devices  ......................................................................................................... 110 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-10)  ......................................................................................................................

 
111 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 114 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 115 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  .........................................................................
 
125 

5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-10)  .......................................................... 130 
6  Reserved  ................................................................................................................................................ 135 
7  Reserved   .......................................... 136 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
137 

9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)  ........................................... 138 
10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)  .......................................................................... 141 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ............................................. 144 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)  ........................................................... 146 
13  Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)  ........................................................... 150 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)  ........................................................... 152 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)  ............................................... 153 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07) ........................................ 155 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2007”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern 
the construction of FAU 7052 / FAP 729,(US 150) Section (36X, 36X-1, 34Z-3)RS-1, Vermilion 
County, Contract No. 70315 and in case of conflict with any part, or parts, of said Specifications, 
the said Special Provisions shall take precedence and shall govern. 
 
 
INTENT OF PROJECT 
 
The intent of this project is to resurface FAU 7052/FAP 729 (US 150) with 1 ½” of Hot-Mix 
Asphalt from the beginning of the job to the Henning Road Intersection, 2 ¼” of Hot-Mix Asphalt 
from the Henning Road Intersection to SN 092-0053 and 5 ¼” of Hot-Mix Asphalt from SN 092-
0053 to Logan Ave. 
 
This work will be completed with as little disruption to the traveling public, adjacent businesses, 
and residences as possible. 
 
 
DESCRIPTION OF PROJECT 
 
The work included in this section consists primarily of 1) patching the existing pavement 2) 
replacing the existing guardrail 3) placing detector loops at the Henning Road Intersection and 
at Logan Ave. 4) placing Thermoplastic pavement markings and raised reflective pavement 
markers throughout the section 5) resurfacing the existing pavement with ¾” Level Binder from 
Henning Road to SN 092-0053 6) resurfacing the existing pavement with 1 ½”, 2 ¼” and 5 ¼” of 
HMA Surface 7) complete replacement of two cantilever sign trusses 8) all other items 
necessary to complete the work. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any 
special details and highway standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the 
following Highway Standards relating to Traffic Control, and the listed Supplemental 
Specifications and Recurring Special Provisions. 
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Highway Standards: 
 
701006     701101     701411     701421     701422     701426     701451     701456     701901 
 
Traffic:  It is the intention of the Department that FAU 7052 / FAP 729 (US 150) be kept open to 
traffic at all times during the construction of this section.  One-way traffic will be permitted in the 
immediate work areas during construction.  At all other times, two-way traffic shall be 
maintained throughout the project. 
 
At any particular location, the Contractor shall work on only one side of the pavement at a time 
and shall keep all equipment, materials and vehicles off the pavement, the shoulder, and right-
of-way on the side of the pavement open to traffic. 
 
The Contractor shall provide and maintain access to commercial and private properties abutting 
the highway being improved in accordance with Article 107.09 of the Standard Specifications.  
Access to commercial property shall at no time be shut off completely and at no time shall a 
private entrance be closed for an extended period of time as determined by the Engineer. 
 
Full closures of any road shall be limited to a maximum of 15 minutes, and shall be 
coordinated with the Illinois State Police by the Contractor, and shall be approved by the 
Engineer. 
 
Any and all road closures and lane restrictions shall be removed and/or rescheduled if 
adverse weather such as rain, snow or fog is present. 
 
Delays to the Contractor caused by complying with these requirements will be considered 
incidental to the various pay items for TRAFFIC CONTROL AND PROTECTION, and no 
additional compensation will be allowed. 
 
Changeable Message Sign 
Changeable message signs shall be used to help warn motorists of the 15 minute temporary 
road closures.  The message boards shall be utilized during the week the old truss is 
removed and the new truss is erected and shall also be placed three days in advance of this 
work at both locations.  Specific locations and usage is at the discretion of the engineer.  See 
special provision for CHANGEABLE MESSAGE SIGN. 
 
Work During Peak Hours 
The contractor will not be permitted to have any 15 minute temporary road closures during 
peak hours.  Peak hours at each location are defined as follows: 
5 C 092 I074 R210.00 (Ramp I-74EB to US150) – 7:00 am to 9:00 am & 3:00 pm to 7:00 pm 
5 C 092 U150 L000.36 (US 150 WB) – 7:00 am to 8:30 am & 3:00 pm to 6:00 pm 
 
Uneven Lanes 
Where construction operations result in a temporary drop-off between two traffic lanes open to 
traffic, “UNEVEN LANES (W8-11(0)48) signs shall be used. The contractor shall place the signs 
at the beginning of the drop-off area, major intersections, and at as such other locations within 
the drop-off area as the Engineer may direct to ensure a nominal spacing of 2 miles. The signs 
shall be placed just prior to the work that will result in the drop-off and shall remain in place until 
the drop-off is eliminated.  
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This work shall be considered as included in the contract unit prices for the construction items 
involved and no additional compensation will be allowed. 
 
The following traffic control standards shall be utilized during, but not limited to, the listed 
construction operations: 
 
Traffic Control And Protection, Standard 701006 
 
Traffic Control and Protection, Standard 701006 shall be used for any construction operation 
that does not encroach closer than 2 feet from the edge of pavement.  Traffic Control and 
Protection, Standard 701006 will not be measured for payment. 
 
Traffic Control and Protection, Standard 701101 
 
Traffic Control and Protection, Standard 701101 shall be used for any operation that does 
not encroach closer than 2 ft. from the edge of pavement.  Traffic Control and Protection, 
Standard 701101 will not be measured for payment in accordance with Article 701.19(a) of 
the Standard Specifications. 
 
Traffic Control and Protection, Standard 701411 
 
Traffic Control and Protection, Standard 701411 shall be used to supplement Standards 
701421 and 701456 to help clearly define the path of the lane splits for motorists at both sign 
truss locations as directed by the Engineer.  Traffic Control and Protection, Standard 701411 
shall also be utilized at four ramp locations during resurfacing operations.  Traffic Control and 
Protection, Standard 701411 will be measured for payment on an each basis and paid for at 
the contract unit price each for TRAFFIC CONTROL AND PROTECTION, STANDARD 
701411. 
 
Traffic Control and Protection, Standard 701421 
 
Traffic Control and Protection, Standard 701421 shall be used for resurfacing operations or 
any other items of work requiring lane closures.  Traffic Control and Protection, Standard 
701421 shall also be used for any operation requiring a lane closure for the replacement of 
sign truss 5C092U150L000.36.  Traffic Control and Protection, Standard 701421 will be 
measured for payment on a lump sum basis and paid for at the contract lump sum price for 
TRAFFIC CONTROL AND PROTECTION, STANDARD 701421. 
 
Traffic Control And Protection, Standard 701422 
 
Traffic Control and Protection, Standard 701422 shall be used for the following operations: 
 

Patching the existing pavement and any other operations that require a lane closure 
exceeding one day. 
 
Paving operations, placing guardrail and any other operations that require a lane closure 
during day only operations.   
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Traffic Control and Protection, Standard 701422 will be measured for payment on a lump sum 
basis and paid for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION, 
STANDARD 701422. 
 
Traffic Control And Protection, Standard 701426 
 
Traffic Control and Protection, Standard 701426 shall be used for placing aggregate shoulders, 
pavement markings and marker operations and any other operations that require a lane closure.   
 
In curb and gutter areas, the second truck shall be deleted to avoid driving in curb and gutter. 
 
Traffic Control and Protection, Standard 701426 will not be measured for payment. 
 
Traffic Control and Protection, Standard 701456 
 
Traffic Control and Protection, Standard 701456 shall be used for all operations for the 
replacement of sign truss 5C092I074R210.00.  Traffic Control and Protection, Standard 
701456 will be measured for payment on a lump sum basis and paid for at the contract lump 
sum price for TRAFFIC CONTROL AND PROTECTION, STANDARD 701456. 
 
Traffic Control and Protection, Standard 701451 
 
Traffic Control and Protection, Standard 701451 shall be used for the temporary 15 minute 
closure of the ramp during removal of the existing overhead sign structure and erection of the 
new overhead sign structure at 5C092I074R210.00 (ramp from I-74 WB to US 150).  The 
“exit ramp closure” detail shall be the only detail utilized on Standard 701451.  Ramp 
closures shall be limited to a maximum of 15 minutes.  The sole purpose of total ramp 
closure is to avoid the back-up of stopped ramp traffic onto mainline I-74EB.  Traffic Control 
and Protection, Standard 701451 will be measured for payment on a lump sum basis and 
paid for at the contract lump sum price for TRAFFIC CONTROL AND PROTECTION, 
STANDARD 701451. 
 
Traffic Control and Protection, Standard 701601 
 
Traffic Control and Protection, Standard 701601 shall be used for westbound lane closure at 
the east end of the job.  Traffic Control and Protection, Standard 701601 will be measured for 
payment on a lump sum basis and paid for at the contract lump sum price for TRAFFIC 
CONTROL AND PROTECTION, STANDARD 701601. 
 
 
SIGN TRUSS REPLACEMENT 
 
Proposed Location and Layout 
 
5 C 092 I074 R210.00 – Ramp from I-74 WB to US 150: 
This sign structure shall be moved approximately 20’ south to miss the limits of the existing 
spread footing.  This structure should be moved south only to remain within the limits of the 
existing guardrail. 
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A chiseled “X” Benchmark has been established in the top of the southwest anchor bolt of 
the existing foundation.  This Benchmark elevation is 641.84 and was established from the 
original 1971 plans.  This Benchmark was used to establish the elevations given in this 
current set of plans and was used in the design of the new foundation and new support 
column.  This Benchmark can be used by the contractor to aid with layout. 
 
Support column heights in the plans are based on providing a minimum 17’-3” clearance, 
using a sign height of 15.0’ (per base sheet OSC-A-5) as opposed to the tallest existing sign 
height.  This is to account for any future changes in sign heights.  The Contractor shall not 
make adjustments to the support column height provided in the plans without approval from 
the Engineer. 
 
The offset of the new foundation shall be 14’ from the edge of the ramp lane.  See the “Sign 
Truss Mounting Detail” provided in the plans for further details regarding the foundation offset 
and sign spacings / offsets in relation to the ramp lane.  The proposed structure will be 1’ 
longer than the existing structure. 
 
Proposed Location and Layout 
 
5 C 092 U150 L000.36 – US 150 WB: 
This US 150 WB sign structure shall be moved 20’ east from sta. 426+70 to 426+90.  
Proposed offsets of the new foundation and new guardrail will not match existing as 
described below. 
  
A chiseled “X” Benchmark has been established in the top of the southeast anchor bolt of the 
existing foundation.  This Benchmark elevation is 649.61 and was established from the 
original 1971 plans.  This Benchmark was used to establish the elevations given in this 
current set of plans and was used in the design of the new foundation and new support 
column.  This Benchmark can be used by the contractor to aid with layout. 
 
Support column heights in the plans are based on providing a minimum 17’-3” clearance, 
using a sign height of 15.0’ (per base sheet OSC-A-5) as opposed to the tallest existing sign 
height.  This is to account for any future changes in sign heights.  The Contractor shall not 
make adjustments to the support column height provided in the plans without approval from 
the Engineer. 
 
The offset of the new foundation shall be 10’ from the edge of pavement.  The new guardrail 
at this location will be moved so that the face of rail is 5.5’ from the edge of pavement (1.0’ 
for the edge of shoulder).  See the “Plan View for Sign Truss Mounting” & “Sign Truss 
Mounting Detail” provided in the plans for further details regarding the foundation offset and 
sign spacings / offsets in relation to the lane lines.  The proposed structure will be 3’ longer 
than the existing structure. 
 
Materials 
The Contractor shall be responsible for field verifying the proposed dimensions to ensure 
minimum clearance assuming a 15’ sign height before ordering materials. 
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Final Grading and Seeding 
All disturbed areas shall receive final grading, Seeding (Class 2), Mulch, and Fertilizer (Rate 
270lb Nutrients/Acre – 90lb Nitrogen, 90lb Phosphorus, 90lb Potassium) to the satisfaction of 
the Engineer. 
 
This work shall not be measured separately for payment, but shall be included in the 
associated pay items for sign truss replacement with no additional compensation allowed. 
 
Contractor’s Responsibility for Damage 
The Contractor shall be held responsible for additional damages to a sign or sign structure 
resulting from the removal, handling, temporary support, transportation, re-erection, repair 
procedures, and operations of equipment or employees prior to final inspection by the District 
Contact.  The Contractor shall, at his/her own expense, correct any Contractor-caused 
damage to a condition equal to that existing before damage was done, by repairing, 
rebuilding, or replacing it as directed by the Engineer. 
 
 
REMOVE EXISTING SIGN PANEL 
 
This work shall consist of removing an overhead sign panel.  The sign panel shall be 
removed completely, including exit panel and all hardware, and transported from the right-of-
way.  The panel and hardware shall become the property of the State and shall be delivered 
to the District 5 Sign Shop in Paris, IL by the Contractor. 
 
This work will be paid for at the contract unit price per square foot for REMOVE SIGN 
PANEL – TYPE 3, which price shall include complete removal of the sign, including exit 
panel, if any, from the right-of-way. 
 
 
ELECTRIC SERVICE DISCONNECT 
 
Description:   This work shall consist of eliminating the lighting at the overhead structures to 
be removed.  Lighting will not be provided on the new sign trusses; therefore this work will 
include disconnecting the electrical service to the sign trusses and maintaining the operation 
of the highway lighting. 
 
Splicing of the existing cable will not be allowed to keep the highway lighting operational.  
New unit duct will be required between the two light poles on either side of the existing truss 
and will be paid for using a separate pay item for the unit duct. 
 
All lights and other electrical components removed shall become the property of the 
contractor and salvaged or disposed of off right-of-way in a manner approved by the 
engineer. 
 
Although lighting is not to be provided on the new truss at this time, the Contractor is still 
required to install all conduit and ground rods during construction of the new foundations as 
detailed on base sheet OSC-A-9. 
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Method of Measurement 
Removal of the existing sign truss lighting will be measured for payment as each.  This work 
in its entirety at each sign truss location will be considered one (1) each. 
 
Basis of Payment 
This work will be paid at the contract unit price per each for ELECTRIC SERVICE 
DISCONNECT, which price shall be payment in full for completing the work described above 
and providing all necessary traffic control. 
 
 
OVERHEAD SIGN STRUCTURE - CANTILEVER, TYPE ICA, IICA AND IIICA 
 
This work shall consist of furnishing and installing a Type IA, IIA or IIIA overhead sign 
structure-cantilever with support on a new concrete foundation at the location shown in the 
plans. 
 
The Contractor shall be responsible for field verifying the proposed dimensions for the 
cantilever support height to ensure minimum clearance based on a 15’ sign height. 
  
This work shall include all labor, material, and equipment necessary for proper execution and 
completion of the work as shown on the plans and as herein specified.  It shall include all 
work not specifically included in the contract documents which is reasonably and properly 
inferable and necessary for proper completion of the improvement. 
 
Materials shall meet the requirements of the sign structure detail sheets shown in the 
contract conforming to the dimensions shown on the details included in the contract and the 
applicable requirements of Section 1094. 
 
The overhead sign structure-cantilever shall include the fabrication and installation of truss 
grating, to facilitate inspections, the entire length of the truss conforming to the details shown 
in the contract.  The cantilever shall also include the installation of the truss damper shown in 
the fabrication details.  The cost of fabricating and installing the truss grating and the truss 
damper shall be included in the cost of fabricating and installing the overhead sign structure-
cantilever. 
 
This work shall be done in accordance with Section 733, including providing all necessary 
mounting hardware and as specified herein. 
 
Shop drawings for the new structure will be provided by the Contractor and approved in 
writing before any new materials are ordered or fabrication is begun. 
 
Before starting work, the Contractor shall provide an erection plan to the Engineer detailing 
the method of erection proposed to be followed and the amount and type of equipment 
proposed to be used.  The plan shall be subject to the approval of the Engineer.  The 
approval of the Engineer shall not be considered as relieving the Contractor of the 
responsibility for the safety of the Contractor’s method or equipment or from carrying out the 
work in full. 
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It shall be understood that temporary road closures will be limited to a maximum of 15 
minutes for the erection of the new truss and the time of the week allowed for the closure 
will be as directed by the engineer. 
 
Basis of Payment 
This work will be paid for at the contract unit price per foot for OVERHEAD SIGN 
STRUCTURE-CANTILEVER, TYPE I-C-A, II-C-A or III-C-A. 
 
 
CONCRETE FOUNDATIONS FOR SIGN SUPPORTS 
 
This work shall consist of constructing Class DS concrete foundations for the installation of 
structural steel sign supports and overhead sign structures.  The Contractor shall be 
responsible for staking and laying out of the concrete foundation to obtain the proper 
elevation of the overhead sign structure above the crown of the pavement. 
 
The concrete shall be obtained from a predetermined approved source.  A list of approved 
suppliers may be obtained from the Engineer. 
 
Concrete foundations of the type and size specified in the plans shall be constructed in 
accordance with the applicable requirements of Section 503 and 734 of the Standard 
Specifications for Road and Bridge Construction.  The top segment of the foundations shall 
be formed down to a depth of at least 300 mm (1 foot) below the ground line. 
 
The excavated material removed for installation of the foundations shall be disposed of 
outside the right-of-way at the Contractor’s expense. 
 
Concrete foundations will be measured for payment in accordance with the requirements of 
Article 503.21 of the Standard Specifications for Road and Bridge Construction. 
 
This work will be paid for at the contract unit price per cubic meter (cubic yard) of DRILLED 
SHAFT CONCRETE FOUNDATION, which price shall be payment in full for all necessary 
excavating, back-filling, form-work, furnishing and placing all materials, including the Class 
DS Concrete, reinforcing steel, anchor bolts, nuts, and washers complete in place. 
 
 
REMOVE OVERHEAD SIGN STRUCTURE- CANTILEVER 
 
 This work shall consist of removing a cantilever overhead sign structure in its entirety 
including the overhead truss, walkway, lighting, and its support in accordance with the 
requirements of Section 736 and as specified herein.  Any sign panels attached to the end 
support shall be carefully removed for re-installation on the new end support or as directed 
by the Engineer. 
 
The removed deteriorated overhead sign structure cantilever and its support shall become 
the property of the Contractor and shall be completely removed from the right-of-way.  Any 
salvage value of the sign structure to be removed shall be reflected in the Contractor’s bid for 
the removal of the overhead sign structure. 
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It shall be understood that temporary road closures will be limited to a maximum of 15 
minutes for the removal of the old truss and the time of the week allowed for the closure will 
be as directed by the engineer. 
 
The Contractor shall be responsible for shutting off the electrical power to the overhead sign 
structure before disconnecting the sign lighting prior to removal of the overhead structure. 
 
Basis of Payment: This work will be paid for at the contract unit price each for REMOVE 
OVERHEAD SIGN STRUCTURE-CANTILEVER, which price shall be for complete removal 
of the overhead sign structure from the right-of-way.  Shutting off the electrical power and 
disconnecting the sign lighting will be paid for as ELECTRIC SERVICE DISCONNECT. 
 
 
REMOVE CONCRETE FOUNDATION-OVERHEAD 
 
This work shall consist of removing and disposing of an existing overhead sign structure 
foundation in accordance with Section 737 of the Standard Specifications and the following 
provisions. 
 
All debris resulting from this operation shall be removed from the right-of-way. 
 
This work will be paid for at the contract unit price each for REMOVE CONCRETE 
FOUNDATION-OVERHEAD, which price shall be payment in full for all equipment and labor 
necessary to complete the work and backfill the hole as herein described. 
 
 
CHANGEABLE MESSAGE SIGN 
 
Description:  This work shall consist of furnishing, placing, and maintaining changeable 
message sign(s) at the location(s) shown on the plans or as directed by the Engineer. 
 
The sign(s) shall be trailer mounted.  The message panel shall be at least 7 ft (2.1 m) above 
the pavement, present a level appearance, and be capable of displaying up to eight 
characters in each of three lines at a time.  Character height shall be 18 inches (450 mm). 
 
The message panel shall be of either a bulb matrix or disc matrix design controlled by an 
onboard computer capable of storing a minimum of 99 programmed messages for instant 
recall.  The computer shall be capable of being programmed to accept messages created by 
the operator via an alpha-numeric keyboard and able to flash any six messages in sequence.  
The message panel shall also be capable of being controlled by a computer from a remote 
location via a cellular linkage.  The Contractor shall supply the modem, the cellular phone, 
and the necessary software to run the sign from a remote computer at a location designated 
by the Engineer.  The Contractor shall promptly program and/or reprogram the computer to 
provide the messages as directed by the Engineer. 
 
The message panel shall be visible from ¼ mile (400 m) under both day and night conditions.  
The letters shall be legible from 750 ft (250 m). 
 



FAU 7052/FAP 729 (US 150) 
Section (36X,36X-1, 34Z-3)RS-1 

Vermilion County 
Contract No. 70315 

10 

The sign shall include automatic dimming for nighttime operation and a power supply 
capable of providing 24 hours of uninterrupted service. 
 
The Contractor shall provide all preventive maintenance efforts s(he) deems necessary to 
achieve uninterrupted service.  If service is interrupted for any cause and not restored within 
24 hours, the Engineer will cause such work to be performed as may be necessary to 
provide this service.  The cost of such work shall be borne by the Contractor or deducted 
from current or future compensation due the Contractor. 
 
When the sign(s) are displaying messages, they shall be considered a traffic control device.  
At all times when no message is displayed, they shall be considered equipment. 
 
Basis of Payment:  When portable changeable message signs are shown on the Standard, 
this work will not be paid for separately, but shall be considered as included in the cost of the 
Standard. 
 
For all other portable changeable message signs, this work will be paid for at the contract 
unit price per CALENDAR DAY for CHANGEABLE MESSAGE SIGN.  Any portion of one 
calendar day during which the sign is operated as directed by the Engineer shall be paid as 
one full calendar day. 
 
 
DETECTOR LOOPS 
 
Detector loops shall be installed in accordance with Section 886 of the Standard Specifications 
for Traffic Control Items, Standard 886001, and the detail shown in the plans. 
 
All proposed detector loops shall be installed prior to the final bituminous surface. 
 
Per the detail shown in the plans, each detector loop shall be wired to an individual pair of the 
lead-in cable unless otherwise noted in the plans.  The loops shall be wired in series at the 
controller cabinet detector panel via the multipair lead-in cable. 
 
Testing shall be in accordance with Article 802.08 (a) of the Standard Specifications.  Testing of 
the inductance shall be done on individual loops at the handhole or gulfbox junction.  Testing of 
the inductance shall also be done on the array of loops and the respective lead-in at the 
controller cabinet as they are grouped together on individual detector amplifiers.  Testing shall 
include measurements of resistance, resistance to ground, inductance, and Q values.  
Documentation of all test results shall be left in the controller cabinet. 
 
The corners of all detector loops shall be diagonally saw cut. 
 
This work will be considered as included in the contract unit price per FOOT for DETECTOR 
LOOP, TYPE 1 and no additional compensation will be allowed. 
 
 
ADJUSTING OF FRAMES AND GRATES OF DRAINAGE AND UTILITY STRUCTURES 
 
At the contractor’s option the adjustment of the casting may be performed after the surface 
course has been placed. 
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If this option is chosen, the existing pavement adjacent to and for a distance not exceeding 12 
inches (300 mm) outside the base of the casting to be adjusted shall be broken sufficiently to 
permit its removal. 
 
After the casting has been adjusted, the pavement and hot-mix asphalt mixture removed shall 
be replaced with Class SI concrete not less than 9 inches (225 mm) thick.  The concrete surface 
to a depth of 1 inch (25 mm) shall be darkened with a mortar additive to match the adjacent hot-
mix asphalt mixture.  
 
Payment will be in accordance with Articles 602.16 or 603.09. 
 
 
GUARDRAIL INSTALLATION TIME  
 
Add the following to the end of the third paragraph of Article 701.17(f): 
 
“Should the guardrail reinstallation be delayed beyond 10 calendar days following any removal 
of the existing guardrail, the contractor will be required to protect the hazard with attenuator 
drums or other redirective devices acceptable to the Engineer. 
 
When Standard 701401 is specified in the contract for other construction operations and lane 
closures are required in accordance with Article 701.18(e) of the Standard Specifications, or 
when the incomplete reinstallation is located behind temporary concrete barriers required for 
traffic control in accordance with the contract, attenuator drums or other redirective devices will 
not be required in addition to the lane closure for protection of the hazards created by 
incomplete guardrail installations.” 
 
 
GUARDRAIL REMOVAL AND INSTALLATION 
 
This work shall be done in accordance with Sections 630, 631, 632, 633, and 701.17(f) of the 
Standard Specifications and as modified herein: 
 
New or additional guard rail shall be completed within three days after the posts have been 
installed. 
 
Any inconvenience or delays caused the Contractor in complying with this Special Provision will 
be at no additional cost to the Department. 
 
 
HOT-MIX ASPHALT 
 
Revise the first paragraph of Article 1030.05(d)(3) to read as follows: 
 
Required Field Tests. The Contractor shall control the compaction process by testing the mix 
density at random locations determined by the Engineer in accordance with the QC/QA 
document, “Determination of Random Density Test Site Locations”, and recording the results on 
forms approved by the Engineer.   
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The density locations will be disclosed and marked by the Engineer after all compaction efforts 
have been completed.  Locations shall be laid out using a tape measure or an approved 
measuring wheel.  The Contractor shall follow the density testing procedures detailed in the 
QC/QA document, “Illinois-Modified ASTM D 2950, Standard Test Method for Determination of 
Density of Bituminous Concrete In-Place by Nuclear Method”. 
 
 
HMA SURFACE REMOVAL FOR SUBSEQUENT RESURFACING: 
 
Add the following after the first sentence in Article 440.04 of the Standard Specifications: 
 

When the depth extends to the surface of existing concrete pavement, patches, etc., the 
milling shall leave a rough texture to their surfaces. 
 

Add the following to Article 440.04 of the Standard Specifications: 
 

All milled surfaces shall be cleaned by the use of air jets, water jets, mechanical 
sweeper, hand brooms, or other approved methods, or as required by the Engineer, until 
the surface is free of all dust, debris, millings and all loose or foreign matter.  
 
 

HOT MIX ASPHALT (HMA) MIXTURE DESIGN 
 
1030.04  Mixture Design.  Add the following after the first sentence of the first paragraph of this 
article: 
 

“Each design shall include the conditioning of the mixture in accordance with the Illinois 
Modified Test Procedure for AASHTO R 30-02 Mixture Conditioning of Hot Mix Asphalt 
(HMA) in the Department’s Manual of Test Procedures for Materials.” 
 
 

INDIVIDUAL DENSITY SITES  
 
Description:  This special provision establishes and describes evaluating individual HMA density 
test sites for transverse and longitudinal density requirements. 
 
Definitions: 
 
Density Test Location:  The station location used for density testing. 
 
Density Test Site:  Individual test site where a single density value is determined. 
 
Density Readings:  A single one-minute density test result. 
 
Density Value:  The density determined at a given density test site from a single reading. 
 
Average Density Value:  The density determined by averaging the five density values within a 
given test location. 
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Daily Average Density Value:  The density determined by averaging the density values of a 
given offset for the given days production.  If there are less than four density values for a given 
offset, the daily average for the given offset shall not be evaluated and the density values for the 
given days offset shall be included in the next day’s daily average density value unless it is the 
last day of production or it has been greater than seven days since paving. 
 
Failure:  An average density value or daily average density value that is not within its allowed 
control limits. 
 
Quality Control / Quality Assurance (QC/QA) 
 
Revise 1030.05(a) (4) of the Standard Specifications to read:   
 

“Illinois-Modified ASTM D 2950, Standard Test Method for Determination of Density of 
Bituminous Concrete In-Place by Nuclear Method (Density Modified)” 

 
Revise the Density Control Limits table in 1030.05(d)(4) of the Standard Specifications to read: 
 

“DENSITY CONTROL LIMITS 
Mixture Composition Parameter Average Density 

Value 
Daily Average 
Density Value 

IL-9.5, IL-12.5 Ndes ≥ 90 92.0 – 96.0 % 92.0 – 96.0 % 
IL-9.5, IL-9.5L, IL-12.5 Ndes < 90 92.5 – 97.4 % 92.5 – 97.4 % 
IL-19.0, IL-25.0 Ndes ≥ 90 93.0 – 96.0 % 93.0 – 96.0 % 
IL-19.0, IL-19.0L, IL-25.0 Ndes < 90 93.0 – 97.4 % 93.0 – 97.4 % 
All Other Ndes = 30 93.0 1/ - 97.4 % 93.0 1/ - 97.4 % 

1/   92.0% when placed as first lift on an unimproved subgrade.” 
 
Revise Article 1030.05(d)(7) of the Standard Specifications to read: 
 

“(7)   Corrective Action for Required Field Tests (Density). 
 

(a) Average Density Value:  When an average density value exceeds the control limits, 
the Contractor shall immediately retest in a location that is halfway between the 
failed test site and the finish roller.  If the retest passes, the Contractor shall continue 
the normal density test frequency.  An additional density check test should be 
performed to verify the mix compaction. 

 
If the retest fails, the Contractor shall immediately conduct one of the following 
procedures: 

 
1. Low Density.  If the failing density retest indicates low densities, the Contractor 

shall immediately increase the compaction effort, review all mixture test results 
representing the mix being produced, and make corrective action as needed.  
The Contractor shall immediately perform a second density retest within the area 
representing the increased compaction effort and mixture adjustments. 
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2. High Density. If the failing density retest indicates high densities, the Contractor 
shall cease production and placement until all mixture test results are reviewed 
and corrective action is taken.  If the high density failure is a result of a change in 
the mixture, any existing material in the surge bin may be subject to rejection by 
the Engineer.  After restart of mix production, a second density retest shall then 
be performed in the area representing the mixture adjustments. 

 
If the second retest from either procedure passes, production and placement of 
the mix may continue.  The increased compaction effort for low density failures 
shall not be reduced to that originally being used unless it is determined by 
investigation that the cause of the low density was unrelated to compaction effort, 
the cause was corrected, and tests show the corrective action has increased the 
density within the required limits. 
 
If the second retest fails, production and placement of the mix shall cease until 
the Contractor has completed an investigation and the problem(s) causing the 
failing densities has/have been determined and the Bureau of Materials and 
Physical Research shall be contacted.  Corrective action may include performing 
a growth curve at the failing offset.  If the Engineer approves the Contractor's 
corrective action, production and placement of the mix may then be resumed.  
The Contractor shall increase the frequency of density testing to show, to the 
satisfaction of the Engineer, that the corrective action taken has corrected the 
density problem. 
 

(b) Daily Average Density Value:  When the daily average density value for a given offset 
exceeds the control limits, the Engineer shall be notified immediately. 
 
If two daily average density value failures occur at a given offset due to low density for 
a given mixture, additional compactive effort shall be required and approved by the 
Engineer prior to additional paving.  If two daily average density value failures occur at 
a given offset due to high density for a given mixture, production shall cease until the 
problem has been investigated and corrected. 
 
If three or more daily average density value failures occur at a given offset for a given 
mixture, the Engineer shall cease production until approving the corrective action 
provided by the contractor or determining that project design issues are preventing the 
required density to be achieved.  If project design issues are determined to be the 
reason for low density, production shall continue as long as the compactive effort is to 
the satisfaction of the Engineer.  The project design issues and corrective action taken 
shall be documented by the Engineer and in the plant diary. 
 

 (c)  The last average density value for a given day shall also be monitored. 
If two of the last average density values fail for a given mixture, the Engineer shall be 
immediately notified. 
 
If 3 or more of the last average density values fail for a given mixture then the speed 
of the paver shall be decreased to the satisfaction of the Engineer. 
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If the Contractor is not controlling the compaction process and is making no effort to take 
corrective action, the operation, as directed by the Engineer, shall stop.” 
 
 

LONGITUDINAL JOINT DENSITY   
 
Description:  This work shall consist of testing HMA longitudinal joints for density acceptance 
criteria.  This work shall be according to Sections 406, 407, and 1030 of the Standard 
Specifications except as follows. 
 
Definitions: 
 
Density Test Location:  The station location used for density testing. 
 
Density Test Site:  Individual test site where a single joint density value is determined. 
 
Density Readings:  A single one-minute density test result. 
 
Joint Density Value:  The density determined at a given density test site from a single reading. 
 
Quality Control / Quality Assurance (QC/QA) 
 
Add the following paragraphs to Article 1030.05(d)(3) of the Standard Specifications: 
 

“Longitudinal joint density testing shall be performed at each quality control density test 
location.  Longitudinal joint testing shall be located at 6 inches off each pavement edge.  
It shall be documented as to whether the joint was confined or unconfined.   

 
The joint density value shall be determined using either a correlated nuclear gauge or 
cores.”    

 
Revise 1030.05(a)(4) of the Standard Specifications to read: 
 
 “Illinois-Modified ASTM D 2950, Standard Test Method for Determination of Density of 
Bituminous Concrete In-Place by Nuclear Method (Density Modified)” 
 
Add the following to the Density Control Limits table in Article 1030.05(d)(4) of the Standard 
Specifications:  
 

“Mixture / Parameter Joint Density Value 
All HMA Mixtures ≥90.0%” 
  

 
 
PNEUMATIC-TIRED ROLLER FOR HOT-MIX ASPHALT 
 
For all Hot-Mix Asphalt Mixtures placed at a rate exceeding 85 tons per hour (75 metric tons per 
hour), a pneumatic-tired roller will be required as the intermediate roller.  This roller shall meet the 
requirements of Table 1 of Article 406.07 of the Standard Specifications.   
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This provision shall hold over any other requirements included elsewhere in the contract. 
 
This work will not be measured for payment or paid for separately, but shall be considered as 
included in the price per ton (metric ton) or square yard (square meter) of the various items of HOT-
MIX ASPHALT, of the mixture and Ndesign (if applicable) specified. 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried in accordance with Article 107.11 of the Standard Specifications, except the limits shall 
be a minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
CSX Transportation, Inc.         -0- 2/day @ 10 mph 
500 Water St. C907 
Jacksonville, FL  32202 
 
DOT/AAR No.:  542381M Mile Post:  126.67 
RR Division:  NS Sub-Division:  Danville Sec 
 
For Freight/Passenger Information Contact:   
Mr. Gale Free, Roadmaster                                         Phone: 217-442-0126 
 
For Insurance Information Contact:   
Ms. Donna Melton, Manager, Risk Management        Phone:  904-359-1247                                           
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per lump sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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CSXT SPECIAL PROVISIONS AND INSURANCE REQUIREMENTS (FOR INFORMATION 
ONLY) 

 
 Special Provisions 

 
DEFINITIONS: 
 
As used in these Special Provisions, all capitalized terms shall have the meanings ascribed to 
them by the Agreement, and the following terms shall have the meanings ascribed to them 
below: 
 
“CSXT” shall mean CSX Transportation, Inc., its successors and assigns. 
 
“CSXT Representative” shall mean the authorized representative of CSX Transportation, Inc. 
 
“Agreement” shall mean the Agreement between CSXT and Agency dated as of 
___________________, as amended from time to time. 
 
“Agency” shall mean the State of Illinois, acting by and through its Department of 
Transportation. 
 
“Agency Representative” shall mean the authorized representative of the Illinois Department of 
Transportation. 
 
“Contractor” shall mean Agency’s contractor. 
 
“Work” shall mean the work on any Improvement. 
 
I. AUTHORITY OF CSXT ENGINEER 
 

The CSXT Representative shall have final authority in all matters affecting the safe 
maintenance of CSXT operations and CSXT property, and his or her approval shall be 
obtained by the Agency or its Contractor for methods of construction to avoid 
interference with CSXT operations and CSXT property and all other matters 
contemplated by the Agreement and these Special Provisions. 

 
II. INTERFERENCE WITH CSXT OPERATIONS 

 
A. Agency or its Contractor shall arrange and conduct its work so that there will be 

no interference with CSXT operations, including train, signal, telephone and 
telegraphic services, or damage to CSXT’s property, or to poles, wires, and other 
facilities of tenants on CSXT’s Property or right-of-way.  Agency or its Contractor 
shall store materials so as to prevent trespassers from causing damage to trains, 
or CSXT Property. Whenever Work is likely to affect the operations or safety of 
trains, the method of doing such Work shall first be submitted to the CSXT 
Representative for approval, but such approval shall not relieve Agency or its 
Contractor from liability in connection with such Work. 
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B. If conditions arising from or in connection with the Project require that immediate 
and unusual provisions be made to protect train operation or CSXT’s property, 
Agency or its Contractor shall make such provision.  If the CSXT Representative 
determines that such provision is insufficient, CSXT may, at the expense of 
Agency or its Contractor, require or provide such provision as may be deemed 
necessary, or cause the Work to cease immediately. 

 
III. NOTICE OF STARTING WORK.  Agency or its Contractor shall not commence any work 
on CSXT Property or rights-of-way until it has complied with the following conditions: 
 

A. Notify CSXT in writing of the date that it intends to commence Work on the 
Project. Such notice must be received by CSXT at least ten business days in 
advance of the date Agency or its Contractor proposes to begin Work on CSXT 
property.  The notice must refer to this Agreement by date.  If flagging service is 
required, such notice shall be submitted at least thirty (30) business days in 
advance of the date scheduled to commence the Work.  

 
B. Obtain authorization from the CSXT Representative to begin Work on CSXT 

property, such authorization to include an outline of specific conditions with which 
it must comply.  

 
C. Obtain from CSXT the names, addresses and telephone numbers of CSXT’s 

personnel who must receive notice under provisions in the Agreement.  Where 
more than one individual is designated, the area of responsibility of each shall be 
specified. 

 
IV. WORK FOR THE BENEFIT OF THE CONTRACTOR 

 
A. No temporary or permanent changes to wire lines or other facilities (other than 

third party fiber optic cable transmission systems) on CSXT property that are 
considered necessary to the Work are anticipated or shown on the Plans.  If any 
such changes are, or become, necessary in the opinion of CSXT or Agency, 
such changes will be covered by appropriate revisions to the Plans and by 
preparation of a force account estimate.  Such force account estimate may be 
initiated by either CSXT or Agency, but must be approved by both CSXT and 
Agency.  Agency or Contractor shall be responsible for arranging for the 
relocation of the third party fiber optic cable transmission systems, at no cost or 
expense to CSXT. 

 
B. Should Agency or Contractor desire any changes in addition to the above, then it 

shall make separate arrangements with CSXT for such changes to be 
accomplished at the Agency or Contractor’s expense. 

 
V. HAUL ACROSS RAILROAD 
 

A. If Agency or Contractor desires access across CSXT property or tracks at other 
than an existing and open public road crossing in or incident to construction of 
the Project, the Agency or Contractor must first obtain the permission of CSXT 
and shall execute a license agreement or right of entry satisfactory to CSXT, 
wherein Agency or Contractor agrees to bear all costs and liabilities related to 
such access. 
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B. Agency and Contractor shall not cross CSXT’s property and tracks with vehicles 
or equipment of any kind or character, except at such crossing or crossings as 
may be permitted pursuant to this section. 

 
VI. COOPERATION AND DELAYS 

 
A. Agency or Contractor shall arrange a schedule with CSXT for accomplishing 

stage construction involving work by CSXT.  In arranging its schedule, Agency or 
Contractor shall ascertain, from CSXT, the lead time required for assembling 
crews and materials and shall make due allowance therefore. 

 
B. Agency or Contractor may not charge any costs or submit any claims against 

CSXT for hindrance or delay caused by railroad traffic; work done by CSXT or 
other delay incident to or necessary for safe maintenance of railroad traffic; or for 
any delays due to compliance with these Special Provisions. 

 
C. Agency and Contractor shall cooperate with others participating in the 

construction of the Project to the end that all work may be carried on to the best 
advantage. 

 
D. Agency and Contractor understand and agree that CSXT does not assume any 

responsibility for work performed by others in connection the Project. Agency and 
Contractor further understand and agree that they shall have no claim 
whatsoever against CSXT for any inconvenience, delay or additional cost 
incurred by Agency or Contractor on account of operations by others. 

 

VII. STORAGE OF MATERIALS AND EQUIPMENT 
 
Agency and Contractor shall not store their materials or equipment on CSXT’s property 
or where they may potentially interfere with CSXT’s operations, unless Agency or 
Contractor has received CSXT Representative’s prior written permission.  Agency and 
Contractor understand and agree that CSXT will not be liable for any damage to such 
materials and equipment from any cause and that CSXT may move, or require Agency 
or Contractor to move, such material and equipment at Agency’s or Contractor’s sole 
expense.  To minimize the possibility of damage to the railroad tracks resulting from the 
unauthorized use of equipment, all grading or other construction equipment that is left 
parked near the tracks unattended by watchmen shall be immobilized to the extent 
feasible so that it cannot be moved by unauthorized persons.   

 
VIII. CONSTRUCTION PROCEDURES 

 
A. General 

 
1. Construction work on CSXT property shall be subject to CSXT’s 

inspection and approval. 
2. Construction work on CSXT property shall be in accord with CSXT’s 

written outline of specific conditions and with these Special Provisions. 
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3. Contractor shall observe the terms and rules of the CSXT Safe Way 
manual, which Agency and Contractor shall be required to obtain from 
CSXT, and in accord with any other instructions furnished by CSXT or 
CSXT’s Representative.  

 
B. Blasting 

 
1. Agency or Contractor shall obtain CSXT Representative’s and Agency 

Representative’s prior written approval for use of explosives on or 
adjacent to CSXT property.  If permission for use of explosives is granted, 
Agency or Contractor must comply with the following: 

 
a. Blasting shall be done with light charges under the direct 

supervision of a responsible officer or employee of Agency or 
Contractor. 

 
b. Electric detonating fuses shall not be used because of the 

possibility of premature explosions resulting from operation of two-
way train radios. 

 
c. No blasting shall be done without the presence of an authorized 

representative of CSXT.  At least 10 days’ advance notice to 
CSXT Representative is required to arrange for the presence of 
an authorized CSXT representative and any flagging that CSXT 
may require. 

 
d. Agency or Contractor must have at the Project site adequate 

equipment, labor and materials, and allow sufficient time, to (i) 
clean up (at Agency’s expense) debris resulting from the blasting 
without any delay to trains; and (ii) correct (at Agency’s expense) 
any track misalignment or other damage to CSXT’s property 
resulting from the blasting, as directed by CSXT Representative, 
without delay to trains. If Agency’s or Contractor’s actions result in 
delay of any trains, including Amtrak passenger trains, Agency 
shall bear the entire cost thereof. 

 
e. Agency and Contractor shall not store explosives on CSXT 

property. 
 

2. CSXT Representative will: 
 

a. Determine the approximate location of trains and advise Agency 
or Contractor of the approximate amount of time available for the 
blasting operation and clean-up. 

 
b. Have the authority to order discontinuance of blasting if, in his or 

her opinion, blasting is too hazardous or is not in accord with 
these Special Provisions. 
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IX. MAINTENANCE OF DITCHES ADJACENT TO CSXT TRACKS 
 

Agency or Contractor shall maintain all ditches and drainage structures free of silt or 
other obstructions that may result from their operations. Agency or Contractor shall 
provide erosion control measures during construction and use methods that accord with 
applicable state standard specifications for road and bridge construction, including either  
(1) silt fence; (2) hay or straw barrier; (3) berm or temporary ditches; (4) sediment basin; 
(5) aggregate checks; and (6) channel lining.  All such maintenance and repair of 
damages due to Agency’s or Contractor’s operations shall be performed at Agency’s 
expense. 

 
X. FLAGGING / INSPECTION SERVICE 
 

A. CSXT has sole authority to determine the need for flagging required to protect its 
operations and property.  In general, flagging protection will be required 
whenever Agency or Contractor or their equipment are, or are likely to be, 
working within fifty (50) feet of live track or other track clearances specified by 
CSXT, or over tracks. 

 
B. Agency shall reimburse CSXT directly for all costs of flagging that is required on 

account of construction within CSXT property shown in the Plans, or that is 
covered by an approved plan revision, supplemental agreement or change order.  

 
C. Agency or Contractor shall give a minimum of 10 days’ advance notice to CSXT 

Representative for anticipated need for flagging service.  No work shall be 
undertaken until the flag person(s) is/are at the job site.  If it is necessary for 
CSXT to advertise a flagging job for bid, it may take up to 90-days to obtain this 
service, and CSXT shall not be liable for the cost of delays attributable to 
obtaining such service. 

 
D. CSXT shall have the right to assign an individual to the site of the Project to 

perform inspection service whenever, in the opinion of CSXT Representative, 
such inspection may be necessary. Agency shall reimburse CSXT for the costs 
incurred by CSXT for such inspection service.  Inspection service shall not 
relieve Agency or Contractor from liability for its Work. 

 
E. CSXT shall render invoices for, and Agency shall pay for, the actual pay rate of 

the flagpersons and inspectors used, plus standard additives, whether that 
amount is above or below the rate provided in the Estimate. If the rate of pay that 
is to be used for inspector or flagging service is changed before the work is 
started or during the progress of the work, whether by law or agreement between 
CSXT and its employees, or if the tax rates on labor are changed, bills will be 
rendered by CSXT and paid by Agency using the new rates.  Agency and 
Contractor shall perform their operations that require flagging protection or 
inspection service in such a manner and sequence that the cost of such will be 
as economical as possible. 
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XI.  UTILITY FACILITIES ON CSXT PROPERTY 
 

Agency shall arrange, upon approval from CSXT, to have any utility facilities on or over 
CSXT Property changed as may be necessary to provide clearances for the proposed 
trackage.   

 
XII. CLEAN-UP 
 

Agency or Contractor, upon completion of the Project, shall remove from CSXT’s 
Property any temporary grade crossings, any temporary erosion control measures used 
to control drainage, all machinery, equipment, surplus materials, falsework, rubbish, or 
temporary buildings belonging to Agency or Contractor.  Agency or Contractor, upon 
completion of the Project, shall leave CSXT Property in neat condition, satisfactory to 
CSXT Representative. 
 

XIII. FAILURE TO COMPLY 
 
If Contractor, or Agency to the extent Agency is performing Work, violates or fails to 
comply with any of the requirements of these Special Provisions, (a) CSXT may require 
Contractor and/or Agency to vacate CSXT Property; (b) CSXT may withhold monies due 
Contractor; and (c) CSXT may cure such failure and Contractor shall reimburse CSXT 
for the cost of curing such failure. 

 
 INSURANCE REQUIREMENTS 

 
I. Insurance Policies: 

 
Agency and Contractor, if and to the extent that either is performing work on or about 
CSXT’s property, shall procure and maintain the following insurance policies: 
 
1. Commercial General Liability coverage at their sole cost and expense with limits of 

not less than $5,000,000 in combined single limits for bodily injury and/or property 
damage per occurrence, and such policies shall name CSXT as an additional named 
insured. 

 
2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of not 

less than $1,000,000, which insurance must contain a waiver of subrogation against 
CSXT and its affiliates. 

 
3. Commercial automobile liability insurance with limits of not less than $500,000 

combined single limit for bodily injury and/or property damage per occurrence, and 
such policies shall name CSXT as an additional named insured. 

 
4. Railroad protective liability insurance with limits of not less than $5,000,000 

combined single limit for bodily injury and/or property damage per occurrence and an 
aggregate annual limit of $10,000,000, which insurance shall satisfy the following 
additional requirements: 

 
a. The insurer must be financially stable and rated B+ or better in Best’s Insurance 

Reports. 
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b. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of 
Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 35.  

 
c. CSX Transportation must be named as the named insured on the Railroad 

Protective Insurance Policy.  
 

d. Name and Address of Contractor and Agency must be shown on the 
Declarations page. 

 
e. Description of operations must appear on the Declarations page and must match 

the Project description, including project or contract identification numbers. 
 

f. Authorized endorsements must include the Pollution Exclusion Amendment - CG 
28 31, unless using form CG 00 35 version 96 and later.   

 
g. Authorized endorsements may include: 

 
  (i). Broad Form Nuclear Exclusion - IL 00 21 
  (ii) 30-day Advance Notice of Non-renewal or cancellation 
  (iii) Required State Cancellation Endorsement 
  (iv) Quick Reference or Index  - CL/IL 240 
 

h. Authorized endorsements may not include: 
  

 (i) A Pollution Exclusion Endorsement except CG 28 31 
(ii) A Punitive or Exemplary Damages Exclusion 
(iii) A “Common Policy Conditions” Endorsement 
(iv) Any endorsement that is not named in Section 4 (f) or (g) above. 
(v) Policies that contain any type of deductible 

 
5. Such additional or different insurance as CSXT may require. 

 
II.    Additional Terms 
 

1. Contractor must submit its original insurance policies and two copies and all 
notices and correspondence regarding the insurance policies to: 

 
Walter D. Tyler, CPCU, ARM 
CSX Transportation, Inc. 
Risk Management 
301 West Bay Street 
BellSouth Tower  
Jacksonville, FL  32202 
 

2. Neither Agency nor Contractor may begin work on the Project until it has 
received CSXT’s written approval of the required insurance policies. 
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STRINGLINE 
 
Some or all of the cold-milling, leveling binder, or hot-mix asphalt binder course on this section 
is intended as the first step toward establishing the proposed profile grade.  In these locations 
which are shown in the plans, the cold milling and leveling binder or hot-mix asphalt binder 
course will be controlled by stringline(s) erected, maintained and removed and disposed of by 
the Contractor. 
 
The cost of providing, erecting, maintaining, removing, disposing of and employing the stringline 
as the grade control will not be paid for separately but shall be considered as included in the 
COLD-MILLING, LEVELING BINDER (MACHINE METHOD) or HOT-MIX ASPHALT BINDER 
COURSE pay item involved. 
 
 
VERTICAL CLEARANCE NOTIFICATION 
 
This special provision shall serve as notification to the Contractor and Resident Engineer that 
Critical Vertical Clearance Facilities are present within the limits of this Contract.  In conjunction 
with Article 107.09 Public Convenience and Safety of the Standard Specifications for Road and 
Bridge Construction the following shall apply to Critical Vertical Clearance Facilities in Region 3 
/ District 5 (facilities where existing vertical clearances are less than or equal to 14 feet 7 
inches). 
 
Facilities where vertical clearance is less than or equal to 14 feet 6 inches are considered for 
posting.  As such, the District Operations Design and Plans (ODP) Unit is responsible for 
coordinating with the Movement Feasibility Unit of the Central Bureau of Operations.  The 
Contractor and Resident Engineer are responsible for reporting all permanent and temporary 
vertical clearance changes regardless of height involved at each affected facility.  Reporting is 
required using statewide form OPER 1306; Vertical Clearances and Overhead Obstructions 
Region 3 / District 5.  To allow for proper issuance of permits for vehicles and to avoid motorist / 
structure damage prompt notification of any changes at these Critical Vertical Facilities in 
Region 3 / District 5 is required. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED FOR CONTRACT 70315 
 
The following utilities are involved in this project.  The utility companies have provided the 
estimated dates. 
 
Name & Address 
  of Utility   

Type & Location Estimated Date 
Relocation 
Completed 
 

Mr. Bruce Kallal 
* AMEREN-CIPS 
Rte 9 East 
1205 East Pells Street 
Paxton, IL 60957 
(217) 379-5441 
 

69KV aerial line on steel towers over 
the US 150 Bridge at FAI-74 

Not required 
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Mr. Mike Murphy 
* AT & T Corp 
201 S. Neil Street 
Champaign, IL 61820 
(217) 398-7979 
Mob: (217) 891-1794 
 

Area telephone Not required 

Mr. Wayne Parrish 
* Comcast 
806 1/2 East Main St 
Danville, IL 61832-0681 
(217) 446-1013 
Mob: (217) 202-1202 
 

Area cable TV Not required 

Mr. Robert Chitwood 
* AquaIllinois 
322 North Gilbert St 
PO Box 1130 
Danville, IL 61834-1130 
(217) 442-3063 Ext. 131 
Mob: (217) 304-3492 
 

Area water Not required 

Mr.  Schnelle 
* City of Danville 
17 W Main 
Danville, IL 61832-5705 
(217) 431-2384 
Mob: (217) 304-0435 
 

Area street lighting and sanitary Not required 

Mr. Dan Coon 
* Ameren-IP 
1155 East Voorhees 
MC P-35 
Danville, IL 61834 
(217) 431-9703 
Mob: (217) 778-0718 
 

Local electric and gas Not required 

Mr. Charles Spurgeon 
* Danville Sanitary District 
Grape Creek Rd 
PO Box 724 
Danville, IL 61832-0724 
(217) 442-3193 
Mob: (217) 260-4034 
 

Area industrial sanitary Not required 
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Mr. Kirk Thoelke 
* LightCore 
1151 CenturyTel Dr Bldg A, 
Wentzville, MO 63385 
(636) 887-4752 
 

Empty conduit pack on ROW Not required 

Utility coordination was not performed on this project.  The mentioned utility companies have 
been sent the final roadway plans for review.  Utility conflicts are not anticipated. 

The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102, 103, and Articles 
105.07, 107.20, 107.31, and 108.02 of the Standard Specifications for Road and Bridge 
Construction shall apply. 
The estimated utility relocation dates should be part of the progress schedule submitted 
by the contractor.  If any utility adjustments or relocations have not been completed by 
the above dates specified and when required by the contractor’s operations after these 
dates, the contractor should notify the Engineer in writing.  A request for an extension of 
time will be considered to the extent the Contractor’s critical path schedule is affected. 

Status page 2 
Toll Free J.U.L.I.E. Telephone Number (800) 892-0123 or 811 

* = J.U.L.I.E. Member 
 
 

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 

  



FAU 7052/FAP 729 (US 150) 
Section (36X,36X-1, 34Z-3)RS-1 

Vermilion County 
Contract No. 70315 

27 

(a) Portland Cement.  Acceptance of portland cement shall be according to the current 
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.  Inorganic processing 
additions shall be limited to granulated blast-furnace slag according to the chemical 
requirements of AASHTO M 302, Class C fly ash according to the chemical 
requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
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Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.   
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The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overylay pour, the initial set time shall be delayed until the deflections due to the 
concrete dead load are no longer a concern for inducing cracks in the completed work.  
However, a retarding admixture shall not be used to further extend the pour time and 
justify the alteration of a bridge deck pour sequence. 
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When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 
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For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 
manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 

(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
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1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.   
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The Engineer shall be the sole judge regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 
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7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DETERMINATION OF THICKNESS (BDE) 
Effective:  April 1, 2009 
 
Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14 
respectively. 
 
Add the following Article to the Standard Specifications: 
 

“ 353.12 Tolerance in Thickness.  The thickness of base course pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction, 
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated.  Temporary 
construction is defined as those areas constructed and removed under the same contract.  If the 
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer 
will determine the thickness of the cover layer(s), and subtract them from the measured core 
thickness to determine the base course thickness. 

 
The procedure described in Article 407.10(b) will be followed, except the option of correcting 

deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 354.09 of the Standard Specifications to read: 
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“ 354.09 Tolerance in Thickness.  The thickness of base course widening pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated.  Temporary construction is defined as those areas constructed and 
removed under the same contract.  If the base course widening cannot be cored for thickness 
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover 
layer(s), and subtract them from the measured core thickness to determine the base course 
widening thickness. 

 
The procedure described in Article 407.10(b) will be followed, except: 
 
(a) The width of a unit shall be the width of the widening along one edge of the pavement. 
(b) The length of the unit shall be 1000 ft (300 m). 
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 355.09 of the Standard Specifications to read: 
 

“ 355.09 Tolerance in Thickness.  The thickness of HMA base course pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated 
according to Article 407.10(b).  Temporary construction is defined as those areas constructed 
and removed under the same contract.  If the base course cannot be cored for thickness prior to 
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s), 
and subtract them from the measured core thickness to determine the base course thickness.” 

 
Revise Article 356.07 of the Standard Specifications to read: 

 
“ 356.07 Tolerance in Thickness.  The thickness of HMA base course widening pay items 

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the 
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft 
(300 m).  Temporary locations are defined as those constructed and removed under the same 
contract.  If the base course widening cannot be cored for thickness prior to placement of the 
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them 
from the measured core thickness to determine the base course widening thickness.” 

 
Revise Article 407.10 of the Standard Specifications to read: 

 
“ 407.10 Tolerance in Thickness.  Determination of pavement thickness shall be performed 

after the pavement surface tests and corrective action have been completed according to 
Article 407.09.  Pay adjustments made for pavement thickness will be in addition to and 
independent of those made for pavement smoothness.  Pavement pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the 
following exclusions:  temporary pavements; variable width pavements; radius returns; short 
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions 
of turn lanes less than 500 ft (125 m) in length.  Temporary pavements are defined as 
pavements constructed and removed under the same contract. 
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The method described in Article 407.10(a), shall be used except for those pavements 
constructed in areas where access to side streets and entrances necessitates construction in 
segments less than 1000 ft (300 m).  The method described in Article 407.10(b) shall be used in 
areas where access to side streets and entrances necessitates construction in segments less 
than 1000 ft (300 m). 

 
(a) Percent Within Limits.  The percent within limits (PWL) method shall be as follows. 

 
(1) Lots and Sublots.  The pavement will be divided into approximately equal lots of not 

more than 5000 ft (1500 m) in length.  When the length of a continuous strip of 
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short 
lengths of pavement, ramps, turn lanes, and other short sections of continuous 
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in 
length.  Short segments between structures will be measured continuously with the 
structure segments omitted.  Each lot will be subdivided into ten equal sublots.  The 
width of a sublot and lot will be the width from the pavement edge to the adjacent 
lane line, from one lane line to the next, or between pavement edges for single-lane 
pavements. 
 

(2) Cores.  Cores 2 in. (50 mm) in diameter shall be taken from the pavement by the 
Contractor, at locations selected by the Engineer.  The exact location for each core 
will be selected at random, but will result in one core per sublot.  Core locations will 
be specified prior to beginning the coring operations. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the core lengths.  The cores will be measured with a 
device supplied by the Department immediately upon removal from the core bit and 
prior to moving to the next core location.  Upon concurrence of the length, the core 
samples shall be disposed of according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(3) Deficient Sublot.  When the length of the core in a sublot is deficient by more than 
ten percent of plan thickness, the Contractor may take three additional cores within 
that sublot at locations selected at random by the Engineer.  If the Contractor 
chooses not to take additional cores, the pavement in that sublot shall be removed 
and replaced. 
 
When the three additional cores are taken, the length of those cores will be averaged 
with the original core length.  If the average shows the sublot to be deficient by ten 
percent or less, no additional action is necessary.  If the average shows the sublot to 
be deficient by more than ten percent, the pavement in that sublot shall be removed 
and replaced; however, when requested in writing by the Contractor, the Engineer 
may permit in writing such deficient sublots to remain in place.  For deficient sublots 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).   
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The area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and 
method of placement will be approved by the Engineer. 
 
When a deficient sublot is removed and replaced, or additional lifts are placed, the 
corrected sublot shall be retested for thickness.  The length of the new core taken in 
the sublot will be used in determining the PWL for the lot. 
 
When a deficient sublot is left in place, and no additional lift(s) are placed, no 
payment will be made for the deficient sublot.  The length of the original core taken in 
the sublot will be used in determining the PWL for the lot. 
 

(4) Deficient Lot.  After addressing deficient sublots, the PWL for each lot will be 
determined.  When the PWL of a lot is 60 percent or less, the pavement in that lot 
shall be removed and replaced; however, when requested in writing by the 
Contractor, the Engineer may permit in writing such deficient lots to remain in place.  
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When a deficient lot is removed and replaced, or additional lifts are placed, the 
corrected lot shall be retested for thickness.  The PWL for the lot will then be 
recalculated based upon the new cores; however, the pay factor for the lot shall be a 
maximum of 100 percent. 
 
When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for 
the lot will not be recalculated. 
 

(5) Right of Discovery.  When the Engineer has reason to believe the random core 
selection process will not accurately represent the true conditions of the work, he/she 
may order additional cores.  The additional cores shall be taken at specific locations 
determined by the Engineer.  The Engineer will provide notice to the Contractor 
containing an explanation of the reasons for his/her action.  The need for, and 
location of, additional cores will be determined prior to commencement of coring 
operations. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, more additional cores shall be taken to determine the 
limits of the deficient pavement and that area shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the sublot.  An acceptable core is a core with a length of at least 90 percent 
of plan thickness. 
 
For deficient areas allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).   
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The area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and 
method of placement will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement. 
 
When the additional cores show the pavement to be at least 90 percent of plan 
thickness, the additional cores will be paid for according to Article 109.04. 
 

(6) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are placed, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness. 
 

(7) Determination of PWL.  The PWL for each lot will be determined as follows. 
 
Definitions: 
 

ix  = Individual values (core lengths) under consideration 
n = Number of individual values under consideration (10 per lot) 
x  = Average of the values under consideration 
LSL = Lower Specification Limit (98% of plan thickness) 
QL = Lower Quality Index 
S  = Sample Standard Deviation 
PWL = Percent Within Limits 
 
Determine x  for the lot to the nearest two decimal places. 
 
Determine S  for the lot to the nearest three decimal places using: 
 

( )
1

2

−
−

= ∑

n
xxS i  where ( ) ( ) ( ) ( )210

2
2

2
1

2 ........ xxxxxxxxi −++−+−=−∑  

 
Determine QL for the lot to the nearest two decimal places using: 
 
QL

( )
S
LSLx −

=  

 
Determine PWL for the lot using the QL and the following table.  For QL values less 
than zero the value shown in the table must be subtracted from 100 to obtain PWL. 
 

(8) Pay Factors.  The pay factor (PF) for each lot will be determined, to the nearest two 
decimal places, using: 
 
PF (in percent) = 55 + 0.5 (PWL) 
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If x  for a lot is less than the plan thickness, the maximum PF for that lot shall be 
100 percent. 
 

(9) Payment.  Payment of incentive or disincentive for pay items subject to the PWL 
method will be calculated using: 
 
Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT) 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the pavement shall be the average of the PF for all the lots; however, 
the TPF shall not exceed 102 percent. 
 
Area of Deficient pavement (DEFPAVT) is defined as an area of pavement 
represented by a sublot deficient by more than ten percent which is left in place with 
no additional thickness added. 
 
Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas 
included in lots for pavement thickness determination. 
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PERCENT WITHIN LIMITS 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PERCENT WITHIN LIMITS (continued) 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 ≥ 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
 

(b) Minimum Thickness.  The minimum thickness method shall be as follows. 
 

(1) Length of Units.  The length of a unit will be a continuous strip of pavement 500 ft 
(150 m) in length. 
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(2) Width of Units.  The width of a unit will be the width from the pavement edge to the 
adjacent lane line, from one lane line to the next, or between pavement edges for 
single-lane pavements. 
 

(3) Thickness Measurements.  Pavement thickness will be based on 2 in. (50 mm) 
diameter cores. 
 
Cores shall be taken from the pavement by the Contractor at locations selected by 
the Engineer.  When determining the thickness of a unit, one core shall be taken in 
each unit. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the cores.  Core measurements will be determined 
immediately upon removal from the core bit and prior to moving to the next core 
location.  Upon concurrence of the length, the core samples may be disposed of 
according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(4) Unit Deficient in Thickness.  In considering any portion of the pavement that is 
deficient, the entire limits of the unit will be used in computing the deficiency or 
determining the remedial action required. 
 

(5) Thickness Equals or Exceeds Specified Thickness.  When the thickness of a unit 
equals or exceeds the specified plan thickness, payment will be made at the contract 
unit price per square yard (square meter) for the specified thickness. 
 

(6) Thickness Deficient by Ten Percent or Less.  When the thickness of a unit is less 
than the specified plan thickness by ten percent or less, a deficiency deduction will 
be assessed against payment for the item involved.  The deficiency will be a 
percentage of the contract unit price as given in the following table. 

 
Percent Deficiency 
(of Plan Thickness) 

Percent Deduction  
(of Contract Unit Price) 

0.0 to   2.0 
2.1 to   3.0 
3.1 to   4.0 
4.1 to   5.0 
5.1 to   7.5 
7.6 to  10.0 

0 
20 
28 
32 
43 
50 

 
(7) Thickness Deficient by More than Ten Percent.  When a core shows the pavement to 

be deficient by more than ten percent of plan thickness, additional cores shall be 
taken on each side of the deficient core, at stations selected by the Contractor and 
offsets selected by the Engineer, to determine the limits of the deficient pavement.   
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No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness 
determination.  The first acceptable core obtained on each side of a deficient core 
will be used to determine the length of the deficient pavement.  An acceptable core is 
a core with a thickness of at least 90 percent of plan thickness.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the unit.  The area of deficient pavement shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  For deficient areas 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness.  The thickness of the 
new core will be used to determine the pay factor for the corrected area. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement.  In addition, an amount 
equal to two times the contract cost of the deficient pavement will be deducted from 
the compensation due the Contractor. 
 
The thickness of the first acceptable core on each side of the core more than ten 
percent deficient will be used to determine any needed pay adjustments for the 
remaining areas on each side of the area deficient by more than ten percent.  The 
pay adjustment will be determined according to Article 407.10(b)(6). 
 

(8) Right of Discovery.  When the Engineer has reason to believe any core location does 
not accurately represent the true conditions of the work, he/she may order additional 
cores.  These additional cores shall be taken at specific locations determined by the 
Engineer.  The Engineer will provide notice to the Contractor containing an 
explanation of the reasons for his/her action. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be 
followed, except the Engineer will determine the additional core locations. 
 
When the additional cores, ordered by the Engineer, show the pavement to be at 
least 90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04. 
 

(9) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are added, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness.” 

 
Revise Article 482.06 of the Standard Specifications to read: 
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“482.06 Tolerance in Thickness.  The shoulder shall be constructed to the thickness shown 
on the plans.  When the contract includes square yards (square meters) as the unit of 
measurement for HMA shoulder, thickness determinations shall be made according to 
Article 407.10(b)(3) and the following. 

 
(a) Length of the Units.  The length of a unit shall be a continuous strip of shoulder 2500 ft 

(750 m) long. 
 
(b) Width of the Units.  The width of the unit shall be the full width of the shoulder. 
 
(c) Thickness Deficient by More than Ten Percent.  When a core shows the shoulder to be 

deficient by more than ten percent of plan thickness, additional cores shall be taken on 
each side of the deficient core, at stations selected by the Contractor and offsets 
selected by the Engineer, to determine the limits of the deficient shoulder.  No core shall 
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.  
The first acceptable core obtained on each side of a deficient core will be used to 
determine the length of the deficient shoulder.  An acceptable core is a core with a 
thickness of at least 90 percent of plan thickness.  The area of deficient shoulder will be 
defined using the length between two acceptable cores and the full width of the unit.  
The area of deficient shoulder shall be brought to specified thickness by the addition of 
the applicable mixture, at no additional cost to the Department and subject to the lift 
thickness requirements of Article 312.05, or by removal and replacement with a new 
mixture.  However, the surface elevation of the completed shoulder shall not exceed by 
more than 1/8 in. (3 mm) the surface elevation of the adjacent pavement.  When 
requested in writing by the Contractor, the Engineer may permit in writing such thin 
shoulder to remain in place.  When an area of thin shoulder is left in place, and no 
additional lift(s) are placed, no payment will be made for the thin shoulder.  In addition, 
an amount equal to two times the contract unit price of the shoulder will be deducted 
from the compensation due the Contractor. 
 
When an area of deficient shoulder is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 

(d) Right of Discovery.  When the Engineer has reason to believe any core location does not 
accurately represent the true conditions of the work, he/she may order additional cores.  
When the additional cores, ordered by the Engineer, show the shoulder to be at least 
90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04.  When the additional core shows the shoulder to be less than 90 percent 
of plan thickness, the procedure in (c), above shall be followed.” 
 

Revise Article 483.07 of the Standard Specifications to read: 
 

“483.07 Tolerance in Thickness.  The shoulder shall be constructed to the thickness 
shown on the plans.  Thickness determinations shall be made according to Article 482.06 
except the option of correcting deficient pavement with additional lift(s) shall not apply.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2010 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 5.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.   
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Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 

(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 

 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document the good faith efforts of the bidder 
before the Department will commit to the performance of the contract by the bidder.  The 
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient 
commercially useful DBE work performance to meet the contract goal or the bidder submits 
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part 
26, Appendix A.  The Utilization Plan will not be approved by the Department if the Utilization 
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent 
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the 
goal.  This means that the bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal.  Necessary and reasonable steps are those which, by their 
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain 
sufficient DBE participation, even if they were not successful.  The Department will consider the 
quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 
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(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision and that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.   
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The notification shall include a statement of reasons why good faith efforts have not 
been found. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issue of whether an adequate good faith effort was made to meet the contract goal.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of whether the bidder made a good faith effort to meet the 
goal.  After the review by the Reconsideration Officer, the bidder will be sent a written 
decision within ten working days after receipt of the request for reconsideration, 
explaining the basis for finding that the bidder did or did not meet the goal or make 
adequate good faith efforts to do so.  A final decision by the Reconsideration Officer that 
a good faith effort was made shall approve the Utilization Plan submitted by the bidder 
and shall clear the contract for award.  A final decision that a good faith effort was not 
made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 
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(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 

Small Business Enterprises prior to replacing a DBE or making any change in the 
participation of a DBE.  Approval for replacement will be granted only if it is 
demonstrated that the DBE is unable or unwilling to perform.  The Contractor must make 
every good faith effort to find another certified DBE subcontractor to substitute for the 
original DBE.   
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The good faith efforts shall be directed at finding another DBE to perform at least the 
same amount of work under the contract as the original DBE, to the extent needed to 
meet the contract goal. 

 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 

approved, in writing, by the Department.  The Contractor shall notify affected DBEs in 
writing of any changes in the scope of work which result in a reduction in the dollar 
amount condition-of-award to the contract. 

 
(d) In addition to the above requirements for reductions in the condition of award, additional 

requirements apply to the two cases of Contractor-initiated work substitution proposals.  
Where the contract allows alternate work methods which serve to delete or create 
underruns in condition of award DBE work, and the Contractor selects that alternate 
method or, where the Contractor proposes a substitute work method or material that 
serves to diminish or delete work committed to a DBE and replace it with other work, 
then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 

involved in the project, then a Request for Approval of Subcontractor, Department form 
BC 260A, must be signed and submitted. 

 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 

subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to 
the change. 

 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  The Contractor 
shall notify the Bureau of Small Business Enterprises of any termination for reasons 
other than convenience, and shall obtain approval for inclusion of the substitute DBE in 
the Utilization Plan.   
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If good faith efforts following a termination of a DBE for cause are not successful, the 
Contractor shall contact the Bureau of Small Business Enterprises and provide a full 
accounting of the efforts undertaken to obtain substitute DBE participation.  The Bureau 
of Small Business Enterprises will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 

 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefore to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (j) of this part. 

 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(j) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007    Revised:  August 1, 2008 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 
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The office shall have an electronic security system that will respond to any breach of exterior 
doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 

 
In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
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(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

 
(2) Telephone Lines.  Three separate telephone lines. 

 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
 
(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
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“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
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“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
 
HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) 
Effective:  November 1, 2009 
 
Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to 
read: 
 

“(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 
if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283.  To be 
considered acceptable by the Department as a mixture not susceptible to stripping, the 
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater 
than 0.85 for 6 in. (150 mm) specimens.  Mixtures, either with or without an additive, with 
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.  
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall 
not be lower than the original conditioned tensile strength determined for the same 
mixture without the anti-strip additive. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.” 

 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.   
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Longitudinal joint testing shall be located at a distance equal to the lift thickness or a 
minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. (100 mm) lift 
the near edge of the density gauge or core barrel shall be within 4 in. (100 mm) from 
the edge of pavement.)  Longitudinal joint density testing shall be performed using 
either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 
an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
HOT-MIX ASPHALT – DROP-OFFS (BDE) 
Effective:  January 1, 2010 
 
Revise the third paragraph of Article 701.07 of the Standard Specifications to read: 
 

“ At locations where construction operations result in a differential in elevation exceeding 3 in. 
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of 
the pavement and the earth or aggregate shoulders, Type I or II barricades or vertical panels 
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or 
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than 
45 mph.” 
 
 
HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) 
Effective:  April 1, 2008     Revised:  January 1, 2010 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 
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“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of 
Tests 
 
All Other 
Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 
Note 1. 

 
1 washed ignition oven test on the 
mix per half day of production 
 
Note 4. 

 
1 washed 
ignition oven 
test on the mix 
per day of 
production 
 
Note 4. 

 
Illinois Procedure  

Asphalt Binder 
Content by Ignition 
Oven 

 
Note 2. 

 
1 per half day of production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 
 

N/A  Illinois Modified 
AASHTO R 35 

Day’s production < 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 Day’s production < 1200 tons: 

 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production < 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All Other 
Mixtures. 
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Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder content if the 
aggregates to be used are known to have ignition asphalt binder content calibration factors 
which exceed 1.5 percent.  If the ignition oven requirement is waived, other Department 
approved methods shall be used to determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation shall be the same 
average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations for batch plants 
if control problems are evident.” 
 
 
HOT-MIX ASPHALT – QC/QA ACCEPTANCE CRITERIA (BDE) 
Effective:  January 1, 2010 
 
Revise Article 1030.05(f)(3) of the Standard Specifications to read: 
 

“ (3) Department assurance tests for voids, field VMA, and density.” 
 
 
HOT-MIX ASPHALT – TRANSPORTATION (BDE) 
Effective:  April 1, 2008 
 
Revise Article 1030.08 of the Standard Specifications to read: 
 

“ 1030.08 Transportation.  Vehicles used in transporting HMA shall have clean and tight 
beds.  The beds shall be sprayed with asphalt release agents from the Department’s approved 
list.  In lieu of a release agent, the Contractor may use a light spray of water with a light scatter 
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle.  After 
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this 
position until all excess asphalt release agent or water has been drained. 
 

When the air temperature is below 60 ºF (15 ºC), the bed, including the end, endgate, sides 
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and 
shall have a thickness of not less than 3/4 in (20 mm).  When the insulation is placed inside the 
bed, the insulation shall be covered with sheet steel approved by the Engineer.  Each vehicle 
shall be equipped with a cover of canvas or other suitable material meeting the approval of the 
Engineer which shall be used if any one of the following conditions is present. 

 
(a) Ambient air temperature is below 60 ºF (15 ºC). 
(b) The weather is inclement. 
(c) The temperature of the HMA immediately behind the paver screed is below 250 ºF 

(120 ºC). 
 
The cover shall extend down over the sides and ends of the bed for a distance of 

approximately 12 in. (300 mm) and shall be fastened securely.  The covering shall be rolled 
back before the load is dumped into the finishing machine.” 
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LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
MONTHLY EMPLOYMENT REPORT (BDE) 
Effective:  April 1, 2009 
 
In addition to any other reporting required by the contract, the Contractor shall provide to the 
Engineer an employment summary for all employees working on the contract from the contract 
execution date to the last full pay period each month for the duration of the contract.  The report 
may include but is not limited to: 
 

a) A listing of the total number of employees. 
b) The employee job classification. 
c) The total hours worked and payroll for each employee. 
 

The report shall be completed by the Contractor and each subcontractor.  Employee hours 
worked from home office or other off-site office hours worked related directly to this contract 
shall be included.  Engineering consulting firms performing construction layout and material 
testing for the Contractor shall also be included. 
 
Hours worked for material suppliers, services provided by purchase orders, Department 
employees or consulting firms performing inspection or testing for the Department shall not be 
included in the report. 
 
The report shall contain all hours worked under the contract from the start of the month to the 
last full pay period each month and shall be submitted no later than 10 business days after the 
end of each month. 
 
The report shall be submitted electronically in a format determined by the Engineer.  See 
attachment for potential reporting format. 
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  For those deficiencies where 
corrective action was not an option, the monetary deduction will be immediate and will 
be valued at one calendar day multiplied by a Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, Concrete Washouts or 
Residuals, Litter or other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment Maintenance, Fueling or 
Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or Graphic Plans Required 
by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the NPDES Permit 0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 
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PARTIAL EXIT RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE) 
Effective:  January 1, 2009 
 
Description.  This work shall consist of furnishing and installing traffic control for the partial 
closure of exit ramps on a freeway/expressway.  Work shall be according to Section 701 except 
as modified herein. 
 
Add the following after the fourth paragraph of Article 701.07 of the Standard Specifications: 
 

“Drop-offs at the edge of pavement greater than 1 1/2 in. (40 mm) caused by the 
Contractor’s operations will be allowed only on one side of the ramp at a time.” 
 
Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications. 
 
Delete the third paragraph of Article 701.18(e)(3) of the Standard Specifications. 
 
Revise the first sentence of Article 701.19(c) of the Standard Specifications to read: 
 

“Traffic control and protection required under Standards 701201, 701206, 701306, 
701326, 701336, 701406, 701421, 701456, 701501, 701502, 701601, 701602, 701606, 
701701 and 701801 will be measured for payment on a lump sum basis.” 

 
Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications: 
 

“TRAFFIC CONTROL AND PROTECTION STANDARD 701456;” 
 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
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PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
POST CLIPS FOR EXTRUDED ALUMINUM SIGNS (BDE) 
Effective:  January 1, 2009 
 
Revise the sixth paragraph of Article 1090.03 of the Standard Specifications to read: 
 

“Stainless steel post clips shall be according to ASTM A 276, Type 304.  In place of 
stainless steel post clips the manufacturer may substitute aluminum post clips according to 
ASTM B 108, 356-T6.  A flat washer shall be used under each nut to prevent gouging of the 
clip.” 
 
 
RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2009 
 
Revise the first sentence of the second paragraph of Article 781.03 of the Standard 
Specifications to read: 
 

“ The pavement shall be cut to match the bottom contour of the marker using a concrete 
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.” 

 
 
RAMP CLOSURE FOR FREEWAY/EXPRESSWAY (BDE) 
Effective:  January 1, 2009 
 
Description.  This work shall consist of furnishing and installing traffic control for the closure of 
ramps on a freeway/expressway.  Work shall be according to Section 701 except as modified 
herein. 
 
Delete the third paragraph of Article 701.17(e)(1) of the Standard Specifications. 
 
Add the following to Article 701.18 of the Standard Specifications: 
 

“(k) Standard 701451.  Only one interchange at a time may have ramps closed and only one 
exit ramp and one entrance ramp may be closed at a time. 
 
The Contractor shall furnish a portable changeable message sign to be placed on the 
mainline in advance of the ramp closure.  The exact placement and display shall be as 
shown in the plans or as directed by the Engineer.” 
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Revise the first sentence of Article 701.19(c) of the Standard Specifications to read: 
 

“Traffic control and protection required under Standards 701201, 701206, 701306, 
701326, 701336, 701406, 701421, 701451, 701501, 701502, 701601, 701602, 701606, 
701701 and 701801 will be measured for payment on a lump sum basis.” 

 
Add the following to the first paragraph of Article 701.20(b) of the Standard Specifications: 
 

“TRAFFIC CONTROL AND PROTECTION STANDARD 701451;” 
 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007     Revised:  January 1, 2010 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be fractionated prior to testing by 
screening into a minimum of two size fractions with the separation occurring on or 
between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be 
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve 
size larger than the maximum sieve size specified for the mix the RAP will be used in. 

 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.   
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If approved by the Engineer, combined single pass surface/binder millings may be 
considered “homogenous” with a quality rating dictated by the lowest coarse aggregate 
quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 

 
(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 

from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 
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Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 
asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter FRAP/Homogeneous
/Conglomerate 

Conglomerate “D” 
Quality 

1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.03  

 
1/ The tolerance for FRAP shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

 
(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 

designated as Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 

bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
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(b) The aggregate quality of FRAP shall be determined as follows. 
 

Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have 
a maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.  
The consultant shall submit the test results along with the recovered aggregate to the 
District Office.  The cost for this testing shall be paid by the Contractor.  The District will 
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to 
Illinois Modified AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications.” 
 

1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 
when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 

 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified  

30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
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1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 
exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
 

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage 
HMA Mixtures 1/, 2/ Maximum % FRAP  

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified  

30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not 

exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 
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Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
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(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 

 
(5) RAP/FRAP weight to the nearest pound (kilogram). 

 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 

 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
 

“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 
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When epoxy coated bars are stored in a manner where they will be exposed to the weather 
more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 

 
Covering of the epoxy coated bars will not be required when the bars are installed and tied, 

or when they are partially incorporated into the concrete.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
THERMOPLASTIC PAVEMENT MARKINGS (BDE) 
Effective:  January 1, 2007 
 
Revise Article 1095.01(a)(2) of the Standard Specifications to read: 
 

“ (2) Pigment.  The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti02).  The white pigment content 
shall be a minimum of ten percent by weight and shall be uniformly distributed 
throughout the thermoplastic compound. 

 
The pigments used for the yellow thermoplastic compound shall not contain any 
hazardous materials listed in the Environmental Protection Agency Code of Federal 
Regulations (CFR) 40, Section 261.24, Table 1.  The combined total of RCRA listed 
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence 
spectroscopy.  The pigments shall also be heat resistant, UV stable and color-fast 
yellows, golds, and oranges, which shall produce a compound which shall match 
Federal Standard 595 Color No. 33538.  The pigment shall be uniformly distributed 
throughout the thermoplastic compound.” 

 
Revise Article 1095.01(b)(1)e. of the Standard Specifications to read: 
 
  



FAU 7052/FAP 729 (US 150) 
Section (36X,36X-1, 34Z-3)RS-1 

Vermilion County 
Contract No. 70315 

75 

“ e. Daylight Reflectance and Color.  The thermoplastic compound after heating for 
four hours ± five minutes at 425 ± 3 °F (218.3 ± 2 ºC) and cooled at 77 °F (25 °C) 
shall meet the following requirements for daylight reflectance and color, when 
tested, using a color spectrophotometer with 45 degree circumferential/zero 
degree geometry, illuminant C, and two degree observer angle.  The color 
instrument shall measure the visible spectrum from 380 to 720 nm with a 
wavelength measurement interval and spectral bandpass of 10 nm. 
 
White: Daylight Reflectance .....75 percent min. 
*Yellow: Daylight Reflectance .....45 percent min.  
 
*Shall meet the coordinates of the following color tolerance chart. 
 

x 0.490  0.475  0.485  0.530 
y 0.470  0.438  0.425  0.456” 

 
Revise Article 1095.01(b)(1)k. of the Standard Specifications to read: 
 

“ k. Accelerated Weathering.  After heating the thermoplastic for four hours ± five 
minutes at 425 ± 3 ºF (218.3 ± 2 ºC) the thermoplastic shall be applied to a steel 
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at 
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room 
temperature.  The coated panel shall be subjected to accelerated weathering 
using the light and water exposure apparatus (fluorescent UV - condensation 
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps). 

 
The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by 
four hours of condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At 
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E 
units from the original material.” 

 
 
TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE) 
Effective:  January 1, 2010 
 
Delete the fourth paragraph of Article 631.07 of the Standard Specifications. 
 
 
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 
Effective:  January 1, 2010 
 
Revise Article 701.03(k) of the Standard Specifications to read: 
 

“ (k) Truck Mounted/Trailer Mounted Attenuators  ........................................................ 1106.02” 
 
Revise Article 701.15(h) of the Standard Specifications to read: 
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“ (h) Truck Mounted/Trailer Mounted Attenuators (TMA).  TMA units shall have a roll ahead 
distance in the event of an impact.  The TMA shall be between 100 and 200 ft (30 and 
60 m) behind the vehicle ahead or the workers.  This distance may be extended by the 
Engineer. 
 
TMA host vehicles shall have the parking brake engaged when stationary. 
 
The driver and passengers of the TMA host vehicle should exit the vehicle if the TMA is 
to remain stationary for 15 minutes or more in duration.” 

 
Revise Article 1106.02(g) of the Standard Specifications to read: 
 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be a NCHRP 350 
approved unit for Test Level 3.  Test Level 2 may be used as directed by the Engineer 
for normal posted speeds less than or equal to 45 mph.” 

 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 65 working days. 
 
 
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
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Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
 
For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
70315 (hereinafter, the “Project”). 
 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2003-13.  It is 
mutually understood and agreed that the terms and conditions of this PLA are intended 
to promote the public interest in obtaining timely and economical completion of the 
Project by encouraging productive and efficient construction operations; by establishing 
a spirit of harmony and cooperation among the parties; and by providing for peaceful 
and prompt settlement of any and all labor grievances or jurisdictional disputes of any 
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution 
of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  
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1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 
conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 

  



FAU 7052/FAP 729 (US 150) 
Section (36X,36X-1, 34Z-3)RS-1 

Vermilion County 
Contract No. 70315 

89 

1.8. In the event that the applicable collective bargaining agreement between a Prime 
Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

  



FAU 7052/FAP 729 (US 150) 
Section (36X,36X-1, 34Z-3)RS-1 

Vermilion County 
Contract No. 70315 

90 

2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 
the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 

 
ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Jack P. Cerone, 
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A. 
Zipp.  In the event that the Unions and Prime Contractor are not able to agree on a full 
slate of three Permanent Arbitrators, the Department, after consultation with the Unions 
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be 
necessary to establish the full slate.   
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A single Permanent Arbitrator shall be selected from the slate of three on a rotating 
basis to adjudicate each arbitrable matter as it arises.  In the event a Permanent 
Arbitrator is not available to adjudicate a particular matter in the order of rotation, the 
arbitration assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
 

4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 
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4.6 The parties recognize that specialized or unusual equipment may be installed on the 
Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 

 
5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 

job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 
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5.3 Any failure of a party to comply fully with such final and binding decision of the 
Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
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Notes: 
 
• A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 
• If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 
• Time limits at any step can be extended if all parties to the jurisdictional 

dispute mutually agree in writing. 
 
• All parties to a jurisdictional dispute can mutually agree to waive the time 

limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.  If the Arbitrator finds that a 
craft has improperly obtained the prevailing practice in the locality through 
raiding, the undercutting of wagers or by the use of vertical agreements, 
the Arbitrator shall rely on the decision of record rather than the prevailing 
practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and  
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 
consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; such 
notice shall be by the most expeditious means possible.  The initiating party may also 
furnish such additional factual information as may be reasonably necessary for the 
Permanent Arbitrator to understand the relevant circumstances. Copies of any written 
materials provided to the arbitrator shall also be contemporaneously provided by the 
most expeditious means possible to the party alleged to be in violation and to all other 
involved parties. 

 
7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing within 

twenty-four (24) hours if it is contended the violation is ongoing, but not before twenty-
four (24) hours after the written notice to all parties involved as required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other effective 

written means, of the place and time chosen by the Permanent Arbitrator for this 
hearing.  Said hearing shall be completed in one session.  A failure of any party or 
parties to attend said hearing shall not delay the hearing of evidence or issuance of an 
Award by the Permanent Arbitrator. 
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in fact, 
occurred.  An Award shall be issued in writing within three (3) hours after the close of 
the hearing, and may be issued without a written opinion.  If any party desires a written 
opinion, one shall be issued within fifteen (15) days, but its issuance shall not delay 
compliance with, or enforcement of, the Award.  The Permanent Arbitrator may order 
cessation of the violation of this Article, and such Award shall be served on all parties by 
hand or registered mail upon issuance. 

 
7.6.E Such Award may be enforced by any court of competent jurisdiction upon the filing of 

the Award and such other relevant documents as may be required.  Facsimile or other 
hardcopy written notice of the filing of such enforcement proceedings shall be given to 
the other relevant parties.  In a proceeding to obtain a temporary order enforcing the 
Permanent Arbitrator’s Award as issued under this Article, all parties waive the right to a 
hearing and agree that such proceedings may be ex parte.  Such agreement does not 
waive any party’s right to participate in a hearing for a final order of enforcement.  The 
Court’s order or orders enforcing the Permanent Arbitrator’s Award shall be served on 
all parties by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 
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8.3  This PLA may not be changed or modified except by the subsequent written agreement 
of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Illinois Department of Transportation 
 
 
     ______ 
Christine M. Reed, P.E., Director of Highways 
 
 
_____________________________________ 
Ann Schneider, Director Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Gary Hannig, Secretary    (Date) 
 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 70315], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 

 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                        VERMILION COUNTY  
                                   EFFECTIVE FEBRUARY 2010

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Vermilion County Prevailing Wage for February 2010 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   26.960 28.210 1.5   1.5 2.0 5.050 7.740 0.000 0.900  
ASBESTOS ABT-MEC        BLD   20.190  0.000 1.5   1.5 2.0 5.000 3.400 0.000 0.000  
BOILERMAKER             BLD   34.170 37.170 2.0   2.0 2.0 6.820 8.550 0.000 0.350  
BRICK MASON             BLD   28.280 29.780 1.5   1.5 2.0 5.500 8.130 0.000 0.630  
CARPENTER               BLD   31.450 33.700 1.5   1.5 2.0 7.000 6.100 0.000 0.320  
CARPENTER               HWY   31.530 33.280 1.5   1.5 2.0 7.000 6.100 0.000 0.320  
CEMENT MASON            BLD   29.480 30.980 1.5   1.5 2.0 5.500 7.650 0.000 0.500  
CEMENT MASON            HWY   27.890 29.390 1.5   1.5 2.0 5.500 7.650 0.000 0.500  
CERAMIC TILE FNSHER     BLD   27.870  0.000 1.5   1.5 2.0 5.500 7.430 0.000 0.000  
ELECTRIC PWR EQMT OP    ALL   32.770  0.000 1.5   1.5 2.0 4.750 9.170 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   22.480  0.000 1.5   1.5 2.0 4.750 6.290 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   36.410 38.750 1.5   1.5 2.0 4.750 10.19 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   23.590  0.000 1.5   1.5 2.0 4.750 6.610 0.000 0.000  
ELECTRICIAN             ALL   31.790 34.970 1.5   1.5 2.0 5.250 7.850 0.000 0.550  
ELECTRONIC SYS TECH     BLD   28.220 29.970 1.5   1.5 2.0 5.150 4.350 0.000 0.250  
FENCE ERECTOR           ALL   30.030 31.780 1.5   1.5 2.0 6.810 7.750 0.000 0.500  
GLAZIER                 BLD   26.580 28.080 1.5   1.5 2.0 5.620 5.050 0.000 0.400  
HT/FROST INSULATOR      BLD   28.470  0.000 1.5   1.5 2.0 5.040 5.800 0.000 0.130  
IRON WORKER             ALL   30.030 31.780 1.5   1.5 2.0 6.810 7.750 0.000 0.500  
LABORER                 BLD   24.960 26.210 1.5   1.5 2.0 5.050 7.740 0.000 0.800  
LABORER                 HWY   27.000 28.000 1.5   1.5 2.0 5.050 7.740 0.000 0.800  
LATHER                  BLD   31.450 33.700 1.5   1.5 2.0 7.000 6.100 0.000 0.320  
MACHINIST               BLD   42.770 44.770 1.5   1.5 2.0 7.750 8.690 0.650 0.000  
MARBLE FINISHERS        BLD   27.870  0.000 1.5   1.5 2.0 5.500 7.430 0.000 0.000  
MARBLE MASON            BLD   29.370  0.000 1.5   1.5 2.0 5.500 7.430 0.000 0.000  
MILLWRIGHT              BLD   28.270 30.520 1.5   1.5 2.0 7.000 9.740 0.000 0.320  
MILLWRIGHT              HWY   29.780 31.530 1.5   1.5 2.0 7.000 10.19 0.000 0.320  
OPERATING ENGINEER      ALL 1 31.450  0.000 1.5   1.5 2.0 5.550 7.500 0.000 0.650  
OPERATING ENGINEER      ALL 2 20.450  0.000 1.5   1.5 2.0 5.550 7.500 0.000 0.650  
PAINTER                 ALL   32.570 34.070 1.5   1.5 2.0 5.500 3.700 0.000 0.520  
PAINTER SIGNS           BLD   30.820 34.600 1.5   1.5 1.5 2.600 2.470 0.000 0.000  
PILEDRIVER              BLD   31.950 34.200 1.5   1.5 2.0 7.000 6.100 0.000 0.320  
PILEDRIVER              HWY   32.530 34.280 1.5   1.5 2.0 7.000 6.100 0.000 0.320  
PIPEFITTER              ALL   33.310 35.810 1.5   1.5 2.0 5.700 5.690 0.000 0.610  
PLASTERER               BLD   28.270 30.270 1.5   1.5 2.0 5.500 8.500 0.000 0.300  
PLUMBER                 ALL   33.310 35.810 1.5   1.5 2.0 5.700 5.690 0.000 0.610  
ROOFER                  BLD   27.040 28.540 1.5   1.5 2.0 7.950 7.500 0.000 0.200  
SHEETMETAL WORKER       BLD   32.500 34.500 1.5   1.5 2.0 7.450 9.170 0.000 0.520  
SPRINKLER FITTER        BLD   36.140 38.890 1.5   1.5 2.0 8.200 6.550 0.000 0.250  
STONE MASON             BLD   28.280 29.780 1.5   1.5 2.0 5.500 8.130 0.000 0.630  
TERRAZZO FINISHER       BLD   27.870  0.000 1.5   1.5 2.0 5.500 7.430 0.000 0.000  
TERRAZZO MASON          BLD   29.370  0.000 1.5   1.5 2.0 5.500 7.430 0.000 0.000  
TILE MASON              BLD   29.370  0.000 1.5   1.5 2.0 5.500 7.430 0.000 0.000  
TRUCK DRIVER            ALL 1 28.487  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            ALL 2 28.887  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            ALL 3 29.087  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            ALL 4 29.337  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            ALL 5 30.087  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            O&C 1 22.790  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            O&C 2 23.110  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            O&C 3 23.270  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            O&C 4 23.470  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TRUCK DRIVER            O&C 5 24.070  0.000 1.5   1.5 2.0 9.050 4.062 0.000 0.250  
TUCKPOINTER             BLD   28.280 29.780 1.5   1.5 2.0 5.500 8.130 0.000 0.630  
 
Legend:   



M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
VERMILION COUNTY 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 



purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
 
Class 1.  Power Cranes, Draglines, Derricks, Shovels, Gradalls, 
Mechanics, Tractor Highlift, Tournadozer, Concrete Mixers with Skip, 
Tournamixer, Two Drum  Machine, One Drum Hoist with Tower or Boom, 
Cableways, Tower Machines, Motor Patrol, Boom Tractor, Boom or Winch 
Truck, Winch or Hydraulic Boom Truck,  Truck Crane, Tournapull, 
Tractor Operating Scoops, Bulldozer, Push Tractor, Asphalt Planer, 
Finishing Machine on Asphalt, Large Rollers on Earth, Rollers on 
Asphalt Mix, Ross Carrier or similar Machine, Gravel Processing 
Machine, Asphalt Plant Engineer, Paver Operator, Dredging Equipment, 
or Dredge Engineer, or  Dredge Operator, Central Mix Plant Engineer, 
CMI or similar type machine, Concrete Pump, Truck or Skid Mounted, 
Tower Crane, Engineer or Rock Crusher Plant,  Concrete Plant Engineer, 
Ditching Machine with dual attachment, Tractor Mounted Loaders, 
Cherry Picker, Hydro Crane, Standard or Dinkey Locomotives, 
Scoopmobiles, Euclid Loader, Soil Cement Machine, Back Filler, 
Elevating Machine, Power Blade, Drilling Machine, including Well 



Testing, Caissons, Shaft or any  similar type drilling machines, Motor 
Driven Paint Machine, Pipe Cleaning Machine, Pipe Wrapping Machine, 
Pipe Bending Machine, Apsco Paver, Boring Machine,  (Head Equipment 
Greaser), Barber-Greene Loaders, Formless Paver, (Well Point System), 
Concrete Spreader, Hydra Ax, Span Saw, Marine Scoops, Brush Mulcher, 
Brush Burner, Mesh Placer, Tree Mover, Helicopter Crew (3), 
Piledriver-Skid or Crawler, Stump Remover, Root Rake, Tug Boat 
Operator, Refrigerating Machine,  Freezing Operator, Chair Cart- 
Self-Propelled, Hydra Seeder, Straw Blower, Power Sub Grader, Bull 
Float, Finishing Machine, Self-Propelled Pavement Breaker, Lull  (or 
similar type Machine), Two Air Compressors, Compressors hooked in 
Manifold, Overhead Crane, Chip Spreader, Mud Cat, Sull-Air, Fork Lifts 
(except when  used for landscaping work), Soil Stabilizer (Seaman 
Tiller, Bo Mag, Rago Gator, and similar types of equipment), Tube 
Float, Spray Machine, Curing Machine,  Concrete or Asphalt Milling 
Machine, Snooper Truck-Operator, Backhoe, Farm Tractors (with 
attachments), 4 Point Lift System (Power Lift or similar type), 
Skid-Steer (Bob Cat or similar type), Wrecking Shears, Water Blaster. 
 
Class 2.  Concrete Mixers without Skips, Rock Crusher, Ditching 
Machine under 6', Curbing Machine, One Drum Machines without Tower or 
Boom, Air Tugger,  Self-Propelled Concrete Saw, Machine Mounted Post 
Hole Digger, two to four Generators, Water Pumps or Welding Machines, 
within 400 feet, Air Compressor  600 cu. ft. and under, Rollers on 
Aggregate and Seal Coat Surfaces, Fork Lift (when used for landscaping 
work), Concrete and Blacktop Curb Machine, One Water  Pump, Oilers, 
Air Valves or Steam Valves, One Welding Machine, Truck Jack, Mud Jack, 
Gunnite Machine, House Elevators when used for hoisting material, 
Engine  Tenders, Fireman, Wagon Drill, Flex Plane, Conveyor, Siphons 
and Pulsometer, Switchman, Fireman on Paint Pots, Fireman on Asphalt 
Plants, Distributor Operator  on Trucks, Tampers, Self-Propelled Power 
Broom, Striping Machine (motor driven), Form Tamper, Bulk Cement 
Plant, Equipment Greaser, Deck Hands, Truck Crane  Oiler-Driver, 
Cement Blimps, Form Grader, Temporary Heat, Throttle Valve, Super 
Sucker (and similar type of equipment). 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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