
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one 
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors 
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised 
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors downloading and/or ordering CD-ROM’s and are wanting to bid on items included in a particular letting 
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the 
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s 
Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?  When a prospective prime bidder submits a 
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which 
items are being requested For Bidding purposes.  Only those items requested For Bidding will be analyzed.  After 
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, 
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If 
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the 
reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time 
of complete and correct original document submittal should contact the department as to status.  This is critical in 
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure 
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number 
listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or revisions 
pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid 
to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on the 
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum 
and revision issued. 
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an added 
courtesy the Department provides.  It is suggested that bidder check IDOT’s website 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.   
 

IDOT is not responsible for any e-mail related failures. 
 

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov  
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
garmantr@dot.il.gov. 
 

http://www.dot.il.gov/desenv/delett.html


 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal 
when bids are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be required 

by the contract special provisions 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together 
to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the 
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the 
time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  (217)782-3413 
Preparation and submittal of bids    (217)782-7806 
Mailing of plans and proposals    (217)782-7806 
Electronic plans and proposals    (217)524-1642 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting 
their bid.  Failure by the bidder to include an addendum could result in a bid being rejected as irregular. 
 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

29 
 Letting March 9, 2007 

 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
 

    Contract No. 60A23 
  COOK County 
  Section 2005-048L 
  District 1 Construction Funds 
  Route FAI 94 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 



 
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory) _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 60A23 
 COOK County 
 Section 2005-048L 
 Route FAI 94 
 District 1 Construction Funds 
 
Construction of concrete service pads for high mast light towers along 2.24 miles of I-94 (Dan Ryan 
Expressway) between 71st Street to I-57 interchange in Chicago. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000.................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000.................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000.................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000.................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000.................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000.................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000.................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000.................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 

BD 354 (Rev. 11/2001) 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BD 354A (Rev. 11/2001) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
2/1/2007

60A23
State Job # - C-91-290-05
PPS NBR - 1-74823-1650 Project Number Route
County Name - COOK- - FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2005-048L 27

27
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322256 TEMP INFO SIGNING SQ FT 154.000

X0323426 SED CONT DR ST INL CL EACH 170.000

X0323973 SED CONT SILT FENCE FOOT 4,987.000

X0323974 SED CONT SILT FN MAIN FOOT 1,247.000

X0324433 LT TOWER SERV PAD  6 SQ FT 4,247.000

X0324698 APPLY DUST SUP AGENTS UNIT 3.000

X0325132 SHAP & GRAD HM LT TWR SQ YD 693.000

X2500322 SEEDING CL  5A MOD ACRE 0.500

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 3.000

21101615 TOPSOIL F & P  4 SQ YD 5,270.000

21101825 COMPOST F & P  6 SQ YD 1,700.000

25000210 SEEDING CL  2A ACRE 6.500

25000400 NITROGEN FERT NUTR POUND 585.000

25000500 PHOSPHORUS FERT NUTR POUND 585.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
2/1/2007

60A23
State Job # - C-91-290-05
PPS NBR - 1-74823-1650 Project Number Route
County Name - COOK- - FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2005-048L 27

27
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000600 POTASSIUM FERT NUTR POUND 585.000

25001800 SEEDING CL  4 MOD ACRE 0.500

25100630 EROSION CONTR BLANKET SQ YD 33,631.000

25200200 SUPPLE WATERING UNIT 1,762.000

28000250 TEMP EROS CONTR SEED POUND 700.000

28000300 TEMP DITCH CHECKS EACH 16.000

28000510 INLET FILTERS EACH 85.000

50300300 PROTECTIVE COAT SQ YD 594.000

60600605 CONC CURB TB FOOT 132.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 15.000



CONTRACT NUMBER 60A23

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  ADDENDA 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

 
The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may sign the following 
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate.  The 
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company.  Before signing this 
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the Bidder signs the Certification, the 
Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

               
          Name of Authorized Representative (type or print)                                Title of Authorized Representative (type or print) 
 
                
                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $90,420.00?  YES         NO      
 3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $90,420.00?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  It must be signed by an individual who is authorized to execute contracts for the bidding entity.  Note:  Signing the NOT 
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be completed, signed and dated or the bidder 
may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
signature box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$90,420.00 (60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $90,420.00,  (60%  of the Governor's salary as of  7/1/01)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $90,420.00,  (60 %  of  the  
    Governor's  salary as of  7/1/01)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the salary of the Governor 
     as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the Governor's salary as of 
     7/1/01)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 

             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:        

 Name of Authorized Representative (type or print)  

Completed by:        

 Title of Authorized Representative (type or print)  

Completed by:               

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State 
of Illinois agency:   Yes       No __ 
I
 
f “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 

2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE SIGNED 
 
 

        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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RETURN WITH BID  

  Contract No. 60A23 
  COOK County 
  Section 2005-048L 
  Route FAI 94 
  District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
    TO BE ASSIGNED 
 MINORITY EMPLOYEES TRAINEES  TO CONTRACT 

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   
                   
SUPERVISORS                   
                   
FOREMEN                   
                   
CLERICAL                   
EQUIPMENT                   
OPERATORS                   
                   
MECHANICS                   
                   
TRUCK DRIVERS                   
                   
IRONWORKERS                   
                   
CARPENTERS                   
                   
CEMENT MASONS                   
                   
ELECTRICIANS                   
PIPEFITTERS,                   
PLUMBERS                   
                   
PAINTERS                   
LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
 
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

FOR DEPARTMENT USE ONLY 

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 - Pg 1 (Rev. 3/98) 
                                                                   Note:  See instructions on the next page                                                               IL 494-0454 
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RETURN WITH BID    
   Contract No. 60A23 
   COOK County 
   Section 2005-048L  
   Route FAI 94 
   District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed only if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256-Pg. 2 (Rev. 3/98) 
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RETURN WITH BID   
  Contract No. 60A23 
  COOK County 
  Section 2005-048L 
  Route FAI 94 
  District 1 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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RETURN WITH BID 

 

  Division of Highways 
  Proposal Bid Bond 
  (Effective November 1, 1992) 

   Item No.   
   Letting Date    
 
KNOW ALL MEN BY THESE PRESENTS, That We 

 

  
 
  
as PRINCIPAL, and   
  
 as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in 
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date 
indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in 
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the 
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of 
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter 
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount 
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid 
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make 
full payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for 
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 
 
 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective 
officers this __________________ day of ____________________________ A.D., _____. 

 
PRINCIPAL      SURETY 

   
(Company Name)                                                                   (Company Name)                                                                   
  
By:    By:  
                            (Signature & Title)                                           (Signature of Attorney-in-Fact)   
  

Notary Certification for Principal and Surety 
STATE OF ILLINOIS, 
COUNTY OF __________________ 
 
I, _________________________________________________________, a Notary Public in and for said County, do hereby certify  that 

______________________________________________and _______________________________________________________________ 

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instrument as their free and voluntary act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this ___________ day of ___________________________, A.D. ________. 
 
 My commission expires   _____________________        _______________________________________________ 

                                                                                                                                Notary Public 
 
                   
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing below the Principal 
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the 
conditions of the bid bond as shown above. 
 
____________________ _____________________________________ ____________________________________________ 
Electronic Bid Bond ID#  Company/Bidder Name     Signature and Title 

BD 356 (Rev. 2000) 

 



 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 

 



 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 

 
 
 
 
 
  Contract No. 60A23 
  COOK County 
  Section 2005-048L 
  Route FAI 94 
  District 1 Construction Funds 
 
 
 
 
    

 

 



 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., March 9, 2007.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 60A23 
  COOK County 
  Section 2005-048L 
  Route FAI 94 
  District 1 Construction Funds 
  
 Construction of concrete service pads for high mast light towers along 2.24 miles of I-94 (Dan Ryan 
Expressway) between 71st Street to I-57 interchange in Chicago. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Timothy W. Martin, Secretary 

BD 351 (Rev. 01/2003) 
 

 



F.A.I. 94 ( I-94 Dan Ryan Expressway) 
Section 2005-048 L 
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Contract 60A23 

 
INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2007 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
   
   
                                               No Supplemental Specifications this year.  
   
   

 



F.A.I. 94 ( I-94 Dan Ryan Expressway) 
Section 2005-048 L 

Cook County 
Contract 60A23 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07)...............................................................................................................

 
1 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ............................................ 3 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) ......................................................................................................... 4 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) .................................................................
 

14 
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)........................................................... 19 
6  Reserved ................................................................................................................................................. 24 
7 X National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03)............................... 25 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)............................................................................
 

26 
9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)............................................. 27 

10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07) ........................................................................... 30 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07).............................................. 33 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)............................................................. 35 
13  Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07) ......................................... 39 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07) ............................................................ 41 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ................................................ 42 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)......................................... 44 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 3-1-05) .......................................................................................... 45 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07) ................................................................................................ 47 
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07) ........................................................................................... 48 
20  Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ...................................................... 49 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07) ................................................................................................ 53 
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07) .................................................... 55 
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07) .................................................... 57 
24 X Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07).............................................................. 59 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)......................................................................... 60 
26  English Substitution of Metric Bolts (Eff. 7-1-96)...................................................................................... 61 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) ........................................ 62 
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) .............................................. 63 
29  Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ........................... 64 
30  Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) .......................... 70 
31 X Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-07) ............................... 78 
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STATE OF ILLINOIS  
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction,” adopted January 1, 2007, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein which apply to and govern 
FAI Route 94 (I-94), Section 2005-048L, in Cook County, Contract 60A23 and in case of conflict 
with any part or parts of said specifications, the said Special Provisions shall take precedence 
and shall govern. 
 

F.A.I. Route 94 (Dan Ryan / Bishop Ford / I-57 Expressways) NB/SB 
 Section:  2005-048 L 
 County: Cook 
 Contract: 60A23 

 
 
LOCATION OF PROJECT 
 
The project is located along both northbound and southbound Interstate 94 (Dan Ryan 
Expressway), extending between 83rd Street on the north and through the I-57 Interchange to 
the Union Pacific Railroad on the west leg and Dr. M. L. King Jr. Drive on the east leg.  The total 
length is approximately 2.24 miles.  
 
 
DESCRIPTION OF PROJECT 
 
The work within the I-94 Dan Ryan limits of construction consists of constructing 31 Portland 
Cement Concrete service pads and Concrete Curb, Type B around high mast light towers 
(HMLT) installed in previous contracts.  Included in this work is providing erosion control, traffic 
control protection, and other incidental and collateral work. 
 
The high mast light towers and foundations have been completed as follows:  
 
HMLT Designations        Date 
 
6MAB2, 6OEF2, 6ACD2       November 2005 
 
5PIJ2, 5PIJ3, 6PAB4        December 2005 
 
6AIJ1, 6ACD1, 5MMN5, 6MMN1, 6AGH1     March 2006 
 
6AGH2, 5MKL2, 6MKL1, 6MMN2, 6MMN3, 5MKL3, 6MMN4  May 2006  
 
5MCD3, 5MCD2, 6MCD1, 5AGH5, 6MIJ1, 6AGH4   June 2006 
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6OIJ1, 6OIJ4, 6OKL1, 6OKL2      August 2006 
 
6OMN4         October 2006 
 
5OAB2, 6MAB3        November 2006 
 
 
COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS 
 
This contract abuts and /or overlaps with other concurrent Contracts as listed below. Each 
Contract includes work items requiring close coordination between the Contractors regarding 
the sequence and timing for the execution of such work items. 
 
LIGHTING & SURVEILLANCE (Contract 62583)  Dan Ryan Contract 2 
Location    Letting Date   Tentative Completion Date 
31st ST to I-57 Interchange  April - 2005   December - 2007 
 
I-57 CONVENTIONAL LIGHTING   Contract 62937  (Dan Ryan Contract 2D) 
Location    Letting Date   Tentative Completion Date 
Halsted St to Railroad Bridge  May 2006   November 2007 
& AIS #5 
 
MEDIAN LANDSCAPING & IRRIGATION SYSTEM (Contract 62934)  Dan Ryan Contract 
17G 
Location    Letting Date   Tentative Completion Date 
71st ST to I-57 Interchange  June 2008   November 2008 
 
NB MAINLINE RECONSTRUCTION (Contract 62304) Dan Ryan Contract 20 
AND BRIDGE RECONSTRUCTION 
Location    Letting Date   Tentative Completion Date 
76th ST to I-57 Interchange  May 2006   October 2007 
 
SB MAINLINE RECONSTRUCTION (Contract 62593)  Dan Ryan Contract 23 
Location    Letting Date   Tentative Completion Date 
76th ST to I-57 Interchange  May 2006   October 2007 
 
NB MAINLINE LANES 1-5 Contract 60B17  (Dan Ryan Contract 20C) 
Location    Letting Date   Tentative Completion Date 
79th ST to 71st ST      May 2006   October 2007 
 
SB MAINLINE LANES 1-5 Contract 60B18  (Dan Ryan Contract 23C) 
Location    Letting Date   Tentative Completion Date 
79th ST to 71st ST      May 2006   October 2007 
 
NB ROADSIDE EMBANKMENT LANDSCAPING (Contract 60A72)  Dan Ryan Contract 22A  
Location    Letting Date   Tentative Completion Date 
NB 31st ST to I-57/BF Interchange June 2008   November 2008 
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SB ROADSIDE EMBANKMENT LANDSCAPING (Contract 60A73)  Dan Ryan Contract 22B 
Location    Letting Date   Tentative Completion Date 
SB 31st ST to I-57/BF Interchange June 2008   November 2008 
 
GATEWAY AT 95TH STREET (Contract 60A74)  Dan Ryan Contract 22C 
Location    Letting Date   Tentative Completion Date 
At 95th Street    June 2008   November 2008 
 
GATEWAY AT 87TH STREET (Contract 60A75)  Dan Ryan Contract 22D 
Location    Letting Date   Tentative Completion Date 
At 87th Street    June 2008   November 2008 
 
GATEWAY AT 79TH STREET (Contract 60A76)  Dan Ryan Contract 22E 
Location    Letting Date   Tentative Completion Date 
At 79th Street    June 2008   November 2008 
 
FLUTED KNEE WALL ALONG STATE STREET (Contract 62971)  Dan Ryan Contract 25B 
Location    Letting Date   Tentative Completion Date 
94th ST to 89th ST   January 2008   November 2008 
 
FLUTED KNEE WALL ALONG STATE STREET (Contract 62972)  Dan Ryan Contract 25C 
Location    Letting Date   Tentative Completion Date 
89th ST to 87th ST   January 2008   November 2008 
 
FLUTED KNEE WALL ALONG STATE STREET (Contract 62973)  Dan Ryan Contract 25D 
Location    Letting Date   Tentative Completion Date 
86th ST to 83rd ST   January 2008   November 2008 
 
FLUTED KNEE WALL ALONG STATE STREET (Contract 62974)  Dan Ryan Contract 25E 
Location    Letting Date   Tentative Completion Date 
77th ST to 75th ST   June 2008   November 2008 
 
FLUTED KNEE WALL ALONG STATE STREET (Contract 62975)  Dan Ryan Contract 25F 
Location    Letting Date   Tentative Completion Date 
75th ST to 71st ST   June 2008   November 2008 
 
FLUTED KNEE WALL ALONG LAFAYETTE AVE. (Contract 62977)  Dan Ryan Contract 
26A 
Location    Letting Date   Tentative Completion Date 
94th ST to 88th ST  June 2008   November 2008 
 
FLUTED KNEE WALL ALONG LAFAYETTE AVE. (Contract 62978)  Dan Ryan Contract 
26B 
Location    Letting Date   Tentative Completion Date 
94th St to 88th St   June 2008   November 2008 
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FLUTED KNEE WALL ALONG LAFAYETTE AVE. (Contract 62979)  Dan Ryan Contract 
26C 
Location    Letting Date   Tentative Completion Date 
87th ST to 85th ST   January 2008   November 2008 
 
FLUTED KNEE WALL ALONG LAFAYETTE AVE. (Contract 62980)  Dan Ryan Contract 
26D 
Location     Letting Date   Tentative Completion Date 
85th ST to 83rd ST   January 2008   November 2008 
 
FLUTED KNEE WALL ALONG LAFAYETTE AVE. (Contract 62981)  Dan Ryan Contract 
26E 
Location    Letting Date   Tentative Completion Date 
79th ST to 74th ST   January 2008   November 2008 
 
FLUTED KNEE WALL ALONG LAFAYETTE AVE. (Contract 62982)  Dan Ryan Contract 26F 
Location    Letting Date   Tentative Completion Date 
74th ST to 71st ST   June 2008   November 2008 
 
FENCING ON NB FLUTED KNEE WALLS (Contract 60A01)  Dan Ryan Contract 33 
Location    Letting Date   Tentative Completion Date 
Fluted Knee Walls at    June 2008   November 2008 
Various Location 
 
FENCING ON SB FLUTED KNEE WALLS (Contract 60A02)  Dan Ryan Contract 34 
Location    Letting Date   Tentative Completion Date 
Fluted Knee Walls at    June 2008   November 2008 
Various Locations 
 
FENCING ON SB & NB FLUTED KNEE WALLS (Contract 60A07)  Dan Ryan Contract 39 
Location    Letting Date   Tentative Completion Date 
Fluted Knee Walls at    August 2008   November 2008 
Various Locations 
 
OVERHEAD BRIDGES (OVER DAN RYAN EPWY/BISHOP FORD FWY) 
Location    Letting Date   Tentative Completion Date 
71st Street Bridge   October 2005   July 2007 
91st Street Bridge   March 2005   February 2007 
Michigan Avenue Bridge  Dec 2004   July 2007 
 
Supplemental to the requirements of the Standard Specifications Article 105.08-Cooperation 
Between Contractors--the Contractor shall identify all such work items at the beginning of the 
Contract, and coordinate sequence and timing for their execution with the other Contractors 
through the Engineer. These work items shall be identified as separate line items in the 
Contractor’s proposed Construction and Progress Schedule. For any conflicts between 
Contractor’s schedules, the Department shall be consulted through the Engineer to determine a  
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resolution. Additional compensation or extension of the contract time will not be allowed for work 
and/or progress and/or lack of progress affected by lack of such coordination by and between 
the Contractors. 
 
The Contractor shall pay special attention to the staging and maintenance of traffic 
requirements as contained in the two (2) Mainline Reconstruction Contracts:  NB Contract 
62304 (20) and SB Contract 62593 (23).  Their reconstruction work will be ongoing concurrently 
with this Contract until their completion date of October 2007.  Up to that tentative date, traffic 
will be shifted and maintained on lanes and shoulders directly adjacent to the service pad sites 
in this Contract.  This will impact various construction efforts including, but not limited to, site 
access, material delivery and on-site storage, equipment movements and placement, and site 
restoration.  These factors shall be accounted for in the development of the Contractor’s 
proposed Construction and Progress Schedule. 
 
 
ADVANCED PUBLIC NOTIFICATION 
 
Description: 
This work shall consist of furnishing, installing, maintaining, relocating for various stages of 
construction, and eventually removing the advanced signing.   
 
General: 
The Contractor shall provide notice to the public a minimum of 14 days in advance of any work 
that requires the closure of lanes or ramps through the use of a changeable message sign or 
temporary information signing.   
 
Basis of Payment: 
This work will be paid as CHANGEABLE MESSAGE SIGN in calendar months or TEMPORARY 
INFORMATION SIGNING in sq. ft. 
 
 
CONTRACTOR’S DAILY WORK SCHEDULE 
 
Description: 
The Contractor shall submit a daily work schedule to the Resident Engineer for the purpose of 
coordinating the Contractor’s activities for the next working day. The daily schedule must be 
submitted by 3:00 pm the day before. This schedule is necessary for the Engineer to schedule 
inspection, testing and layout checking for the following day. 
 
The schedule shall include the location and type of all work to be performed that day and all 
material deliveries. The Contractor shall identify all locations where survey verification is 
required and shall give sufficient advance notification to the Engineer so as not to cause delay. 
 
Method of Measurement: 
This coordination work will not be measured for payment. 
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Basis of Payment: 
Preparation and submittal of the Contractor’s Daily Work Schedule shall not be paid for 
separately, but shall be included in the cost of the contract items of work. 
 
 
CONTRACTOR OFF-STREET PARKING RESTRICTION 
 
The Contractor and all employees working on this project will not be allowed to park their 
vehicles and equipment on frontage roads or streets.  The Contractor shall provide an off-street 
parking facility for all vehicles and equipment. He should also provide any transportation 
required to get his employees to and from the work site.  The Contractor will provide the 
Engineer with written documentation of the off-site parking location. 
 
The cost to comply with this requirement will not be paid for separately, but shall be considered 
as included in the contract unit bid prices of the contract, and no additional compensation will be 
allowed.  
 
 
LIGHT TOWER SERVICE PAD, 6” 
 
Description: 
This work shall consist of the construction of concrete high mast light tower service 
pads.  The service pads shall be built to the lines and grades and dimensions shown on 
the plans.  The work shall include the concrete, preformed joint filler, and welded wire 
fabric required for the installation of the service pad.  When shown on the plans, a 
concrete curb, Type B shall be constructed with the service pad, including the required 
tie bars.  The work to provide the curb will be paid for separately in accordance with the 
Standard Specifications and is not included in this pay item.  This work shall be 
constructed in accordance with Section 424 of the Standard Specifications except as 
herein modified: 
 
The rough grading for the service pad areas has been done under a separate contract 
according to the cross sections shown in the plans.  Fine grading and subgrade 
preparation for the service pad area is paid for under pay item SHAPING AND 
GRADING AT HIGH MAST LIGHT TOWER. 
 
Welded Wire Fabric shall meet the requirements of Section 1006. 
 
Basis of Payment: 
Light tower service pads will be paid for at the Contract unit price per square foot for LIGHT 
TOWER SERVICE PAD, 6” which shall be payment in full for the material and work described 
herein. 
 
No additional compensation will be allowed for providing welded wire fabric or backfilling for the 
concrete pad as indicated in the plans or as directed by the Engineer. 
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SHAPING AND GRADING AT HIGH MAST LIGHT TOWER 
 
Description: 
This work shall consist of preparing the completed subgrade.  It shall include shaping and final 
compaction of the earth for the construction of service pads.  With the rough grading being 
included in previous contracts, the service pad area shall be restored by removing all 
vegetation, filling all depressions, and smoothing the surface. 
 
Densities will be determined as provided in Article 205.06.  All holes, ruts, soft places and other 
defects shall be corrected.  In no case shall the service pads be placed on soft or unstable 
material, or over areas that are not drained in a manner satisfactory to the Engineer.  If the 
subgrade is dusty or muddy, operations shall be delayed until it is in a condition satisfactory to 
the Engineer. 
 
Surplus excavated material resulting from grading and shaping the subgrade shall be disposed 
of as directed by the Engineer.  If additional material is required, it shall be obtained from the 
right-of-way if possible and approved by the Engineer.  Where rolling of the subgrade is 
required, any areas, which are inaccessible to a roller, shall be compacted by either a 
mechanical or hand tamper meeting the approval of the Engineer. 
 
When Portland Cement Concrete is being placed directly on the subgrade, the subgrade shall 
be moist, but not muddy, at the time of placing the concrete.  If required by the Engineer, the 
prepared subgrade shall be saturated with water the previous night, or not less then six nor 
more than 20 hours prior to the placing of the concrete.  If the subgrade subsequently becomes 
too dry, it shall be sprinkled again ahead of placing the concrete, in such a manner as not to 
form mud or puddles of water. 
 
The subgrade will be checked and approved by the Engineer before construction of the service 
pad is started.  The Engineer may stop construction work at any time the subgrade is not in 
proper condition for the placing of the service pads. 
 
Maintenance: 
The finished subgrade shall be maintained in a smooth and compacted condition until the 
service pad and curb, if required, are placed. 
 
Method of Measurement: 
All subgrade preparation will be measured for payment in square yards. 
 
Basis of Payment: 
All subgrade preparation will be paid for at the Contract unit price per square yard for SHAPING 
AND GRADING AT HIGH MAST LIGHT TOWER, which shall include the excavation for 
removal or placement of all material within 2 in. of the grade and cross section shown on the 
plans or established by the Engineer.  Excavation for the removal or placement of material 
outside this 2 in. tolerance will be paid for according to Article 109.04. 
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SEEDING, CLASS 2A 
 
All work, materials and equipment shall conform to Section 250 and 1081 of the Standard 
Specifications except as modified herein. 
 
Article 250.07 Seeding Mixtures – Table 1 
 
 Class 2A – Salt Tolerant Roadside Mixture 
 
  Delete the following species: 
   Dawsons Red Fescue  20 Kg/Hectare  (30 Lb/Acre) 
   Scaldis Hard Fescue  20 Kg/Hectare  (30 Lb/Acre) 
 
  Add the following species: 
   Audubon Red Fescue  20 Kg/Hectare  (30 Lb/Acre) 
   Rescue 911 Hard Fescue 20 Kg/Hectare  (30 Lb/Acre) 
   Durar Hard Fescue  20 Kg/Hectare  (30 Lb/Acre) 
 
(District 1 05/07/04 & Modified per Michael L. Hine memo 12-16-05) 
 
 
SEEDING, CLASS 4 (MODIFIED) WOODLAND GRASSES AND SEEDING 
SEEDING, CLASS 5A (MODIFIED) WOODLAND WILDFLOWERS 
 
This work shall consist of preparing the seed bed, placing the seed, initial watering of the seed 
bed and other materials required in the seeding operation including horticultural grade 
vermiculite and mulch in areas as shown in the plans. 
 
All work, materials and equipment shall conform to Section 250 and 1081 of the Standard 
Specifications except as modified herein. 
 
The Class 4 (Modified) seed mixture and the Class, 5A (Modified) shall be supplied in separate 
bags of three mix components:  Temporary Cover, Permanent Grasses, and Wildflowers.  All 
native seed species will be local genotype and will be from a radius of 150 miles from the 
project site.  The Class 5A (Modified) seed mix shall be supplied with the appropriate inoculants.  
Fertilizer is not required. 
 
Article 250.07 Seeding Mixtures – Delete sentence 4.  Add the following to Table 1 – Seeding 
Mixtures: 
  
CLASS – TYPE  SEEDS   PURE LIVE SEED LBS/ACRE 
4 (Modified)  Woodland Grasses      16.5 
 
 Andropogon scoparius (Little Bluestem)    3.25 
 Bouteloua curtipendula (Side-oats Grama)    4.5  
 Carex pensylvanica (Common Sedge)    0.75 
 Chasmanthium latifolium (Northern Sea Oats)   2.5 
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 Elymus Canadensis (Canada Wild Rye)         1.5 
 Elymus villosis (Silky Wild Rye)     1.5 
 Hystrix patula (Bottle Brush Grass)          1.0 
 Juncus tennuis (Path Rush)           0.75 
 Sporobolus heterolepsis (Prairie Dropseed)    0.75 
 
 Oats, Spring (Temporary Cover)          22.0 (bulk lb/acre) 
  
CLASS - TYPE  SEEDS   PURE LIVE SEED LBS/ACRE 
5A (Modified) Woodland Wildflowers     6 
 
 Agastache nepetiodes (Yellow Giant Hyssop)   0.10 
 Agastache scrophulariaefolia (Purple Giant Hyssop)   0.10 
 Allium cernuum (Nodding Wild Onion)    0.25 
 Aquilegia Canadensis (American Columbine)   0.25 
 Aster macrophyllus (Big-leaved Aster)    0.20 
 Aster shortii (Short’s Aster)      0.15 
 Baptisia leucophaea (Cream Wild Indigo)    0.20 
 Dodecatheon meadia (Shooting Star)     0.25 
 Echinacea purpuea (Purple Coneflower)    0.50 
 Eupatorium purpureum (Purple Joe Pye Weed)   0.10  
 Geranium maculatum (Wild Geranium)    0.35   
 Jeffersonia diphylla (American Twinleaf)    0.35  
 Monarda fistulosa (Wild Bergamot)     0.25 
 Penstemon digitalis (Foxglove Beardtongue)    0.35   
 Phlox divaricata (Blue Phlox)      0.35 
 Polygonatum canaliculatum (communtatum) 

 (Smooth Solomon’s Seal)     0.40   
 Pycnantheum virginianum (Mountain Mint)    0.15 
 Rudbeckia hirta (Black-eyed Susan)     0.45 
 Solidago caesia (Blue-stemmed Goldenrod)    0.15 
 Sanguinaria canadensis (Bloodroot)     0.30 
 Stylophorum diphyllum (Celadine Poppy)    0.30 
 Tiarella cordifolia (Foamflower)     0.30 

Veronicastrum virginicum (Culver’s Root)    0.20 
 
Notes: 

1. The seeding time for this work shall be as noted on the plan sheets.  Seeding done 
outside of this time frame will not be measured for payment. 

2. Purity and germination tests no older than twelve months old must be submitted for all 
seed supplied to verify quantities of bulk seed required to achieve KG PLS (LB PLS) 
specified. 

3. The seedbed shall be prepared and approved by the Engineer prior to seeding.  The 
Contractor shall delineate the perimeter of the seedbed with wooden lathe.  The wooden 
lathe shall remain in place. 

4. Temporary cover seed shall be kept separate from the woodland type mixture.  It shall 
be mixed on site under the direction of the Engineer. 
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5. The Spring Oats shall be thoroughly mixed with the Class 4 (Modified) Woodland Grass 
seed mix and seeded using a mechanical seeder that applies the seed uniformly at a 
depth of 1/4 inch.  Second, the Class 5A (Modified) Woodland Wildflower seed shall be 
thoroughly mixed with 2 bushels of moistened horticultural grade vermiculite per acre 
and uniformly seeded at a depth of 1/8 inch.  The seedbed shall be immediately mulched 
as specified. 

6. Within two hours after the seeding and mulching are complete, water shall be applied at 
a rate of 25 L/sq m (5 gal/sq yd). 

7. The Contractor shall have on hand enough equipment to completely water all Seeding, 
Class 4 (Modified) seed areas in two days at the watering rate specified above.  The 
Engineer will make periodic checks of the Contractor’s watering equipment to determine 
its adequacy and operating condition. 

8. All watering described shall be done with a spray application.  An open-end hose will not 
be acceptable.  The method of watering shall meet the approval of the Engineer. 

9. Supplemental Watering:  During periods exceeding 26 degree C (80 degree F) or 
subnormal rainfall (less than 1” of rainfall per week) supplemental watering may be 
required after the initial watering and prior to acceptance of the work.  Supplemental 
watering shall be performed when directed by the Engineer.  Water shall be applied at 
the rate specified by the Engineer within 24-hour notice. 

 
If specified seed material is unavailable, the Engineer shall approve the substitutes.  
Adjustments will be made at no cost to the contract.  Approval of substitutes shall in no way 
waive any requirements of the Contract. 
 
Article 250.09 – Add Seeding, Class 4 (Modified) and Seeding, Class 5A (Modified). 
 

Seeding, Class 4 (Modified) Woodland Grass watering will not be measured for 
payment. 

 
Seeding, Class 5A (Modified) horticultural grade vermiculite will not be measured for 
payment. 

 
Supplemental watering will be measured for payment as specified in Special Provision 
for SUPPLEMENTAL WATERING.  

 
Article 250.10 – Add Seeding, Class 4 (Modified) and Seeding, Class 5A (Modified). 
 
 
COMPOST FURNISH AND PLACE   
 
Delete the first sentence of Article 211.01 Description and substitute the following: 
 

This work shall consist of furnishing, transporting and placing topsoil, special types of 
topsoil, compost, or compost/topsoil blend to the depth specified in areas as shown in 
the plans or as directed by the Engineer. 

 
Delete the first sentence of the first paragraph of Article 211.04 Placing Topsoil and Compost 
and substitute the following: 
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Topsoil, compost, or compost/topsoil blend shall not be placed until the area to be 
covered has been shaped, trimmed and finished according to Section 212. 

 
Delete the second paragraph of Article 211.04 Placing Topsoil and Compost and substitute the 
following: 
 

The Engineer will verify that that the proper topsoil, compost, or compost/topsoil blend 
depth has been applied.  After verification of proper depth, the Contractor shall 
completely incorporate the placed compost into the existing surface to a minimum depth 
of 12 in. (300 mm) below finished grade by disking or tilling. 

 
Add the following to Article 211.06 Clearing Area and Disposal of Surplus Material:  
 

Prior to placing topsoil, compost or compost/topsoil blend, the contractor shall remove all 
litter (including plastic bags, bottles, rocks, etc.) and plant debris.  

 
Add the following to Article 211.08 Basis of Payment:   
 

Payment shall include all costs for materials, equipment and labor required to complete 
the work specified herein, including the cost of removing and disposing of any debris. 

 
 
SUPPLEMENTAL WATERING 
 
Scope:  This work will include watering turf, trees, shrubs, vines and perennial plants at the 
rates specified and as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements.  
 
Watering shall be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor shall begin the watering operation within 24 hours of 
notice.  A minimum of 10 units of water per day shall be applied until the work is complete.  
Damage to plant material that is a result of the Contractor’s failure to water in a timely way shall 
be repaired or replaced at the Contractor’s expense. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer 
will adjust these rates as needed depending upon weather conditions. 
 
 Turf and Perennial Plants:     3 gallons per square yard 
 Trees:     10 gallons per tree 
 Shrubs:   3 gallons per shrub 
 Vines:     2 gallons per vine 
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Method of Application:  A spray nozzle that does not damage small plants shall be used when 
watering perennial plants or turf.  Water shall be applied at the base of the plant to keep as 
much water as possible off plant leaves.  An open hose may be used to water trees, shrubs, 
and vines if mulch and soil are not displaced by watering.  Water shall trickle slowly into soil and 
completely soak the root zone.  The Contractor shall supply metering equipment as needed to 
assure the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons 
(3,785 liters) of water applied as directed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work specified herein and to the satisfaction 
of the Engineer. 
 
 
SEDIMENT CONTROL, SILT FENCE 
 
This Special Provision revises Section 280 and Section 1080 of the Standard Specifications to 
eliminate the use of Perimeter Erosion Barrier and create two new items, one for Sediment 
Control, Silt Fence, and another for Sediment Control, Silt Fence Maintenance. 
 
280.02 Materials.  Revise Article 280.02 (f) to read:  
 

“(f)   Silt Fence       Article 1080.02” 
 
1080.02  Geotextile Fabric.  Add the following to Article 1080.02: 
 

“Sediment Control, Silt Fence fabric shall conform to the specifications of AASHTO 
M288-00 for Temporary Silt Fence, < 50% elongation, unsupported.  This fabric shall be 
90 cm (36 in) in width. 

 
Certification.  The manufacturer shall furnish a certification with each shipment of silt 
fence material, stating the amount of product furnished, and that the material complies 
with these requirements.   
 
Sediment Control, Silt Fence support posts shall be of 5x5 cm (2x2 in) nominal 
hardwood, a minimum of 1.2 m (48 in) long.”   

 
280.04   Temporary Erosion Control Systems.  Delete Article 280.04 (b) and replace with: 
 

“(b) Sediment Control, Silt Fence.  This silt fence shall consist of a continuous silt 
fence adjacent to an area of construction to intercept sheet flow of water-borne silt and 
sediment, and prevent it from leaving the area of construction.   
 



F.A.I. 94 ( I-94 Dan Ryan Expressway) 
Section 2005-048 L 

Cook County 
Contract 60A23 

 13

The silt fence shall be supported on hardwood posts spaced on a maximum of 2.4 m (8 
ft) centers.  The bottom of the fabric shall be installed in a backfilled and compacted 
trench a minimum of 150 mm (6 in) deep and securely attached to the hardwood post by 
a method approved by the Engineer.  The minimum height above ground for all silt fence 
shall be 760 mm (30 in).”   

 
280.05  Maintenance.  Add the following to Article 280.05: 
 

“Sediment Control, Silt Fence Maintenance shall consist of maintaining silt fence that 
has fallen down or become ineffective as a result of natural forces.  This work shall 
include the removal of sediment buildup from behind the silt fence when the sediment 
has reached a level of half the above ground height of the fence, or as directed by the 
Engineer. 
 
Silt fence damaged by the Contractor’s operations or negligence shall be repaired at the 
Contractor’s expense, or as directed by the Engineer.” 

 
280.07  Method of Measurement.  Revise Article 280.07 (c) to read: 
 

“(c) Sediment Control, Silt Fence.  This work will be measured for payment in meters 
(feet) in place when removed.  Silt fence designated not to be removed, by either the 
plans or the Engineer, will be measured for payment by this item also.   
 
Sediment Control, Silt Fence Maintenance.  This work will be measured for payment, 
each incident, in meters (feet) of silt fence cleaned, reerected, or otherwise maintained.” 

 
280.08  Basis of Payment.  Revise Article 280.08 (c) to read: 
 

“(c) Sediment Control, Silt Fence.  This work will be paid for at the contract unit price 
per meter (foot) for SEDIMENT CONTROL, SILT FENCE.   
 
Sediment Control, Silt Fence Maintenance.  This work will be paid for at the contract unit 
price per meter (foot) for SEDIMENT CONTROL, SILT FENCE MAINTENANCE.”   

 
 
TEMPORARY DITCH CHECKS 
 
This Special Provision revises Section 280 of the Standard Specifications to eliminate the use of 
Aggregate Ditch Checks and Hay and Straw Bales for Temporary Ditch Checks. 
 
Add to Article 280.04(a) Temporary Ditch Checks: Temporary Ditch Checks shall be at least 
3.66 meters (12 feet) or longer in length. 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985  Revised:  October 1, 1995 
 
Traffic Control shall be in accordance with the applicable sections of the Standard 
Specifications, the Supplemental Specifications, the “Illinois Manual on Uniform Traffic Control 
Devices for Streets and Highways”, any special details and Highway Standards contained in the 
plans, and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to Traffic Control. 
 
The Contractor shall contact the District One Bureau of Traffic (847-705-4151) at least 72 hours 
in advance of beginning work. 
 
STANDARDS 

701101 – Off-Road Operations, Multilane, Less than 15’ Away, For Speeds > 45 M.P.H. 
702001 - Traffic Control Devices 
 

DETAILS 
TC-17 Traffic Control Details For Freeway Shoulder Closures and Partial Ramp 

Closures 
 TC-18 Signing For Flagging Operations At Work Zone Openings 
 TC-22 Temporary Information Signing 
 
SPECIAL PROVISIONS 
 Work Zone Traffic Control (Lump Sum Payment) 
 Keeping The Expressway Open To Traffic 
 Traffic Control And Protection (Expressways) 

Traffic Control For Work Zone Areas 
Changeable Message Signs 
Temporary Information Signing 

 
WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT) 
Effective: February 1, 1996        Revised: November 1, 1996 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
 
Method of Measurement:  All traffic control (except traffic control pavement marking and Traffic 
Control and Protection (Expressways)) indicated on the traffic control plan details and specified 
in the Special Provisions will be measured for payment on a lump sum basis.  Traffic control 
pavement markings will be measured per meter (foot). 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).  This price shall be payment in 
full for all labor, materials, transportation, handling and incidental work necessary to furnish, 
install, maintain and remove all traffic control devices required as indicated in the plans and as 
approved by the Engineer. 
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KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractor personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on a work week of Monday through Friday and shall not 
include weekends or Holidays. 
 
LOCATION: I-94 Dan Ryan   (71st to South of 95th)  
 
Prior to or after Stage Construction (when 4 lanes are open to traffic), Temporary One (1) 
and Two (2) Lane Closures  will be permitted during the hours listed below: 
 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

  INBOUND OUTBOUND 
One Lane     8:00   p.m..        - 5:00 a.m.   9:00 p.m. - 6:00 a.m. Sunday thru 

Thursday Two Lanes  10:00   p.m.         - 5:00 a.m. 12:01 a.m. - 6:00 a.m. 
One Lane    8:00 p.m. (Fri) - 6:00 a.m. (Sat)   9:00 p.m.  (Fri) - 7:00 a.m. (Sat)Friday 
Two Lanes 11:00 p.m. (Fri) - 6:00 a.m. (Sat) 12:01 a.m.  (Sat) - 7:00 a.m. (Sat)
One Lane    8:00 p.m. (Sat) - Noon  (Sun)   9:00 p.m.  (Sat) - Noon  (Sun) Saturday 
Two Lanes 11:00 p.m. (Sat) - 9:00 a.m. (Sun) 12:01 a.m.  (Sun) - 9:00 a.m. 

(Sun) 
 
During Stage Construction (when 3 lanes are open to traffic), Temporary One (1) Lane 
Closures  will be permitted during the hours listed below: 
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WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

  INBOUND OUTBOUND 
One Lane     10:00   p.m.       - 5:00 a.m.  12:01 a.m. - 6:00 a.m. Sunday thru 

Thursday       
One Lane    11:00 p.m. (Fri) - 6:00 a.m. (Sat) 12:01 a.m.  (Sat) - 7:00 a.m. (Sat)Friday 
      
One Lane    11:00 p.m. 

(Sat) 
- 9:00 a.m. (Sun) 12:01 a.m.  (Sun) - 9:00 a.m. 

(Sun) 
Saturday 

      
During Stage 2, closure of the local lane will not be permitted. 
 
LOCATION: I-57 (South of 95th Street to Halsted Street) 
  I-94 Bishop Ford (South of 95th Street to Martin Luther King Drive)  

EB Connector 
WB Connector 
 

Prior to or after Stage Construction (in areas where 3 lanes are open to traffic), 
Temporary One (1) and Two (2) Lane Closures  will be permitted during the hours listed 
below: 
 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

  INBOUND OUTBOUND 
One Lane     8:00   p.m..        - 5:00 a.m.   9:00 p.m. - 6:00 a.m. Sunday thru 

Thursday Two Lanes  10:00   p.m.         - 5:00 a.m. 12:01 a.m. - 6:00 a.m. 
One Lane    8:00 p.m. (Fri) - 6:00 a.m. (Sat)   9:00 p.m.  (Fri) - 7:00 a.m. (Sat)Friday 
Two Lanes 11:00 p.m. (Fri) - 6:00 a.m. (Sat) 12:01 a.m.  (Sat) - 7:00 a.m. (Sat)
One Lane    8:00 p.m. (Sat) - Noon  (Sun)   9:00 p.m.  (Sat) - Noon  (Sun) Saturday 
Two Lanes 11:00 p.m. (Sat) - 9:00 a.m. (Sun) 12:01 a.m.  (Sun) - 9:00 a.m. 

(Sun) 
 
Prior to or after Stage Construction (in areas where 2 lanes are open to traffic), 
Temporary One (1) Lane Closures  will be permitted during the hours listed below: 
 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

  INBOUND (Northbound) OUTBOUND (Southbound) 
Sunday thru 
Thursday 
 

 
One Lane 

. 
11:00 p.m. to 5:00 a.m. 

 
12:01 a.m. to 6:00 a.m. 
 

Friday 
 

One Lane 
 

11:00 p.m. (Fri) to 6:00 a.m. (Sat) 
 

12:01 a.m. (Sat) to 7:00 a.m. (Sat) 
 

Saturday One Lane 11:00 p.m. (Sat) to 8:00 a.m. (Sun) 
 

12:01 a.m. (Sun) to 9:00 a.m. (Sun) 
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During Stage Construction (when 2 or 3 lanes are open to traffic), Temporary One (1) 
Lane Closures  will be permitted during the hours listed below: 
 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

  INBOUND (Northbound) OUTBOUND (Southbound) 
Sunday thru 
Thursday 
 

 
One Lane 

. 
11:00 p.m. to 5:00 a.m. 

 
12:01 a.m. to 6:00 a.m. 
 

Friday 
 

One Lane 
 

11:00 p.m. (Fri) to 6:00 a.m. (Sat) 
 

12:01 a.m. (Sat) to 7:00 a.m. (Sat) 
 

Saturday One Lane 11:00 p.m. (Sat) to 8:00 a.m. (Sun) 
 

12:01 a.m. (Sun) to 9:00 a.m. (Sun) 
 

 
During Stage Construction no temporary closures will be permitted on the EB Connector or the 
WB Connector. 
 
IN ADDITION TO THE HOURS NOTED ABOVE, TEMPORARY SHOULDER AND PARTIAL 
RAMP CLOSURES ARE ALLOWED WEEKDAYS BETWEEN 9:00 A.M. AND 3:00 P.M.  
 
Narrow lanes and permanent shoulder closures will not be allowed between December 1st and 
March 1st. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 a.m. to 5:00 a.m. Monday through Friday and from 1:00 
a.m. to 7:00 a.m. on Sunday.  During Full Expressway Closures, the Contractor shall be 
required to close off all lanes except one, using a District One Freeway Standard Closure.  
Police forces should be notified and requested to close off the remaining lane at which time the 
work item may be removed or set in place.  The District One Traffic Operations Department 
shall be notified (847-705-4151) at least 3 working days (weekends and holidays DO NOT 
count into this 72 hours notification) in advance of the proposed road closure and will coordinate 
the closure operations with police forces. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs shall be taken down within one-half (1/2) hour after the 
closure is removed. 
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The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures within three (3) miles of each other in one 
direction of the expressway shall be on the same side of the pavement.  Lane closures on the 
same side of the pavement with a half (1/2) mile or less gap between the end of one work zone 
and the start of taper of next work zone should be connected.  The maximum length of any lane 
closure on the project and combined with any adjacent projects shall be three (3) miles.  Gaps 
between successive permanent lane closures shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
 
This work shall include furnishing, installing, maintaining, replacing, relocating, and removing all 
traffic control devices used for the purpose of regulating, warning, or directing traffic.  Traffic 
control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
 
GENERAL 
The governing factor in the execution and staging of work for this project is to provide the 
motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Signs 
Prior to the beginning of construction operations, the Contractor will be provided a sign log of all 
existing signs within the limits of the construction zone.  The Contractor is responsible for 
verifying the accuracy of the sign log. Throughout the duration of this project, all existing traffic 
signs shall be maintained by the Contractor. All provisions of Article 107.25 of the Standard  
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Specifications shall apply except the third paragraph shall be revised to read:  "The Contractor 
shall maintain, furnish, and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party.  The Contractor will not be held liable for 
third-party damage to large freeway guide signs". 
 
Exit Gore Signs 
The exit gore signs as shown in Standard 701411 shall be a minimum size of 1.2m (48 inch) by 
1.2m (48 inch) with 300mm (12 inch) capital letters and a 500mm (20inch) arrow. 
 
Rough Grooved Surface Signs 
The Contractor shall furnish and erect "Rough Grooved Surface" signs (W8-1107) on both sides 
of the expressway, 300m (1000') in advance of any milled area.  These signs shall be erected 
on all ramps that enter the milled area.  All signs shall be mounted at a minimum clearance 
height of 2.1m (7'). 
 
Drums/Barricades 
Check barricades shall be placed in work areas perpendicular to traffic every 300m (1000'), one 
per lane and per shoulder, to prevent motorists from using work areas as a traveled way.  
Check barricades shall also be placed in advance of each open patch, or excavation, or any 
other hazard in the work area, the first at the edge of the open traffic lane and the second 
centered in the closed lane.  Check barricades, either Type I or II, or drums shall be equipped 
with the flashing light. 
 
To provide sufficient lane widths (3m [10'] minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of Type II or 
drums, along the cold milling and asphalt paving operations.  The vertical barricades shall be 
placed at the same spacing as the drums.  
 
Vertical Barricades 
Vertical barricades shall not be used in lane closure tapers, lane shifts, and exit ramp gores.  
Also, vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain the 
vertical barricades in an upright position and in proper alignment.  
 
Temporary Concrete Barrier Wall 
Prismatic barrier wall reflectors shall be installed on both the face of the wall next to traffic and 
the top of all temporary concrete barrier walls.  These reflectors shall be placed at 50 foot 
centers along tangents and at 25 foot centers on curves.  The color of these reflectors shall 
match the color of the edgelines (yellow on the left and crystal or white on the right).  If the base 
of the temporary concrete barrier wall is 12 inches or less from the travel lane, then the wall 
shall also have a 6 inch wide temporary pavement marking edgeline (yellow on the left and 
white on the right). 
 
Method of Measurement: This item of work will be measured on a lump sum basis for furnishing, 
installing, maintaining, replacing, relocating, and removing traffic control devices required in the 
plans and these Special Provisions.  Traffic control and protection required under Standards 
701101 and 702001 will be included with this item. 
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Basis of Payment: 
a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 
In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10%), the 
contract bid price for Traffic Control and Protection will be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1+(X-0.1)] 

 
Where "P" is the bid unit price for Traffic Control and Protection (Expressways): 

 
Difference between original and final sum total 
value of all work items for which traffic 

Where "X" = control and protection is required. 
Original sum total value of all work items for which 
traffic control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include only 
items that have been added to or deducted from the contract under Article 104.02 of the 
Standard Specifications and only items which require use of Traffic Control and Protection. 
 
b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the contract shall be submitted by the Contractor for approval by 
the Engineer. No additional payment will be made for a Contractor requested 
modifications. 

 
d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 

Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 
separately. 
 
All temporary pavement markings will be measured and paid for according to Section 
703 and Section 780. 
 
All pavement marking removal will be measured and paid for according to Section 703 or 
Section 783. 
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Temporary pavement marking at the base of the temporary concrete barrier wall will be 
measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
All prismatic barrier wall reflectors will be measured and paid for according to Section 
782. 

 
 
TRAFFIC CONTROL FOR WORK ZONE AREAS 
 
Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours. 
 
The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance. Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone. It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway. The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 
 
Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in Article 105.03(b) for Traffic Control 
Deficiency Deduction. The Contractor will be assessed this daily charge for each day a 
deficiency is documented by the Engineer. 
 
 
CHANGEABLE MESSAGE SIGNS 
 
This item shall be as contained in Section 701 of the Standard Specifications except as follows: 
 
"This message panel shall also be capable of being controlled by a Windows compatible 
computer from a remote location via a cellular linkage.” 
 
Two signs will be required for this contract. The signs shall be located as directed by the 
Engineer. 
 
 
TEMPORARY INFORMATION SIGNING 
 
Description:  
 
This work shall consist of furnishing, installing, maintaining, relocating for various stages of 
construction and eventually removing temporary information signing.  
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Materials:  
 
Materials shall be according to the following Articles of Division 1000 - Materials:   
 
Item      Article/Section 
a.) Sign Base (Notes 1 & 2)   1090 
b.) Sign Face     1091 
c.) Sign Legends     1092 
d.) Sign Supports     1093 
e.) Overlay Panels (Note 3)   1090.01 
 
Note 1. The Contractor may use 5/8-inch instead of 3/4-inch thick plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. The overlay panels shall be 0.08 inch thick. 
 
General Construction Requirements 
 
Installation:  
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
Signs which are placed along the frontage road and/or within the construction zone shall be 
installed according to the requirements of Section 701 and Article 720.04. The signs shall be 7 
ft. above the near edge of the pavement and shall be a minimum of 2 ft. beyond the edge of the 
paved shoulder. A minimum of two posts per sign shall be used. 
 
The attachment of temporary signs to the existing sign structures or sign panels shall be 
approved in advance by the Engineer. Any damage to the existing signs due to the Contractor’s 
operations shall be repaired or signs replaced, as determined by the Engineer, at the 
Contractor’s expense. 
 
Signs, which are placed on overhead bridge structures, shall be fastened to the handrail with 
stainless steel bands. These signs shall rest on the concrete parapet where possible. The 
Contractor shall furnish mounting details for approval in advance by the Engineer. 
 
Method of Measurement: 
This work shall be measured for payment in square feet edge to edge of the sign panel 
(horizontally and vertically). All hardware, posts or skids, supports, bases for ground mounted 
signs, and connections, which are required for mounting these signs shall be included as part of 
this pay item. 
 
Basis of Payment:  
This work shall be paid at the contract unit price per square foot for TEMPORARY 
INFORMATION SIGNING, which price shall be full compensation for all labor, equipment and 
materials required for performing the work as herein specified. 
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SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER CLEANING 
 
Description: 
This work shall consist of cleaning sediment out of a drainage structure inlet filter when directed 
by the Engineer. This cleaning work is to be periodically performed as directed by the Engineer, 
for the duration of the use of each drainage structure inlet filter assembly. The Engineer will be 
sole judge of the need for cleaning, based on the rate that debris and silt is collected at each 
inlet filter location. 
 
Cleaning of the inlet filter shall consist of inspecting, cleaning (includes removal and proper 
disposal of debris and silt that has accumulated in the filter bag), by vactoring, removing and 
dumping or any other method approved by the Engineer. 
 
Method of Measurement: 
Cleaning of the drainage structure inlet filter shall be measured for payment each time that the 
cleaning work is performed at each of the drainage structure inlet filter locations. 
 
Basis of Payment: 
The work will be paid for at the contract unit price per each for SEDIMENT CONTROL, 
DRAINAGE STRUCTURE INLET FILTER CLEANING, which price shall include all costs for 
labor, materials, equipment, and incidentals necessary to perform the work. 
 
 
CONSTRUCTION AIR QUALITY - DUST CONTROL  
 
Description.  This work shall consist of developing and implementing a detailed Dust Control 
Plan (DCP). Development of a DCP is required in “Non-attainment” and "Maintenance" areas, 
per Article 107.36 of the Standard Specifications.  All construction activities shall be governed 
by the DCP. The nature and extent of dust generating activities, and specific control techniques 
appropriate to specific situations shall be discussed at the pre-construction meeting, with 
subsequent development of the DCP to include but not be limited to the requirements below.  
 
The Contractor is responsible for the control of dust at all times during the duration of the 
contract, 24 hours per day, 7 days per week, including non-working hours, weekends, and 
holidays.  This work shall be considered complete after the completion of all permanent erosion 
control measures required for the contract, and after all temporary and permanent seeding has 
taken place.  Work on this contract shall be conducted in a manner that will not result in 
generating excessive air borne particulate matter (PM) or nuisance dust conditions. 
 
The DCP shall include legible copies of the product literature and Material Safety Data Sheets 
for dust suppression agents and stabilizers the contractor proposes to use.  The Dust Control 
Plan shall involve the implementation of control measures before, during and after conducting 
any dust generating operation.  These controls must be in place on non-working days and after 
working hours, not just while work is being done on the site.  The Dust Control Plan must 
contain information specific to the project site, proposed work, and dust control measures to be 
implemented.  A copy of the Dust Control Plan must be available on the project site at all times. 
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The Dust Control Plan must contain, at a minimum, all of the following information: 
 
Name, address and phone number of the person(s) responsible for the dust generating 
operation and for the submittal and implementation of the Dust Control Plan. 
 
A drawing specifying the site boundaries of the project with the areas to be disturbed, the 
locations of the nearest public roads, and all planned exit and entrance locations to the site from 
any paved public roadways. 
 
Control measures to be applied to all actual and potential fugitive dust sources before, during 
and after conducting any dust generating operation, including non-work hours and non-work 
days. 
 
A list of dust suppressants to be applied, including product specifications, Material Safety Data 
Sheets, and product label instructions that include the method, frequency and intensity of 
applications; and information on the environmental impacts and approval or certifications related 
to the appropriate and safe use for ground applications. 
 
A contingency plan consisting of at least one contingency measure for each activity occurring on 
the site in case the primary control measure proves inadequate. 
 
The Contractor shall submit two copies of the DCP that outlines in detail the measures to be 
implemented by the Contractor complying with this section, including prevention, cleanup, and 
other measures at least 14 days before beginning any dust generating activity.  The Contractor 
shall not begin any dust generating activities until the Engineer approves the DCP in writing.  
Failure to comply with the DCP or provisions herein will subject the contractor to an 
"Environmental Deficiency Deduction," as outlined below. 
 
Materials 
 
1. Dust Suppression Agents 
Dust suppression agents shall be water soluble, non-toxic, non-reactive, non- volatile, and non-
foaming. The use of petroleum for dust control is prohibited. 
 
Calcium Chloride shall conform to the requirements of Article 1013.01 of the Standard 
Specifications.  Other commercially available dust suppression agents may be substituted for 
calcium chloride subject to the approval of the Engineer.  Material Safety Data Sheets must be 
reviewed and approved by the Engineer prior to the use of any substances other than Calcium 
Chloride. 
 
Water shall meet the requirements of Section 1002 of the Standard Specifications. 
 
2.  Soil stabilizers shall consist of seed and mulch meeting the requirements of Article 
1081.06 (a) (2) and (3). 
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3. Covers for stockpiles shall be commercially available plastic tarps, or other materials 
approved by the Engineer. 
 
Construction Methods.  Dust suppression agents shall be used to provide temporary control of 
dust on haul roads and other active work areas.  Several applications per day may be 
necessary to control dust depending upon meteorological conditions and work activity.  The 
Contractor shall apply dust suppression on a routine basis as necessary or as directed by the 
Engineer to control dust.  Wet suppression consists of the application of water or a wetting 
agent in solution with water.  Wetting agents shall not be applied directly to live plant material.  
Wet suppression equipment shall consist of sprinkler pipelines, tanks, tank trucks or other 
devices approved by the Engineer, capable of providing a regulated flow, uniform spray and 
positive shut off. 
 
Calcium chloride dust suppression agents may be used in lieu of wet suppression only when 
freezing conditions exist.  Calcium chloride shall be uniformly applied by a mechanical spreader 
at a rate of 1 and 1/2 pounds per square yard or its equivalent liquid, unless otherwise directed 
by the Engineer.  Calcium chloride shall not be directly applied to live plant material. 
 
Calcium chloride must not be stored outdoors without an impermeable cover.  Storage must be 
on an impermeable surface such as paved asphalt or appropriately treated concrete of sufficient 
thickness to avoid exfiltration.  Storage should be as airtight as possible to limit the calcium 
chloride's absorbing moisture from the air.  No storage facilities will be allowed within 100 feet of 
a storm sewer, or any other drain.  Positive drainage must be maintained on all treated 
surfaces.  Ditches, culverts and other structures must be kept clean to ensure proper drainage 
and to limit the amount of water infiltrating earth surfaces and thereby leeching out chlorides.  If 
calcium chloride is applied dry, or during dry periods, and crystals are seen on the road surface, 
the road should be wetted sufficiently to dissolve the calcium chloride.  Wetting should be 
limited to an amount that will sufficiently cause the calcium chloride to penetrate the surface but 
not to the point of causing any runoff from the road surface.  Other approved dust suppression 
agents shall be applied and used as per the manufacturer's instructions. 
 
Haul truck cargo areas shall be securely covered during the transport of materials on public 
roadways that are prone to cause dust.   
 
Public Roadway Dust Control.  Track out, including carryout and spillage of material that 
adheres to the exterior surfaces of or are spilled from motor vehicles and/or equipment and 
subsequently fall onto a paved public roadway must be controlled at all times.  Clean up of 
carryout and spillage is required immediately if it extends a cumulative distance of 50 feet or 
more on a paved public roadway.  If the extent of carryout is less than 50 feet, clean up at the 
end of the day is permissible. Clean up of paved surfaces shall be by wet spray power vacuum 
street sweeper.  Dry power sweeping is prohibited.   
 
Control of Earthwork Dust.  During batch drop operations (i.e. earthwork with a front-end loader, 
clamshell bucket, or backhoe), the free drop height of excavated or aggregate material shall be 
reduced to minimum heights as necessary to perform the specified task, and to minimize the 
generation of dust.  To prevent spills during transport, a minimum of 2 inches of freeboard  
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space shall be maintained between the material load and the top of the truck cargo bed rail.  A 
maximum drop height of two feet (or minimum height allowed by equipment) will be allowed, or 
to heights as directed by the Engineer. 
 
Control of Dust on Stockpiles and Inactive Work Areas.  The Contractor shall use the following 
methods to control dust and wind erosion of stockpiles and inactive areas of disturbed soil: 
 
Dust suppression agents shall be used during active stockpile load-in, load-out, and 
maintenance activities. 
 
Soil stabilizers (hydraulic or chemical mulch) shall be applied to the surface of inactive 
stockpiles and other inactive areas of disturbed soil.  Final grading and seeding of inactive areas 
shall occur immediately after construction activity is completed in an area and as directed by the 
Engineer. 
 
Plastic tarps may be used on small stockpiles, secured with sandbags or an equivalent method 
approved by the Engineer, to prevent the cover from being dislodged by the wind.  The 
Contractor shall repair or replace the covers whenever damaged or dislodged at no additional 
cost. 
 
Method of Measurement.  All measuring devices shall be furnished by the Contractor and 
approved by the Engineer. 
 
Calcium chloride and other approved dust suppression agents shall be mixed with water at the 
rate specified by the manufacturer and measured for payment in units of 1000 Gallons of 
solution applied. 
 
The application of soil stabilizers shall be measured by weight (pounds) of soil stabilizer.  The 
soil stabilizer will then be added to water to form a solution in accordance with the 
manufacturer's recommendation. 
 
All other dust control measures will not be measured for payment. 
 
Basis of Payment.  The application of dust suppression agents shall be paid for at the contract 
unit price per unit for APPLYING DUST SUPPRESSION AGENT. 
 

Soil stabilizers will be paid for at the contract price per pound for SOIL STABILIZERS. 
 

All other dust control measures will not be paid for directly but shall be considered as included in 
the various items involved and no additional compensation will be allowed. 
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STORM WATER POLLUTION PREVENTION 
PLAN 

 
Route I-90/94 Dan Ryan Expressway  

 
 Marked Dan Ryan Expressway   

I-57 at Illinois Route 1 (Halsted St) 
& I-90 at MLK to 15th Street 

Section See individual contract  Project No. Various Contract Numbers – 
Refer to Attachment 

County Cook  

This plan has been prepared to comply with the provisions of the MSY-Phase II NPDES Permit 
Number ILR40, issued by the Illinois Environmental Protection Agency for storm water discharges. 
 
I certify under penalty of law that this document and all attachments were prepared under my direction 
or supervision in accordance with a system designed to assure that qualified personnel properly 
gathered and evaluated the information submitted.  Based on my inquiry of the person or persons who 
manage the system, or those persons directly responsible for gathering the information, the information 
submitted is, to the best of my knowledge and belief, true, accurate and complete.  I am aware that 
there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations. 

1. Site Description 
 

a. The following is a description of the construction activity which is the subject of this plan: 
 

The project is located at Interstate 94 (the Dan Ryan Expressway) from the I-57 
interchange to Illinois 1 (Halsted Street) to the west and Martin Luther King (MLK) Drive 
to the east, and continues in a northerly direction to 15th Street.   

 
 Construction Descriptions 

 
The Dan Ryan Expressway project consists of roadway improvements including added 
lanes, mainline and shoulder reconstruction, construction of retaining walls, new 
collector-distributor roadways, new and relocated exit and entrance ramps, lighting, 
drainage, signing, and surveillance improvements.  

 
The Dan Ryan Expressway reconstruction project was designed in three segments in 
Phase I. The three segments are described from south to north.    
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The segment from 95th to 67th Streets (U.S. Route 20 / 45), the improvement includes 
reconstruction of the eight traffic lanes of the existing Dan Ryan Expressway pavement, 
the addition of a through travel lane in each direction, and modifications to entrance and 
exit ramps. The improvement involves the addition of a through travel lane along both 
northbound and southbound Dan Ryan onto Interstate 57 to the interchange with Halsted 
Street (Illinois Route 1). There are intersection improvements at 79th Street.  
 
The segment from 67th to 47th Street includes reconstruction of the existing northbound 
and southbound express lanes (four lanes in each direction) and local lanes (two lanes in 
each direction). The improvement will also provide for an additional through travel lane in 
each direction to the local traffic lanes, and modifications to all entrance and exit ramps. 
There are intersection improvements at 67th Street. Frontage roads will be reconstructed 
both northbound and southbound from 63rd to 47th Streets. Additional work will involve 
bridge construction and reconfiguration of the Chicago Skyway / Dan Ryan Expressway 
interchange to provide an additional entrance ramp from the Chicago Skyway to connect 
directly to the northbound Dan Ryan Expressway express lanes.  
 
The scope of the roadway work between 47th and 31st Streets will include reconstruction 
of the existing northbound and southbound express lanes (four lanes in each direction) 
and local lanes (three lanes in each direction) to the Dan Ryan Expressway pavement, 
and the reconstruction and/or reconfiguration of entrance and exit ramps. The Root 
Street structure (41st Street) will be removed.  
 
The segment from 31st Street to 15th Street includes the rehabilitation of the viaduct 
portion of the Dan Ryan expressway.  This work involves scarifying and overlaying the 
entire existing bridge deck with a new concrete overlay along with the removal and 
replacement of expansion joints and bearing pads and various other repairs. 
 
The drainage work consists of removing or abandoning the existing collector storm sewer 
system and surface water collection system and constructing a new collector storm sewer 
and surface water collection system. The existing main drain will remain in place and 
remain functional, with new connections for the proposed storm sewer system. New 
collector sewers to drain the area directly tributary to the Dan Ryan Expressway (CTA 
tracks, local lanes, and adjacent ramps and grass areas), and overflows from offsite 
tributary areas (frontage roads) are planned. Separate collector sewers are required to 
drain the northbound and southbound lanes of the Dan Ryan Expressway. These 
proposed collector sewers are to be designed to convey the 50-year storm event.  
 
The work will include the construction of new retaining walls and the rehabilitation, and/or 
modifications of several existing retaining walls and any roadway and traffic signal 
improvements required at cross streets and alternate routes.  

 
In addition, other improvements include: 

 
• A new highway lighting system (110 foot towers with lights on 11-foot mounting rings). 
• New expressway signing (provides four new and upgrade three changeable message 

signs). 
• Replacement of traffic surveillance equipment with upgraded technology. 
• Closed circuit television for traffic conditions and crash incident monitoring. 
• Accident investigation sites.  
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• Other incidental work as required completing the reconstruction of this segment of the 
expressway to AASHTO and IDOT criteria.   

 
The improvement will also consolidate several points of access and improve the unsafe 
weaving conditions created by the existing substandard weaving distances. Currently, 
ramps are spaced evenly at one-half mile increments, resulting in weaving distances in 
the range of 300 feet. This is a major safety concern and suspected cause for the high 
incidence of sideswipe collisions in the ramp influence areas. The proposed access 
consolidation plan improves many of the mainline weaving movements while minimally 
influencing the local access to the Dan Ryan Expressway through the addition of 
collector-distributor roadways and both entrance and exit ramp removals. The presence 
of parallel city street frontage roads facilitates local access without substantive changes 
in through and local travel patterns.  The proposals for ramp closure are: 
 
• Northbound (NB) exit and southbound (SB) entrance at 76th Street (2 ramps) 
• Northbound (NB) and southbound (SB) exits and entrances at 59th Street (4 ramps)  
• Northbound (NB) and southbound (SB) exits and entrances at 51st Street (4 ramps)  
• Northbound (NB) exit and southbound (SB) entrance at 43rd Street (2 ramps) 

 
Capacity analyses indicate unsatisfactory conditions at the intersections of 55th Street 
(Garfield Boulevard) / Wells Street and 55th Street (Garfield Boulevard) / Wentworth 
Avenue. The improvements necessary to make this interchange operate effectively 
require right-of-way acquisition from three separate parcels. The parcels on the 
southwest quadrant of 55th Street (Garfield Boulevard) / Wells Street is occupied by a 
“Mobil Service Station” in which a portion of each of the two parcels must be acquired to 
construct an eastbound to southbound right turn lane. In addition, dual right turn lanes 
are proposed for the northbound to eastbound movement at the intersection of 55th 
Street (Garfield Boulevard) / Wentworth Avenue. These right turn lanes require securing 
property, the portion of the parcel that is currently vacant.  

 
To construct the proposed two-lane, left-hand exit to the Chicago Skyway from the 
southbound lanes on the Dan Ryan Expressway, Wells Street needs to be relocated from 
64th Street to 65th Street. The improvement requires reconstruction of an18 foot high 
retaining wall adjacent to the mainline and the full replacement of the frontage road 
(Wells Street) pavement. The realignment shifts the centerline of the road approximately 
10 feet west. A relocation and reconstruction of the west sidewalk bordering Wells Street 
does encroach into a parcel currently owned by the Chicago Housing Authority for the 
“Yale Street Apartment”. The corner parcel would facilitate the relocation and 
reconstruction of the 5 foot sidewalk and modifications to the bituminous parking lot. 

 
The right-of-way uses are summarized in the tabulation below:   
 
Right-of-Way Acquisition Acres Number of Parcels 
SW Corner of 55th / Wells Street 0.05 6 
SE Corner of 55th / Wentworth Avenue 0.10 1 
NE Corner of 57th / Wentworth Avenue 0.12 2 
SE Corner of 57th / Wentworth Avenue 0.24 1 
NE Corner of 59th / Wentworth Avenue 0.007 1 
SE Corner of 59th / Wentworth Avenue 0.014 1 
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NW Corner of 63rd / Wells Street 0.05 1 
Along West edge of Wells Street 
From 65th Street to 64th Street 0.11 1 

Temporary Construction Easement Acres Number of Parcels 
Along west edge of Wells Street 
From 65th Street to 64th Street 0.07 1 

 
The Total Acquired Right-of-Way (ROW) is 0.691 acres involving eight parcels, with a 
Temporary Construction Easement (TCE) of 0.07 acres involving one parcel. 
 

 Environmental Descriptions 
 
Special waste for the Dan Ryan project has HIGH risk for the occurrence of regulated 
substances or natural hazards at twelve sites. A Preliminary Environmental Site 
Assessment (PESA #1106) with stipulations for excavation depths varies for twelve high 
risk locations. Depth stipulations can be met at Sites: 808-10A, 1106-17B, 1106-25B, 
1106-44A, and 1106-51. A request for Preliminary Site Investigation (PSI) will be required 
for Sites: 1106-2B, 1106-4A, 1106-6A, and 1106-9, 1106-33B, 1106-47, and 1106-52.  
 
Besides special waste, there are no ecologically sensitive areas in the Dan Ryan project 
area. The Environmental Survey Request Form (ESRF) on 10/15/99 requested only 
biological and special waste survey because all of the ground had been previously 
disturbed and no new right-of-way is to be involved with areas not previously occupied, 
excavated, or disturbed. The project, as described on the ESRF, does not require 
biological or wetland surveys. The Illinois Department of Natural Resources (IDNR) 
Natural Heritage Database has no records of listed species, natural areas or nature 
preserves within the Dan Ryan project corridor (IDNR Agency Action Report dated 
September 20, 1999). By agreement, no coordination with the Illinois Department of 
Natural Resources (IDNR) and the U.S. Fish and Wildlife Service (USFWS) are 
necessary.   
 
The northern portion of the project, in the vicinity of 26th Street, spans the South Branch 
of the Chicago River.  The closed drainage system of the Dan Ryan viaduct from 28th 
Street to 15th Street will be maintained in its entirety.  There are no other water resources 
in the area involved with the project. A closed drainage system for storm water and urban 
roadway cross section, including pavement and shoulder, will continue.  
 
The project will result in the disturbance of 0.4 or more hectares (1.0 acre). Permit 
coverage for the project is secured either under the IEPA Phase II General Permit for 
Storm-water Discharges (NPDES Permit No. ILR40) or under an individual NPDES 
permit. Requirements applicable for a permit will be followed, including the preparation of 
a Storm-water Pollution Prevention Plan. The plan shall identify potential sources of 
pollution that may reasonably be expected to affect the quality of storm water discharges 
from the construction site. The plan shall describe and ensure the implementation of 
practices that will reduce the pollutants in discharges associated with construction site 
activity and assure compliance with terms of the permits.  
 
Although there may be a remote possibility (not likely) of a potable water well within 200 
feet (60 meters) of the centerline, this threshold is only relevant for routes and sources of 
groundwater pollution. Since this project will not introduce any new routes of groundwater  
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pollution (dry wells, “French drains”, or borrow pits) or sources (bulk road oil or deicing 
storage facilities), then there will be no violation of the wellhead setback requirements.  
 
According to the National Flood Insurance Rate Maps (FIRM), there are no flood plains 
involved within this project limits.    
 
From field inspection by project team environmental and wetland specialists, and their 
review of the available and published National Wetlands Inventory (NWI) maps, and the 
most recent available aerial photography of the area, determined wetlands are not 
involved. The project is within the existing rights-of-way, and no wetlands are located 
within or adjacent to the required parcels, which include: west edge of Wells Street from 
65th to 64th Street; 63rd Street and South Wells Street, 59th Street and Wentworth 
Avenue; 57th Street and Wentworth Avenue; 55th Street and South Wentworth Avenue, 
and 55th Street and South Wells Street.  
 
There is no use or proposed use of protected Section 4(f), Section 6f lands, or lands that 
have OSLAD funds involved with their purchase and/or development. 
 

b. The following is a description of the intended sequence of major activities for the reconstruction 
of the Dan Ryan Expressway. The construction year, contract number, description, duration of 
construction, and highlights of work to be completed follow. 

 
Contract # – Name/Description 
Contract Duration  

 Major Activities  
 
Construction Year 2003 
 
62573 – Shoulder Repair and Median Cross-Over  
August 18 – October 31, 2003 

 Reconstruction of the 65th to 47th Street local lane inside shoulder  
 
62591 – Storm Sewer Jacking  
November 15, 2003 – June 4, 2004 

 Storm sewer jacking from 95th to 67th Streets  
 
Construction Year 2004 to 2005 
 
62594 – 83rd to 79th Street C-D System and Ramps 
March 1 – October 31, 2004 

 Reconstruction and reconfiguration of the collector-distributor (C-D) ramps 
between 83rd and 79th Streets 

 Replacement of the storm sewer 
 Retaining wall construction 

 
62691 – Reconstruct Watermain Crossing under the Dan Ryan from 32nd Street to 

63rd Street 
May 3, 2004 – June 20, 2005 
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62590 – 71st to 67th Street C-D System and Ramps and reconstruct 67th St. bridge 
June 21, 2004 – August 15, 2005 

 Reconstruction of the collector-distributor (C-D) ramps between 71st and 
67th Street 

 Improvements to 67th Street / State Street intersection  
 Retaining wall construction 
 Reconstruction of the 67th Street bridge 

 
62587 – Wentworth Avenue Overpass and Wells Street Realignment  
June 21, 2004 – June 30, 2005 

 Reconstruction of Wells Street from 67th to 63rd Street  
 Reconstruction of Wentworth Avenue bridge  

 
62589 – Skyway Interchange Bridges and Local Lanes Wentworth Avenue to 67th 

Street 
June 21, 2004 – August 15, 2005 

 Dan Ryan / Skyway interchange 
 Reconstruction of local lanes from 67th to 63rd Street 
 Retaining wall construction 

 
62586 – 57th Street Bridge, Retaining Walls, Ramps and Frontage Roads 63rd to 

47th Streets 
August 1, 2004 – October 31, 2005 

 Reconstruction of the frontage roads, Wells Street and Wentworth Avenue, 
between 63rd and 47th Street 

 Construction of eight (8) new ramps between 63rd and 47th Street 
 Construction of the new 57th Street bridge over the Dan Ryan 
 Retaining walls 

 
62693 – Retaining Walls, Ramps and Frontage Roads 59th to 63rd Streets 
August 1, 2004 – October 31, 2005 

 Reconstruction of the frontage roads, Wells Street and Wentworth Avenue, 
between 59th and 63rd Streets 

 Construction of new ramps between 63rd and 47th Street 
 Retaining walls 

 
62585 – Reconstruct SB Ramps between 39th and 31st Street and Shoulder 

Reconstruction 
September 13, 2004 – November 30, 2005 

 Reconstruction of the SB ramps between 39th and 31st Street 
 
62584 – Reconstruct NB Ramps between 39th and 31st Street and Shoulder 

Reconstruction 
September 13, 2004 – November 30, 2004 

 Reconstruction of the NB ramps between 39th and 31st Street  
 

62692 – Reconstruct Watermain Crossings under the Dan Ryan from 75th Street to 
the I-57 Interchange 

September 27, 2004 – July 1, 2005 
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Construction Year 2005 - 2006 
 
62694 – NB Retaining Walls and Ramps from 71st to I-57 and 71st to 75th Street C-

D System 
September 1, 2005 – July 31, 2006 
 
62695 – SB Retaining Walls and Ramps from 71st Street to I-57 and 71st to 75th 

Street C-D System 
September 1, 2005 – July 31, 2006 
 
Construction Year 2006 - 2007 
 
62580 – NB Elevated Bridge Repair from 15th Street to 28th Street 
March 15 – October 21, 2006 

 Rehabilitation of NB mainline lanes and ramps 
 
62304 – NB Mainline Lanes, 71st to I-57 and Reconstruction of the NB I-57 Bridge 

over the WB cross connection from I-94 
August 1, 2006 – November 30, 2007 

 Reconstruction of the NB mainline for the Dan Ryan through the I-57 
interchange  

 Replacement of the storm sewer 
 Retaining wall construction 
 Reconstruction of the CTA wall 

 
62593 – SB Mainline Lanes, 71st to I-57  
August 1, 2006 – November 30, 2007 

 Reconstruction of the SB mainline for the Dan Ryan through the I-57 
interchange  

 Replacement of the storm sewer 
 Retaining wall construction 
 Reconstruction of the CTA wall 

 
62302 – SB Express Lanes 71st to 31st Streets 
March 6 – October 31, 2006 

 Reconstruction of the SB express lanes between 71st and 47th Street 
 Replacement of the storm sewer 
 Reconstruction of the CTA wall 

 
62300 – NB Express Lanes 71st to 31st Streets 
March 6 – October 31, 2006 

 Reconstruction of the NB express lanes between 71st and 47th Street 
 Replacement of the storm sewer 
 Reconstruction of the CTA wall 

 
62303 – SB Local Lanes, 63rd to 31st Streets and Miscellaneous Ramps  
March 1 – October 31, 2007 

 Reconstruction of the SB local lanes between 63rd and 31st Streets 
 Replacement of the storm sewer 
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62301 – NB Local Lanes, 63rd to 31st Streets and Miscellaneous Ramps  
March 7 – November 2007  

 Reconstruction of the NB local lanes between 63rd and 31st Streets 
 Construction of the WB Skyway to NB Dan Ryan ramp to the local lanes 
 Replacement of the storm sewer 

 
62581 – SB Elevated Bridge Repair from 15th to 28th Streets 
March 1 – October 31, 2007  

 Rehabilitation of SB mainline lanes and ramps 
 
c. The total area of the construction site is estimated to be 612 acres. 

 
The total area of the site that it is estimated will be disturbed by excavation, grading or other 
activities is acres 433. 

 
d. The estimated runoff coefficients of the various areas of the site after construction activities are 

completed are contained in the project drainage study, which is hereby incorporated by 
reference in this plan.  Information describing the soils at the site is contained in individual Soils 
Reports for each construction contract.  

 
e. The design/project report, hydraulic report, or plan documents, hereby incorporated by 

reference, contain site map(s) indicating drainage patterns and approximate slopes anticipated 
after major grading activities, areas of major soil disturbance, the location of major structural 
and nonstructural controls identified in the plan, the location of areas where stabilization 
practices are expected to occur, surface waters (including wetlands), and locations where storm 
water is discharged to a surface water. 

 
f. The names of receiving water(s) and areal extent of wetland acreage at the site are in the 

design/project report or plan documents, which are incorporated by reference as a part of this 
plan. 

 
2. Controls 
 

This section of the plan addresses the various controls that will be implemented for each of the major 
construction activities described in 1.b. above.  For each measure discussed, the contractor that will 
be responsible for its implementation is indicated.  Each such contractor has signed the required 
certification on forms which are attached to, and a part of, this plan: 

 
a. Erosion and Sediment Controls 
 

(i)  Stabilization Practices.  Provided below is a description of interim and permanent 
stabilization practices, including site-specific scheduling of the implementation of the 
practices.  Site plans will ensure that existing vegetation is preserved where attainable 
and disturbed portions of the site will be stabilized.  Stabilization practices may include:  
temporary seeding, permanent seeding, mulching, geotextiles, sod stabilization, 
vegetative buffer strips, protection of trees, preservation of mature vegetation, and other 
appropriate measures.  Except as provided in 2.a.(i).(A) and 2.b., stabilization measures 
shall be initiated as soon as practicable in portions of the site where construction 
activities have temporarily or permanently ceased, but in no case more than 14 days after 
the construction activity in that portion of the site has temporarily or permanently ceased 
on all disturbed portions of the site where construction activity will not occur for a period 
of 21 or more calendar days. 
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(A) Where the initiation of stabilization measures by the 14th day after construction 
activity temporarily or permanently ceases is precluded by snow cover, stabilization 
measures shall be initiated as soon as practicable thereafter. 

 
  Description of Stabilization Practices: 
 

1. Temporary Erosion Control Seeding shall be applied in accordance with the 
Special Provision.  Seed mixture will depend on the time of year it is applied.  
Oats will be applied from January 1 to July 31 and Hard Red Winter Wheat 
from August 1 to December 31. 

 
2. Short Term Seeding - Seeding Class 2A shall be used to protect bare earth 

from more than just one or two summer-winter cycles.  Due to the length and 
complexity of this project, it is necessary that short term, final graded slopes be 
short term seeded as directed by the Engineer. 

 
3. Stone Riprap - Class A4 stone riprap with filter fabric will be used as protection 

at the discharge end of most storm sewer and culvert end sections to prevent 
scouring at the end of pipes and to prevent downstream erosion. 

 
4. Temporary Tree Protection - Shall consist of items “temporary fencing” and 

“tree trunk protection” as directed by the engineer and in accordance with 
Article 201.05 of the Illinois Department of Transportation’s Standard 
Specifications for Road and Bridge Construction. 

 
5. Permanent Stabilization - All areas disturbed by construction will be stabilized 

as soon as permitted with permanent seeding following the finished grading, 
but always within seven days with Temporary Erosion Control Seeding.  
Erosion Blankets will be installed over fill slopes, which have been brought to 
final grade and have been seeded to protect the slopes from rill and gully 
erosion and allow seeds to germinate properly. 

 
6. Erosion Control Blankets and Mulching - Erosion control blankets will be 

installed over fill slopes and in high velocity areas that have been brought to 
final grade and seeded to protect slopes from erosion and allow seeds to 
germinate.  Mulch will be applied in relatively flat areas to prevent further 
erosion. 

 
(ii) Structural Practices.  Provided below is a description of structural practices that will be 

implemented, to the degree attainable, to divert flows from exposed soils, store flows or 
otherwise limit runoff and the discharge of pollutants from exposed areas of the site.  
Such practices may include silt fences, earth dikes, drainage swales, sediment traps, 
check dams, subsurface drains, pipe slope drains, level spreaders, storm drain inlet 
protection, rock outlet protection, reinforced soil retaining systems, gabions and 
temporary or permanent sediment basins.  The installation of these devices may be 
subject to Section 404 of the Clean Water Act.  
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  Description of Structural Practices: 
 

1. Sediment Control, Stabilized Construction Access - Coarse aggregate 
overlaying a geotextile fabric will be placed in locations necessary for 
contractor access.  The aggregate surface of the access points will capture soil 
debris, reducing the amount of soil deposits placed on to the roadway by 
vehicles leaving the work zones. 

 
2. Inlet Filters - Inlet and Pipe Protection will be provided for storm sewers.  

These filters will be placed in every inlet, catch basis or manhole with an open 
lid, which will drain water during at least a 10-year storm event.  The Erosion 
Control Plan will identify the structures requiring Inlet filters. 

 
3. Sediment Control, Silt Fence - A silt fence will be placed adjacent to the areas 

of construction to intercept waterborne silt and prevent it from leaving the site.  
These areas are marked on the erosion control plans in each contract. 

 
4. Sediment Control, Temporary Ditch Checks - Rolled excelsior ditch checks will 

be placed in swales at the rate of one for every 0.3 meters in vertical drop, or 
as directed by the Engineer, in order to prevent downstream erosion. 

 
5. Sediment Control, Temporary Stream Crossing - Coarse aggregate overlaying 

a geotextile fabric will be placed in locations necessary for contractor access 
over water channels.  The aggregate surface of the crossing will reduce the 
amount of soil disturbance in the streams. 

 
6. Sediment Control, Temporary Pipe Slope Drain - This item consists of a pipe 

with flared end sections, placed daily, along with anchor devices in conjunction 
with temporary berms that direct runoff down an unstabilized slope. 

 
7. Sediment Control, Dewatering Basins will be provided at wherever the 

contractor is removing and discharging water from excavated areas and the 
water is not being routed through a sediment trap or basin. 

 
8. Stone riprap will be provided at several storm and culvert outlets as a measure 

for erosion and sediment control where needed during and after the project. 
 
9. Bridges will be designed to reduce the potential for scouring. 
 
10. Underdrains will be used to minimize potential erosion caused by surface water 

flows by reducing the subsurface water which can cause failed pavements, 
unstable shoulders and other disturbed areas. 

 
11. Covers will be placed on open ends of pipes in trenches. 

 
The structural practices indicated above may not be used in every contract.  The Erosion 
Control Plans included in every contract will indicate which structural practices are 
required for that contract. 
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b. Storm Water Management 

 
Provided below is a description of measures that will be installed during the construction 
process to control pollutants in storm water discharges that will occur after construction 
operations have been completed.  The installation of these devices may be subject to Section 
404 of the Clean Water Act. 

 
(i) Such practices may include:  storm water detention structures (including wet ponds); 

storm water retention structures; flow attenuation by use of open vegetated swales and 
natural depressions; infiltration of runoff on site; and sequential systems (which combine 
several practices).  The practices selected for implementation were determined on 
the basis of the technical guidance in Section 10-300 (Design Considerations) in 
Chapter 10 (Erosion and Sedimentation Control) of the Illinois Department of 
Transportation Drainage Manual.  If practices other than those discussed in 
Section 10-300 are selected for implementation or if practices are applied to 
situations different from those covered in Section 10-300, the technical basis for 
such decisions will be explained below. 

 
(ii) Velocity dissipation devices will be placed at discharge locations and along the length 

of any outfall channel as necessary to provide a non-erosive velocity flow from the 
structure to a water course so that the natural physical and biological characteristics and 
functions are maintained and protected (e.g., maintenance of hydrologic conditions, such 
as the hydroperiod and hydrodynamics present prior to the initiation of construction 
activities). 

 
(iii) The Department proposes to remove vegetation within the project limits as necessary 

for construction.  The Department proposes to revegetate according to the City of 
Chicago Landscape Framework Plan.  

 
c. Other Controls 
 

(i) Waste Disposal.  No solid materials, including building materials, shall be discharged into 
Waters of the State, except as authorized by a Section 404 permit. 

(ii) The provisions of this plan shall ensure and demonstrate compliance with applicable 
State and/or local waste disposal, sanitary sewer or septic system regulations. 

 
d. Approved State or Local Plans 

 
The management practices, controls and provisions contained in this plan will be in accordance 
with IDOT specifications, which are at least as protective as the requirements contained in the 
Illinois Environmental Protection Agency’s Illinois Urban Manual, 1995.  Procedures and 
requirements specified in applicable sediment and erosion site plans or storm water 
management plans approved by local officials shall be described or incorporated by reference 
in the space provided below.  Requirements specified in sediment and erosion site plans or site 
permits or storm water management site plans or site permits approved by local officials that 
are applicable to protecting surface water resources are, upon submittal of an NOI to be 
authorized to discharge under permit ILR40 incorporated by reference and are enforceable 
under this permit even if they are not specifically included in the plan. 

 
Description of procedures and requirements specified in applicable sediment and erosion site 
plans or storm water management plans approved by local officials: See Landscape Design 
and Erosion Control for further details. In addition, Guidance Memorandums #02-14 and #02- 
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22 leading up to the ILR40NPDES Permit Requirements IDOT Strategies of Storm Water 
Management will be complied with along with Construction Memorandum 02-60.  

 
3. Maintenance 
 
 The following is a description of procedures that will be used to maintain, in good and effective 

operating conditions, vegetation, erosion and sediment control measures and other protective 
measures identified in this plan: 

 
 Construction equipment shall be stored and fueled only at designated locations.  All necessary 

measures shall be taken to contain any fuel or pollution runoff in compliance with environmental law 
and EPA Water Quality Regulations.  Leaking equipment or supplies shall be immediately repaired or 
removed from the site.  The construction field engineer on a weekly basis shall inspect the project to 
determine that erosion controls efforts are in place and effective and if other control is necessary.  
Sediment collected during construction by the various temporary erosion systems shall be disposed 
on the site on a regular basis as directed by the Engineer.   

 
All erosion and sediment control measures will be checked weekly and after each significant rainfall 
(13 mm (0.5 inch) or greater in a 24 hour period).  The following items will be checked: 

 
1. Seeding - all erodable bare earth areas will be temporarily seeded and inspected on a weekly 

basis to minimize the amount of erodable surface within the contract limits. 
2. Silt Filter Fence, all types 
3. Erosion Control Blanket 
4. Tree Protection 
5. Ditch Checks 
6. Temporary slope drains 
7. Sediment/dewatering basins 
8. Stabilized construction entrances 

 
All maintenance of the erosion control systems will be the responsibility of the contractor.  All 
locations where vehicles enter and exit the construction site and all other areas subject to erosion 
should also be inspected periodically.  Inspection of these areas shall be made at least once every 
seven days and within 24 hours of the end of each 13 mm (0.5 inch) or greater rainfall, or an 
equivalent snowfall.  

  
4. Inspections  
 

Qualified personnel shall inspect disturbed areas of the construction site, which have not been finally 
stabilized, structural control measures, and locations where vehicles enter or exit the site.  Such 
inspections shall be conducted at least once every seven (7)-calendar days and within 24 hours of 
the end of a storm that is 0.5 inches or greater or equivalent snowfall. 

 
a. Disturbed areas and areas used for storage of materials that are exposed to precipitation shall 

be inspected for evidence of, or the potential for, pollutants entering the drainage system.  
Erosion and sediment control measures identified in the plan shall be observed to ensure that 
they are operating correctly.  Where discharge locations or points are accessible, they shall be 
inspected to ascertain whether erosion control measures are effective in preventing significant 
impacts to receiving waters.  Locations where vehicles enter or exit the site shall be inspected 
for evidence of off site sediment tracking. 
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b. Based on the results of the inspection, the description of potential pollutant sources identified in 
section 1 above and pollution prevention measures identified in section 2 above shall be 
revised as appropriate as soon as practicable after such inspection.  Any changes to this plan 
resulting from the required inspections shall be implemented within 7 calendar days following 
the inspection. 

 
c. A report summarizing the scope of the inspection, name(s) and qualifications of personnel 

making the inspection, the date(s) of the inspection, major observations relating to the 
implementation of this storm water pollution prevention plan, and actions taken in accordance 
with section 4.b. shall be made and retained as part of the plan for at least three (3) years after 
the date of the inspection.  The report shall be signed in accordance with Part VI. G of the 
general permit. 

 
d. If any violation of the provisions of this plan is identified during the conduct of the construction 

work covered by this plan, the Resident Engineer or Resident Technician shall complete and 
file an “Incidence of Noncompliance” (ION) report for the identified violation.  The Resident 
Engineer or Resident Technician shall use forms provided by the Illinois Environmental 
Protection Agency and shall include specific information on the cause of noncompliance, 
actions which were taken to prevent any further causes of noncompliance, and a statement 
detailing any environmental impact which may have resulted from the noncompliance.  All 
reports of noncompliance shall be signed by a responsible authority in accordance with Part VI. 
G of the general permit. 

 
The report of noncompliance shall be mailed to the following address: 
 

Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276 

 
5. Non-Storm Water Discharges 
 
 Except for flows from fire fighting activities, sources of non-storm water that is combined with storm 

water discharges associated with the industrial activity addressed in this plan must be described 
below.  Appropriate pollution prevention measures, as described below, will be implemented for the 
non-storm water component(s) of the discharge. 

 
Dewatering activities for footing and pier construction of retailing walls and bridges will be a source of 
non-storm water discharge during construction.  Contractors should discharge dewatering activities to 
a temporary settling basing surrounded by silt fence.     

 
The cutting of joints in PCC pavements or bridge deck grooving will result in slurry. This slurry must 
be contained on the deck/pavement and cleaned up. 

 
An additional source of non-storm water discharge during construction is the slurry from washing out 
redi-mix concrete trucks.  Redi-mix concrete trucks should wash out in designated areas surrounded 
by silt fence.  After all PCC items have been constructed, the dried concrete wash material should be 
cleaned up and properly disposed of.  It will be the contractor’s responsibility to secure these 
designated areas for the duration of their use.  The Engineer must approve the locations. 

 



F.A.I. 94 ( I-94 Dan Ryan Expressway) 
Section 2005-048 L 

Cook County 
Contract 60A23 

 40

On site maintenance of equipment must be performed in accordance with environmental law, such as 
proper storage and no dumping of old engine oil or other fluids on site. 

 
Good Housekeeping 
 

1. An effort will be made to store only enough product required to do the job. 
2. All materials stored on site will be stored in a neat, orderly manner in their appropriate 

containers, and if possible, under a roof or other enclosure. 
3. Products will be kept in their original containers with the original manufacturer’s label. 
4. Substances will not be mixed with one another unless recommended by the 

manufacturer. 
5. The site superintendent will inspect daily to ensure proper use and disposal of materials 

on the site. 
6. Whenever possible, all of a product will be used up before disposing of the container. 
7. Follow manufacturer’s recommended practices for use and disposal. 
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Contractor Certification Statement

 
This certification statement is a part of the Storm Water Pollution Prevention Plan for the project described 
below, in accordance with NPDES Permit No. ILR40, issued by the Illinois Environmental Protection 
Agency on ____ ___, 2003. 
 
Project Information: 
 

Route I-90/94 Dan Ryan Expressway  
 

 Marked Dan Ryan Expressway   
I-57 at Illinois Route 1 (Halsted St) 
& I-90 at MLK to 31st Street  

Section See individual contract  Project No. Various Contract Numbers – 
Refer to Attachment 

County Cook  
 

I certify under penalty of law that I understand the terms of the general National Pollutant Discharge 
Elimination System (NPDES) permit (ILR 40) that authorizes the storm water discharges associated with 
industrial activity from the construction site identified as part of this certification. 
 
 
  

Signature Date 
 
  

Title 
 
  

Name of Firm 
 
  

Street Address 
 
  
 City State 
 
  
 Zip Code 
  
 Telephone Number 
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Storm Water Pollution Prevention Plan – Attachment  
Project Limits: Dan Ryan Expressway I-57 at Illinois Route 1 (Halsted St) & I-90 at MLK to 31st 
Street  
 
Attachment: Contract Numbers and Description. Note that the contract numbers are listed in 
numerical order. 
 

IDOT 
Contract No. Description 

62300 Reconstruct NB Express Lanes from 31st Street to 71st Street 

62301 Reconstruct NB Local Lanes from 31st St. to Wentworth Ave.  and Misc. Ramps 

62302 Reconstruct SB Express Lanes from 31st Street to 71st Street 

62303 Reconstruct SB Local Lanes from 31st St. to Wentworth Ave.  and Misc. Ramps 

62304 Reconstruct NB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to I-57 
Interchange 

62305 Reconstruct SB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to I-57 
Interchange 

62573 Shoulder Rehabilitation from 47th St. to 71st St. 

62584 Reconstruct NB ramps between 31st and 39th Street and Shoulder Rehabilitation 

62585 Reconstruct SB ramps between 31st and 39th Street and Shoulder Rehabilitation 

62586 Reconstruct 57th St. Bridge, and Frontage Rds., Retaining Walls, and Ramps between 
47th and 59th. Streets 

62587 Wentworth Avenue Overpass Reconstruction and Wells Street Realignments 

62589 Skyway Interchange Bridges and Local Lanes from Wentworth Avenue to 67th Street 

62590 Reconstruct 67th St. Bridge and NB and SB C-D System between 67th and 71st St.  

62591 Storm Sewer Jacking & Collector Sewers from 67th Street to 95th Street. 

62592 Reconstruct NB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange 

62593 reconstruct SB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange 

62594 Reconstruct NB and SB C-D System and Ramps between 79th and 83rd Streets 

62691 Reconstruct Watermain crossings under Dan Ryan from 32nd to 63rd 

62692 Reconstruct Watermain Crossings Under the Dan Ryan from 75th St. to I-57 
Interchange 

62693 Frontage Rds., Retaining Walls, and Ramps between 59th. and 63rd. 

62694 Reconstruct NB Retaining Walls & Ramps from 71st to I-57 Interchange, and 71st to 
75th C-D System 

62695 Reconstruct SB Retaining Walls & Ramps from 71st to I-57 Interchange, and 71st to 
75th C-D System 

TBA Reconstruct NB I-57 Bridge over WB cross connection from I-94 & tunnel over SB I-94 
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CEMENT (BDE) 
Effective:  January 1, 2007 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement and the total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  Organic processing additions 
shall be limited to grinding aids that improve the flowability of cement, reduce pack set, 
and improve grinding efficiency.  Inorganic processing additions shall be limited to 
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302 
and Class C fly ash according to the chemical requirements of AASHTO M 295. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP or I(PM) may be used for cast-in-
place, precast, and precast prestressed concrete, except when Class PP concrete is 
used.  The pozzolan constituent for Type IP shall be a maximum of 21 percent of the 
weight (mass) of the portland-pozzolan cement.  All other cements referenced in 
ASTM C 595 may be used when approved by the Engineer. 
 
For cast-in-place construction, portland-pozzolan cements shall only be used from 
April 1 to October 15. 
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The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall not be used. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type I(SM) slag-modified portland 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  All other cements referenced in ASTM C 595 
may be used when approved by the Engineer. 
 
For cast-in-place construction, portland blast-furnace slag cements shall only be used 
from April 1 to October 15. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall not be used. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to Illinois Modified 
ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to Illinois Modified 
AASHTO T 161, Procedure B.  At 100 cycles, the specimens are measured and 
weighed at 73 ºF (23 ºC). 
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(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used when specified by 
the Engineer.  The cement shall meet the standard physical requirements for Type I 
cement according to ASTM C 150, except the time of setting shall not apply.  The 
chemical requirements shall be determined according to ASTM C 114 and shall be as 
follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2007 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the DBE Directory or most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
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The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 5.00% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
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(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
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(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan 
must also include a clear identification of the portion of the work to be performed by 
the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE firm does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 
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(e) DBE as a material supplier:   
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE  
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  participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract  
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 goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 
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(b) All work indicated for performance by an approved DBE shall be performed, managed, 
and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefor to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Report on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the Report shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final  



F.A.I. 94 ( I-94 Dan Ryan Expressway) 
Section 2005-048 L 

Cook County 
Contract 60A23 

 53

 decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE) 
Effective:  January 1, 2007 
 
Page 60 Article 109.07(a).  In the second line of the first paragraph change “amount” to 

“quantity”. 
 
Page 207 Article 406.14.  In the second line of the second paragraph change “MIXTURE 

FOR CRACKS, JOINTS, AND FLANGEWAYS, of the mixture composition 
specified;” to “MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS;”. 

 
Page 398 Article 540.07(b).  Add the following two paragraphs after the third paragraph: 
 

“ Excavation in rock will be measured for payment according to Article 502.12. 
 
Removal and disposal of unstable and/or unsuitable material below plan bedding 
grade will be measured for payment according to Article 202.07.” 
 

Page 398 Article 540.08.  Add the following two paragraphs after the fifth paragraph: 
 

“ Excavation in rock will be paid for according to Article 502.13. 
 
Removal and disposal of unstable and/or unsuitable material below plan 

bedding grade will be paid for according to Article 202.08.” 
 

Page 465 Article 551.06.  In the second line of the first paragraph change “or” to “and/or”. 
 
Page 585 Article 701.19(a).  Add “701400” to the second line of the first paragraph. 
 
Page 586 Article 701.19(c).  Delete “701400” from the second line of the first paragraph. 
 
Page 586 Article 701.19.  Add the following subparagraph to this Article: 
 

“(f) Removal of existing pavement markings and raised reflective pavement 
markers will be measured for payment according to Article 783.05.” 
 

Page 587 Article 701.20(b).  Delete “TRAFFIC CONTROL AND PROTECTION 701400;” from 
the first paragraph. 

 
Page 588 Article 701.20.  Add the following subparagraph to this Article. 
 

“(j) Removal of existing pavement markings and raised reflective pavement 
markers will be paid for according to Article 783.06.” 
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Page 762 Article 1020.04.  In Table 1 Classes of Portland Cement Concrete and Mix Design 
Criteria, add to the minimum cement factor for Class PC Concrete “5.65 (TY III)”, 
and add to the maximum cement factor for Class PC Concrete “7.05 (TY III)”. 

 
Page 765 Article 1020.04.  In Table 1 Classes of Portland Cement Concrete and Mix Design 

Criteria (metric), add to the minimum cement factor for Class PC Concrete 
“335 (TY III)”, and add to the maximum cement factor for Class PC Concrete 
“418 (TY III)”. 

 
Page 809 Article 1030.05.  Revise the subparagraph “(a) Quality Assurance by the Engineer.” 

to read “(e) Quality Assurance by the Engineer.”. 
 
Page 946 Article 1080.03(a)(1).  In the third line of the first paragraph revise “(300 µm)” to 

“(600 µm)”. 
 
Page 963 Article 1083.02(b).  In the second line of the first paragraph revise “ASTM D 4894” 

to “ASTM D 4895”. 
 
Page 1076 In the Index of Pay Items delete the pay item “BITUMINOUS SURFACE 

REMOVAL – BUTT JOINT”. 
 
Page 1081 In the Index of Pay Items add “Section 406, HOT-MIX ASPHALT SURFACE 

REMOVAL – BUTT JOINT, Page 207”. 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
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When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2007 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 

ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. Chemical Composition.  The chemical composition of the bars shall be according 

to the following table. 
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CHEMICAL COMPOSITION 

Element 1/ Heat Analysis 
(% maximum) 

Product Analysis 
(% maximum) 

Carbon 0.30 0.33 
Manganese 1.50 1.56 
Phosphorus 0.035 0.045 
Sulfur 0.045 0.055 
Silicon 0.50 0.55 
Nickel 2/ 2/ 
Chromium 2/ 2/ 
Molybdenum 2/ 2/ 
Copper 2/ 2/ 
Titanium 2/ 2/ 
Vanadium 2/ 2/ 
Columbium 2/ 2/ 
Aluminum 2/, 3/ 2/, 3/ 
Tin 4/ 0.040 0.044 

 
Note 1/.  The bars shall not contain any traces of radioactive elements. 
 
Note 2/.  There is no composition limit but the element must be reported. 
 
Note 3/.  If aluminum is not an intentional addition to the steel for deoxidation 
or killing purposes, residual aluminum content need not be reported. 
 
Note 4/.  If producer bar testing indicates an elongation of 15 percent or more 
and passing of the bend test, the tin composition requirement may be waived. 
 

b. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

c. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

d. Spiral Reinforcment.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
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a. Certification.  The epoxy coating applicator shall be certified under the Concrete 
Reinforcing Steel Institute’s (CRSI) Epoxy Plant Certification Program. 
 

b. Coating Thickness.  The thickness of the epoxy coating shall be 7 to 12 mils 
(0.18 to 0.30 mm).  When spiral reinforcment is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
SEEDING (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

Inferno Tall Fescue, 
Tarheel II Tall Fescue, or 
Quest Tall Fescue 

 
 

100 (110) 
Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 

2 Roadside Mixture 7/ 

Red Top 10 (10) 
Inferno Tall Fescue, 
Tarheel II Tall Fescue, or 
Quest Tall Fescue 

 
 

60 (70) 
Perennial Ryegrass 20 (20) 
Audubon Red Fescue 30 (20) 
Rescue 911 Hard Fescue 30 (20) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Fults Salt Grass 1/ 60 (70)” 
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Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Audubon Red Fescue 0 97 82 0.10 3 (105) - 
Fescue, Creeping Red - 97 82 1.00 6 (211) - 
Fescue, Inferno Tall 0 98 83 0.10 2 (70) - 
Fescue, Tarheel II Tall - 97 82 1.00 6 (211) - 
Fescue, Quest Tall 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Rescue 911 Hard Fescue 0 97 82 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
 

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 
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(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 
Standard Specifications or 0.44, whichever is lower. 

 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and 
hardened visual stability index.  For the trial mixture, the slump flow shall be near the midpoint 
of the proposed slump flow target range. 
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Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall consider the fluid nature of the concrete for designing the falsework and 
forms.  Forms shall be tight to prevent leakage of fluid concrete. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 

 
“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 

drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to  
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meet this requirement.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract plans. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract plans. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The column segregation index test will not be required to be performed at the jobsite.  The 
hardened visual stability index test shall be performed on the first truck delivery of the day, and 
every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-box 
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual 
stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract plans. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 



F.A.I. 94 ( I-94 Dan Ryan Expressway) 
Section 2005-048 L 

Cook County 
Contract 60A23 

 62

Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract plans. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002     Revised:  January 1, 2007 
 
Revise the second sentence of the first paragraph of Article 280.04(a) of the Standard 
Specifications to read: 
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“ Temporary ditch checks shall be constructed with rolled excelsior, products from the 
Department’s approved list, or with aggregate when specified.” 
 

Revise Article 1081.15(f) of the Standard Specifications to read: 
 

“ (f) Rolled Excelsior.  Rolled excelsior shall consist of an excelsior fiber filling totally encased 
inside netting and sealed with metal clips or knotted at the ends.  Each roll shall be a 
minimum of 20 in. (500 mm) in diameter and a minimum of 10 ft (3 m) in length.  Each 
10 ft (3 m) roll shall have a minimum weight (mass) of 30 lbs (13.6 kg).  The excelsior 
fiber filling shall be weed free.  At least 80 percent of the fibers shall be a minimum of 
6 in. (150 mm) in length.  The fiber density shall be a minimum of 1.38 lb/cu ft 
(22 kg/cu m).  The netting shall be composed of a polyester or polypropylene material 
which retains 70 percent of its strength after 500 hours of exposure to sunlight.  The 
maximum opening of the net shall be 1 x 1 in. (25 x 25 mm).” 

 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 30 working days. 
 
 
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  January 1, 2007 
 
Description.  At the bidder’s option, a steel cost adjustment will be made to provide additional 
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.  
The bidder must indicate on the attached form whether or not steel cost adjustments will be part 
of this contract.  This attached form shall be submitted with the bid.  Failure to submit the form 
shall make this contract exempt of steel cost adjustments. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and 
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay 
item they are used in has a contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) Evidence that increased or decreased steel costs have been passed on to the 
Contractor. 
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(b) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(c) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = CBPM – CBPL 
 
Where: CBPM = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the 
American Metal Market (AMM) for the day the steel is shipped from the mill.  
The indices will be converted from dollars per ton to dollars per lb (kg). 

 
 CBPL = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM 
for the day the contract is let.  The indices will be converted from dollars per 
ton to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the CBPM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the CBPL and CBPM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(CBPL – CBPM) ÷ CBPL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the steel items are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this form with his/her bid.  Failure to submit the form shall make this 
contract exempt of steel cost adjustments.  After award, this form, when submitted shall become 
part of the contract. 
 
 
Contract No.: _______________________ 
 
 
Company Name:________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans? 
 
  Yes   No  
 
 
Signature: ______________________________________  Date: _________________  
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                             COOK COUNTY  
                                    EFFECTIVE FEBRUARY 2007

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Cook County Prevailing Wage for February 2007 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   31.550 32.300 1.5   1.5 2.0 7.460 4.840 0.000 0.170  
ASBESTOS ABT-MEC        BLD   23.300 24.800 1.5   1.5 2.0 7.860 4.910 0.000 0.000  
BOILERMAKER             BLD   38.540 42.000 2.0   2.0 2.0 6.720 6.940 0.000 0.300  
BRICK MASON             BLD   33.250 36.580 1.5   1.5 2.0 6.450 7.020 0.000 0.440  
CARPENTER               ALL   36.520 38.520 1.5   1.5 2.0 7.960 5.910 0.000 0.490  
CEMENT MASON            ALL   38.200 40.200 2.0   1.5 2.0 6.790 5.620 0.000 0.170  
CERAMIC TILE FNSHER     BLD   28.520  0.000 2.0   1.5 2.0 5.650 5.750 0.000 0.330  
COMM. ELECT.            BLD   32.440 34.940 1.5   1.5 2.0 6.930 5.320 0.000 0.700  
ELECTRIC PWR EQMT OP    ALL   36.050 42.000 1.5   1.5 2.0 7.870 9.730 0.000 0.270  
ELECTRIC PWR GRNDMAN    ALL   28.120 42.000 1.5   1.5 2.0 6.140 7.600 0.000 0.210  
ELECTRIC PWR LINEMAN    ALL   36.050 42.000 1.5   1.5 2.0 7.870 9.730 0.000 0.270  
ELECTRICIAN             ALL   36.300 38.900 1.5   1.5 2.0 9.530 7.250 0.000 0.750  
ELEVATOR CONSTRUCTOR    BLD   42.045 47.300 2.0   2.0 2.0 8.275 6.060 2.520 0.550  
FENCE ERECTOR           ALL   27.140 28.640 1.5   1.5 2.0 7.500 7.590 0.000 0.250  
GLAZIER                 BLD   31.400 32.400 1.5   2.0 2.0 6.490 9.050 0.000 0.500  
HT/FROST INSULATOR      BLD   33.300 35.050 1.5   1.5 2.0 7.860 8.610 0.000 0.310  
IRON WORKER             ALL   38.250 40.250 2.0   2.0 2.0 9.470 11.27 0.000 0.300  
LABORER                 ALL   31.550 32.300 1.5   1.5 2.0 7.460 4.840 0.000 0.170  
LATHER                  BLD   36.520 38.520 1.5   1.5 2.0 7.960 5.910 0.000 0.490  
MACHINIST               BLD   36.890 38.890 2.0   2.0 2.0 4.380 5.650 2.550 0.000  
MARBLE FINISHERS        ALL   25.750  0.000 1.5   1.5 2.0 6.070 7.020 0.000 0.580  
MARBLE MASON            BLD   34.850 38.340 1.5   1.5 2.0 7.050 7.870 0.000 0.490  
MATERIAL TESTER 1       ALL   21.550  0.000 1.5   1.5 2.0 7.460 4.840 0.000 0.170  
MATERIALS TESTER II     ALL   26.550  0.000 1.5   1.5 2.0 7.460 4.840 0.000 0.170  
MILLWRIGHT              ALL   36.520 38.520 1.5   1.5 2.0 7.960 5.910 0.000 0.490  
OPERATING ENGINEER      BLD 1 41.550 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 2 40.250 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 3 37.700 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 4 35.950 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      FLT 1 42.700 42.700 1.5   1.5 2.0 6.050 4.850 1.800 0.000  
OPERATING ENGINEER      FLT 2 41.200 42.700 1.5   1.5 2.0 6.050 4.850 1.800 0.000  
OPERATING ENGINEER      FLT 3 36.650 42.700 1.5   1.5 2.0 6.050 4.850 1.800 0.000  
OPERATING ENGINEER      FLT 4 30.500 42.700 1.5   1.5 2.0 6.050 4.850 1.800 0.000  
OPERATING ENGINEER      HWY 1 39.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 2 39.200 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 3 37.150 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 4 35.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 5 34.550 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
ORNAMNTL IRON WORKER    ALL   35.600 37.600 2.0   2.0 2.0 7.500 10.84 0.000 0.750  
PAINTER                 ALL   34.400 38.700 1.5   1.5 1.5 6.200 6.400 0.000 0.390  
PAINTER SIGNS           BLD   28.260 31.730 1.5   1.5 1.5 2.600 2.260 0.000 0.000  
PILEDRIVER              ALL   36.520 38.520 1.5   1.5 2.0 7.960 5.910 0.000 0.490  
PIPEFITTER              BLD   37.600 39.600 1.5   1.5 2.0 8.660 6.900 0.000 0.940  
PLASTERER               BLD   33.850 35.350 1.5   1.5 2.0 6.740 7.100 0.000 0.400  
PLUMBER                 BLD   39.700 41.700 1.5   1.5 2.0 8.170 4.560 0.000 0.940  
ROOFER                  BLD   33.650 35.650 1.5   1.5 2.0 6.460 3.310 0.000 0.330  
SHEETMETAL WORKER       BLD   33.400 36.070 1.5   1.5 2.0 6.460 7.850 0.000 0.590  
SIGN HANGER             BLD   25.150 26.000 1.5   1.5 2.0 4.180 2.400 0.000 0.000  
SPRINKLER FITTER        BLD   37.500 39.500 1.5   1.5 2.0 8.000 5.850 3.600 0.500  
STEEL ERECTOR           ALL   36.250 37.750 2.0   2.0 2.0 8.970 10.77 0.000 0.300  
STONE MASON             BLD   33.250 36.580 1.5   1.5 2.0 6.450 7.020 0.000 0.440  
TERRAZZO FINISHER       BLD   29.290  0.000 1.5   1.5 2.0 5.650 6.940 0.000 0.270  
TERRAZZO MASON          BLD   33.650 36.650 1.5   1.5 2.0 5.650 8.610 0.000 0.300  
TILE MASON              BLD   34.600 38.600 2.0   1.5 2.0 5.650 7.000 0.000 0.460  
TRAFFIC SAFETY WRKR     HWY   22.800 24.400 1.5   1.5 2.0 3.078 1.875 0.000 0.000  
TRUCK DRIVER         E  ALL 1 29.150 29.800 1.5   1.5 2.0 5.650 4.300 0.000 0.000  
TRUCK DRIVER         E  ALL 2 29.400 29.800 1.5   1.5 2.0 5.650 4.300 0.000 0.000  
TRUCK DRIVER         E  ALL 3 29.600 29.800 1.5   1.5 2.0 5.650 4.300 0.000 0.000  



TRUCK DRIVER         E  ALL 4 29.800 29.800 1.5   1.5 2.0 5.650 4.300 0.000 0.000  
TRUCK DRIVER         W  ALL 1 29.700 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TRUCK DRIVER         W  ALL 2 29.850 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TRUCK DRIVER         W  ALL 3 30.050 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TRUCK DRIVER         W  ALL 4 30.250 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TUCKPOINTER             BLD   34.500 35.500 1.5   1.5 2.0 4.710 6.340 0.000 0.400  
 
Legend:   

 

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.  

OSA (Overtime is required for every hour worked on Saturday)  

OSH (Overtime is required for every hour worked on Sunday and Holidays)  

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
COOK COUNTY 
 
TRUCK DRIVERS (WEST) - That part of the county West of Barrington 
Road. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall on a Sunday 
is celebrated on the following  Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.  Common practice in a given local may alter certain days 
of celebration such as the day after  Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes,  ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 



tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, 
maintenance, repair and service of radio, television, recording, voice 
sound vision production and reproduction, telephone and telephone 
interconnect, facsimile, data apparatus, coaxial, fibre optic and 
wireless equipment, appliances and systems used for the transmission 
and reception of signals of any nature, business, domestic, 
commercial, education, entertainment, and residential purposes, 
including but not limited to, communication and telephone, electronic 
and sound equipment, fibre optic and data communication systems, and 
the performance of any task directly related to such installation or 
service whether at new or existing sites, such tasks to include the 
placing of wire and cable and electrical power conduit or other 
raceway work within the equipment room and pulling wire and/or cable 
through conduit and the installation of any incidental conduit, such 
that the employees covered hereby can complete any job in full. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all mateiral that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installatin of material and such other work as may 
be required in helping a Marble Setter in the handling of all material 
in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
experiors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 



and experior which sare installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch  Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back 
Hoe  Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete  Conveyor; Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher,  Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating;  Grouting Machines; Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type  rack and pinion 
and similar machines; Hoists, one, two and three Drum; Hoists, Two 
Tugger One Floor;  Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro 
Vac (and similar equipment); Locomotives, All;  Motor Patrol; Pile 
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump 
Cretes Dual Ram;  Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised 
and Blind Hole Drill; Roto Mill Grinder; Scoops -  Tractor Drawn; 
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and 
Side Boom;  Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser 
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; 
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists,  Sewer 
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill 
self-propelled); Rock  Drill (truck mounted); Rollers, All; Steam 
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch 
Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical;  Hoists, Inside Elevators - (Rheostat 
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding  Machines (2 through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
OPERATING ENGINEERS - FLOATING 
 



Class 1.  Craft foreman (Master Mechanic), diver/wet tender, engineer 
(hydraulic dredge). 
 
Class 2.  Crane/backhoe operator, mechanic/welder, assistant engineer 
(hydraulic dredge), leverman  (hydraulic dredge), and diver tender. 
 
Class 3.  Deck equipment operator (machineryman), maintenance of crane 
(over 50 ton capacity) or backhoe  (96,000 pounds or more), 
tug/launch operator, loader, dozer and like equipment on barge, 
breakwater wall, 
slip/dock or scow, deck machinery, etc. 
 
Class 4.  Deck equipment operator machineryman/fireman), (4 equipment 
units or more) and crane  maintenance  50 ton capacity and under or 
backhoe weighing 96,000 pounds or less, assistant tug operator. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire;  Asphalt Spreader; 
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes 
with  Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant;  Combination Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments);  Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete Paver over 27E cu. ft.; Concrete Placer;  Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like  nature; Crete Crane; Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and  Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum;  Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted;  Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with  Boom; Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised  or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or Mining Machines; Wheel Excavator;  Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing  Conveyors; Combination Backhoe Front 
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or  with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker  or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine;  Concrete Wheel Saw; Conveyor 
Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist 
- Sewer Dragging Machine;  Hydraulic Boom Trucks (All Attachments); 
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze 
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; 
Rotory Snow Plows; Rototiller,  Seaman, etc., self-propelled; Scoops - 
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, 
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); 
Tank Car Heater; Tractors, Push,  Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 



Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver  (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing,  Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All  Elevators; Hoists, Tugger Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power  Saw, 
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed 
and Straw Blower; Steam  Generators; Stump Machine; Winch Trucks with 
"A" Frame; Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine;  Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro- 
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not 
to exceed a total of 300 ft.); Pumps, Well  Points; Tractaire; 
Welding Machines (2 through 5); Winches, 4 Small Electric Drill 
Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts, Oilers. 
 
 
TRAFFIC SAFETY 
 
Work associated with barricades, horses and drums used to reduce lane 
usage on  highway work, the installation and removal of temporary lane 
markings, and the installation and removal of  temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST 
 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors  and Welding Machines, 
including those pulled by cars, pick-up trucks and tractors; 
Ambulances; Batch Gate  Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; 
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; 
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled 
dumpman; and Truck Drivers hauling  warning lights, barricades, and 
portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump Turnapulls or 
Turnatrailers when pulling other than self-loading equipment or 
similar  equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump Turnatrailers or 
turnapulls when pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and  Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3  axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories;  Foreman; Master Mechanic; 
Self-loading equipment like P.B. and trucks with scoops on the front. 
 
Other Classifications of Work: 
 



For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions  which are 
available.  If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, 
the Department shall undertake a special determination, such special 
determination being then  deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed,  please contact IDOL at 618/993-7271 for wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing 
classification  of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered  by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of  size of truck driven) is 
covered by the classifications of truck driver. 
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