If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors downloading and/or ordering CD-ROM'’s and are wanting to bid on items included in a particular letting
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to the letting date.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID? When a prospective prime bidder submits a
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which
items are being requested For Bidding purposes. Only those items requested For Bidding will be analyzed. After
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the
reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time
of complete and correct original document submittal should contact the department as to status. This is critical in
the week before the letting. These documents must be received three days before the letting date. Firms unsure
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number
listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor's responsibility to determine which, if any, addenda or revisions
pertain to any project they may be bidding. Failure to incorporate all relevant addenda or revisions may cause the bid
to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on the
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum
and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an added
courtesy the Department provides. It is suggested that bidder check IDOT’s website
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT is not responsible for any e-mail related failures.
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
garmantr@dot.il.gov.


http://www.dot.il.gov/desenv/delett.html

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal
when bids are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required
by the contract special provisions
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together
to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the
proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the
time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid (217)782-3413
Preparation and submittal of bids (217)782-7806
Mailing of plans and proposals (217)782-7806
Electronic plans and proposals (217)524-1642

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting
their bid. Failure by the bidder to include an addendum could result in a bid being rejected as irregular.
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Proposal Submitted By

4 Name
1 ; Address

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)

City

Letting April 28, 2006

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 62746

COOK County

Section (1012, 1214, 1415 & 1517)RS-3
District 1 Construction Funds

Route FAI 90

PLEASE MARK THE APPROPRIATE BOX BELOW:
[0 A Bid Bond is included.

[] A cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT's Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation

PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 62746

COOK County

Section (1012, 1214, 1415 & 1517)RS-3
Route FAI 90

District 1 Construction Funds

5.77 miles of 2 @ 36 ft and variable width milling, bituminous concrete surface, cleaning of drainage
structures and pavement markings on 1-90/ Kennedy Expressway from East River Road to Edens
Expressway in Chicago.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000... $30,000,000 to $35,000,000 $900,000
$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’'s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’'s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
BD 354 (Rev. 11/2001)
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

BD 354A (Rev. 11/2001)
-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1

SCHEDULE OF PRICES 4/3/2006
conecT
State Job # - C-91-208-04
PPS NBR - 1-76577-0000 Project Number Route
County Name - COOK- - FAI 90
Code - 31- -
District - 1--
Section Number - (1012,1214,1415&1517)RS-3
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

X0322256| TEMP INFO SIGNING SQFT 1,920.000

X0322300| ELCBL C 18 4C TW SH FOOT 600.000

X0322729| MATL TRANSFER DEVICE TON 67,252.000

X0324685| TEST STRIP SMA EACH 2.000

X4066426| BC SC SUPER "D" N70 TON 9,349.000

X4066548| P BCSC SUPER "F" N90 TON 5,537.000

X4066570| P BCSC SMA SUPER N80 TON 36,757.000

X4066680| P BCBC SMA SUPER N80 TON 30,495.000

X4067100| P LB MM SU IL4.75 N50 TON 2,331.000

X4409400| BIT SURF REM 1 3/4 SQ YD 544,546.000

X7011015| TR C-PROT EXPRESSWAYS L SUM 1.000

X7013820| TR CONT SURVEIL EXPWY CAL DA 50.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 9.000

X8850102| INDUCTION LOOP FOOT 1,292.000

Z0018400| DRAINAGE STR ADJ EACH 1.000
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SCHEDULE OF PRICES 4/3/2006
conecT
State Job # - C-91-208-04
PPS NBR - 1-76577-0000 Project Number Route
County Name - COOK- - FAI 90
Code - 31- -
District - 1--
Section Number - (1012,1214,1415&1517)RS-3
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

Z0018500| DRAINAGE STR CLEANED EACH 700.000

Z0042200| PC CONC PAVT SURF REM SQ YD 911.000

40600200| BIT MATLS PR CT TON 176.000

40600300/ AGG PR CT TON 880.000

40600400| MIX CR JTS FLANGEWYS TON 132.000

40600980| BIT SURF REM BUTT JT SQ YD 617.000

40600985| PCC SURF REM BUTT JT SQ YD 67.000

40601000| BIT REPL OVER PATCH TON 543.000

42001300| PROTECTIVE COAT SQ YD 3,417.000

44000006| BIT SURF REM 1 1/2 SQ YD 111,302.000

44000008| BIT SURF REM 2 1/2 SQ YD 56,503.000

44000112| BIT RM OV PATCH 3 SQ YD 3,231.000

44001700/ COMB C C&G REM & REPL FOOT 10,250.000

44201359| CL C PATCH T4 10 SQ YD 210.000

44201761| CL D PATCH T1 10 SQ YD 48.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 3
4/3/2006

conecT
State Job # - C-91-208-04
PPS NBR - 1-76577-0000 Project Number Route
County Name - COOK- - FAI 90
Code - 31- -
District - 1--
Section Number - (1012,1214,1415&1517)RS-3
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

44201765| CL D PATCH T2 10 SQ YD 2,684.000

44201769| CL D PATCH T3 10 SQ YD 33.000

44201771| CL D PATCH T4 10 SQ YD 256.000

44300200 STRIP REF CR CON TR FOOT 122,500.000

55039700 SS CLEANED FOOT 12,000.000

60300305| FR & LIDS ADJUST EACH 16.000

60300310 FR & LIDS ADJUST SPL EACH 8.000

63100167 TR BAR TRM T1 SPL TAN EACH 13.000

63200310 GUARDRAIL REMOV FOOT 650.000

64200105/ SHOULDER RUMBLE STRIP FOOT 88,300.000

67000400 ENGR FIELD OFFICE A CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

78000100| THPL PVT MK LTR & SYM SQFT 110.000

78000200 THPL PVT MK LINE 4 FOOT 131,871.000

78000500 THPL PVT MK LINE 8 FOOT 41,418.000
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SCHEDULE OF PRICES 4/3/2006
T
State Job # - C-91-208-04
PPS NBR - 1-76577-0000 Project Number Route
County Name - COOK- - FAI 90
Code - 31- -
District - 1--

Section Number - (1012,1214,1415&1517)RS-3

Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
78000600| THPL PVT MK LINE 12 FOOT 6,629.000
78000650 THPL PVT MK LINE 24 FOOT 158.000
78003120| PREF PL PM TB LINE 5 FOOT 31,902.000
78003140| PREF PL PM TB LINE 8 FOOT 466.000
78005100| EPOXY PVT MK LTR-SYM SQFT 220.000
78005110| EPOXY PVT MK LINE 4 FOOT 263,742.000
78005120| EPOXY PVT MK LINE 5 FOOT 63,804.000
78005140| EPOXY PVT MK LINE 8 FOOT 82,836.000
78005150| EPOXY PVT MK LINE 12 FOOT 13,258.000
78005180| EPOXY PVT MK LINE 24 FOOT 316.000
78100100| RAISED REFL PAVT MKR EACH 3,066.000
78201000 TERMINAL MARKER - DA EACH 13.000
78300200| RAISED REF PVT MK REM EACH 3,066.000
81016400 CON T 1 1/4 HDP COIL FOOT 100.000
81016600 CON T 2 HDP COIL FOOT 100.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 5
4/3/2006

conecT
State Job # - C-91-208-04
PPS NBR - 1-76577-0000 Project Number Route
County Name - COOK- - FAI 90
Code - 31- -
District - 1--
Section Number - (1012,1214,1415&1517)RS-3
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
81500200| TR & BKFIL F ELECT WK FOOT 100.000




CONTRACT NUMBER 62746

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
Illinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality

1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:
Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. ADDENDA

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may sign the following
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate. The
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company. Before signing this
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the Bidder signs the Certification, the
Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

Name of Authorized Representative (type or print) Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $90,420.00? YES NO

3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $90,420.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. It must be signed by an individual who is authorized to execute contracts for the bidding entity. Note: Signing the NOT
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be completed, signed and dated or the bidder
may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
signature box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:

-11-
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ILLINOIS DEPARTMENT FinanciaITcI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$90,420.00 (60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $90,420.00, (60% of the Governor's salary as of 7/1/01) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (iij) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $90,420.00, (60 % of the
Governor's salary as of 7/1/01) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $90,420.00, (60% of the salary of the Governor
as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ _No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor's salary as of
7/1/01) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(i) an amount in excess of 2 times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of

lllinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by:

Name of Authorized Representative (type or print)

Completed by:

Title of Authorized Representative (type or print)
Completed by:

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

I have determined that no individuals associated with this organization meet the criteria that would
require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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ILLINOIS DEPARTMENT Form B
Other Contracts &

OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State
of lllinois agency: Yes _ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE SIGNED

Name of Authorized Representative (type or print)

Title of Authorized Representative (type or print)

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

Rev. 3/98
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llinois Department

of Transportation
Contract No. 62746
COOK County
Section (1012, 1214, 1415 & 1517)RS-3
Route FAI 90
District 1 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED
MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOoB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C FOR DEPARTMENT USE ONLY

TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 - Pg 1 (Rev. 3/98)
Note: See instructions on the next page IL 494-0454

-17-




RETURN WITH BID

Contract No. 62746

COOK County

Section (1012, 1214, 1415 & 1517)RS-3
Route FAI 90

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Company Telephone Number

Address

NOTICE REGARDING SIGNATURE
The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following sighature block
needs to be completed only if revisions are required.
Signature: Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed
(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256-Pg. 2 (Rev. 3/98)
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RETURN WITH BID
Contract No. 62746
COOK County
Section (1012, 1214, 1415 & 1517)RS-3
Route FAI 90
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

-19-



RETURN WITH BID
Division of Highways
H H Proposal Bid Bond
ﬂ!fn%lgnggggtg?oeﬁt (Effective November 1, 1992)

Item No.
Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make
full payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective

officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,
COUNTY OF

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of ,A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing below the Principal
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of lllinois under the
conditions of the bid bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
BD 356 (Rev. 2000)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, Illinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.
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NOTICE

None of the following material needs to be returned with the bid package unless the
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Contract No. 62746
COOK County
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Route FAI 90

District 1 Construction Funds
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1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., April 28, 2006. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62746

COOK County

Section (1012, 1214, 1415 & 1517)RS-3
Route FAI 90

District 1 Construction Funds

5.77 miles of 2 @ 36 ft and variable width milling, bituminous concrete surface, cleaning of drainage
structures and pavement markings on 1-90/ Kennedy Expressway from East River Road to Edens
Expressway in Chicago.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Timothy W. Matrtin, Secretary
BD 351 (Rev. 01/2003)



Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS
Adopted March 1, 2005

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-02) (Revised 3-1-05)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
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Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
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Contract No.: 62746

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 80
2 Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (ReV. 5-1-93).......ccviiiiiiiiiiiiieee e, 82
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4 Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI 90 (Kennedy Expressway), Section: (1012, 1214, 1415 & 1517) RS-3,
County: Cook and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

FAI 90 (1-90 / Kennedy Expressway)
East River Road to Edens Expressway
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook
Contract No.: 62746

LOCATION OF PROJECT

This improvement begins at a point on the centerline of FAlI 90 (Kennedy Expressway)
approximately 1700 feet west of East River Road in the City Chicago in Cook County and
extends in an easterly direction to FAI-94 (Edens Expressway) for a distance of 5.79 miles for
eastbound and 5.77 miles for westbound. The total distance for both roadways is 61,015 lineal
feet (11.56 miles).

DESCRIPTION OF PROJECT

This is a resurfacing improvement in which the work to be performed under this contract shall
consist of pavement patching (Class D), milling of existing bituminous surface, placing
polymerized bituminous concrete binder SMA and surface SMA courses, bituminous concrete
surface course (Mix D), placement of preformed and thermoplastic pavement markings,
replacement of surveillance induction loops and all incidental and collateral work necessary to
complete the improvement as shown on the plans and as described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987 Revised: July 1, 1994

Utility companies involved in this project have provided the following estimated dates:
Name of Utility Type Location Estimated Dates for

Start and Completion
of Relocation or Adjustments

None Anticipated

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the
Standard Specifications shall apply.

START OF WORK

The Contractor will not be allowed to proceed with any operations on the pavement which may
require any lane closures prior to June 26, 2006.

COMPLETION DATE PLUS GUARANTEED WORKING DAYS

The Contractor shall complete all contract items and safely open all roadways to traffic by 11:59
PM on, October 31, 2006 except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within _5
guaranteed working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not affecting the
safe opening of the roadway to traffic, may be completed within the guaranteed working days
allowed for clean up work and punch list items. Temporary lane closures for this work may be
allowed at the discretion of the Engineer.
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Article 108.09 of the Standard Specifications or the Special Provision for Failure to Complete the
Work on Time, if included in this contract, shall apply to both the completion date and the
number of working days.

FAILURE TO COMPLETE THE WORK ON TIME
Effective: September 30, 1985 Revised: June 28, 1996

Should the Contractor fail to complete the work on or before the completion date as specified in
the Special Provision for “Completion Date Plus Guaranteed Working Days”, or within such
extended time as may have been allowed by the Department, the Contractor shall be liable to
the Department in the amount of $15,000, not as a penalty but as liquidated damages, for each
calendar day or a portion thereof of overrun in the contract time or such extended time as may
have been allowed.

In fixing the damages as set out herein, the desire is to establish a certain mode of calculation
for the work since the Department’s actual loss, in the event of delay, cannot be predetermined,
would be difficult of ascertainment, and a matter of argument and unprofitable litigation. This
said mode is an equitable rule for measurement of the Department’s actual loss and fairly takes
into account the loss of use of the roadway if the project is delayed in completion. The
Department shall not be required to provide any actual loss in order to recover these liquidated
damages provided herein, as said damages are very difficult to ascertain. Furthermore, no
provision of this clause shall be construed as a penalty, as such is not the intention of the
parties.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the
following 12:00 midnight, twenty-four hours later.

INCENTIVE PAYMENT PLAN
Effective: October 1, 1995 Revised: November 1, 1995

The Contractor shall be entitled to an incentive payment for completing all contract items and
safely opening all roadways to traffic in accordance with the requirements of the special
provision "Completion Date Plus Guaranteed Working Days".

The incentive payment shall be paid at the rate of $15,000 per calendar day for completion of
work, as specified above, each day prior to the completion date, as indicated in TABLE A. The
maximum payment under this incentive plan will be limited to 10 calendar days.
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TABLE A

Date Completed Incentive Payment Date Completed Disincentive Deduction

(1)
10/21/06 $150,000 10/31/06 $0
10/22/06 $135,000 11/1/06 $15,000
10/23/06 $120,000 11/2/06 $30,000
10/24/06 $105,000 11/3/06 $45,000
10/25/06 $90,000 11/4/06 $60,000
10/26/06 $75,000 11/5/06 $75,000
10/27/06 $60,000 11/6/06 $90,000
10/28/06 $45,000 11/7/06 $105,000
10/29/06 $30,000 11/8/06 $120,000
10/30/06 $15,000 11/9/06 $135,000
10/31/06 $0 11/10/06 $150,000

* The completion date specified in the contract.
**The disincentive deduction shall be charged until work in completed.

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends the
following 12:00 midnight, twenty-four hours later.

Should the Contractor be delayed in the commencement, prosecution or completion of the work
for any reason, there shall be no extension of the incentive payment completion date even
though there may be granted an extension of time for completion of the work. No incentive will
be paid if the Contractor fails to complete the work before the specified completion date. Failure
by the Contractor to complete all work as specified above before (2) October 31, 2006
completion date shall release and discharge the State, the Department and all of its officers,
agents and employees from any and all claims and demands for payment of any incentive
amount or damages arising from the refusal to pay an incentive amount.

STONE MATRIX ASPHALT (SMA)

Effective: April 1, 2003 Revised: February 3, 2006

Description. This Special Provision establishes and describes the responsibilities of the
Contractor in producing and constructing polymer/mineral fiber large (12.5-mm) Stone Matrix
Asphalt (SMA) surface course and binder course. This work shall be according to the applicable
portions of Section 406 of the Standard Specifications.

Materials.

(a) Aggregates.

(1) Coarse Aggregate. No individual coarse aggregate gradation is specified.
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The coarse aggregate gradation(s) used shall be capable of being
combined with FA 20 stone sand and mineral filler to meet the approved
mix design and the mix requirements noted herein.

For surface course, coarse aggregate shall be Class B Quality crushed
steel slag.

For binder course, coarse aggregate shall be Class B Quality crushed
stone (dolomite only) or crushed sandstone.

The coarse crushed stone, crushed steel slag and crushed sandstone
aggregate for both courses shall meet the following additional
requirement:

Water Absorption — 2.0 % maximum

(2)

(3)

Fine Aggregate. Fine aggregate shall be Class B Quality stone sand
meeting gradation FA 20.

Mineral Filler. Mineral filler shall be commercially manufactured mineral
filler meeting Article 1011.01 of the Standard Specifications with the
following additional requirement:

Additional minus 75-uym (minus No. 200) material required by the mix
design shall be mineral filler.

Fiber Additive. A fiber additive shall be included in the SMA mixture. Typical
ranges of dosage rates are shown but the actual dosage rate will be determined
by the Engineer.

A stabilizer such as cellulose fiber or Mineral fibers shall be added to the mixture.
The dosage rate for cellulose shall be approximately 0.4% by total mixtures mass
and sufficient to prevent draindown. Cellulose used in SMA mixtures shall
conform to the properties outlined in Table 1. For mineral fiber, the dosage rate
shall be approximately 0.5% by total mixture mass and sufficient to prevent
draindown. Mineral fibers used in SMA mixtures shall conform to the properties
outlined in table 2.



Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

Table 1. Cellulose Fiber Quality Requirements

Property

Requirement

Sieve Analysis
Method A — Alpine Sieve" Analysis Fiber Length 6mm (025 in.) maximum 70 + 10%
Passing 0.015 mm (No. 100) sieve

Method B — Mesh Screen? Analysis 6 mm (0.25 in) maximum
Fiber Length 85+ 10%
Passing 850 um (no. 20) sieve 65+ 10%

425 um (no. 40) sieve 30+10%

106 um (no. 140) sieve 18 + 5% NON VOLATILES
Ash Content” 75+1.0
PHY 5.0 + 1.0 (Times fiber mass)

Oil Absoption® Less than 5% (by mass)
Moisture Conten

t6/

1/

2/

3/

4/

5/

6/

Method A — Alpine Sieve Analysis. This test is performed using an Alpine Air Jet
Sieve (Type 200 LS). A representative five gram sample of fiber is sieved for 14
minutes at a controlled vacuum of 75 kPa (11 psi) of water. The portion
remaining on the screen is weighed.

Method B — Mesh Screen Analysis. This test is performed using standard 8500,
425-, 250-, 180-, 150-, and 106- um sieves, nylon brushed and a shaker. A
representative 10-gram sample of fiber is sieved, using a shaker and two nylon
brushes on each screen. The amount retained in each sieve is weighed and the
percentage passing calculated. Repeatability of this method is suspect and
needs to be verified.

Ash Content. A representative 2- to 3-gram sample of fiber is placed in a tared
crucible and heated between 595 and 650 °C (1100 and 1200 °F) for not less
than 2 hours. The crucible and ash are cooled in a desiccator and weighed.

Ph Test. Five grams of fiber is added to 100 mL of distilled water, stirred and let
sit for 30 minutes. The Ph is determined with a probe calibrated with pH 7.0
buffer.

Oil Absorption Test. Five grams of fiber is accurately weighed and suspended in
an excess of mineral spirits for not less than 5 minutes to ensure total saturation.
It is then placed in a screen mesh strainer (approximately 0.5 mm? opening size)
and shaken on a wrist action shaker for 10 minutes [approximately 32 mm (1 V4
in.) motion at 240 shakes per minute]. The shaken mass is then transferred
without touching to a tared container and weighed. Results are reported as the
amount (number or times its own weight) the fibers are able to absorb.

Moisture content. Ten grams of fiber is weighed and placed in a 121 °C (250 °F)
forced air oven for 2 hours. The sample is then reweighed immediately upon
removal from the oven.
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Table 2. Mineral Fiber Quality Requirements

Property Requirements

Sieve Analysis

Fiber Length " 6 mm (0.25 in.) Maximum mean test value
Thickness? 0.005 mm (0.0002 in) Maximum mean test value
Shot Content”

Passing 50 um (no. 230) Sieve 70+ 10%

1/
2/

3/

The fiber length is determined according to the Bauer McNett Fractionation.

The fiber diameter is determined by measuring at least 200 fibers in a phase
contrast microscope.

Shot content is a measure of non-fibrous material. The shot content is
determined on vibration sieves. Two sieves, 250-um and 63-um, are typically
utilized.

Prior to approval and use of the mineral fiber, the Contractor shall submit a
notarized certification by the producer of these materials, stating they meet these
requirements.

(c) Reclaimed Asphalt Pavement (RAP). RAP will not be permitted.

(d) Asphalt Cement

At the contractor’'s option, the asphalt cement shall be SBS/SBR PG 76-22 or
SBS/SBR PG 76-28 meeting the requirements Article 1009.05 of the Standard
Specification for Road and Bridge Construction Adopted January 1, 2002. The
elastic recovery of the asphalt cement used shall be a minimum of 80.

Plant Requirements.

(@)

(c)

Asphalt Cement. The polymer modified asphalt cement shall be shipped,
maintained and stored at the mix plant according to the manufacturer's
requirements. Polymer asphalt cement shall be placed in an empty tank and not
blended with other asphalt cements.

Mineral Filler System. The mineral filler system shall accurately proportion the
large amounts of mineral filler required for the mixture. Alteration or adjustment of
the current system may be required.

Mineral filler shall not be stored in the same silo as collected dust. Collected dust
shall not be used as mineral filler.

Mineral Fiber Additive. Adequate dry storage shall be provided for the fiber
additive. A separate feed system shall be provided to proportion the fiber into the
mixture uniformly and in desired quantities. The feed system shall be interlocked
with the aggregate feed or weigh system to maintain the correct proportions for
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all rates of production and batch sizes. The proportion of fibers shall be
controlled accurately to within £ 10% of the amount of fibers required. Flow
indicators or sensing devices for the fiber system shall be provided and
interlocked with plant controls so mix production shall be interrupted if fiber
introduction fails.

(1)

Batch Plant. Loose fiber shall be pneumatically added through a separate
inlet directly into the weigh hopper above the pugmill. The addition of fiber
shall be timed to occur during the hot aggregate charging of the hopper.
Adequate mixing time will be required to ensure proper blending of the
aggregate and fiber additive. Both the wet and dry mixing times shall
each be increased a minimum of 5 seconds. The actual mixing time
increase shall be determined by the Engineer based on individual plant
characteristics. The batch size shall not exceed 75% of pugmill size as
rated by the Department.

Drum Mix Plant. Loose fiber shall be introduced using specialized
equipment which mixes asphalt cement with the loose fiber at the time of
introduction into the drum mixer. This equipment shall be approved by the
Engineer. Care shall be taken to ensure the loose fiber does not become
entrained in the exhaust system of the drier or plant.

Fiber Supply System: When fiber stabilizing additives are required as an
ingredient of the mixture, a separate feed system shall be utilized to
accurately proportion by weight the required quantity into the mixture in
such a manner that uniform distribution will be obtained. The fiber system
shall be interlocked with the aggregate feed or weigh system so as to
maintain the correct proportions for all rates of production and batch
sizes. The proportion of fibers shall be controlled accurately to within plus
or minus 10 percent of the amount of fibers required and the fiber system
shall automatically adjust the feed rate to maintain the material within this
tolerance at all times. The fiber system shall provide in-process
monitoring consisting of either a digital display or output or a printout of
feed rate, in pounds per minute to verify feed rate. Flow indicators or
sensing devices for the fiber system shall be provided and interlocked
with plant controls so that mixture production will be interrupted if
introduction of the fiber fails, or if the output rate is not within the
tolerances given above.

When a batch type plant is used, the fiber shall be added to the
aggregate in the weigh hopper or as approved and directed by the
Engineer. The fibers are to be uniformly distributed prior to the injection
of asphalt cement into the mixes.

When a continuous or drier-drum type plant is used, the fiber shall be
added to the aggregate and uniformly dispersed prior to the injection of
asphalt cement. The fiber shall be added in such a manner that it will not
become entrained in the exhaust system of the drier or plant.
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(d) Hot-mix Storage. The mixture shall not be stored more than four hours without
the approval of the Engineer. The engineer will assess the draindown of the mix
in making this determination.

Mix Design. The Contractor will provide mix designs for each type of required mixture.
Mix designs shall be developed by Level Ill personnel who have successfully completed
the course, “Superpave Mix Design Upgrade”. The mixtures shall be performed and
documented according to the respective lllinois-Modified AASHTO reference listed
below:

AASHTO MP 2 Standard Specification for Superpave Volumetric Mix Design
AASHTO PP 2 Standard Practice for Short and Long Term Aging of Hot Mix Asphalt

AASHTO PP 19 Standard Practice for Volumetric Analysis of Compacted Hot Mix
Asphalt (HMA)

AASHTO PP 28 Standard Practice for Designing Superpave (HMA)

AASHTO TP 4 Method of Preparing and Determining the Density of Hot Mix Asphalt
(HMA) Specimens by Means of the SHRP Gyratory Compactor.

AASHTO T 308 Method for determining the Asphalt Cement Content of Hot Mix
Asphalt (HMA) by Ignition Method.

AASHTO T 305 Method for determining draindown from the loose mixture.

The draindown shall be determined at the JMF AC content at the mixing temperature
plus 30 F.

The mix design shall be developed, performed and tested by a laboratory approved by
the Department.

Each specific SMA mixture design shall be submitted to and verified by the Department
as detailed in the Department’'s current “Bituminous Mixture Design Verification
Procedure”. The Contractor shall submit samples of all appropriate materials to the
Department at least four weeks prior to production for mixture design verification.

The polymer asphalt supplier shall provide the Contractor with the temperature viscosity
curves.

The Contractor shall supply the average gradation and the gradation ranges (including the
Master Band on the critical sieve, if required) for each aggregate designated for use in the
mixture. This information shall be used to judge whether the aggregates are compatible to
produce an acceptable mix.
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The mix design shall meet the following Gyratory Design (80-Gyration) parameters:

Design Air Voids 3.50 % @ 80 Gyrations
VFA 75-85

VMA 17 minimum
Draindown (%) 0.3 maximum

The surface and binder mixture gradation shall be according to the requirements in Table 5 for
the mixture specified on the plans.

Table 5
Stone Matrix Asphalt Gradation

Mixture Gradation
Target Value Range
Sieve Percent Passing

19.0 mm (3/4") 100
12.5 mm (1/2") 82 -100

9.5 mm (3/8") 65 max
4.75 mm (No. 4) 20-30
2.36 mm (No. 8) 16 -24
600 um (No. 30) 12-16
300 um (No. 50) 10-15
75um (No. 200) 8-10

Weather Requirements. The mixtures shall be placed on a dry surface when the temperature of
the roadbed is above 15 °C (60 °F).

Hauling/Laydown Equipment. The Contractor shall provide a release agent that minimizes
sticking to equipment and is acceptable to the Engineer. The Contractor shall furnish a laborer
to ensure that all truck beds are clean and no excess release agent is used prior to being
loaded. All trucks shall be insulated and tarped when hauling the mixture to the paver.

The Contractor shall provide two steel-wheeled tandem rollers for breakdown (T ) meeting the
requirements of Article 406.16(a) of the Standard Specifications, except one of the tandems
shall be 84” wide and a weight of 315 pound per linear inch (PLI). Also one finish steel-wheeled
roller meeting the requirements of Article 1101.01(e) of the Standard Specifications. Pneumatic-
tired rollers will not be allowed.

10
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Mix Placement. The mixture shall be placed at a minimum mixture temperature recommended
by the polymer asphalt supplier and approved by the Engineer. The mixture temperature shall
be measured in the truck just prior to placement in the paver.

The paver speed shall not exceed 7 m/min (20 ft/min) during placement.

Compaction shall commence immediately after the mixture has been placed. The breakdown
rollers shall maintain an effective rolling distance of not more than 38 m (100 ft.) behind the
paver. Rollers shall move at a uniform speed not to exceed 5 km/h (3 mph) with the drive roll
nearest the paver.

Compaction shall continue until the required density range has been achieved. The required
density range shall be 94% to 97% of theoretical maximum specific gravity (Gmm). Care shall be
taken to avoid excessive aggregate breakage.

Mix Production. The mixtures shall be produced at a temperature range recommended by the
polymer asphalt supplier and approved by the Engineer to allow adequate compaction. The
actual production temperature will be selected from the range by the Engineer based on
individual plant characteristics and modifier used in the mixtures.

A manufacturer's representative from the polymer asphalt cement producer shall be present to
during each polymer mixture start-up and shall be available at all times during production and
lay-down of the mix. A manufacturer’s representative for the supplier/manufacture of the fibers
and the equipment to introduce fibers into the mixture shall be present for calibration and first
day of production (test strip).

A QC/QA mixture Test Strip will be required. The Test Strip shall be constructed at a location
approved by the Engineer to determine the mix properties, density, and laydown characteristics.
These test results and visual inspections on the mixture shall be used to make corrective
adjustments if necessary.

Prior to the start of mix production and placement, The Engineer will review and approve all test
strip results and rolling pattern.

The Test Strip performed as follows:
(a) Team Members. The start-up team, if required, shall consist of the following:

Resident Engineer

District Construction Supervising Field Engineer, or representative
District Materials Mixtures Control Engineer, or representative
District Nuclear Density Gauge Specialist

Contractor's QC Manager

Bureau of Materials and Physical Research representative
Bureau of Construction representative

Contractor’s Density Tester

AC Supplier representative

CRIBUEERZ
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Communication. The Contractor shall advise the team members of the
anticipated start time of production for the test strip. The QC Manager shall direct
the activities of the test strip team. A Department-appointed representative from
the start-up team will act as spokesperson for the Department.

TheTest Strip shall consist of approximately 400 tons (375 M tons). It shall
contain two growth curves which shall be compacted by a static steel-wheeled
roller and tested as outlined herein.

(1)

Mix Information. On the day of construction of the Test strip, the
Contractor shall provide the start-up team documentation of test data
showing the combined hot-bin or the combined aggregate belt sample
and mineral filler at a drier-drum plant.

Mix and Gradation Test Strip Samples. The first and second sets of
mixture and gradation samples shall be taken by the Contractor at such
times as to represent the mixture between the two growth curves and the
rolling pattern area, respectively. All test strip samples shall be processed
by the Contractor for determination of mix composition and Superpave
properties including air voids. This shall include washed gradation tests.
This information shall then be compared to the JMF and required design
criteria.

Compaction Equipment. It shall be the responsibility of the start-up team
to verify roller compliance before commencement of growth curve
construction.

All paving and rolling equipment intended for use on a project shall be
utilized on the test strip.

Constructing of the Test Strip. After the Contractor has produced the mix,
transported the mix, and placed approximately 90 to 140 metric tons (100
to 150 tons) of mix, placement of the mix shall stop, and a growth curve
shall be constructed. After completion of the first growth curve, paving
shall resume for 45 to 90 metric tons (50 to 100 tons) of mix, placement
shall stop, and the second growth curve shall be constructed within this
area. Additional growth curves may be required if an adjustment/plant
change is made during the test strip. The Contractor shall use the
specified rolling procedures for all portions of the test strip except for the
growth curve areas which shall be compacted as directed by the
Engineer.

Location of Test Strip. The test strip shall be located on a pavement type
similar to the contract pavement and acceptable to the Engineer. It shall
be on a relatively flat portion of the roadway. Descending/Ascending
grades or ramps shall be avoided.
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(6) Compaction Temperature. In order to make an accurate analysis of the
density potential of the mixture, the temperature of the mixture on the
pavement at the beginning of the growth curve shall be 152 °C (325 °F).

(7) Compaction and Testing. The Engineer will specify the roller(s) speed
and number of passes required to obtain a completed growth curve. The
nuclear gauge shall be placed near the center of the hot mat and the
position marked for future reference. With the bottom of the nuclear
gauge and the source rod clean, a 15 seconds nuclear reading (without
mineral filler) shall be taken after each pass of the roller. Rolling shall
continue until the maximum density is achieved and three consecutive
passes show no appreciable increase in density or no evidence of
destruction of the mat. The growth curve shall be plotted. No testing of
initial passes shall be taken until the fourth pass is completed.

(8) Final Testing. After the growth curve information is obtained, a final one
minute nuclear reading, using mineral filler to eliminate surface voids,
shall be taken at the marked position. This reading is used to adjust the
maximum density reading obtained during the growth curve.

(9) Evaluation of Growth Curves. Mixtures which exhibit density potential
less than 94 percent or greater than 97 percent of the maximum
theoretical density (D) shall be considered as sufficient cause for mix
adjustment. If a mix adjustment is made, an additional test strip may be
constructed. The Department will pay half the cost of the contract unit
price for a test strip if additional one is required. The information shall
then be compared to the AUJMF and required design criteria.

If the nuclear density potential of the mixture does not exceed 91 percent,
the operation will cease until all test data is analyzed or a new mix design
is produced.

In addition, other aspects of the mixture, such as appearance,
segregation, texture, or other evidence of mix problems, should be noted
and corrective action taken at this time.

(d) Documentation. The Test Strip and rolling pattern information (including growth
curves) will be tabulated by the contractor with copies provided to each team
member, and the original submitted to the Engineer. Any change to the rolling
pattern shall be approved by the Engineer.

(e) Density. The density of the finished SMA binder course shall be measured either
by nuclear test methods or from cores obtained by the contractor at random
locations. For the SMA surface course, only the core method will be accepted.

Control Charts/Limits. Control charts/limits shall be according to QC/QA requirements except
density and air voids shall be plotted on the control charts within the following control limits:
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Parameter Individual Test Moving Average
Density 94 % -97 %
Air Voids + 1.0 % (of design) + 0.80 % (of design)

Basis of Payment. This work will be measured and paid for according to Article 406.23 and
406.24 of the Standard Specifications at the contract unit price per metric ton (ton) for
POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE, STONE MATRIX ASPHALT,
SUPERPAVE, of the Ndesign specified and POLYMERIZED BITUMINOUS CONCRETE
BINDER COURSE, STONE MATRIX ASPHALT, SUPERPAVE, of the Ndesign specified.

The test strip will be paid for at the contract unit price each for TEST STRIP (STONE MATRIX
ASPHALT), which price shall not include the 400 tons (360 M tons) of mix, as well as the
appropriate testing, which will be paid for at the unit price in the contract for the item being
placed.

MATERIAL TRANSFER DEVICE (BDE)
Effective Date: June 15, 1999 Revised Date: March 1, 2001

Description. This work shall consist of placing POLYMERIZED BITUMINOUS CONCRETE
BINDER COURSE, STONE MATRIX ASPHALT, SUPERPAVE, N80 and POLYMERIZED
BITUMINOUS CONCRETE SURFACE COURSE, STONE MATRIX ASPHALT, SUPERPAVE,
N80 except that these materials shall be placed using a material transfer device.

Materials and Equipment. The Material Transfer Device shall have a minimum surge capacity of
13.5 metric tons (15 tons), shall be self-propelled and capable of moving independent of the
paver, and shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint along the
sides of the conveyor to prevent material spillage.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 12.7 metric
tons (14 tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented, anti-
segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the
purpose of re-mixing the bituminous material. The longitudinal paddle mixers shall be
located in the paver hopper insert.

Construction Requirements. The material transfer device shall be used for the placement of
POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE, STONE MATRIX ASPHALT,
SUPERPAVE N80 and POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE,
STONE MATRIX ASPHALT, SUPERPAVE N80. The material transfer device speed shall be
adjusted to the speed of the paver to maintain a continuous, non-stop paving operation.

The material transfer device will be permitted on partially completed segments of full-depth
bituminous concrete pavement if the thickness of binder in place is 250 mm (10 in.) or greater.
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Structures. The Material Transfer Device may be allowed to travel over structures under the
following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of bituminous material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam and/or
girder lines of the structure.

Method of Measurement. This work will be measured for payment in metric tons (tons) for
POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE, STONE MATRIX ASPHALT,
SUPERPAVE, N80 and POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE,
STONE MATRIX ASPHALT, SUPERPAVE, N80 materials placed with a material transfer
device.

Basis of Payment. This work will be paid for at the contract unit price per metric ton (ton) for
MATERIAL TRANSFER DEVICE.

The various bituminous mixtures placed with the material transfer device will be paid for as
specified in their respective specifications. The Contractor may choose to use the material
transfer device for other applications on this project; however, no additional compensation will
be allowed.

CLASS D PATCHES

This work will be performed in accordance with the applicable portions of Section 442 of the
Standard Specifications and the Details in the plans with the exceptions as follows:

1. The removal of the existing pavement shall be in accordance with Article 442.05 (b).

2. The replacement material shall be in accordance with Mixture Requirement Table in the
plans.

3. Prior to 1 3/4” bottom milling and after the patched areas have been opened to traffic, all
patched areas that vary more than 1/2” shall either be milled if the patch is higher than the
adjacent pavement in that lane or filled using leveling binder machine method, in patches
which are more than 1/2” lower than the adjacent pavement in that lane.

4. Class D patching shall be done between 1-3/4” top milling and 1-3/4” bottom milling.

Compliance with these requirements shall not be paid separately but shall be considered as part
of the requirements for “Class D Patches of Type and thickness specifies.”
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Sawing of the perimeter of the existing pavement shall not be paid for separately, but shall be
included in the contract unit price per square yard for “Class D Patches”. Any additional saw
cuts required to remove the pavement to be patched shall not be paid for.

PORTLAND CEMENT CONCRETE PAVEMENT SURFACE REMOVAL

This work shall consist of the removal and satisfactory disposal of all existing PCC pavement
surfaces in preparation for subsequent resurfacing in accordance with applicable portions of
Section 440 of the Standard Specifications, as shown in the plans, and to the lines and typical
sections as shown in the plans and as directed by the Engineer.

The PCC Pavement Surface Removal shall vary from 0” to 1 %” maximum as shown on the
plans and as directed by the Engineer.

This work will be paid for at the contract unit price per square yard for PORTLAND CEMENT
CONCRETE PAVEMENT SURFACE REMOVAL.

PAVEMENT PATCHING WITH BITUMINOUS SURFACE REMOVAL

The Contractor shall start the pavement patching after completion of 1-3/4”” top milling over
pavement and shoulder and shall complete all pavement patching prior to 1-3/4” remaining
milling.

Each night that the 1-3/4”” remaining bituminous surface is milled, the Contractor shall prepare
base and complete placement of binder course (1-3/4” SMA) prior to opening lanes to traffic
each morning.

COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT

This work shall consist of the removal and replacement of the existing curb and gutter along the
outside edge of pavement at the existing drainage structure locations. This work shall be done
in accordance with the applicable portions of Sections 440 and 606 of the Standard
Specifications at the locations as directed by the Engineer.

Any curb and gutter damaged by the contractor’'s operations shall be replaced at the
Contractor’s expense.

This work will be paid for at the contract unit price per foot for COMBINATION CONCRETE
CURB AND GUTTER REMOVAL AND REPLACEMENT.
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CLEANING EXISTING DRAINAGE STRUCTURES
Effective: September 30, 1985 November 1, 1996

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered
as drainage structures insofar as the interpretation of this Special Provision is concerned. When
specified for payment, the location of drainage structures to be cleaned will be shown on the
plans.

All existing drainage structures which are to be adjusted or reconstructed shall be cleaned in
accordance with Article 602.14 of the Standard Specifications. This work will be paid for in
accordance with Article 602.15 of the Standard Specifications.

All other existing drainage structures which are specified to be cleaned on the plans will be
cleaned in accordance with Article 602.14 of the Standard Specifications. This work will be paid
for at the contract unit price each for DRAINAGE STRUCTURES TO BE CLEANED and at the
contract unit price per meter (foot) for STORM SEWERS TO BE CLEANED.

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)
Effective: August 1, 1995 Revised: November 1, 1996

Add the following to Article 603.09 of the Standard Specifications:

"Removing frames and lids on drainage and utility structures in the pavement prior to milling,
and adjusting to final grade prior to placing the surface course, will be paid for at the contract
unit price each for FRAMES AND LIDS TO BE ADJUSTED (SPECIAL).

This work will not be paid for when drainage and utility structures are specified for payment as
structure reconstruction.”

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: October 1, 1995

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications, the Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways", any special details and Highway Standards contained in the
plans, and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.
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STANDARDS:
701101, 701400, 701401, 701411, 701446, 702001
DETAILS:

Freeway Entrance and Exit Ramp Closure Details

Freeway Center Lane Closure, Shoulder Lane

Traffic Control for Shoulder Closures and Partial Ramp Closures
Method of Flagging

Entrance and Exit Ramp Closure Details

Pavement Marking-Letters and Symbols for Traffic Staging

SPECIAL PROVISIONS:

Maintenance of Roadways

Keeping the Expressway Open to Traffic
Failure to Open Traffic Lanes to Traffic
Traffic Control and Protection (Expressways)
Traffic Control Surveillance (Expressways)
Traffic Control for Work Zone Areas

Traffic Control Deficiency Deduction (BDE)
Work Zone Traffic Control Devices (BDE)
Work Zone Speed Limit Signs (BDE)

Work Zone Traffic Control (BDE)

Portable Changeable Message Signs (BDE)

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC:
Rev. 2-9-05

County: Cook
Contract No.: 62746

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractor's personnel shall be limited to these barricaded work zones and

shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all
permanent and weekend closures on all Freeways and/or Expressways in District One. This
advance notification is calculated based on workweek of Monday through Friday and shall not

include weekends or Holidays.
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LOCATION: KENNEDY (1-90) Between Edens Junction and E. River Road (West leq)

WEEK NIGHT TYPE OF | ALLOWABLE LANE CLOSURE HOURS
CLOSURE
Sunday thru Thursday One Lane 9:00 p.m. to | 5:00 a.m.
Two Lanes Midnight (12:01 a.m.) to | 5:00 a.m.
Friday One Lane 10:00 p.m. (Fri.) to | 8:00 a.m. (Sat.)

Two Lanes Midnight (12:01 a.m.)  (Sat.) to | 6:00 a.m. (Sat.)

Saturday One Lane 9:00 p.m. (Sat.) to [ 10:00a.m. (Sun.)
Two Lanes Midnight (12:01a.m.) (Sun.) |to [ 8:00 a.m. (Sun)

One Full Weekend lane closure of the WB 1-90 Add-Lane from Ramp 4 [NB IL 171
(Cumberland) to WB 1-90] will be allowed from 9:00 PM Friday until 5:00 AM Monday to
complete the concrete patching using the Traffic Control Staging shown in the Plans

In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed
weekdays between 9:00 AM and 3:00 PM.

Narrow lanes and permanent shoulder closures will not be allowed between Dec. 1% and April
1%,

All stage changes requiring the stopping and/or the pacing of traffic shall take place during the
allowable hours for Full Expressway Closures and shall be approved by the Department.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from maijor sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane
closures on the expressway. All lane closures (includes the taper lengths) without a three (3)
mile gap between each other, in one direction of the expressway, shall be on the same side of
the pavement. Lane closures on the same side of the pavement with a half (1/2) mile or less
gap between the end of one work zone and the start of taper of next work zone should be
connected. The maximum length of any lane closure on the project and combined with any
adjacent projects shall be three (3) miles. Gaps between successive permanent lane closures
shall be no less than two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC:
Rev. 2-09-05

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $3,000.00
Two lanes blocked = $5,000.00

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such
damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: 3/8/96 Revised: 02/9/05

This work shall include furnishing, installing, maintaining, replacing, relocating, and removing all
traffic control devices used for the purpose of regulating, warning, or directing traffic. Traffic
control and protection shall be provided as called for in the plans, applicable Highway
Standards, District One Expressway details, Standards and Supplemental Specifications, these
Special Provisions, or as directed by the Engineer.

GENERAL

The governing factor in the execution and staging of work for this project is to provide the
motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed, or maintained by him under this contract, and such
devices shall remain the property of the Contractor. All traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer.
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Signs

Prior to the beginning of construction operations, the Contractor will be provided a sign log of all
existing signs within the limits of the construction zone. The Contractor is responsible for
verifying the accuracy of the sign log. Throughout the duration of this project, all existing traffic
signs shall be maintained by the Contractor. All provisions of Article 107.25 of the Standard
Specifications shall apply except the third paragraph shall be revised to read: "The Contractor
shall maintain, furnish, and replace at his own expense, any traffic sign or post which has been
damaged or lost by the Contractor or a third party. The Contractor will not be held liable for third
party damage to large freeway guide signs".

Exit Gore Signs

The exit gore signs as shown in Standard 701411 shall be a minimum size of 1.2m (48 inch) by
1.2m (48 inch) with 300mm (12 inch) capital letters and a 500mm (20inch) arrow.

Rough Grooved Surface Signs

The Contractor shall furnish and erect "Rough Grooved Surface" signs (W8-1107) on both sides
of the expressway, 300m (1000") in advance of any milled area. These signs shall be erected
on all ramps that enter the milled area. All signs shall be mounted at a minimum clearance
height of 2.1m (7).

Drums/Barricades

Check barricades shall be placed in work areas perpendicular to traffic every 300m (1000'), one
per lane and per shoulder, to prevent motorists from using work areas as a traveled way.
Check barricades shall also be placed in advance of each open patch, or excavation, or any
other hazard in the work area, the first at the edge of the open traffic lane and the second
centered in the closed lane. Check barricades, either Type | or I, or drums shall be equipped
with the flashing light.

To provide sufficient lane widths (3m [10'] minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of Type Il or
drums, along the cold milling and asphalt paving operations. The vertical barricades shall be
placed at the same spacing as the drums.

Vertical Barricades

Vertical barricades shall not be used in lane closure tapers, lane shifts, and exit ramp gores.
Also, vertical barricades shall not be used as patch barricades or check barricades. Special
attention shall be given, and ballast provided per manufacture’'s specification, to maintain the
vertical barricades in an upright position and in proper alignment.

Temporary Concrete Barrier Wall

Prismatic barrier wall reflectors shall be installed on both the face of the wall next to traffic and
the top of all temporary concrete barrier wall. These reflectors shall be placed at 50 foot centers
along tangents and at 25 foot centers on curves. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of the
temporary concrete barrier wall is 12 inches or less from the travel lane, then the wall shall also
have a 6 inch wide temporary pavement marking edgeline (yellow on the left and white on the
right).
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Method of Measurement: This item of work will be measured on a lump sum basis for
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices
required in the plans and these Special Provisions. Traffic control and protection required under
Standards 701101, 701400, 701401, 701411, 701426 and 701446 will be included with this
item.

Basis of Payment:

a)

This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor, materials,
transportation, handling, and incidental work necessary to furnish, install, maintain, replace,
relocate, and remove all Expressway traffic control devices required in the plans and
specifications.

In the event the sum total value of all the work items for which traffic control and protection is
required is increased or decreased by more than ten percent (10%), the contract bid price
for Traffic Control and Protection will be adjusted as follows:

Adjusted contract price = .25P + .75P [1+(X-0.1)]
Where "P" is the bid unit price for Traffic Control and Protection:

Difference between original and final sum total
value of all work items for which traffic

Where "X" = control and protection is required.
Original sum total value of all work items for which
traffic control and protection is required.

The value of the work items used in calculating the increase and decrease will include only
items that have been added to or deducted from the contract under Article 104.02 of the
Standard Specifications and only items which require use of Traffic Control and Protection.

The Engineer may require additional traffic control be installed in accordance with standards
and/or designs other than those included in the plans. In such cases, the standards and/or
designs will be made available to the Contractor at least one week in advance of the change
in traffic control. Payment for any additional traffic control required will be in accordance
with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards and/or
designs other than those included in the plans. Revisions or modifications to the traffic
control shown in the contract shall be submitted by the Contractor for approval by the
Engineer. No additional payment will be made for a Contractor requested modification.

Temporary concrete barrier wall will be measured and paid for according to Section 704.

Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for
separately.

22



Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

All temporary pavement markings will be measured and paid for according to Section 703
and Section 780.

All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

Temporary pavement marking at the base of the temporary concrete barrier wall will be
measured and paid for as TEMPORARY PAVEMENT MARKING, 6.

All prismatic barrier wall reflectors will be measured and paid for according to Section 782.

TRAFFIC CONTROL SURVEILLANCE (EXPRESSWAYS)

The contractor shall provide a person with a vehicle to survey, inspect and maintain all
temporary traffic control devices when a lane is closed to traffic and when hazards are present
adjacent to or within 10 foot of the edge of pavement for more than 24 hours.

The surveillance person is required to drive through the project, to inspect all temporary traffic
control devices, to correct all traffic control deficiencies, if possible, or immediately contact
someone else to make corrections and to assist with directing traffic until such corrections are
made, at intervals not to exceed 4 hours. This person shall list every inspection on an
inspection form, furnished by the Engineer, and shall return a completed form on the first
working day after the inspections are made.

The Contractor shall supply a telephone staffed on a 24-hour-a-day basis to receive any
notification of any deficiencies regarding traffic control and protection or receive any request for
improving, correcting or modifying traffic control, installations or devices, including pavement
markings. The Contractor shall dispatch additional men, materials and equipment as necessary
to begin to correct, improve or modify the ftraffic control as directed, within one hour of
notification by this surveillance person or by the Department. Upon completion of such
corrections and/or revisions, the Contractor shall notify the Department's Communication Center
at (847) 705-4612.

Method Of Measurement: Traffic Control Surveillance will be measured on calendar day basis.
One calendar day is equal to a minimum of six (6) inspections. The inspections shall start within
4 hours after the lane is closed to traffic or a hazard exists within 10 foot from the edge of
pavement and shall end when the lane closure or hazard is removed.

Basis Of Payment: Surveillance will be paid for at the contract unit price per calendar day or
fraction thereof for TRAFFIC CONTROL SURVEILLANCE (EXPRESSWAYS). The price shall
include all labor and equipment necessary to provide the required inspection and maintenance
on the expressway and on all cross streets which are included in the project. The cost of the
materials for the maintenance of traffic control devices shall be included in the traffic control pay
items.
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TRAFFIC CONTROL FOR WORK ZONE AREAS
Effective: 9/14/95 Revised: 1/30/03

Work zone entry and exit openings shall be established daily by the Contractor with the
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings
shall be signed in accordance with the details shown elsewhere in the plans and shall be under
flagger control during working hours.

The Contractor shall plan his trucking operations into and out of the work zone as well as on to
and off the expressway to maintain adequate merging distance. Merging distances to cross all
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks
enter the expressway to where the trucks enter the work zone. It is also the length from where
the trucks exit the work zone to where the trucks exit the expressway. The stopping of
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited.

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge.
The deficiency charge will be calculated as outlined in the special provision for "TRAFFIC
CONTROL DEFICIENCY DEDUCTION". The Contractor will be assessed this daily charge for
each day a deficiency is documented by the Engineer.

TRAFFIC SURVEILLANCE

All work and equipment performed and installed under this contract, #62746, Route#FAl 90,
STATE Section: (1012, 1214, 1415, & 1517) RS-3, shall be governed and shall comply with
applicable sections of State of lllinois "Standard Specifications for Road and Bridge
Construction" latest edition, herein referred to as the Standard Specifications; the State of
lllinois "Manual on Uniform Traffic Control Devices for Streets and Highways," latest edition; the
National Electrical Code,: latest edition; the National Electrical Manufacturers Association,
herein referred to as NEMA: Standards Publication for Traffic Control Systems, latest edition;
AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, and
Traffic Signals and the "Supplemental Specifications and Recurring Special Provisions" noted
herein.

The following Special Provisions supplement the above specifications, manuals, and code. In
case of conflict with any part or parts of said documents, these Special Provisions shall take
precedence and shall govern.

In order to reduce possible vehicular conflicts with fixed objects and avoid public criticism, it is
necessary to require that no posts, poles, heads, or cabinets be installed until all traffic
surveillance equipment is brought to and located on the job site.

The construction, installation and/or removal work shall be accomplished at the following
location(s):

¢ 1-90 (Kennedy Expressway) from East River Road to 1-94 (Edens Expressway.)
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Description of Work. The work to be done under this contract consists of furnishing and
installing all traffic surveillance items as specified on the Plans and as specified herein in a
manner acceptable and approved by the Engineer.

TRAFFIC SURVEILLANCE - PATCH & RESURFACE JOB
Effective: Feb. 1, 1995 Revised: June 11, 1997

1.0 The following replaces Section 800 of the Standard Specifications for Road and Bridge
Construction.

The intent of this Special Provision is to prescribe the materials and construction methods
commonly used in traffic surveillance installations. All material furnished shall be new. The
locations and the details of all installations shall be as indicated on the plans or as directed by
the Engineer.

When the road is open to traffic, except as otherwise provided the Contractor may request a
turn on and inspection of all complete traffic surveillance installations system. This request
must be made to the Engineer a minimum of seven (7) working days prior to the time of the
requested inspection.

Projects which call for the storage and re-use of existing traffic surveillance equipment shall
meet the requirements of Art. 873 of the Standard Specifications, which call for a 30 day test
period prior to project acceptance.

1.1 DEFINITION OF TERMS

Whenever in these Special Provisions the following terms are used, the intent and
meaning shall be interpreted as follows:

Induction Loop - A continuous non-spliced wire, three turns, permanently placed and
sealed in sawcuts in the roadway and adjacent area, used in conjunction with an
induction loop detector sensor unit.

T.S.C. - The Traffic Systems Center of the lllinois Department of Transportation with
offices at 445 Harrison Street, Oak Park, lllinois 60304-1499.

State Highway Communications Center - The main communication control facility of the
lllinois Department of Transportation with present offices at 201 W. Center Court,
Schaumburg, lllinois 60196-1096.

1.2 PROSECUTION OF SURVEILLANCE WORK

The work shall be as indicated on the Plans and as required by the Specifications.
Unless otherwise indicated, the Contractor shall furnish and install all required materials
and equipment, including all associated appurtenances, to produce a complete and
operational installation. The appurtenances shall be as indicated, and the costs shall be
included in the unit prices bid for the pay items of this contract. The work shall be done
in a workmanlike manner.
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1.3 CONNECTIONS TO EXISTING INSTALLATIONS

Where new work connects to existing installations, the Contractor shall do all necessary
cutting, fitting and foundation drilling to the existing installation and shall remove all
existing work, as required, to make satisfactory connections, with the work to be
performed under these Provisions, so as to leave the entire work in a finished and
workmanlike manner, as approved by the Engineer. No raceways shall be allowed to
enter cabinet through the sides or backwalls.

Some Contracted work which does not call for a complete rebuilding of a surveillance
location but the replacement of detector loops and lead-in cable only in conjunction with
work such as pavement overlay, cut and grind, curb and gutter replacement and other
similar type work where existing appurtenances have been in place for several years.
This at times has created pre-existing conditions (such as blocked/broken lead-in
conduits, buried handholes) which the contractor may have to repair/replace to make the
location fully functioning. The Contractor will be compensated for such work utilizing
contract items after a complete inspection by the T.S.C. personnel, Resident Engineer
and Electrical Contractor's Rep. with a full review on a case by case basis. Upon
completing such work the Contractor shall notify the R.E. to contact the TSC for checks
and test to insure the location is on-line and working correctly.

The Contractor shall furnish all labor and material to the furtherance of this end, whether
or not distinctly shown on the plans, in any of the “Standard Specifications” or in the
Special Provisions.

1.4 STANDARD GUARANTEE

Manufacturer's warranties or guarantees on all electrical and mechanical equipment
consistent with those provided as customary trade practice shall be obtained and
transferred to the State.

1.5 IN-SERVICE WARRANTIES OR GUARANTEES

The Contractor shall provide warranties or guarantees providing for satisfactory in-
service operation of the mechanical and electrical equipment and related components
and shall be for a period of two (2) years following project acceptance. Cost of these
warranties and guarantees shall be considered incidental to the Contract.

1.6 EXISTING EQUIPMENT

All existing equipment, if replaced by new equipment shall remain the property of the
State and shall be delivered to the Electrical Maintenance Contractor. The cost of
removing and delivering the replaced equipment shall be incidental to the cost of the
new equipment being installed.
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1.7 EXISTING SURVEILLANCE EQUIPMENT AND APPURTENANCES

Before starting work, the Contractor, in the presence of the Resident Engineer and
Traffic Systems Center personnel and the State Electrical Maintenance Contractor’s
rep., shall inspect the existing equipment maintained by the State’s Contractor and shall
take an inventory of all defective, broken, and/or missing parts. Those parts found
broken, defective, and/or missing shall be repaired or replaced by the State Electrical
Maintenance Contractor and shall be recorded as such.

The Contractor shall be required to safeguard all metering and surveillance cabinets,
foundation., concrete handhole, vehicle detection equipment, all interconnecting cables
and all Surveillance appurtenances including signal heads during construction.

Should damage occur to any surveillance items during the Contractor’s contract period,
the Contractor shall repair or replace all damaged equipment at his own expense. The
TSC staff shall determine what equipment shall be reusable and what shall be replaced.
Replaced equipment shall be of equal or better quality and type.

1.8 PROTECTION OF WORK

Electrical work, equipment and appurtenances shall be protected from damage during
construction until final acceptance. Electrical raceway or duct openings, shall be capped
or sealed from the entrance of water and dirt. Wiring shall be protected from mechanical

injury.
1.9 STANDARDS OF INSTALLATION

Electrical work shall be installed in a neat and workmanlike manner in accordance with
the best practices of the trade. Unless otherwise indicated, materials and equipment
shall be installed in accordance with the manufacturer's recommendations.

Except as specified elsewhere herein, materials and equipment shall be in conformance
with the requirements of Section 800 & 1085 of the Standard Specifications for Road
and Bridge Construction..

In addition to the requirements of the Standard Specifications relating to control of
materials, the Contractor shall comply with the following requirements. The Contractor
shall supply samples of all wire, cable, and equipment and shall make up and supply
samples of each type of cable splice proposed for use in the work for the Engineer’s
approval.

Before equipment and/or material including cabinet, telemetry, and detector are
delivered to the job site, the Contractor shall obtain and forward to the Engineer a
certified, notarized statement from the manufacturer, containing the catalog numbers of
the equipment and/or material, guaranteeing that the equipment and/or material, after
manufacture, comply in all respects with the requirements of the Specifications and
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these special Provisions. Re-manufactured or modified equipment other than by the
original manufacturer shall not be allowed. Original manufacturer shall certify that he
made modification to the equipment.

All cost of work and materials required to comply with the above requirements shall be
included in the pay item bid prices, under which the subject materials and equipment are
paid, and no additional materials and equipment are paid, and no additional
compensation will be allowed. Materials and equipment not complying with the above
requirements that have been installed on the job will be done at the Contractor’'s own
risk and may be subject to removal and disposal at the Contractor’s expense.

1.10 PROCUREMENT

Materials and equipment shall be the products of established manufacturers, shall be
new, and suitable for the service required. The Contractor is obligated to conduct his
own search into the timely availability of the specified equipment and to ensure that all
materials and equipment are in strict conformance with the contract documents.
Materials or equipment items which are similar or identical shall be the product of the
same manufacturer. The cost of submittals, certifications, any required samples and
similar costs shall not be paid for extra but shall be included into the pay item bid price
for the respective material or work.

1.11 EXCEPTIONS, DEVIATIONS AND SUBSTITUTIONS

Exceptions to and deviations from the requirements of the Contract Documents shall not
be allowed. It is the Contractor's responsibility to note any deviations from contract
requirements at the time of submittal and to make any requests for deviations in writing
to the Engineer. In general, substitutions must demonstrate that the proposed
substitution is superior to the material or equipment required by the Contract
Documents. No exceptions, deviations or substitutions shall be permitted without the
approval of the Engineer.

1.12 SUBMITTALS

Within 30 days after contract award, the Contractor shall submit, for approval, complete
manufacturer’s product data (for standard products and components) and detailed shop
drawings (for fabricated equipment). All of the submittal information shall be assembled
by the Contractor and submitted to the Engineer at one time. All equipment samples
shall be submitted at this time. Partial and sporadic submittals may be returned without
review. The Contractor may request, in writing, permission to make a partial submittal.
The Engineer will evaluate the circumstances of the request and may accept to review
such a partial submittal. However, no additional compensation or extension of time shall
be allowed for extra costs or delays incurred due to partial or late submittals.

1.13 TESTING

Before final acceptance, the electrical equipment, material, induction loops and work
provided under this contract shall be tested. Tests will not be made progressively, as
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parts of the work are completed, they shall be all made at one time. Items which fail to
test satisfactorily shall be repaired or replaced. Traffic Systems Center staff will witness
all testing.

1.14 INSTALLATION/INSPECTION PROCEDURES WHEN NECESSARY

After all control boxes and equipment to be installed has been physically inspected and
approved by TSC personnel, the equipment supplier shall then deliver all equipment to
the job site. The Contractor shall then install/safeguard all the equipment which has
been delivered prior to requesting an inspection. No unapproved equipment shall be on
the job site or installed as part of the job. This does not relieve the Contractor from
replacement/repairs of equipment found to be damaged or in hon-compliance of these
provisions.

Certain items such as conduit, wire, duct, anchor bolts, and junction boxes will be
inspected and may be tested by the Department’s Bureau of Materials and these items
shall not be delivered to the job site without inspection approval. Items such as cabinets
shall be inspected by the Engineer at the Contractor’s or manufacturer’s shop and these
items shall not be delivered to the job site without the TSC staff inspection approval. It
shall be the Contractor’s responsibility to arrange inspection activities with the Engineer
thirty (30) days prior to installation.

30 days prior to installation of the tone equipment being supplied and, prior to request for
a turn-on, the T.S.C. will be contacted for the correct frequencies and “DB” setting for
each location to be installed.

When the work is complete, all equipment fully operational, the Contractor shall
schedule a turn-on inspection with the Engineer. Acceptance will be made as a total
system, not as parts. The Contractor shall request the inspection no less than seven (7)
working days prior to the desired inspection date.

The Contractor shall furnish the necessary manpower and equipment to make the
Inspection. The Engineer may designate the type of equipment required for the
inspection tests.

A written record of the loop analyzer readings shall be made by the T.S.C. staff at time
of inspection.

Any part or parts of the installation that are missing, broken, defective, or not functioning
properly during the inspection shall be noted and shall be adjusted, repaired, or replaced
as directed by the Engineer and another inspection shall be made at another date. Only
upon satisfaction of all points shall the installation be acceptable.

After the subject inspections are completed the TSC will provide the Contractor with a

complete punchlist of items necessary to be completed prior to final inspection and
acceptance for maintenance.
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The Contractor shall furnish a written guarantee for all materials, equipment and work
performed under the contract for a period of not less than two (2) years from the date of
final inspection.

INDUCTION LOOP
Effective: June 1, 1994 Revised: June 11, 2003

1. DESCRIPTION

This item shall consist of furnishing, installing and testing an induction loop, of the dimensions
shown on the plans or of the dimension from Table 1, at the locations shown. The induction
loop shall be installed in accordance with all details shown on the plans and applicable portions
of Section.886 Standard Specifications for Road and Bridge Construction. All sawcutting, cable
installation, joint sealing, lead-ins and testing necessary to complete the installation shall
conform with the following requirements.

MATERIALS

The cable used for induction loop shall be #14-7 strand XHHW XLP-600V, encased in orange
Detecta-duct tubing as manufactured by Kris-Tech Wire Company, Inc., or comparable. All loop
wire shall be UL listed. Lead-ins shall be Conoga 30003 or equal cable. The jacket,
constructed of high density polyethylene, shall be rated to 600 volts in accordance with UL 83
Section 36.

Joint sealer shall have sufficient strength and resiliency to withstand stresses set up by
vibrations and differences in expansion and contraction due to temperature changes. The joint
sealer shall have a minimum tensile strength of 100 P.l.E. when tested by ASTM Method D638-
58T. Adhesion to clean dry, oil-free Portland Cement concrete shall be at least equal to the
tensile strength of the concrete. The joint sealer, with qualities described above, shall be
capable of curing in a maximum time of 30 minutes at all temperatures above 10 degrees C (50
degrees F) Curing shall be defined as the capability of withstanding normal traffic loads without
degradation. A hard asphaltic base filling and insulating compound having a high softening
point and a high pouring temperature shall be used if the outside installation temperature is
below 10 degrees C (50 degrees F). The filling compound shall have a softening point of not
less than 110 degrees C (235 degrees F) and a summer pouring temperature of 190 degrees C
(375 degrees F); winter pouring temperature of 220 degrees C (425 degrees F). Sealant for
Detector Loop(s): The sealer shall meet or exceed the characteristics provided by OZ GEDNEY
DOZSeal 230 filling compound.

3. INSTALLATION DETAILS

Slots in the pavement shall be cut with a concrete sawing machine in accordance with the
applicable portions of Art. 420.10 of the Standard Specifications for Road and Bridge
Construction. The slot must be clean, dry, and oil-free. Wire shall be inserted in the pavement
slot with a blunt tool which will not damage the insulation. Loops shall not be dry cut. Loops
should not be installed at an outside temperature below 10 degrees C (50° F) unless directed
by Engineer.
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Plastic sleeving shall be used to insulate the wire where loop wire crosses cracks and joints in
the pavement. The sleeving shall be properly sealed with electrical tape to prevent joint sealer
from entering sleeves. Sleeving shall extend a minimum of 20 cm (8 inch)each side of joint.

Induction loops on exit and entrance ramps shall be square or rectangular with edges
perpendicular or parallel to traffic flow. All mainline loops shall be round loops, 1.8 m (6 feet) in
diameter. Induction loops shall be centered on all ramps and in traffic lanes unless designated
otherwise on the plans or by the Engineer. Traffic lanes shall be referred to by number and loop
wire shall be color-coded and labeled accordingly. Lane one shall be the lane adjacent to the
median, or that lane on the extreme left in the direction of the traffic flow; subsequent lanes are
to be coded sequentially towards the outside shoulder. A chart which shows the coding for
each installation shall be included in each cabinet. Core holes shall not be allowed at corner of
loop. Sawcuts for all induction loops and lead ins shall not be greater than 7 cm (2.75 inches) in
depth.

All excess joint sealer shall be removed so that the level of the sealer in the sawcut is at the
same level as the adjoining pavement.

All induction loops shall contain three (3) turns of No. 14 wire min. Each induction loop shall
have its own Canoga 30003 or equal home run or lead-in to the cabinet when said induction
loops is over 45 m (150 feet) from cabinet. Induction loops shall not be connected in series with
other loops. This wire shall be free from kinks or any insulation abrasions. The loop lead-in
shall be a Canoga 30003 cable. The loop lead-in shall be barrel sleeved, crimped, soldered and
protected by heat shrinkable tubing to the loop #14 wire. Lead-ins shall be twisted in such a
manner so as to prevent mechanical movement between the individual cables. Lead-ins shall
be brought into a cabinet or handhole at the time the induction loop is placed in the pavement.
Loops located over 300 m (1000 feet) from cabinet require four (4) turns of No. 14 wire.

Where lead in runs are less than 45 meters (150 feet) the loop wire will be utilized as lead in to
the point of termination w/o splices, being twisted 16 turns per meter (5 turns per foot). The
loop wire will be paid for as "lead in" from last point of sawcut in pavement at dive hole to point
of termination.

Loop lead-ins placed in handholes shall be coiled, taped and hung from the side of the handhole
to protect against water damage. Any other method of installation will require prior written
approval of the Engineer. Each loop lead-in shall be color coded and tagged in each handhole
thru which it passes. The loop lead-in shall be color coded and tagged at the core hole, in each
junction box it passes thru, and at the termination point in the cabinet.

Contractor shall core drill all mainline round loops 1.83 meters (6 feet) in diameter x .6 mm (.25
inch) in width x 7 cm (2.75 inch) in depth.

Loop lead-ins shall not be allowed in saw cuts in shoulders. The Engineer shall be contacted
regarding proposed changes in loop locations necessitated by badly deteriorated pavement.
The Engineer may relocate such loops. Loop Wire and lead-ins shall not be installed in the curb
and gutter section or through the edge of pavement. A hole shall be drilled at least 30 cm (12
inch) in from the edge of pavment through which the P-duct, loop wire and lead-in shall be
installed. Saw cuts through shoulders to core hole shall not be allowed.
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RAMP LOOP TABLE

W (M) S (M)
| 4.0m(13ft) | 2.8m (9ft) |
|___43m@4ft) | 31m (10ft) |
| 46m(5f) | 3.4m (11ft) |
|__49m(16ft) | 3.7m (12ft) |
|__52m(17f) | 4.0m (13ft) |
| 55m(18ft) | 4.3m (14ft)|
| 5.8m(19ft) | 4.6m (15ft)|
|__6Am(20ft) | 4.9m (16ft)]|
| 64m(1ft) | 52m (17ft)]
| 67m(22ft) | 55m (181t) |
| 7.0m(23ft) | 5.8m (191t) |
| 73m(24ft) | 6.1m (20ft)]
|___76m25f) | 6.4m (21ft) |

Should the induction loop and/or core hole for the induction loop and loop lead-in cable be
paved over by other construction operations, it shall be the contractor's responsibility for
locating and finding the induction loop and/or the core hole for the repair of a bad loop or lead-in
or for the installation of a new loop or loop lead-in. The locating of the core hole and the
induction loop shall be incidental to the cost of the induction loop lead-in installation.

No extra compensation shall be allowed for finding and locating induction loops and/or core
hole.

The loop shall be spliced to the lead-in wire with a barrel sleeve crimped and soldered. Epoxy
filled heat shrink tubing shall be used to protect the splice. The soldered connection shall be
made with a soldering iron or soldering gun. No other method will be acceptable, i.e. the use of
a torch to solder will not be acceptable. The heat shrink tube shall be shrunk with a heat gun.
Any other method will not be acceptable, i.e. the use of a torch will not be acceptable. No burrs
shall be left on the wire when done soldering. Cold solder joints will not be acceptable. Refer to
TSC typical(s) TY-1TSC-418 #2 & #3 for proper loop to loop lead-in splice detail.

Where there are continuous count stations or multiple lane exits or entrance ramps the loop in
the left most lane shall be wrapped clockwise, the adjacent lane loop wrapped coutner-
clockwise, etc, alternating wrapping the loops every other lane.

4. TRAFFIC SYSTEMS CENTER LOOP SPLICING REQUIREMENT COLOR CODE

MAINLINE LOOPS METERING LOOPS
Lane 1 Blue Lane 4 Violet Loop 1 Green
Lane 2 Brown Exit Black Loop 2 Yellow
Lane 3 Orange Entrance White Loop 3 Red

When 2 or 3 loops are installed on an exit or entrance ramp the loop color code shall conform to
the mainline loop color code and shall be marked as entrance or exit ramp loops.
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In addition to color codes each loop shall be identified with a written label attached to the loop
wire, or lead-in wire. The tags shall be Panduit #MP250W175-C or equivalent. All wires and
cables shall be identified in each handhole or cabinet the cable passes through, or terminates
in. The labels shall be attached to the cable by use of two cable ties.

5. PROSECUTION OF SURVEILLANCE WORK

The work shall consist of replacement and/or repairs caused by the pavement repair, removal
and resurfacing to all induction loops, loop lead-in, poly-duct, steel conduits, all interconnecting
cables and all Surveillance appurtenances. The Contractor shall make modifications to existing
installations to render the location functional. The Contractor shall also furnish and install new
induction loops, loop lead-ins, poly-duct, steel conduits, all interconnecting cables, and all
Surveillance appurtenanances.

Should damage occur to any Traffic Systems Center cabinets, housing telemetry equipment
and/or vehicle detection equipment, the Contractor shall install and replace all damaged
equipment at his own expense. The Traffic Systems Center staff shall determine what
equipment shall be reusable and what shall be replaced. Replaced equipment shall be of equal
or better quality and type.

6. CONNECTIONS TO EXISTING INSTALLATIONS

Where new work connects to existing installations, the Contractor shall do all necessary cutting,
fitting and foundation drilling to the existing installation and shall remove all existing work, as
required, to make satisfactory connections, with the work to be performed under these
Provisions, so as to leave the entire work in a finished and workmanlike manner, as approved
by the Engineer. No raceways shall be allowed to enter cabinet through the sides or backwalls.

7. PROTECTION OF WORK

Electrical work, equipment and appurtenances shall be protected from damage during
construction until final acceptance. Electrical raceway or duct openings, shall be capped or
sealed from the entrance of water and dirt. Wiring shall be protected from mechanical injury.

8. STANDARDS OF INSTALLATION

Electrical work shall be installed in a neat and workmanlike manner in accordance with the best
practices of the trade. Unless otherwise indicated, materials and equipment shall be new and
installed in accordance with the manufacturer's recommendations.

Except as specified elsewhere herein, materials and equipment shall be in conformance with
the requirements of Section 106 of the Standard Specifications.

9. TESTING
Before final acceptance, the induction loops shall be tested. Tests will not be made

progressively, as parts of the work are completed. They shall be all made at one time. Items
which fail to test satisfactorily shall be repaired or replaced.
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An electronic test instrument capable of measuring large values of electrical resistance, such as
major megger, shall be used to measure the resistance of the induction loop and its lead-in.
The resistance of the loop and its lead-in shall be a minimum of 100 megohms above ground
under any conditions of weather or moisture. The resistance tests and all electronic tests shall
be performed in the presence of the Engineer any number of times specified by the Engineer.
The loop and loop lead-in shall have an inductance between 100 microhenries and 700
microhenries. The continuity test of the loop and loop lead-in shall not have a resistance
greater than two (2) ohnms. The Contractor shall do all testing in the presence of the Engineer
and all readings will be recorded by the Engineer. Testing shall be done with an approved loop
tester.

10. FINAL ACCEPTANCE INSPECTION

When the work is complete, tested and fully operational, the Contractor shall schedule a Final
Acceptance Inspection with the Engineer. Final acceptance will be made as a total system, not
as parts.

The Contractor shall furnish the necessary manpower and equipment to make the Final
Acceptance Inspection. The Engineer will designate the type of equipment required for the
inspection tests.

11. METHOD OF MEASUREMENT

The induction loop measurement shall be the length of sawcut in the pavement which contain
loop wire. The actual length of wire used in the sawcut shall not be considered in any
measurement.

12. BASIS OF PAYMENT

This item will be paid at the contract unit price per lineal meter (foot) as INDUCTION LOOP.
The price will be payment in full for furnishing and installing all materials listed complete and
operating in place.

POLYETHYLENE DUCT
Effective: June 1, 1994 Revised: Oct.23, 2002

DESCRIPTION

This item shall consist of furnishing and installing polyethylene duct of the type and size
specified including all couplings, junctions, adapters, reducers, condulets and all incidental
items necessary to complete the work at the locations indicated on the plans or directed by the
Engineer in accordance with the following requirements.

MATERIALS
The flexible electrical plastic duct shall be manufactured to comply with the American Society for

Testing and Materials Standards (latest edition) cited by ASTM Designation D 3485, and to the
standards of NEMA Publication No. TC-7.
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The duct shall be manufactured from black polyethylene complying with ASTM Designation
D1248, Type lll, Grade 3, Class C with the following exceptions and additions:

1. The Elongation when tested by the procedure in ASTM Designation D-638 shall be
a minimum of 300%.

2. The Brittle Temperature when tested by Procedure A in ASTM Designation D-746
shall be -70 degrees C. (-94 degrees F. ) or below.

3. The environmental Stress Crack Resistance when tested in accordance with ASTM
Designation D-1693 shall produce not more than 2 failures per 10 specimens after
48 hours.

Construction: The duct shall be manufactured as polyethylene plastic pipe complying with
ASTM Designation D-2104 with the following exceptions and additions:

1. The Outside Diameter, minimum wall thickness, and bending radius shall be as

follows:
Nominal Size Outside Diameter | Minimum Wall | Minimum Bending
mm/(inches) mm/(inches) Thickness Radius
mm(inches) mm(inches)

30/ (1-1/4”) 42.16 £ 0.305 2.692 + 0.508 450 (18 inches)
(1.660 £ 0.012") (0.106 £ 0.020)

50/(2”) 60.33 £ 0.305 4.013 £0.508 650 (26in.)
(2.375£0.012") (0.158 £ 0.020)

75/(3”) 88.90 + 0.305 5.740 £ 0.508 1000 (40in.)
(3.500 £ 0.012” (0.226 £ 0.020)

The duct may be manufactured to the dimensions in the above table, for Schedule 40. The duct
must be capable of being bent in the minimum bending radius listed above.

2. When tested in accordance with the procedures and test methods referred to in
ASTM Designation D-2104 the test pressures used shall be 75% of the values listed
in Tables Ill, V, VI, VII.
3. The duct shall pass the following tests:
a) Freeze-up test:
A 3.0m (10 ft.)length of the duct bent into an upright "U" shape shall be filled with
water and then placed in a low temperature cabinet and maintained at -20
degrees C. for twenty-four hours. The duct shall not crack or burst during the
test.
b) Compression Test:
The test shall be conducted on three, 150.0mm (6 inch) samples of the duct,

using equipment set at 50mm (2 in.)per minute. Samples are placed between
150.0mm (6 in.)plates and compressed at the rate of 12.0mm (1/2 in.) per minute
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until the distance between the plates is reduced by 50%, recording the load
required to compress the duct. The samples are then removed and allowed to
stand for exactly 5 minutes. The load required to compress the sample shall be
equal to or greater than that listed below and the duct shall have returned to not
less than 85% of its original diameter at the end of the 5 minutes.

Nominal Size Load

mm (in) N (Ibs)

30.0 (1-1/4”) 836.26 (188 Ibs)
50.0(2 in.) 1334.50 (300 Ibs)
75.0 (3 in) 1556.87 (350 Ibs)

The duct shall be permanently marked at regular intervals on the outside with the
manufacturer's name or trademark.

The manufacturer shall certify that these tests were made and the results conform to
specifications, using the apparatus and test methods listed above and shall be submitted to the
Engineer for approval, prior to installation of duct.

Couplings shall be high density polyethylene or acetyl butyl styrene drive on pipe fittings.
INSTALLATION DETAILS

Polyethylene duct will be installed in a prepared trench at a minimum depth in the ground of
750mm (30 inches). The Contractor shall exercise care in installing the duct to insure that the
completed duct raceway is smooth, free of sharp bends and located in such a manner as will
preclude damage from subsequent construction operations. Crushed or deformed polyethylene
duct shall not be used or accepted. All joints, including those with galvanized steel conduit,
shall be watertight.

Duct which passes through cabinet foundations shall have an upper termination approximately
50mm (2 inch) above the top of the foundation.

Duct terminations shall be temporarily capped to prevent water and other contaminants from
entering during construction operations. The duct shall be swabbed and blown clean of any
debris before installation of cable. If, in the opinion of the Engineer, water or any other debris is
in the duct after the cable is installed the Contractor shall blow the duct clean and make any
repair necessary to stop water leaking or debris entering.

Should damage occur to existing or newly installed polyethylene duct, the Contractor shall
locate the damaged area and repair damaged area with new polyethylene duct. All repairs will
be inspected by the T.S.C. Engineer. The cost of locating the damaged polyethylene duct shall
be incidental to the cost of the new polyethylene duct.

Where new P-duct connects to existing installations or foundations the Contractor shall do all
necessary cutting, fitting and foundation drilling to the existing installation as required, to make
satisfactory connections, with the work to be performed under these Provisions, so as to leave
the entire work in a finished and workmanlike manner, as approved by the Engineer. No
raceways shall be allowed to enter cabinet through the sides or backwalls. All cutting, fitting
and foundation drilling shall be incidental to the cost of the polyethylene duct.
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METHOD OF MEASUREMENT

The length of measurement shall be the distance along a straight line measured between
changes in direction of the polyethylene duct and its connection to terminal structures,
galvanized steel conduit or condulets.

BASIS OF PAYMENT

This item will be paid at the contract unit price per lineal meter (foot) of CONDUIT IN TRENCH,
HIGH DENSITY POLYETHYLENE, COILABLE. The price will be payment in full for furnishing
the specified size duct in place and connected at its terminal. Trench and backfill will be paid for
separately.

TRENCH AND BACKFILL
Effective: June 1, 1994 Revised: June 12, 2003

DESCRIPTION

This item shall consist of constructing a trench for the accomodation of the poly-duct or conduit
and backfilling it at the locations indicated by the Engineer. Included is the furnishing of the
backfill material and disposing of surplus materials. All work shall be done in accordance with
these specifications and Section Art. 815 & 1066.05 of the Standard Specifications.

CONSTRUCTION METHODS

The trench shall be excavated in a manner to prevent cave-ins and to a depth of not less than
750mm (30 inch) below final grade. Excavated material cannot fall back onto the trench. The
width of the trench shall be at least 75.0mm (3 inches). Where the duct enters the foundation or
rigid steel conduit, the bottom of the trench shall be built up to provide a smooth bed for the
duct.

The duct shall be placed in the bottom of the trench after all loose stones have been removed
and all protruding stones have been removed or covered with backfill material as directed by the
Engineer.

If the trench is for an electrical power line, a cable marker shall be installed 30 cm (12 in) below
finished grade. The marker shall be a 15 cm (6 in) wide (match trench width for smaller
trenches) reinforced metallic detection tape consisting of a reinforced polyethylene tape with a
metallic core. The tape shall be red with black lettering to read "CAUTION-ELECTRICAL LINE
BURIED BELOW". The tape shall have a thickness of not less than 8 mils. The tensile strength
of a 75.0mm (3 in.) wide specimen shall be a minimum of 2669 N (600 Ibs). Splicing of the tape
shall be accomplished with metal clips to maintain electrical continuity along the entire length of
the tape. In addition to metal clips, all splices must be wrapped with a waterproof adhesive tape
to prevent corrosion of the metal core.

The trench shall be backfilled by placing backfill material in uniform layers not exceeding 15 cm
(6 inch) in depth (loose measure). The material in each layer shall be thoroughly compacted to
a density equal to the existing ground or as approved by the Engineer in such a manner as not
to injure the duct.
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No stone or rock greater than 25mm (1 in.) in maximum dimension shall be allowed in any layer
or backfill.

No sod, frozen material, or any material which, by decay or otherwise, might cause settlement
shall be used as backfill. Deleterious substances, such as coal, lignite, shells, clay lumps, and
conglomerate and cemented particles shall not exceed 5 percent by weight in any one sample
of backfill material.

Any material excavated from the trench may be used as backfill provided it does not conflict with
the above and that the material meets with the approval of the Engineer.

The Engineer will inspect:

1. The trench before the duct or conduit is placed in the trench.
2. The duct in the trench before the first layer of backfill.
3. The trench at any other time during excavation or backfilling.

Trenches under and within 60cm (2 ft.) of pavement, curb, gutter, or curb and gutter and other
locations indicated by the Engineer shall be filled with sand or stone screenings complying with
Articles 1003.01 and 1003.04 of the Standard Specifications. Extra compensation shall not be
allowed for such sand or stone screenings.

The method and type of equipment to be used in compacting the backfill material shall be
approved by the Engineer before any work is started.

All areas and plant material damaged by the installation shall be replaced as follows:

1. Grass Areas: Replace top soil to a depth of 8cm (3 inch) , regrade shoulders, ditch slopes,
and open areas back to former existing grades. Fertilize, seed and mulch all damaged
areas.

2. Sodded Areas: Fertilize and re-sod all damaged areas.

3. Plant Materials: Remove and replace damaged trees, shrubs, and vines with the same
varieties that existed prior to the damage.

4.  Shoulders Other than Stabilized Shoulders and backslopes: Replace shoulders to original
condition and restore edge of backslope to original lines and grades.

All damaged landscape shall be replaced in accordance with Sections 250 through 254 of the
Standard Specifications for Road and Bridge Construction.

METHOD OF MEASUREMENT

The length of measurement shall be the distance along a straight line measured between
changes in direction of the trench.
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BASIS OF PAYMENT

This work shall be paid for at the contract unit price per lineal meter (foot)for TRENCH AND
BACKFILL FOR ELECTRICAL WORK, which price shall include the cost of all excavation, cable
marker, furnishing and placing all backfill material, and the disposal of surplus excavations. Any
boring made for the purpose of placing conduit or cable under sidewalks or driveways shall be
paid for at the same contract unit price per lineal meter (foot) and designated as TRENCH AND
BACKFILL FOR ELECTRICAL WORK. This price shall include the cost of seeding or sodding
the surface of the trench, when and as directed by the Engineer.

CONTROL OF TRAFFIC SURVEILLANCE MATERIALS
Effective: June 1, 1994 Revised: October 23, 2002

Control of materials shall meet the requirements of Section 8010of the Standard Specifications,
except for the following:

DOCUMENTATION

The Contractor shall submit the following traffic surveillance material documentation for
the Engineer's approval. The material shall be submitted prior to the delivery of
equipment to the job site, or within 30 consecutive calendar days after the contract is
awarded, or within 15 consecutive calendar days after the preconstruction meeting.

(A) One (1) complete set of manufacturer's descriptive literature, drawings, and
specifications of the traffic surveillance equipment, handholes, junction box, cable,
conduit and all associated items that will be installed on the contract.

(B) Eight (8) complete shop drawings of the cabinets, showing in detail the fabrication,
anchor bolts, and reinforcing materials.

(C) Eight (8) copies of a letter listing the manufacturer's name and model numbers of
the proposed equipment to be supplied, as noted in Paragraphs (A) and (B) of this
Special Provision. The letter will be reviewed by the Traffic Surveillance Engineer to
determine whether the equipment to be used is approved. The letters will be
stamped as approved or not approved accordingly and returned to the Contractor.

(D) (A), (B), and (C) above shall be stamped with the Contract Number, Permit Number,
or Intersection for FAUS projects.

Unless otherwise approved by the Engineer, all of the above items shall be submittted to the
Engineer at the same time. Each item shall be properly identified by route, section and contract
numbers. Failure to submit the required information above may result in any request for 120-
day delay under Article 802.06 being denied.

ACCEPTANCE

Acceptance of the traffic surveillance equipment by the Department shall be based upon
inspection results at the Traffic Surveillance "turn on". If approved, traffic surveillance
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acceptance shall be verbal at the "turn on" inspection followed by written correspondence from
the Engineer. The Contractor shall be responsible for all traffic surveillance equipment and
associated maintenance thereof until Departmental acceptance is granted.

At or prior to the "Turn On" inspection of the traffic surveillance installation, the Contractor shall
provide the Traffic Surveillance Inspector with one (1) copy of the letter described in Paragraph
(C) above. In addition the Contractor shall provide the Engineer with one (1) copy of the
operation and service manuals of the associated equipment and five (5) copies of the cabinet
wiring diagrams and cable log and location diagram. If these items are not delivered, the traffic
surveillance installation(s) will not be placed in operation.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and surveillance equipment are
paid, and no additional compensation will be allowed. Materials and equipment not complying

with the above requirements will be subject to removal and disposal at the Contractor's
expense.

REFLECTIVE CRACK CONTROL TREATMENT

Revise the third sentence of the first paragraph of Article 443.01 of the Standard Specifications
to read:

“Strip reflective crack control treatment shall be either System A, B, C, or D at the option of the
Contractor.”

Add the following to Article 443.03 of the Standard Specifications:
“(g) Hot-Poured Joint SEaAIET...........coviiiiiiiiiieeieeeeeeeeeeeeeeeeeeeeeeee et 1050.02”
Revise Article 443.09 of the Standard Specifications to Article 443.10.
Revise Article 443.10 of the Standard Specifications to Article 443.11.
Add the following Article to the Standard Specifications:

“Article 443.09 Reflective Crack Control System D. The stress relief membrane shall be
applied when the surface temperature is a minimum of 10 °C (50 °F) and rising.

(a) Tack Coat Placement for Membrane. The tack coat shall be applied to the existing
surface using one of the following methods.

(1) A hand held wand with a nozzle that produces a fan shaped spray to apply the tack
coat evenly according to the rate specified by the manufacturer.

(2) A hand held wand without a spray nozzle. The tack coat shall be spread with a
squeegee according to the rate specified by the manufacturer.
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(3) A distributor bar attached to a distributor truck, for longitudinal applications only. The
distributor bar nozzles shall be set at 20 degrees to the axis of the bar and the tack
coat shall be applied according to the rate specified by the manufacturer. Application
of the tack coat directly from a distributor bar attached to a distributor truck will not be
permitted for transverse applications.

The maximum width of the tack coat application shall be such that the tack coat extends
a maximum 40 mm (1 1/2 in.) on both sides of the stress relief membrane strip.

The use of emulsified asphalts and/or cutbacks is prohibited for use as a tack to bond
the stress relief membrane to the existing pavement surface.

(b) Stress Relief Membrane Placement. The open grid woven polyester side of the material
shall be placed up with the nonwoven side placed into the tack. The stress relief
membrane shall be centered over the crack or joint on the existing surface and with a
minimum of 150 mm (6 in.) of the membrane extending beyond the edges of the joint.

The material shall be laid smooth with no uplifted edges. The stress relief membrane
shall be placed and rolled immediately with a riding static drum roller or a rubber tire
roller. A maximum of three minutes shall pass between the first and second rolling
efforts.

The stress relief membrane shall be butted where transverse and longitudinal joints
meet or where two rolls must be joined. When required, the stress relief membrane shall
be cut with a razor knife from the woven polyester side.

The stress relief membrane shall be placed at least two hours in advance of paving
operations. If application must immediately precede the paving operation, hot-poured
joint sealer may be required as a tack coat to bond the stress relief membrane to the
existing surface.

(c) Traffic Exposure. Damaged membranes shall be removed and replaced.

(d) Paving Tack Coat/Paving. Paving operations shall only begin when the membrane is
thoroughly bonded to the existing surface. The membrane may be exposed to moisture
and rain prior to the application of the overlay, however, the stress relief membrane must
be dry at the time the overlay is placed.

A slow-set emulsified asphalt paving tack coat (such as SS-1, SS-1h, CSS-1, or
CSS-1h) shall be applied prior to paving over the membrane. Cutback asphalts shall not
be used. Hot-mix asphalt or dry washed sand may be placed ahead of the paver if the
membrane is sticking to the tires of the paving equipment. The minimum asphalt overlay
thickness (total) shall be 50 mm (2 in.) compacted.

When using a vibratory roller for compaction, it shall be set to the lowest amplitude and
highest frequency settings.”
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Add the following Article to the Standard Specifications:

“1062.04 Reflective Crack Control System D. The stress relief membrane shall be
900 mm (36 in.) wide and 4 mm (0.15 in.) thick and shall be a system of materials manufactured
in a composite three layer fashion with the following properties.

Stress Relief Membrane
Property Value Test Method

Cold Flex No cracking or separation | ASTM D 146 (modified)

of fabric
Tensile Strength (Peak) 700 N/mm (4,000 psi) min. | ASTM D 412 (modified)
Elongation (at Peak Tensile) | 10 % min. ASTM D 412 (modified)
Weight 3.7 kg/sq m (0.76 Ibs/sq ft)
Density (mastic) 1100 kg/cu m (69 Ibs/cu ft) | ASTM D 70

min.
Thickness 4 mm (0.15in.) ASTM E 154-93 Subsection

10.0 ASTM D 1790

Absorption (mastic) 1 % max. ASTM D 517
Brittleness Passes ASTM D 517
Softening Point (mastic) 104 °C (220 °F) ASTM D 36

The bottom layer of the composite shall be a low strength, nonwoven, geotextile and shall
be according to AASHTO M 288-92. The bottom geotextile shall be designed to fully bond
with the existing pavement with the help of a tack coat. It shall be capable of
accommodating sufficiently large stresses at the joint/crack without breaking its bond with
the slab. The middle layer of the composite shall be a viscoelastic membrane designed to
prevent water entry into the pavement through the cracks and/or joints in the pavement. It
also acts as a stress absorbing member interlayer between the overlay and the underlying
pavement. The top layer shall be a high strength woven geotextile with a tensile strength of
700 N/mm (4,000 psi) at five percent strain according to ASTM D 4595. The top geotextile
shall be designed to fully bond with the overlay and provide high stiffness and reinforcement
to the overlay.

The stress relief membrane shall be stored in an inside enclosure with temperatures not
exceeding 49 °C (120 °F). Any material that becomes wet prior to installation shall be
removed from the jobsite and discarded.

The grade of asphalt binder tack coat shall be PG 64-22, PG 58-28, or PG 52-28 and shall
meet the requirements of Article 1009.05.

Emulsified asphalt for tack coat shall be SS-1, SS-1h, CSS-1, CSS-1h, CSS1hP, or SS-1hP
and shall meet the requirements of Article 1009.07.

The manufacturer shall furnish a certification with each shipment of stress relief membrane,

stating the amount of product furnished, and that the material complies with these
requirements.”
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AGGREGATE SHIPPING TICKETS (BDE)
Effective: January 1, 2006

Add the following to Article 1003.01 of the Standard Specifications:

“(f) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

L]

Aggregate Information on Shipping Tickets”.
Add the following to Article 1004.01 of the Standard Specifications:

“(f) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

Aggregate Information on Shipping Tickets”.
Add the following to Article 1005.01 of the Supplemental Specifications:

“(d) Shipping Tickets. Shipping tickets for the material shall be according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Designation of

Aggregate Information on Shipping Tickets”.

BITUMINOUS CONCRETE SURFACE COURSE (BDE)
Effective: April 1, 2001 Revised: April 1, 2003

Replace the fourth paragraph of Article 406.23(b) of the Standard Specifications with the
following:

“Mixture for cracks, joints, flangeways, leveling binder (machine method), leveling binder
(hand method) and binder course in excess of 103 percent of the quantity specified by the
Engineer will not be measured for payment.

Surface course mixture in excess of 103 percent of adjusted plan quantity will not be
measured for payment. The adjusted plan quantity for surface course mixtures will be
calculated as follows:

Adjusted Plan Quantity = C x quantity shown on the plans or as specified by the Engineer.

where C = metric: C= w English: C = Gmo < 46.8
and where:
Gmp = average bulk specific gravity from approved mix design.
U = Unit weight of surface course shown on the plans in kg/sq m/25 mm (Ib/sq yd/in.),
used to estimate plan quantity.
24.99 = metric constant.
46.8 = English constant.
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If project circumstances warrant a new surface course mix design, the above equations shall
be used to calculate the adjusted plan quantity for each mix design using its respective
average bulk specific gravity.”

BITUMINOUS EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE)
Effective: January 1, 2005

Revise the fourth paragraph of Article 1102.03 of the Standard Specifications to read:

“The paver shall be equipped with a receiving hopper having sufficient capacity for a
uniform spreading operation. The hopper shall be equipped with a distribution system to
uniformly place a non-segregated mixture in front of the screed. The distribution system shall
have chain curtains, deflector plates, and/or other devices designed and built by the paver
manufacturer to prevent segregation during distribution of the mixture from the hopper to the
paver screed. The Contractor shall submit a written certification that the devices recommended
by; the paver manufacturer to prevent segregation have been installed and are operational.
Prior to paving, the Contractor, in the presence of the Engineer, shall visually inspect paver
parts specifically identified by the manufacturer for excessive wear and the need for
replacement. The Contractor shall supply a completed check list to the Engineer noting the
condition of the parts. Worn parts shall be replaced. The Engineer may require an additional
inspection prior to the placement of a surface course or at other times throughout the work.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: July 1, 2004

Revise Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. Except as specified, the use of admixtures to increase the workability or to
accelerate the hardening of the concrete will be permitted only when approved in writing
by the Engineer. The Department will maintain an Approved List of Concrete
Admixtures. When the Department permits the use of a calcium chloride accelerator, it
shall be according to Article 442.02, Note 5.

When the atmosphere or concrete temperature is 18 °C (65 °F) or higher, a retarding
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD
Concrete and portland cement concrete bridge deck overlays. The amount of retarding
admixture to be used will be determined by the Engineer. The proportions of the
ingredients of the concrete shall be the same as without the retarding admixture except
that the amount of mixing water shall be reduced, as may be necessary, in order to
maintain the consistency of the concrete as required. In addition, a high range water-
reducing admixture shall be used in Class BD Concrete. The amount of high range
water-reducing admixture will be determined by the Engineer. At the option of the
Contractor, a water-reducing admixture may be used. Type | cement shall be used.
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For Class PC and PS Concrete, a retarding admixture may be added to the concrete
mixture when the concrete temperature is 18 °C (65 °F) or higher. Other admixtures
may be used when approved by the Engineer, or if specified by the contract. If an
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type.

At the Contractor’s option, admixtures in addition to an air-entraining admixture may be
used for Class PP-1 concrete. The accelerator shall be the non-chloride type. If a
water-reducing or retarding admixture is used, the cement factor may be reduced a
maximum 18 kg/cu m (0.30 hundredweight/cu yd). If a high range water-reducing
admixture is used, the cement factor may be reduced a maximum 36 kg/cum
(0.60 hundredweight/cu yd). Cement factor reductions shall not be cumulative when
using multiple admixtures. An accelerator shall always be added prior to a high range
water-reducing admixture, if both are used.

If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
concrete, a water-reducing or high range water-reducing admixture shall be used.
However, the cement factor shall not be reduced if a water-reducing, retarding, or high
range water-reducing admixture is used. In addition, an accelerator shall not be used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range
water-reducing admixture shall be used, in addition to the air-entraining admixture. For
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite.

For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing
admixture. A retarding admixture shall not be used unless approved by the Engineer. A
water-reducing, retarding, or high range water-reducing admixture shall not be used to
reduce the cement factor.

When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the
non-chloride accelerator shall be calcium nitrite.

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a water-
reducing admixture. An accelerator shall not be used. For stationary or truck mixed
concrete, a retarding admixture shall be used to allow for haul time. The Contractor has
the option to use a mobile portland cement concrete plant according to Article 1103.04,
but a retarding admixture shall not be used unless approved by the Engineer. A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce
the cement factor.

If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 Ib) of
cement. The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg
(100 Ib) of cement if approved by the Engineer. If the Department specifies a calcium
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be
1.3L (1.3 quarts) of solution per 45kg (100 Ib) of cement. The dosage may be
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 Ib) of cement if approved by
the Engineer.
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For Class PV, MS, SI, RR, SC and SH concrete, at the option of the Contractor, or when
specified by the Engineer, a water-reducing admixture or a retarding admixture may be
used. The amount of water-reducing admixture or retarding admixture permitted will be
determined by the Engineer. The air-entraining admixture and other admixtures shall be
added to the concrete separately, and shall be permitted to intermingle only after they
have separately entered the concrete batch. The sequence, method and equipment for
adding the admixtures shall be approved by the Engineer. The water-reducing
admixture shall not delay the initial set of the concrete by more than one hour. Type |
cement shall be used.

When a water-reducing admixture is added, a cement factor reduction of up to
18 kg/cu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump
without the admixture, will be permitted for Class PV, MS, SI, RR, SC and SH concrete.
When an approved high range water-reducing admixture is used, a cement factor
reduction of up to 36 kg/cu m (0.60 hundredweight/cu yd), from a specific water
cement/ratio without the admixture, will be permitted based on a 14 percent minimum
water reduction. This is applicable to Class PV, MS, SI, RR, SC and SH concrete. A
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted for
Class PV, MS, SI, RR, SC and SH concrete. A cement factor reduction will not be
allowed for concrete placed underwater. Cement factor reductions shall not be
cumulative when using multiple admixtures.

For use of admixtures to control concrete temperature, refer to Articles 1020.14(a) and
1020.14(b).

The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high
range water-reducing admixture is used for all classes of concrete except Class PV and
PP.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES”

1021.01 General. Admixtures shall be furnished in liquid form ready for use. The
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of
the material they contain.

Prior to inclusion of a product on the Department’s Approved List of Concrete Admixtures,
the manufacturer shall submit a report prepared by an independent laboratory accredited by the
AASHTO Accreditation Program. The report shall show the results of physical tests conducted
no more than five years prior to the time of submittal, according to applicable specifications.

Tests shall be conducted using materials and methods specified on a "test" concrete and a

"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
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the cement content for all required tests shall either be according to applicable specifications
or 335 kg/cu m (5.65 cwt/cu yd). Compressive strength test results for six months and one year
will not be required.

In addition to the report, the manufacturer shall submit AASHTO T 197 water content and
set time test results on the standard cement used by the Department. The test and reference
concrete mixture shall contain a cement content of 335 kg/cum (5.65 cwt/cuyd). The
manufacturer may select their lab or an independent lab to perform this testing. The laboratory
is not required to be accredited by the AASHTO Accreditation Program.

Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable
tests on a sample that is representative of the material to be furnished. The test and reference
concrete mixtures tested by the Engineer will contain a cement content of 335 kg/cum
(5.65 cwt/cu yd). For freeze-thaw testing, the Department will perform the test according to
lllinois Modified AASHTO T 161, Procedure B.

The manufacturer shall include in the submittal the following information according to ASTM
C 494; the average and manufacturing range of specific gravity, the average and manufacturing
range of solids in the solution, and the average and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by the AASHTO Accreditation Program.

All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent
chloride by mass (weight).

1021.02 Air-Entraining Admixtures. Air-entraining admixtures shall conform to the
requirements of AASHTO M 154.

If the manufacturer certifies that the air-entraining admixture is an aqueous solution of Vinsol
resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance
with the requirements may be waived by the Engineer. In the certification, the manufacturer
shall show complete information with respect to the formulation of the solution, including the
number of parts of Vinsol resin to each part of sodium hydroxide. Before the approval of its use
is granted, the Engineer will test the solution for its air-entraining quality in comparison with a
solution prepared and kept for that purpose.

1021.03 Retarding and Water-Reducing Admixtures. The admixture shall comply with the
following requirements:

(a) The retarding admixture shall comply with the requirements of AASHTO M 194, Type B
(retarding) or Type D (water-reducing and retarding).

(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194,
Type A.
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(c) The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding).

When a Type F or Type G high range water-reducing admixture is used, water-cement
ratios shall be a minimum of 0.32.

Type F or Type G admixtures may be used, subject to the following restrictions:

For Class MS, SI, RR, SC and SH concrete, the water-cement ratio shall be a
maximum of 0.44.

The Type F or Type G admixture shall be added at the jobsite unless otherwise
directed by the Engineer. The initial slump shall be a minimum of 40 mm (1 1/2 in.)
prior to addition of the Type F or Type G admixture, except as approved by the
Engineer.

When a Type F or Type G admixture is used, retempering with water or with a Type
G admixture will not be allowed. An additional dosage of a Type F admixture, not to
exceed 40 percent of the original dosage, may be used to retemper concrete once,
provided set time is not unduly affected. A second retempering with a Type F
admixture may be used for all classes of concrete except Class PP and SC, provided
that the dosage does not exceed the dosage used for the first retempering, and
provided that the set time is not unduly affected. No further retempering will be
allowed.

Air tests shall be performed after the addition of the Type F or Type G admixture.
1021.04 Set Accelerating Admixtures. The admixture shall comply with the requirements
of AASHTO M 194, Type C (accelerating) or Type E (water reducing and accelerating)”
CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE)
Effective: January 1, 2004 Revised: November 1, 2005

Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the
Standard Specifications to read:

“Forms on substructure units shall remain in place at least 24 hours. The method of form
removal shall not result in damage to the concrete.”

Delete the twentieth paragraph of Article 503.22 of the Standard Specifications.

Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications to
read:
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“UNIT PRICE ADJUSTMENTS
Percent
Type of Construction Adjustment
in Unit Price

For concrete in substructures, culverts (having a waterway
opening of more than 1 sq m (10 sq ft)), pump houses, and
retaining walls (except concrete pilings, footings and
foundation seals):

When protected by:

Protection Method Il 115%

Protection Method | 110%
For concrete in superstructures:

When protected by:

Protection Method Il 123%

Protection Method | 115%
For concrete in footings:

When protected by:

Protection Method |, Il or lll 107%
For concrete in slope walls:

When protected by:

Protection Method | 107%”

Delete the fourth paragraph of Article 504.05(a) of the Standard Specifications.

Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the
Standard Specifications to read:

“All test specimens shall be cured with the units according to Article 1020.13.”
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“Curing and Low Air Temperature Protection. The curing and protection for precast,
prestressed concrete members shall be according to Article 1020.13 and this Article.”

Revise the first sentence of the second paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“For curing, air vents shall be in place and shall be so arranged that no water can
enter the void tubes during the curing of the members.”

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard
Specifications to read:

“As soon as each member is finished, the concrete shall be covered with curing
material according to Article 1020.13.”

Revise the eighth paragraph of Article 504.06(c)(6) of the Standard Specifications to read:

“The prestressing force shall not be transferred to any member before the concrete
has attained the compressive strength of 28,000 kPa (4000 psi) or other higher
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compressive release strength specified on the plans, as determined from tests of
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to
Article 1020.13. Members shall not be shipped until 28-day strengths have been
attained and members have a yard age of at least 4 days.”

Delete the third paragraph of Article 512.03(a) of the Standard Specifications.

Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard
Specifications.

Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article
1020.13 of the Standard Specifications to read:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION
CURING

TYPE OF CONSTRUCTION CURING METHODS PERIOD LOW AIR TEMPERATURE
DAYS PROTECTION METHODS

Cast-in-Place Concrete: '

Pavement

Shoulder 1020.13(a)(1))B)4)(5) ¥¥ 3 1020.13(c)

Base Course

Base Course Widening 1020.13(a)(1)(2)(3)4)55) "% 3 1020.13(c)

Driveway

Median

Curb

Gutter 1020.13(a)(1)(2)(3)4)(5) “® 3 1020.13(c) ®

Curb and Gutter

Sidewalk

Slope Wall

Paved Ditch

Catch Basin

Manhole 1020.13(a)(1)2)3)4)(5) Y 3 1020.13(c)

Inlet

\Valve Vault

Pavement Patching 1020.13(a)(1)(2)(3)4)5) ¥ 3% 1020.13(c)

Pavement Replacement 1020.13(a)(1)(2)(3)4)55) '? 3 442.06(h) and 1020.13(c)

Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)

Piles 1020.13(a)(3)(5) 7 1020.13(e)(1)(2)(3)

Footings

Foundation Seals 1020.13(a)(1)(2)(3)4)B) VY 7 1020.13(e)(1)(2)(3)

Substructure 1020.13@)(MN)()3)4)B) " 7 1020.13(e)(1)(2)(3)

Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) ¥ 7 1020.13(e)(1)(2)

Deck 1020.13(a)(5) 7 1020.13(e)(1)(2) "

Retaining Walls 1020.13(a)(1)(2)3)&)5) """ 7 1020.13(e)(1)(2)

Pump Houses 1020.13()(1))B)M)B) " 7 1020.13(e)(1)(2)

Culverts 1020.13(a)(1)(2)(3)4)5B) VY 7 1020.13(e)(1)(2) ¥

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)

Precast Concrete: "

Bridge Beams

Piles

Bridge Slabs 1020.13(a)3)(5) ¥ " As required. ' 504.06(c)(6), 1020.13(e)(2) "

Nelson Type Structural Member

All Other Precast Items 1020.13(a)(3)(4)(5) ¥ As required. '¥ 504.06(c)(6), 1020.13(e)(2) '
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Precast, Prestressed Concrete: '"

All ltems 1020.13(a)(3)(5) ¥ " Until  strand504.06(c)(6), 1020.13(e)(2) "

tensioning is
released. ¥

Notes-General:

1/
2/
3/
4/
5/
6/

7/

8/

9f

10/

11/

12/
13/

14/

15/

16/

17/

18/

Type |, membrane curing only

Type Il, membrane curing only

Type Ill, membrane curing only

Type I, Il and Il membrane curing

Membrane curing will not be permitted between November 1 and April 15.

The use of water to inundate footings, foundation seals or the bottom slab of culverts is permissible when
approved by the Engineer, provided the water temperature can be maintained at 7 °C ( 45 °F) or higher.

Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and
permitted according to Article 503.18.

On non-traffic surfaces which receive protective coat according to Article 503.19, a linseed oil emulsion
curing compound may be used as a substitute for protective coat and other curing methods. The linseed
emulsion curing compound will be permitted between April 16 and October 31 of the same year, provided it
is applied with a mechanical sprayer according to Article 1101.09 (b), and meets the material requirements
of Article 1022.07.

Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Article
504.06(c)(6).

A moist room according to AASHTO M 201 is acceptable for curing.

If curing is required and interrupted because of form removal for cast-in-place concrete items, precast
concrete products, or precast prestressed concrete products, the curing shall be resumed within two hours
from the start of the form removal.

Curing maintained only until opening strength is attained, with a maximum curing period of three days.

The curing period shall end when the concrete has attained the mix design strength. The producer has the
option to discontinue curing when the concrete has attained 80 percent of the mix design strength or after
seven days. All strength test specimens shall remain with the units and shall be subjected to the same
curing method and environmental condition as the units, until the time of testing.

The producer shall determine the curing period or may elect to not cure the product. All strength test
specimens shall remain with the units and shall be subjected to the same curing method and environmental
condition as the units, until the time of testing.

The producer has the option to continue curing after strand release.

When structural steel or structural concrete is in place above slope wall, Article 1020.13(c) shall not apply.
The protection method shall be according to Article 1020.13(e)(1).

When Article 1020.13(e)(2) is used to protect the deck, the housing may enclose only the bottom and sides.
The top surface shall be protected according to Article 1020.13(e)(1).

For culverts having a waterway opening of 1 sq m (10 sq ft) or less, the culverts may be protected according
to Article 1020.13(e)(3).
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19/ The seven day protection period in the first paragraph of Article 1020.13(e)(2) shall not apply. The
protection period shall end when curing is finished. For the third paragraph of Article 1020.13(e)(2), the
decrease in temperature shall be according to Article 504.06(c)(6).”

Add the following to Article 1020.13(a) of the Standard Specifications:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry cotton mats. The cotton mats shall
be placed in a manner which will not mar the concrete surface. A texture resulting
from the cotton mat material is acceptable. The cotton mats shall then be wetted
immediately and thoroughly soaked with a gentle spray of water. For bridge decks, a
foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 1.2 m
(4 ft) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).”

Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read:

“Protection of Portland Cement Concrete, Other Than Structures, From Low Air
Temperatures. When the official National Weather Service forecast for the construction
area predicts a low of 0 °C (32 °F), or lower, or if the actual temperature drops to 0 °C
(32 °F), or lower, concrete less than 72 hours old shall be provided at least the following
protection:”

Delete Article 1020.13(d) and Articles 1020.13(d)(1),(2),(3),(4) of the Standard Specifications.
Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications to read:

“Protection of Portland Cement Concrete Structures From Low Air Temperatures. When
the official National Weather Service Forecast for the construction area predicts a low
below 7 °C (45 °F), or if the actual temperature drops below 7 °C (45 °F), concrete less
than 72 hours old shall be provided protection. Concrete shall also be provided
protection when placed during the winter period of December 1 through March 15.
Concrete shall not be placed until the materials, facilities, and equipment for protection
are approved by the Engineer.
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When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. If winter construction is specified, the Contractor shall proceed with
the construction, including concrete, excavation, pile driving, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced at no additional cost to the Department.”

Add the following at the end of the third paragraph of Article 1020.13(e)(1) of the Standard
Specifications:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete during the protection period.”

Revise the second sentence of the first paragraph of Article 1020.13(e)(2) of the Standard
Specifications to read:

“The Contractor shall provide means for checking the temperature of the surface of
the concrete or air temperature within the housing during the protection period.”

Delete the last sentence of the first paragraph of Article 1020.13(e)(3) of the Standard
Specifications.

Add the following Article to Section 1022 of the Standard Specifications:

“1022.06 Cotton Mats. Cotton mats shall consist of a cotton fill material, minimum
400 g/sqm (11.8 oz/sqyd), covered with unsized cloth or burlap, minimum 200 g/sq m
(5.9 oz/sq yd), and be tufted or stitched to maintain stability.

Cotton mats shall be in a condition satisfactory to the Engineer. Any tears or holes in the
mats shall be repaired.”

Add the following Article to Section 1022 of the Standard Specifications:

“1022.07 Linseed Oil Emulsion Curing Compound. Linseed oil emulsion curing
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied
linseed oil emulsified in a water solution. The curing compound shall meet the requirements of
a Type | according to Article 1022.01, except the drying time requirement will be waived. The oll
phase shall be 50 + 4 percent by volume. The oil phase shall consist of 80 percent by mass
(weight) boiled linseed oil and 20 percent by mass (weight) Z-8 viscosity linseed oil. The water
phase shall be 50 * 4 percent by volume.”

Revise Article 1020.14 of the Standard Specifications to read:

“1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.
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(a) Temperature Control other than Structures. The temperature of the concrete
immediately before placement shall be a minimum of 10 °C (50 °F) and a maximum of
32 °C (90 °F). Aggregates and/or water shall be heated or cooled as necessary to
produce concrete within these temperature limits.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’'s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

Plastic concrete temperatures up to 35 °C (96 °F), as placed, may be permitted provided
job site conditions permit placement and finishing without excessive use of water on
and/or overworking of the surface. The occurrence within 24 hours of unusual surface
distress shall be cause to revert to a maximum 32 °C (90 °F) plastic concrete
temperature.

Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling
or below 2 °C (35 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

For pavement patching, refer to Article 442.06(e) for additional information on
temperature control for placement.

(b) Temperature Control for Structures. The temperature of the concrete, as placed in the
forms, shall be a minimum of 10 °C (50 °F) and a maximum of 32 °C (90 °F).
Aggregates and/or water shall be heated or cooled as necessary to produce concrete
within these temperature limits. When insulated forms are used, the temperature of the
concrete mixture shall not exceed 25 °C (80 °F). If the Engineer determines that heat of
hydration might cause excessive temperatures in the concrete, the concrete shall be
placed at a temperature between 10 °C (50 °F) and 15 °C (60 °F). When concrete is
placed in contact with previously placed concrete, the temperature of the concrete may
be increased as required to offset anticipated heat loss.

Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling
or below 4 °C (40 °F), without permission of the Engineer. When placing of concrete is
authorized during cold weather, the Engineer may require the water and/or the
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F). The aggregates
may be heated by either steam or dry heat prior to being placed in the mixer. The
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apparatus used shall heat the mass uniformly and shall be so arranged as to preclude
the possible occurrence of overheated areas which might damage the materials. No
frozen aggregates shall be used in the concrete.

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved
retarding admixture shall be used or the approved water reducing admixture in use shall
have its dosage increased by 50 percent over the dosage recommended on the
Department’s Approved List of Concrete Admixtures for the temperature experienced.
The amount of retarding admixture to be used will be determined by the Engineer. This
requirement may be waived by the Engineer when fly ash compensated mixtures are
used.

(c) Temperature. The concrete temperature shall be determined according to ASTM
C 1064

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION
Effective: September 1, 2000 Revised: June 22, 2005

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the DBE Directory or most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100% state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100% state-funded
contracts will not be credited toward fulfilling the Department's annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 15.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will award this contract to a bidder who makes a good faith effort to
meet this goal of DBE participation in the performance of the work. A bidder makes a good faith
effort for award consideration if either of the following is done in accordance with the procedures
set forth in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7)
working days after the date of letting. To meet the seven (7) day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven (7) working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. ltis the
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responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven (7) working days if the bidder intends to rely upon mailing or delivery to satisfy
the submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Ultilization Plan if it does not meet the seven (7) day
submittal requirement and the bid will be declared not responsive. In the event the bid is
declared not responsive due to a failure to submit a Plan or failure to comply with the
bidding procedures set forth herein, the Department may elect to cause the forfeiture of
the penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan

must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).
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(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five (5) working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100% goal credit for that portion of the work performed by the
DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100% goal credit for that portion of the total dollar
value of the contract equal to the distinct, clearly defined portion of the work performed
by the DBE’s own forces.

(c) DBE as a subcontractor: 100% goal credit for the work of the subcontract performed by
the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100% goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.
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(2) 100% goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100% credit for the value of reasonable fees and commissions for the procurement
of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.
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b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonabile.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five (5) working day period during which the bidder shall take additional efforts. The
bidder is not limited by a statement of additional efforts, but may take other action
beyond any stated additional efforts in order to obtain additional DBE commitments. The
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet
the contract goal are secured. If additional DBE commitments sufficient to meet the
contract goal are not secured, the bidder shall report the final good faith efforts made in
the time allotted. All additional efforts taken by the bidder will be considered as part of
the bidder's good faith efforts. If the bidder is not able to meet the goal after taking
additional efforts, the Department will make a pre-final determination of the good faith
efforts of the bidder and will notify the designated responsible company official of the
reasons for an adverse determination.
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(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five (5) working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten (10) working days after receipt of the
request for reconsideration, explaining the basis for finding that the bidder did or did not
meet the goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Ultilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Sprindfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
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its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty (30)
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to Article
109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.
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EPOXY PAVEMENT MARKING (BDE)
Effective: January 1, 2001 Revised: August 1, 2003

Revise Article 1095.04(b) of the Standard Specifications to read:

“(b) The Epoxide Value (WPE) of Component A shall be tested according to ASTM D 1652
on a pigment free basis. The WPE shall not vary more than plus or minus 50 units of the
qualification samples.”

Revise Article 1095.04(c) of the Standard Specifications to read:

“(c) The Total Amine Value of Component B shall be tested according to ASTM D 2074. The
Total Amine Value shall not vary more than plus or minus 50 units of the qualification
samples.”

Revise Article 1095.04(g) of the Standard Specifications to read:

“(g) The epoxy pavement marking material, when mixed in the proper mix ratio and applied
at 0.35 mm to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation
of glass spheres, shall exhibit a dry no pick-up time of twenty minutes or less when
tested according to ASTM D 711.”

Revise Article 1095.04(m) of the Standard Specifications to read:

“(m) The glass beads meet the requirements of Article 1095.07 and the following:

(1) The first drop glass beads shall be tested by the standard visual method of large

glass spheres adopted by the Department. The beads shall have a silane coating
and meet the following sieve requirements.

Sieve U.S. Standard % Passing

Size Sieve Number (by weight)
1.70 mm 12 95-100
1.40 mm 14 75-95
1.18 mm 16 10-47
1.00 mm 18 0-7
850 um 20 0-5

(2) The second drop glass beads shall be Type B.”

Revise the second sentence of the first paragraph of Article 1095.04(n) of the Standard
Specifications to read:
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“Subject the coated panel for 75 hours to accelerated weathering using the light and
water exposure apparatus (fluorescent UV — condensation type) as specified in ASTM
G 53 (equipped with UVB-313 lamps).”

FLAGGER VESTS (BDE)
Effective: April 1, 2003 Revised: January 1, 2006

Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read:

“The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of the American National
Standards Institute specification ANSI/ISEA 107-2004 for Conspicuity Class 2 garments
and approved flagger traffic control signs conforming to Standard 702001 and Article
702.05(e).”

Revise Article 701.04(c)(6) of the Standard Specifications to read:

“(6) Nighttime Flagging. Flaggers shall be illuminated by an overhead light source providing
a minimum vertical illuminance of 108 lux (10 fc) measured 300 mm (1 ft) out from the
flagger’s chest. The bottom of any luminaire shall be a minimum of 3 m (10 ft) above the
pavement. Luminaire(s) shall be shielded to minimize glare to approaching traffic and
trespass light to adjoining properties.

The flagger vest shall be a fluorescent orange or fluorescent orange and fluorescent
yellow/green vest meeting the requirements of the American National Standards Institute
specification ANSI/ISEA 107-1999 for Conspicuity Class 3 garments.”

FREEZE-THAW RATING (BDE)
Effective: November 1, 2002
Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read:
“When coarse aggregate is used to produce portland cement concrete for base course,
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter,
combination curb and gutter, median, paved ditch or their repair using concrete, the

gradation permitted will be determined from the results of the Department’s Freeze-
Thaw Test.”

HAND VIBRATOR (BDE)
Effective: November 1, 2003

Add the following paragraph to Article 1103.17(a) of the Standard Specifications:

64



Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

“The vibrator shall have a non-metallic head for areas containing epoxy coated
reinforcement. The head shall be coated by the manufacturer. The hardness of the
non-metallic head shall be less than the epoxy coated reinforcement, resulting in no
damage to the epoxy coating. Slip-on covers will not be allowed.”

MINIMUM LANE WIDTH WITH LANE CLOSURE (BDE)
Effective: January 1, 2005

Add the following paragraph after the eighth paragraph of Article 701.04(a) of the Standard
Specifications.

“The minimum lane width adjacent to a closed lane during paving, patching, and other
moving operations on freeways and expressways shall be a minimum of 3 m (10 ft). The
3 m (10 ft) shall be clear, unobstructed, and free of channelizing devices or other obstacles.”

MULTILANE PAVEMENT PATCHING (BDE)
Effective: November 1, 2002

Pavement broken and holes opened for patching shall be completed prior to weekend or holiday
periods. Should delays of any type or for any reason prevent the completion of the work,
temporary patches shall be constructed. Material able to support the average daily traffic and
meeting the approval of the Engineer shall be used for the temporary patches. The cost of
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic
control, shall be the responsibility of the Contractor.

NOTCHED WEDGE LONGITUDINAL JOINT (BDE)
Effective: July 1, 2004

Description. This work shall consist of constructing a notched wedge longitudinal joint between
successive passes of bituminous concrete binder course that is placed in 57 mm (2 1/4 in.) or
greater lifts on pavement that is open to traffic.

The notched wedge longitudinal joint shall consist of a 25 to 38 mm (1 to 1 1/2 in.) vertical notch
at the centerline or lane line, a 230 to 300 mm (9 to 12 in.) uniform taper extending into the open
lane, and a second 25 to 38 mm (1 to 1 1/2in.) vertical notch (see Figure 1).

Figure 1
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Equipment. Equipment shall meet the following requirements:

a) Strike Off Device. The strike off device shall produce the notches and wedge of the joint
and shall be adjustable. The device shall be attached to the paver and shall not restrict
operation of the main screed.

b) Wedge Roller. The wedge roller shall have a minimum diameter of 300 mm (12 in.), a
minimum weight of 9 N/mm (50 Ib/in.) of width, and a width equal to the wedge. The
roller shall be attached to the paver.

CONSTRUCTION REQUIREMENTS

Joint Construction. The notched wedge longitudinal joint shall be formed by the strike off device
on the paver. The wedge shall then be compacted by the joint roller.

Compaction. Initial compaction of the wedge shall be as close to final density as possible. Final
density requirements of the entire binder mat, including the wedge, shall remain unchanged.

Prime Coat. Immediately prior to placing the adjacent lift of binder, the bituminous material
specified for the mainline prime coat shall be applied to the entire face of the notched wedge
longitudinal joint. The material shall be uniformly applied at a rate of 0.2 to 0.5 L/sq m (0.05 to
0.1 gal/sq yd).

Method of Measurement. The notched wedge longitudinal joint will not be measured for
payment.

The prime coat will be measured for payment according to Article 406.23 of the Standard
Specifications.

Basis of Payment. The work of constructing the notched wedge longitudinal joint will not be
paid for separately but shall be considered as included in the cost of the bituminous concrete
binder course being constructed.

The prime coat will be paid for according to Article 406.24 of the Standard Specifications.

PARTIAL PAYMENTS (BDE)
Effective: September 1, 2003

Revise Article 109.07 of the Standard Specifications to read:
“109.07 Partial Payments. Partial payments will be made as follows:

(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the amount of work performed in accordance with the contract, and the value
thereof at the contract unit prices. The amount of the estimate approved as due for
payment will be vouchered by the Department and presented to the State Comptroller
for payment. No amount less than $1000.00 will be approved for payment other than the
final payment.
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The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved. Furthermore, progress payments may
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c).

(b) Material Allowances. At the discretion of the Department, payment may be made for
materials, prior to their use in the work, when satisfactory evidence is presented by the
Contractor. Satisfactory evidence includes justification for the allowance (to expedite the
work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs, and evidence that such material is
properly stored on the project or at a secure location acceptable and accessible to the
Department.

Material allowances will be considered only for nonperishable materials when the cost,
including transportation, exceeds $10,000 and such materials are not expected to be
utilized within 60 days of the request for the allowance. For contracts valued under
$500,000, the minimum $10,000 requirement may be met by combining the principal
(material) product of no more than two contract items. An exception to this two item
limitation may be considered for any contract regardless of value for items in which
material (products) are similar except for type and/or size.

Material allowances shall not exceed the value of the contract items in which used and
shall not include the cost of installation or related markups. Amounts paid by the
Department for material allowances will be deducted from estimates due the Contractor
as the material is used. Two-sided copies of the Contractor’'s cancelled checks for

materials and transportation must be furnished to the Department within 60 days of
payment of the allowances or the amounts will be reclaimed by the Department.”

PAVEMENT AND SHOULDER RESURFACING (BDE)
Effective: February 1, 2000 Revised: July 1, 2004
Revise Article 406.20 of the Standard Specifications to read:

“406.20 Resurfacing Sequence. The resurfacing operations shall satisfy the following
requirements:

(a) Before paving in a lane, the adjacent lane and its shoulder must be at the same
elevation.

(b) Each lift of resurfacing shall be completed, including shoulders, before the next lift is
begun.

(c) Elevation differences between lanes shall be eliminated within twelve calendar days.

Revise the first paragraph of Article 406.23 of the Standard Specifications to read:
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“406.23 Method of Measurement. This work will be measured for payment according to
the following:”

Revise the first sentence of the ninth paragraph of Article 406.23 of the Standard Specifications
to read:

“When a Superpave Binder and Surface Course mixture is used on shoulders and is placed
simultaneously with the traffic lane as specified in Section 482, the quantity of bituminous
mixture placed on the traffic lane that will paid for will be limited to a calculated tonnage based
upon actual mat width and length, plan thickness or a revised thickness authorized by the
Engineer, and design mix weight per millimeter (inch) of thickness.”

Delete the tenth paragraph of Article 406.23 of the Standard Specifications.
Revise the second paragraph of Article 482.06 of the Standard Specifications to read:

“‘On pavement and shoulder resurfacing projects, the resurfacing sequence shall be
according to Article 406.20. When the Superpave mixture option is used, the shoulders may be
placed, at the Contractor’s option, simultaneously with the adjacent traffic lane for both the
binder and surface courses, provided the specified density, thickness and cross slope of both
the pavement and shoulder can be satisfactorily obtained.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.
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When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: August 10, 2005

FEDERAL AID CONTRACTS. Add the following State of Illinois requirements to the Federal
requirements contained in Section V of Form FHWA-1273:

“The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each week
from the start to the completion of their respective work. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity during a
work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:
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‘IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1.

Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker's name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work. The submittals shall be on the Department’s form SBE 48, or an
approved facsimile. When there has been no activity during a work week, a payroll

record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or
“Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: July 1, 2004

All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft)
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity
Class 2 garments. Other types of garments may be substituted for the vest as long as the
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement.
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PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE)
Effective: November 1, 2004

Add the following to Article 630.02 of the Standard Specifications:
“(h) Plastic Blockouts (Note 1.)

Note 1. Plastic blockouts, 150 mm (6 in.) deep, may be used in lieu of 150 mm (6 in.)
deep wood block-outs for steel plate beam guardrail. The plastic blockouts shall be on
the Department’s approved list.”

PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 1993 Revised: April 2, 2004

Description. This work shall consist of furnishing, placing, and maintaining changeable
message sign(s) at the locations(s) shown on the plans or as directed by the Engineer.

The sign(s) shall be trailer mounted. The message panel shall be at least 2.1 m (7 ft) above the
pavement, present a level appearance, and be capable of displaying up to eight characters in
each of three lines at a time. Character height shall be 450 mm (18 in.).

The message panel shall be of either a bulb matrix or disc matrix design controlled by an
onboard computer capable of storing a minimum of 99 programmed messages for instant recall.
The computer shall be capable of being programmed to accept messages created by the
operator via an alpha-numeric keyboard and able to flash any six messages in sequence. The
message panel shall also be capable of being controlled by a computer from a remote location
via a cellular linkage. The Contractor shall supply the modem, the cellular phone, and the
necessary software to run the sign from a remote computer at a location designated by the
Engineer. The Contractor shall promptly program and/or reprogram the computer to provide the
messages as directed by the Engineer.

The message panel shall be visible from 400 m (1/4 mile) under both day and night conditions.
The letters shall be legible from 250 m (750 ft).

The sign shall include automatic dimming for nighttime operation and a power supply capable of
providing 24 hours of uninterrupted service.

The Contractor shall provide all preventive maintenance efforts s(he) deems necessary to
achieve uninterrupted service. If service is interrupted for any cause and not restored within 24
hours, the Engineer will cause such work to be performed as may be necessary to provide this
service. The cost of such work shall be borne by the Contractor or deducted from current or
future compensation due the Contractor.

When the sign(s) are displaying messages, they shall be considered a traffic control device. At
all times when no message is displayed, they shall be considered equipment.
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Basis of Payment. When portable changeable message signs are shown on the Standard, this
work will not be paid for separately but shall be considered as included in the cost of the
Standard.

For all other portable changeable message signs, this work will be paid for at the contract unit
price per calendar month for each sigh as CHANGEABLE MESSAGE SIGN.

PORTLAND CEMENT (BDE)
Effective: January 1, 2005 Revised: November 1, 2005

Add the following paragraph after the last paragraph of Article 1001.01 of the Standard
Specifications.

“For portland cement according to ASTM C 150, the bill of lading shall state if imestone has
been added. The bill of lading shall also state that the limestone addition is not in excess of five
percent by mass (weight) of the cement.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2002

Add the following paragraph after the fourth paragraph of Article 1103.01(b) of the Standard
Specifications:

“The truck mixer shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

”»

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard
Specifications:

“The truck agitator shall be approved before use according to the Bureau of Materials and
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery

”

Trucks”.

Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard
Specifications:

“The nonagitator truck shall be approved before use according to the Bureau of Materials
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and

Delivery Trucks”.

Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications
to read:
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“The plant shall be approved before production begins according to the Bureau of Materials and

L]

Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery Trucks”.

PORTLAND CEMENT CONCRETE PATCHING (BDE)
Effective: January 1, 2001 Revised: January 1, 2004

Revise Note 1 of Article 442.02 of the Standard Specifications, to read:

"Note 1. When patching ramp pavements and two lane pavements with two way traffic,
Class PP-2, PP-3, or PP-4 concrete shall be used for Class A, Class B and Class C
patching. For all other pavements, Class PP-1, PP-2, PP-3, or PP-4 concrete shall be
used, at the Contractor’s option, for Class A, Class B and Class C patching."

Delete Note 2 of Article 442.02 of the Standard Specifications.
Add the following to Article 442.02 of the Standard Specifications:
“(I) Calcium ChIoride (NOE 5)...cceveeiiiiiiieiiieiieieieee ettt naaaaae 1013.01

Note 5. The calcium chloride accelerator, when permitted by the Department, shall be
Type L (Liquid) with a minimum of 32.0 percent by mass (weight) of calcium chloride.”

Revise the first paragraph of Article 442.06(e) of the Standard Specifications to read:

"(e) Concrete Placement. For Class A, Class B and Class C Patches, concrete shall be
placed according to Article 420.07 and governed by the limitations set forth in Article
1020.14, except that the maximum temperature of the mixed concrete immediately
before placing shall be 35 °C (96 °F), the required use of an approved retarding
admixture when the plastic concrete reaches 30 °C (85 °F) shall not apply."

Revise the first paragraph of Article 442.06(h) of the Standard Specifications to read:

"(h) Curing and Protection. In addition to Article 1020.13, when the air temperature is less
than 13 °C (55 °F), the Contractor shall cover the patch with minimum R12 insulation
until opening strength is reached. Insulation is optional when the air temperature is
13 °C - 35 °C (55 °F - 96 °F). Insulation shall not be placed when the air temperature is
greater than 35 °C (96 °F)."

Revise the second paragraph of Article 701.05(e)(1)d.1. of the Standard Specifications to read:
"No open holes, broken pavement, or partially filled holes shall remain
overnight for bituminous patching or when the Department specifies only
Class PP-2, PP-3, or PP-4 concrete be used. The only exception is
conditions beyond the control of the Contractor."

Revise Article 701.05(e)(2)b. of the Standard Specifications to read:
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"b. Strength Tests. For patches constructed with Class PP-1, PP-2, PP-3, or PP-4

concrete, the pavement may be opened to traffic when test specimens cured with
the patches have obtained a minimum flexural strength of 4150 kPa (600 psi) or
a minimum compressive strength of 22,100 kPa (3200 psi) according to Article
1020.09.

For patches constructed with Class PP-2, PP-3, or PP-4 concrete which can
obtain a minimum flexural strength of 4150 kPa (600 psi) or a minimum of
compressive strength of 22,100 kPa (3200 psi) in 16 hours, the pavement may
be opened to traffic at a lower opening strength. The specimens cured with the
patches shall have obtained a minimum flexural strength of 2050 kPa (300 psi)
or a minimum compressive strength of 11,000 kPa (1600 psi) according to Article
1020.09, to permit opening pavement to traffic.

With the approval of the Engineer, concrete strength may be determined
according to AASHTO T 276. The strength-maturity relationship shall be
developed from concrete which has an air content near the upper specification
limit. The strength-maturity relationship shall be re-established if the mix design
or materials are changed."

Revise Article 701.05(e)(2)c. of the Standard Specifications to read:

C.

Construction Operations. For Class PP-2, PP-3, or PP-4 concrete used on ramp
pavements and two lane pavements with two way traffic, or when the Department
specifies only Class PP-2, PP-3, or PP-4 concrete be used for other pavements,
Contractor construction operations shall be performed in a manner which allows
the patches to be opened the same day and before nightfall. If patches are not
opened before nightfall, the additional traffic control shall be at the Contractor’s
expense. Any time patches cannot be opened before nightfall, the Contractor
shall change subsequent construction operations or the mix design. The
changes shall be at no additional cost to the Department.”

Revise Table 1 of Article 1020.04 of the Standard Specifications by replacing Class PP concrete
with the following:

“TABLE 1. CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA
e Max.
Class of Use Spgglggg::on Cement Factor Water/Cement
Concrete Reference kg/cu m (cwt/cu yd) Ratio
kag/kg (Ib/Ib)
PCC Type | Cement
PP-1 | Pavement Patching 442 385 t0 445 (6.50 to 7.50) 0.44
Bridge Deck Patching Type Il Cement
365 to 425 (6.20 to 7.20)
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PCC
PP-2 Pavement Patching 442 TYE§5| (C;e;;?nt 0.38
Bridge Deck Patching )
PCC
PP-3 Pavement Patching 442 Tya%él I(g)grg])ent 0.35
Bridge Deck Patching )
PCC . .
: Rapid Hardening Cement 0.50
PP-4 Pavement Patching 442
Bridge Deck Patching 355 to 370 (6.00 to 6.25)

For PP-1, the Contractor has the option to replace the Type | Cement with Class C fly ash or
ground granulated blast-furnace slag. The amount of cement replaced shall not exceed 15
percent by mass (weight), at a minimum replacement ratio of 1.5:1.

For PP-2, the Contractor has the option to replace the Type | cement with ground granulated
blast-furnace slag. The amount of cement replaced shall not exceed 30 percent by mass
(weight), at a minimum replacement ratio of 1:1.

For PP-3, in addition to the cement, 60 kg/cu m (100 Ib/cu yd) of ground granulated blast-
furnace slag and 30 kg/cu m (50 Ib/cu yd) of microsilica are required. For an air temperature
greater than 30 °C (85 °F), the Contractor has the option to replace the Type Il cement with
Type | cement.

For PP-4, the cement shall be from the Department’s “Approved List of Packaged, Dry,
Rapid Hardening Cementitious Materials for Concrete Repairs”.

TABLE 1. (CONT'D) CLASSES OF PORTLAND CEMENT CONCRETE AND MIX DESIGN CRITERIA

Mix Design Mix Design
Class of | Slump, | Compressive Strength, Flexural Strength, Air Coarse Aggregate
Concrete | mm (in.) kPa (psi) kPa (psi) Content, Gradations
Hours Hours % Permitted
48 48
CA-7, CA-11
100 (4) 22,100 4150 ; '
PP -1 40-7.0 | CA-13, CA14, or
Max (3200) (600) CA-16
CA-7, CA-11
150 (6) 22,100 4150 ; '
PP -2 4.0-6.0 | CA-13, CA14, or
Max (3200) (600) CA-16
CA-7, CA-11
100 (4) 22,100 4150 ; '
PP-3 4.0-6.0 | CA-13, CA14, or
Max (3200) (600) CA-16
CA-7, CA-11
150 (6) 22,100 4150 ; '
PP-4 Max (3200) (600) 40-6.0 8?12 CA14, or

For PP-1, PP-2, PP-3 or PP-4; only CA-13, CA-14, or CA-16 may be used for bridge deck
patching. In addition, the mix design strength at 48 hours shall be increased to 27,500 kPa
(4,000 psi) compressive or 4,650 kPa (675 psi) flexural for bridge deck patching.
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For PP-1, the slump may be increased to 150 mm (6 in.) Max if a high range water-reducing
admixture is used.”

Delete Article 1020.05(g) of the Standard Specifications.

PREFORMED RECYCLED RUBBER JOINT FILLER (BDE)
Effective: November 1, 2002

Revise Article 503.02(c) of the Standard Specifications to read:

“(c) Preformed Expansion JOINt FillEr ...........cooviiiiiiiiiiiiiiiieieieeeeeeeeeeee e 1051~
Revise Article 637.02(d) of the Standard Specifications to read:

“(d) Preformed Expansion JOint Filler ... 1051
Add the following Article to Section 1051 of the Standard Specifications:

“1051.10 Preformed Recycled Rubber Joint Filler. Preformed recycled rubber joint filler
shall consist of ground tire rubber, free of steel and fabric, combined with ground scrap or waste
polyethylene. It shall not have a strong hydrocarbon or rancid odor and shall meet the physical
property requirements of ASTM D 1752. Water absorption by volume shall not exceed 5.0
percent.”

RAP FOR USE IN BITUMINOUS CONCRETE MIXTURES (BDE)
Effective: January 1, 2000 Revised: April 1, 2002

Revise Article 1004.07 to read:

“1004.07 RAP Materials. RAP is reclaimed asphalt pavement resulting from cold milling or
crushing of an existing dense graded hot-mix asphalt pavement. RAP must originate from
routes or airfields under federal, state or local agency jurisdiction. The Contractor shall supply
documentation that the RAP meets these requirements.

(a) Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP will be allowed on top of the pile after
the pile has been sealed.

(1) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class I/
Superpave, or equivalent mixtures only and represent the same aggregate quality,
but shall be at least C quality or better, the same type of crushed aggregate (either
crushed natural aggregate, ACBF slag, or steel slag), similar gradation and similar
AC content. If approved by the Engineer, combined single pass surface/binder
millings may be considered “homogenous”, with a quality rating dictated by the
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lowest coarse aggregate quality present in the mixture. Homogenous stockpiles
shall meet the requirements of Article 1004.07(d). Homogeneous RAP stockpiles not
meeting these requirements may be processed (crushing and screening) and
retested.

(2) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class I/
Superpave, or equivalent mixtures only. The coarse aggregate in this RAP shall be
crushed aggregate only and may represent more than one aggregate type and/or
quality but shall be at least C quality or better. This RAP may have an inconsistent
gradation and/or asphalt cement content prior to processing. All conglomerate RAP
shall be processed prior to testing by crushing to where all RAP shall pass the 16
mm (5/8 in.) or smaller screen. Conglomerate RAP stockpiles shall not contain steel
slag or other expansive material as determined by the Department. Conglomerate
RAP stockpiles shall meet the requirements of Article 1004.07(d).

(3) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP containing coarse aggregate (crushed or round) that is at least D quality or
better. This RAP may have an inconsistent gradation and/or asphalt content.
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive
material as determined by the Department. Conglomerate DQ RAP shall meet the
requirements of Article 1004.07(d).

Reclaimed Superpave Low ESAL IL-9.5L surface mixtures shall only be placed in
conglomerate DQ RAP stockpiles due to the potential for rounded aggregate.

(4) Other. RAP stockpiles that do not meet the requirements of the stockpile categories
listed above shall be classified as “Other”. “Other” RAP stockpiles shall not be used
in any of the Department’s bituminous mixtures.

(b) Use. The allowable use of a RAP stockpile shall be set by the lowest quality of coarse
aggregate in the RAP stockpile. Class I/Superpave surface mixtures are designated as
containing Class B quality coarse aggregate only. Superpave Low ESAL IL-19.0L binder
and IL-9.5L surface mixtures are designated as Class C quality coarse aggregate only.
Class I/Superpave binder mixtures, bituminous base course mixtures, and bituminous
base course widening mixtures are designated as containing Class C quality coarse
aggregate only. Bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate only. Any mixture not listed above shall
have the designated quality determined by the Department.

RAP containing steel slag or other expansive material, as determined by the
Department, shall be homogeneous and will be approved for use in Class |/Superpave
(including Low ESAL) surface mixtures only. RAP stockpiles for use in Class
I/Superpave mixtures (including Low ESAL), base course, base course widening and
Class B mixtures shall be either homogeneous or conglomerate RAP stockpiles except
conglomerate RAP stockpiles shall not be used in Superpave surface mixture Ndesign
50 or greater. RAP for use in bituminous aggregate mixtures (BAM) shoulders and BAM
stabilized subbase shall be from homogeneous, conglomerate, or conglomerate DQ
stockpiles.
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Additionally, RAP used in Class |/Superpave surface mixtures shall originate from milled
or crushed mixtures only, in which the coarse aggregate is of Class B quality or better.
RAP stockpiles for use in Class I/Superpave (including Low ESAL) binder mixes as well
as base course, base course widening and Class B mixtures shall originate from milled
or processed surface mixture, binder mixture, or a combination of both mixtures
uniformly blended to the satisfaction of the Engineer, in which the coarse aggregate is of
Class C quality or better.

(c) Contaminants. RAP containing contaminants, such as earth, brick, sand, concrete,
sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

(d) Testing. All RAP shall be sampled and tested either during or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 450 metric tons (500 tons) for the first 1800 metric tons
(2,000 tons) and one sample per 1800 metric tons (2,000 tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 3600 metric tons (4,000 tons).

For testing existing stockpiles, the Contractor shall submit a plan for approval to the
District proposing a satisfactory method of sampling and testing the RAP pile either in-
situ or by restockpiling. The sampling plan shall meet the minimum frequency required
above and detail the procedure used to extract representative samples throughout the
pile for testing.

Before extraction, each field sample shall be split to test sample size. One of the two
test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

All of the extraction results shall be compiled and averaged for asphalt content and
gradation. Individual extraction test results, when compared to the averages, will be
accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D”

Conglomerate Quality

25mm (1in.) +5%

12.5 mm (1/2in.) + 8% +15%

4.75 mm (No. 4) + 6% +13%
2.36 mm (No. 8) +5%

1.18 mm (No. 16) +15%
600 um (No. 30) +5%

75 um (No. 200) +2.0% +4.0%

AC +0.4% +0.5%
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If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt content test results fall outside the appropriate
tolerances, the RAP will not be allowed to be used in the Department’s bituminous
concrete mixtures unless the RAP representing the failing tests is removed from the
stockpile to the satisfaction of the Engineer. All test data and acceptance ranges shall
be sent to the District for evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

(e) Designs. At the Contractor's option, bituminous concrete mixtures may be constructed
utilizing RAP material meeting the above detailed requirements. The amount of RAP
included in the mixture shall not exceed the percentages specified in the plans.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles
are tested and found that no more than 20 percent of the results, as defined under
“Testing” herein, are outside of the control tolerances set for the original RAP stockpile
and design, and meets all of the requirements herein, the additional RAP stockpiles may
be used in the original mix design at the percent previously verified.

(f) Production. The coarse aggregate in all RAP used shall be equal to or less than the
nominal maximum size requirement for the bituminous mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit or
comparable sizing device approved by the Engineer shall be used in the RAP feed
system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set
at a size specified by the Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP and either switch to the
virgin aggregate design or submit a new RAP design.

REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: November 2, 2005
Revise Article 1006.10(a) of the Supplemental Specifications to read:
“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and Dowel Bar Plant Certification Procedure”. The Department will maintain an

approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to ASTM
A 706M (A 706), Grade 420 (60) for deformed bars and the following.
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a. Chemical Composition. The chemical composition of the bars shall be according
to the following table.

CHEMICAL COMPOSITION
Element " Heat Aqalysis Product Analysis

(% maximum) (% maximum)
Carbon 0.30 0.33
Manganese 1.50 1.56
Phosphorus 0.035 0.045
Sulfur 0.045 0.055
Silicon 0.50 0.55
Nickel 2 2
Chromium 2 2/
Molybdenum 2 2l
Copper 2 2
Titanium 2l 2
Vanadium 2 2
Columbium 2 2
Aluminum 2,3 21,3l
Tin ¥ 0.040 0.044

Note 1/. The bars shall not contain any traces of radioactive elements.
Note 2/. There is no composition limit but the element must be reported.

Note 3/. If aluminum is not an intentional addition to the steel for deoxidation
or killing purposes, residual aluminum content need not be reported.

Note 4/. If producer bar testing indicates an elongation of 15 percent or more
and passing of the bend test, the tin composition requirement may be waived.

b. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

c. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM
A 706M (A 706). The dimensions and clearances of this guided bend test shall
be according to ASTM E 190.

d. Spiral Reinforcment. Spiral reinforcement shall be deformed or plain bars

conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.
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(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to AASHTO
M 284M (M 284) and the following.

a. Certification. The epoxy coating applicator shall be certified under the Concrete
Reinforcing Steel Institute’s (CRSI) Epoxy Plant Certification Program.

b. Coating Thickness. The thickness of the epoxy coating shall be 0.18 to 0.30 mm
(7 to 12 mils). When spiral reinforcment is coated after fabrication, the thickness
of the epoxy coating shall be 0.18 to 0.50 mm (7 to 20 mils).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 13 mm (0.5in.) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS and SI concrete. Self-consolidating concrete may also be used for drilled
shafts.

Materials. Materials shall be according to the following.

(a) Self-Consolidating Admixtures. The self-consolidating admixture system shall consist of
either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two
component admixture system shall be capable of producing a concrete that can flow
around reinforcement and consolidate under its own weight without additional effort and
without segregation.

The high range water-reducing admixture shall comply with the requirements of
AASHTO M 194, Type F.

The viscosity modifying admixture will be evaluated according to the test methods and
mix design proportions referenced in AASHTO M 194, except the following physical
requirements shall be met:

(1) For initial and final set times, the allowable deviation of the test concrete from the
reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later.
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(2) For compressive and flexural strengths, the test concrete shall be a minimum of
90 percent of the reference concrete at 3, 7, and 28 days.

(3) The length change of the test concrete shall be a maximum 135 percent of the
reference concrete. However, if the length change of the reference concrete is less
than 0.030 percent, the length change of the test concrete shall be a maximum
0.010 percentage units greater than the reference concrete.

(4) The relative durability factor of the test concrete shall be a minimum 80 percent.
(b) Fine_Aggregate. A fine aggregate used alone in the mix design shall not have an

expansion greater than 0.30 percent per ASTM C 1260. For a blend of two or more fine
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent.

The aggregate blend expansion will be calculated as follows:
Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100x C) + ...... etc.

Where: a, b, ¢, ... = percent of aggregate blend
A, B, C, ... = aggregate expansion according to ASTM C 1260

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply except as
follows:

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard
Specifications or as specified. The maximum cement factor shall be 418 kg/cu m
(7.05 cwt/cu yd). The cement factor shall not be reduced if a water-reducing, retarding,
or high range water-reducing admixture is used.

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of
these gradations. CA 11 shall not be used for drilled shafts or when the Engineer
approves a horizontal flow distance greater than 9 m (30 ft). The fine aggregate
proportion shall be a maximum 50 percent by mass (weight) of the total aggregate used.

(e) The slump flow range shall be + 50 mm (2 in.) of the Contractor target value, and
within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 100 mm (4 in.). The Contractor may specify a
lower maximum in the mix design.
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(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(j) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and
lllinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for
testing of self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level IIl PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a slump flow target range
shall be submitted. In addition, the design mortar factor may exceed 1.10 and durability test
data will be waived.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will also be required by the Engineer. A trial mixture is a batch of
concrete tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
Cement Concrete Level Ill Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and
hardened visual stability index. For the trial mixture, the slump flow shall be near the midpoint
of the proposed slump flow target range.

Trial Batch. A minimum 1.5cum (2 cuyd) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 25 mm (1.0in.) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use, and
shall be performed in the presence of the Engineer.

The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability
index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor. Verification by the Engineer will include the Contractor’s
target slump flow range. If applicable, the Engineer will verify the Contractor's maximum J-ring
value and minimum L-box blocking ratio.
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A new trial batch will be required whenever there is a change in the source of any component
material, proportions, dosage of the self-consolidating concrete admixture, batch sequence,
mixing speed, mixing time, or as determined by the Engineer. The testing criteria for the new
trial batch will be determined by the Engineer.

When necessary, the trial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall design falsework and forms for full hydrostatic head pressure of the
concrete. Forms shall be tight to prevent leakage of fluid concrete.

Placing and Consolidating. Concrete placement and consolidations shall be according to Article
503.07 of the Standard Specifications except as follows:

Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 1.5 m (5 ft). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 9m (30 ft), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”

Delete the sixth, seventh, eighth and ninth paragraphs of Article 503.07 of the Standard
Specifications.

Revise the eleventh paragraph of Article 503.07 of the Standard Specifications to read:

“Concrete shall be placed in continuous layers. When it is necessary by reason of an
emergency to place less than a complete horizontal layer in one operation, such layer shall
terminate in a vertical bulkhead. In order that the concrete will not be injured and that there
shall be no line of separation between the batches, the separate batches shall follow each other
closely as recommended by the manufacturer of the self-consolidating concrete admixture(s).
In no case shall the interval of time between the placing of successive batches be greater than
20 minutes. Concrete shall be rodded with a piece of lumber or conduit if the material has lost
its fluidity prior to placement of additional concrete. Any other method for restoring the fluidity of
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the concrete shall be approved by the Engineer. If ready-mixed concrete is used, the
requirements of Article 1020.11 shall apply. Delivery of mixed concrete shall be regulated so
that there will not be an interruption in the placing of concrete in the forms, as recommended by
the manufacturer of the self-consolidating concrete admixture(s). In no case shall the interval of
time be greater than 20 minutes.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The column segregation index test and hardened visual stability index test
will not be required to be performed at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 40 cu m (50 cu yd) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The column segregation index test will not be required to be performed at the jobsite. The
hardened visual stability index test shall be performed on the first truck delivery of the day, and
every 230 cu m (300 cu yd) thereafter. Slump flow, visual stability index, J-ring value or L-box
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual
stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract plans.

For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract plans.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.
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For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 25 mm (1 in.) for slump flow, and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 25 mm
(1 in.) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to
conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

SHOULDER RUMBLE STRIPS (BDE)
Effective: January 1, 2003
Delete the third paragraph of Article 482.06 of the Standard Specifications.

Delete the last two sentences of the fourth paragraph of Article 483.06 of the Standard
Specifications.

Add the following to the Standard Specifications:
“SECTION 642. SHOULDER RUMBLE STRIPS

642.01 Description. This work shall consist of constructing rumble strips in shoulders.

642.02 Equipment. The equipment shall be a self-propelled milling machine with a rotary-
type cutting head(s). The cutting head(s) shall be suspended from the machine such that it can
align itself with the slope of the shoulder and any irregularities in the shoulder surface. The
teeth of the cutting head(s) shall be arranged to provide a smooth cut, with no more than a 3
mm (1/8 in.) difference between peaks and valleys.

Prior to commencement of the work, the Contractor shall demonstrate, to the satisfaction of
the Engineer, the ability of the equipment to achieve the desired results without damaging the
shoulder.

CONSTRUCTION REQUIREMENTS

642.03 General. The rumble strips shall be cut to the dimensions shown on the plans.
Guides shall be used to ensure consistent alignment, spacing and depth. In portland cement
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concrete shoulders, rumble strips may be formed according to the details shown on the
plans immediately after the application of the final finish.

Rumble strips shall be omitted within the limits of structures, entrances, side roads, entrance
ramps and exit ramps. In portland cement concrete shoulders, rumble strips shall not be placed
within 150 mm (6 in.) of transverse joints.

Cuttings resulting from this operation shall be disposed of according to Article 202.03 of the
Standard Specifications and the shoulders shall be swept clean.

642.04 Method of Measurement. This work will be measured for payment in meters
(feet) along the edge of pavement. Measurement will include both the cut and uncut (formed
and unformed) sections of the shoulder rumble strips with exceptions for bridge decks,
approach pavements, turn lanes, entrances and other sections where shoulder rumble strips
have been omitted.

642.05 Basis of Payment. This work will be paid for at the contract unit price per meter
(foot) for SHOULDER RUMBLE STRIPS.”

SHOULDER STABILIZATION AT GUARDRAIL (BDE)
Effective: January 1, 2005

Revise the last sentence of the second paragraph of Article 630.06 of the Standard
Specifications to read:

“The void around each post shall be backfilled with earth or aggregate and capped with
75 mm (3 in.) of bituminous mixture or grout.”

Replace the last sentence of the third paragraph of Article 630.06 of the Standard Specifications
with the following:

“Guardrail posts shall be driven through holes cored in the completed shoulder stabilization.
The void around each post shall be backfilled with earth or aggregate and capped with 75 mm
(3 in.) of bituminous mixture or grout.”

Add the following paragraph to the end of Article 630.06 of the Standard Specifications:
“When driving guardrail posts through existing shoulders, shoulder stabilization, or other
paved areas, the posts shall be driven through cored holes. The void around each post shall be

backfilled with earth or aggregate and capped with 75 mm (3 in.) of bituminous mixture or
grout."
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STEEL PLATE BEAM GUARDRAIL (BDE)
Effective: November 1, 2005

Add the following to the end of the first paragraph of Article 1006.25 of the Standard
Specifications:

"The thickness of the galvanized coating for each side of the guardrail shall be at least
610 g/sq m (2.00 oz/sq ft). The thickness of the zinc or zinc alloy will be determined for each
side using the average of at least three non-destructive test readings taken on that side of the
guardrail.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

SUPERPAVE BITUMINOUS CONCRETE MIXTURE IL-4.75 (BDE)
Effective: November 1, 2004

Description. This work shall consist of constructing bituminous concrete surface course or
leveling binder with a Superpave, IL-4.75 mixture. Work shall be according to Section 406 of
the Standard Specifications and the special provision “Quality Control/Quality Assurance of
Bituminous Concrete Mixtures”, except as modified herein.

Materials.

(a) Fine Aggregate. The fine aggregate shall be at least 50 percent manufactured sand
meeting FA 20 gradation. The manufactured sand shall be stone sand, slag sand, steel
slag sand, or combinations thereof. When used as leveling binder, steel slag sand will
not be permitted.

The fine aggregate quality shall be Class B. The total minus 75 um (No. 200) material in
the mixture shall be free from organic impurities.
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(b) Reclaimed Asphalt Pavement (RAP). RAP will not be permitted.

(c) Bituminous Material. The asphalt cement (AC) shall conform to Article 1009.05 of the

Standard Specifications for SBS PG76-28 or SBR PG76-28, except the elastic recovery
shall be a minimum of 80.

The AC shall be shipped, maintained, and stored at the mix plant according to the
manufacturer’s requirements. It shall be placed in an empty tank and not blended with
other asphalt cements.

(d) Mineral Filler. Mineral filler shall conform to the requirements of Article 1011.01 of the
Standard Specifications, except it shall not be collected dust.

Laboratory Equipment.

(a) Superpave Gyratory Compactor. The Superpave gyratory compactor (SGC) shall be
used for all laboratory mixture compaction.

(b) Ignition Oven. The ignition oven shall be used for determination of AC content. The

ignition oven shall also be used to recover aggregates for all required washed
gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition AC content calibration factors, which exceed
1.5 percent. If the calibration factor exceeds 1.5 percent other IDOT approved methods

shall be utilized for determination of AC content.

Mixture Design.

The Contractor shall submit mix designs for approval, for each required

mixture. Mix designs shall be developed by Level Il personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”. Articles 406.10 and 406.13 of the
Standard Specifications shall not apply. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below.

AASHTO MP 2
AASHTO PP 2

AASHTO PP 19

Standard Specification for Superpave Volumetric Mix Design
Standard Practice for Short and Long Term Aging of Hot Mix Asphalt (HMA)

Standard Practice for Volumetric Analysis of Compacted Hot Mix Asphalt
(HMA)

AASHTO PP 28 Standard Practice for Designing Superpave HMA

AASHTO T 209  Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

AASHTO T 305  Standard Method of Test for Determination of Draindown Characteristics in

Uncompacted Asphalt Mixtures.
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AASHTO T 308 Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition
Method

AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

(a) Mixture Composition. The job mix formula (JMF) shall conform to the following:

Sieve Percent Passing

12.5 mm (1/2in.) 100

9.5 mm (3/8in.) 100

4.75 mm (No. 4) 90-100
2.36 mm (No. 8) 70-90
1.18 mm (No. 16) 50-65
600 um (No. 30) 35-55
300 um (No. 50) 15-30
150 um (No. 100) 10-18
75 um (No. 200) 8-10

AC Content 8% to 10%

(b) Volumetric Requirements.

Volumetric Parameter Requirement
Design Air Voids 2.5 % at Ndesign 50
Voids in the Mineral Aggregate (VMA) 19.0% minimum
Voids Filled with Asphalt (VFA) 87-95%
Maximum Draindown 0.3%

(c) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination shall be made
on the basis of tests performed according to lllinois Modified T 283. To be considered
acceptable by the Engineer as a mixture not susceptible to stripping, the ratio of
conditioned to unconditioned split tensile strengths (TSRs) shall be equal to or greater
than 0.75 for 4 in. specimens or 0.85 for 6 in. specimens. Mixtures having TSRs less
than these, either with or without an additive, will be considered unacceptable.

When it is determined that an additive is required, the additive may be hydrated lime,
slaked quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall
be selected from the Department's list of approved additives and may be limited to
those, which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
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hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Engineer. The method of application
shall be according to Article 406.12 of the Standard Specifications.

Mixture Production. Plant modifications may be required to accommodate the addition of higher
percentages of mineral filler as required by the JMF.

During production, mineral filler shall not be stored in the same silo as collected dust. This may
require the wasting of any previously collected baghouse fines prior to production of the 1L-4.75
mixture. Only dust collected during the production of IL-4.75 may be returned directly to the IL-
4.75 mixture. Any additional minus 75 um (No. 200) material needed to produce the IL-4.75
shall be mineral filler.

The mixture shall be produced within the temperature range recommended by the asphalt
cement producer; but not less than 155 °C (310 °F).

The amount of moisture remaining in the finished mixture shall be less than 0.3 percent based
on the weight of the test sample after drying.

Mixtures containing steel slag sand or aggregate having absorptions > 2.5 percent shall have a
silo storage plus haul time of not less than 1.5 hours.

Control Charts/Limits. Control charts/limits and testing frequency shall be according to QC/QA
requirements for Class | mixtures except as follows:

Parameter Individual Test Moving Average
% Passing
1.18 mm (No. 16) +4% + 3%
75 um mm (No. 200) +1.0% 1 0.8%
Asphalt Content +0.2% +0.1%
Air Voids + 1.0% (of design) 1 0.8% (of design)
Density 93.5-97.4%

CONSTRUCTION REQUIREMENTS
Placement. The mixture shall be placed on a dry, clean surface when the air temperature in the
shade is 10 °C (50 °F) or above. The mixture temperature shall be 155 °C (310 °F) or above
and shall be measured in the truck just prior to placement.
When used as leveling binder, the mixture shall be overlayed within five days of being placed.

Lift Thickness.

(a) Surface Course. The minimum and maximum compacted lift thickness for the IL-4.75
mixture shall be 19 mm (3/4 in.) and 32 mm (1 1/4 in.) respectively.
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(b) Leveling Binder. Density requirements for IL-4.75 mixture shall apply when the nominal ,
compacted thickness is 19 mm (3/4 in.) or greater.

Compaction. The compaction operation shall start immediately after the mixture has been
placed. The Contractor shall provide a minimum of two steel-wheeled tandem rollers for
breakdown (Tg) and one finish steel-wheeled roller (Tg) meeting the requirements of Article
406.16(a) and 1101.01(e) of the Standard Specifications except the minimum compression for
all of the rollers shall be 49 N/mm (280 Ib/in.) of roller width. Pneumatic-tired and vibratory
rollers will not be permitted.

Basis of Payment. This work will be paid for at the contract unit price per metric ton (ton) for
POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, IL-4.75, N50; and
POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, IL-4.75, N50.

SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE)
Effective: January 1, 2000 Revised: April 1, 2004

Description. This work shall consist of designing, producing and constructing Superpave
bituminous concrete mixtures using lllinois Modified Strategic Highway Research Program
(SHRP) Superpave criteria. This work shall be according to Sections 406 and 407 of the
Standard Specifications and the special provision, "Quality Control/Quality Assurance of
Bituminous Concrete Mixtures”, except as follows.

Materials.

(a) Fine Aggregate Blend Requirement. The Contractor may be required to provide FA 20
manufactured sand to meet the design requirements. For mixtures with Ndesign > 90, at
least 50 percent of the required fine aggregate fraction shall consist of either stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP). If the Contractor is allowed to use more than 15
percent RAP, as specified in the plans, a softer performance-graded binder may be
required as determined by the Engineer.

RAP shall meet the requirements of the special provision, “RAP for Use in Bituminous
Concrete Mixtures”.

RAP will not be permitted in mixtures containing polymer modifiers.
RAP containing steel slag will be permitted for use in top-lift surface mixtures only.
(c) Bituminous Material. The asphalt cement (AC) shall be performance-graded (PG) or

polymer modified performance-graded (SBS-PG or SBR-PG) meeting the requirements
of Article 1009.05 of the Standard Specifications for the grade specified on the plans.
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The following additional guidelines shall be used if a polymer modified asphalt is
specified:

(1) The polymer modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements. Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 + 3 °C (325 + 5 °F)
and a gyratory compaction temperature of 152 + 3 °C (305 £ 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the
Engineer. A vibratory roller meeting the requirements of Article 406.16 of the
Standard Specifications shall be required in the absence of the pneumatic-tired
roller.

Laboratory Equipment.

(a) Superpave Gyratory Compactor. The superpave gyratory compactor (SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven. The ignition oven shall be used to determine the AC content. The ignition

oven shall also be used to recover aggregates for all required washed gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition AC content calibration factors which exceed 1.5
percent. If the ignition oven requirement is waived, other Department approved methods

shall be used to determine the AC content.

Mixture Design.

The Contractor shall submit mix designs, for approval, for each required

mixture. Mix designs shall be developed by Level Il personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”. Articles 406.10 and 406.13 of the
Standard Specifications shall not apply. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below.

AASHTO MP 2 Standard Specification for Superpave Volumetric Mix Design

AASHTO R 30 Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)

AASHTO PP 28 Standard Practice for Designing Superpave HMA

AASHTO T 209 Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA)

Specimens by Means of the Superpave Gyratory Compactor
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Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition

(a) Mixture Composition. The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1.

TABLE 1. MIXTURE COMPOSITION (% PASSING)Y

Sieve IL-25.0mm | IL-19.0mm | IL-12.5 mm* | IL-9.5 mm*

Size min | max | min | max | Min | max | min | max
37.5mm
(11/2in) 100
(Zflrr?;“ 9 | 100 100
(139/ L[“inm) 9 | 82 | 100 100
(112/25Irr:‘;“ 45 | 75 | 50 | 85 | 90 | 100 100
?éfsr?nm) 89 | 90 | 100
4. 75 mm 2/ 2/
i) 24 | 422 | 24 | 507 | 28 | 65 | 28 | 65
2.36 mm 3 3/
59) 16 | 31 | 20 | 36 | 28 | 48¥ | 28 | 48
é&%mm 10| 22| 10 ] 25 | 10 | 32 | 10 | 32
600 um
(#30)
?;é’oglm 4 | 12 | 4 12 | 4 15 | a4 | 15
(151005‘;“ 3 9 3 9 3 10 | 3 | 10
(7523?) 3 6 3 6 4 6 4 6

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75 mm (#4)
sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36 mm (#8)
sieve for surface courses with Ndesign > 90.
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4/ The mixture composition for surface courses shall be according to IL-12.5 mm
or IL-9.5 mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder as specified in the plans
and according to Article 406.04 of the Standard Specifications.

It is recommended that the selected combined aggregate gradation not pass through the
restricted zones specified in lllinois Modified AASHTO MP 2.

(b) Dust/AC Ratio for Superpave. The ratio of material passing the 75 um (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of
mixture).

(c) Volumetric Requirements. The target value for the air voids of the hot mix asphalt
(HMA) shall be 4.0 percent at the design number of gyrations. The VMA and VFA of the
HMA design shall be based on the nominal maximum size of the aggregate in the mix
and shall conform to the requirements listed in Table 2.

TABLE 2. VOLUMETRIC REQUIREMENTS
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum (VFA),
Ndesign | IL-25.0 IL-19.0 IL-12.5 IL-9.5 %
50 65-78
70 12.0 13.0 14.0 15
90 ) ' ' 65-75
105

(d) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine
if an additive is needed in the mix to prevent stripping. The determination will be made
on the basis of tests performed according to lllinois Modified T 283 using 4 in. Marshall
bricks. To be considered acceptable by the Department as a mixture not susceptible to
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be
equal to or greater than 0.75. Mixtures, either with or without an additive, with TSRs less
than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be
selected from the Department's list of approved additives and may be limited to those
which have exhibited satisfactory performance in similar mixes.

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of
hydrated lime solids by weight of total dry aggregate. The exact rate of application for all
anti-stripping additives will be determined by the Department. The method of application
shall be according to Article 406.12 of the Standard Specifications.
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Personnel. The QC Manager and Level | Technician shall have successfully completed the
Department's "Superpave Field Control Course".

Required Plant Tests. Testing shall be conducted to control the production of the bituminous
mixture. The Contractor shall use the test methods identified to perform the following mixture
tests at a frequency not less than that indicated in Table 3.

TABLE 3. REQUIRED PLANT TESTS for SUPERPAVE

Parameter Frequency of Tests Test Method
Aggregate Gradation 1 dry gradation per day of production (either lllinois Procedure
morning or afternoon sample). (See Manual of
Hot bins for batch and Test Procedures
continuous plants And for Materials).
Individual cold-feeds or 1 washed ignition oven test on the mix per day
combined belt-feed for of production (conduct in afternoon if dry
drier drum plants. gradation is conducted in the morning or vice
versa).
(% passing sieves:
12.5 mm (1/2 in.), NOTE. The order in which the above tests are
4.75 mm (No. 4), conducted shall alternate from the previous
2.36 mm (No. 8), production day (example: a dry gradation
600 um (No. 30), conducted in the morning will be conducted in
75 um (No. 200)) the afternoon on the next production day and so
forth).

The dry gradation and washed ignition oven test
results shall be plotted on the same control

chart.
Asphalt Content by Ignition 1 per half day of production llinois Modified
Oven (Note 1.) AASHTO T 308
Air Bulk Specific Gravity lllinois Modified

Voids | of Gyratory Sample | 1 per half day of production for first 2 days and | AASHTO T 312
1 per day thereafter (first sample of the day)

Maximum Specific lllinois Modified
Gravity of Mixture AASHTO T 209

Note 1. The Engineer may waive the ignition oven requirement for AC content if the
aggregates to be used are known to have ignition AC content calibration factors which
exceed 1.5 percent. If the ignition oven requirement is waived, other Department approved
methods shall be used to determine the AC content.

During production, the ratio of minus 75 um (#200) sieve material to total asphalt cement shall
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge from
the mixer shall not exceed 0.5 percent. If at any time the ratio of minus 75 ym (#200) material
to asphalt or moisture content of the mixture falls outside the stated limits, production of the mix
shall cease. The cause shall be determined and corrective action satisfactory to the Engineer
shall be initiated prior to resuming production.
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During production, mixtures containing an anti-stripping additive will be tested by the
Department for stripping according to lllinois Modified T 283. If the mixture fails to meet the TSR
criteria for acceptance, no further mixture will be accepted until the Contractor takes such action
as is necessary to furnish a mixture meeting the criteria.

Construction Requirements

Lift Thickness.

(a) Binder and Surface Courses. The minimum compacted lift thickness for constructing
bituminous concrete binder and surface courses shall be according to Table 4:

TABLE 4 — MINIMUM COMPACTED LIFT THICKNESS
Mixture Thickness, mm (in.)
IL-9.5 32 (11/4)
IL-12.5 38 (1 1/2)
IL-19.0 57 (2 1/4)
IL-25.0 76 (3)

(b) Leveling Binder. Mixtures used for leveling binder shall be as follows:

TABLE 5 - LEVELING BINDER
Nominal, Compacted, Leveling Mixture
Binder Thickness, mm (in.)
<32 (11/4) IL-9.5
32 (1 1/4) to 50 (2) IL9.50rIL-12.5

Density requirements shall apply for leveling binder when the nominal, compacted
thickness is 32 mm (1 1/4 in.) or greater for IL-9.5 mixtures and 38 mm (1 1/2 in.) or
greater for IL-12.5 mixtures.

(c) Full-Depth Pavement. The compacted thickness of the initial lift of binder course shall
be 100 mm (4 in.). The compacted thickness of succeeding lifts shall meet the
minimums specified in Table 4 but not exceed 100 mm (4 in.).

If a vibratory roller is used for breakdown, the compacted thickness of the binder lifts,
excluding the top lift, may be increased to 150 mm (6 in.) provided the required density
is obtained.

(d) Bituminous Patching. The minimum compacted lift thickness for constructing bituminous
patches shall be according to Table 4.

Control Charts/Limits. Control charts/limits shall be according to QC/QA Class | requirements,
except density shall be plotted on the control charts within the following control limits:
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TABLE 6. DENSITY CONTROL LIMITS
Mixture Parameter Individual Test
125 mm/ 9.5 mm Ndesign = 90 92.0 - 96.0%
125 mm /9.5 mm Ndesign < 90 92.5-97.4%
19.0 mm/25.0 mm Ndesign = 90 93.0 — 96.0%
19.0 mm / 25.0 mm Ndesign < 90 93.0—97.4%

Basis of Payment. On resurfacing projects, this work will be paid for at the contract unit price
per metric ton (ton) for BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, of the
friction aggregate mixture and Ndesign specified, LEVELING BINDER (HAND METHOD),
SUPERPAVE, of the Ndesign specified, LEVELING BINDER (MACHINE METHOD),
SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On resurfacing projects in which polymer modifiers are required, this work will be paid for at the
contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified,
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE,
SUPERPAVE, of the mixture composition and Ndesign specified.

On full-depth pavement projects, this work will be paid for at the contract unit price per square
meter (square yard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-DEPTH),
SUPERPAVE, of the thickness specified.

On projects where widening is constructed and the entire pavement is then resurfaced, the
binder for the widening will be paid for at the contract unit price per square meter (square yard)
for BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, of the mixture composition,

Ndesign, and thickness specified. The surface and binder used to resurface the entire
pavement will be paid for according to the paragraphs above for resurfacing projects.

SURFACE TESTING OF PAVEMENTS (BDE)
Effective: April 1, 2002 Revised: November 1, 2005
Bituminous Concrete Overlays
Revise Article 406.03(k) of the Standard Specifications to read:

“(k) Pavement Surface Test EQUIPMENT ........oooiiiiiiiiiiieeee e 1101.10”
Revise Article 406.21 of the Standard Specifications to read:

“406.21 Surface Tests. The finished surface of the pavement shall be tested for

smoothness within three days of paving. Testing shall be performed in the presence of the
Engineer.
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Prior to testing, a copy of the approval letter and recorded settings from the Profile
Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and
debris shall be removed from the pavement.

(a) Test Sections/Equipment.

(1) High-Speed Mainline Pavement. High-speed mainline pavement shall consist of
pavements, ramps and loops with a posted speed greater than 75 km/hr (45 mph).
These sections shall be tested using a California Profilograph or an approved
equivalent.

(2) Low-Speed Mainline Pavement. Low-speed mainline pavement shall consist of
pavements, ramps and loops with a posted speed of 75 km/hr (45 mph) or less.
These sections shall be tested using a California Profilograph or an approved
equivalent.

(3) Miscellaneous Pavement. Miscellaneous pavement shall consist of:

a.

pavement on horizontal curves with a centerline radius of curvature of less than
or equal to 300 m (1000 ft) and pavement within the superelevation transition of
such curves;

the first or last 4.5 m (15 ft) of a pavement section where the Contractor is not
responsible for the adjoining surface;

intersections;

variable width pavements;
side street returns;
Crossovers;

connector pavement from mainline pavement expansion joint to the bridge
approach pavement;

bridge approach pavement; and

other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the
Engineer.

Miscellaneous pavement shall be tested using a 5 m (16 ft) straightedge set to a
10 mm (3/8 in.) tolerance.

(b) Lots/Sublots. Mainline pavement test sections will be divided into lots and sublots.
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(1) Lots. A lot will be defined as a continuous strip of pavement 1600 m (1 mile) long
and one lane wide. When the length of a continuous strip of pavement is less than
1600 m (1 mile), that pavement will be included in an adjacent lot. Structures will be
omitted when measuring pavement length.

(2) Sublots. Lots will be divided into 160 m (0.1 mile) sublots. A partial sublot resulting
from an interruption in the pavement will be subject to the same evaluation as a
whole sublot.

(c) Testing Procedure. One wheel track shall be tested per lane. Testing shall be
performed 1 m (3 ft) from and parallel to the edge of the lane away from traffic. A guide
shall be used to maintain the proper distance.

The profile trace generated shall have stationing indicated every 150 m (500 ft) at a
minimum. Both ends of the profile trace shall be labeled with the following information:
contract number, beginning and ending stationing, which direction is up on the trace,
which direction the data was collected, and the device operator name(s). The top
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall
be completed and secured around the trace roll.

Although surface testing of intermediate lifts will not be required, they may be performed
at the Contractor’s option. When this option is chosen, the testing shall be performed
and the profile traces shall be generated as described above.

The Engineer may perform his/her own testing at any time for monitoring and
comparison purposes.

(d) Trace Reduction and Bump Locating Procedure. All traces shall be reduced. Traces
produced by a mechanical recorder shall be reduced using an electronic scanner and
computer software. This software shall calculate the profile index of each sublot in
mm/km (in./mile) and indicate any high points (bumps) in excess of 8 mm (0.30 in.) with
a line intersecting the profile on the printout. Computerized recorders shall provide the
same information.

The profile index of each track, average profile index of each sublot, average profile
index of the lot and locations of bumps shall be recorded on the form.

All traces and reports shall be provided within two working days of completing the testing
to the Engineer for the project file. Traces from either a computerized profile testing
device or analysis software used with a manual profile testing device shall display the
settings used for the data reduction. The Engineer will compare these settings with the
approved settings from the PEV Program. If the settings do not match, the results will
be rejected and the section shall be retested/reanalyzed with the appropriate settings.

The Engineer will use the results of the testing to evaluate paving methods and
equipment. If the average profile index of a lot exceeds 635 mm/km (40.0 in./mile) for
high-speed mainline pavement or 1025 mm/km (65.0 in./mile) for low-speed mainline
pavement, the paving operation will be suspended until corrective action is taken by the
Contractor.

100



Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

(e) Corrective Work. All bumps in excess of 8 mm (0.30 in.) in a length of 8 m (25 ft) or less

(f)

shall be corrected. If the bump is greater than 13 mm (0.50 in.), the pavement shall be
removed and replaced to the satisfaction of the Engineer at the Contractor's expense.
The minimum length of pavement to be removed shall be 900 mm (3 ft).

(1) High-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 475 to 635 mm/km (30.0 to 40.0 in./mile) including bumps, shall be
corrected to reduce the profile index to 475 mm/km (30.0 in./mile) or less on each
trace. Any sublot having a profile index greater than 635 mm/km (40.0 in./mile)
including bumps, shall be corrected to reduce the profile index to 475 mm/km
(30.0 in./mile) or less on each trace, or replaced at the Contractor’s option.

(2) Low-Speed Mainline Pavement. Any sublot having a profile index within the range
of, greater than 710 to 1025 mm/km (45.0 to 65.0 in./mile) including bumps, shall be
corrected to reduce the profile index to 710 mm/km (45.0 in./mile) or less on each
trace. Any sublot having a profile index greater than 1025 mm/km (65.0 in./mile)
including bumps, shall be corrected to reduce the profile index to 710 mm/km
(45.0 in./mile) or less on each trace, or replaced at the Contractor’s option.

(3) Miscellaneous Pavement. Surface variations which exceed the 10 mm (3/8in.)
tolerance will be marked by the Engineer and shall be corrected by the Contractor.

Corrective work shall be completed using either an approved grinding device consisting
of multiple saws or by removing and replacing the pavement. Corrective work shall be
applied to the full lane width. When completed, the corrected area shall have uniform
texture and appearance, with the beginning and ending of the corrected area squared
normal to the centerline of the paved surface.

Upon completion of the corrective work, the surface of the sublot(s) shall be retested.
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the
Engineer within two working days after corrections are made. If the profile index and/or
bumps still do not meet the requirements, additional corrective work shall be performed.

Corrective work shall be at the Contractor’s expense.

Smoothness Assessments. Assessments will be paid to or deducted from the
Contractor for each sublot of mainline pavement, per the Smoothness Assessment
Schedule. Assessments will be based on the average profile index of each sublot prior
to performing any corrective work unless the Contractor has chosen to remove and
replace the sublot. For sublots that are replaced, assessments will be based on the
profile index determined after replacement.

Assessments will not be paid or deducted until all other contract requirements for the

pavement are satisfied. Pavement that is corrected or replaced for reasons other than
smoothness, shall be retested as stated herein.
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SMOOTHNESS ASSESSMENT SCHEDULE (Bituminous Concrete Overlays)

Average Profile Index
mm/km (in./mile)

High-Speed Mainline Pavement

Low-Speed Mainline Pavement
Average Profile Index

mm/km (in./mile)

Assessment
per sublot

95 (6.0) or less

240 (15.0) or less

+$150.00

>95 (6.0) to 160 (10.0

>240 (15.0) to 400

—

25.0)

+$80.00

>160 (10.0) to 475 (30.0

>400 (25.0) to 710 (45.0)

+$0.00

>475 (30.0) to 635 (40.0

>710 (45.0) to 1025 (65.0)

+$0.00

~ |~ |~ |~

Greater than 635 (40.0

—_ |~~~

Greater than 1025 (65.0)

-$300.00

Smoothness assessments will not be applied to miscellaneous pavement sections.”

Bituminous Concrete Pavement (Full-Depth)
Revise Article 407.09 of the Standard Specifications to read:

“407.09 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.21 except as follows:

Two wheel tracks shall be tested per lane. Testing shall be performed 1 m (3 ft) from and
parallel to each lane edge.”

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth Bituminous)
High-Speed Mainline Pavement Low-Speed Mainline Pavement
Average Profile Index Average Profile Index As:rezigllg?t
mm/km (in./mile) mm/km (in./mile)

95 (6.0) or less +$800.00

>95 (6.0) to 175 (11.0) 240 (15.0) or less +$550.00

>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$350.00

>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00

>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00

Greater than 635 (40.0) Greater than 1025 (65.0) -$500.00

Delete the fourth paragraph of Article 407.13 of the Standard Specifications.
Portland Cement Concrete Pavement

Revise Article 420.12 of the Standard Specifications to read:

“420.12 Surface Tests. The finished surface of the pavement shall be tested for
smoothness according to Article 406.21 except as follows:
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The finished surface of the pavement shall be tested for smoothness once the pavement
has attained a flexural strength of 3,800 kPa (550 psi) or a compressive strength of 20,700 kPa
(3,000 psi).

Two wheel tracks shall be tested per lane. Testing shall be performed 1 m (3 ft) from and
parallel to each lane edge.

Membrane curing damaged during testing shall be repaired as directed by the Engineer at
the Contractor’'s expense.

No further texturing for skid resistance will be required for areas corrected by grinding.
Protective coat shall be reapplied to ground areas according to Article 420.21 at the
Contractor’s expense.

For pavement that is corrected by removal and replacement, the minimum length to be
removed shall meet the requirements of either Class A or Class B patching.

SMOOTHNESS ASSESSMENT SCHEDULE (PCC)
High-Speed Mainline Pavement Low-Speed Mainline Pavement
Average Profile Index Average Profile Index Asgfzimg?t
mm/km (in./mile) mm/km (in./mile)

95 (6.0) or less +$1200.00

>95 (6.0) to 175 (11.0) 240 (15.0) or less +$950.00

>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$600.00

>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00

>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00
Greater than 635 (40.0) Greater than 1025 (65.0) -$750.00”

Delete the sixth paragraph of Article 420.23 of the Standard Specifications.
Testing Equipment
Revise Article 1101.10 of the Standard Specifications to read:

“1101.10 Pavement Surface Test Equipment. Required surface testing and analysis
equipment and their jobsite transportation shall be provided by the Contractor.

(a) 5m (16 ft) Straightedge. The 5 m (16 ft) straightedge shall consist of a metal I-beam
mounted between two wheels spaced 5 m (16 ft) between the axles. Scratcher bolts
which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points
between the axles. A handle suitable for pushing and guiding shall be attached to the
straightedge. The straightedge shall meet the approval of the Engineer.

(b) Profile Testing Device. The Profile Testing Device shall have a decal displayed to
indicate it has been tested through the PEV Program administered by the Department.
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(1) California Profilograph. The California Profilograph shall be either computerized or
manual and have a frame 8 m (25 ft) in length supported upon multiple wheels at
either end. The profile shall be recorded from the vertical movement of a wheel
attached to the frame at mid point.

The California Profilograph shall be calibrated according to the manufacturer's
recommendations and California Test 526. All calibration traces and calculations
shall be submitted to the Engineer for the project file.

(2) Inertial Profiler. The inertial profiler shall be either an independent device or a
system that can be attached to another vehicle using one or two non-contact sensors
to measure the pavement profile. The inertial profiler shall be capable of performing
a simulation of the California Profilograph to provide results in the Profile Index
format.

The inertial profiler shall be calibrated according to the manufacturer's
recommendations. All calibration traces and calculations shall be submitted to the
Engineer for the project file.

(3) Trace Analysis. The Contractor shall reduce/evaluate these traces using a 0.0 mm
(0.00 in.) blanking band and determine a Profile Index in mm/km (in./mile) for each
section of finished pavement surface. Traces produced using a computerized profile
testing device will be evaluated without further reduction. When using a manual
profile testing device, the Contractor shall provide an electronic scanner, a computer,
and software to reduce the trace. All analysis equipment (electronic scanner,
computerized recorder, etc.) shall be able to accept 0.0 mm (0.00in.) for the
blanking band.

All traces from pavement sections tested with the profile testing device shall be recorded
on paper with scales of 300:1 longitudinally and 1:1 vertically. Equipment and software
settings of the profile testing device and analysis equipment shall be set to those values
approved through the PEV Program.

The Engineer may retest the pavement at any time to verify the accuracy of the
equipment.”

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 1992 Revised: January 1, 2005

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify
and direct the Contractor to correct the deficiency within a specified time. The specified time,
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole
judge.
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A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control
plan. A deficiency may also be applied to situations where corrective action is not an option
such as the use of non-certified flaggers for short term operations; working with lane closures
beyond the time allowed in the contract; or failure to perform required contract obligations such
as traffic control surveillance.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction. The daily monetary deduction will be either $1,000 or
0.05 percent of the awarded contract value, whichever is greater. For those deficiencies where
corrective action was not an option this monetary deduction will be immediate.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor. This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities.

TRUCK BED RELEASE AGENT (BDE)
Effective: April 1, 2004

Add the following sentence after the third sentence of the first paragraph of Article 406.14 of the
Standard Specifications.

“In addition to the release agent, the Contractor may use a light scatter of manufactured sand
(FA 20 or FA 21) evenly distributed over the bed of the vehicle.”

WEIGHT CONTROL DEFICIENCY DEDUCTION
Effective: April 1, 2001 Revised: August 1, 2002

The Contractor shall provide accurate weights of materials delivered to the contract for
incorporation into the work (whether temporary or permanent) and for which the basis of
payment is by weight. These weights shall be documented on delivery tickets which shall
identify the source of the material, type of material, the date and time the material was loaded,
the contract number, the net weight, the tare weight when applicable and the identification of the
transporting vehicle. For aggregates, the Contractor shall have the driver of the vehicle furnish
or establish an acceptable alternative to provide the contract number and a copy of the material
order to the source for each load. The source is defined as that facility that produces the final
material product that is to be incorporated into the contract pay items.

The Department will conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Department’s Construction Manual and hereby incorporated by reference. The results of the
independent weight checks shall be applicable to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for
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aggregates) or more, the Engineer will document the independent vehicle weight check and
immediately furnish a copy of the results to the Contractor. No adjustment in pay quantity will
be made. Should the vehicle weight check for a source result in the net weight of material
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.50%
(0.70% for aggregates) or more, the Engineer will document the independent vehicle weight
check and immediately furnish a copy of the results to the Contractor. The Engineer will adjust
the net weight shown on the delivery ticket to the checked delivered net weight as determined
by the independent vehicle weight check.

The Engineer will also adjust the method of measurement for all contracts for subsequent
deliveries of all materials from the source based on the independent weight check. The net
weight of all materials delivered to all contracts containing this Special Provision from this
source, for which the basis of payment is by weight, will be adjusted by applying a correction
factor “A” as determined by the following formula:

B-C

A=1.0 —(%} ; Where A<1.0; ( J > 0.50% (0.70% for aggregates)

Where A = Adjustment factor
B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check

The adjustment factor will be applied as follows:
Adjusted Net Weight = A x Delivery Ticket Net Weight

The adjustment factor will be imposed until the cause of the deficient weight is identified and
corrected by the Contractor to the satisfaction of the Engineer. If the cause of the deficient
weight is not identified and corrected within seven (7) calendar days, the source shall cease
delivery of all materials to all contracts containing this Special Provision for which the basis of
payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the
Engineer will continue to document the weight of material for which the adjustment factor would
be applied. However, provided the Contractor furnishes the Engineer with written
documentation that the source scale has been calibrated within seven (7) calendar days after
the date of the independent weight check, adjustments in the weight of material paid for will not
be applied unless the scale calibration demonstrates that the source scale was not within the
specified Department of Agriculture tolerance.

At the Contractor’s option, the vehicle may be weighed on a second independent Department of

Agriculture certified scale to verify the accuracy of the scale used for the independent weight
check.
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County: Cook

Contract No.: 62746

WORK ZONE PUBLIC INFORMATION SIGNS (BDE)
Effective: September 1, 2002 Revised: January 1, 2005

Description. This work shall consist of furnishing, erecting, maintaining, and removing work
zone public information signs.

Camera-ready artwork for the signs will be provided to sign manufacturing companies upon
request by contacting the Central Bureau of Operations at 217-782-2076. The sign number is
W21-1116-6048.

Freeways/Expressways. These signs are required on freeways and expressways. The signs
shall be erected as shown on Highway Standard 701400 and according to Article 702.05(a) of
the Standard Specifications.

All Other Routes. These signs shall be used on other routes when specified on the plans. They
shall be erected in pairs midway between the first and second warning signs.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the Standard.

WORK ZONE SPEED LIMIT SIGNS (BDE)
Effective: April 2, 2004 Revised: January 1, 2006

Delete Article 702.05(c).
Revise Article 702.05(d) to read:

“(d) Work Zone Speed Limit Signs. Work zone speed limit sign assemblies shall be provided
and located as shown on the plans. Two additional assemblies shall be placed 150 m
(500 ft) beyond the last entrance ramp for each interchange or sideroad. The individual
signs that make up an assembly may be combined on a single panel. The sheeting for
the signs shall be reflective and conform to the requirements of Article 1084.02.

All permanent “SPEED LIMIT” signs located within the work zone shall be removed or
covered. This work shall be coordinated with the lane closure(s) by promptly
establishing a reduced posted speed zone when the lane closure(s) are put into effect
and promptly reinstating the posted speed zone when the lane closure(s) are removed.

The work zone speed limit signs and end work zone speed limit signs shown in advance
of and at the end of the lane closure(s) shall be used for the entire duration of the
closure(s).

The work zone speed limit signs shown within the lane closure(s) shall only be used
when workers are present in the closed lane adjacent to traffic; at all other times, the
signs shall be promptly removed or covered. The sign assemblies shown within the lane
closure(s) will not be required when the worker(s) are located behind a concrete barrier
wall.
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Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: January 1, 2003 Revised: November 1, 2004

Add the following to Article 702.01 of the Standard Specifications:

“All devices and combinations of devices shall meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.
The categories are as follows:

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
flexible delineators and plastic drums with no attachments. Category 1 devices shall be crash
tested and accepted or may be self-certified by the manufacturer.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include drums and vertical panels with lights,
barricades and portable sign supports. Category 2 devices shall be crash tested and accepted
for Test Level 3.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions, truck
mounted attenuators and other devices not meeting the definitions of Category 1 or 2. Category
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals and area lighting supports. Currently, there is no
implementation date set for this category and it is exempt from the NCHRP 350 compliance
requirement.

The Contractor shall provide a manufacturer's self-certification letter for each Category 1
device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the
contract. The letters shall state the device meets the NCHRP 350 requirements for its
respective category and test level, and shall include a detail drawing of the device.”

Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications.

Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard
Specifications.

Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard
Specifications to read:

“Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP
fluorescent orange and reflectorized white horizontal, circumferential stripes.”

Add the following to Article 702.03 of the Standard Specifications:
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Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type Il
barricades to channelize traffic.”

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the
signs are located on the pavement or define a moving or intermittent operation. When
approved by the Engineer, a temporary sign stand may be used to support a sign at
1.2 m (5 ft) minimum where posts are impractical. Longitudinal dimensions shown on
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid
obstacles, hazards or to improve sight distance, when approved by the Engineer.
‘ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of
the Standard Specifications.

STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: July 1, 2004

Description. At the bidder’s option, a steel cost adjustment will be made to provide additional
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.
The bidder must indicate on the attached form whether or not steel cost adjustments will be part
of this contract. This attached form shall be submitted with the bid. Failure to submit the form
shall make this contract exempt of steel cost adjustments.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay
item they are used in has a contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) Evidence that increased or decreased steel costs have been passed on to the
Contractor.
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Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

(b) The dates and quantity of steel, in kg (Ib), shipped from the mill to the fabricator.

(c) The quantity of steel, in kg (Ib), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in kg (Ib)
D = price factor, in dollars per kg (Ib)

D= CBPM - CBPL

Where: CBPy = The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the
American Metal Market (AMM) for the day the steel is shipped from the mill.
The indices will be converted from dollars per ton to dollars per kg (Ib).

CBP_= The average of the Consumer Buying Price indices for Shredded Auto
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM
for the day the contract is let. The indices will be converted from dollars per
ton to dollars per kg (Ib).

The unit masses (weights) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the CBPy, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the CBP_ and CBPy in excess of five percent, as calculated
by:

Percent Difference = {(CBP_ - CBPy) + CBP} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the steel items are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.
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Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3

Attachment

County: Cook
Contract No.: 62746

Iltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 305 mm (12 in.), 3.80 mm (0.179 in.) wall thickness)
Furnishing Metal Pile Shells 305 mm (12 in.), 6.35 mm (0.250 in.) wall thickness)
Furnishing Metal Pile Shells 356 mm (14 in.), 6.35 mm (0.250 in.) wall thickness)
Other piling

34 kg/m (23 Ib/ft)

48 kg/m (32 Ib/ft)

55 kg/m (37 Ib/ft)
See plans

Structural Steel

See plans for weights

Reinforcing Steel

See plans for weights

Dowel Bars and Tie Bars

3 kg (6 Ib) each

Mesh Reinforcement

310 kg/sq m (63 1b/100 sq ft)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

30 kg/m (20 Ib/ft)
45 kg/m (30 Ib/ft)
12 kg/m (8 Ib/ft)
140 kg (305 Ib) each
570 kg (1260 Ib) each
330 kg (730 Ib) each
185 kg (410 Ib) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 9 m — 12 m (30 - 40 ft)
Light Pole, Tenon Mount and Twin Mount, 13.5 m — 16.5 m (45 - 55 ft)
Light Pole w/Mast Arm, 9 m — 15.2 m (30 - 50 ft)
Light Pole w/Mast Arm, 16.5 m — 18 m (55 - 60 ft)
Light Tower w/Luminaire Mount, 24 m — 33.5 m (80 - 110 ft)
Light Tower w/Luminaire Mount, 36.5 m —42.5 m (120 - 140 ft)
Light Tower w/Luminaire Mount, 45.5 m — 48.5 m (150 — 160 ft)

16 kg/m (11 Ib/ft
21 kg/m (14 Ib/ft
31 kg/m (21 Ib/ft
19 kg/m (13 Ib/ft
28 kg/m (19 Ib/ft
46 kg/m (31 Ib/ft
97 kg/m (65 Ib/ft)
119 kg/m (80 Ib/ft)

oo oo

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

95 kg/m (64 Ib/ft)
58 kg/m (39 Ib/ft)
79 kg/m (53 Ib/ft)
77 kg/m (52 Ib/ft)

Frames and Grates
Frame
Lids and Grates

115 kg (250 Ib)
70 kg (150 Ib)

111



Route: FAI 90 (I-90 / Kennedy Expressway)
Section: (1012, 1214, 1415 & 1517) RS-3
County: Cook

Contract No.: 62746

RETURN WITH BID

ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this form with his/her bid. Failure to submit the form shall make this
contract exempt of steel cost adjustments. After award, this form, when submitted shall become
part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans?

Yes [] No [

Signature: Date:
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
COOK COUNTY
EFFECTIVE APRIL 2006

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the Illinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Cook County Prevailing Wage for April 2006

FRMAN *M-F>8 OSA OSH

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER

BRICK MASON
CARPENTER

CEMENT MASON
CERAMIC TILE FNSHER
COMM. ELECT.
ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRICIAN
ELEVATOR CONSTRUCTOR
FENCE ERECTOR
GLAZIER

HT/FROST INSULATOR
IRON WORKER

LABORER

LATHER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
ORNAMNTL IRON WORKER
PAINTER

PAINTER SIGNS
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SIGN HANGER
SPRINKLER FITTER
STEEL ERECTOR

STONE MASON
TERRAZZO FINISHER
TERRAZZO MASON

TILE MASON

TRAFFIC SAFETY WRKR
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER
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30.150
23.300
37.700
33.250
35.320
36.600
27.200
31.440
34.950
27.260
34.950
35.150
40.745
25.840
31.400
33.300
36.250
30.150
35.320
35.630
25.750
33.250
35.320
39.550
38.250
35.700
33.950
42.700
41.200
36.650
30.500
37.750
37.200
35.150
33.750
32.550
33.600
33.550
25.530
35.320
36.100
32.100
38.400
32.800
33.400
24.640
36.000
36.250
33.250
27.950
32.050
33.000
22.800
28.700
28.950
29.150
29.350
28.700

30.900
24._.800
41.090
36.580
37.320
37.850

0.000
33.940
40.720
40.720
40.720
37.750
45.840
27.090
32.400
35.050
37.750
30.900
37.320
37.630

0.000
36.580
37.320
43.550
43.550
43.550
43.550
42.700
42.700
42.700
42.700
41.750
41.750
41.750
41.750
41.750
35.350
37.560
28.660
37.320
38.100
33.600
40.400
34.800
36.070
25.490
38.000
37.750
36.580

0.000
35.050
37.000
24.400
29.350
29.350
29.350
29.350
29.250
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H/W

Pensn

Vac

Trng

6.860
7.860
6.720
6.450
6.760
6.110
5.400
6.300
7.420
5.790
7.420
8.680
7.775
7.250
6.490
7.860
8.970
6.860
6.760
3.880
6.070
6.450
6.760
6.450
6.450
6.450
6.450
6.050
6.050
6.050
6.050
6.450
6.450
6.450
6.450
6.450
7.250
5.800
2.600
6.760
7.910
6.240
7.170
5.930
6.460
3.980
8.000
8.970
6.450
6.150
6.150
5.400
3.078
5.000
5.000
5.000
5.000
5.900

3.940
4.910
6.790
7.020
5.310
4.920
5.200
5.290
8.730
6.820
8.730
6.850
5.090
7.080
9.050
8.610
10.77
3.940
5.310
4.750
7.020
7.020
5.310
5.150
5.150
5.150
5.150
4.850
4.850
4.850
4.850
5.150
5.150
5.150
5.150
5.150
10.09
5.400
2.040
5.310
6.100
6.600
3.940
3.140
7.850
2.050
5.600
10.77
7.020
5.560
7.140
6.400
1.875
3.700
3.700
3.700
3.700
3.300

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.445
0.000
0.000
0.000
0.000
0.000
0.000
2.460
0.000
0.000
0.000
1.800
1.800
1.800
1.800
1.800
1.800
1.800
1.800
1.800
1.800
1.800
1.800
1.800
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.170
0.000
0.210
0.440
0.490
0.150
0.100
0.700
0.260
0.210
0.260
0.750
0.400
0.200
0.500
0.310
0.300
0.170
0.490
0.000
0.580
0.580
0.490
0.650
0.650
0.650
0.650
0.000
0.000
0.000
0.000
0.650
0.650
0.650
0.650
0.650
0.750
0.340
0.000
0.490
0.800
0.400
0.790
0.330
0.590
0.000
0.500
0.300
0.440
0.220
0.120
0.180
0.000
0.000
0.000
0.000
0.000
0.000



TRUCK DRIVER W ALL 2 28.850 29.250 1.5 1.5 2.0 5.900 3.300 O
TRUCK DRIVER W ALL 3 29.050 29.250 1.5 1.5 2.0 5.900 3.300 O
TRUCK DRIVER W ALL 4 29.250 29.250 1.5 1.5 2.0 5.900 3.300 O
TUCKPOINTER BLD 34.500 35.500 1.5 1.5 2.0 4.710 6.340 O

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
IT in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, Fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor



surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other sand
and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile, fixtures,
equipment, adhesives, or any other materials to be used iIn the
preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection,
maintenance, repair and service of radio, television, recording, voice
sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and reception of signals of any nature, business, domestic,
commercial, education, entertainment, and residential purposes,
including but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communication systems, and
the performance of any task directly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
through conduit and the installation of any incidental conduit, such
that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all mateiral that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installatin of material and such other work as may
be required in helping a Marble Setter in the handling of all material
in the erection or installation of interior marble, slate, travertine,
art marble, serpentine, alberene stone, blue stone, granite and other
stones (meaning as to stone any foreign or domestic materials as are
specified and used in building interiors and experiors and customarily
known as stone in the trade), carrara, sanionyx, vitrolite and similar
opaque glass and the laying of all marble tile, terrazzo tile, slate
tile and precast tile, steps, risers treads, base, or any other
materials that may be used as substitutes for any of the
aforementioned materials and which are used on interior and experior
which sare installed in a similar manner.



TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back
Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete
Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver; Concrete
Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted);

Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two



Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro
Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised
and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn;
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and
Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom,
All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift
Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic;
Hoists, inside Freight Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (self-propelled);
Rock Drill (truck mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4
small Electric Drill Winches; Bobcat (up to and including 3/4 cu.

yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
(hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
(hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane
(over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch
operator, loader, dozer and like equipment on barge, breakwater wall,
slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator (machineryman/fireman), (4 equipment
units or more) and crane maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &
Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine
with Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with



shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring
and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments);
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size);
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, AlIl Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A"™ Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-
Blaster; Light Plants, AlIl (1 through 5); Pumps, over 3" (1 to 3 not
to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts, Oilers.
Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. |If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.



LANDSCAP ING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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