If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

(See instructions inside front cover)
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Proposal Submitted By

Name

Address

City

Letting June 12, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 60G16

WILL County

Section 2009-017 |

District 1 Construction Funds
Route FAI 55

PLEASE MARK THE APPROPRIATE BOX BELOW:

[ A Bid Bond is included.

[] A Cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 60G16

WILL County

Section 2009-017 |

Route FAI 55

District 1 Construction Funds

Weigh Station improvement at the northbound Bolingbrook Weigh Station along I-55 at Bolingbrook.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4, EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000... $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000... $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

-4-
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SCHEDULE OF PRICES 5/22/2009
conecT
State Job # - C-91-346-09
PPS NBR - 0-00189-1001 Project Number Route
County Name - WILL- - FAIl 55
Code - 197 - -
District - 1--
Section Number - 2009-017 |
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

X0324265| JCK REM & REP LD CELL L SUM 1.000

X0325305| STRREP CONDP =<5 SQFT 52.000

X0656100| DRIVEWAY PVT REM-REPL SQ YD 6.000

X7011015| TR C-PROT EXPRESSWAYS L SUM 1.000

Z0001050| AGG SUBGRADE 12 SQ YD 97.000

Z0017202| DOWEL BARS 1 1/2 EACH 20.000

Z0075310| TIEBARS 3/4 EACH 79.000

25000210| SEEDING CL 2A ACRE 0.100

25000400 NITROGEN FERT NUTR POUND 9.000

25000500 PHOSPHORUS FERT NUTR POUND 9.000

25000600| POTASSIUM FERT NUTR POUND 9.000

25100115 MULCH METHOD 2 ACRE 0.100

31100300| SUB GRAN MATA 4 SQ YD 55.000

31200100 STAB SUB-BASE 4 SQ YD 73.000

42001400| BR APPROACH PAVT SPL SQ YD 54.000
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SCHEDULE OF PRICES 5/22/2009
conecT
State Job # - C-91-346-09
PPS NBR - 0-00189-1001 Project Number Route
County Name - WILL- - FAIl 55
Code - 197 - -
District - 1--
Section Number - 2009-017 |
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

42001420| BR APPR PVT CON (PCC) SQ YD 16.000

42400200/ PC CONC SIDEWALK 5 SQFT 44.000

44000100 PAVEMENT REM SQ YD 16.000

44000500/ COMB CURB GUTTER REM FOOT 153.000

44000600| SIDEWALK REM SQFT 44.000

44000700/ APPROACH SLAB REM SQ YD 54.000

44003100 MEDIAN REMOVAL SQFT 135.000

44004250| PAVED SHLD REMOVAL SQ YD 2.000

44200998| CL B PATCH T3 12 SQ YD 22.000

44201000| CL B PATCH T4 12 SQ YD 29.000

44213100 PAVEMENT FABRIC SQ YD 51.000

44213200| SAW CUTS FOOT 24.000

48203029| HMA SHOULDERS 8 SQ YD 2.000

50104800| REM EXIST CONC DECK L SUM 1.000

50300255| CONC SUP-STR CU YD 25.000
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SCHEDULE OF PRICES 5/22/2009
conecT
State Job # - C-91-346-09
PPS NBR - 0-00189-1001 Project Number Route
County Name - WILL- - FAIl 55
Code - 197 - -
District - 1--
Section Number - 2009-017 |
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

50300300/ PROTECTIVE COAT SQ YD 270.000

50600600 CLEAN & PT STL BR N1 L SUM 1.000

50606401| C&D LEAD PT CL RS N1 L SUM 1.000

50800205| REINF BARS, EPOXY CTD POUND 9,860.000

60603800 COMB CC&G TB6.12 FOOT 63.000

60608300 COMB CC&G TM2.12 FOOT 90.000

60626300/ STAB MED SURF SQ YD 15.000

67000400| ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

78008230 POLYUREAPMTILN 6 FOOT 450.000

78008270 POLYUREAPMTI1ILN 24 FOOT 24.000

87301305| ELCBL CLEAD 14 1PR FOOT 90.000

87900200| DRILL EX HANDHOLE EACH 1.000

88500500( IND L DET AMP EACH 1.000

88600100 DET LOOP T1 FOOT 34.000
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SCHEDULE OF PRICES 5/22/2009
e

State Job # - C-91-346-09

PPS NBR - 0-00189-1001 Project Number Route

County Name - WILL- - FAIl 55

Code - 197 - -

District - 1--

Section Number - 2009-017 |

Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
89502300/ REM ELCBL FR CON FOOT 90.000




CONTRACT NUMBER 60G16

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.



RETURN WITH BID
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.
2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may

involve the contract for which the bid is submitted.

-6-
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

» o " o«

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

[

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $106,447.20? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT Financiaﬁ?rg%rpr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4,

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes__ _No__

. Is your spouse or any minor children currently appointed to or employed by any agency of the State

of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (i) an amount in excess of the salary of the

Governor? Yes __ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

() Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(o) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
Yes __ _No__

son, or daughter.

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No__

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Date

Completed by: []

Signature of Individual or Authorized Representative

NOT APPLICABLE STATEMENT
| have determined that no individuals associated with this organization meet the criteria that would

require the completion of this Form A.
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[]
Date

Signature of Authorized Representative
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ILLINOIS DEPARTMENT other oM B o
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes __ No_

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the Illinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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llinois Department
of Transportation
Contract No. 60G16
WILL County
Section 2009-017 |
Route FAI 55
District 1 Construction Funds
PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES
TO BE ASSIGNED

TO CONTRACT
MINORITY EMPLOYEES TRAINEES

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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Contract No. 60G16

WILL County

Section 2009-017 |

Route FAI 55

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two patrties are in the joint venture, please attach an additional signature sheet.

-20-
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llinois Department Division of Highways
of Transportation Proposal Bid Bond
(Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (Rev. 10/24/07)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, Illinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 60G16

WILL County

Section 2009-017 1

Route FAI 55

District 1 Construction Funds

@ lllinois Department of Transportation



llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., June 12, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60G16

WILL County

Section 2009-017 |

Route FAI 55

District 1 Construction Funds

Weigh Station improvement at the northbound Bolingbrook Weigh Station along I-55 at Bolingbrook.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Gary Hannig,
Acting Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL

PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)
SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCtON ..............ooiiiiiiiiiiii et e e e e e 1
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE
NO.

1 Additional State Requirements For Federal-Aid Construction Contracts

(EFf. 2-1-89) (REV. 1-T-07) 1eieiiiii ittt ettt b ettt e e b e ebe e e e e nbeeenee s 65
2 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ....cooviiiiiiiiieeeeee e 67
3 EEO (Eff. 7-21-78) (REV. 11-18-80) ....eiitiiiiiiiiie ittt ettt ettt et be e sbe e bt e see e e sbeenbeeenane e e 68
4 Specific Equal Employment Opportunity Responsibilities

Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ........coiiiiiie et 78
5 Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ...cooiiiiiiiiiiie e 83
6 RESEIVEA ... e e e 88
7 Reserved 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and

In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) .....oeiiiiiiiiiii e 90
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ...coccvviiiiiieiiiiiiceieee e 9
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ...ooiiiiiiiii e 94
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) .....cocoeeiiiiiiiiiiiiieiieee e 97
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) ..cc.ooiiiiiiiiiiieeee e 99
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09) .....cooiiiiriiiii e 103
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09) ......ccocoiiiiiiiiiiieeee e 105
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ..ccoerviieieiee e 106
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007 , the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 55 (Interstate 55); Section: 2009-017 I; Will County; Contract No.
60G16; and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

FAI Route 55 (Interstate 55)
Section 2009-017 |
Will County
Contract No. 60G16

LOCATION OF IMPROVEMENT

The improvement is located on northbound Interstate 55 approximately 1,500 feet northeast of
Naperville Road at the Bolingbrook Weigh Station within the Village of Bolingbrook in Will
County..

DESCRIPTION OF IMPROVEMENT

This is a weigh station improvement in which the work to be performed under this contract
includes removal and replacement of concrete decks, approach pavements, ramp pavements
and curb and gutter; cleaning and painting of structural steel; placement of polyurea pavement
markings and all incidental and collateral work necessary to complete the project as shown on
the plans and described herein.

STATUS OF UTILITIES TO BE ADJUSTED

Effective: January 30, 1987 Revised: July 1, 1994

Utility companies involved in this project have provided the following estimated dates:
Name of Utility Type Location Estimated Dates for

Start and Completion
of Relocation or Adjustments

None Anticipated
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The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the
Standard Specifications shall apply.

AGGREGATE SUBGRADE, 12" (300 MM)
Effective: May 1, 1990 Revised: August 1, 2008

This work shall be done in accordance with the applicable portions of Section 207 of the
Standard Specifications. The material shall conform to Article 1004.05 of the Standard
Specifications except as follows:

1. Crushed Stone, Crushed Blast Furnace Slag, and Crushed Concrete will be permitted.
Steel slag and other expansive materials as determined through testing by the
Department will not be permitted.

Sieve Size Percent Passing
6 in. (150 mm) 97 +3
4 in. (100 mm) 90 +10
2in. (560 mm) 45 + 25
No. 200 (75 um) 5+5

2. Gravel* and Crushed Gravel

Sieve Size Percent Passing
6 in. (150 mm) 97 +3
4 in. (100 mm) 90 +10
2in. (50 mm) 55+ 25
No. 4 (4.75 mm) 30+ 20
No. 200 (75 um) 5+5

3. Crushed Concrete with Bituminous Materials**

Sieve Size Percent Passing
6 in. (150 mm) 97 +3
4 in. (100 mm) 90 +10
2in. (50 mm) 45 + 25
No. 4 (4.75 mm) 20+ 20
No. 200 (75 um) 5+5

* Not to be used in 30 or 40 year extended life concrete pavement or extended life
bituminous concrete pavement (full depth).

** The Bituminous material shall be separated and mechanically blended with the
crushed concrete so that the bituminous material does not exceed 40% of the final
products. The top size of the bituminous material in the final product shall be less than 4
inches (100 mm) and shall not contain more than 10.0% steel slag RAP or any material
that is considered expansive by the Department.
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The Aggregate subgrade shall be placed in two lifts consisting of a 9 inch (225 mm) and
variable nominal thickness lower lift and a 3 inch (75 mm) nominal thickness top lift of capping
aggregate having a gradation of CA 6. The CA 6 may be blended as follows. The bituminous
materials shall be separated and mechanically blended with interlocking feeders with crushed
concrete or natural aggregate, in a manner that the bituminous material does not exceed 40% of
the final product. This process shall be approved by the engineer prior to start of production.
The top side of the bituminous material in the final products shall be less than 1 7z inches (37.5
mm) and shall not contain any material considered expansive by the department. Reclaimed
Asphalt Pavement (RAP) (having a maximum of 10% steel slag RAP) meeting the requirements
of Section 1031 and having 100% passing the 1 %2 inches (37.5 mm) sieve and well graded
down through fines may also be used as capping aggregate. IDOT testing of the RAP material
will be used in determining the percent of steel slag RAP or Expansive Material. When the
contract specifies that an aggregate subbase is to be placed on the Aggregate Subgrade, the 3
inches (75 mm) of capping aggregate will be eliminated. A vibratory roller meeting the
requirements of Article 1101.01(g) of the Standard Specifications shall be used to roll each lift of
material to obtain the desired keying or interlock and necessary compaction. The Engineer will
verify that adequate keying has been obtained.

When a recommended remedial treatment for unstable subgrades is included in the contract,
the lower lift of Aggregate Subgrade may be placed simultaneously with the material for Porous
Granular Embankment, Subgrade when the total thickness to be placed is 2 feet (600 mm) or
less.

Method of Measurement.

Contract Quantities. Contract quantities shall be in accordance with Article 202.07 of the
Standard Specifications.

Measured Quantities. Aggregate subgrade will be measured in place and the area computed in
square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for AGGREGATE SUBGRADE, 12" (AGGREGATE SUBGRADE, 300 mm).

TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE)
Effective: May 1, 2007

Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the
Standard Specifications.

EPOXY COATING ON REINFORCEMENT (DISTRICT ONE)
Effective: January 1, 2007

For work outside the limits of bridge approach pavement, all references in the Highway
Standards and Standard Specifications for reinforcement, dowel bars, tie bars and chair
supports for pavement, shoulders, curb, gutter, combination curb and gutter and median shall
be epoxy coated, unless noted on the plan.
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TIE BARS 3/4”

Description. This item consists of furnishing all labor, tools, equipment, and materials required
to drill and grout 24” long, No. 6 transverse tie bars spaced at 24” centers into existing concrete
for Class B patches longer than 20 feet in length at the locations shown on the plans or as
designated by the Engineer. This work shall be performed in accordance with Article 442.06(a)
(2) of the Standard Specifications.

Materials. The tie bars shall meet the requirements of Article 1006.10 of the Standard
Specifications and the grout shall meet the requirements of Section 1024 of the Standard
Specifications.

Method of Measurement. TIE BARS %4”” will be measured for payment in place in units of each.

Basis of Payment. This work will be paid for at the contract unit price per each for TIE BARS
3/4”.

DOWEL BARS 1%%,"

Description. This item consists of furnishing all labor, tools, equipment, and materials required
to install 1 1/2” dowel bars spaced at 12” centers, including drilling and grouting the dowel bars
into existing concrete pavement, for the Class B patches at the locations shown on the plans or
as designated by the Engineer. This work shall be performed in accordance with Article
442.06(a) (2) of the Standard Specifications.

Materials. The dowel bars shall meet the requirements of Article 1006.11 of the Standard
Specifications and the grout shall meet the requirements of Section 1024 of the Standard
Specifications.

Method of Measurement. DOWEL BARS 1 2" will be measured for payment in place in units of
each.

Basis of Payment. This work will be paid for at the contract unit price per each for DOWEL
BARS 1 7%".

BRIDGE APPROACH PAVEMENT SPECIAL

Description. This item will consist of furnishing all labor, materials, tools and equipment
necessary to construct the new bridge approach pavements as shown on the plans, and as
directed by the Engineer. Work under this item must be in accordance with the applicable
requirements of Section 420 of the Standard Specifications and as specified herein.

The bridge approach pavement must be constructed in accordance with Standard 420401,
except where the plans modify the standard.
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Reinforcement bars in the bridge approach pavement and concrete pad (as detailed in the
plans) and will not be paid for separately, but considered part of the cost of BRIDGE
APPROACH PAVEMENT SPECIAL.

Expansion joints between the approach pavements and new roadway pavements will not be
paid for, but considered part of the cost of BRIDGE APPROACH PAVEMENT SPECIAL.

Method of Measurement. Bridge approach pavement will be measured for payment in square
yards.

Measurement and payment includes the preformed joint seal, polyethylene bond breaker, the
concrete pad (including reinforcement as detailed in the plans), and all other items necessary to
complete this work in accordance with the plans and Standard 420401.

Basis of Payment. The work under this item will be paid for at the Contract unit price per square
yard for BRIDGE APPROACH PAVEMENT SPECIAL, as indicated on the plans and as
specified herein.

APPROACH SLAB REMOVAL

Description: This item consists of the removal of the existing approach slab in accordance with
the requirements of Section 440 of the Standard Specifications, except as herein modified, as
shown on the Plans, or as directed by the Engineer.

All pavement and subbase material between the existing bridge deck and the limits of the
approach pavement , including the reinforced concrete, shall be removed and disposed of by
the Contractor.

Method of Measurement: This work will be measured for payment in square yards of approach
slab removed as shown on the Plans and as directed by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per square yard for
APPROACH SLAB REMOVAL, which price must include all costs of labor, materials, tools,
equipment, and disposal of removed materials as specified or required to complete this item.

JACK REMOVE AND REPLACE LOAD CELLS
Effective: February 2, 2009

Description: This item shall consist of furnishing all material, equipment and labor required for:
(a) all required jacking of existing superstructures, (b) furnishing and erecting temporary support
cribbing, (c) removing, replacing, and recalibrating existing load cells, and (d) removal of all
temporary support systems and support cribbing after work has been completed.

Procedure: 1) Remove all electrical systems serving the existing load cells. Remove existing
load cells and top bearing plates, and install load cell dummies, leaving the top of concrete deck
at elevation prior to jacking.
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2) After completion of removal of existing concrete deck (cost not included with this pay item),
remove all check rods, jack the existing structure to an elevation that permits access to the
exterior fascia of the steel beams. Remove pier plates and grout, and load cell dummies.
Protect pier plate anchor bolt threads from paint. Care shall be taken to protect the channel
coping during concrete deck removal.

3) After completion of all work associated with cleaning and painting structural steel (costs not
included with this pay item), lower the steel deck back onto the support cribbing, leaving the top
of channel coping of deck at the elevation prior to jacking.

4) Before pouring new concrete deck, install load cells and load cell plates, check rods and
grout pier plates.

5) Before pouring new concrete deck, remove all jacking support systems and all cribbing. New
concrete deck must be flush with adjacent backwall.

6) After completion of construction of new concrete deck (cost included with CONCRETE
SUPERSTRUCTURE, Cu. Yd.), recalibrate all load cells and weigh station equipment.

All work to raise and support the existing structure shall be as specified on the plans and as
noted herein.

Construction Requirements: Jacking and cribbing shall be done only under main beams, with
jacking against diaphragms prohibited unless specifically allowed on the plans. Jacks shall be
provided with a ram head plate approximately equal in contact area as the sole plate at the
beam. This plate shall be “C” clamped to the beam flange when clearances will not allow the
jack to be place equidistant from the ends of the plate. The centerline of the ram head shall be
in line with the centerline of the beam. A needle beam or fabricated jacking yoke with two jacks
will be allowed provided the design meets the approval of the Engineer.

The jacking support system shall be such that all beams for each individual structure shall be
raised simultaneously in the sequence prescribed in the plans. The system shall be installed in
such a manner to prevent lateral movement and remain stable during all phases of the work. In
all cases where multiple jacks are used for a lift the hydraulic jacks shall be equipped with
gages so that jacking pressures can be equalized or the needle and blocking beams equipped
with adjustable machinist levels so that a uniform amount of lift can be accomplished. The
differential jacking height shall not exceed 4mm (1/8 inch) transversely between adjacent beams
or 7mm (1/4 inch) longitudinally between adjacent supports.

The Contractor shall submit details and calculations of proposed jacking systems, cribbing, and
procedures for approval of the Engineer before commencing work. The system shall be
designed and sealed by a Structural Engineer licensed in lllinois. Approval shall not relieve the
Contractor of responsibility for the safety of the structure.

The Contractor shall retain Fairbanks Scales, Woodridge IL (Alan Vining, 800-233-7444) to
perform all tasks under items 1, 4, and 6 under “Procedure” above. Fairbanks Scales,
Woodridge IL, shall also be present during item 3 under “Procedure” above. The Contractor
shall include in this item two new load class and mounting assemblies to match the existing load
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cells to be provided and installed by Fairbanks Scales, Woodridge IL. Fairbanks Scales,
Woodridge IL, shall also replace all check rods, including new spherical washers and nuts;
furnishing and re-installing the top bearing plates with tivar pads; stainless steel slider plates,
bottom bearing plates, cell mounting plates, base plates, and all hardware associated with these
plates for proper load cell operation; grouting of new base plates. The service person placing
the scales back in service shall be registered by the lllinois Department of Agriculture as a scale
serviceman.

Basis of Payment: This work, as herein specified, will be paid for at the contract lump sum price
for JACK REMOVE AND REPLACE LOAD CELLS, which price shall be payment in full for all.

CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001 Revised: July 9, 2008

Description. This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans. This work also includes the painting of those designated
surfaces with the paint system(s) specified on the plans. The Contractor shall furnish all
materials, equipment, labor, and other essentials necessary to accomplish this work and all
other work described herein and as directed by the Engineer.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements. Each batch of material, except for the penetrating sealer, must
be tested and approved before use. The specified colors shall be produced in the coating
manufacturer’s facility. Tinting of the coating after it leaves the manufacturer’'s facility is not
allowed.

The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Article
Waterborne Acrylic 1008.04
Aluminum Epoxy Mastic 1008.03

Epoxy/ Aliphatic Urethane (Note 1)

Penetrating Sealer (Note 2)
) Moisture Cured Zinc Rich Urethane Primer (Note 3)
g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3)
h) Moisture Cured Penetrating Sealer (Note 4)

(a)

(b)

(c) Organic Zinc Rich Primer (Note 1)
(d)

(e)

(f

(
(

Note 1:These material requirements shall be according to the Special Provision for the Organic
Zinc-Rich Paint System.

Note 2:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The
sealer shall have the following properties:
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(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 3:These material requirements shall be according to the Special Provision for the Moisture

Cured Urethane Paint System.

Note 4:The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
plans and information for completing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a)

b)

d)

Contractor/Personnel Qualifications. Evidence of Contractor qualifications and the
names and qualifications/experience/training of the personnel managing and
implementing the Quality Control program and conducting the quality control tests.

Quality Control (QC) Program. The QC Program shall identify the following; the
instrumentation that will be used, a schedule of required measurements and
observations, procedures for correcting unacceptable work, and procedures for
improving surface preparation and painting quality as a result of quality control findings.
The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form
as supplied by the Engineer.

Inspection Access Plan. The inspection access plan for use by Contractor QC
personnel for ongoing inspections and by the Engineer during Quality Assurance (QA)
observations.

Surface Preparation/Painting Plan. The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive
blast or water jetting, and remediation of chloride. If detergents, additives, or inhibitors
are incorporated into the water, the Contractor shall include the names of the materials
and Material Safety Data Sheets (MSDS). The Contractor shall identify the solvents
proposed for solvent cleaning together with MSDS.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer’s
consideration.

Paint Manufacturer Certifications and Letters. When a sealer is used, the Contractor
shall provide the manufacturer's certification of compliance with IDOT testing
requirements listed under “Materials” above. A certification regarding the compatibility of
the sealer with the specified paint system shall also be included.
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When rust inhibitors are used, the Contractor shall provide a letter from the coating
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect
the performance of the coating system.

If the use of a chemical soluble salt remover is proposed by the Contractor, provide a
letter from the coating manufacturer indicating that the material will not adversely effect
the performance of the coating system.

The paint manufacturer's application and thinning instructions, MSDS and product data
sheets shall be provided, with specific attention drawn to storage temperatures, and the
temperatures of the material, surface and ambient air at the time of application.

A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period.

f)  Abrasives. Abrasives to be used for abrasive blast cleaning, including MSDS. For
expendable abrasives, the Contractor shall provide certification from the abrasive
supplier that the abrasive meets the requirements of SSPC-AB1. For steel grit
abrasives, the certification shall indicate that the abrasive meets the requirements of
SSPC-ABS.

g) Protective Coverings. Plan for containing or controlling paint debris (droplets, spills,
overspray, etc.). Any tarpaulins or protective coverings proposed for use shall be fire
retardant. For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of
Lead Paint Cleaning Residues.

h)  Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface
preparation, and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any paint removal work until the Engineer has accepted the
submittals. The Contractor shall not construe Engineer acceptance of the submittals to imply
approval of any particular method or sequence for conducting the work, or for addressing health
and safety concerns. Acceptance of the programs does not relieve the Contractor from the
responsibility to conduct the work according to the requirements of Federal, State, or Local
regulations and this specification, or to adequately protect the health and safety of all workers
involved in the project and any members of the public who may be affected by the project. The
Contractor remains solely responsible for the adequacy and completeness of the programs and
work practices, and adherence to them.

Contractor Qualifications. Unless indicated otherwise in the contract plans, the painting
Contractor shall possess current SSPC-QP1 and SSPC-QP2 certifications at the time of bid,
and shall maintain certified status throughout the duration of the painting work under the
contract.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to insure
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that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating
system (e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion). The Contractor shall use the IDOT
Quality Control Daily Report form supplied by the Engineer to record the results of quality
control tests. The completed reports shall be turned into the Engineer before work resumes the
following day.

Contractor QC inspections shall include, but not be limited to the following:

e Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

o Ambient conditions

Surface preparation (solvent cleaning, pressure washing including chalk tests,

hand/power tool or abrasive blast cleaning, etc.)

Chloride remediation

Coating application (specified materials, mixing, thinning, and wet/dry film thickness)

Recoat times and cleanliness between coats

Coating continuity and coverage (freedom from runs, sags, overspray, dryspray,

pinholes, shadow-through, skips, misses, etc.)

The personnel managing the Contractor's QC Program shall possess a minimum classification
as a National Association of Corrosion Engineers (NACE) Coating Inspector Level 2 - Certified,
or shall provide evidence of successful inspection of 3 projects of similar or greater complexity
and scope that have been completed in the last 2 years. Copies of the certification and/or
experience shall be provided. References for experience shall be provided and shall include the
name, address, and telephone number of a contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments. Documentation of training shall be provided. The QC personnel shall not
perform hands on surface preparation or painting activities. Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film.
The Contractor shall not replace the QC personnel assigned to the project without advance
notice to the Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor shall supply all necessary equipment to perform the QC inspections. Equipment
shall include the following at a minimum:

e Psychrometer or comparable equipment for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts.

e Surface temperature thermometer
SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces
Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable.

10
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¢ Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required for
projects in which the existing coating is being feathered and must be tested with a dull
putty knife.

Testex Press-O-Film Replica Tape and Spring Micrometer

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent

Wet Film Thickness Gage

Blotter paper for compressed air cleanliness checks

Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry
Coating Thickness with magnetic Gages

Calibration standards for dry film thickness gage

Light meter for measuring light intensity during paint removal, painting, and inspection
activities

e All applicable ASTM and SSPC Standards used for the work (reference list attached)

The instruments shall be calibrated by the Contractor's personnel according to the equipment
manufacturer's recommendations and the Contractor's QC Program. All inspection equipment
shall be made available to the Engineer for QA observations on an as needed basis.

Hold Point Notification. Specific inspection items throughout this specification are designated as
Hold Points. Unless other arrangements are made at the project site, the Contractor shall
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be
reached. If the 4-hour notification is provided and the Work is ready for inspection at that time,
the Engineer will conduct the necessary observations. If the Work is not ready at the appointed
time, unless other arrangements are made, an additional 4-hour notification is required.
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the
discretion of the Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to
be cleaned and painted. This equipment shall be provided during all phases of the work.
Examples of acceptable access structures include:

¢ Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.

o Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

o Simple catenary supports are permitted only if independent life lines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

11
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When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall protection is not provided (e.g., guardrails are not provided), the Contractor shall provide
the Engineer with a safety harness and a lifeline according to OSHA regulations. The lifeline
and attachment shall not direct the fall into oncoming traffic. The Contractor shall provide a
method of attaching the lifeline to the structure independent of the inspection facility or any
support of the platform. When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800
mm) above the ground, the Contractor shall provide an approved means of access onto the
platform.

The Contractor shall provide artificial lighting in areas where natural light is inadequate, as
determined by the Engineer, to allow proper cleaning, inspection, and painting. lllumination for
inspection shall be at least 30 foot candles (325 LUX). Illumination for cleaning and painting,
including the working platforms, access and entryways shall be at least 20 foot candles (215
LUX).

Surface Preparation and Painting Equipment. All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer. The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. All power tools shall be equipped with vacuums and High
Efficiency Particulate Air (HEPA) filtration. Appropriate filters, traps and dryers shall be provided
for the compressed air used for abrasive blast cleaning and conventional spray application.
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by
the coating manufacturer.

Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on
each structure to be painted in a location(s) which the Engineer considers to be representative
of the existing surface condition and steel type for the structure as a whole. More than one test
section may be needed to represent the various design configurations of the structure. The
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning
required (cleanliness and profile) for each method of surface preparation that will be used on the
project. Each test section shall be approximately 10 sq. ft. (0.93 sq m). The test section(s) shall
be prepared using the same equipment, materials and procedures as the production operations.
The Contractor shall prepare the test section(s) to the specified level of cleaning according to
the appropriate SSPC visual standards, modified as necessary to comply with the requirements
of this specification. The written requirements of the specification prevail in the event of a
conflict with the SSPC visual standards. Only after the test section(s) have been approved shall
the Contractor proceed with surface preparation operations. Additional compensation will not
be allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test

section(s), and the SSPC visual standards shall be used in that order for determining
compliance with the contractual requirements.
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Protective Coverings and Damage. All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding. Tarpaulins drop cloths, or other approved materials shall be employed. The
Contractor shall comply with the provisions of the lllinois Environmental Protection Act. Paint
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or
surrounding property not intended to be painted. Containment shall be used to control paint
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates
action at lower wind speeds. The contractor shall evaluate project-specific conditions to
determine the specific type and extent of containment needed to control the paint emissions and
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to
the Engineer for approval prior to starting the work. Approval shall not relieve the Contractor of
their ultimate responsibility for controlling paint debris from escaping the work zone.

When the protective coverings need to be attached to the structure, they shall be attached by
bolting, clamping, or similar means. Welding or drilling into the structure is prohibited unless
approved by the Engineer in writing. When removing coatings containing lead the containment
and disposal of the residues shall be as specified in the Special Provision for Containment and
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract. When
removing coatings not containing lead the containment and disposal of the residues shall be as
specified in the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning
Residues contained elsewhere in this Contract.

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the controls or protective devices used by the Contractor are not being
accomplished, as determined by the Engineer, work shall be immediately suspended until
corrections are made. Damage to vehicles or property shall be repaired by the Contractor at the
Contractor's expense. Painted surfaces damaged by any Contractor's operation shall be
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be painted after cleaning shall remain free of moisture and
other contaminants. The Contractor shall control his/her operations to insure that dust, dirt, or
moisture do not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final
surface preparation operations. The manufacturers’ published literature shall be followed
for specific temperature, dew point, and humidity restrictions during the application of each
coat.

b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’s consideration. Any heating/dehumidification proposals accepted
by the Engineer shall be implemented at no additional cost to the department.

¢) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.
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The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed. The frequency of monitoring shall increase if weather conditions are changing. If
the weather conditions after application and during drying are forecast to be outside the
acceptable limits established by the coating manufacturer, coating application shall not proceed.
If the weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period. The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions. Rejected work shall be removed, recleaned, and
repainted at the Contractor’'s expense.

Compressed Air Cleanliness. Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
D 4285. The tests shall be conducted at least one time each shift for each compressor system
in operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for
evidence of defects or contamination caused by the compressed air. Effected work shall be
repaired at the Contractor’s expense.

Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT). The Contractor shall
notify the Engineer 24 hours in advance of beginning surface preparation operations.

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating. Prior to initiating any
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps
shall be washed. Washing is not required if the surfaces will be prepared by water
jetting.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning. The
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and
animal nests, bird droppings, loose paint and other foreign matter prior to solvent
cleaning. The water, debris, and any loose paint removed by water cleaning shall be
collected for proper disposal. The washing shall be completed no more than 2 weeks
prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When
detergents or additives are used, the surface shall be rinsed with potable water before
the detergent water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oil,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC — SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
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required. The solvent(s) used for cleaning shall be compatible with the existing coating
system. The Contractor shall identify the proposed solvent(s) in the submittals. If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents,
the Contractor shall immediately discontinue their use. The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning be performed in
areas containing surface contaminants or in areas where the Engineer has not accepted
the washing and solvent cleaning. Surfaces prepared by hand/power tool cleaning
without approval of the washing and solvent cleaning may be rejected by the Engineer.
Rejected surfaces shall be recleaned with both solvent and the specified mechanical
means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
surface debris or foreign matter. The testing shall be performed according to ASTM
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every
case.

Water Cleaning of Non-Lead Coatings Prior to Overcoating. Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating,” except that the wash water does not need to be
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply. All
other provisions are applicable.

Water Cleaning/Debris Removal Prior to Total Coating Removal. When total coating
removal is specified, water cleaning of the surface prior to coating removal is not
required by this specification and is at the option of the Contractor. If the Contractor
chooses to use water cleaning, and the existing coating contains lead, all water and
debris shall be collected for proper disposal.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird
droppings and other foreign matter and the debris collected for proper disposal.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing shall be performed prior to the application of subsequent coats.
The water does not need to be collected unless it contacts existing lead containing
coatings.

Laminar and Stratified Rust. All laminar and stratified rust that has formed on the existing steel

surfaces shall be removed. Pack rust formed along the perimeter of mating surfaces of
connected plates or shapes of structural steel shall be removed to the extent feasible without
mechanically detaching the mating surface. Any pack rust remaining after cleaning the mating
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surfaces shall be tight and intact when examined using a dull putty knife. The tools used to
remove these corrosion products shall be identified in the submittals and accepted by the
Engineer. If the surface preparation or removal of rust results in nicks or gouges, the work shall
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the
Contractor’'s expense. The Contractor shall also demonstrate that he/she has made the
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work.

Surface Preparation (HOLD POINT). One or more of the following methods of surface
preparation shall be used as specified on the plans. When a method of surface preparation is
specified, it applies to the entire surface, including areas that may be concealed by the
containment connection points. In each case, as part of the surface preparation process,
soluble salts shall be remediated as specified under “Soluble Salt Remediation”. The
Contractor shall also note that the surface of the steel beneath the existing coating system may
contain corrosion and/or mill scale. Removal of said corrosion and/or mill scale, when specified,
shall be considered included in this work and no extra compensation will be allowed.

When a particular cleaning method is specified for use in distinct zones on the bridge, the
cleaning shall extend into the existing surrounding paint until a sound border is achieved. The
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing
the edge with a dull putty knife. The sound paint shall be feathered for a minimum of 1 1/2 in.
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used
as necessary to accomplish the feathering.

a) Limited Access Areas: A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
members. The equipment being used for the majority of the cleaning may need to be
supplemented with other commercially available equipment, such as angle nozzles, to
properly clean the limited access areas. The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

b) Near White Metal Blast Cleaning: This surface preparation shall be accomplished
according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10. The
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast
cleaning, or water jetting with abrasive injection. A Near White Metal Blast Cleaned
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt,
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except
for staining.

Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint. With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a
pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”
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At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between
rivets, bolts, and plates, and the underlying steel. When traces of coating are permitted
to remain, the coating shall be tightly bonded when examined by probing with a dull putty
knife. The traces of coating shall be confined to the bottom portion of the crevices only,
and shall not extend onto the surrounding steel or plate or onto the outer surface of the
rivets or bolts. Pitted steel is excluded from exemption considerations and shall be
cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning. At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a
surface profile acceptable to the coating manufacturer, can be used in lieu of blast
cleaning.

If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough. After surface preparation is
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris. Potable water shall be used for all
operations. An inhibitor may be added to the supply water and/or rinse water to prevent
flash rusting. If a rust inhibitor is proposed, the Contractor shall provide a sample of the
proposed inhibitor together with a letter from the coating manufacturer indicating that the
inhibitor is suitable for use with their products. The surfaces shall be allowed to
completely dry before the application of any coating.

Commercial Grade Power Tool Cleaning: This surface preparation shall be
accomplished according to the requirements of Commercial Grade Power Tool Cleaning,
SSPC-SP15. The designated surfaces shall be completely cleaned with power tools. A
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and
other foreign matter, except for staining. In previously pitted areas, slight residues of
rust and paint may also be left in the bottoms of pits.

Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm)
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint. Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a
powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for
Power Tool Cleaning — Commercial Grade, as long as containment systems appropriate
for abrasive blast cleaning are utilized and there is no additional cost to the Department.
Power Tool Cleaning — Modified SP3: This surface preparation shall be accomplished

according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified
as follows. The designated surfaces shall be cleaned with power tools. A power tool
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cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint,
and loose rust that is bleeding through and/or penetrating the coating. All locations of
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint
shall be prepared using the power tools.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.

Power Tool Cleaning of Shop Primed Steel. When steel coated with only a prime coat of
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning
-Modified SSPC-SP3. The edges of the coating surrounding the spot repairs shall be feathered.

Abrasives. When abrasive blast cleaning is specified, it shall be performed using either
expendable abrasives (other than silica sand) or recyclable steel grit abrasives. Expendable
abrasives shall be used one time and disposed of. Abrasive suppliers shall certify that the
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit
abrasives meet AB3. On a daily basis, the Contractor shall verify that recycled abrasives are
free of oil contamination by conducting oil content tests according to SSPC-AB2.

All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer,
and reblast cleaned at the Contractor’s expense.

Surface Profile (HOLD POINT). The abrasives used for blast cleaning shall have a gradation
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114
microns). If the profile requirements of the coating manufacturer are more restrictive, advise the
Engineer and comply with the more restrictive requirements. For recycled abrasives, an
appropriate operating mix shall be maintained in order to control the profile within these limits.

The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).

The surface profile produced by the Contractor's surface preparation procedures shall be
determined by replica tape and spring micrometer at the beginning of the work, and each day
that surface preparation is performed. Areas having unacceptable measurements shall be
further tested to determine the limits of the deficient area. The replica tape shall be attached to
the daily report.

When unacceptable profiles are produced, work shall be suspended. The Contractor shall
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved
on all surfaces. The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT). The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces. Surfaces that may be
contaminated with chloride include, but are not limited to, expansion joints and all areas that are
subject to roadway splash or run off such as fascia beams and stringers.
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Methods of chloride removal may include, but are not limited to, steam cleaning or pressure
washing with or without the addition of a chemical soluble salt remover as approved by the
coating manufacturer, and scrubbing before or after initial paint removal. The Contractor may
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride
removal are utilized over surfaces where the coating has been completely removed, and the
water does not contact any lead containing coatings, the water does not have to be collected.
The Contractor shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7pg/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day,
shall be conducted at project start up. If results greater than 7 ug/sq cm are detected, the
surfaces shall be recleaned and retested at the same frequency. If acceptable results are
achieved on three consecutive days in which testing is conducted, the test frequency may be
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride
remediation process remains unchanged. If unacceptable results are encountered, or the
methods of chloride remediation are changed, the Contractor shall resume testing at a
frequency of 5 tests per 1000 sq. ft. (93 sq. m).

Following successful chloride testing the chloride test areas shall be cleaned. Commercial
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree
of cleaning is SSPC-SP10.

Surface Condition Prior to Painting (HOLD POINT). Prepared surfaces, shall meet the
requirements of the respective degrees of cleaning immediately prior to painting, and shall be
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding
and platforms, containment materials, and tops of abutments and pier caps shall be removed
prior to painting. When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting. The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning. Rejected
coating work shall be removed and replaced at the Contractor's expense.
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General Paint Requirements. Paint storage, mixing, and application shall be accomplished

according to these specifications and as specified in the paint manufacturer's written
instructions and product data sheets for the paint system used. In the event of a conflict
between these specifications and the coating manufacturers’ instructions and data sheets, the
Contractor shall advise the Engineer and comply with the Engineer’s written resolution. Until a
resolution is provided, the most restrictive conditions shall apply.

Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a)

b)

Paint Storage and Mixing. All Paint shall be stored according to the manufacturer’s
published instructions, including handling, temperatures, and warming as required prior
to mixing. All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions. Leaking
containers shall not be used.

Mixing shall be according to the manufacturer’'s instructions. Thinning shall be
performed using thinner provided by the manufacturer, and only to the extent allowed by
the manufacturer’s written instructions. In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions. For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.

The ingredients in the containers of paint shall be thoroughly mixed by mechanical
power mixers according to the manufacturer’s instructions, in the original containers
before use or mixing with other containers of paint. The paint shall be mixed in a
manner that will break up all lumps, completely disperse pigment and result in a uniform
composition. Paint shall be carefully examined after mixing for uniformity and to verify
that no unmixed pigment remains on the bottom of the container. Excessive skinning or
partial hardening due to improper or prolonged storage will be cause for rejection of the
paint, even though it may have been previously inspected and accepted.

Multiple component coatings shall be discarded after the expiration of the pot life. Single
component paint shall not remain in spray pots, painters buckets, etc. overnight. It shall
be stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed. If the paint does not meet the product
requirements due to excessive thinning or because of other field problems, the coating
shall be removed from that section of the structure and replaced as directed by the
Engineer.

Application Methods. Unless prohibited by the coating manufacturer's written
instructions, paint may be applied by spray methods, rollers, or brushes. If applied with
conventional or airless spray methods, paint shall be applied in a uniform layer with
overlapping at the edges of the spray pattern.
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The painters shall monitor the wet film thickness of each coat during application. The
wet film thickness shall be calculated based on the solids by volume of the material and
the amount of thinner added. When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

c) Painting Shop Primed Steel. After cleaning, rusted and damaged areas shall be touched
up using the same primer specified for painting the existing structure. The intermediate
and finish coats specified for painting the existing structure shall be applied to the steel.
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate
coat shall be applied first in order to prevent pinholing and bubbling.

d) Recoating and Film Continuity (HOLD POINT for each coat). Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the
under coat. If surfaces are contaminated, washing shall be accomplished prior to
intermediate and final coats. Wash water does not have to be collected unless the water
contacts existing lead containing coatings.

Painting shall be done in a neat and workmanlike manner. Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not limited
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application.

Paint Systems. The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals. Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions. The purpose of
the stripe coat is to build additional thickness and to assure complete coverage of these areas.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer. If applied as part of the application process of the full coat, the stripe
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC
personnel to verify that the coat was applied. If a wet-on-wet stripe coat is prohibited by the
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe
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coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior
to the application of the full coat. In the case of the prime coat, the full coat can also be applied
first to protect the steel, followed by the stripe coat after the full coat has dried.

a)

b)

System 1 — OZ/E/U — for Bare Steel: System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat
of aliphatic urethane. Stripe coats of the prime and finish coats shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125
microns) dry film thickness. The prime coat shall be tinted to a color that contrasts
with the steel surface.

¢ One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry
film thickness. The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 9.0 and 15.0 mils (225 and 375 microns).

System 2 — PS/EM/U — for Overcoating an Existing System: System 2 shall consist of the
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of aliphatic urethane shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.5 and 13.0 mils (215 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.
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System 3 — EM/EM/AC — for Bare Steel: System 3 shall consist of the application of two
full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic. Stripe
coats for first coat of epoxy mastic and the finish coat shall be applied. The film
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2:

e One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a
contrasting color with the blast cleaned surface and the second coat.

e One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125
and 175 microns) dry film thickness. The intermediate coat shall be a contrasting color
to the first coat and the finish coat.

e A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 12.0 and 18.0 mils (360 and 450 microns).

System 4 — PS/EM/AC — for Overcoating an Existing System: System 4 shall consist of
the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint
has been removed, feathered and/or damaged prior to, during or after the cleaning and
surface preparation operations. After the spot intermediate, a stripe coat and full finish
coat of waterborne acrylic shall be applied. The film thicknesses shall be as follows,
measured according to SSPC-PA2:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50
microns) dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100
microns) dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between
8.0 and 13.0 mils (200 and 325 microns). The existing coating thickness to remain under
the overcoat must be verified in order to obtain accurate total dry film thickness
measurements.

System 5 — MCU - for Bare Steel: System 5 shall consist of the application of a full coat of

moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat
of MCU finish. Stripe coats of the prime and finish coats shall be applied. The contractor

23



FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

shall comply with the manufacturer’s requirements for drying times between the application
of the stripe coats and the full coats. The film thicknesses of the full coats shall be as
follows, measured according to SSPC-PA2:

o One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry
film thickness. The prime coat shall be tinted to a color that contrasts with the steel
surface.

¢ One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The intermediate coat shall be a contrasting color to both the first coat and
finish coat.

e One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film
thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 8.0 and 13.0 mils (200 and 325 microns).

f) System 6 — MCU - for Overcoating an Existing System: System 6 shall consist of the
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of
MCU intermediate, and a stripe and full coat of MCU finish.

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of MCU
intermediate on all areas where rust is evident and areas where the old paint has been
removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full coat of MCU
finish shall be applied. The contractor shall comply with the manufacturer’s requirements
for drying time between the application of the stripe coat and the full finish coat. The film
thicknesses shall be as follows, measured according to SSPC-PA2:

e One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film
thickness.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The color shall contrast with the finish coat.

e One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness.
Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness
to remain under the overcoat must be verified in order to obtain accurate total dry film
thickness measurements.

Repair of Damage to New Coating System and Areas Concealed by Containment. The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department. If the
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damage extends to the substrate and the original preparation involved abrasive blast cleaning,
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade. If the
original preparation was other than blast cleaning or the damage does not extend to the
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning — Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 1
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area. If only the
intermediate and finish coats are damaged, the intermediate and finish shall be applied. If only
the finish coat is damaged, the finish shall be applied.

Special Instructions.

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge. The letters shall be capitals, not less than 2 in. (50 mm) and not more
than 3 in. (75 mm) in height.

The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on
successive lines:

CODE U (for field applied System 3 or System 4).
CODE Z (for field applied System 1 or System 2).
CODE AA (for field applied System 5 or System 6).

This information shall be stenciled on the cover plate of a truss end post near the top of
the railing, or on the outside face of an outside stringer near one end of the bridge, or at
some equally visible surface near the end of the bridge, as designated by the Engineer.

b) All surfaces painted inadvertently shall be cleaned immediately.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment. This work shall be paid for at the contract Lump Sum price for CLEANING
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described. Payment will not be authorized until all requirements
for surface preparation and painting have been fulfiled as described in this specification,
including the preparation and submittal of all QC documentation. Payment will also not be
authorized for non-conforming work until the discrepancy is resolved in writing.

Appendix 1 — Reference List

The Contractor shall maintain the following regulations and references on site for the duration of
the project:
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lllinois Environmental Protection Act

ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air
SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives
SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives

SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages

SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning
SSPC-SP 3, Power Tool Cleaning
SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting
Prior to Recoating

SSPC-SP15, Commercial Grade Power Tool Cleaning

SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel
SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting

SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

The paint manufacturer's application instructions, MSDS and product data sheets
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CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES
Effective: October 2, 2001 Revised: March 6, 2009

Description. This work shall consist of the containment, collection, temporary storage,
transportation and disposal of waste from lead paint removal projects. Waste requiring
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of
existing lead coatings prior to overcoating.

General. The existing coatings contain lead and may also contain other toxic metals. This
specification provides the requirements for containment and for the protection of the public, and
the environment from exposure to harmful levels of toxic metals that may be present in the paint
being removed or repaired. The Contractor shall take reasonable and appropriate precautions
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is
responsible for the clean-up of all spills of waste at no additional cost to the Department.

The Contractor shall comply with the requirements of this Specification and all applicable
Federal, State, and Local laws, codes, and regulations, including, but not limited to the
regulations of the United States Environmental Protection Agency (USEPA), Occupational
Safety and Health Administration (OSHA), and lllinois Environmental Protection Agency (IEPA).
The Contractor shall comply with all applicable regulations even if the regulation is not
specifically referenced herein. If a Federal, State, or Local regulation is more restrictive than the
requirements of this Specification, the more restrictive requirements shall prevail.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following
drawings and plans for accomplishing the work. The submittals shall be provided within 30 days
of execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification. The Contractor shall also
maintain on site, copies of the standards and regulations referenced herein (list provided in
appendix 1).

Containment Plans. The containment plans shall include drawings, equipment specifications,
and calculations (wind load, air flow and ventilation when negative pressure is specified.
The plans shall include copies of the manufacturer's specifications for the containment
materials and equipment that will be used to accomplish containment and ventilation.

When required by the contract plans, the submittal shall provide calculations that assure the
structural integrity of the bridge when it supports the containment and the calculations and
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois.

When working over the railroad or navigable waterways, the Department will notify the
respective agencies that work is being planned. Unless otherwise directed by the Engineer,
the Contractor is responsible for follow up contact, and shall provide evidence that the
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with
the clearance provided and other safety measures that are proposed.
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Environmental Monitoring Plan. The Environmental Monitoring Plan shall address the visual
inspections and clean up of the soil and water that the Contractor will perform, including final
project inspection and cleanup. The plan shall address the daily visible emissions
observations that will be performed and the corrective action that will be implemented in the
event emissions or releases occur. Provisions for high volume ambient air monitoring, the
Quality Assurance (QA) monitoring plan, laboratory analysis and reporting shall be provided
together with the name and qualifications of the laboratory that is proposed for Total
Suspended Particulate (TSP)-lead analysis.

Waste Management Plan. The Waste Management Plan shall address all aspects of waste
handling, storage, testing, hauling and disposal. Include the names, addresses, and a
contact person for the proposed licensed waste haulers and disposal facilities. Submit the
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching
Procedure (TCLP) analysis. If the use of abrasive additives is proposed, provide the name
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and
a letter from the supplier of the additive indicating IEPA acceptance of the material. Note
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or
filings as an abrasive additive is prohibited.

Contingency Plan. The Contractor shall prepare a contingency plan for emergencies including
fire, accident, failure of power, failure of dust collection system, failure of supplied air system
or any other event that may require modification of standard operating procedures during
lead removal. The plan shall include specific procedures to ensure safe egress and proper
medical attention in the event of an emergency.

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any work until the Engineer has accepted the submittals. The
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the plans does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations, this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections of all environmental control and waste handling aspects of the project to verify
compliance with these specification requirements and the accepted drawings and plans. The
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to
record the results of the inspections. The completed reports shall be turned into the Engineer
before work resumes the following day. Contractor QC inspections shall include, but not be
limited to the following:

¢ Proper installation and continued performance of the containment system(s) in accordance
with the approved drawings.

e Visual inspections of emissions into the air and verification that the cause(s) for any
unacceptable emissions is corrected.
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e Set up, calibration, operation, and maintenance of the regulated area and high volume
ambient air monitoring equipment, including proper shipment of cassettes/filters to the
laboratory for analysis. Included is verification that the Engineer receives the results within
the time frames specified and that appropriate steps are taken to correct work practices or
containment in the event of unacceptable results.

e Visual inspections of spills or deposits of contaminated materials into the water or onto the
ground, pavement, soil, or slope protection. Included is verification that proper cleanup is
undertaken and that the cause(s) of unacceptable releases is corrected.

e Proper implementation of the waste management plan including laboratory analysis and
providing the results to the Engineer within the time frames specified herein.

e Proper implementation of the contingency plans for emergencies.

The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal,
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and
shall provide evidence of successful completion of 2 projects of similar or greater complexity
and scope that have been completed in the last 2 years. References shall include the name,
address, and telephone number of a contact person employed by the bridge owner. Proof of
initial certification and the current annual training shall also be provided.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
of the QC monitoring inspections that are undertaken. The presence or activity of Engineer
observations in no way relieves the Contractor of the responsibility to provide all necessary daily
QC inspections of its own and to comply with all requirements of this Specification.

Containment Requirements. The Contractor shall install and maintain containment systems
surrounding the work for the purpose of controlling emissions of dust and debris according to
the requirements of this specification. Working platforms and containment materials that are
used shall be firm and stable and platforms shall be designed to support the workers,
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases
of surface preparation and painting. Platforms, cables, and other supporting structures shall be
designed according to OSHA regulations. If the containment needs to be attached to the
structure, the containment shall be attached by bolting, clamping, or similar means. Welding or
drilling into the structure is prohibited unless approved by the Engineer in writing.

The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater
and all materials and equipment secured.

The Contractor shall provide drawings showing the containment system and indicating the
method(s) of supporting the working platforms and containment materials to each other and to
the bridge. When the use of negative pressure and airflow inside containment is specified, the
Contractor shall provide all ventilation calculations and details on the equipment that will be
used for achieving the specified airflow and dust collection.

When directed in the contract plans, the Contractor shall submit calculations and drawings,
signed and sealed by a Structural Engineer licensed in the state of lllinois, that assure the
structural integrity of the bridge under the live and dead loads imposed, including the design
wind loading.
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When working over railroads, the Contractor shall provide evidence that the proposed clearance
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad. In
the case of work over navigable waters, the Contractor shall provide evidence that the proposed
clearance and provisions for installing or moving the containment out of navigation lanes is
acceptable to authorities such as the Coast Guard and Army Corps of Engineers. The
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard)
and will be utilized.

Engineer review and acceptance of the drawings and calculations shall not relieve the
Contractor from the responsibility for the safety of the working platforms and containment, and
for providing ample ventilation to control worker and environmental exposures. After the work
platforms and containment materials are erected additional measures may be needed to ensure
worker safety according to OSHA regulations. The Contractor shall institute such measures at
no additional cost to the Department.

Containment for the cleaning operation of this contract is defined as follows:

e The containment system shall maintain the work area free of visible emissions of dust and
debris according to all provisions of this Specification, with no debris permitted outside of
the regulated area at any time. All debris within the regulated area and within the
containment shall be collected at the end of the last shift each day, and properly stored in
sealed containers. Cleaning shall be accomplished by HEPA vacuuming unless it is
conducted within a containment that is designed with a ventilation system capable of
collecting the airborne dust and debris created by sweeping and blowing with compressed
air. The ventilation system shall be in operation during the cleaning.

¢ The containment systems shall comply with the specified SSPC Guide 6 classifications as
presented in Table 1 for the method of paint removal utilized.

e TSP-lead in the air at monitoring locations selected by the Engineer shall comply with the
requirements specified herein.

The Contractor shall take appropriate action to avoid personnel injury or damage to the
structure from the installation and use of the containment system. If the Engineer determines
that there is the potential for structural damage caused by the installed containment system, the
Contractor shall take appropriate action to correct the situation.

In addition to complying with the specific containment requirements in Table 1 for each method
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to
be cleaned. This coverage shall be capable of catching and containing surface preparation
media, paint chips, and paint dust in the event of an accidental escape from the primary
containment. The containment materials shall be cleaned of loose material prior to relocation or
dismantling. Acceptable methods of cleaning include blowing down the surfaces with
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet
wiping. If paint chips or dust is observed escaping from the containment materials during
moving, all associated operations shall be halted and the materials and components recleaned.
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The containment systems shall also meet the following requirements:

a)

Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A)

The enclosure shall be designed, installed, and maintained to sustain maximum anticipated
wind forces, including negative pressure. Flapping edges of containment materials are
prohibited and the integrity of all containment materials, seams, and seals shall be
maintained for the duration of the project. Airflow inside containment shall be designed to
provide visibility and reduce worker exposures to toxic metals according to OSHA
regulations and as specified in Table 1 and its accompanying text. When the location of the
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum
of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast away
from, rather than into the seam between the containment and the structure. The blast
enclosure shall have an entrance chamber to allow entrance and exit from the enclosure
without allowing the escape of blasting residue.

If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a
manner that minimizes waste generation. Steps shall also be taken to minimize dust
generation during the transfer of all abrasive/paint debris (expendable or recyclable
abrasives) for recycling or disposal. Acceptable methods include, but are not limited to
vacuuming, screw or belt conveyance systems, or manual conveyance. However manual
conveyance is only permitted if the work is performed inside a containment that is equipped
with an operating ventilation system capable of controlling the dust that is generated.

Appropriate filtration shall be used on the exhaust air of dust collection and abrasive
recycling equipment as required to comply with IEPA regulations. The equipment shall be
enclosed if visible dust and debris are being emitted and/or the regulated area or high
volume monitor lead levels are not in compliance.

Areas beneath containment connection points that were shielded from abrasive blast
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool
cleaning after the containment is removed.

Vacuum Blast Cleaning within Containment (SSPC-Class 4A)

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling
the abrasive. The system shall be designed to deliver cleaned, recycled blasting abrasives
and provide a closed system containment during blasting. The removed coating, mill scale,
and corrosion shall be separated from the abrasive, and stored for disposal.

The Contractor shall attach containment materials around and under the work area to catch
and contain abrasive and waste materials in the event of an accidental escape from the
vacuum shroud. This containment is in addition to the ground covers specified earlier.

It is possible that the close proximity of some structural steel members, such as the end

diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the
use of the vacuum blasting equipment for the removal of the old paint. For surfaces that are
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inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove
the paint by means of full containment inside a complete enclosure as directed by the
Engineer.

Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P)

The Contractor shall utilize power tools equipped with vacuums and High Efficiency
Particulate Air (HEPA) filters. The Contractor shall attach containment walls around the
work area, and install containment materials beneath the work area to catch and contain
waste materials in the event of an accidental escape from the vacuum shroud. This
containment is in addition to the ground covers specified earlier and shall be installed within
10 ft. (3m) of the areas being cleaned.

Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P)

When the use of power tools without vacuum attachments is authorized by the Engineer, the
Contractor shall securely install containment walls and flooring around the work area to
capture and collect all debris that is generated. The containment material requirements for
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting
structure will be more substantial in Class 2P to better secure the containment materials
from excessive movement that could lead to the loss of waste paint chips and debris.
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is
in addition to the ground covers specified earlier.

Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment

(SSPC Class 2W-3W)

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests,
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of
removing paint and surface debris shall be conducted within a containment designed,
installed, and maintained in order to capture and contain all water and waste materials. The
containment shall consist of impermeable floors and lower walls to prevent the water and
debris from escaping. Permeable upper walls and ceilings are acceptable provided the
paint chips, debris, and water, other than mists, are collected. A fine mist passing through
the permeable upper walls is acceptable, provided the environmental controls specified
below are met. If paint chips, debris, or water, other than mists, escape the containment
system, impermeable walls and ceilings shall be installed.

When water is used for surface cleaning, the collected water shall be filtered to separate the
particulate from the water. Recycling of the water is preferred in order to reduce the volume
of waste that is generated. The water after filtration shall be collected and disposed of
according to the waste handling portions of this specification.

When a slurry is created by injecting water into the abrasive blast stream, the slurry need
not be filtered to separate water from the particulate.

Environmental Controls and Monitoring. The Contractor shall prepare and submit to the

Engineer for review and acceptance, an Environmental Monitoring Plan. The purpose of the
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plan is to address the observations and equipment monitoring undertaken by the Contractor to
confirm that project dust and debris are not escaping the containment into the surrounding air,
soil, and water.

a)

Soil and Water. Containment systems shall be maintained to prevent the escape of paint
chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection,
and pavements. Releases or spills of, paint chips, abrasives, dust and debris that have
become deposited on surrounding property, structures, equipment or vehicles, and bodies of
water are unacceptable. If there are inadvertent spills or releases, the Contractor shall
immediately shut down the emissions-producing operations, clean up the debris, and
change work practices, modify the containment, or take other appropriate corrective action
as needed to prevent similar releases from occurring in the future.

Water booms, boats with skimmers, or other means as necessary shall be used to capture
and remove paint chips or project debris that falls or escapes into the water.

At the end of each workday at a minimum, the work area inside and outside of containment,
including ground tarpaulins, shall be inspected to verify that paint debris is not present. If
debris is observed, it shall be removed by hand and HEPA-vacuuming. If wet methods of
preparation are used, the damp debris can remain overnight provided it is protected from
accidental release by securely covering the waste, folding the waste into the ground tarps,
or by other acceptable methods. Prior to commencing work the next day, the debris from
the folded ground tarps shall be removed.

Upon project completion, the ground and water in and around the project site are considered
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives),
fuel, materials of construction, litter, or other project debris have been removed, even if the
material being cleaned was a pre-existing condition.

Visible Emissions. The Contractor shall conduct observations of visible emissions and
releases on an ongoing daily basis when dust-producing activities are underway, such as
paint removal, clean up, waste handling, and containment dismantling or relocation. Note
that visible emissions observations do not apply to the fine mist that may escape through
permeable containment materials when wet methods of preparation are used.

Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are
unacceptable. In an 8-hour workday, this equates to emissions of a cumulative duration no
greater than 4.8 minutes (288 seconds). This criterion applies to scattered, random
emissions of short duration. Sustained emissions from a given location (e.g., 1 minute or
longer), regardless of the total length of emissions for the workday, are unacceptable and
action shall be initiated to halt the emission.

If unacceptable visible emissions or releases are observed, the Contractor shall immediately
shut down the emission-producing operations, clean up the debris, and change work
practices, modify the containment, or take other appropriate corrective action as needed to
prevent similar releases from occurring in the future.
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c) Ambient Air Monitoring. The Contractor shall collect and analyze air samples to evaluate
levels of TSP-lead if there are sensitive receptors within 5 times the height of the structure or
within 1000 ft. (305 m) of the structure, whichever is greater. If sensitive receptors are not
located within these limits, monitoring is not required. Sensitive receptors are areas of
public presence or access including, but not limited to, homes, schools, parks, playgrounds,
shopping areas, livestock areas, and businesses. The motoring public is not considered to
be a sensitive receptor for the purpose of ambient air monitoring. The monitoring schedule
shall be as follows:

e For dry abrasive blast cleaning monitoring shall be conducted full time during all days
of dust-producing operations (e.g., paint removal, waste handling, containment
movement, etc.).

e For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall
be conducted for the first 5 days of dust producing operations. If the results after 5
days are acceptable, monitoring may be discontinued. If the results are unacceptable,
corrective action shall be initiated to correct the cause of the emissions, and
monitoring shall continue for an additional 5 days. If the results are still unacceptable,
the Engineer may direct that the monitoring continue full time.

¢ When monitoring is discontinued, if visible emissions are observed and/or the
Contractor’'s containment system changes during the course of the project, then air
monitoring will again be required for a minimum of two consecutive days until
compliance is shown.

All ambient air monitoring shall be performed by the Contractor according to the accepted
QA Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B,
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air.

The Contractor shall provide up to 4 monitors per work site and all necessary calibration and
support equipment, power to operate them, security (or arrangements to remove and
replace the monitors daily), filters, flow chart recorders and overnight envelopes for shipping
the filters to the laboratory. The number of monitors required will be indicated in the General
Notes. The Contractor shall also contract with a laboratory acceptable to the Engineer for
the analysis. The laboratory performing the filter analysis shall be a laboratory that is
accredited under the American Industrial Hygiene Association (AIHA) Environmental Lead
Laboratory Accreditation Program (ELLAP) for metals analysis and under the EPA National
Lead Laboratory Accreditation Program (NLLAP).

The Contractor shall locate the monitors in areas of public exposure and in areas that will
capture the maximum pollutant emissions resulting from the work. The Contractor shall
identify the recommended monitoring sites in the Environmental Monitoring Plan. The
monitors shall not be sited until the Engineer accepts the proposed locations.

Background samples shall be collected for three days prior to the start of work while no paint
disturbance operations are underway. The background monitoring shall include two
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weekdays and one weekend day. The background monitoring shall coincide with the
anticipated working hours for the paint removal operations, but shall last for a minimum of 8
hours each day.

The filters shall be removed and replaced with new ones daily. The Contractor shall advise
the Engineer in advance when the filters will be removed and replaced. Each day for the
first 5 days of monitoring, the Contractor shall send the filters together with chart recorders
(to record the volume of air and the run time of the monitor) in an overnight service envelope
to the laboratory for analysis. At the discretion of the Engineer, if the initial 5 days of
monitoring on full time monitoring projects is acceptable, the filters may be sent to the
laboratory every 3 days rather than every day.

TSP-lead results at each monitor location shall be less than 1.5 pg/cu m per calendar
quarter converted to a daily allowance using the formulas from SSPC Guide 6 as follows,
except that the maximum 24-hour daily allowance shall be no greater than 6 pg/cu m.

The formula for determining a 24-hour daily value based on the actual number of paint
disturbance days expected to occur during the 90-day quarter is:

DA =(90 + PD) x 1.5 pg/cu m, where

DA is the daily allowance, and
PD is the number of preparation days anticipated in the 90-day period
If the DA calculation is > 6.0 ug/cu m, use 6.0 ug/cu m.

The formula for converting the 24-hour daily allowance to an adjusted daily allowance based
on the length of the work shift each day (assuming that there are no lead emissions during
the remaining non-working hours of the day) is:

ADA =DA (24 = H), where

ADA is the adjusted daily allowance,

DA is the daily allowance, and

H is the number of hours worked in 24 hours

If the ADA calculation is > 15.0 ug/cu m, use 15.0ug/cu m

The Contractor shall calibrate the monitors according to the manufacturer's written
instructions upon mobilization to the site and quarterly. Each monitor shall be tagged with
the calibration date, and calibration information shall be provided to the Engineer upon
request.

The laboratory results shall be delivered to the Engineer within 7 days of shipping the filters
to the laboratory. The report shall include:

Monitor identification, location
Cleaning location

Volume of air sampled
Sample period

BN =
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5.  Sample results expressed in terms of applicable standards i.e. micrograms per cubic
meter on a 24 hour time weighted average, or as an adjusted daily allowance.

6. Comparison of the results with the acceptance criteria indicating whether the
emissions are compliant.

Regulated Areas. Physically demarcated regulated area(s) shall be established around
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the
coating. The Contractor shall provide all required protective clothing and equipment for
personnel entering into a regulated area. Unprotected street clothing is not permitted within the
regulated areas.

Hyqgiene Facilities/Protective Clothing/Blood Tests. The Contractor shall provide clean lavatory
and hand washing facilities according to OSHA regulations and confirm that employees wash
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the
regulated area in close proximity to the paint removal operation. Shower facilities shall be
provided when workers’ exposures exceed the Permissible Exposure Limit. Showers shall be
located at each bridge site, or if allowed by OSHA regulations, at a central location to service
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use.

All wash and shower water shall be filtered and containerized. The Contractor is responsible for
filtration, testing, and disposal of the water.

The Contractor shall make available to all IDOT project personnel a base line and post project
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture
technique. This screening shall be made available every 2 months for the first 6 months, and
every 6 months thereafter.

The Contractor shall provide IDOT project personnel with all required protective clothing and
equipment, including disposal or cleaning. Clothing and equipment includes but is not limited to
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and
safety glasses. The protective clothing and equipment shall be provided and maintained on the
job site for the exclusive, continuous and simultaneous use by the IDOT personnel. This
equipment shall be suitable to allow inspection access to any area in which work is being
performed.

All handwash and shower facilities shall be fully available for use by IDOT project personnel.
Site Emergencies.

a) Stop Work. The Contractor shall stop work at any time the conditions are not within
specifications and take the appropriate corrective action. The stoppage will continue until
conditions have been corrected. Standby time and cost required for corrective action is at
the Contractor's expense. The occurrence of the following events shall be reported in
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and
initiate clean up activities.

e Airborne lead levels at any of the high volume ambient air monitoring locations that

exceed the limits in this specification, or airborne lead in excess of the OSHA Action
Level at the boundary of the regulated area.
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e Break in containment barriers.

¢ Visible emissions in excess of the specification tolerances.

Loss of negative air pressure when negative air pressure is specified (e.g., for dry
abrasive blast cleaning).

Serious injury within the containment area.

Fire or safety emergency

Respiratory system failure

Power failure

b) Contingency Plans and Arrangements. The Engineer will refer to the contingency plan for
site specific instructions in the case of emergencies.

The Contractor shall prepare a contingency plan for emergencies including fire, accident,
failure of power, failure of dust collection system, failure of supplied air system or any other
event that may require modification of standard operating procedures during lead removal.
The plan shall include specific procedures to ensure safe egress and proper medical
attention in the event of an emergency. The Contractor shall post the telephone numbers
and locations of emergency services including fire, ambulance, doctor, hospital, police,
power company and telephone company on clean side of personnel decontamination area.

A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency
assistance shall be available at each bridge during the time the Contractor's personnel are
at the bridge site under this contract. The following emergency response equipment
described in the contingency plan (generic form attached) shall be available during this time
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a
long handled shovel, absorbent material (one bag).

A copy of the contingency plan shall be maintained at each bridge during cleaning
operations and during the time the Contractor's personnel are at the bridge site under this
contract. The Contractor shall designate the emergency coordinator(s) required who shall
be responsible for the activities described.

An example of a contingency plan is included at the end of this Special Provision.

Collection, Temporary Storage, Transportation and Disposal of Waste. The Contractor and the
Department are considered to be co-generators of the waste.

The Contractor is responsible for all aspects of waste collection, testing and identification,
handling, storage, transportation, and disposal according to these specifications and all
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer
review and acceptance a Waste Management Plan that addresses all aspects of waste
handling, storage, and testing, and provides the names, addresses, and a contact person for the
proposed licensed waste haulers and disposal facilities. The Department will not perform any
functions relating to the waste other than provide EPA identification numbers, provide the
Contractor with the emergency response information, the emergency response telephone
number required to be provided on the manifest, and to sign the waste manifest. The Engineer
will obtain the identification numbers from the state and federal environmental protection
agencies for the bridge(s) to be painted and furnish those to the Contractor.

37



FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

All surface preparation/paint residues shall be collected daily and deposited in all-weather
containers supplied by the Contractor as temporary storage. The storage area shall be secure
to prevent unauthorized entry or tampering with the containers. Acceptable measures include
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or
implementing other reasonable means to reduce the possibility of vandalism or exposure of the
waste to the public or the environment (e.g., securing the lids or covers of waste containers and
roll-off boxes). Waste shall not be stored outside of the containers. Waste shall be collected
and transferred to bulk containers taking extra precautions as necessary to prevent the
suspension of residues in air or contamination of surrounding surfaces. Precautions may
include the transfer of the material within a tarpaulin enclosure. Transfer into roll-off boxes shall
be planned to minimize the need for workers to enter the roll-off box.

No residues shall remain on surfaces overnight, either inside or outside of containment. Waste
materials shall not be removed through floor drains or by throwing them over the side of the
bridge. Flammable materials shall not be stored around or under any bridge structures.

The all-weather containers shall meet the requirements for the transportation of hazardous
materials and as approved by the Department. Acceptable containers include covered roll-off
boxes and 55-gallon drums (17H). The Contractor shall insure that no breaks and no
deterioration of these containers occurs and shall maintain a written log of weekly inspections of
the condition of the containers. A copy of the log shall be furnished to the Engineer upon
request. The containers shall be kept closed and sealed from moisture except during the
addition of waste. Each container shall be permanently identified with the date that waste was
placed into the container, contract number, hazardous waste name and ID number, and other
information required by the IEPA.

The Contractor shall have each waste stream sampled for each project and tested by TCLP and
according to EPA and disposal company requirements. The Engineer shall be notified in
advance when the samples will be collected. The samples shall be collected and shipped for
testing within the first week of the project, with the results due back to the Engineer within 10
days. Testing shall be considered included in the pay item for “Containment and Disposal of
Lead Paint Cleaning Residues.” Copies of the test results shall be provided to the Engineer
prior to shipping the waste.

Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment
Works (POTW) according to State regulations. The Contractor shall provide the Engineer with a
letter from the POTW indicating that they will accept the waste water. If the POTW allows the
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter
from the POTW indicating that based on the test results of the water, disposal in the sanitary
sewer is acceptable to them. Water shall not be disposed of until the above letter(s) are
provided to, and accepted by, the Engineer.

If approved abrasive additives are used that render the waste non-hazardous as determined by
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in lllinois.

When paint is removed from the bridge without the use of abrasive additives, the paint, together
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste,
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regardless of the TCLP results. The waste shall be transported by a licensed hazardous waste
transporter, treated by an IEPA permitted treatment facility to a non-hazardous special waste
and disposed of at an IEPA permitted disposal facility in lllinois.

The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA
permit for waste disposal and waste stream authorization for this cleaning residue. The IEPA
permit and waste stream authorization must be obtained prior to beginning cleaning, except that
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for
the disposal facilities. The waste shall be shipped to the facility within 90 days of the first
accumulation of the waste in the containers. When permitted by the Engineer, waste from
multiple bridges in the same contract may be transported by the Contractor to a central waste
storage location(s) approved by the Engineer in order to consolidate the material for pick up,
and to minimize the storage of waste containers at multiple remote sites after demobilization.
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast
cleaning operations are completed or as required to meet the 90 day limit stated above.

The Contractor shall submit a waste accumulation inventory table to the Engineer no later than
the 5™ day of the month. The table shall show the number and size of waste containers filled
each day in the preceding month and the amount of waste shipped that month, including the
dates of shipments.

The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal
before transporting the hazardous waste off-site. The Contractor shall prepare a land ban
notification for the waste to be furnished to the disposal facility. The Contractor shall obtain the
handwritten signature of the initial transporter and date of the acceptance of the manifest. The
Contractor shall send one copy of the manifest to the IEPA within two working days of
transporting the waste off-site. The Contractor shall furnish the generator copy of the manifest
and a copy of the land ban notification to the Engineer. The Contractor shall give the
transporter the remaining copies of the manifest.

All other project waste shall be removed from the site according to Federal, State and Local
regulations, with all waste removed from the site prior to final Contractor demobilization.

The Contractor shall make arrangements to have other hazardous waste, which he/she
generates, such as used paint solvent, transported to the Contractor's facility at the end of each
day that this waste is generated. These hazardous wastes shall be manifested using the
Contractor's own generator number to a treatment or disposal facility from the Contractor's
facility. The Contractor shall not combine solvents or other wastes with cleaning residue
wastes. All waste streams shall be stored in separate containers.

The Contractor is responsible for the payment of any fines and undertaking any clean up
activities mandated by State or federal environmental agencies for improper waste handling,
storage, transportation, or disposal.

Contractor personnel shall be trained in the proper handling of hazardous waste, and the

necessary notification and clean up requirements in the event of a spill. The Contractor shall
maintain a copy of the personnel training records at each bridge site.
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Basis of Payment. The soil, water, and air monitoring, containment, collection, temporary
storage, transportation, testing and disposal of all project waste, and all other work described
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF
LEAD PAINT CLEANING RESIDUES at the designated location. Payment will not be
authorized until all requirements have been fulfilled as described in this specification, including
the preparation and submittal of all QC documentation, submittal of environmental monitoring
and waste test results, and disposal of all waste.

Appendix 1 — Reference List

The Contractor shall maintain the following reference standards and regulations on site for the
duration of the project:

¢ lllinois Environmental Protection Agency — Information Statement on the Removal of Lead-
Based Paint from Exterior Surfaces, latest revision

¢ lllinois Environmental Protection Act
¢ SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations
o 29 CFR 1926.62, Lead in Construction

e 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended
Particulate Matter in the Atmosphere (High-Volume Method)

e 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in
Suspended Particulate Matter Collected from Ambient Air

e SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors

e SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface
Preparation and Paint Disturbance Activities.
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Table 1
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals®

Containment | Containment | Containment | Containment
Removal SSPC Material Material Support Material
Method Class?® | Flexibility Permeability® | Structure Joints*
Hand Tool 3P° Rigid or Permeable or | Minimal Partially
Cleaning Flexible Impermeable Sealed
Power Tool 3P° Rigid or Permeable or | Minimal Partially
Cleaning w/ Flexible Impermeable Sealed
Vacuum
Power Tool 2P Rigid or Permeable or | Rigid or Fully or
Cleaning w/o Flexible Impermeable Flexible Partially
Vacuum Sealed
Water Jetting 2W-3W | Rigid or Permeable and | Rigid, Flexible, | Fully and
Wet Ab Blast Flexible Impermeable’ | or Minimal Partially
Water Cleaning’ Sealed
Abrasive Blast 1A Rigid or Impermeable Rigid or Fully
Cleaning Flexible Flexible Sealed
Vacuum Blast 4A° Rigid or Permeable Minimal Partially
Cleaning Flexible Sealed

Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals

Table 1 (Continued)

1

Ventilation Negative Exhaust
Removal SSPC | Containment | System Pressure Filtration
Method Class? | Entryway Required® Required Required
Hand Tool 3P° Overlapping or | Natural No No
Cleaning Open Seam
Power Tool 3P° Overlapping or | Natural No No
Cleaning w/ Open Seam
Vacuum
Power Tool 2P Overlapping or | Natural No No
Cleaning w/o Open Seam
Vacuum
Water Jetting 2W-3W | Overlapping or | Natural No No
Wet Ab Blast Open Seam
Water Cleaning’
Abrasive Blast 1A Airlock or Mechanical Yes Yes
Cleaning Resealable
Vacuum Blast 4A° Open Seam Natural No No
Cleaning
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Notes:

'"This table provides general design criteria only. It does not guarantee that specific controls
over emissions will occur because unique site conditions must be considered in the design.
Other combinations of materials may provide controls over emissions equivalent to or greater
than those combinations shown above.

2The SSPC Classification is based on SSPC Guide 6. Note that for work over water, water
booms or boats with skimmers must be employed, where feasible, to contain spills or
releases. Debris must be removed daily at a minimum.

*Permeability addresses both air and water as appropriate. In the case of water removal
methods, the containment materials must be resistant to water. Ground covers should always
impermeable, and of sufficient strength to withstand the impact and weight of the debris and
the equipment used for collection and clean-up. Ground covers must also extend beyond the
containment boundary to capture escaping debris.

* If debris escapes through the seams, then additional sealing of the seams and joints is
required.

*When “Natural” is listed, ventilation is not required provided the emissions are controlled as
specified in this Special Provision, and provided worker exposures are properly controlled. If
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a
ventilation system into the containment.

®Ground covers and wall tarpaulins may provide suitable controls over emissions without the
need to completely enclose the work area.

"This method applies to water cleaning to remove surface contaminants, and water jetting
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.
Although both permeable and impermeable containment materials are included, ground
covers and the lower portions of the containment must be water impermeable with fully sealed
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water
and debris for proper disposal. If water or debris, other than mist, escape through upper
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with
impermeable materials. Permeable materials for the purpose of this specification are defined
as materials with openings measuring 25 mils (1 micron) or less in greatest dimension.
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Containment Components - The basic components that make up containment
systems are defined below. The components are combined in Table 1 to
establish the minimum containment system requirements for the method(s) of
paint removal specified for the Contract.

1.

Rigidity of Containment Materials - Rigid containment materials consist of
solid panels of plywood, aluminum, rigid metal, plastic, fiberglass,
composites, or similar materials. Flexible materials consist of screens,
tarps, drapes, plastic sheeting, or similar materials. When directed by the
Engineer, do not use flexible materials for horizontal surfaces directly
over traffic lanes or vertical surfaces in close proximity to traffic lanes. If
the Engineer allows the use of flexible materials, The Contractor shall
take special precautions to completely secure the materials to prevent
any interference with traffic.

Permeability of Containment Materials - The containment materials are
identified as air impenetrable if they are impervious to dust or wind such
as provided by rigid panels, coated solid tarps, or plastic sheeting. Air
penetrable materials are those that are formed or woven to allow air flow.
Water impermeable materials are those that are capable of containing
and controlling water when wet methods of preparation are used. Water
permeable materials allow the water to pass through. Chemical resistant
materials are those resistant to chemical and solvent stripping solutions.
Use fire retardant materials in all cases.

Support Structure - Rigid support structures consist of scaffolding and
framing to which the containment materials are affixed to minimize
movement of the containment cocoon. Flexible support structures are
comprised of cables, chains, or similar systems to which the containment
materials are affixed. Use fire retardant materials in all cases.

Containment Joints - Fully sealed joints require that mating surfaces
between the containment materials and to the structure being prepared
are completely sealed. Sealing measures include tape, caulk, Velcro,
clamps, or other similar material capable of forming a continuous,
impenetrable or impermeable seal. When materials are overlapped, a
minimum overlap of 8 in. (200 mm) is required.

Entryway - An airlock entryway involves a minimum of one stage that is
fully sealed to the containment and which is maintained under negative
pressure using the ventilation system of the containment. Resealable
door entryways involve the use of flexible or rigid doors capable of being
repeatedly opened and resealed. Sealing methods include the use of
zippers, Velcro, clamps, or similar fasteners. Overlapping door tarpaulin
entryways consist of two or three overlapping door tarpaulins.

Mechanical Ventilation - The requirement for mechanical ventilation is to
ensure that adequate air movement is achieved to reduce worker
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exposure to toxic metals to as low as feasible according to OSHA
regulations (e.g., 29 CFR 1926.62), and to enhance visibility. Design the
system with proper exhaust ports or plenums, adequately sized ductwork,
adequately sized discharge fans and air cleaning devices (dust collectors)
and properly sized and distributed make-up air points to achieve a
uniform air flow inside containment for visibility. The design target for
airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60
ft. (18.3 m) per minute downdraft. Increase these minimum airflow
requirements if necessary to address worker lead exposures. Natural
ventilation does not require the use of mechanical equipment for moving
dust and debris through the work area.

Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5
mm) water column (W.C.) relative to ambient conditions, or confirm
through visual assessments for the concave appearance of the
containment enclosure.

Exhaust Ventilation - When mechanical ventilation systems are used,

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9
percent at 0.02 mils (0.5 microns).
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HAZARDOUS WASTE
CONTINGENCY PLAN
FOR
LEAD BASED PAINT REMOVAL PROJECTS

Bridge No.:
Location:
USEPA Generator No.:
IEPA Generator No.:
Note:

1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the
site.

2. A copy of the plan must be mailed to the police and fire departments and hospital identified
herein.

Primary Emergency Coordinator

Name:
Address:
City:
Phone: (Work)
(Home)

Alternate Emergency Coordinator

Name:
Address:
City:
Phone: (Work)
(Home)
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POLICE:

1. State Police (if bridge not in city) Phone:
District No.
Address:

2. County Sheriff Phone:
County:
Address:

3. City Police Phone:
District No.
Address:

Arrangements made with police: (Describe arrangements or refusal by police to make

arrangements):

FIRE:

1. City Phone:
Name:
Address:

2. Fire District Phone:
Name:
Address:

3. Other Phone:
Name:
Address:

46



FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

Arrangements made with fire departments: (Describe arrangements or refusal by fire
departments to make arrangements):

HOSPITAL:

Name: Phone:

Address:

Arrangements made with hospital: (Describe arrangements or refusal by hospital to make
arrangements):

Properties of waste and hazard to health:

Places where employees working:

Location of Bridge:

Types of injuries or illness which could result:

Appropriate response to release of waste to the soil:

Appropriate response to release of waste to surface water:
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Emergency Location of Description of Capability of
Equipment List Equipment Equipment Equipment
1. Two-way radio Truck Communication
2. Portable Fire Truck Extinguishes Fire
Extinguisher
3. Absorbent Truck Absorbs Paint or
Material Solvent Spills
4. Hand Shovel Truck Scooping Material
5. 55 Gallon (208 Truck Storing Spilled
L) Drum Material
6. 5 Gallon (19 L) Truck Storing Spilled
Pail Material
Emergency Procedure
1. Notify personnel at the bridge of the emergency and implement emergency procedure.
2. Identify the character, source, amount and extent of released materials.
3. Assess possible hazards to health or environment.
4, Contain the released waste or extinguish fire. Contact the fire department if appropriate.
5. If human health or the environment is threatened, contact appropriate police and fire

department.

In addition, the Emergency Services and Disaster Agency needs to be

called using their 24-hour toll free number (800-782-7860) and the National Response

Center using their 24-hour toll free number (800-824-8802).

6. Notify the Engineer that an emergency has occurred.

7. Store spilled material and soil contaminated by spill, if any, in a drum or pail. Mark and

label the drum or pail for disposal.

8. Write a full account of the spill or fire incident including date, time, volume, material, and
response taken.

9. Replenish stock of absorbent material or other equipment used in response.

48



FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006 Revised: April 2, 2008

Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) ..o 1020
(b) R1 or R2 Mortar (Note2)
(c) Normal Weight Concrete (Note 3)
(d) Shotcrete (High Performance) (Note 4)
(€) ReiNfOrCEMENT BArS .......cooiiiiiiiiiiiii e e e e e e 1006.10
() ANChOr BOIES ... 1006.09
(o)L= =Y PP PEPPT PP 1002
(h) Curing CompoUNd (TYPE 1) et e e e e e 1022
(1) COttON MALS ..o 1022.02
(1)) Protective Coat ... 1023.01

[ I = 20> A {1\ (6] (=K< ) PP PPRPP 1025
() Mechanical Bar Splicers (Note 6)

Note 1. The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65
cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa)
flexural at 14 days. A high range water-reducing admixture shall be used to obtain
a 5-7 in. (125-175 mm) slump, but the cement factor shall not be reduced. This
cement factor restriction shall also apply if a water-reducing admixture is used.

Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse
aggregate added. The amount of coarse aggregate added to the R1 or R2 Mortar
shall be per the manufacturer's recommendations. The coarse aggregate
gradation shall be CA 16 from an Aggregate Gradation Control System source or a
packaged aggregate meeting Article 1004.02 with a maximum size of 1/2 in. (12.5
mm). The R1 or R2 Mortar and coarse aggregate mixture shall comply with the air
content and strength requirements for Class S| concrete as indicated in Note 1.
Mixing shall be per the manufacturer's recommendations, except the water/cement
ratio shall not exceed the value specified for Class Sl concrete as indicated in Note
1. A high range water-reducing admixture shall be used to obtain a 5-7 in. (125-
175 mm) slump.

Note 3. The packaged concrete mixture shall be from the Department’s approved list of
Packaged, Dry, Formed, Concrete Repair Mixtures. The materials and preparation
of aggregate shall be according to ASTM C 387. Proportioning shall be according
to ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395
kg/cu. m). Cement replacement with fly ash or ground granulated blast-furnace
slag shall be according to Section 1020. The coarse aggregate shall be a
maximum size of 1/2 in. (12.5 mm). The packaged concrete mixture shall comply

49



Note 4.

Note 5.

FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

with the air content and strength requirements for Class Sl concrete as indicated in
Note 1. Mixing shall be per the manufacturer's recommendations, except the
water/cement ratio shall not exceed the value specified for Class S| concrete as
indicated in Note 1. A high range water-reducing admixture shall be used to obtain
a 5-7 in. (125-175 mm) slump.

A packaged, pre-blended, and dry combination of materials, for the wet-mix
shotcrete method shall be provided according to ASTM C 1480. An accelerator is
prohibited, except the shotcrete may be modified at the nozzle with a non-chloride
accelerator for overhead applications. The shotcrete shall be Type FA, Grade FR,
and Class |. The fibers shall be Type lll synthetic according to ASTM C 1116.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not
apply. Instead the shotcrete shall obtain a minimum compressive strength of 4000
psi (27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 kg/cu. m) to
7.50 cwt/cu. yd. (445 kg/cu. m), and the cement shall not be below 4.70 cwt/cu. yd.
(279 kg/cu. m).

Class F fly ash is optional and the maximum shall be 15 percent by weight (mass)
of cement.

Class C fly ash is optional and the maximum shall be 20 percent by weight (mass)
of cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 25
percent by weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica
shall not be used in combination with high-reactivity metakaolin. A finely divided
mineral shall not be used in combination with a blended hydraulic cement, except
for microsilica or high-reactivity metakaolin.

The water/cement ratio shall be a maximum of 0.42.

The air content as shot shall be 4.0 — 8.0 percent.

In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.
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Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing
Bar Splicers / Coupler Systems, and shall be capable of developing in tension at
least 125 percent of the yield strength of the existing reinforcement bar.

Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.

Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

Rule 1. For formed concrete repair, a subsequent patch to repair the placement point after
initial concrete placement will not be allowed. As an example, this may occur in a vertical
location located at the top of the repair.

Rule 2. Formed concrete repair shall not be used for overhead applications.

Rule 3. Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in depth, or
any repair location greater than 8 in. (205 mm) in depth. The only exception to this rule would
be for a horizontal application, where the shotcrete may be placed from above in one lift.

Rule 4. If formed concrete repair is used for locations that have reinforcement with less than
0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or ground
granulated blast-furnace slag at the maximum cement replacement allowed.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
lllinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.
If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
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corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or
less, as required to avoid cutting the reinforcement. If the concrete is broken or removed
beyond the limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be
repaired shall have all loose, unsound concrete removed completely by the use of chipping
hammers, hydrodemolition equipment, or other methods approved by the Engineer. The
concrete removal shall extend along the reinforcement bar until the reinforcement is free of
bond inhibiting corrosion. The outermost layer of reinforcement bar within the repair area shall
be undercut to a depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever
value is larger. The underlying transverse reinforcement bar shall also be undercut as
previously described, unless the reinforcement is not corroded, and the reinforcement bar is
encased and well bonded to the surrounding concrete.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be + 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.
Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by
blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the perimeter sawcut is roughened. Just prior to concrete or shotcrete placement,
saturate the repair area with water to a saturated surface-dry condition. Any standing water
shall be removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.
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Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize vibration during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook bolts
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be
a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be
installed according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall
be according to Article 503.06. Formwork shall provide a smooth and uniform concrete finish,
and shall approximately match the existing concrete structure. Formwork shall be mortar tight
and closely fitted where they adjoin the existing concrete surface to prevent leakage. Air vents
may be provided to reduce voids and improve surface appearance. The Contractor may use
exterior mechanical vibration, as approved by the Engineer, to release air pockets that may be
entrapped.

The concrete for formed concrete repair shall be a Class Sl Concrete, or a packaged R1 or R2
Mortar with coarse aggregate added, or a package Normal Weight Concrete at the Contractor’s
option. The concrete shall be placed and consolidated according to Article 503.07. The
concrete shall not be placed when frost is present on the surface of the repair area, or the
surface temperature of the repair area is less than 40 °F (4 °C). All repaired members shall be
restored as close as practicable to their original dimensions.

Curing shall be done according to Article 1020.13.
If temperatures below 45°F (7°C) are forecast during the curing period, protection methods shall

be used. Protection Method | according to Article 1020.13(d)(1), or Protection Method II
according to Article 1020.13(d)(2) shall be used during the curing period.
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The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. Obtain the sample in a damp, non-absorbent container from the
discharge end of the nozzle.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test panel shall
be shot by the Contractor for testing by the Engineer. A steel form test panel shall have a
minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood form test panel shall
have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm) thickness for the
sides. The test panel shall be cured according to Article 1020.13 (a) (3) or (5) while stored at
the jobsite and during delivery to the laboratory. After delivery to the laboratory for testing,
curing and testing shall be according to ASTM C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes,
and formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is obtained
shall be according to ACI 506R. Ground wires shall be removed after completion of cutting
operations. Guide strips and formwork shall be of dimensions and a configuration that do not
prevent proper application of shotcrete. Metal depth gauges shall be cut 1/4 in. (6 mm) below
the finished surface. All repaired members shall be restored as close as practicable to their
original dimensions.

The shotcrete shall not be applied when the air temperature is below 45°F (7°C) and falling or
below 40°F (4°C). Shotcrete shall not be applied when the air temperature is greater than 90°F
(32°C). The applied shotcrete shall have a minimum temperature of 50°F (10°C) and a
maximum temperature of 90°F (32°C). The shotcrete shall not be applied during periods of rain
unless protective covers or enclosures are installed. The shotcrete shall not be applied when
frost is present on the surface of the repair area, or the surface temperature of the repair area is
less than 40°F (4°C). If necessary, lighting shall be provided to provide a clear view of the
shooting area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does
not result in cold joints, laminations, sandy areas, voids, sags, or separations. In addition, the
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface,
and shall be oriented at right angles to the receiving surface. Exceptions to this requirement will
be permitted to fill corners, encase large diameter reinforcing bars, or as approved by the
Engineer. For any exception, the nozzle shall never be oriented more than 45 degrees from the
surface. Care shall be taken to keep the front face of the reinforcement bar clean during
shooting operations.  Shotcrete shall be built up from behind the reinforcement bar.
Accumulations of rebound and overspray shall be continuously removed prior to application of
new shotcrete. Rebound material shall not be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above on a
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horizontal surface, or a thicker application is approved by the Engineer. When two or more
layers are required, the minimum number shall be used and shall be done in a manner without
sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete)
may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be
prepared according to the surface preparation and reinforcement bar cleaning requirements.
Upon completion of the surface preparation and reinforcement bar treatment, water shall be
applied according to the surface preparation requirements unless the surface is moist. The
second layer of shotcrete shall then be applied within 30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other
suitable devices. The shotcrete shall be allowed to stiffen sufficiently before cutting. Cutting
shall not cause cracks or delaminations in the shotcrete. For depressions, cut material may be
used for small areas. Rebound material shall not be incorporated in the work. For the final
finish, a wood float shall be used to approximately match the existing concrete texture. All
repaired members shall be restored as close as practicable to their original dimensions.

Cotton mats shall be applied, according to Article 1020.13(a)(5), to the exposed layer of
shotcrete within 10 minutes after finishing, and wet curing shall begin immediately. As an
alternative, Type | curing compound shall be applied within 10 minutes and moist curing with
cotton mats shall begin within 3 hours.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, the
repair area shall be protected with intermittent hand fogging, or wet curing with either burlap or
cotton mats shall begin within 10 minutes. Intermittent hand fogging may be used only for the
first hour. Thereafter, wet curing with burlap or cotton mats shall be used until the succeeding
shotcrete layer is applied. Intermittent hand fogging may be extended to the first hour and a half
if the succeeding shotcrete layer is applied by the end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of shotcrete. In
this instance, the initial shotcrete layer shall be cured until the surface preparation and
reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection methods shall
be used. Protection Method | according to Article 1020.13(d)(1), or Protection Method II
according to Article 1020.13(d)(2) shall be used during the curing period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.

The repaired area shall be removed and replaced, as determined by the Engineer, for
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or
delaminations.
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If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall
be repaired with epoxy according to Section 590. For cracks less than 0.007 in. (2 mm), the
epoxy may be applied to the surface of the crack. Voids shall be repaired according to Article
503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete crew foreman shall have current American Concrete Institute (ACI) nozzlemen
certification for vertical wet and overhead wet applications. A copy of the certificate shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When there is no pay item for temporary shoring or cribbing, the work to design, install, and
remove the temporary shoring and cribbing will be paid for according to Article 109.04.

The furnishing and installation of supplemental reinforcement bars, mechanical bar splicers,
hook bolts, and protective coat will be paid according to Article 109.04.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701901

DETAILS: Freeway Entrance and Exit Ramp Closure Detail
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SPECIAL PROVISIONS:
Traffic Control and Protection (Expressways)
Keeping Expressway Open to Traffic
Reflective Sheeting on Channelizing Devices (BDE)
Personal Protective Equipment (BDE)

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all
permanent and weekend closures on all Freeways and/or Expressways in District One. This
advance notification is calculated based on workweek of Monday through Friday and shall not
include weekends or Holidays.

TRAFFIC SIGNAL SPECIFICATIONS
Effective: May 22, 2002 Revised: January 1, 2007

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials
and construction methods commonly used for traffic signal installations. All material furnished
shall be new. The locations and the details of all installations shall be as indicated on the Plans
or as directed by the Engineer. The work to be done under this contract consists of furnishing
and installing all traffic signal work as specified in the Plans and as specified herein in a manner
acceptable and approved by the Engineer.

SECTION 720 SIGNING

MAST ARM SIGN PANELS.

Add the following to Section 720.02 of the Standard Specifications:

Signs attached to poles or posts (such as mast arm signs) shall have mounting brackets and
sign channels which are equal to and completely interchangeable with those used by the District
Sign Shops. Signfix Aluminum Channel Framing System is currently recommended, but other
brands of mounting hardware are acceptable based upon the Department's approval.
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DIVISION 800 ELECTRICAL

INSPECTION OF ELECTRICAL SYSTEMS.

Add the following to Article 801.10 of the Standard Specifications:

All cabinets including temporary traffic signal cabinets shall be assembled by an approved
equipment supplier in District One. The Department reserves the right to request any controller
and cabinet to be tested at the equipment supplier facilities prior to field installation, at no extra
cost to this contract. All railroad interconnected (including temporary railroad interconnect)
controllers and cabinets shall be new, built, tested and approved by the controller equipment
vendor, in the vendor's District One facility, prior to field installation. The vendor shall provide
the technical equipment and assistance as required by the Engineer to fully test this equipment.

DAMAGE TO TRAFFIC SIGNAL SYSTEM.

Add the following to Article 801.12(b) of the Standard Specifications to read:

Any damaged equipment or equipment not operating properly from any cause whatsoever shall
be repaired with new equipment provided by the Contractor at no additional cost to the Contract
and or owner of the traffic signal system, all as approved by the Engineer. Final repairs or
replacement of damaged equipment must meet the approval of the Engineer prior to or at the
time of final inspection otherwise the traffic signal installation will not be accepted. Cable
splices outside the controller cabinet shall not be allowed.

RESTORATION OF WORK AREA.

Add to Section 801 of the Standard Specifications:

Restoration of the traffic signal work area shall be included in the related pay items
such as foundation, conduit, handhole, trench and backfill, etc. All roadway surfaces such as
shoulders, medians, sidewalks, pavement, etc. shall be replaced in kind. All damage to mowed
lawns shall be replaced with an approved sod, and all damage to unmowed fields shall be
seeded. Restoration of the work area shall be included in the contract without any extra
compensation allowed to the Contractor.

SUBMITTALS.

Revise Article 801.05 of the Standard Specifications to read:

The Contractor shall provide:

a. All material approval requests shall be submitted at the preconstruction meeting,
including major traffic signal items listed in the table in Article 801.05..

b. All material or equipment which are similar or identical shall be the product of the
same manufacturer, unless necessary for system continuity. Traffic signal materials
and equipment shall bear the U.L. label whenever such labeling is available.

c. Seven (7) copies of a letter from the Traffic Signal Contractor on company letterhead
listing the contract number or permit number, project location/limits, pay item
description, pay code number, manufacturer's name and model numbers of the
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proposed equipment and stating that the proposed equipment meets all contract
requirements. The letter will be reviewed by the Traffic Design Engineer to
determine whether the equipment to be used is approvable.

d. Seven (7) copies of shop drawings for mast arm poles and assemblies, including
combination mast arm poles, are required. A minimum of two (2) copies of all other
material catalog cuts are required. Submittals for equipment and materials shall be
complete. Partial or incomplete submittals will be returned without review.

e. Certain non-standard mast arm poles and assemblies will require additional review
from IDOT’s Central Office. Examples include ornamental/decorative and non-
standard length mast arm pole assemblies. The Contractor shall account for the
additional review time in his schedule.

f.  The contract number or permit number, project location/limits and corresponding pay

code number must be on each sheet of the letter, material catalog cuts and mast arm
poles and assemblies drawings.

g. Where certifications and/or warranties are specified, the information submitted for
approval shall include certifications and warranties.  Certifications involving
inspections, and/or tests of material shall be complete with all test data, dates, and
times.

h. After the Engineer reviews the submittals for conformance with the design concept of
the project, the Engineer will stamp the drawings indicating their status as
‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or ‘Information Only’. Since the
Engineer's review is for conformance with the design concept only, it is the
Contractor's responsibility to coordinate the various items into a working system as
specified. The Contractor shall not be relieved from responsibility for errors or
omissions in the shop, working, layout drawings, or other documents by the
Department's approval thereof. The Contractor must still be in full compliance with
contract and specification requirements.

i. All submitted items reviewed and marked ‘APPROVED AS NOTED’, or
‘DISAPPROVED’ are to be resubmitted in their entirety, unless otherwise indicated
within the submittal comments, with a disposition of previous comments to verify
contract compliance at no additional cost to the contract.

j-  Exceptions, Deviations and Substitutions. In general, exceptions to and deviations

from the requirements of the Contract Documents will not be allowed. It is the
Contractor’s responsibility to note any deviations from Contract requirements at the
time of submittal and to make any requests for deviations in writing to the Engineer.
In general, substitutions will not be acceptable. Requests for substitutions must
demonstrate that the proposed substitution is superior to the material or equipment
required by the Contract Documents. No exceptions, deviations or substitutions will
be permitted without the approval of the Engineer.

MAINTENANCE AND RESPONSIBILITY.

Revise Article 801.11 of the Standard Specifications to read:

a)

Existing traffic signal installations and/or any electrical facilities at all or various locations
may be altered or reconstructed totally or partially as part of the work on this Contract.
The Contractor is hereby advised that all traffic control equipment, presently installed at
these locations, may be the property of the State of lllinois, Department of
Transportation, Division of Highways, County, Private Developer, or the Municipality in
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which they are located. Once the Contractor has begun any work on any portion of the
project, all traffic signals within the limits of this contract or those which have the item
"Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” shall
become the full responsibility of the Contractor. The Contractor shall supply the
engineer and the Department’s Electrical Maintenance Contractor a 24-hour emergency
contact name and telephone number.

When the project has a pay item for “Maintenance of Existing Traffic Signal Installation,”
“Temporary Traffic Signal Installation(s)’ and/or “Maintenance of Existing Flashing
Beacon Installation,” the Contractor must notify both the Area Traffic Signal Maintenance
and Operations Engineer at (847) 705-4424 and the Department’s Electrical
Maintenance Contractor, of their intent to begin any physical construction work on the
Contract or any portion thereof. This notification must be made a minimum of seven (7)
working days prior to the start of construction to allow sufficient time for inspection of the
existing traffic signal installation(s) and transfer of maintenance to the Contractor. If
work is started prior to an inspection, maintenance of the traffic signal installation(s) will
be transferred to the Contractor without an inspection. The Contractor will become
responsible for repairing or replacing all equipment that is not operating properly or is
damaged at no cost to the owner of the traffic signal. Final repairs or replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of
final inspection otherwise the traffic signal installation will not be accepted.

Contracts such as pavement grinding or patching which result in the destruction of traffic
signal loops do not require maintenance transfer, but require a notification of intent to
work and an inspection. A minimum of seven (7) working days prior to the loop removal,
the Contractor shall notify the Area Traffic Signal Maintenance and Operations Engineer
at (847) 705-4424 and the Department’s Electrical Maintenance Contractor, at which
time arrangements will be made to adjust the traffic controller timing to compensate for
the absence of detection. See additional requirements in these specifications under
Inductive Loop Detector.

The Contractor is advised that the existing and/or temporary traffic signal installation
must remain in operation during all construction stages, except for the most essential
down time. Any shutdown of the traffic signal installation, which exceeds fifteen (15)
minutes, must have prior approval of the Engineer. Approval to shutdown the traffic
signal installation will only be granted during the period extending from 10:00 a.m. to
3:00 p.m. on weekdays. Shutdowns shall not be allowed during inclement weather or
holiday periods.

The Contractor shall be fully responsible for the safe and efficient operation of the traffic
signals. Any inquiry, complaint or request by the Department, the Department’s
Electrical Maintenance Contractor or the public, shall be investigated and repairs begun
within one hour. Failure to provide this service will result in liquidated damages of $500
per day per occurrence. In addition, the Department reserves the right to assign any
work not completed within this timeframe to the Electrical Maintenance Contractor. All
costs associated to repair this uncompleted work shall be the responsibility of the
Contractor. Failure to pay these costs to the Electrical Maintenance Contractor within
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one month after the incident will result in additional liquidated damages of $500 per
month per occurrence. Unpaid bills will be deducted from the cost of the Contract. The
District’s Electrical Maintenance Contractor may inspect any signalizing device on the
Department’s highway system at any time without notification.

TRAFFIC SIGNAL INSPECTION (TURN-ON).

Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the vendor prior
to the Department’s “turn-on” field inspection. If in the event the Engineer determines work is
not complete and the inspection will require more than two (2) hours to complete, the inspection
shall be canceled and the Contractor will be required to reschedule at another date. The
maintenance of the traffic signals will not be accepted until all punch list work is corrected and
re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic
signal installation at each separate location. This request must be made to the Area Traffic
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7)
working days prior to the time of the requested inspection. The Department will not grant a field
inspection until notification is provided from the Contractor that the equipment has been field
tested and the intersection is operating according to Contract requirements. The Department's
facsimile number is (847) 705-4089. The Contractor must invite local fire department personnel
to the turn-on when Emergency Vehicle Preemption (EVP) is included in the project. The
Contractor must notify the SCAT Consultant of the turn-on schedule, as well as stage changes
and phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic
signal installation. The Contractor shall be responsible to provide a police officer to direct traffic
at the time of testing.

The Contractor shall provide a representative from the control equipment vendor’s office to
attend the traffic signal inspection for both permanent and temporary traffic signal turn-ons.
Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to
be placed in continuous operation. The Agency that is responsible for the maintenance of each
traffic signal installation will assume the maintenance upon successful completion of this
inspection.

The District requires the following from the Contractor at traffic signal turn-ons.

1. One set of signal plans of record with field revisions marked in red ink.

2. Notification from the Contractor and the equipment vendor of satisfactory field
testing.

3. A knowledgeable representative of the controller equipment supplier shall be
required at the traffic signal turn-on. The representative shall be knowledgeable of
the cabinet design and controller functions.
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A copy of the approved material letter.

One (1) copy of the operation and service manuals of the signal controller and
associated control equipment.

6. Five (5) copies 117 x 17" (280 mm X 430 mm) of the cabinet wiring diagrams.

7. The controller manufacturer shall supply a printed form, not to exceed 11" x 17"
(280 mm X 430 mm) for recording the traffic signal controller’s timings; backup
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and Year
Programs; Traffic Responsive Program, Detector Phase Assignment, Type and
Detector Switching; and any other functions programmable from the keyboard. The
form shall include a location, date, manufacturer's name, controller model and
software version. The form shall be approved by the Engineer and a minimum of
three (3) copies must be furnished at each turn-on. The manufacturer must provide
all programming information used within the controller at the time of turn-on.

o s

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on.” If approved, traffic signal acceptance shall be verbal at the
“turn on” inspection followed by written correspondence from the Engineer. The Contractor
shall be responsible for all traffic signal equipment and associated maintenance thereof until
Departmental acceptance is granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished by
the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.
Failure to meet these time constraints shall result in liquidated damage charges of $500 per
month per incident.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

LOCATING UNDERGROUND FACILITIES.

Revise Section 803 to the Standard Specifications to read:

If this Contract requires the services of an Electrical Contractor, the Contractor shall be
responsible at his/her own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may
be at the expense of the Contractor. The location of underground traffic facilities does not
relieve the Contractor of their responsibility to repair any facilities damaged during construction
at their expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities the local Counties or
Municipalities may need to be contacted, in the City of Chicago contact D.|.G.G.E.R. at (312)
744-7000 and for all other locations contact J.U.L.I.E. at 1-800-892-0123.
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ELECTRIC SERVICE INSTALLATION.

Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation. All installations shall meet the requirements of the details in the “District
One Standard Traffic Signal Design Details” and applicable portions of the Specifications.

General.
The electric service installation shall be the electric service disconnecting means and it shall be
identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current
information at the time of contract preparation. The Contractor must request in writing for
service and/or service modification within 10 days of contract award and must follow-up with the
electric utility to assure all necessary documents and payment are received by the utility. The
Contractor shall forward copies of all correspondence between the contractor and utility
company. The service agreement and sketch shall be submitted for signature to the Traffic
Program’s engineer.

Materials.
a. General. The completed control panel shall be constructed in accordance with UL
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall
be UL listed.

b. Enclosures.

a. Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X,
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm)
thick Type 5052 H-32 aluminum. Seams shall be continuous welded and
ground smooth. Stainless steel screws and clamps shall secure the cover
and assure a watertight seal. The cover shall be removable by pulling the
continuous stainless steel hinge pin. The cabinet shall have an oil-resistant
gasket and a lock kit shall be provided with an internal O-ring in the locking
mechanism assuring a watertight and dust-tight seal. The cabinet shall be
sized to adequately house all required components with extra space for
arrangement and termination of wiring. A minimum size of 14-inches (350
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is
required. The cabinet shall be channel mounted to a wooden utility pole
using assemblies recommended by the manufacturer.

b. Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R
unfinished single door design with back panel. The cabinet shall be
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom
0.500-inch (12.70 mm) thick. Seams shall be continuous welded and ground
smooth. The door and door opening shall be double flanged. The door shall
be approximately 80% of the front surface, with a full length tamperproof
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with
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stainless steel carriage bolts and nylocks nuts. The locking mechanism shall
be slam-latch type with a keyhole cover. The cabinet shall be sized to
adequately house all required components with extra space for arrangement
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required. The
cabinet shall be mounted upon a square Type A concrete foundation as
indicated on the plans. The foundation is paid for separately.

c. Surge Protector. Overvoltage protection, with LED indicator, shall be provided for
the 120 volt load circuit by the means MOV and thermal fusing technology. The
response time shall be <5n seconds and operate within a range of —40C to +85C.
The surge protector shall be UL 1449 Listed.

d. Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 volt
circuit breakers shall have an interrupting rating of not less than 65,000 rms
symmetrical amperes.  Unless otherwise indicated, the main disconnect circuit
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the
auxiliary circuit breakers shall be rated 10 amperes, 120 V.

e. Fuses, Fuseholders and Power Indicating Light. Fuses shall be small-dimensional
cylindrical fuses of the dual element time-delay type. The fuses shall be rated for
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms
symmetrical amperes at rated voltage. The power indicating light shall be LED type
with a green colored lens and shall be energized when electric utility power is
present.

f. Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

g. Utility Services Connection. The Contractor shall notify the Utility Company
marketing representative a minimum of 30 working days prior to the anticipated date
of hook-up. This 30 day advance notification will begin only after the Utility Company
marketing representative has received service charge payments from the Contractor.
Prior to contacting the Utility Company marketing representative for service
connection, the service installation controller cabinet and cable must be installed for
inspection by the Utility Company.

h. Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in
length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to
meet resistance requirements at no additional cost to the contract.

Installation.
a. General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the engineer, prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.
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b. Pole Mounted. Brackets designed for pole mounting shall be used. All mounting
hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.

c. Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The type A foundation which includes the ground rod shall be
paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall include the 3/4 inch
(20mm) grounding conduit, ground rod, and pole mount assembly. Any charges by the utility
companies shall be approved by the engineer and paid for as an addition to the contract
according to Article 109.05 of the Standard Specifications.

GROUNDING OF TRAFFIC SIGNAL SYSTEMS.

General.

All traffic signal systems, equipment and appurtenances shall be properly grounded in strict
conformance with the NEC. See IDOT District One Traffic Signal detail plan sheets for additional
information.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An additional
ground rod will be required at locations were measured resistance exceeds 25 ohms. Ground
rods are included in the applicable foundation pay item and will not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

(a) The grounded conductor (neutral conductor) shall be white color coded. This conductor
shall be bonded to the equipment grounding conductor only at the Electric Service
Installation. All power cables shall include one neutral conductor of the same size.

(b) The equipment grounding conductor shall be green color coded. The following is in addition
to Article 801.04 of the Standard Specifications.

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral
conductor) only at the Electric Service Installation. The equipment grounding conductor
is paid for separately and shall be continuous. The Earth shall not be used as the
equipment grounding conductor.

2. Equipment grounding conductors shall be bonded, using a Listed grounding connector, to
all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole
frames and covers and other metallic enclosures throughout the traffic signal wiring system,
except where noted herein. Bonding shall be made with a splice and pigtail connection,
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using a sized compression type copper sleeve, sealant tape, and heat-shrinkable cap. A
Listed electrical joint compound shall be applied to all conductors’ terminations, connector
threads and contact points.

3. All metallic and non-metallic raceways containing traffic signal circuit runs shall have a
continuous equipment grounding conductor, except raceways containing only detector loop
lead-in circuits, circuits under 50 volts and/or fiber optic cable will not be required to include
an equipment grounding conductor.

4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.
When necessary to maintain effective equipment grounding, a full cable heat shrink shall
be provided over individual conductor heat shrinks.

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in
color coding (green) and size. The grounding electrode conductor is used to connect the
ground rod to the equipment grounding conductor and is bonded to ground rods via
exothermic welding, listed pressure connectors, listed clamps or other approved listed means.

HANDHOLES.

Add the following to Section 814 of the Standard Specifications:

All handholes shall be concrete, poured in place, with inside dimensions of 21-1/2 inches
(549mm) minimum. Frames and lid openings shall match this dimension. The cover of the
handhole frame shall be labeled “Traffic Signals" with legible raised letters.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (15.875mm)
diameter stainless bolt cast into the frame. The covers shall have a stainless steel threaded
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor
to the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 12 inches (300mm).

All conduits shall enter the handhole at a depth of 30 inches (760mm) except for the conduits for
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All conduit
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into
the handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (12.7 mm) diameter with two 90
degree bends and extend into the handhole at least 6 inches (150 mm). Hooks shall be placed
a minimum of 12 inches (300 mm) below the lid or lower if additional space is required.

FIBER OPTIC TRACER CABLE.

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:
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Add the following to Article 817.03 of the Standard Specifications:

In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the
same conduit as the fiber optic cable in locations shown on the plans. The tracer cable shall be
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip
mounted on the side wall of the controller cabinet. The barrier type terminal strip and tracer
cable shall be clearly marked and identified. The tracer cable will be allowed to be spliced at
the handholes only. All tracer cable splices shall be kept to a minimum and shall incorporate
maximum lengths of cable supplied by the manufacturer. The tracer cable splice shall use a
Western Union Splice soldered with resin core flux. All exposed surfaces of the solder shall be
smooth. Splices shall be soldered using a soldering iron. Blow torches or other devices which
oxidize copper cable shall not be allowed for soldering operations. The splice shall be covered
with WCSMW 30/100 heat shrink tube, minimum length 4 inches (100 mm) and with a minimum
1 inch (25 mm) coverage over the XLP insulation, underwater grade.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER,
NO. 14 1C per foot (meter), which price shall include all associated labor and material for
installation.

GROUNDING CABLE.

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add to Article 817.02 (b) of the Standard Specifications:

Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor,
#6 gauge copper, with a green color coded XLP jacket.

The traffic signal grounding conductor shall be bonded, using a Listed grounding connector
(Burndy type KC/K2C, as applicable, or approved equal), to all proposed and existing traffic signal
mast arm poles and traffic/pedestrian signal posts, including push button posts. The grounding
conductor shall be bonded to all proposed and existing pull boxes, handhole frames and covers
and other metallic enclosures throughout the traffic signal wiring system and noted herein and
detailed on the plans. Bonding to existing handhole frames and covers shall be paid for
separately.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

Grounding cable shall be measured in place for payment in foot (meter). Payment shall be at
the contract unit price for ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6, 1C, which
price includes all associated labor and material including grounding clamps, splicing, exothermic
welds, grounding connectors, and other hardware.
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RAILROAD INTERCONNECT CABLE.

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add to Article 817.02 of the Standard Specifications:

The railroad interconnect cable shall be three conductor stranded #14 copper cable in a clear
polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, and insulated
with .016” polyethylene (black, blue, red). The jacket shall be black 0.045 PVC or polyethylene.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing,
and making all electrical connections in the traffic signal controller cabinet. Connections in the
railroad controller cabinet shall be performed by railroad personnel.

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION.

Revise Section 850 of the Standard Specifications to read:

The energy charges for the operation of the traffic signal installation shall be paid for by others.
Full maintenance responsibility shall start as soon as the Contractor begins any physical work
on the Contract or any portion thereof.

The Contractor shall have on staff electricians with IMSA Level Il certification to provide signal
maintenance.

This item shall include maintenance of all traffic signal equipment at the intersection, including
emergency vehicle pre-emption equipment, master controllers, uninterruptible power supply
(UPS and batteries), telephone service installations, communication cables and conduits to
adjacent intersections.

The maintenance shall be according to District One revised Article 801.11 and the following
contained herein.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they
are functioning properly. This item includes, as routine maintenance, all portions of emergency
vehicle pre-emption equipment. The Contractor shall maintain in stock at all times a sufficient
amount of materials and equipment to provide effective temporary and permanent repairs.

The Contractor shall provide immediate corrective action when any part or parts of the system
fail to function properly. Two far side heads facing each approach shall be considered the
minimum acceptable signal operation pending permanent repairs. When repairs at a signalized
intersection require that the controller be disconnected, and power is available, the Contractor
shall place the traffic signal installation on flashing operation. The signals shall flash RED for all
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directions unless a different indication has been specified by the Engineer. The Contractor shall
be required to place stop signs (R1-1-36) at each approach of the intersection as a temporary
means of regulating traffic. The Contractor shall furnish and equip all their vehicles assigned to
the maintenance of traffic signal installations with a sufficient number of stop signs as specified
herein. The Contractor shall maintain a sufficient number of spare stop signs in stock at all
times to replace stop signs which may be damaged or stolen.

The Contractor shall provide the Engineer with a 24 hour telephone number for the maintenance
of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be
replaced with new equipment meeting the requirements of these Specifications.

The Contractor shall respond to all emergency calls from the Department or others within one
hour after notification and provide immediate corrective action. When equipment has been
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the
Contractor at no additional charge to the contract. The Contractor may institute action to recover
damages from a responsible third party. If at any time the Contractor fails to perform all work as
specified herein to keep the traffic signal installation in proper operating condition or if the
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the
State's Electrical Maintenance Contractor perform the maintenance work required. The State's
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost
of such work will be deducted from the amount due the Contractor. The Contractor shall allow
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation
that has been transferred to the Contractor for Maintenance.

Basis of Payment.
This work shall be paid for at the contract unit price each for MAINTENANCE OF EXISTING
TRAFFIC SIGNAL INSTALLATION.

TRAFFIC ACTUATED CONTROLLER.

Add the following to Article 857.02 of the Standard Specifications:

Controllers shall be NEMA TS2 Type 1, Econolite ASC/2S-1000 or Eagle/Siemens M41 unless
specified otherwise on the plans or elsewhere on these specifications. Only controllers supplied
by one of the District One approved closed loop equipment manufacturers will be allowed. The
controller shall be the most recent model and software version supplied by the manufacturer at
the time of the approval. The fraffic signal controller shall provide features to inhibit
simultaneous display of a circular yellow ball and a yellow arrow display. Individual load
switches shall be provided for each vehicle, pedestrian, and right turn over lap phase. The
controller shall prevent phases from being skipped during program changes and after all
preemption events.

MASTER CONTROLLER.

Revise Articles 860.02 - Materials and 860.03 - Installation of the Standard Specifications to
read:
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Only controllers supplied by one of the District approved closed loop equipment manufacturers
will be allowed. Only NEMA TS 2 Type 1 Eagle/Siemens and Econolite closed loop systems
shall be supplied. The latest model and software version of master controller shall be supplied.

Functional requirements in addition to those in Section 863 of the Standard Specification
include:

The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5) offsets,
three (3) splits, and four (4) special functions. The system commands shall also include
commands for free or coordinated operation.

Traffic Responsive operation shall consist of the real time acquisition of system detector data,
data validation, and the scaling of acquired volumes and occupancies in a deterministic fashion
so as to cause the selection and implementation of the most suitable traffic plan.

Upon request by the Engineer, each master shall be delivered with up to three (3) complete sets
of the latest edition of registered remote monitoring software with full manufacture's support.
Each set shall consist of software on CD, DVD, or other suitable media approved by the
Engineer, and a bound set of manuals containing loading and operating instruction. One copy
of the software and support data shall be delivered to the Agency in charge of system operation,
if other than IDOT. One of these two sets will be provided to the Agency Signal Maintenance
Contractor for use in monitoring the system.

The approved manufacturer of equipment shall loan the District one master controller and two
intersection controllers of the most recent models and the newest software version to be used
for instructional purposes in addition to the equipment to be supplied for the Contract.

The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the
master controller. This shall be accomplished through the following process utilizing District
One staff. This telephone line may be coupled with a DSL line and a phone filter to isolate the
dial-up line. An E911 address is required.

The cabinet shall be provided with an Outdoor Network Interface for termination of the
telephone service. It shall be mounted to the inside of the cabinet in a location suitable to
provide access for termination of the telephone service at a later date.

Full duplex communication between the master and its local controllers is recommended, but at
this time not required. The data rate shall be 1200 baud minimum and shall be capable of
speeds to 38,400 or above as technology allows. The controller, when installed in an Ethernet
topology, may operate non-serial communications.

The cabinet shall be equipped with a 9600 baud, auto dial/auto answer modem. It shall be a US
robotics 33.6K baud rate or equal.

As soon as practical or within one week after the contract has been awarded, the Contractor

shall contact (via phone) the Administrative Support Manager in the District One Business
Services Section at (847) 705-4011 to request a phone line installation.
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A follow-up fax transmittal to the Administrative Support Manager (847-705-4712) with all
required information pertaining to the phone installation is required from the Contractor as soon
as possible or within one week after the initial request has been made. A copy of this fax
transmittal must also be faxed by the Contractor to the Traffic Signal Systems Engineer at (847)
705-4089. The required information to be supplied on the fax shall include (but not limited to): A
street address for the new traffic signal controller (or nearby address); a nearby existing
telephone number; what type of telephone service is needed; the name and number of the
Contractor's employee for the telephone company to contact regarding site work and questions.

The usual time frame for the activation of the phone line is 4-6 weeks after the Business
Services Section has received the Contractor supplied fax. It is, therefore, imperative that the
phone line conduit and pull-string be installed by the Contractor in anticipation of this time
frame. On jobs which include roadway widening in which the conduit cannot be installed until
this widening is completed, the Contractor will be allowed to delay the phone line installation
request to the Business Services Section until a point in time that is 4-6 weeks prior to the
anticipated completion of the traffic signal work. The contractor shall provide the Administrative
Support Manager with an expected installation date considering the 4-6 week processing time.

The telephone line shall be installed and activated one month before the system final inspection.
All costs associated with the telephone line installation and activation (not including the Contract
specified conduit installation between the point of telephone service and the traffic signal
controller cabinet) shall be paid for by the District One Business Services Section (i.e., this will
be an IDOT phone number not a Contractor phone number).

FIBER OPTIC CABLE.

Add the following to Articles 871.01, 872.02, 871.04, and 871.05 of the Standard Specifications:

This work shall consist of furnishing and installing Fiber Optical cable in conduit with all
accessories and connectors according to Section 871 of the Standard Specifications. The cable
shall be of the type, size, and the number of fiber specified.

The control cabinet distribution enclosure shall be CSC FTWO12KST-W/O 12 Port Fiber Wall
Enclosure or an approved equivalent. The fiber optic cable shall provide six fibers per tube for
the amount of fibers called for in the Fiber Optic Cable pay item in the Contract. A minimum of
six multimode fibers from each cable shall be terminated with approved mechanical connectors
at the distribution enclosure. Fibers not being used shall be labeled “spare." Fibers not
attached to the distribution enclosure shall be capped and sealed. A minimum of 13.0 feet (4m)
of extra cable length shall be provided for the controller cabinet. The controller cabinet extra
cable length shall be stored as directed by the Engineer.

Fiber Optic cable may be gel filled or have an approved water blocking tape.

Basis of Payment.
The work shall be paid for at the contract unit price for FIBER OPTIC CABLE IN CONDUIT, NO.
62.5/125, MM12F SM12F, per foot (meter) for the cable in place, including distribution enclosure
and all connectors.
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CONCRETE FOUNDATIONS.

Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, except all anchor bolts shall be hot dipped
galvanized the full length of the anchor bolt including the hook.

Concrete Foundations, Type “A” for Traffic Signal Posts shall provide anchor bolts with the bolt
pattern specified within the “District One Standard Traffic Signal Design Details.” All Type “A”
foundations shall be a minimum depth of 48 inches (1.22 m).

Concrete Foundations, Type “C” for Traffic Signal Cabinets with Uninterruptible Power Supply
(UPS) cabinet installations shall be a minimum of 48 inches (1.22 m) long and 31 inches (790
mm) wide. All Type “C” foundations shall be a minimum depth of 48 inches (1.22 m). An
integral concrete pad to support the UPS cabinet shall be constructed a minimum of 20 inches
(510 mm) long and a minimum depth of 10 inches (250 mm). The concrete apron in front of the
Type IV or V cabinet shall be 36 in. x 48 in. x 5in. (910 mm X 1220 mm X 130 mm). The
concrete apron in front of the UPS cabinet shall be 36 in. x 31 in. x 5in. (910 mm X 790 mm X
130 mm). Anchor bolts shall provide bolt spacing as required by the manufacturer.

Concrete Foundations, Type “D” for Traffic Signal Cabinets shall be a minimum of 48 inches
(1.22 m) long and 31 inches (790 mm) wide. All Type “D” foundations shall be a minimum depth
of 48 inches (1.22 m). The concrete apron shall be 36 in. x 48 in. x 5in. (910 mm X 1220 mm X
130 mm). Anchor bolts shall provide bolt spacing as required by the manufacturer.

Concrete Foundations, Type “E” for Mast Arm and Combination Mast Arm Poles shall meet the
following requirements:

Table 1
DESIGN TABLE FOR MAST ARM FOUNDATIONS
MAST ARM LENGTH FOUNDATION FOUNDATION SPIRAL QUANTITY OF NO.
DEPTH* DIAMETER DIAMETER 15 (NO. 5) BARS
Less than 9.1m (30’) 10’-0” (3.0m) 30“ (750mm) 24” (600mm) 8
Greater than or equal to  13’-6” (4.1m) 30“ (750mm) 24” (600mm) 8
9.1m (30’) and less
than 12.2m (40) 11°-0” (3.4m) 36” (900mm) 30” (750mm) 12
Greater than or equal to
12.2m (40’) and less 13’-0” (4.0m) 36” (900mm) 30” (750mm) 12
than 15.2m (50’)
Greater than or equal to
15.2m (50’) and up to 15-0” (4.6m) 36” (900mm) 30” (750mm) 12

16.8m (55)

Foundation depths specified are for sites which have cohesive soils (clayey, silt, sandy clay,
etc.) along the length of the shaft, with an average Unconfined Compressive strength of
(Qu)>1.0 tsf (100kPa). This strength shall be verified by boring data prior to construction or with
testing by the Engineer during foundation drilling. The Bureau of Bridges & Structures should
be contacted for a revised design if other conditions are encountered.
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Concrete Foundations, Type “E” for Combination Mast Arm Poles shall be 36 inch (900 mm)
diameter, regardless of mast arm length. Foundations used for Combination Mast Arm Poles
shall provide an extra 2-1/2 inch (65 mm) raceway.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.

DETECTOR LOOP.

Revise Section 886 of the Standard Specifications to read:

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a Panduit 250W175C
water proof tag, or an approved equal, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather
or moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality
readings shall be more than 5.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder
course and not in the surface course. The edge of pavement, curb and handhole
shall be cut with a 1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark
location of each loop lead-in.

Loop sealant shall be a two-component thixotropic chemically cured polyurethane
either Chemque Q-Seal 295, Percol Elastic Cement A/C Grade or an approved
equal. The sealant shall be installed 1/8 inch (3 mm) below the pavement surface, if
installed above the surface the overlap shall be removed immediately.

Detector loop measurements shall include the saw cut and the length of the loop
lead-in to the edge of pavement. The lead-in wire, including all necessary
connections for proper operations, from the edge of pavement to the handhole, shall
be included in the price of the detector loop. Unit duct, trench and backfill, and
drilling of pavement or handholes shall be included in detector loop quantities.
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(b) Preformed. This work shall consist of furnishing and installing a rubberized heat
resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:

Preformed detector loops shall be installed in new pavement constructed of Portland
cement concrete using mounting chairs or tied to re-bar or the preformed detector
loops may be placed in the sub-base. Loop lead-ins shall be extended to a
temporary enclosure near the proposed handhole location with ends capped and
sealed against moisture and other contaminants.

Handholes shall be placed next to the shoulder or back of curb when preformed
detector loops enter the handhole. Non-metallic coilable duct, included in this pay
item, shall be used to protect the preformed lead-ins from back of curb to the
handhole.

Preformed detector loops shall be factory assembled. Homeruns and interconnects
shall be pre-wired and shall be an integral part of the loop assembly. The loop
configurations and homerun lengths shall be assembled for the specific application.
The loop and homerun shall be constructed using 11/16 inch (17.2 mm) outside
diameter (minimum), 3/8 inch (9.5 mm) inside diameter (minimum) Class A oil
resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kPa) internal
pressure rating. Hose for the loop and homerun assembly shall be one continuous
piece. No joints or splices shall be allowed in the hose except where necessary to
connect homeruns or interconnects to the loops. This will provide maximum wire
protection and loop system strength. Hose tee connections shall be heavy duty high
temperature synthetic rubber. The tee shall be of proper size to attach directly to the
hose, minimizing glue joints. The tee shall have the same flexible properties as the
hose to insure that the whole assembly can conform to pavement movement and
shifting without cracking or breaking. The wire used shall be #16 THWN stranded
copper. The number of turns in the loop shall be application specific. Homerun wire
pairs shall be twisted a minimum of four turns per foot. No wire splices will be
allowed in the preformed loop assembly. The loop and homeruns shall be filled and
sealed with a flexible sealant to insure complete moisture blockage and further
protect the wire. The preformed loops shall be constructed to allow a minimum of
6.5 feet of extra cable in the handhole.

Basis of Payment.
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE | or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be
payment in full for furnishing and installing the detector loop and all related connections for
proper operation.

EMERGENCY VEHICLE PRIORITY SYSTEM.

Revise Section 887 of the Standard Specifications to read:

It shall be the Contractor’'s responsibility to contact the municipality or fire district to verify the
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.
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The equipment must be completely compatible with all components of the equipment currently
in use by the Agency.

All new installations shall be equipped with Confirmation Beacons as shown on the "District One
Standard Traffic Signal Design Details." The Confirmation Beacon shall consist of a 6 watt Par
38 LED flood lamp with a 30 degree light spread, maximum 6 watt energy consumption at 120V,
and a 2,000 hour warranty for each direction of pre-emption. The lamp shall have an adjustable
mount with a weatherproof enclosure for cable splicing. All hardware shall be cast aluminum or
stainless steel. Holes drilled into signal poles, mast arms, or posts shall require rubber
grommets. In order to maintain uniformity between communities, the confirmation beacons shall
indicate when the control equipment receives the pre-emption signal. The pre-emption
movement shall be signalized by a flashing indication at the rate specified by Section 4D-11 of
the “Manual on Uniform Traffic Control Devices.” The stopped pre-empted movements shall be
signalized by a continuous indication.

All light operated systems shall include security and transit preemption software and operate at
a uniform rate of 14.035 Hz +0.002, or as otherwise required by the Engineer, and provide
compatible operation with other light systems currently being operated in the District.

Basis of Payment.

The work shall be paid for at the contract unit price each for furnishing and installing LIGHT
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation
beacon shall be included in the cost of the Light Detector. The preemption detector amplifier
shall be paid for on a basis of (1) one each per intersection controller and shall provide
operation for all movements required in the pre-emption phase sequence.

RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM.

Description.
This work shall consist of re-optimizing a closed loop traffic signal system according to the

following Levels of work.

LEVEL | applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system. The purpose of this work is to integrate the
improvements to the subject intersection into the signal system while minimizing the impacts to
the existing system operation. This type of work would be commonly associated with the
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at
an intersection.

LEVEL Il applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system and detailed analysis of the intersection operation is
desired by the engineer, or when a new signalized or existing signalized intersection is being
added to an existing system, but optimization of the entire system is not required. The purpose
of this work is to optimize the subject intersection, while integrating it into the existing signal
system with limited impact to the system operations. This item also includes an evaluation of
the overall system operation, including the traffic responsive program.

For the purposes of re-optimization work, an intersection shall include all traffic movements
operated by the subject controller and cabinet.
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After the signal improvements are completed, the signal shall be re-optimized as specified by an
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal
Systems for District One of the lllinois Department of Transportation. The Contractor shall
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as note herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank computer disks, copies of computer simulation files for the existing optimized system and
a timing database that includes intersection displays will be made for the Consultant. The
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the
system, in which case, the Consultant may be instructed to wait until the conditions return to
normal or to follow specific instructions regarding the optimization.

(a) LEVEL | Re-Optimization

1. The following tasks are associated with LEVEL | Re-Optimization.

a Appropriate signal timings shall be developed for the subject intersection and
existing timings shall be utilized for the rest of the intersections in the system.

b Proposed signal timing plan for the new or modified intersection(s) shall be
forwarded to IDOT for review prior to implementation.

¢ Consultant shall conduct on-site implementation of the timings at the turn-on and
make fine-tuning adjustments to the timings of the subject intersection in the field to
alleviate observed adverse operating conditions and to enhance operations.

2. The following deliverables shall be provided for LEVEL | Re-Optimization.
a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed.
b. Consultant shall furnish an updated intersection graphic display for the subject
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor.

(b) LEVEL Il Re-Optimization

1. In addition to the requirements described in the LEVEL | Re-Optimization above, the
following tasks are associated with LEVEL Il Re-Optimization.

a. Traffic counts shall be taken at the subject intersection after the traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m.
to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday
to midday Friday. The turning movement counts shall identify cars, and single-unit,
multi-unit heavy vehicles, and transit buses.

b. As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.
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c. Traffic responsive program operation shall be evaluated to verify proper pattern
selection and lack of oscillation and a report of the operation shall be provided to
IDOT.

2. The following deliverables shall be provided for LEVEL Il Re-Optimization.
a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the
optimized system. The technical memorandum shall include the following elements:
(1) Brief description of the project
(2) Printed copies of the analysis output from Synchro (or other appropriate,
approved optimization software file)
(3) Printed copies of the traffic counts conducted at the subject intersection
b. Consultant shall furnish to IDOT two (2) CDs for the optimized system. The CDs
shall include the following elements:
(1) Electronic copy of the technical memorandum in PDF format
(2) Revised Synchro files (or other appropriate, approved optimization software
file) including the new signal and the rest of the signals in the closed loop
system
(3) Traffic counts conducted at the subject intersection
(4) New or updated intersection graphic display file for the subject intersection
(5) The CD shall be labeled with the IDOT system number and master location,
as well as the submittal date and the consultant logo. The CD case shall
include a clearly readable label displaying the same information securely
affixed to the side and front.

Basis of Payment.

This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM — LEVEL | or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM — LEVEL II, which price
shall be payment in full for performing all work described herein per intersection. Following
completion of the timings and submittal of specified deliverables, 100 percent of the bid price
will be paid.

OPTIMIZE TRAFFEIC SIGNAL SYSTEM.

Description.
This work shall consist of optimizing a closed loop traffic signal system.

OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be
prepared. The purpose of this work is to improve system performance by optimizing traffic
signal timings, developing a time of day program and a traffic responsive program.

After the signal improvements are completed, the signal system shall be optimized as specified
by an approved Consultant who has previous experience in optimizing Closed Loop Traffic
Signal Systems for District One of the lllinois Department of Transportation. The Contractor
shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as note herein.
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A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank computer disks, copies of computer simulation files for the existing optimized system and
a timing database that includes intersection displays will be made for the Consultant. The
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the
system, in which case, the Consultant may be instructed to wait until the conditions return to
normal or to follow specific instructions regarding the optimization.

(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM.

1. Appropriate signal timings and offsets shall be developed for each intersection and
appropriate cycle lengths shall be developed for the closed loop signal system.

2. Traffic counts shall be taken at all intersections after the permanent traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual turning
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00
p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday
Friday. The turning movement counts shall identify cars, and single-unit and multi-unit
heavy vehicles.

3. As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.

4. A traffic responsive program shall be developed, which considers both volume and
occupancy. A time-of-day program shall be developed for used as a back-up system.

5. Proposed signal timing plan for the new or modified intersection shall be forwarded to
IDOT for review prior to implementation.

6. Consultant shall conduct on-site implementation of the timings and make fine-tuning
adjustments to the timings in the field to alleviate observed adverse operating conditions
and to enhance operations.

7. Speed and delay studies shall be conducted during each of the count periods along the
system corridor in the field before and after implementation of the proposed timing plans
for comparative evaluations. These studies should utilize specialized electronic timing
and measuring devices.

(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM.

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized
system. The SCAT Report shall include the following elements:
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Cover Page in color showing a System Map
Figures
1. System overview map — showing system number, system schematic map with numbered
system detectors, oversaturated movements, master location, system phone number, cycle
lengths, and date of completion.
2. General location map in color — showing signal system location in the metropolitan area.
3. Detail system location map in color — showing cross street names and local controller
addresses.
4. Controller sequence — showing controller phase sequence diagrams.
Table of Contents
Tab 1: Final Report
. Project Overview
. System and Location Description (Project specific)
. Methodology
. Data Collection
. Data Analysis and Timing Plan Development
. Implementation
a. Traffic Responsive Programming (Table of TRP vs. TOD Operation)
7. Evaluation
a. Speed and Delay runs
Tab 2. Turning Movement Counts
1. Turning Movement Counts (Showing turning movement counts in the intersection diagram
for each period, including truck percentage)

OO WN -

Tab 3. Synchro Analysis
1. AM: Time-Space diagram in color, followed by intersection Synchro report (Timing report)
summarizing the implemented timings.
2. Midday: same as AM
3. PM: same as AM

Tab 4: Speed and Delay Studies
1. Summary of before and after runs results in two (2) tables showing travel time and delay
time.
2. Plot of the before and after runs diagram for each direction and time period.
Tab 5: Electronic Files
1. Two (2) CDs for the optimized system. The CDs shall include the following elements:
a. Electronic copy of the SCAT Report in PDF format
b. Copies of the Synchro files for the optimized system
c. Traffic counts for the optimized system
d. New or updated intersection graphic display files for each of the system intersections
and the system graphic display file including system detector locations and addresses.

Basis of Payment.

The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM,
which price shall be payment in full for performing all work described herein for the entire traffic
signal system. Following the completion of traffic counts, 25 percent of the bid price will be
paid. Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP
programming, 25 percent of the bid price will be paid. The remaining 25 percent will be paid
when the system is working to the satisfaction of the engineer and the report and CD have been
submitted.
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TEMPORARY TRAFFIC SIGNAL TIMINGS.

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition.

All timings and adjustments necessary for this work shall be performed by an approved
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for
District One of the lllinois Department of Transportation. The Contractor shall contact the Traffic
Signal Engineer at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMINGS.

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and conduct on-
site implementation of the traffic signal timings. Make fine-turning adjustments to the
timings in the field to alleviate observed adverse operating conditions and to
enhance operations.

(b) Consultant shall provide monthly observation of traffic signal operations in the field.

(c) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(d) Consultant shall make timing adjustments and prepare comment responses as
directed by the Area Traffic Signal Operations Engineer.

Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMINGS, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on, 50 percent of the bid
price will be paid. The remaining 50 percent of the bid price will be paid following the removal of
the temporary traffic signal installation.

TEMPORARY TRAFFIC SIGNAL INSTALLATION.

Revise Section 890 of the Standard Specifications to read:

General.

Only an approved equipment vendor will be allowed to assemble the temporary traffic signal
cabinet. Also, an approved equipment vendor shall assemble and test a temporary railroad
traffic signal cabinet. (Refer to the "Inspection of Controller and Cabinet" specification). A
representative of the approved control equipment vendor shall be present at the temporary
traffic signal turn-on inspection.
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Construction Requirements.

(a) Controllers.

1. Only controllers supplied by one of the District approved closed loop equipment
manufacturers will be approved for use at temporary signal locations. All
controllers used for temporary ftraffic signals shall be fully actuated NEMA
microprocessor based with RS232 data entry ports compatible with existing
monitoring software approved by IDOT District 1, installed in NEMA TS1 or TS2
cabinets with 8 phase back panels, capable of supplying 255 seconds of cycle
length and individual phase length settings up to 99 seconds. On projects with
one lane open and two way traffic flow, such as bridge deck repairs, the
temporary signal controller shall be capable of providing an adjustable all red
clearance setting of up to 30 seconds in length. All controllers used for
temporary traffic signals shall meet or exceed the requirements of Section 857 of
the Standard Specifications with regards to internal time base coordination and
preemption.

2. All control equipment for the temporary traffic signal(s) shall be furnished by the
Contractor unless otherwise stated in the plans. On projects with multiple
temporary ftraffic signal installations, all controllers shall be the same
manufacturer brand and model number with current software installed.

(b) Cabinets. All temporary traffic signal cabinets shall have a closed bottom made of
aluminum alloy. The bottom shall be sealed along the entire perimeter of the cabinet
base to ensure a water, dust and insect-proof seal. The bottom shall provide a
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables
through. The 4 inch (100 mm) diameter holes shall have a bushing installed to
protect the electric cables and shall be sealed after the electric cables are installed.

(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet
meeting or exceeding the applicable portions of the National Electrical Code, Section
807 of the Standard Specifications and shall meet the requirements of the District 1
Traffic Signal Specifications for “Grounding of Traffic Signal Systems”.

(d) Traffic Signal Heads. All traffic signal sections and pedestrian signal sections shall
be 12 inches (300 mm). Traffic signal sections shall be LED with expandable view,
unless otherwise approved by the Engineer. The temporary traffic signal heads shall
be placed as indicated on the temporary traffic signal plan or as directed by the
Engineer. The Contractor shall furnish enough extra cable length to relocate heads
to any position on the span wire or at locations illustrated on the plans for
construction staging. The temporary traffic signal shall remain in operation during all
signal head relocations. Each temporary traffic signal head shall have its own cable
from the controller cabinet to the signal head.

(e) Interconnect.

1. Temporary traffic signal interconnect shall be provided using fiber optic cable
or wireless interconnect technology as specified in the plans. The Contractor
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may request, in writing, to substitute the fiber optic temporary interconnect
indicated in the contract documents with a wireless interconnect. The
Contractor must provide assurances that the radio device will operate
properly at all times and during all construction staging. If approved for use
by the Engineer, the Contractor shall submit marked-up traffic signal plans
indicating locations of radios and antennas and installation details. If wireless
interconnect is used, and in the opinion of the engineer, it is not viable, or if it
fails during testing or operations, the Contractor shall be responsible for
installing all necessary poles, fiber optic cable, and other infrastructure for
providing temporary fiber optic interconnect at no cost to the contract.

The existing system interconnect and phone lines are to be maintained as
part of the Temporary Traffic Signal Installation specified for on the plan. The
interconnect shall be installed into the temporary controller cabinet as per the
notes or details on the plans. All labor and equipment required to install and
maintain the existing interconnect as part of the Temporary Traffic Signal
Installation shall be included in the item Temporary Traffic Signal Installation.
When shown in the plans, temporary traffic signal interconnect equipment
shall be furnished and installed. The temporary traffic signal interconnect
shall maintain interconnect communications throughout the entire signal
system for the duration of the project.

Temporary wireless interconnect, compete. The radio interconnect system
shall be compatible with Eagle or Econolite controller closed loop systems.
This item shall include all materials, labor and testing to provide the
completely operational closed loop system as shown on the plans. The radio
interconnect system shall include the following components:

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum
(FHSS) Radio

b. Software for Radio Configuration (Configure Frequency and Hopping

Patterns)

Antennas (Omni Directional or Yagi Directional)

Antenna Cables, LMR400, Low Loss. Max. 100-ft from controller cabinet

to antenna

e. Brackets, Mounting Hardware, and Accessories Required for Installation

RS232 Data Cable for Connection from the radio to the local or master

controller

g. All other components required for a fully functional radio interconnect
system

oo
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All controller cabinet modifications and other modifications to existing
equipment that are required for the installation of the radio interconnect
system components shall be included in this item.

The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz
depending on the results of a site survey. The telemetry shall have an
acceptable rate of transmission errors, time outs, etc. comparable to that of a
hardwire system.
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The proposed master controller and telemetry module shall be configured for
use with the radio interconnect at a minimum rate of 9600 baud.

The radio interconnect system shall include all other components required for
a complete and fully functional telemetry system and shall be installed in
accordance to the manufacturers recommendations.

The following radio equipment is currently approved for use in Region
One/District One: Encon Model 5100 and Intuicom Communicator II.

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light

detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the
temporary traffic signal plans shall be provided by the Contractor. It shall be the
Contractor's responsibility to contact the municipality or fire district to verify the brand
of emergency vehicle preemption equipment to be installed prior to the contract
bidding. The equipment must be completely compatible with all components of the
equipment currently in use by the Agency. All light operated systems shall operate
at a uniform rate of 14.035 hz £0.002, or as otherwise required by the Engineer, and
provide compatible operation with other light systems currently being operated in the
District.  All labor and material required to install and maintain the Emergency
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal
Installation.

(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular

detection installed as shown on the plans or as directed by the Engineer. Pedestrian
push buttons shall be provided for all pedestrian signal heads/phases as shown on
the plans or as directed by the Engineer. All approaches shall have vehicular
detection provided by Video Vehicle Detection System as shown on the plans or as
directed by the Engineer. The microwave vehicle sensor or video vehicle detection
system shall be approved by IDOT before furnishing and installing. The Contractor
shall install, wire, and adjust the alignment of the microwave vehicle sensor or video
vehicle detection system in accordance to the manufacturer's recommendations and
requirements. The Contractor shall be responsible for adjusting the alignment of the
microwave vehicle sensor or video vehicle detection system for all construction
staging changes and for maintaining proper alignment throughout the project. A
representative of the approved control equipment vendor shall be present and assist
the contractor in setting up and maintaining the microwave vehicle sensor or video
vehicle detection system. An in-cabinet video monitor shall be provided with all
video vehicle detection systems and shall be included in the item Temporary Traffic
Signal Installation.

(h) Signs. All existing street name and intersection regulatory signs shall be removed

from existing poles and relocated to the temporary signal span wire. If new mast arm
assembly and pole(s) and posts are specified for the permanent signals, the signs
shall be relocated to the new equipment at no extra cost.

Energy Charges. The electrical utility energy charges for the operation of the traffic
signal installation shall be paid for by others if the installation replaces an existing
signal.  Otherwise charges shall be paid for under 109.05 of the Standard
Specifications.
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(i) Maintenance. Maintenance shall meet the requirements of the Traffic Specifications
and District Specifications for "Maintenance of Existing Traffic Signal Installation."
Maintenance of temporary signals and of the existing signals shall be included to the
cost of this item. When temporary traffic signals are to be installed at locations
where existing signals are presently operating, the Contractor shall be fully
responsible for the maintenance of the existing signal installation as soon as he
begins any physical work on the Contract or any portion thereof. Maintenance
responsibility of the existing signals shall be included to the item Temporary Traffic
Signal Installation(s). In addition, a minimum of seven (7) days prior to assuming
maintenance of the existing traffic signal installation(s) under this Contract, the
Contractor shall request that the Resident Engineer contact the Bureau of Traffic
(847) 705-4424 for an inspection of the installation(s).

(k) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge
projects shall follow the State Standards, Standard Specifications, District 1 Traffic
Signal Specifications and any plans for Bridge Temporary Traffic Signals included in
the plans. The installation shall meet the above requirements for “Temporary Traffic
Signal Installation”. In addition all electric cable shall be aerially suspended, at a
minimum height of 18 feet (5.5m), on temporary wood poles (Class 5 or better) of 45
feet (13.7 m), minimum height. The signal heads shall be span wire mounted or
bracket mounted to the wood pole or as directed by the Engineer. The Controller
cabinet shall be mounted to the wood pole or as directed by the Engineer.
Microwave vehicle sensors or video vehicle detection may be used in place of the
detector loops as approved by the Engineer.

() Temporary Portable Traffic Signal for Bridge Projects.

1. Unless otherwise directed by the Engineer, temporary portable traffic signals
shall be restricted to use on roadways of less than 8000 ADT that have
limited access to electric utility service, shall not be installed on projects
where the estimated need exceeds ten (10) weeks, and shall not be in
operation during the period of November through March. The Contractor
shall replace the temporary portable traffic signals with temporary span wire
traffic signals noted herein at no cost to the contract if the bridge project or
Engineer requires temporary traffic signals to remain in operation into any
part of period of November through March. If, in the opinion of the engineer,
the reliability and safety of the temporary portable traffic signal is not similar
to that of a temporary span wire traffic signal installation, the Contractor shall
replace the temporary portable traffic signals with temporary span wire traffic
signals noted herein at no cost to the contract.

2. The controller and LED signal displays shall meet the above requirements for
“Temporary Traffic Signal Installation”.

3. Work shall be according to Article 701.18(b) of the Standard Specifications
except as noted herein.
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4. General.

a. The temporary portable bridge traffic signals shall be trailer-mounted
units. The trailer-mounted units shall be set up securely and level. Each
unit shall be self-contained and consist of two signal heads. The left
signal head shall be mounted on a mast arm capable of extending over
the travel lane. Each unit shall contain a solar cell system to facilitate
battery charging. There shall be a minimum of 12 days backup reserve
battery supply and the units shall be capable of operating with a 120 V
power supply from a generator or electrical service.

b. All signal heads located over the travel lane shall be mounted at a
minimum height of 17 feet (5m) from the bottom of the signal back plate
to the top of the road surface. All far right signal heads located outside the
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from
the bottom of the signal back plate to the top of the adjacent travel lane
surface.

c. Thelong all red intervals for the traffic signal controller shall be adjustable
up to 250 seconds in one-second increments.

d. As an alternative to detector loops, temporary portable bridge traffic
signals may be equipped with microwave sensors or other approved
methods of vehicle detection and traffic actuation.

e. All portable traffic signal units shall be interconnected using hardwire
communication cable. Radio communication equipment may be used
only with the approval of the Engineer. If radio communication is used, a
site analysis shall be completed to ensure that there is no interference
present that would affect the traffic signal operation. The radio equipment
shall meet all applicable FCC requirements.

f. The temporary portable bridge traffic signal system shall meet the
physical display and operational requirements of conventional traffic
signals as specified in Part IV of the Manual on Uniform Traffic Control
Devices (MUTCD). The signal system shall be designed to continuously
operate over an ambient temperature range between -30 °F (-34 °C) and
120 °F (48 °C). When not being utilized to inform and direct traffic,
portable signals shall be treated as nonoperating equipment according to
Article 701.11.

g. Basis of Payment. This work will be paid for according to Article
701.20(c).

Basis of Payment.

This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION. The price of which shall include all
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costs for the modifications required for traffic staging, changes in signal phasing as required in
the Contract plans, microwave vehicle sensors, video vehicle detection system, any
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, all
material required, the installation and complete removal of the temporary traffic signal.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT.

Add the following to Article 895.05 of the Standard Specifications:

The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense.

All equipment to be returned to the State shall be delivered by the Contractor to the State's
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No
equipment will be accepted without a prior appointment. All equipment shall be delivered within
30 days of removing it from the traffic signal installation. The Contractor shall provide 5 copies
of a list of equipment that is to remain the property of the State, including model and serial
numbers, where applicable. He shall also provide a copy of the Contract plan or special
provision showing the quantities and type of equipment. Controllers and peripheral equipment
from the same location shall be boxed together (equipment from different locations may not be
mixed) and all boxes and controller cabinets shall be clearly marked or labeled with the location
from which they were removed. If equipment is not returned with these requirements, it will be
rejected by the State's Electrical Maintenance Contractor. The Contractor shall be responsible
for the condition of the traffic signal equipment from the time he takes maintenance of the signal
installation until the acceptance of a receipt drawn by the State's Electrical Maintenance
Contractor indicating the items have been returned in good condition.

The Contractor shall safely store and arrange for pick up of all equipment to be returned to
agencies other than the State. The Contractor shall package the equipment and provide all
necessary documentation as stated above.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be
replaced with new equipment meeting the requirements of these Specifications.

TRAFFIC SIGNAL PAINTING.

Description.
This work shall include surface preparation, powder type painted finish application and

packaging of new galvanized steel traffic signal mast arm poles and posts assemblies. All work
associated with applying the painted finish shall be performed at the manufacturing facility for
the pole assembly or post or at a painting facility approved by the Engineer. Traffic signal mast
arm shrouds and post bases shall also be painted the same color as the pole assemblies and
posts.

Surface Preparation.
All weld flux and other contaminates shall be mechanically removed. The traffic mast arms and
post assemblies shall be degreased, cleaned, and air dried to assure all moisture is removed.
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Painted Finish.

All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate
(TGIC) polyester powder to a dry film thickness of 2.0 mils. Prior to application, the surface
shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate
preheated to 450 degrees F for a minimum one (1) hour. The coating shall be electrostatically
applied and cured by elevating the zinc-coated substrate temperature to a minimum of 400
degrees F.

The finish paint color shall be one of the manufacturer's standard colors and shall be as
selected by the local agency responsible for paint costs. The Contractor shall confirm, in
writing, the color selection with the local responsible agency and provide a copy of the approval
to the Engineer and a copy of the approval shall be included in the material catalog submittal.

Traffic signal heads, pedestrian signal heads and controller cabinets are not included in this pay
item.

Any damage to the finish after leaving the manufacturer’s facility shall be repaired to the
satisfaction of the Engineer using a method approvable by the Engineer and manufacturer. If
while at the manufacturer’s facility the finish is damaged, the finish shall be re-applied.

Warranty.
The Contractor shall furnish in writing to the Engineer, the paint manufacturer's standard

warranty and certification that the paint system has been properly applied.

Packaging.
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or

rubberized foam.

Basis of Payment.

This work shall be paid for at the contract unit price each for PAINT NEW MAST ARM POLE,
UNDER 40 FEET (12.19 METER); PAINT NEW MAST ARM POLE, 40 FEET (12.19 METER)
AND OVER; PAINT NEW COMBINATION MAST ARM POLE, UNDER 40 FEET (12.19
METER); PAINT NEW COMBINATION MAST ARM POLE, 40 FEET (12.19 METER) AND
OVER; or TRAFFIC SIGNAL POST of any height, which shall be payment in full for painting and
packaging the traffic signal mast arm poles and posts described above including all shrouds,
bases and appurtenances.

DIVISION 1000 MATERIALS

PEDESTRIAN PUSH-BUTTON.

Revise Article 1074.02 of the Standard Specifications to read:

(a) General. Push-button assemblies shall be ADA compliant, highly vandal resistant, be
pressure activated with minimal movement and cannot be stuck in a closed or
constant call position. A red LED and audible tone shall be provided for confirmation
of an actuation call.

(b) Housing. The push-button housing shall be solid 6061 aluminum and powder coated
yellow, unless otherwise noted on the plans.
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(c) Actuator. The actuator shall be stainless steel with a solid state electronic Piezo
switch rated for a minimum of 20 million cycles with no moving plunger or moving
electrical contacts. The operating voltage shall be 12-24 VV AC/DC.

(d) Pedestrian Station. Stations shall be designed to be mounted directly to a post, mast
arm pole or wood pole. The station shall be aluminum and accept a 3-inch round
push button assembly and 5 X 7 % -inch R10-3b or R10-3d sign. A larger station
will be necessary to accommodate the sign, R10-3e, for a count-down pedestrian
signal.

CONTROLLER CABINET AND PERIPHERAL EQUIPMENT.

Add the following to Article 1074.03 of the Standard Specifications:

(a) Cabinets shall be designed for NEMA TS2 Type 1 operation. All cabinets shall be
pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of
pedestrian and four (4) phases of overlap operation.

Cabinets — Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.
The surface shall be smooth, free of marks and scratches. All external
hardware shall be stainless steel.

Controller Harness — Provide a TS2 Type 2 “A” wired harness in addition to the
TS2 Type 1 harness.

Surge Protection — EDCO Model 1210 IRS with failure indicator.

BIU — Containment screw required.

Transfer Relays — Solid state or mechanical flash relays are acceptable.

Switch Guards — All switches shall be guarded.

Heating — Two (2) porcelain light receptacles with cage protection controlled by
both a wall switch and a thermostat or a thermostatically controlled 150 watt
strip heater.

Plan & Wiring Diagrams — 12" x 16" (3.05mm x 4.06mm) moisture sealed
container attached to door.

Detector Racks — Fully wired and labeled for four (4) channels of emergency
vehicle pre-emption and sixteen channels (16) of vehicular operation.

Field Wiring Labels — All field wiring shall be labeled.

Field Wiring Termination — Approved channel lugs required.

Power Panel — Provide a nonconductive shield.

Circuit Breaker — The circuit breaker shall be sized for the proposed load but
shall not be rated less than 30 amps.

Police Door — Provide wiring and termination for plug in manual phase advance
switch.

Railroad Pre-Emption Test Switch — Eaton 8830K13 SHA 1250 or equivalent.

RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET.

Add the following to Article 857.02 of the Standard Specifications:

Controller shall comply with Article 1073.01 as amended in these Traffic Signal Special

Provisions.
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Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in
these Traffic Signal Special Provisions.

Add the following to Articles 1073.01 (¢) (2) and 1074.03 (a) (5) (e) of the Standard
Specifications:

Controllers and cabinets shall be new and NEMA TS2 Type 1 design.

A method of monitoring and/or providing redundancy to the railroad preemptor input to the
controller shall be included as a component of the Railroad, Full Actuated Controller and
Cabinet installation and be verified by the traffic signal equipment supplier prior to installation.
Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic
signal equipment supplier. The equipment shall be tested and approved in the equipment
supplier’s District One facility prior to field installation.

ELECTRIC CABLE.

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

MAST ARM ASSEMBLY AND POLE.

Add the following to Article 1077.03 (a) of the Standard Specifications:

Traffic signal mast arms shall be one piece construction, unless otherwise approved by the
Engineer. All poles shall be galvanized. If the Department approves painting, powder coating
by the manufacturer will be required over the galvanization.

This work shall consist of furnishing and installing a galvanized steel or extruded aluminum
shroud for protection of the mast arm pole base plate similar to the dimensions detailed in the
"District One Standard Traffic Signal Design Details." The shroud shall be of sufficient strength
to deter pedestrian and vehicular damage. The shroud shall allow air to circulate throughout the
mast arm but not allow infestation of insects or other animals. The shroud shall be constructed,
installed and designed not to be hazardous to probing fingers and feet. All mounting hardware
shall be stainless steel. The shroud shall not be paid for separately but shall be included in the
cost of the mast arm assembly and pole.

TRAFFIC SIGNAL POST.

Add the following to Article 1077.01 (b) of the Standard Specifications:

All posts and bases shall be steel and hot dipped galvanized. If the Department approves
painting, powder coating by the manufacturer will be required over the galvanization.

SIGNAL HEADS.

Add the following to Section 1078 of the Standard Specifications to read:
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All signal and pedestrian heads shall provide 12" (300 mm) displays with glossy yellow or black
polycarbonate housings. All head housings shall be the same color (yellow or black) at the
intersection. For new signalized intersections and existing signalized intersections where all
signal and/or pedestrian heads are being replaced, the proposed head housings shall be black.
Where only selected heads are being replaced, the proposed head housing color (yellow or
black) shall match existing head housings. Connecting hardware and mounting brackets shall
be polycarbonate (black). A corrosion resistant anti-seize lubricant shall be applied to all
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-on. Post
top mounting collars are required on all posts, and shall be constructed of the same material as
the brackets.

Pedestrian signal heads shall be furnished with the international symbolic "Walking Person" and
"Upraised Palm" lenses. Egg crate sun shields are not permitted.

Signal heads shall be positioned according to the “District One Standard Traffic Signal Design
Details."

SIGNAL HEAD, BACKPLATE.

Delete 1% sentence of Article 1078.03 of the Standard Specifications and add “All backplates
shall be aluminum and louvered”.

INDUCTIVE LOOP DETECTOR.

Add the following to Article 1079.01 of the Standard Specifications:

Contracts requiring new cabinets shall provide for card mounted detector amplifiers. Loop
amplifiers shall provide LCD displays with loop frequency, inductance, and change of
inductance readings.

ILLUMINATED SIGN, LIGHT EMITTING DIODE.

Revise Sections 891 of the Standard Specifications to read:

Description.
This work shall consist of furnishing and installing an illuminated sign with light emitting diodes.

General.

The light emitting diode (LED) blank out signs shall be manufactured by National Sign & Signal
Company, or an approved equal and consist of a weatherproof housing and door, LEDs and
transformers.

(a) Display.

1. The LED blank out sign shall provide the correct symbol and color for “NO LEFT
TURN" OR “NO RIGHT TURN" indicated in accordance with the requirements of
the "Manual on Uniform Traffic Control Devices". The message shall be formed
by rows of LEDs.
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2. The message shall be clearly legible. The message shall be highly visible,
anywhere and under any lighting conditions, within a 15 degree cone centered
about the optic axis.

The sign face shall be 24 inches (600 mm) by 24 inches (600 mm). The sign
face shall be completely illegible when not illuminated. No symbol shall be seen
under any ambient light condition when not illuminated.

3. All LEDs shall be T-1 3/4 (5mm) and have an expected lamplife of 100,000
hours. Operating wavelengths will be Red-626nm, Amber-590nm, and
Bluish/Green-505nm. Transformers shall be rated for the line voltage with Class
A insulation and weatherproofing. The sign shall be designed for operation over
a range of temperatures from —35F to +165 F (-37C to +75C).

4. The LED module shall include the message plate, high intensity LEDs and LED
drive electronics. Door panels shall be flat black and electrical connections shall
be made via barrier-type terminal strip. All fasteners and hardware shall be
corrosion resistant stainless steel.

(b) Housing.

1. The housing shall be constructed of extruded aluminum. All corners and seams
shall be heli-arc welded to provide a weatherproof seal around the entire case.
Hinges shall be continuous full-length stainless steel. Signs shall have stainless
steel hardware and provide tool free access to the interior of the sign. Doors
shall be 0.125-inch thick extruded aluminum with a 3/16-inch x 1-inch neoprene
gasket and sun hood. The sign face shall have a polycarbonate, matte clear,
lexan face plate. Drainage shall be provided by four drain holes at the corners of
the housing. The finish on the sign housing shall include two coats of exterior
enamel applied after the surface is acid-etched and primed with zinc-chromate
primer.

2. Mounting hardware shall be black polycarbonate or galvanized steel and similar
to mounting Signal Head hardware and brackets specified herein.

Basis of Payment.
This work shall be paid for at the unit price each for ILLUMINATED SIGN, L.E.D.

GROUNDING EXISTING HANDHOLE FRAME AND COVER.

Description.
This work shall consist of all materials and labor required to bond the equipment grounding

conductor to the existing handhole frame and handhole cover. All installations shall meet the
requirements of the details in the “District One Standard Traffic Signal Design Details” and
applicable portions of the Specifications.

The equipment grounding conductor shall be bonded to the handhole frame and to the handhole
cover. Two (2) Ye-inch diameter x 1 Vi-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate
a heavy duty Listed grounding compression terminal (Burndy type YGHA or approved equal).
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The grounding compression terminal shall be secured to the bolts with stainless steel split-lock
washers and nylon-insert locknuts.

Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates. The
Contractor shall assure a solid strong weld. The welds shall be smooth and thoroughly cleaned of
flux and spatter. The grounding installation shall not affect the proper seating of the cover when
closed.

The grounding cable shall be paid for separately.
Method of Measurement.

Units measured for payment will be counted on a per handhole basis, regardless of the type of
handhole and its location.

Basis of Payment.

This work shall be paid for at the contract unit price each for GROUNDING EXISTING
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole
complete.

UNIT DUCT.

All installations of Unit Duct shall be included in the contract and not paid for separately.
Polyethylene unit duct shall be used for detector loop raceways to the handholes. On
temporary traffic signal installations with detector loops, polyethylene unit duct shall be used for
detector loop raceways from the saw-cut to 10 feet (3m) up the wood pole, unless otherwise
shown on the plans. Unit duct shall meet the requirements of NEC Article 343.

UNINTERRUPTIBLE POWER SUPPLY (UPS).

Description.
This work shall consist of furnishing and installing an uninterruptible power supply (UPS).

The UPS shall have the power capacity to provide normal operation of a signalized intersection
that utilizes all LED type signal head optics, for a minimum of six hours.

The UPS shall include, but not be limited to the following: inverter/charger, power transfer relay,
batteries, battery cabinet, a separate manually operated non-electronic bypass switch, and all
necessary hardware and interconnect wiring according to the plans. The UPS shall provide
reliable emergency power to the traffic signals in the event of a power failure or interruption. The
transfer from utility power to battery power and visa versa shall not interfere with the normal
operation of traffic controller, conflict monitor/malfunction management unit, or any other
peripheral devices within the traffic controller assembly.

The UPS shall be designed for outdoor applications, and shall meet the environmental

requirements of, “NEMA Standards Publication No. TS 2 — Traffic Controller Assemblies”,
except as modified herein.
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Materials.

The UPS shall be line interactive and provide voltage regulation and power conditioning when
utilizing utility power. The UPS shall be sized appropriately for the intersection’s normal traffic
signal operating connected load, plus 20 percent (20%). The total connected traffic signal load
shall not exceed the published ratings for the UPS. The UPS shall provide a minimum of six (6)
hours of normal operation run-time for signalized intersections with LED type signal head optics
at 77 °F (25 °C) (minimum 700 W/VA active output capacity, with 90 percent minimum inverter
efficiency).

The maximum transfer time from loss of utility power to switchover to battery backed inverter
power shall be 65 milliseconds.

The UPS shall have a minimum of three (3) sets of normally open (NO) and normally closed
(NC) single-pole double-throw (SPDT) relay contact closures, available on a panel mounted
terminal block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as
to identify each contact according to the plans. Contact closures shall be energized whenever
the unit:

Switches to battery power. Contact shall be labeled or marked “On Batt”.

o Has been connected to battery power for two (2) hours. Contact shall be labeled or
marked “Timer”.

e Has an inverter/charger failure. Contact shall be labeled or marked “UPS Fail”.

Operating temperature for the inverter/charger, power transfer relay, and manual bypass switch
shall be -35 to 165 °F (-37 to +74 °C).

Both the power transfer relay and manual bypass switch shall be rated at 240 VAC/30 amps,
minimum.

The UPS shall use a temperature-compensated battery charging system. The charging system
shall compensate over a range of 1.4 — 2.2 mV/°F (2.5 - 4.0 mV/°C) per cell. The temperature
sensor shall be external to the inverter/charger unit. The temperature sensor shall come with 6.5
ft (2 m) of wire.

Batteries shall not be recharged when battery temperature exceeds 122 °F + 5 °F (50 °C + 3
°C).

The UPS shall bypass the utility line power whenever the utility line voltage is outside of the
following voltage range: 85 VAC to 135 VAC (+ 2 VAC).

When utilizing battery power, the UPS output voltage shall be between 110 and 125 VAC, pure
sine wave output, < 3 percent THD, 60 Hz = 3 Hz.

The UPS shall be compatible with the District's approved traffic controller assemblies utilizing
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation.

When the utility line power has been restored at above 90 VAC + 2 VAC for more than 30
seconds, the UPS shall dropout of battery backup mode and return to utility line mode.
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When the utility line power has been restored at below 130 VAC % 2 VAC for more than 30
seconds, the UPS shall dropout of battery backup mode and return to utility line mode.

The UPS shall be equipped to prevent a malfunction feedback to the cabinet or from feeding
back to the utility service.

In the event of inverter/charger failure, the power transfer relay shall revert to the NC state,
where utility line power is reconnected to the cabinet. In the event of an UPS fault condition, the
UPS shall always revert back to utility line power.

Recharge time for the battery, from “protective low-cutoff’ to 80 percent or more of full battery
charge capacity, shall not exceed twenty hours.

The manual bypass switch shall be wired to provide power to the UPS when the switch is set to
manual bypass.

When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet
lights, ventilation fans, service receptacles, any lighted street name signs, any automated
enforcement equipment and any other devices directed by the Engineer.

As the battery reserve capacity reaches 50 percent, the intersection shall automatically be
placed in all-red flash. The UPS shall allow the controller to automatically resume normal
operation after the power has been restored. The UPS shall log an alarm in the controller for
each time it is activated.

A blue LED indicator light shall be mounted on the front of the traffic signal cabinet or on the
side of the UPS cabinet facing traffic and shall turn on to indicate when the cabinet power has
been disrupted and the UPS is in operation. The light shall be a minimum 1 in. (25 mm)
diameter, be viewable from the driving lanes, and able to be seen from 200 ft (60 m) away.

All 24 volt and 48 volt systems shall include an external or internal component that monitors
battery charging to ensure that every battery in the string is fully charged. The device shall
compensate for the effects of adding a new battery to an existing battery system by ensuring
that the charge voltage is spread equally across all batteries.

Mounting/Configuration.
The inverter/charger unit shall be rack or shelf-mounted.

All interconnect wiring provided between the power transfer relay, manual bypass switch, and
cabinet terminal service block shall be at least 6.5 ft (2 m) of #10 AWG wire.

Relay contact wiring provided for each set of NO/NC relay contact closure terminals shall be 6.5
ft (2 m) of #18 AWG wire.

Battery Cabinet.

Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type
3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a
natural mill finish.
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The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous
piano hinge with stainless steel pin, and a three point locking system. The cabinet shall be
provided with a main door lock which shall operate with a traffic industry conventional No. 2 key.
Provisions for padlocking the door shall be provided.

The manually bypass switch shall be installed inside the traffic signal cabinet.

No more than three batteries shall be mounted on individual shelves for a cabinet housing six
batteries and no more than four batteries per shelf for a cabinet housing eight batteries.

A minimum of three shelves shall be provided. Each shelf shall support a load of 132 Ib (60 kg)
minimum.

The battery cabinet housing shall have the following nominal outside dimensions: a width of 25
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance
between shelves shall be a minimum of 10 in. (250 mm).

The battery cabinet shall be ventilated through the use of louvered vents, filters, and one
thermostatically controlled fan. The cabinet fan shall not be energized when the traffic signals
are on UPS power.

The battery cabinet shall have provisions for an external generator connection.

The UPS with battery cabinet shall come with all bolts, conduits and bushings,
gaskets, shelves, and hardware needed for mounting. A warning sticker shall be placed on the
outside of the cabinet indicating that there is an uninterruptible power supply inside the cabinet.

Maintenance, Displays, Controls, and Diagnostics.
The UPS shall include a display and/or meter to indicate current battery charge status and
conditions.

The UPS shall have lightning surge protection compliant with IEEE/ANSI C.62.41.

The UPS shall be equipped with an integral system to prevent battery from destructive
discharge and overcharge.

The UPS hardware and batteries shall be easily replaced without requiring any special tools or
devices.

The UPS shall include a resettable front-panel event counter display to indicate the number of
times the UPS was activated. The total number of hours the unit has operated on battery power
shall be available from the controller unit or UPS unit.

The UPS shall be equipped with an RS-232 port.

The UPS shall include tip or kill switch installed in the battery cabinet, which shall completely
disconnect power from the UPS when the switch is manually activated.
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The UPS shall incorporate a flanged electric generator inlet for charging the batteries and
operating the UPS. The generator connector shall be male type, twist-lock, rated as 15A,
125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate (Hubbell model
HBL4716C or approved equal). Access to the generator inlet shall be from a secured
weatherproof lift cover plate or behind a locked battery cabinet police panel.

The manufacturer shall include two sets of equipment lists, operation and maintenance
manuals, board-level schematic and wiring diagrams of the UPS, and battery data sheets. The
manufacturer shall include any software needed to monitor, diagnose, and operate the UPS.
The manufacturer shall include any required cables to connect the UPS to a laptop computer.

Battery System.
Individual batteries shall be 12 V type, 65 amp-hour minimum capacity at 20 hours, and shall be
easily replaced and commercially available off the shelf.

The UPS shall consist of an even number of batteries that are capable of maintaining normal
operation of the signalized intersection for a minimum of six hours. Calculations shall be
provided showing the number of batteries of the type supplied that are needed to satisfy this
requirement. A minimum of four batteries shall be provided.

All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely
sealed, prismatic leadcalcium based, silver alloy, valve regulated lead acid (VRLA) requiring no
maintenance. All batteries in a UPS installation shall be the same type; mixing of gel cell and
AGM types within a UPS installation is not permitted.

Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type
batteries.

The batteries shall be provided with appropriate interconnect wiring and corrosion resistant
mounting trays and/or brackets appropriate for the cabinet into which they will be installed.

Batteries shall indicate maximum recharge data and recharging cycles.

Battery interconnect wiring shall be via a modular harness. Batteries shall be shipped with
positive and negative terminals pre-wired with red and black cabling that terminates into a
typical power-pole style connector. The harness shall be equipped with mating power-pole style
connectors for the batteries and a single, insulated plug-in style connection to the
inverter/charger unit. The harness shall allow batteries to be quickly and easily connected in any
order and shall be keyed and wired to ensure proper polarity and circuit configuration.

Battery terminals shall be covered and insulated so as to prevent accidental shorting.

Warranty.
The warranty for an uninterruptible power supply (UPS) shall cover a minimum of two years

from date the equipment is placed in operation; however, the batteries of the UPS shall be
warranted for full replacement for a minimum of five years from the date the traffic signal and
UPS are placed into service.
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Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest
on the lip of the existing controller cabinet foundation and be secured to the existing controller
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely
enclosed with the bottom and back constructed of the same material as the cabinet.

When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown
on the plans.

Basis of Payment.
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER
SUPPLY.

SIGNAL HEAD, LIGHT EMITTING DIODE.

Description.
This work shall consist of furnishing and installing a traffic signal head or pedestrian signal head

with light emitting diodes (LED) of the type specified in the plan or retrofitting an existing traffic
signal head with a traffic signal module or pedestrian signal module with LEDs as specified in
the plans.

General.

LED signal heads (All Face and Section Quantities), (All Mounting Types) shall conform fully to
the requirements of Sections 880 and 881 and Articles 1078.01 and 1078.02 of the “Standard
Specifications for Road and Bridge Construction,” adopted January 1, 2007, and amended
herein:

1. The LED signal modules shall be replaced or repaired if an LED signal module fails to
function as intended due to workmanship or material defects within the first 60 months
from the date of delivery. LED signal modules which exhibit luminous intensities less
than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal
Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005) [VTSCH]
or show signs of entrance of moisture or contaminants within the first 60 months of the
date of delivery shall be replaced or repaired. The manufacturer's written warranty for
the LED signal modules shall be dated, signed by an Officer of the company and
included in the product submittal to the State.

2. Each module shall consist of an assembly that utilizes LEDs as the light source in lieu of
an incandescent lamp for use in traffic signal sections.

(a) Physical and Mechanical Requirements
1. Modules can be manufactured under this specification for the following faces:
a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section

c. 12inch (300 mm) pedestrian, 2 sections

2. The maximum weight of a module shall be 4 Ibs. (1.8 kg).
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Each module shall be a sealed unit to include all parts necessary for operation (a printed
circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after
installation and connection.

Material used for the lens and signal module construction shall conform to ASTM
specifications for the materials.

The lens of the module shall be tinted with a wavelength-matched color to reduce sun
phantom effect and enhance on/off contrast. The tinting shall be uniform across the lens
face. Polymeric lens shall provide a surface coating or chemical surface treatment
applied to provide abrasion resistance. The lens of the module shall be integral to the
unit, convex with a smooth outer surface and made of plastic. The lens shall have a
textured surface to reduce glare.

The use of tinting or other materials to enhance ON/OFF contrasts shall not affect
chromaticity and shall be uniform across the face of the lens.

Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the
color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol.

(b) Photometric Requirements

1.

The minimum initial luminous intensity values for the modules shall conform to the
values in Table 1 of the VTCSH (2005) for circular signal indications, and as stated in
Table 3 of these specifications for arrow and pedestrian indications at 25°C.

The modules shall meet or exceed the illumination values stated in Article 1078.01(3)c of
the “Standard Specifications for Road and Bridge Construction,” Adopted January 1,
2007 for circular signal indications, and Table 3 of these specifications for arrow and
pedestrian indications, throughout the useful life based on normal use in a traffic signal
operation over the operating temperature range.

The measured chromaticity coordinates of the modules shall conform to the chromaticity
requirements of Section 4.2 of the VTCSH (2005).

The LEDs utilized in the modules shall be AlinGaP technology for red, yellow, Portland
orange (pedestrian) and white (pedestrian) indications, and GaN for green indications,
and shall be the ultra bright type rated for 100,000 hours of continuous operation from -
40°C to +74°C.

(c) Electrical

1.

Maximum power consumption for LED modules is per Table 2.

2. LED modules will have EPA Energy Star compliance ratings, if applicable to that shape,

size and color.
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Operating voltage of the modules shall be 120 VAC. All parameters shall be measured
at this voltage.

The modules shall be operationally compatible with currently used controller assemblies
(solid state load switches, flashers, and conflict monitors).

When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the
two leads shall be 15 VAC or less.

The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.

The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

(d) Retrofit Traffic Signal Module

1.

The following specification requirements apply to the Retrofit module only. All general
specifications apply unless specifically superseded in this section.

Retrofit modules can be manufactured under this specification for the following faces:

a. 12inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section
c. 12 inch (300 mm) pedestrian, 2 sections

Each Retrofit module shall be designed to be installed in the doorframe of a standard
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket.

The maximum weight of a Retrofit module shall be 4 Ibs. (1.8 kg).
Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a
printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof

after installation and connection.

Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m)
in length, with quick disconnect terminals attached.

The lens of the Retrofit module shall be integral to the unit, shall be convex with a
smooth outer surface and made of plastic or of glass.

(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only.
All general specifications apply unless specifically superseded in this section.

1.

The arrow module shall meet specifications stated in Section 9.01 of the Equipment and
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) for arrow indications.
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2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining
rows of LEDs and at least one (1) fill row of LEDs.

(f) The following specification requirement applies to the 12 inch (300 mm) programmed
visibility (PV) module only. All general specifications apply unless specifically superseded in
this section.

1. The LED module shall be a module designed and constructed to be installed in a
programmed visibility (PV) signal housing without modification to the housing.

(g) The following specification requirements apply to the 12 inch (300 mm) Pedestrian module
only. All general specifications apply unless specifically superseded in this section.

1. Each pedestrian signal LED module shall provide the ability to actuate the solid upraised
hand and the solid walking person on one 12 inch (300mm) section.

2. Two (2) pedestrian sections shall be installed. The top section shall be wired to
illuminate only the upraised hand and the bottom section shall be the walking man.

3. “Egg Crate” type sun shields are not permitted. All figures must be a minimum of 9
inches (225mm) in height and easily identified from a distance of 120-feet (36.6m).

Basis of Payment.

This item shall be paid for at the contract unit price each for SIGNAL HEAD, LED, of the type
specified, which price shall be payment in full for furnishing the equipment described above
including signal head, LED(s) modules, all mounting hardware, and installing them in
satisfactory operating condition.

The type specified will indicate the number of signal faces, the number of signal sections, and
the method of mounting.

Pedestrian head(s) shall be paid for at the contract unit price each for PEDESTRIAN SIGNAL
HEAD, LED, of the type specified and of the particular kind of material when specified.

The type specified will indicate the number of faces and the method of mounting.

When installed in an existing signal head, this item shall be paid for at the contract unit price
each for SIGNAL HEAD, LED of the type specified, RETROFIT, which price shall be payment in
full for furnishing the equipment described above including LED(s) modules, all mounting
hardware, and installing them in satisfactory operating condition.

The type specified will indicate the number of signal faces, the number of signal sections, and
the method of mounting.

When installed in an existing signal head, this item shall be paid for at the contract unit price
each for PEDESTRIAN SIGNAL HEAD, LED, of the type specified, RETROFIT, which price
shall be payment in full for furnishing the equipment described above including LED(s) modules,
all mounting hardware, and installing them in satisfactory operating condition.

The type specified will indicate the number of faces and the method of mounting.
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TABLES
Table 2 Maximum Power Consumption (in Watts

Red Yellow Green
Temperature 25°C 74°C 25°C 74°C 25°C 74°C
12 inch (300 mm) circular 11 17 22 25 15 15
12 inch (300 mm) arrow 9 12 10 12 11 11

Hand—Portland Orange | Person-White
Pedestrian Indication 6.2 6.3

Table 3 Minimum Initial & Maintained Intensities for Arrow and Pedestrian Indications (in cd/mz)
Red Yellow Green

Arrow Indication 5,500 11,000 11,000

PEDESTRIAN COUNTDOWN SIGNAL HEAD, LIGHT EMITTING DIODE.

Description.
This work shall consist of furnishing and installing a pedestrian countdown signal head, with

light emitting diodes (LED) of the type specified in the plan.

Pedestrian Countdown Signal Head, Light Emitting Diode, shall conform fully to the SIGNAL
HEAD, LIGHT EMITTING DIODE specification, with the following modifications:

(a) Application.

1.

Pedestrian Countdown Signal Heads, shall not be used at signalized intersections where
traffic signals and railroad warning devices are interconnected.

All pedestrian signals at an intersection shall be the same type and have the same
display. No mixing of countdown and other types of pedestrian traffic signals will be
permitted.

General.

The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall
start counting when the flashing clearance signal turns on and shall countdown to “0”
and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.
Module shall not have user accessible switches or controls for modification of cycle.

At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

The module shall re-program itself if it detects any increase or decrease of Pedestrian
Timing. The counting unit will go blank once a change is detected and then take one
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.

The module shall allow for consecutive cycles without displaying the steady Upraised
Hand.
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The module shall recognize preemption events and temporarily modify the crossing
cycle accordingly.

If the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing
Upraised Hand. It will start to count down during the flashing Upraised Hand.

If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

The next cycle, following the preemption event, shall use the correct, initially
programmed values.

If the controller output displays Upraised Hand steady condition and the unit has not
arrived to zero or if both the Upraised Hand and Walking Person are dark for some
reason, the unit suspends any timing and the digits will go dark.

The digits will go dark for one pedestrian cycle after loss of power of more than 1.5
seconds.

The countdown numerals shall be two (2) “7 segment” digits forming the time display
utilizing two rows of LEDs.

The LED module shall meet the requirements of the Institute of Transportation
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal
Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE
specifications, except as modified herein.

The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.

In the event of a power outage, light output from the LED modules shall cease
instantaneously.

The LEDs utilized in the modules shall be AlinGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White
(Walking Person) indications.

The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

(c) Pedestrian Countdown Signal Heads.

1.

Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for
single units with the housings glossy black polycarbonate. Connecting hardware and
mounting brackets shall be polycarbonate (black). A corrosion resistant anti-seize
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to
the inspector at the signal turn-on.
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2. Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a
Walking Person. “Egg Crate” type sun shields are not permitted. Numerals shall
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet
(36.6m).

(d) Electrical.
1. Maximum power consumption for LED modules is 29 watts.

2. The measured chromaticity shall remain unchanged over the input line voltage range
listed of 80 VAC to 135 VAC.

Basis of Payment.

This item shall be paid for at the contract unit price each for PEDESTRIAN COUNTDOWN
SIGNAL HEAD, LED, of the type specified, which shall be payment in full for furnishing the
equipment described above including LED(s) modules, all mounting hardware, and installing
them in satisfactory operating condition. The type specified will indicate the number of faces
and the method of mounting.

ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007 Revised: January 1, 2009

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the
ASTM C 1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.
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AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group |l Group Il
>0.16% - 0.27% Group I Group |l Group Il
>0.27% Group Il Group 1l Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group Illl - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.

a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

b) Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM IlI), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
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ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM I, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.

For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

c) Mixture Option 3. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.

d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(NazO + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s
ASTM C 1260 test result. The ASTM C 1293 test shall be performed with Type | or Il cement
having a total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered
with a wick of absorbent material consisting of blotting paper. If the testing laboratory desires to
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an
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alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer
for review and approval. If the expansion is less than 0.040 percent after one year, the
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid
for two years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and
Concrete Reference Laboratory (CCRL) and shall be approved by the Department. The
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete
by CCRL and shall be approved by the Department.

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)
Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to

Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.
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The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.

For cast-in-place construction, portland blast-furnace slag cement shall not be used in

concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
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the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al.O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the

same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.
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1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES
1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a

ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.
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Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s
Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).
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Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”
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CONCRETE JOINT SEALER (BDE)
Effective: January 1, 2009

Add the following to the end of the second paragraph of Article 503.19 of the Standard
Specifications:

“After the surface is clean and before applying protective coat, joints being sealed according to
Section 588 shall be covered with a masking tape.”

Revise Section 588 of the Standard Specifications to read:
“SECTION 588. CONCRETE JOINT SEALER

588.01 Description. This work shall consist of sealing the transverse joint in the bridge
roadway slab.

588.02 Materials. Materials shall be according to the following.

Item Article/Section
(2) Hot-Poured JOINt SEAIET ..........uuuuuiiiiiiiiiiiiiiiiiiii e aaaaeannnnana 1050.02
(b) Preformed Flexible Foam Expansion Joint Filler..............cccccvvvviiiiiiiiiiiiiiiiiiiiiinns 1051.09

CONSTRUCTION REQUIREMENTS

588.03 General. The faces of all joints to be sealed shall be free of foreign matter, curing
compound, oils, grease, dirt, free water, and laitance. Concrete joints to be sealed shall be free
of cracked or spalled areas. Any cracked areas shall be chipped back to sound concrete before
placing joint sealer.

The hot-poured joint sealer shall be placed when the air temperature in the shade is 40 °F
(5 °C) or higher, unless approved by the Engineer.

A continuous length of expansion joint filler of the size designated on the plans, shall be
placed in the joint opening at the depth below the finished surface of the joint shown on the
plans. Hot-poured joint sealer shall be stirred during heating to prevent localized overheating.
The sealing material shall be applied to each joint opening according to the details shown on the
plans or as directed by the Engineer, without spilling on the exposed concrete surfaces.

All bridge joints shall be filled to 1/4 in. (6 mm) below the finished surface of the joint. This is
to be interpreted to mean that the surface of the sealant shall be level and the point of its
contact with the sidewalls of the joint shall be 1/4 in. (6 mm) below the finished surface of the
joint.

Any sealing compound that is not bonded to the joint wall or face 24 hours after placing shall
be removed and the joint shall be cleaned and resealed.

588.04 Basis of Payment. This work will not be paid for as a separate item, but shall be
considered as included in the unit price bid for the major item of construction involved.”
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CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in
a line of vehicles that regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.
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Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 6.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
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procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIII of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
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made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
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efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’'s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
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Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, Illinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.
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(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

DOWEL BARS (BDE)

Effective: April 1, 2007 Revised: January 1, 2008

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:
“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
required. The epoxy coating applicator shall be certified according to the current Bureau

of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:
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“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.
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(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x

432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size

and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

(I) Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m) One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:
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“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:
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“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 2007

Revis

“(a

Revised: November 1, 2008
e Article 105.03(a) of the Standard Specifications to read:

) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department's NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.
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PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). The submittals shall be on the Department’s form SBE 48,
or an approved facsimile. When there has been no activity during a work week, a payroll record
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
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number for each employee (e.g., the last four digits of the employee’s social security
number). The submittals shall be on the Department’s form SBE 48, or an approved
facsimile. When there has been no activity during a work week, a payroll record shall
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:

“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

POLYUREA PAVEMENT MARKING (BDE)
Effective: April 1, 2004 Revised: January 1, 2009

Description. This work shall consist of furnishing and applying pavement marking lines.

The type of polyurea pavement marking applied will be determined by the type of reflective
media used. Polyurea Pavement Marking Type | shall use glass beads as a reflective media.
Polyurea Pavement Marking Type Il shall use a combination of composite reflective elements
and glass beads as a reflective media.

Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of
Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the
date of advertisement for bids.

Materials. Materials shall meet the following requirements:

(a) Polyurea Pavement Marking. The polyurea pavement marking material shall consist of
100 percent solid two part system formulated and designed to provide a simple volumetric
mixing ratio of two components (must be two or three volumes of Part A to one volume of
Part B). No volatile or polluting solvents or fillers will be allowed.
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(b) Pigmentation. The pigment content by weight (mass) of component A shall be determined
by low temperature ashing according to ASTM D 3723. The pigment content shall not
vary more than * two percent from the pigment content of the original qualified paint.

White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type Il, Rutile.
Yellow Pigment shall be an Organic Yellow and contain no heavy metals.

(c) Environmental. Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

(d) Daylight Reflectance. The daylight directional reflectance of the cured polyurea material
(without reflective media) shall be a minimum of 80 percent (white) and 50 percent (yellow)
relative to magnesium oxide when tested using a color spectrophotometer with a
45 degrees circumferential /zero degrees geometry, illuminant C, and two degrees
observer angle. The color instrument shall measure the visible spectrum from 380 to
720 nm with a wavelength measurement interval and spectral bandpass of 10 nm. In
addition, the color of the yellow polyurea shall visually match Color Number 33538 of
Federal Standard 595a with chromaticity limits as follows:

X 0.490 0.475 0.485 0.539
Y 0.470 0.438 0.425 0.456

(e) Weathering Resistance. The polyurea marking material, when mixed in the proper ratio
and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness to an aluminum alloy
panel (Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room
temperature, shall be subjected to accelerated weathering for 75 hours. The accelerated
weathering shall be completed by using the light and water exposure apparatus
(fluorescent UV - condensation type) and tested according to ASTM G 53.

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and four hours of
condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At the end of the exposure
period, the material shall show no substantial change in color or gloss.

(f) Dry Time. The polyurea pavement marking material, when mixed in the proper ratio and
applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness and with the proper saturation
of reflective media, shall exhibit a no-tracking time of ten minutes or less when tested
according to ASTM D 711.

(g9) Adhesion. The catalyzed polyurea pavement marking materials when applied to a 4 x 4 x
2in. (100 x 100 x 50 mm) concrete block, shall have a degree of adhesion which results in
a 100 percent concrete failure in the performance of this test.

The concrete block shall be brushed on one side and have a minimum strength of 3500 psi
(24,100 kPa). A 2in. (50 mm) square film of the mixed polyurea shall be applied to the
brushed surface and allowed to cure for 72 hours at room temperature. A 2in. (50 mm)
square cube shall be affixed to the surface of the polyurea by means of an epoxy glue.
After the glue has cured for 24 hours, the polyurea specimen shall be placed on a dynamic
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testing machine in such a fashion so that the specimen block is in a fixed position and the
2 in. (50 mm) cube (glued to the polyurea surface) is attached to the dynamometer head.
Direct upward pressure shall be slowly applied until the polyurea system fails. The
location of the break and the amount of concrete failure shall be recorded.

Hardness. The polyurea pavement marking materials when tested according to
ASTM D 2240, shall have a shore D hardness of between 70 and 100. Films shall be cast
on a rigid substrate at 14 to 16 mils (0.35 to 0.41 mm) in thickness and allowed to cure at
room temperature for 72 hours before testing.

Abrasion. The abrasion resistance shall be evaluated according to ASTM D 4060 using a
Taber Abrader with a 1,000 gram load and CS 17 wheels. The duration of the test shall be
1,000 cycles. The loss shall be calculated by difference and be less than 120 mgs. The
tests shall be run on cured samples of polyurea material which have been applied at a film
thickness of 14 to 16 mils (0.35 to 0.41 mm) to code S-16 stainless steel plates. The films
shall be allowed to cure at room temperature for at least 72 hours and not more than 96
hours before testing.

Reflective Media. The reflective media shall meet the following requirements:

(1) Type | - The glass beads shall meet the requirements of Article 1095.07 of the
Standard Specifications and the following requirements:

a. First Drop Glass Beads. The first drop glass beads shall be tested by the
standard visual method of large glass spheres adopted by the Department. The
beads shall have a silane coating and meet the following sieve requirements:

U.S. Standard Sieve % Passing
Sieve Number Size By Weight
(mass)
12 1.70 mm 95-100
14 1.40 mm 75-95
16 1.18 mm 10-47
18 1.00 mm 0-7
20 850 um 0-5

Second Drop Glass Beads. The second drop glass beads shall meet the
requirements of Article 1095.07 of the Standard Specifications for Type B.

(2) Type Il - The combination of microcrystalline ceramic elements and glass beads shall
meet the following requirements:

First Drop Glass Beads. The first drop glass beads shall meet the following requirements:

1. Composition. The elements shall be composed of a titania opacified ceramic
core having clear and or yellow tinted microcrystalline ceramic beads
embedded to the outer surface.
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2. Index of Refraction. All microcrystalline reflective elements embedded to the
outer surface shall have an index of refraction of 1.8 when tested by the
immersion method.

3. Acid Resistance. A sample of microcrystalline ceramic beads supplied by the
manufacturer, shall show resistance to corrosion of their surface after exposure
to a one percent solution (by weight (mass)) of sulfuric acid. Adding 0.2 oz
(5.7 ml) of concentrated acid into the water shall make the one percent acid
solution. This test shall be performed by taking a 1 x 2in. (25 x 50 mm)
sample and adhering it to the bottom of a glass tray and placing just enough
acid solution to completely immerse the sample. The tray shall be covered with
a piece of glass to prevent evaporation and allow the sample to be exposed for
24 hours under these conditions. The acid solution shall be decanted (do not
rinse, touch, or otherwise disturb the bead surfaces) and the sample dried
while adhered to the glass tray in a 150 °F (66 °C) oven for approximately 15
minutes. Microscope examination (20X) shall show no white (corroded) layer
on the entire surface.

b. Second Drop Glass Beads. The second drop glass beads shall meet the
requirements of Article 1095.07 of the Standard Specifications for Type B or the
following manufacturer’s specification:

1. Sieve Analysis. The glass beads shall meet the following sieve requirements:

U.S. Standard Sieve % Passing
Sieve Number Size By Weight (mass)
20 850 um 100
30 600 um 75-95
50 300 um 15-35
100 150 um 0-5

The manufacturer of the glass beads shall certify that the treatment of the
glass beads meets the requirements of the polyurea manufacturer.

2. Imperfections. The surface of the glass beads shall be free of pits and
scratches. The glass beads shall be spherical in shape and shall contain a
maximum of 20 percent by weight (mass) of irregular shapes when tested by
the standard method using a vibratile inclined glass plate as adopted by the
Department.

3. Index of Refraction. The index of refraction of the glass beads shall be a
minimum of 1.50 when tested by the immersion method at 77 °F (25 °C).

(k) Packaging. Microcrystalline ceramic reflective elements and glass beads shall be
delivered in approved moisture proof bags or weather resistant bulk boxes. Each carton
shall be legibly marked with the manufacturer, specifications and type, lot number, and the
month and year the microcrystalline ceramic reflective elements and/or glass beads were
packaged. The letters and numbers used in the stencils shall be a minimum of 1/2in.
(12.7 mm) in height.
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(1) Moisture Proof Bags. Moisture proof bags shall consist of at least five ply paper
construction unless otherwise specified. Each bag shall contain 50 Ib (22.7 kg) net.

(2) Bulk Weather Resistance Boxes. Bulk weather resistance boxes shall conform to
Federal Specification PPP-8-640D Class Il or latest revision. Boxes are to be
weather resistant, triple wall, fluted, corrugated-fiber board. Cartons shall be
strapped with two metal straps. Straps shall surround the outside perimeter of the
carton. The first strap shall be located approximately 2 in. (50 mm) from the bottom
of the carton and the second strap shall be placed approximately in the middle of the
carton. All cartons shall be shrink wrapped for protection from moisture. Cartons
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce
Commission requirements. Cartons shall be approximately 38 x 38in. (1 x 1 m),
contain 2000 Ib (910 kg) of microcrystalline ceramic reflective elements and/or glass
beads and be supported on a wooden pallet with fiber straps.

(I) Packaging. The material shall be shipped to the job site in substantial containers and shall
be plainly marked with the manufacturer's name and address, the name and color of the
material, date of manufacture, and batch number.

(m)Verification. Prior to approval and use of the polyurea pavement marking materials, the
manufacturer shall submit a notarized certification of an independent laboratory, together
with the results of all tests, stating these materials meet the requirements as set forth
herein. The certification test report shall state the lot tested, manufacturer's name, brand
name of polyurea and date of manufacture. The certification shall be accompanied by one
1 pt (1/2 L) samples each of Part A and Part B. Samples shall be sent in the appropriate
volumes for complete mixing of Part A and Part B.

After approval by the Department, certification by the polyurea manufacturer shall be
submitted for each batch used. New independent laboratory certified test results and
samples for testing by the Department shall be submitted any time the manufacturing
process or paint formulation is changed. All costs of testing (other than tests conducted
by the Department) shall be borne by the manufacturer.

(n) Acceptance samples. Acceptance samples shall consist of one 1 pt (1/2 L) samples of
Part A and Part B, of each lot of paint. Samples shall be sent in the appropriate volumes
for complete mixing of Part A and Part B. The samples shall be submitted to the
Department for testing, together with a manufacturer’s certification. The certification shall
state the formulation for the lot represented is essentially identical to that used for
qualification testing. All, acceptance samples will be taken by a representative of the
Department. The polyurea pavement marking materials shall not be used until tests are
completed and they have met the requirements as set forth herein.

(o) Material Retainage. The manufacturer shall retain the test sample for a minimum of
18 months.

Equipment. The polyurea pavement marking compounds shall be applied through equipment
specifically designed to apply two component liquid materials, glass beads and/or reflective
elements in a continuous and skip-line pattern. The two-component liquid materials shall be
applied after being accurately metered and then mixed with a static mix tube or airless
impingement mixing guns. The static mixing tube or impingement mixing guns shall
accommodate plural component material systems that have a volumetric ratio of 2to 1 or 3 to 1.
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This equipment shall produce the required amount of heat at the mixing head and gun tip and
maintain those temperatures within the tolerances specified. The guns shall have the capacity
to deliver materials from approximately 1.5 to 3 gal/min (5.7 to 11.4 L/min) to compensate for a
typical range of application speeds of 6 to 8 mph (10 to 13 km/h). The accessories such as
spray tip, mix chamber, and rod diameter shall be selected according to the manufacturer's
specifications to achieve proper mixing and an acceptable spray pattern. The application
equipment shall be maneuverable to the extent that straight lines can be followed and normal
curves can be made in a true arc. This equipment shall also have as an integral part of the gun
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to
making application.

The equipment shall be capable of spraying both yellow and white polyurea, according to the
manufacturer's recommended proportions and be mounted on a truck of sufficient size and
stability with an adequate power source to produce lines of uniform dimensions and prevent
application failure. The truck shall have at least two polyurea tanks each of 110 gal (415 L)
minimum capacity and be equipped with hydraulic systems and agitators. It shall be capable of
placing stripes on the left and right sides and placing two lines on a three-line system
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying
the appropriate reflective media according to manufacturer’'s recommendations. All guns shall
be in full view of operations at all times. The equipment shall have a metering device to register
the accumulated installed quantities for each gun, each day. Each vehicle shall include at least
one operator who shall be a technical expert in equipment operations and polyurea application
techniques. Certification of equipment shall be provided at the pre-construction conference.

The mobile applicator shall include the following features:

(a) Material Reservoirs. The applicator shall provide individual material reservoirs, or space
for the storage of Part A and Part B of the resin composition.

(b) Heating Equipment. The applicator shall be equipped with heating equipment of
sufficient capacity to maintain the individual resin components at the manufacturer’s
recommended temperature of £5 °F (£2.8 °C) for spray application.

(c) Dispensing Equipment. The applicator shall be equipped with glass bead and/or
reflective element dispensing equipment. The applicator shall be capable of applying the
glass beads and/or reflective elements at a rate and combination indicated by the
manufacturer.

(d) Volumetric Usage. The applicator shall be equipped with metering devices or pressure
gauges on the proportioning pumps as well as stroke counters to monitor volumetric
usage. Metering devices or pressure gauges and stroke counters shall be visible to the
Engineer.

(e) Pavement Marking Placement. The applicator shall be equipped with all the necessary
spray equipment, mixers, compressors and other appurtenances to allow for the
placement of reflectorized pavement markings in a simultaneous sequence of
operations.

The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable

of measuring the pavement temperature prior to application of the material, the material
temperature at the gun tip and the material temperature prior to mixing.

133



FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

CONSTRUCTION REQUIREMENTS

General. The pavement shall be cleaned by a method approved by the Engineer to remove all
dirt, grease, glaze, or any other material that would reduce the adhesion of the markings with
minimum or no damage to the pavement surface. New portland cement concrete pavements
shall be air-blast-cleaned to remove all latents.

Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full
area of the specified pavement marking to be placed.

The cleaning operation shall be a continuous moving operation process with minimum
interruption to traffic.

Markings shall be applied to the cleaned surfaces on the same calendar day. If this cannot be
accomplished, the surface shall be re-cleaned prior to applying the markings. No markings shall
be applied until the Engineer approves the cleaning.

The pavement markings shall be applied to the cleaned road surface, during conditions of dry
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of
15 mils (0.4 mm) according to the manufacturer’s installation instructions. On new hot-mix
asphalt (HMA) surfaces the pavement markings shall be applied at a minimum uniform wet
thickness of 20 mils (0.5 mm). The application of and combination of reflective media (glass
beads and/or reflective elements) shall be applied at a rate specified by the manufacturer. At
the time of installation the pavement surface temperature and the ambient temperature shall be
above 40 °F (4 °C) and rising. The pavement markings shall not be applied if the pavement
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as
rain showers, may occur during the installation and set periods. The Engineer will determine
the atmospheric conditions and pavement surface conditions that produce satisfactory results.

Using the application equipment, the pavement markings shall be applied in the following
manner, as a simultaneous operation:

(a) The surface shall be air-blasted to remove any dirt and residue.

(b) The resin shall be mixed and heated according to manufacturer's recommendations and
sprayed onto the pavement surface.

The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50 mm) from
a longitudinal crack or joint. Edge lines shall be approximately 2 in. (50 mm) from the edge of
pavement. The finished center and lane lines shall be straight, with the lateral deviation of any
10 ft (3 m) line not to exceed 1 in. (25 mm).

Notification. The Contractor shall notify the Engineer 72 hours prior to the placement of the
markings in order that he/she can be present during the operation. At the time of notification,
the Contractor shall provide the Engineer the manufacturer and lot nhumbers of polyurea and
reflective media that will be used.

Inspection. The polyurea pavement markings will be inspected following installation according

to Article 780.10 of the Standard Specifications, except, no later than December 15, and
inspected following a winter performance period that extends 180 days from December 15.
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Method of Measurement. This work will be measured for payment as follows:

(a) Contract Quantities. The requirements for the use of contract quantities shall be
according to Article 202.07(a).

(b) Measured Quantities. Lines will be measured for payment in place in feet (meters).
Double yellow lines will be measured as two separate lines.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for
POLYUREA PAVEMENT MARKING TYPE | — LINE of the line width specified or for
POLYUREA PAVEMENT MARKING TYPE Il — LINE of the line width specified.

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
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REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. Tensile strength shall be a minimum of 1.20 times the yield strength.

c. For bars straightened from coils or bars bent from fabrication, there shall be no
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.

d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).
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c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.

Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”
SEEDING (BDE)
Effective: July 1, 2004 Revised: January 1, 2009

Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard
Specifications to read:

“Table 1 - SEEDING MIXTURES
Class — Type Seeds (kgl?rfzg[:re)
2 Roadside Mixture 7/ | Tall Fescue 100 (110)
(Inferno, Tarheel I, Quest, Blade Runner, or Falcon V)
Perennial Ryegrass 50 (55)
Creeping Red Fescue 40 (50)
Red Top 10 (10)
2A Salt Tolerant Tall Fescue 60 (70)
Roadside Mixture 7/ | (Inferno, Tarheel Il, Quest, Blade Runner, or Falcon |V)
Perennial Ryegrass 20 (20)
Red Fescue 30 (20)
(Audubon, Sea Link, or Epic)
Hard Fescue 30 (20)
(Rescue 911, Spartan Il, or Reliant IV)
Fults Salt Grass 1/ 60 (70)”
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Revise Note 7 of Table 1 — Seeding Mixtures of Article 250.07 of the Standard Specifications to

read:

“7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to

November 1. In Districts 7 through 9, the planting times shall be March 1 to June 1
and August 1 to November 15. Seeding may be performed outside these dates
provided the Contractor guarantees a minimum of 75 percent uniform growth over
the entire seeded area(s) after a period of establishment. Inspection dates for the
period of establishment will be as follows: Seeding conducted in Districts 1 through
6 between June 16 and July 31 will be inspected after April 15 and seeding
conducted between November 2 and March 31 will be inspected after September 15.
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be
inspected after April 15 and seeding conducted between November 16 and
February 28 will be inspected after September 15. The guarantee shall be submitted
to the Engineer in writing prior to performing the work. After the period of
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded
or reseeded, as determined by the Engineer, at no additional cost to the
Department.”

Revise Table Il of Article 1081.04(c)(6) of the Standard Specifications to read:

TABLE Il
Hard Pure Secondary *
Seed Purity Live Weed Noxious Weeds
% % Seed % % No. per oz (kg)

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes
Alfalfa 20 92 89 0.50 6 (211) 1/
Clover, Alsike 15 92 87 0.30 6 (211) 2/
Red Fescue, Audubon 0 97 82 0.10 3 (105) -
Red Fescue, Creeping - 97 82 1.00 6 (211) -
Red Fescue, Epic - 98 83 0.05 1(35) -
Red Fescue, Sea Link - 98 83 0.10 3 (105) -
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) -
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) -
Tall Fescue, Inferno 0 98 83 0.10 2 (70) -
Tall Fescue, Tarheel Il - 97 82 1.00 6 (211) -
Tall Fescue, Quest 0 98 83 0.10 2 (70)

Fults Salt Grass 0 98 85 0.10 2(70) -
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/
Oats - 92 88 0.50 2(70) 3/
Redtop - 90 78 1.80 5(175) 3/
Ryegrass, Perennial, Annual - 97 85 0.30 5(175) 3/
Rye, Grain, Winter - 92 83 0.50 2(70) 3/
Hard Fescue, Reliant IV - 98 83 0.05 1(35) -
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) -
Hard Fescue, Spartan Il - 98 83 0.10 3 (105) -
Timothy - 92 84 0.50 5(175) 3/
Wheat, hard Red Winter - 92 89 0.50 2(70) 37

Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard
Specifications to read:
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“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A,
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each
species listed.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

VARIABLY SPACED TINING (BDE)
Effective: August 1, 2005 Revised: January 1, 2007

Revise the first sentence of the third paragraph of Article 420.09(e)(1) of the Standard
Specifications to read:

“The metal comb shall consist of a single line of tempered spring steel tines variably spaced
as shown in the table below and securely mounted in a suitable head.”

Revise the fifth sentence of the third paragraph of Article 420.09(e)(1) of the Standard
Specifications to read:

“The tining device shall be operated so as to a produce a pattern of grooves, 1/8 to 3/16 in.
(3 to 5 mm) deep and 1/10 to 1/8 in. (2.5 to 3.2 mm) wide across the pavement. The tining
device shall be operated at a 1:6 skew across the pavement for facilities with a posted
speed limit of 55 mph or greater. The tining pattern shall not overlap or leave gaps between
successive passes.”

Add the following table after the third paragraph of Article 420.09(e)(1) of the Standard
Specifications:
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“Center to Center Spacings of Metal Comb Tines
in. (mm) (read spacings left to right)

1 5/16 (34) 17/16 (36) 17/8 (47) 2 1/8 (54) 17/8 (48)
111/16 (43) 11/4 (32) 11/4 (31) 11/16 (27) 17/16 (36)
11/8 (29) 1 13/16 (46) 13/16 (21) 111/16 (43) 7/8 (23)
15/8 (42) 21/16 (52) 15/16 (24) 11/16 (18) 11/8 (28)
1 9/16 (40) 1 5/16 (34) 11/16 (27) 1 (26) 1 (25)
11/16 (27) 13/16 (20) 17/16 (37) 11/2 (38) 2 1/16 (52)
2 (51) 1.3/4 (45) 17/16 (37) 111/16 (43) 21/16 (53)
11/16 (27) 17/16 (37) 15/8 (42) 15/8 (41) 1.1/8 (29)
111/16 (43) 1.3/4 (45) 13/4 (44) 1.3/16 (30) 17/16 (37)
15/16 (33) 1 9/16 (40) 11/8 (28) 11/4 (31) 1 15/16 (50)
1 5/16 (34) 1 3/4 (45) 13/16 (20) 1 3/4 (45) 1 15/16 (50)
2 1/16 (53) 2(51) 1.1/8 (29) 1(25) 11/16 (18)
2 1/16 (53) 11/16 (18) 1.1/2 (38) 2(51) 19/16 (40)
11/16 (17) 115/16 (49) 115/16 (50) 19/16 (39) 2 (51)
17/16 (36) 17/16 (36) 11/2 (38) 1 13/16 (46) 11/8 (29)
11/2 (38) 1. 15/16 (50) 15/16 (24) 15/16 (33)”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 45 working days.

STABILIZED MEDIAN SURFACE
Effective: September 30, 1985 Revised: January 1, 2007

This work consists of constructing stabilized median surface in accordance with typical drawings
and details included in the plans and Section 355 of the Standard Specifications, except that all
references to "Base Course" in said specifications shall be interpreted to mean "Median
Surface." Hot-Mix Asphalt Surface Course, Mix C, N50, meeting the requirements of Section
406 of the Standard Specifications shall be used for the top lift [2 inch (50 mm) nominal
thickness].

Method of Measurement. The median surface shall be measured in accordance with the
requirements of Article 355.10 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for STABILIZED MEDIAN SURFACE.

COARSE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (D-1)
Effective : March 16, 2009

Revise Article 1004.03 of the Standard Specifications to read:
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Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according

to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Gravel

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
All Other

Stabilized
Subbase or
Shoulders

Gravel

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag
Crushed Concrete

The coarse aggregate for stabilized subbase, if approved
by the Engineer, may be produced by blending
aggregates according to Article 1004.04(a).

HMA
High ESAL
Low ESAL

IL-25.0, IL-19.0,
or IL-19.0L

Crushed Gravel
Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)

HMA
High ESAL
Low ESAL

C Surface
IL-12.5,IL-9.5,
or IL-9.5L

Gravel (only when used in IL-9.5L)

Crushed Gravel

Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag (except when used as leveling binder)

HMA
High ESAL

D Surface
IL-12.5 or
IL-9.5

Crushed Gravel

Crushed Stone (other than Limestone)

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag (except when used as leveling binder)

Limestone may be used in Mixture D if blended by volume

in the following coarse aggregate percentages:

Up to 25% Limestone with at least 75% Dolomite.

Up to 50% Limestone with at least 50% any aggregate
listed for Mixture D except Dolomite.

Up to 75% Limestone with at least 25%
Slag (ACBF) or Crushed Sandstone.

Crushed
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Use Mixture Aggregates Allowed
HMA E Surface Crushed Gravel
High ESAL|IL-12.5 or Crushed Stone (other than Limestone and Dolomite)
IL-9.5 Crushed Sandstone

No Limestone.

Dolomite may be used in Mixture E if blended by volume

in the following coarse aggregate percentages:

Up to 75% Dolomite with at least 25% Crushed
Sandstone, Crushed Slag (ACBF), or Crushed Steel
Slag. When Crushed Slag (ACBF) or Crushed Steel
Slag are used in the blend, the blend shall contain a
minimum of 25% to a maximum of 75% of either Slag by
volume.

Up to 50% Dolomite with at least 50% of any aggregate
listed for Mixture E.

If required to meet design criteria, Crushed Gravel or
Crushed Stone (other than Limestone or Dolomite) may
be blended by volume in the following coarse aggregate
percentages:

Up to 75% Crushed Gravel or Crushed Stone (other than
Limestone or Dolomite) with at least 25% Crushed
Sandstone, Crushed Slag (ACBF), or Crushed Steel
Slag. When Crushed Slag (ACBF) or Crushed Steel
Slag are used in the blend, the blend shall contain a
minimum of 25% to a maximum of 50% of either Slag by

volume.
HMA F Surface Crushed Sandstone
High ESAL|IL-12.5 or
IL-9.5 No Limestone.

Crushed Gravel, Crushed Concrete, or Crushed Dolomite
may be used in Mixture F if blended by volume in the
following coarse aggregate percentages:

Up to 50% Crushed Gravel, Crushed Concrete or
Crushed Dolomite with at least 50% Crushed
Sandstone, Crushed Slag (ACBF), Crushed Steel Slag,
or any Other Crushed Stone (to include Granite,
Diabase, Rhyolite or Quartzite). When Crushed Slag
(ACBF) or Crushed Steel Slag are used in the blend,
the blend shall contain a minimum of 50% to a
maximum of 75% of either Slag by volume.
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(b) Quality. For surface courses and binder courses when used as surface course, the
coarse aggregate shall be Class B quality or better. For Class A (seal or cover coat),
other binder courses, and surface course IL-9.5L (Low ESAL), the coarse aggregate
shall be Class C quality or better. For All Other courses, the coarse aggregate shall be
Class D quality or better.

(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.
Class A-1,2,&3 3/8 in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-25.0 CA7"orcA8"
IL-19.0 CA11"Y
IL-12.5 CA 16 and/or CA 13
IL-9.5 CA 16
HMA Low ESAL IL-19.0L CA11"
IL-9.5L CA 16
HMA All Other Stabilized Subbase )

1/ CA 16 or CA 13 may be blended with the gradations listed.

2/ CA 6 will not be permitted in the top lift of shoulders.

FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1)
Revised: February 5, 2009

Effective: May 1, 2007

Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications:

FINE AGGREGATE GRADATIONS
Grad No. Sieve Size and Percent Passing
3/8 No. 4 No. 8 No. 16 No. 200
FM 23 100 6/ 6/ 818 242
FINE AGGREGATE GRADATIONS (metric)
Sieve Size and Percent Passing
Grad No.| 9.5mm | 4.75mm | 2.36 mm | 1.16 mm [0.075 mm
FM 23 100 6/ 6/ 818 212

6/ For the fine aggregate gradations FA 23, the aggregate producer shall set the
midpoint percent passing and a range of £ 10% shall be applied. The midpoint shall not
be changed without Department approval.
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Revise Article 1003.03 (c) of the Standard Specifications to read:

“Gradation. The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20, FA 21
or FA 23. When Reclaimed Asphalt Pavement (RAP) is incorporated in the HMA design,
the use of FA 21 Gradation will not be permitted.

USE OF RAP (DIST 1)
Effective: January 1, 2007 Revised: January 7, 2009

In Article 1030.02(g) of the Standard Specifications, delete the last sentence of the first
paragraph in (Note 2).

Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) results from the cold milling or
crushing of an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction. The contractor can also request that a processed pile be tested by the
Department to determine the aggregate quality.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type and size as listed below (i.e.
“‘Homogenous Surface”).

Prior to milling or removal of an HMA pavement, the Contractor may request the District to
provide verification of the existing mix composition to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate 5/8. Conglomerate 5/8 RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 5/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 5/8 in. (16 mm) or smaller screen. Conglomerate 5/8 RAP stockpiles shall
not contain steel slag or other expansive material as determined by the Department.
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(c) Conglomerate 3/8. Conglomerate 3/8 RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least B quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate 3/8 RAP shall be processed prior to testing by crushing to where all RAP
shall pass the 3/8 in (9.5 mm) or smaller screen. Conglomerate 3/8 RAP stockpiles shall
not contain steel slag or other expansive material as determined by the Department.

(d) Conglomerate Variable Size. Conglomerate variable size RAP shall consist of RAP from
Class |, Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least B quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. Al
conglomerate variable size RAP shall be processed prior to testing by crushing and
screening to where all RAP is separated into various sizes. All the conglomerate
variable size RAP shall pass the 3/4 in. (19 mm) screen and shall be a minimum of two
sizes. Conglomerate variable size RAP stockpiles shall not contain steel slag or other
expensive material as determined by the Department.

(e) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low Esal), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an in consistent gradation and/or asphalt binder
content. Conglomerate DQ Rap stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(f) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.
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Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.

(a)

Testing Conglomerate 3/8 and Conglomerate Variable Size. In addition to the
requirements above, conglomerate 3/8 and variable size RAP shall be tested for
maximum theoretical specific gravity (Gmm) at a frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per
2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be required for
stockpiles less than 4000 tons (3600 metric tons).

Evaluation of Test Results. All of the extraction results shall be compiled and averaged
for asphalt binder content and gradation and, when applicable G.. Individual extraction
test results, when compared to the averages, will be accepted if within the tolerances
listed below.

Parameter Homogeneous/ Conglomerate “D” Quality
Conglomerate

1in. (25 mm) +5%

3/4 in. (19mm)

1/2 in. (12.5mm) +8 % +15%

No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5 %

No. 16 (1.18 mm) +15 %

No. 30 (600 um) +5. %

No. 200 (75 um) +2.0 % +4.0 %

Asphalt Binder +04% " +0.5%

Gmm +0.02 % #

Gmm +0.03 % ¥

1/ The tolerance for conglomerate 3/8 shall be + 0.3 %.

2/ Applies only to conglomerate 3/8. When variation of the G, exceeds the + 0.02 %
tolerance, a new conglomerate 3/8 stockpile shall be created which will also require
an additional mix design.

3/ Applies only to conglomerate variable size. When variation of the G, exceeds the
+ 0.03 tolerance, a new conglomerate variable size stockpile shall be created which
will also require an additional mix design.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the
appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing
the failing tests is removed from the stockpile. All test data and acceptance ranges shall
be sent to the District for evaluation.
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With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be either homogeneous or conglomerate
3/8 or variable size in which the coarse aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous,
conglomerate 5/8, or conglomerate 3/8, conglomerate variable size, in which the coarse
aggregate is Class C quality or better.

(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate 5/8, conglomerate 3/8,
conglomerate variable size, or conglomerate DQ.

(f) The use of RAP shall be a contractor's option when constructing HMA in all contracts.

When the contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table for a given N Design.
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Max Mix Rap Percentage

HMA Mixtures 7% Maximum % Rap
Ndesign Binder/Leveling Surface Polymer Modified
Binder
30 30/40 7 30 10
50 25/40 7 15/25 7 10
70 25/30 % 10/20 7 10
90 10/15 % 10/15 7 10
105 10/15 7 10/15 7 10

1/ For HMA Shoulder and Stabilized Sub-Base (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP If 3/8 Rap or conglomerate variable size RAP is utilized.

3/ When RAP exceeds 20% the AC shall be PG58-22. However, when RAP exceeds
20% and is used in full depth HMA pavement the AC shall be PG58-28.

1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design. When producing mixtures containing conglomerate 3/8 or
conglomerate variable size RAP, a positive dust control system shall be utilized.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(@) Drier Drum Plants

(1) Date, month, year, and time to the nearest minute for each print.

148




FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

(2) HMA Mix number assigned by the Department
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric
tons)Accumulated weight of dry aggregate (combined or individual) in tons (metric

tons) to the nearest 0.1 ton (0.1 metric ton)

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton (0.1
metric ton)

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1
unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material (per size) as a percent of the total mix to
the nearest 0.1 unit.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel
(Required when accumulated or individual aggregate and RAP are printed in wet
condition).

(b) Batch Plants

(1) Date, month, year, and time to the nearest minute for each print.

(2) HMA mix number assigned by the Department.

(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram)

(4) Mineral filler weight to the nearest pound (kilogram).

(5) Individual RAP Aggregate weight to the nearest pound (kilogram).

(6) Virgin asphalt binder weight to the nearest pound (kilogram)

(7) Residual asphalt binder of each RAP size material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.
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(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)

sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007 Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests Frequency of Tests Test Method
“Parameter See Manual of Test
High ESAL Mixture All Other Mixtures Procedures for Materials
Low ESAL Mixture
VMA Day’s production N/A lllinois-Modified
> 1200 tons: AASHTOR 35

1 per half day of
Note 5. production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per day
thereafter (first sample
of the day)

Note 5. The G, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“‘CONTROL LIMITS

Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL
Individual Moving Avg. of 4 Individual
Test Test
VMA 0.7% 7% -0.5% 7% N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:
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Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:

“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard

Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter

Acceptable Limits of

Precision

% Passing: "

1/2 in. (12.5 mm) 5.0 %

No. 4 (4.75 mm) 5.0 %

No. 8 (2.36 mm) 3.0 %

No. 30 (600 um) 20%
Total Dust Content o
No. 200 (75 um) "/ 2.2%
Asphalt Binder Content 0.3 %
Maximum Specific
Gravity of Mixture 0.026
Bulk Specific Gravity 0.030
VMA 1.4 %

Density (% Compaction)

1.0 % (Correlated)

1/ Based on washed ignition.”

Effective: April 1, 2008

HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:
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Frequency of Tests

Frequency of Tests

Test Method
See Manual of Test

Hot bins for batch
and continuous
plants.

Individual cold-feed
or combined belt-
feed for drier drum
plants.

% passing sieves:
1/2'in. (12.5 mm),

of production (either
morning or afternoon
sample).

and

1 washed ignition oven
test on the mix per day
of production (conduct
in the afternoon if dry
gradation is conducted
in the morning or vice
versa).

production.

The first day of
production shall be a
washed ignition oven
test on the mix.
Thereafter, the testing
shall alternate between
dry  gradation and
washed ignition oven
test on the mix.

“Parameter High ESAL Mixture All Other Mixtures Procedures for
Low ESAL Mixture Materials
Aggregate
Gradation 1 dry gradation per day | 1 gradation per day of | lllinois Procedure

2 days and 1 per day
thereafter (first sample
of the day)

No. 4 (4.75 mm), Note 4.
No. 8 (2.36 mm), Note 3.
No. 30 (600 pm)
No. 200 (75 pm) Note 4.
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified
Oven production AASHTO T 308
Note 2.
Air Voids Day’s production 2
1200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
Day’s production <
1200 tons:
1 per half day of
production for first
2 days and 1 per day
thereafter (first sample
of the day)
Day’s production =
Maximum Specific | 1200 tons: 1 per day lllinois-Modified
Gravity of Mixture AASHTO T 209"
1 per half day of
production
Day’s production <
1200 tons:
1 per half day of
production for first
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HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of
approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: March 8, 1996 Revised: April 1, 2009

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing
traffic. Traffic control and protection shall be provided as called for in the plans, applicable
Highway Standards, District One Expressway details, Standards and Supplemental
Specifications, these Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all

traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
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down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed, or maintained by him under this contract, and such
devices shall remain the property of the Contractor. All traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a crash
attenuator and arrow board. The attenuator vehicle shall be positioned in the live lane
that is being closed or opened in advance of the workers and shall have the arrow panel
directing traffic to the adjacent open lane. Failure to meet this requirement will subject to
a Traffic Control Deficiency charge. The deficiency will be calculated as outlined in
Article 105.03 of the Standard Specifications. Attenuator vehicles shall comply with
Article 1106.02(g).

(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction
zone. The Contractor is responsible for verifying the accuracy of the sign log.
Throughout the duration of this project, all existing traffic signs shall be maintained
by the Contractor. All provisions of Article 107.25 of the Standard Specifications
shall apply except the third paragraph shall be revised to read: "The Contractor shall
maintain, furnish, and replace at his own expense, any traffic sign or post which has
been damaged or lost by the Contractor or a third party. The Contractor will not be
held liable for third party damage to large freeway guide signs".

(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be
established and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 3200’ before the closure, shall be 55mph as
shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans.

b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit

assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
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701.14(b) and as shown in the Highway Standards and plans. “Resumes”
assemblies shall be eliminated. END WORK ZONE SPEED LIMIT signs are
required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum
size of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT
OPEN AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch
by 48 inch with 8 inch capital letters.

(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES”
signs (W8-11) on both sides of the expressway, at any time when the elevation
difference between adjacent lanes open to traffic equals or exceeds one inch. Signs
shall be placed 500’ in advance of the drop-off, within 500’ of every entrance, and a
minimum of every mile.

(c) Drums/Barricades. Check barricades shall be placed in work areas perpendicular to
traffic every 1000', one per lane and per shoulder, to prevent motorists from using work
areas as a traveled way. Check barricades shall also be placed in advance of each
open patch, or excavation, or any other hazard in the work area, the first at the edge of
the open ftraffic lane and the second centered in the closed lane. Check barricades,
either Type | or Il, or drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of
Type Il or drums, along the cold milling and asphalt paving operations. The vertical
barricades shall be placed at the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane
shifts, and exit ramp gores. Also, vertical barricades shall not be used as patch
barricades or check barricades. Special attention shall be given, and ballast provided
per manufacture’s specification, to maintain the vertical barricades in an upright position
and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on
both the face of the wall next to traffic, and the top of all sections of the temporary
concrete barrier wall. The color of these reflectors shall match the color of the edgelines
(yellow on the left and crystal or white on the right). If the base of the temporary
concrete barrier wall is 12 inches or less from the travel lane, then the lower slope of the
wall shall also have a 6 inch wide temporary pavement marking edgeline (yellow on the
left and white on the right).

Method of Measurement. This item of work will be measured on a lump sum basis for
furnishing, installing, maintaining, replacing, relocating, and removing traffic control devices
required in the plans and these Special Provisions. Traffic control and protection required under
Standards 701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701446,
701901 and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item.
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Basis of Payment.

(@)

This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor,
materials, transportation, handling, and incidental work necessary to furnish, install,
maintain, replace, relocate, and remove all Expressway traffic control devices required in
the plans and specifications.

In the event the sum total value of all the work items for which traffic control and
protection is required is increased or decreased by more than ten percent (10%), the
contract bid price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will
be adjusted as follows:

Adjusted contract price = .25P + .75P [1+(X-0.1)]

Where: "P" is the bid unit price for Traffic Control and Protection

Difference between original and final sum total value of all
work items for which traffic control and protection is required

Original sum total value of all work items for which traffic
control and protection is required.

Where: "X" =

The value of the work items used in calculating the increase and decrease will include
only items that have been added to or deducted from the contract under Article 104.02 of
the Standard Specifications and only items which require use of Traffic Control and
Protection.

(b) The Engineer may require additional traffic control be installed in accordance with

(c)

standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control
required will be in accordance with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards
and/or designs other than those included in the plans. Revisions or modifications to the
traffic control shown in the contract shall be submitted by the Contractor for approval by
the Engineer. No additional payment will be made for a Contractor requested
modification.

(d) Temporary concrete barrier wall will be measured and paid for according to Section 704.

(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for

(f)

separately.

Temporary pavement markings shown not shown on the Standard will be measured and
paid for according to Section 703 and Section 780.
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(g) All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”.

(i) All prismatic barrier wall reflectors will be measured and paid for according to the
Recurring Special Provision Guardrail and Barrier Wall Delineation.

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

157



FAI Route 55 (Interstate 55)
Section 2009-017 |

Will County

Contract No. 60G16

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPI_

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 b/t (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

P Na N Na N

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes [ ]
Signature: Date:
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
WILL COUNTY
EFFECTIVE MAY 2009

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Will County Prevailing Wage for May 2009
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M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

WILL COUNTY

IRONWORKERS (SOUTH) - That part of the county South of a diagonal line
through Braidwood and Goodenow.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay- Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, Fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,



installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice, sound and vision production
and reproduction, telephone and telephone interconnect, facsimile,
equipment and appliances used for domestic, commercial, educational
and entertainment purposes, pulling of wire through conduit but not
the installation of conduit.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all mateiral that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installatin of material and such other work as may
be required in helping a Marble Setter in the handling of all material
in the erection or installation of interior marble, slate,

travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
experiors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and experior which sare installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER 11: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary lane markings, and the installation and removal
of temporary road signs.



TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled dumpman; and Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P_B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination
Back Hoe Front End-loader Machine; Compressor and Throttle Valve;
Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver;
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted);
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac
(and similar equipment); Locomotives, All; Motor Patrol; Pile Drivers
and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual
Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised and Blind
Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form
Paver; Straddle Buggies; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklist Trucks;
Greaser Engineer; Highlift Shovels or Front Endloaders under 2-1/4
yd.; Hoists, Automatic; Hoists, inside Freight Elevators; Hoists,
Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed;
Rock Drill (self-propelled); Rock Drill (truck mounted); Rollers, All;
Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller;



Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4
small Electric Drill Winches; Bobcat (up to and including 3/4 cu.

yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
(hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
(hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane
(over 50 ton capacity) or backhoe (96,000 pounds or more), tug/launch
operator, loader, dozer and like equipment on barge, breakwater

wall, slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator (machineryman/fireman), (4 equipment
units or more) and crane maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson

Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &
Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring

and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.



ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader;
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All
Attachments); Hydro-Blaster; All Locomotives, Dinky; Pump Cretes;
Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller,
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of
Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw
Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame;
Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster;
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines
(2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts; Oilers.
TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. 1f no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAP ING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the



classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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