
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one 
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors 
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised 
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors downloading and/or ordering CD-ROM’s and are wanting to bid on items included in a particular letting 
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the 
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s 
Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?  When a prospective prime bidder submits a 
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which 
items are being requested For Bidding purposes.  Only those items requested For Bidding will be analyzed.  After 
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, 
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If 
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the 
reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time 
of complete and correct original document submittal should contact the department as to status.  This is critical in 
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure 
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number 
listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or revisions 
pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid 
to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on the 
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum 
and revision issued. 
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an added 
courtesy the Department provides.  It is suggested that bidder check IDOT’s website 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.   
 

IDOT is not responsible for any e-mail related failures. 
 

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov  
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 

http://www.dot.il.gov/desenv/delett.html
Timothy.Garman@illinois.gov


 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal 
when bids are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be required 

by the contract special provisions 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together 
to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the 
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the 
time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  (217)782-3413 
Preparation and submittal of bids    (217)782-7806 
Mailing of plans and proposals    (217)782-7806 
Electronic plans and proposals    (217)524-1642 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting 
their bid.  Failure by the bidder to include an addendum could result in a bid being rejected as irregular. 
 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting June 13, 2008 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 68012 
  Various Counties 
  Section D4 SCOUR MITIGATION 2006 
  District 4 Construction Funds 
  Various Routes 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

 

345 



 
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory) _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 68012 
 Various Counties 
 Section D4 SCOUR MITIGATION 2006 
 Various Routes 
 District 4 Construction Funds 
 
 Scour Mitigation at six bridges located on various routes and at various locations in District Four. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000.................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000.................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000.................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000.................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000.................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000.................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000.................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000.................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/15/2008

68012
State Job # - C-94-346-99
PPS NBR - 4-09015-0100 Project Number Route
County Name - VARIOUS- - VARIOUS
Code - 0 -  - 
District - 4 -  - 
Section Number - D4 SCOUR MITIGATION 2006 28

28
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0301852 DEWATERING STRUCT N1 EACH 1.000

X0301853 DEWATERING STRUCT N2 EACH 1.000

X0301854 DEWATERING STRUCT N3 EACH 1.000

X0301855 DEWATERING STRUCT N4 EACH 1.000

X0301856 DEWATERING STRUCT N5 EACH 1.000

X0301857 DEWATERING STRUCT N6 EACH 1.000

X0323655 GABION ANCHOR STAKE EACH 489.000

X7012610 TRAF CONT-PROT 701201 EACH 3.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

20100110 TREE REMOV 6-15 UNIT 22.000

20200400 EARTH EXC-STILL BASIN CU YD 418.000

20300100 CHANNEL EXCAV CU YD 4,370.000

25000300 SEEDING CL  3 ACRE 1.000

25000400 NITROGEN FERT NUTR POUND 90.000

25000500 PHOSPHORUS FERT NUTR POUND 90.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
5/15/2008

68012
State Job # - C-94-346-99
PPS NBR - 4-09015-0100 Project Number Route
County Name - VARIOUS- - VARIOUS
Code - 0 -  - 
District - 4 -  - 
Section Number - D4 SCOUR MITIGATION 2006 28

28
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000600 POTASSIUM FERT NUTR POUND 90.000

25100630 EROSION CONTR BLANKET SQ YD 1,966.000

28000250 TEMP EROS CONTR SEED POUND 100.000

28000400 PERIMETER EROS BAR FOOT 486.000

28100205 STONE RIPRAP CL A3 TON 341.000

28100209 STONE RIPRAP CL A5 TON 5,299.000

28200200 FILTER FABRIC SQ YD 9,556.000

28400100 GABIONS CU YD 1,202.000

28401000 SLOPE MATTRESS 12 SQ YD 3,155.000

31101900 SUB GRAN MAT C TON 2,167.000

50100100 REM EXIST STRUCT EACH 2.000

63300205 REM REIN EX SPBGR TA FOOT 50.000

67100100 MOBILIZATION L SUM 1.000



CONTRACT NUMBER 68012

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $171,000.00. Sixty percent of the salary is $102,600.00. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
 
 

-7-



 

 
RETURN WITH BID 

 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 

 
 
 
 
 

-9- 
 



 

M. Disclosure of Business Operations in Iran 
 
Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the 
Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Act. 
 
Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be 
considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business or 
having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
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NOTICE 
 
 
 
PA 95-0635  SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP)  
Effective January 1, 2008 
 
This Public Act requires that all contractors and subcontractors have a SAPP, meeting 
certain requirements, in place before starting work. 
 
The as read low bidder is required to submit a correctly completed SAPP Certification 
Form BC 261 within seven (7) working days after the Letting.  The Department will not 
accept a SAPP that does not meet the seven day submittal requirement and the bid will 
be declared not responsive.  In the event the bid is declared not responsive due to 
failure to comply the Department may elect to cause the forfeiture of the penal sum of 
the bidder’s proposal guaranty, may deny authorization to bid the project if re-advertised 
for bids and may not allow the bidder to participate on subsequent Lettings. 
 
Submittal and approval of the bidder’s SAPP is a condition of award. 
 
The SAPP is to be submitted to the Bureau of Design & Environment, Contracts Office, 
Room 326, 2300 South Dirksen Parkway, Springfield, IL 62764.  Voice 217-782-7806.  
Fax 217-785-1141.  It is the bidder’s responsibility to obtain confirmation of delivery. 
 
The requirements of this Public Act are a material part of the contract, and the contractor 
shall require this provision to be included in all approved subcontracts.  The contractor 
shall submit the correctly completed SAPP Certification Form BC 261 for each 
subcontractor with the Request for Approval of Subcontractor Form BC 260A. 
 



 

 
TO BE RETURNED WITH BID 

 
IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
        

(Bidding Company) 
 

                

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $102,600.00?  YES         NO      
 3. Does anyone in your organization receive more than $102,600.00 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $102,600.00?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$102,600.00 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $102,600.00,  (60%  of the Governor's salary as of  7/1/07)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $102,600.00,  (60% of the Governor's salary as of  7/1/07) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $102,600.00,  (60% of the Governor's salary as of  7/1/07)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $102,600.00,  (60 %  of  the  
    Governor's  salary as of  7/1/07)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $102,600.00,  (60% of the salary of the Governor 
     as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $102,600.00,  (60% of the Governor's salary as of 
     7/1/07)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 

             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State 
of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 68012 
  Various Counties 
  Section D4 SCOUR MITIGATION 2006 
  Various Routes 
  District 4 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  

    
 MINORITY EMPLOYEES TRAINEES  

CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT 

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

                  SUPERVISORS                   
                  FOREMEN                   
                  CLERICAL                   

EQUIPMENT                   
OPERATORS                   

                  MECHANICS                   
                  TRUCK DRIVERS                   
                  IRONWORKERS                   
                  CARPENTERS                   
                  CEMENT MASONS                   
                  ELECTRICIANS                   

PIPEFITTERS,                   
PLUMBERS                   

                  PAINTERS                   
LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

        APPRENTICES 
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 
   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 

 
Note:  See instructions on page 2 
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RETURN WITH BID    
   Contract No. 68012 
   Various Counties 
   Section D4 SCOUR MITIGATION 2006  
   Various Routes 
   District 4 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 



 

 
RETURN WITH BID   
  Contract No. 68012 
  Various Counties 
  Section D4 SCOUR MITIGATION 2006 
  Various Routes 
  District 4 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid  

Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which 
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL  
             

 (Company Name)  (Company Name) 

By:   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety 
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

    BDE 356B (Rev. 10/24/07) 
 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  Contract No. 68012 
  Various Counties 
  Section D4 SCOUR MITIGATION 2006 
  Various Routes 
  District 4 Construction Funds 
 
 
 
 
    

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., June 13, 2008.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 68012 
  Various Counties 
  Section D4 SCOUR MITIGATION 2006 
  Various Routes 
  District 4 Construction Funds 
  
 Scour Mitigation at six bridges located on various routes and at various locations in District Four. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Milton R. Sees, Secretary 

BD 351 (Rev. 01/2003) 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2008 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-08) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
205 Embankment ........................................................................................................................................... 1
251 Mulch ...................................................................................................................................................... 2
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838 Breakaway Devices ................................................................................................................................. 16
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
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1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07) ............................................................................................................... 31

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .......................................... 33
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4 X Specific Equal Employment Opportunity Responsibilities  
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(Eff. 4-1-92) (Rev. 1-1-07) ............................................................................................................... 108
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of various routes, Section D4 Scour Mitigation 2006 in various counties and in case 
of conflict with any part or parts of said Specifications, the said Special Provisions shall take 
precedence and shall govern. 
 

 
LOCATION OF PROJECT 
 
This project consists of work to be done on six structures on various routes in various counties 
in District Four: 
 
Structure No. 029-0002 – US Route 24 over Dry Run Creek in Fulton County. 
Structure No. 029-0027 – IL Route 97 over Big Creek in Fulton County. 
Structure No. 029-0053 – IL Route 41 over Cedar Creek in Fulton County. 
Structure No. 062-0014 – IL Route 17 over Senachwine Creek Tributary in Marshall County. 
Structure No. 072-0037 – IL Route 116 over Kickapoo Creek in Peoria County. 
Structure No. 078-0005 – IL Route 29 over the Illinois River Tributary in Putnam County. 
 
 
DESCRIPTION OF PROJECT 
 
This project will include installing scour countermeasures at the structure locations listed above. 
 
 
SUBBASE GRANULAR MATERIAL 
Effective: November 5, 2004 
 
This work shall be in accordance with Section 311 of the Standard Specifications and as 
specified herein. 
 
All Subbase Granular Material shall have a minimum IBR of 40. 
 
 
TRAFFIC CONTROL PLAN 
Effective January 8, 2008 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction,” the applicable guidelines contained in the 
“Illinois Manual on Uniform Traffic Control Devices for Streets and Highways,” these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
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Special attention is called to Section 701 and Articles 107.09 and 107.14 of the “Standard 
Specifications for Road and Bridge Construction” and the following Highway Standards relating 
to traffic control: 
 
 
GABIONS AND SLOPE MATTRESS 
 
Add the following to Article 284.05 of the Standard Specifications: 
 
“The dimensions shown in the GABION LEGEND on the plans are recommended gabion sizes. 
At the contractor’s discretion and with the Engineer’s approval, fewer, larger gabions may be 
substituted so long as the minimum depths and thicknesses shown on the plan are attained. 
 
“The orientations and layouts of the gabion toe-walls are recommended layouts.  At the 
contractor’s discretion and with the Engineer’s approval, the gabion toe-walls may be 
constructed either benched with angled tops or laid at an angle not to exceed 3-to-1, so long as 
the minimum depths and thicknesses shown on the plan are attained. 
 
“Slope mattress anchor stakes shall conform to the requirements of ASTM A307 steel and shall 
be a minimum of ½” in diameter and 4’-0” long.” 
 
Add the following to Article 284.08 of the Standard Specifications. 
 
“Installation of slope mattress anchor stakes shall be included in the installation of the slope 
mattress. Installation of Screw-type anchor stakes or Tipping plate type anchor stakes shall be 
measured and paid for according Special Provisions sections SCREW-TYPE ANCHOR STAKE 
or TIPPING-PLATE TYPE ANCHOR STAKE.” 
 
 
SCREW-TYPE ANCHOR STAKE 
 
This item shall consist of furnishing and installing soil anchor stakes for gabion construction at 
the locations indicated on the plans.  The following system will be used to anchor gabion blocks 
into toe trenches. 
 
Materials. Screw-type anchor stakes shall conform to the requirements of ASTM A307 steel 
and shall be a minimum of 1¼” diameter x 8’-0” long.  Each screw-type anchor shall include a 
forged eyelet and have a minimum of one continuous steel helix welded to the anchor stake.  
The helix shall have a pitch of 4”±1” with a minimum diameter of 8” at the base and shall make 
one complete revolution of the stake. 
 
Screw-type anchor stakes shall be galvanized after fabrication according to AASHTO M 111, 
minimum Thickness Grade 75. 
 
Connecting cables shall conform to the requirements of ASTM A603, Class A Coating, Wire 
Rope (3/8” minimum diameter). 
 
Construction Requirements. Screw-type anchor stakes shall be installed to a depth that 
places the eyelet of the stake 6 inches above the bottom of the finished gabion or slope 
mattress toe be a method approved by the manufacturer.  A connecting cable shall be threaded  
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through the eyelets of all screw-type anchor stakes in each gabion or slope mattress toe trench, 
and looped and anchored with an aluminum compression fitting at each end stake to the 
satisfaction of the Engineer. 
 
Method of Measurement. The work of installing screw-type anchor stakes will be measured 
on a per unit basis of units actually installed. 
 
Basis of Payment. The work of furnishing and installing screw-type anchor stakes shall be 
paid for at the contract unit price for each GABION ANCHOR STAKE.  Payment for connecting 
cables shall be included in this work. 
 
 
TIPPING PLATE TYPE ANCHOR STAKES 
 
This work shall consist of furnishing, driving, proof testing, and attaching tipping plate-type 
anchor stakes at locations indicated on the plans.  At the Contractor’s discretion, either screw-
type anchor stakes, or tipping plate type-anchor stakes shall be used to anchor gabion blocks 
into toe trenches. 
 
Materials Tipping plate-type anchor stakes shall be Manta Ray or Stingray tieback anchors 
as furnished by Foresight Products, LLC, 6430 E 47th Ave., Commerce City, CO,  
(800) 325-5360.  Anchor rod shall be galvanized, threaded steel bar, ¾” diameter and at least 
10’ in length.  Attachment hardware consisting of washers, beveled washers, steel plates and 
nuts or eyenuts shall be compatible with the anchor rods in terms of fit, function and strength. 
 
Construction Requirements.  Manta Ray anchors must be driven to a depth that allows 
sufficient pull back allowance to meet the required minimum finished embedment length after 
proof testing.  A good general rule is to allow for 3 feet of pull-back.  Choice of driving 
equipment is at the discretion of the Contractor, but it is recommended that the Contractor 
contact the Foresight Products Engineering Department at 1-800-325-5360 for installation 
suggestions and required equipment. 
 
Manta Ray anchors must be proof tested to the load of 6 – 8 kips with the Foresight model LL-1, 
LL-45, or SR-LLK Load Locker or an equivalent approved by the Engineer.  After tipping the 
anchor to its “load locked” position, by one or more cycles of the Load Locker, a proof test must 
be performed as follows:  Upon reaching the proof test load as specified on the project 
drawings, that load must be held for a period of 1 minute during which time the movement of the 
anchor rod shall not exceed 0.5”.  The anchor must also meet the specified minimum 
embedment length after the proof test.  If the anchor fails this proof test, the Engineer must be 
notified.  The contractor shall keep a record of the proof test loads achieved and final 
embedment lengths of each anchor. 
 
Remedies for failed proof test load shall be dictated by the Engineer, and will include, but not be 
limited to, the following: 
 

a) Decreased anchor spacing 
b) Increased anchor embedment length 
c) Slightly different installation angle 
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d) Larger anchor head size 
e) Addition of grout or other capacity enhancing material 
f) Re-test after a period of 12-24 hours. History has shown an increase in 

capacity of 5-10% over time. 
 
Method of Measurement. The work of installing tipping plate-type anchor stakes will be 
measured on a per unit basis of units actually installed. 
 
Basis of Payment. The work of furnishing and installing tipping plate-type anchor stakes shall 
be paid for at the contract unit price for each GABION ANCHOR STAKE. Payment for 
connecting cables shall be included in this work. 
 
 
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
 
Revise Article 402.10 of the Standard Specifications to read : 
 
"402.10 For Temporary Access.  The Contractor shall construct and maintain aggregate 
surface course for temporary access to construction access entrances according to Article 
402.07 and as directed by the Engineer. 
 
The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 
 
(a) Construction Access Entrance.  The minimum width shall be 3.6 m (12 ft). The minimum 
compacted thickness shall be 150 mm (6 in.).  The maximum grade shall be eight percent, 
except as required to match the existing grade. 
 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 
surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 
 
When use of the temporary access is discontinued, the aggregate shall be removed and utilized 
in the permanent construction or disposed of according to Article 202.03." 
 
Add the following to Article 402.12 of the Standard Specifications: 
 
"Aggregate surface course for temporary access will be measured for payment as each for 
every construction access entrance constructed for the purpose of temporary access." 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
 
"Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for CONSTRUCTION ACCESS. 
 
Partial payment of the each amount bid for temporary access, of the type specified, will be paid 
according to the following schedule: 
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(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, 
of the type constructed, will be paid. 
 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 
temporary access, the remaining forty percent of the pay item will be paid upon the permanent 
removal of the temporary access." 
 
 
DEWATERING 
 
This work shall consist of dewatering the work area so that the scour mitigation can be 
constructed.  The Contractor shall be responsible for diverting the water flow from the 
construction area using a method meeting the approval of the Engineer.  The system shall be 
either of the two types below. 
 
Temporary Cofferdam with Pump Bypass system shall conform to Figure D1 shown on the 
Dewatering Systems detail sheet. 
 
Staged In-Stream Cofferdam Diversion system shall conform to Figure D2, shown on the 
Dewatering Systems detail sheet. 
 
Materials. The temporary cofferdam shall consist of clean granular fill, sandbags, driven 
sheet pile, or AQUA-BARRIER brand water baffle.  Other types of temporary cofferdams are 
acceptable subject to the approval of the Engineer. 
 
Material used for temporary cofferdams that meet the requirements of Stone Riprap may be 
used as such when the material is removed. 
 
Construction Requirements. Care shall be taken when installing and removing 
temporary works to limit unnecessary agitation of sediment into the stream. 
 
Methods used shall be done within the State right-of-way or temporary construction easements. 
 
Dewatering plans shall be able to accommodate any flow event by allowing water to return to 
the natural channel.  Flooding of adjacent property will not be allowed.  Any damage to the work 
previously completed by the Contractor by any flow event shall be repaired to the satisfaction of 
the Engineer.  Repairing damage caused by any flow event will not be grounds for extra 
compensation. 
 
Additional excavation outside the excavation limits shown in the plans necessary for dewatering 
will not be paid for separately and will be included in the cost of Dewatering. 
 
Whenever possible, work should be scheduled for low flow seasons.  Normal flow should be 
conveyed past the work area by means of a pump bypass or cofferdam diversion.  All such 
bypasses should be completed and stabilized prior to diverting flow. 
 
When using the staged cofferdam diversion, finished mitigation within Stage 1 construction area 
that will serve as a platform for Stage 2 cofferdams shall be protected.  Damage to mitigation 
during placement and removal of temporary cofferdams shall be repaired by the Contractor to 
the satisfaction of the Engineer at the Contractor’s expense. 



Various Routes 
Section D4 Scour Mitigation 2006 

Various Counties 
Contract 68012 

 6

In-channel excavations should be done from the top of banks wherever possible.  Where this is 
not possible, a temporary crossing should be provided for any equipment working from within 
the channel.  Upon completion, all areas disturbed during construction shall be restored to pre-
construction configurations and stabilized to the satisfaction of the Engineer. 
 
All excavated channel materials that will be subsequently used as backfill should be placed in a 
temporary stockpile located outside the channel.  A sediment barrier shall be installed between 
the storage pile and the stream channel.  Excavated material is only allowed as backfill in areas 
outside the channel and above normal high water. 
 
All excavated materials that will not be used on site must be immediately removed to a disposal 
site having an erosion and sediment pollution control plan approved by the Engineer. 
 
Pumped water from excavated areas must be filtered prior to discharging back into streams.  
Filter bags, portable settling tanks, or sediment basin are acceptable methods of filtering.  The 
use of filter bags is an acceptable method is located on a relatively flat (less than 5% slope) 
well-vegetated area. 
 
All disturbed areas within the existing channel should be completed and stabilized before flow is 
redirected into it.  Suitable protections should be provided for the stream channel from any 
disturbed areas that have not yet achieved stabilization. 
 
Basis of Payment. This work will be paid for at the contract unit price for DEWATERING 
STRUCTURE NO. 1-6.  The unit price shall include all labor, equipment, and materials to divert 
the water flow, along with all costs associated with adding additional joints to scour 
countermeasures and repairing any damage caused by any flow events, and other collateral 
work as included herein. 
 
 
SEDIMENT FILTER BAGS 
 
Filter Bags may be used to filter water pumped from disturbed areas prior to discharging back 
into the stream.  They may also be used to filter water pumped from the sediment storage areas 
of sediment basins. 
 
Materials. Filter bags shall be made from non-woven geotextile material sewn with high 
strength, double stitched “J” type seams.  They shall be capable of trapping particles larger than 
150 microns. 
 
Construction Requirements. Filter bags shall be installed according to the details shown 
on in Figure S1 shown on the Dewatering Systems detail sheet. 
 
A suitable means of accessing the bag with machinery required for disposal purposes must be 
provided. Filter bags shall be replaced when they become ½-full.  Spare bags shall be kept 
available for replacement of those that have failed or are filled. 
 
Bags shall be located in well-vegetated (grassy) areas, and discharges onto stable, erosion 
resistant areas.  Where this is not possible, a geotextile lined flow path shall be provided.  Bags 
shall not be placed on slopes greater than 5%. 
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Pumping rates vary depending on the size of the filter bag, and the type and amount of 
sediment discharged to the bag.  The pumping rate shall be no greater than 750 gpm or ½ the 
maximum specified by the manufacturer, whichever is less.  The maximum pumping rate shall 
be approved by the Engineer. 
 
Pump intakes shall be floating and screened. 
 
The pump discharge hose shall be inserted into the bags in the manner specified by the 
manufacturer and securely clamped. 
 
Filter bags shall be inspected daily.  If any problem is detected, pumping shall cease 
immediately and not resume until the problem is corrected to the satisfaction of the Engineer. 
 
Basis of Payment.  Sediment filter bags shall be included in the contract unit price for 
DEWATERING STRUCTURE NO. 1-6. 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE) 
Effective:  January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted. 
 
 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 
 
BNSF Railway Company 0 6/day @ 20 m.p.h. 
1670 South Henderson Street 
Galesburg, IL  61401 
 
DOT/AAR No.:  072542G RR Mile Post:  47.26 
RR Division:  Galesburg RR Sub-Division:  5th 
 
For Freight/Passenger Information Contact:  Craig Rasmussen Phone:  (763) 782-3468 
For Insurance Information Contact:  Rosa Martinez Phone:  (402) 544-2215 
 
 
Union Pacific Railroad Company 0 14/day @ 30 m.p.h. 
301 West Lake Street 
Northlake, IL  60164 
 
DOT/AAR No.:  175619D RR Mile Post:  79.7 
RR Division:  Chicago RR Sub-Division:  Peoria 
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For Freight/Passenger Information Contact:  Glen Stewart Phone:  (515) 491-6375 
For Insurance Information Contact:  Connie Prokupek Phone:  (402) 544-2215 
 
 
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) 
Effective:  January 1, 2008 
 
Description.  This work shall consist of furnishing and operating automated flagger assistance 
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways 
where two-way traffic is maintained over one lane of pavement.  Use of these devices shall be 
at the option of the Contractor. 
 
Equipment.  AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim 
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control 
Zones (IA-4R)”, dated January 28, 2005.  The devices shall be mounted on a trailer or a 
moveable cart and shall meet the requirements of NCHRP 350, Category 4. 
 
The AFAD shall be the Stop/Slow type.  This device uses remotely controlled “STOP” and 
“SLOW” signs to alternately control right-of-way. 
 
Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the 
MUTCD.  The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign 
on one side and a diamond shaped “SLOW” sign on the opposite side.  The letters on the signs 
shall be 8 in. (200 mm) high.  If the “STOP” sign has louvers, the full sign face shall be visible at 
a distance of 50 ft (15 m) and greater. 
 
The signs shall be supplemented with one of the following types of lights. 
 

(a) Flashing Lights.  When flashing lights are used, white or red flashing lights shall be 
mounted within the “STOP” sign face and white or yellow flashing lights within the 
“SLOW” sign face. 
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(b) Stop and Warning Beacons.  When beacons are used, a stop beacon shall be mounted 
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted 
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face.  As an 
option, a Type B warning light may be used in lieu of the warning beacon. 
 

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where 
drivers are expected to stop.  The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend 
and border on a white background.  The letters shall be at least 6 in. (150 mm) high. 

 
This device may include a gate arm or mast arm that descends to a horizontal position when the 
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.  
When included, the end of the arm shall reach at least to the center of the lane being controlled.  
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping 
downward at 45 degrees toward the side on which traffic will pass.  The stripes shall be 6 in. 
(150 mm) in width and at least 2 in. (50 mm) in height. 

 
Flagging Requirements.  Flaggers and flagging requirements shall be according to 
Article 701.13 of the Standard Specifications and the following. 
 
AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.  
The flaggers shall be able to view the face of the AFAD and approaching traffic during 
operation. 
 
To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash, 
and when included, the gate arm shall descend to a horizontal position.  To permit traffic to 
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and 
when included, the gate arm shall rise to a vertical position. 
 
If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard 
Specifications. 
 
When not in use, AFADs will be considered nonoperating equipment and shall be stored 
according to Article 701.11 of the Standard Specifications. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the various traffic control items included in the contract. 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
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“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) Erosion and Sediment Control Deficiency Deduction.  When the Engineer is notified or 
determines an erosion and/or sediment control deficiency(s) exists, he/she will notify and 
direct the Contractor to correct the deficiency within a specified time.  The specified time,  
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  which begins upon notification to the Contractor, will be from 1/2 hour to 1 week based 
on the urgency of the situation and the nature of the deficiency.  The Engineer will be the 
sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the National Pollutant Discharge Elimination System (NPDES) Storm Water 
Permit for Construction Site Activities.  A deficiency may also be applied to situations 
where corrective action is not an option such as the failure to participate in a jobsite 
inspection of the project, failure to install required measures prior to initiating earth 
moving operations, disregard of concrete washout requirements, or other disregard of 
the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either 
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater.  For those 
deficiencies where corrective action was not an option, the monetary deduction will be 
immediate and will be valued at one calendar day.” 

 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each  
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subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) 
Effective:  November 1, 2004     Revised:  January 1, 2007 
 
Add the following to Article 630.02 of the Standard Specifications: 
 

“ (g) Plastic Blockouts (Note 1.) 
 
Note 1.  Plastic blockouts may be used in lieu of wood blockouts for steel plate beam 
guardrail.  The plastic blockouts shall be the minimum dimensions shown on the plans 
and shall be on the Department’s approved list.” 

 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange. 
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Initial Minimum Coefficient of Retroreflection 

candelas/foot candle/sq ft (candelas/lux/sq m) of material 
Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
SEEDING (BDE) 
Effective:  July 1, 2004     Revised:  August 1, 2007 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 

2 Roadside Mixture 7/ 

Red Top 10 (10) 
Tall Fescue 

(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or 
Reliant IV) 

30 (20) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Fults Salt Grass 1/ 60 (70)” 
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Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SILT FILTER FENCE (BDE) 
Effective:  January 1, 2008 
 
For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read: 
 

“ 1080.02 Geotextile Fabric.  The fabric for silt filter fence shall be a woven fabric meeting 
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent 
geotextile elongation.” 
 
Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following: 
 

“ Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or 
metal.  Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm).  Metal stakes shall be a 
standard T or U shape having a minimum weight (mass) of 1.32 lb/ft (600 g/300 mm).” 
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STEEL PLATE BEAM GUARDRAIL (BDE) 
Effective:  November 1, 2005     Revised:  August 1, 2007 
 
Revise the first paragraph of Article 1006.25 of the Standard Specifications to read: 
 

" 1006.25 Steel Plate Beam Guardrail.  Steel plate beam guardrail, including bolts, nuts, 
and washers, shall be according to AASHTO M 180.  The guardrail shall be Class A, with a 
Type II galvanized coating; except the weight (mass) of the coating for each side of the guardrail 
shall be at least 2.00 oz/sq ft (610 g/sq m).  The coating will be determined for each side of the 
guardrail using the average of at least three non-destructive test readings taken on that side of 
the guardrail.  The minimum average thickness for each side shall be 3.4 mils (86 µm).” 
 
 
STONE GRADATION TESTING (BDE) 
Effective:  November 1, 2007 
 
Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations 
table of Article 1005.01(c)(1) of the Standard Specifications to read: 
 

“ A maximum of 15 percent of the total test sample by weight may be oversize 
material.” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002     Revised:  January 1, 2008 
 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished  
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borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 140 working days. 
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404 PERMIT 
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NATIONWIDE PERMITS AND CONDITIONS 
 
The following information presents the requirements for nationwide Section 404/10 permits most 
often used on highway projects.  The information in this guidance reflects the requirements 
associated with the nationwide permits that were published in the March 12, 2007 Federal 
Register.   
 
Permittees wishing to conduct activities under the nationwide permits must comply with 
the terms of the applicable permit and the conditions in Section C of this document. 
 
B.  Nationwide Permits 
 
3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, or current construction codes or safety 
standards that are necessary to make the repair, rehabilitation, or replacement are authorized. 
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills 
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, 
rehabilitation, or replacement is commenced, or is under contract to commence, within two 
years of the date of their destruction or damage. In cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the 
permittee can demonstrate funding, contract, or other similar delays.  
 
(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of 
and within existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity 
of the structure to the approximate dimensions that existed when the structure was built, but 
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does 
not apply to maintenance dredging to remove accumulated sediments blocking or restricting 
outfall and intake structures or to maintenance dredging to remove accumulated sediments from 
canals associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an upland area unless otherwise specifically approved by the district 
engineer under separate authorization. The placement of riprap must be the minimum 
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization 
measures not directly associated with the structure will require a separate authorization from the 
district engineer.  
 
(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the 
maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or 
beach restoration. This NWP does not authorize new stream channelization or stream relocation 
projects.  
 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a 
pre-construction notification to the district engineer prior to commencing the activity (see general 
condition 27). Where maintenance dredging is proposed, the pre-construction notification must 
include information regarding the original design capacities and configurations of the outfalls, 
intakes, small impoundments, and canals. (Sections 10 and 404)  
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption 
for maintenance.  
 
13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided 
the activity meets all of the following criteria:  
(a) No material is placed in excess of the minimum needed for erosion protection;  
(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived 
in writing by the district engineer;  
(c) The activity will not exceed an average of one cubic yard per running foot placed along the 
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is 
waived in writing by the district engineer;  
(d) The activity does not involve discharges of dredged or fill material into special aquatic sites, 
unless this criterion is waived in writing by the district engineer;  
(e) No material is of the type, or is placed in any location, or in any manner, to impair surface 
water flow into or out of any water of the United States;  
(f) No material is placed in a manner that will be eroded by normal or expected high flows 
(properly anchored trees and treetops may be used in low energy areas); and,  
(g) The activity is not a stream channelization activity.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into 
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of 
greater than an average of one cubic yard per running foot along the bank below the plane of 
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and 
404)  
 
14. Linear Transportation Projects. Activities required for the construction, expansion, 
modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 
trails, airport runways, and taxiways) in waters of the United States. For linear transportation 
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of 
waters of the United States. For linear transportation projects in tidal waters, the discharge 
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream 
channel modification, including bank stabilization, is limited to the minimum necessary to 
construct or protect the linear transportation project; such modifications must be in the 
immediate vicinity of the project.  
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This NWP also authorizes temporary structures, fills, and work necessary to construct the linear 
transportation project. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
 
This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre; 
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition 
27.) (Sections 10 and 404)  
 
Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for 
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean 
Water Act (see 33 CFR 323.4).  
 
23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated, 
funded, or financed, in whole or in part, by another Federal agency or department where:  
 
(a) That agency or department has determined, pursuant to the Council on Environmental 
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500 
et seq.), that the activity is categorically excluded from environmental documentation, because it 
is included within a category of actions which neither individually nor cumulatively have a 
significant effect on the human environment; and  
 
(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or 
department’s determination that the activity is categorically excluded and approved the activity 
for authorization under NWP 23.  
 
The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.  
 
Notification: Certain categorical exclusions approved for authorization under this NWP require 
the permittee to submit a pre-construction notification to the district engineer prior to 
commencing the activity (see general condition 27). The activities that require pre-construction 
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)  
 
Note: The agency or department may submit an application for an activity believed to be 
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to 
approval for authorization under this NWP of any agency's activity, the Office of the Chief of 
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with 
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway  
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Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as 
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is 
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future 
approved categorical exclusions will be announced in Regulatory Guidance Letters and posted 
on this same web site.  
 
33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and 
discharges, including cofferdams, necessary for construction activities or access fills or 
dewatering of construction sites, provided that the associated primary activity is authorized by 
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary 
structures, work, and discharges, including cofferdams, necessary for construction activities not 
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures 
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must 
consist of materials, and be placed in a manner, that will not be eroded by expected high flows. 
The use of dredged material may be allowed if the district engineer determines that it will not 
cause more than minimal adverse effects on aquatic resources. Following completion of 
construction, temporary fill must be entirely removed to upland areas, dredged material must be 
returned to its original location, and the affected areas must be restored to pre-construction 
elevations. The affected areas must also be revegetated, as appropriate. This permit does not 
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use. 
Structures left in place after construction is completed require a section 10 permit if located in 
navigable waters of the United States. (See 33 CFR part 322.)  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity (see general condition 27). The pre-construction notification 
must include a restoration plan showing how all temporary fills and structures will be removed 
and the area restored to pre-project conditions. (Sections 10 and 404)  
 
C. Nationwide Permit General Conditions  
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as appropriate, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP.  
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation.  

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense on 
authorized facilities in navigable waters of the United States.  

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States.  
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No claim shall be made against the United States on account of any such removal or alteration.  
 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water. Culverts placed in streams must be installed to maintain low flow conditions.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized.  

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable.  
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48.  

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act).  

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization.  

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable.  

 
9. Management of Water Flows. To the maximum extent practicable, the pre-

construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization and storm water management activities, except as 
provided below. The activity must be constructed to withstand expected high flows. The activity 
must not restrict or impede the passage of normal or high flows, unless the primary purpose of 
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic 
environment (e.g., stream restoration or relocation activities).  

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements.  
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all  
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exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged 
to perform work within waters of the United States during periods of low-flow or no-flow.  

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate.  

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety.  
 
15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and Scenic 
River designation or study status. Information on Wild and Scenic Rivers may be obtained from 
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. 
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).  

 
16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights.  
 
17. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act (ESA), 
or which will destroy or adversely modify the critical habitat of such species. No activity is 
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section 
7 consultation addressing the effects of the proposed activity has been completed.  

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements.  

(c) Non-federal permittees shall notify the district engineer if any listed species or 
designated critical habitat might be affected or is in the vicinity of the project, or if the project is 
located in designated critical habitat, and shall not begin work on the activity until notified by the 
district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 
designated critical habitat, the pre-construction notification must include the name(s) of the 
endangered or threatened species that may be affected by the proposed work or that utilize the 
designated critical habitat that may be affected by the proposed work. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species 
and designated critical habitat and will notify the non-Federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. In cases 
where the non-Federal applicant has identified listed species or critical habitat that might be 
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not 
begin work until the Corps has provided notification the proposed activities will have “no effect” 
on listed species or critical habitat, or until Section 7 consultation has been completed.  
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(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs.  

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation 
of the ESA. Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.  
 

18. Historic Properties. (a) In cases where the district engineer determines that the 
activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied.  

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements.  

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the 
National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties or 
the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may include 
background research, consultation, oral history interviews, sample field investigation, and field 
survey. Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties which the activity 
may have the potential to cause effects and so notified the Corps, the non-Federal applicant 
shall not begin the activity until notified by the district engineer either that the activity has no 
potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d) The district engineer will notify the prospective permittee within 45 days of receipt of 
a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.  

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation  
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with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, explaining the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation.  This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties.  
 

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage 
sites, and outstanding national resource waters or other waters officially designated by a state 
as having particular environmental or ecological significance and identified by the district 
engineer after notice and opportunity for public comment. The district engineer may also 
designate additional critical resource waters after notice and opportunity for comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any 
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such 
waters.  

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 27, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal.  
 

20. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic 
environment are minimal:  

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site).  

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) 
will be required to the extent necessary to ensure that the adverse effects to the aquatic 
environment are minimal.  

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the 
district engineer determines in writing that some other form of mitigation would be more 
environmentally appropriate and provides a project-specific waiver of this requirement. For 
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of 
success is greater and the impacts to potentially valuable uplands are reduced, wetland 
restoration should be the first compensatory mitigation option considered.  

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream restoration, to ensure 
that the activity results in minimal adverse effects on the aquatic environment.   
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(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs.  

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the establishment, maintenance, and legal protection 
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian 
areas may be the only compensatory mitigation required. Riparian areas should consist of 
native species. The width of the required riparian area will address documented water quality or 
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side 
of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. Where both wetlands and open waters exist 
on the project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the most 
appropriate form of compensatory mitigation, the district engineer may waive or reduce the 
requirement to provide wetland compensatory mitigation for wetland losses.  

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or 
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will 
specify the party responsible for accomplishing and/or complying with the mitigation plan.  

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse effects of the project to the minimal level.  
 

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality.  

 
22. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone 
management requirements.  

 
23. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination.  
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24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under 
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss 
of waters of the United States for the total project cannot exceed 1/3-acre.  

 
25. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: “When the structures or 
work authorized by this nationwide permit are still in existence at the time the property is 
transferred, the terms and conditions of this nationwide permit, including any special conditions, 
will continue to be binding on the new owner(s) of the property. To validate  the transfer of this 
nationwide permit and the associated liabilities associated with compliance with its terms and 
conditions, have the transferee sign and date below.”  
 
 
(Transferee)  
 
 
(Date)  
 

26. Compliance Certification. Each permittee who received an NWP verification from the 
Corps must submit a signed certification regarding the completed work and any required 
mitigation. The certification form must be forwarded by the Corps with the NWP verification 
letter and will include:  

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general or specific conditions;  

(b) A statement that any required mitigation was completed in accordance with the 
permit conditions; and  

(c) The signature of the permittee certifying the completion of the work and mitigation.  
 

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 
the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, as a general rule, will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district 
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN 
review process will not commence until all of the requested information has been received by 
the district engineer. The prospective permittee shall not begin the activity until either:  

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or  

(2) Forty-five calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to general  
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condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or 
to notify the Corps pursuant to general condition 18 that the activity may have the potential to 
cause effects to historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” 
on historic properties, or that any consultation required under Section 7 of the Endangered 
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see 
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the 
permittee has received written approval from the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until 
the district engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained.  
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or 
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).  

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information:  

(1) Name, address and telephone numbers of the prospective permittee;  
(2) Location of the proposed project;  
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause; any other NWP(s), regional general 
permit(s), or individual permit(s) used or intended to be used to authorize any part of the 
proposed project or any related activity. The description should be sufficiently detailed to allow 
the district engineer to determine that the adverse effects of the project will be minimal and to 
determine the need for compensatory mitigation. Sketches should be provided when necessary 
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the 
project and when provided result in a quicker decision.);  

(4) The PCN must include a delineation of special aquatic sites and other waters of the 
United States on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters of the United States, but there may be a delay if the Corps does 
the delineation, especially if the project site is large or contains many waters of the United 
States. Furthermore, the 45 day period will not start until the delineation has been submitted to 
or completed by the Corps, where appropriate;  

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan.  

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and  

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act.  



Various Routes 
Section D4 Scour Mitigation 2006 

Various Counties 
Contract 68012 

 32

(c) Form of Pre-Construction Notification: The standard individual permit application form 
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it 
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this 
general condition. A letter containing the required information may also be used.  

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level.  

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP 
activities requiring pre-construction notification to the district engineer that result in the loss of 
greater than 1/2-acre of waters of the United States, the district engineer will immediately 
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of 
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water 
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation 
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies 
will then have 10 calendar days from the date the material is transmitted to telephone or fax the 
district engineer notice that they intend to provide substantive, site-specific comments. If so 
contacted by an agency, the district engineer will wait an additional 15 calendar days before 
making a decision on the pre-construction notification. The district engineer will fully consider 
agency comments received within the specified time frame, but will provide no response to the 
resource agency, except as provided below. The district engineer will indicate in the 
administrative record associated with each pre-construction notification that the resource 
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and 
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard 
to life or a significant loss of property or economic hardship will occur. The district engineer will 
consider any comments received to decide whether the NWP 37 authorization should be 
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.  

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.   

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 
notifications to expedite agency coordination.  

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy 
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.  

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the 
district engineer will determine whether the activity authorized by the NWP will result in more 
than minimal individual or cumulative adverse environmental effects or may be contrary to the 
public interest. If the proposed activity requires a PCN and will result in a loss of greater than 
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. 
The district engineer will consider any proposed compensatory mitigation the applicant has 
included in the proposal in determining whether the net adverse environmental effects to the 
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal 
may be either conceptual or detailed. If the district engineer determines that the activity 
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic 
environment are minimal, after considering mitigation, the district engineer will notify the 
permittee and include any conditions the district engineer deems necessary. The district  
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engineer must approve any compensatory mitigation proposal before the permittee commences 
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN, 
the district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure no more than minimal adverse effects 
on the aquatic environment. If the net adverse effects of the project on the aquatic environment 
(after consideration of the compensatory mitigation proposal) are determined by the district 
engineer to be minimal, the district engineer will provide a timely written response to the 
applicant. The response will state that the project can proceed under the terms and conditions 
of the NWP.  

 
If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (1) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit; (2) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (3) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period. The authorization will 
include the necessary conceptual or specific mitigation or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minimal level. When mitigation is required, no work in waters of the United States may occur 
until the district engineer has approved a specific mitigation plan.  

 
28. Single and Complete Project. The activity must be a single and complete project. 

The same NWP cannot be used more than once for the same single and complete project.   
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IEPA REGIONAL CONDITIONS 
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UNION PACIFIC RAILROAD MINIMUM REQUIREMENTS 
 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
 

This project includes construction work within the Right-of-Way and/or properties of the 

Union Pacific Railroad Company "UPRR" and adjacent to tracks, wire lines and other 

facilities.  This section describes the special requirements for coordination with UPRR when 

work by the Contractor will be performed upon, over or under the UPRR Right-of-Way or 

may impact current or future UPRR operations.  The Contractor will coordinate with UPRR 

while performing the work outlined in this Contract, and shall afford the same cooperation 

with UPRR as it does with the Agency.  All submittals and work shall be completed in 

accordance with UPRR Guidelines and AREMA recommendations as modified by these 

minimum special requirements or as directed in writing by the UPRR Designated 

Representative. 

 

For purposes of this project, the UPRR Designated Representative shall be the person or 

persons designated by the UPRR Manager of Industry and Public Projects to handle specific 

tasks related to the project. 

 

1.02 DEFINITION OF AGENCY AND CONTRACTOR 
  

As used in these UPRR requirements, the term "Agency" shall mean the Insert name of 
Political Entity. 
 
As used in these UPRR requirements, the term "Contractor" shall mean the contractor 
or contractor's hired by the Agency to perform any project work on any portion of 
UPRR's property and shall also include the contractor's subcontractors and the 
contractor's and subcontractor's respective officer, agents and employees, and others 
acting under its or their authority. 

 
1.03 UPRR CONTACTS 
 

The primary UPRR point of contact for this project is: 
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Name 

Manager Industry and Public Projects 

Union Pacific Railroad Company 

Address 

Phone: 

Fax: 
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For UPRR flagging services and track work, contact: 

Name 

Manager Track Maintenance 

Union Pacific Railroad Company 

Address 

Phone: 

Fax: 

 
1.04 REQUEST FOR INFORMATION / CLARIFICATION 
 

All Requests for Information ("RFI") involving work within any UPRR Right-Of-Way shall be 
in accordance with the procedures listed elsewhere in these bid documents.  All RFI's shall 
be submitted to the Engineer of Record.  The Engineer of Record will submit the RFI to the 
UPRR Designated Representative for review and approval for corresponding to work within 
the UPRR Right-Of-Way.  The Contractor shall allow four (4) weeks for the review and 
approval process by UPRR. 

 

1.05 PLANS / SPECIFICATIONS 
 

The plans and specifications for this project, affecting the UPRR, are subject to the written 
approval by the UPRR and changes in the plans may be required after award of the 
Contract. Such changes are subject to the approval of the Agency and the UPRR.   

 
PART 2 – UTILITIES AND FIBER OPTIC 
 
All installations shall be constructed in accordance with current AREMA recommendations and 
UPRR specifications and requirements.  UPRR general guidelines and the required application 
forms for utility installations can be found on the UPRR website at www.uprr.com. 
 
3.01 GENERAL 
 

A. Contractor shall perform all work in compliance with all applicable UPRR and FRA 
rules and regulations.  Contractor shall arrange and conduct all work in such manner 
and at such times as shall not endanger or interfere with the safe operation of the 
tracks and property of UPRR and the traffic moving on such tracks, or the wires, 
signals and other property of UPRR, its tenants or licensees, at or in the vicinity of 
the work.  UPRR shall be reimbursed by Contractor or Agency for train delay costs 
and lost revenue claims due to any delays or interruption of train operations resulting 
from Contractor’s construction work or other activities. 

 
B. Construction activities will be permitted within 12 feet of the centerline of operational 

tracks only if absolutely necessary and UPRR’s Designated Representative grants 
approval. Construction activities within 12 feet of the operational track(s) must allow 
the tracks to stay operational. 
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C. Track protection is required for all work equipment (including rubber tired equipment) 
operating within 25 feet from nearest rail. 

 
D. The Contractor is also advised that new railroad facilities within the project may be 

built by UPRR and that certain Contractor’s activities cannot proceed until that work 
is completed.  The Contractor shall be aware of the limits of responsibilities and 
allow sufficient time in the schedule for that work to be accomplished and shall 
coordinate its efforts with the UPRR. 

 
3.02 RAILROAD OPERATIONS 
 

A. The Contractor shall be advised that trains and/or equipment are expected on any 
track, at any time, in either direction.  Contractor shall become familiar with the train 
schedules in this location and structure its bid assuming intermittent track windows in 
this period, as defined in Paragraph B below.  

 
B. All railroad tracks within and adjacent to the Contract Site are active, and rail traffic 

over these facilities shall be maintained throughout the Project. Activities may 
include both through moves and switching moves to local customers.  Railroad traffic 
and operations will occur continuously throughout the day and night on these tracks 
and shall be maintained at all times as defined herein.  The Contractor shall 
coordinate and schedule the work so that construction activities do not interfere with 
railroad operations. 

 
C. Work windows for this Contract shall be coordinated with the Agency’s and the 

UPRR’s Designated Representatives.  Types of work windows include Conditional 
Work Windows and Absolute Work Windows, as defined below: 

 
1. Conditional Work Window: A Conditional Work Window is a period of time that 

railroad operations have priority over construction activities. When construction 
activities may occur on and adjacent to the railroad tracks within 25 feet of the 
nearest track, a UPRR flag person will be required.  At the direction of the 
UPRR flag person, upon approach of a train, and when trains are present on 
the tracks, the tracks must be cleared (i.e., no construction equipment, 
materials or personnel within 25 feet, or as directed by the UPRR Designated 
Representative, from the tracks).  Conditional Work Windows are available for 
the Project.  

 
2. Absolute Work Window:  An Absolute Work Window is a period of time that 

construction activities are given priority over railroad operations.  During this 
time frame the designated railroad track(s) will be inactive for train movements 
and may be fouled by the Contractor.  At the end of an Absolute Work Window 
the railroad tracks and/or signals must be completely operational for train 
operations and all UPRR, Public Utilities Commission (PUC) and Federal 
Railroad Administration (FRA) requirements, codes and regulations for 
operational tracks must be complied with.  In the situation where the operating 
tracks and/or signals have been affected, the UPRR will perform inspections of 
the work prior to placing that track back into service.  UPRR flag persons will be 
required for construction activities requiring an Absolute Work Window.   
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Absolute Work Windows will not generally be granted.  Any request will 
require a detailed explanation for UPRR review. 

 
3.03 RIGHT OF ENTRY, ADVANCE NOTICE AND WORK STOPPAGES 
 

A. Prior to beginning any work on or over the property of, or affecting the facilities of, 
the UPRR, the Contractor shall notify the primary railroad representative at least ten 
(10) working days in advance of such work and at least ten (10) working days in 
advance of proposed performance of any work by contractor in which any person or 
equipment will be within twenty-five (25) feet of any track or will be near enough to 
any track that any equipment extension (such as, but not limited to, a crane boom) 
will reach within twenty-five (25) feet of any track.  If the contractor will be on UPRR 
property outside the limits of the State’s easements, Contractor shall enter into an 
agreement with the UPRR in the form of the “Contractor’s Right of Entry Agreement”, 
attached as Appendix ____, or latest version thereof provided by the UPRR.  There 
is a fee for processing of the agreement. This cost shall be borne by the Contractor.  
Contractor shall submit a copy of the executed agreement and the insurance 
policies, binders, certificates and endorsements set forth therein to the Agency prior 
to commencing work on UPRR property.  The right of entry agreement shall specify 
working time frames, flagging and inspection requirements, and any other items 
specified by the UPRR. 

 
B. The Contractor shall give the advance notice to the UPRR as required above before 

commencing work in connection with construction upon or over UPRR’s Right-of-
Way and shall observe UPRR’s rules and regulations with respect thereto.  

  
C. All work upon UPRR’s Right-of-Way shall be done at such times and in such manner 

so as not to interfere with or endanger the operations of UPRR.  Whenever work may 
affect the operations or safety of trains, the method of doing such work shall first be 
submitted to UPRR’s Designated Representative for approval, but such approval 
shall not relieve the Contractor from liability. Any work to be performed by the 
Contractor, which requires flagging and/or inspection service, shall be deferred until 
the flagging protection required by UPRR is available at the job site. See Section 
3.18 for railroad flagging requirements. 

 
D. The Contractor shall make requests in writing for both Absolute and Conditional 

Work Windows, at least two weeks in advance of any work.  The written request 
must include: 

 
1. Exactly what the work entails. 
2. The days and hours that work will be performed. 
3. The exact location of work, and proximity to the tracks. 
4. The type of window requested and the amount of time requested. 
5. The designated contact person. 

 
The Contractor shall provide a written confirmation notice to the UPRR at least 48 
hours before commencing work in connection with approved work windows when 
work will be performed within 25 feet of any track center line. All work shall be 
performed in accordance with previously approved work plans. 
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E. Should a condition arising from, or in connection with the work, require that 
immediate and unusual provisions be made to protect operations and property of 
UPRR, the Contractor shall make such provisions. If in the judgment of UPRR’s 
Designated Representative such provisions are insufficient, the UPRR’s Designated 
Representative may require or provide such provisions as deemed necessary. In any 
event, such provisions shall be at the Contractor’s expense and without cost to the 
UPRR.  UPRR or the Agency shall have the right to order Contractor to temporarily 
cease operations in the event of an emergency or, if in the opinion of the UPRR’s 
Designated Representative, the Contractor’s operations could endanger UPRR’s 
operations. In the event such an order is given, Contractor shall immediately notify 
the Agency of the order. 
 

3.04 INSURANCE  
 

Contractor shall not begin work upon or over UPRR’s Right-of-Way until UPRR has been 
furnished the insurance policies, binders, certificates and endorsements as defined in 
Section 3.20 below and UPRR’s Designated Representative has advised the Agency that 
such insurance is in accordance with the Agreement.  The required insurance shall be kept 
in full force and effect during the performance of work and thereafter until Contractor 
removes all tools, equipment, and material from UPRR’s property and cleans the premises 
in a manner reasonably satisfactory to UPRR.  For the benefit of the Contractor and the 
Insurer(s), the current railroad traffic in the project area is estimated at _____ train 
movements per day at a maximum speed of _____ MPH. 

 
3.05 RAILROAD SAFETY ORIENTATION 
 

All personnel employed by the Contractor and all subcontractors must complete the 
UPRR course “Orientation for Contractor’s Safety”, and be registered prior to working 
on UPRR property.  This orientation is available at www.contractororientation.com.  
This course is required to be completed annually. 
 

3.06 COOPERATION 
 

UPRR will cooperate with Contractor so that work may be conducted in an efficient manner, 
and will cooperate with Contractor in enabling use of UPRR’s right-of-way in performing the 
work. 

 
3.07 MINIMUM CONSTRUCTION CLEARANCES FOR FALSEWORK AND OTHER 

TEMPORARY STRUCTURES 
 

The Contractor shall abide by the following minimum temporary clearances during the 
course of construction:  

A. 12’ – 0” horizontal from centerline of track 
B. 21’ – 6” vertically above top of rail. 

 
For construction clearance less than listed above, local Operating Unit review and 
approval is required.  
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3.08 APPROVAL OF REDUCED CLEARANCES 
 

A. The minimum track clearances to be maintained by the Contractor during 
construction are specified in Section 3.07 herein.  

 
B. Any proposed infringement on the specified minimum clearances due to the 

Contractor’s operations shall be submitted to UPRR’s Designated Representative 
through the Agency at least 30 days in advance of the work and shall not be 
undertaken until approved in writing by the UPRR’s Designated Representative. 

 
C. No work shall commence until the Contractor receives in writing assurance from 

UPRR’s Designated Representative that arrangements have been made for flagging 
service, as may be necessary and receives permission from UPRR’s Designated 
Representative to proceed with the work. 

 
3.09 CONSTRUCTION AND AS-BUILT SUBMITTALS 
 

A. Submittals are required for construction materials and procedures as outlined below.  
The submittals shall include all review comments from the Agency and the Engineer 
of Record. All design submittals shall be stamped and signed by a Professional 
Engineer registered in the State of Illinois. 

 
B. The tables below provide UPRR’s minimum submittal requirements for the 

construction items noted.  Submittal requirements are in addition to those specified 
elsewhere in these bid documents.  The minimum review times indicated below 
represent UPRR’s requirements only.  The Contractor shall allow additional time for 
the Agency’s review time as stated elsewhere in these bid documents. 

 

C. Submittals shall be made by the Agency to the UPRR Manager of Industry and 
Public Projects unless otherwise directed by the Railroad. Items in Table 1 shall be 
submitted for both railroad overpass and underpass projects, as applicable.  Items in 
Table 2 shall be submitted for railroad underpass projects only. 

 

TABLE 1 

ITEM DESCRIPTION SETS 
REQD. 

UPRR’s Minimum 
Review Time  

1 Shoring design and details 4 4 weeks 
2 Falsework design and details 4 4 weeks 
3 Drainage design provisions 4 4 weeks 

4 Erection diagrams and 
sequence 4 4 weeks 

5 Demolition diagram and 
sequence 4 4 weeks 
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Prior to or during construction of railroad underpass structures, the UPRR requires the 
review of drawings, reports, test data and material data sheets to determine compliance 
with the specifications.  Product information for items noted in Table 2 be submitted to 
UPRR’s Designated Representative through the Agency for their own review and 
approval of the material.  The signed submittal and the Agency’s review comments will 
be reviewed by UPRR or their consultant.  If a consultant performs the reviews, the 
consultant may reply directly to the Agency or its Designated Representative after 
consultation with UPRR.  Review of the submittals will not be conducted until after 
review by the Agency or its Designated Representative.  Review of the submittal items 
will require a minimum of four (4) weeks after receipt from the Agency. 
 

TABLE 2 

ITEM DESCRIPTION SETS 
REQD. NOTES 

1 Shop drawings 4 Steel and Concrete members  
2 Bearings 4 For entire structures 
3 Concrete Mix Designs 4 For entire structures 

4 Rebar & Strand 
certifications 4 For superstructure only 

5 28 day concrete strength 4 For superstructure only 

6 
Waterproofing material 
certifications and 
installation procedure 

4 Waterproofing & protective 
boards 

7 Structural steel 
certifications 4 

All fracture critical members & 
other members requiring 
improved notch toughness 

8 Fabrication and Test 
reports 4 

All fracture critical members & 
other members requiring 
improved notch toughness 

9 Welding Procedures and 
Welder Certification  4 AWS requirements  

10 Foundation Construction 
Reports  4 

Pile driving, drilled shaft 
construction, bearing pressure 
test reports for spread footings  

11 
Compaction testing 
reports for backfill at 
abutments 

4 
Must meet 95% maximum dry 
density, Modified Proctor 
ASTM D1557 

 
D. As-Built Records shall be submitted to the UPRR within 60 days of completion of the 

structures.  These records shall consist of the following items: 
 
Overpass Projects 

1. Electronic files of all structure design drawings with as-constructed 
modifications shown, in Microstation J or Acrobat .PDF format. 

2. Hard copies of all structure design drawings with as-constructed 
modifications shown. 
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Underpass Projects  
1. Electronic files of all structure design drawings with as-constructed 

modifications shown, in Microstation J or Acrobat .PDF format. 
2. Hard copies of all structure design drawings with as-constructed 

modifications shown. 
3. Final approved copies of shop drawings for concrete and steel members. 
4. Foundation Construction Reports 
5. Compaction testing reports for backfill at abutments 

 
3.10 APPROVAL OF DETAILS 
 

The details of the construction affecting the UPRR tracks and property not already included 
in the Contract Plans shall be submitted to UPRR’s Designated Representative through the 
Agency for UPRR's review and written approval before such work is undertaken.  Review 
and approval of these submittals will require a minimum of four (4) weeks in addition to the 
Agency’s review time as stated elsewhere in these bid documents. 

 
3.11 MAINTENANCE OF RAILROAD FACILITIES 

 

A. The Contractor shall be required to maintain all ditches and drainage structures free 
of silt or other obstructions which may result from Contractor’s operations; to 
promptly repair eroded areas within UPRR’s right of way and to repair any other 
damage to the property of UPRR, or its tenants.  

 
B. All such maintenance and repair of damages due to the Contractor’s operations shall 

be done at the Contractor’s expense.  
 

C. The Contractor must submit a proposed method of erosion control and have the 
method reviewed by the UPRR prior to beginning any grading on the Project Site. 
Erosion control methods must comply with all applicable local, state and federal 
regulations. 

 
3.12 SITE INSPECTIONS BY UPRR’s DESIGNATED REPRESENTATIVE 

 

A. In addition to the office reviews of construction submittals, site inspections may be 
performed by UPRR’s Designated Representative at significant points during 
construction, including but not limited to the following: 

 
1. Preconstruction meetings. 
 
2. Pile driving, drilling of caissons or drilled shafts. 
 
3. Reinforcement and concrete placement for railroad bridge substructure and/or 

superstructure. 
 
4. Erection of precast concrete or steel bridge superstructure. 
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5. Placement of waterproofing (prior to placing ballast on bridge deck). 
 
6. Completion of the bridge structure. 
 

B. Site inspection is not limited to the milestone events listed above. Site visits to check 
progress of the work may be performed at any time throughout the construction as 
deemed necessary by UPRR. 

 
C. A detailed construction schedule, including the proposed temporary horizontal and 

vertical clearances and construction sequence for all work to be performed, shall be 
provided to the Agency for submittal to UPRR’s Designated Representative for 
review prior to commencement of work. This schedule shall also include the 
anticipated dates when the above listed events will occur.  This schedule shall be 
updated for the above listed events as necessary, but at least monthly so that site 
visits may be scheduled. 

 
3.13 UPRR REPRESENTATIVES 
 

A.  UPRR representatives, conductors, flag person or watch person will be provided by 
UPRR at expense of the Agency or Contractor (as stated elsewhere in these bid 
documents) to protect UPRR facilities, property and movements of its trains or 
engines.  In general, UPRR will furnish such personnel or other protective services 
as follows: 

 
1. When any part of any equipment is standing or being operated within 25 feet, 

measured horizontally, from centerline of any track on which trains may operate, 
or when any object is off the ground and any dimension thereof could extend 
inside the 25 foot limit, or when any erection or construction activities are in 
progress within such limits, regardless of elevation above or below track. 

 
2. For any excavation below elevation of track subgrade if, in the opinion of UPRR’s 

Designated Representative, track or other UPRR facilities may be subject to 
settlement or movement. 

 
3. During any clearing, grubbing, excavation or grading in proximity to UPRR 

facilities, which, in the opinion of UPRR’s Designated Representative, may 
endanger UPRR facilities or operations.   

 
4. During any contractor’s operations when, in the opinion of UPRR’s Designated 

Representative, UPRR facilities, including, but not limited to, tracks, buildings, 
signals, wire lines, or pipe lines, may be endangered. 

 
5. The Contractor shall arrange with the UPRR Designated Representative to 

provide the adequate number of flag persons to accomplish the work. 
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3.14 WALKWAYS REQUIRED 
 

Along the outer side of each exterior track of multiple operated track, and on each side of 
single operated track, an unobstructed continuous space suitable for trainman’s use in 
walking along trains, extending to a line not less than twelve feet (12’) from centerline of 
track, shall be maintained. Any temporary impediments to walkways and track drainage 
encroachments or obstructions allowed during work hours while UPRR’s flagman service is 
provided shall be removed before the close of each work day. Walkways with railings shall 
be constructed by Contractor over open excavation areas when in close proximity of track, 
and railings shall not be closer than 8’ – 6” horizontally from center line of tangent track or 9’ 
– 6” horizontally from centerline of curved track. 

 
3.15 COMMUNICATIONS AND SIGNAL LINES 
 

If required, UPRR will rearrange its communications and signal lines, its grade crossing 
warning devices, train signals and tracks, and facilities that are in use and maintained by 
UPRR’s forces in connection with its operation at expense of the Agency.  This work by 
UPRR will be done by its own forces and it is not a part of the Work under this Contract. 

 
3.16 TRAFFIC CONTROL 
 

Contractor’s operations that control traffic across or around UPRR facilities shall be 
coordinated with and approved by the UPRR’s Designated Representative. 

 
3.17 CONSTRUCTION EXCAVATIONS 

 

A. The Contractor shall be required to take special precaution and care in connection 
with excavating and shoring. Excavations for construction of footings, piers, columns, 
walls or other facilities that require shoring shall comply with requirements of OSHA, 
AREMA and UPRR “Guidelines for Temporary Shoring”. 

 

B. The Contractor shall contact UPRR’s “Call Before Your Dig” at least 48 hours prior to 
commencing work at 1-800-336-9193 during normal business hours (6:30 a.m. to 
8:00 p.m. central time, Monday through Friday, except holidays - also a 24 hour, 7 
day a week number for emergency calls) to determine location of fiber optics. If a 
telecommunications system is buried anywhere on or near UPRR property, the 
Contractor will co-ordinate with UPRR and the Telecommunication Company(ies) to 
arrange for relocation or other protection of the system prior to beginning any work 
on or near UPRR property. 

 
3.18 RAILROAD FLAGGING 
 

A.   Performance of any work by the Contractor in which person(s) or equipment will be 
within twenty-five (25) feet of any track, or will be near enough to any track that any 
equipment extension (such as, but not limited to, a crane boom) will reach within 
twenty-five (25) feet of any track, may require railroad flagging services or other  
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 protective measures.  Contractor shall give the advance notice to the UPRR as 
required in Section 3.03 above before commencing any such work, so that the 
UPRR may determine the need for flagging or other protective measures to ensure 
the safety of the railroad’s operations.  Contractor shall comply with all other 
requirements regarding flagging as specified by Union Pacific.  Any costs associated 
with failure to abide by these requirements will be borne by the Contractor. 

 
B.   Reimbursement to Railroad will be required covering the full eight-hour day during 

which any flagman is furnished, unless the flagman can be assigned to other 
Railroad work during a portion of such day, in which event reimbursement will not be 
required for the portion of the day during which the flagman is engaged in other 
Railroad work.  Reimbursement will also be required for any day not actually worked 
by the flagman following the flagman's assignment to work on the project for which 
Railroad is required to pay the flagman and which could not reasonably be avoided 
by Railroad by assignment of such flagman to other work , even though Contractor 
may not be working during such time.  When it becomes necessary for Railroad to 
bulletin and assign an employee to a flagging position in compliance with union 
collective bargaining agreements, Contractor must provide Railroad a minimum of 
five (5) days notice prior to the cessation of the need for a flagman.  If five (5) days 
notice of cessation is not given, Contractor will still be required to pay flagging 
charges for the five (5) day notice period required by union agreement to be given to 
the employee, even though flagging is not required for that period.  An additional ten 
(10) days notice must then be given to Railroad if flagging services are needed 
again after such five day cessation notice has been given to Railroad.  The 
estimated pay rate for each flag person is $_____ per day for an 8 hour work 
day with time and one-half for overtime, Saturdays, Sundays; double time and 
one-half for holidays. Flagging rates are set by the UPRR and are subject to 
change. 

 
3.19 CLEANING OF RIGHT-OF-WAY 
 

Contractor shall, upon completion of the work to be performed by Contractor upon the 
premises, over or beneath the tracks of UPRR, promptly remove from the Right-of-Way of 
UPRR all of Contractor’s tools, implements, and other materials whether brought upon the 
Right-of-Way by Contractor or any subcontractors, employee or agent of Contractor or of 
any subcontractor, and leave the Right-of-Way in a clean and presentable condition to 
satisfaction of UPRR.  

 
3.20 INSURANCE PROVISIONS 
 

Contractor shall, at its sole cost and expense, procure and maintain during the course of 
the Project and until all Project work on Railroad’s property has been completed and the 
Contractor has removed all equipment and materials from the Railroad’s property and 
has cleaned and restored Railroad’s property to Railroad’s satisfaction, the following 
insurance coverage: 
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A. Commercial General Liability insurance.  Commercial general liability (CGL) with 
a limit of not less than $5,000,000 each occurrence and an aggregate limit of not 
less than $10,000,000.  CGL insurance must be written on ISO occurrence form CG 
00 01 12 04 (or a substitute form providing equivalent coverage). 

 
  The policy must also contain the following endorsement, which must be 
stated on the certificate of insurance: 

• Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute 
form providing equivalent coverage) showing “Union Pacific Railroad Company 
Property” as the Designated Job Site. 

 
B. Business Automobile Coverage insurance.  Business auto coverage written on 

ISO form CA 00 01 (or a substitute form providing equivalent liability coverage) with a 
combined single limit of not less $5,000,00 for each accident. 

 
The policy must contain the following endorsements, which must be 
stated on the certificate of insurance: 

• Coverage For Certain Operations In Connection With 
Railroads ISO form CA 20 70 10 01 (or substitute form providing 
equivalent coverage) showing “Union Pacific Property” as the 
Designated Job Site. 

• Motor Carrier Act Endorsement – Hazardous materials 
clean up (MCS-90) if required by law. 

 
C. Workers Compensation and Employers Liability insurance.  

Coverage must include but not be limited to: 
• Contractor’s statutory liability under the workers’ 

compensation laws of the state(s) affected by this Agreement. 
• Employers’ Liability (Part B) with limits of at least $500,000 

each accident, $500,000 disease policy limit $500,000 each 
employee. 

 
If Contractor is self-insured, evidence of state approval and excel workers 
compensation coverage must be provided.  Coverage must include liability arising 
out of the U.S. Longshoremen’s and Harbor Workers’ Act, the Jones Act, and the 
Outer Continental Shelf Land Act, if applicable.   

 
The policy must contain the following endorsement, which must be stated on the 
certificate of insurance: 

• Alternate Employer endorsement ISO form WC 00 03 01 A (or a 
substitute form providing equivalent coverage) showing Railroad in the schedule as 
the alternate employer (or a substitute form providing equivalent coverage). 

 
D. Railroad Protective Liability insurance.  Contractor must maintain Railroad 

Protective Liability insurance written on ISO occurrence form CG 00 35 12 04 (or a 
substitute form providing equivalent coverage) on behalf of Railroad as named 
insured, with a limit of not less than $5,000,000 per occurrence and an aggregate of 
$10,000,000.  A binder stating the policy is in place must be submitted to Railroad 
before the work may be commenced and until the original policy is forwarded to 
Railroad. 
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E. Umbrella or Excess insurance.  If Contractor utilizes umbrella or excess policies, 
these policies must “follow form” and afford no less coverage than the primary 
policy. 

 
F. Pollution Liability insurance.  Pollution liability coverage must be written on ISO 

form Pollution Liability Coverage Form Designated Sites CG 00 39 12 04 (or a 
substitute form providing equivalent liability coverage), with limits of at least 
$5,000,000 per occurrence and an aggregate limit of $10,000,000. 

 
 If the scope of work as defined in this Agreement includes the disposal of any 

hazardous or non-hazardous materials from the job site, Contractor must furnish to 
Railroad evidence of pollution legal liability insurance maintained by the disposal site 
operator for losses arising form the insured facility accepting the materials, with 
coverage in minimum amounts of $1,000,000 per loss, and an annual aggregate of 
$2,000,000. 

 
Other Requirements 

 
G. All policy(ies) required above (except worker’s compensation and employers liability) 

must include Railroad as “Additional Insured” using ISO Additional Insured 
Endorsements CG 20 26, and CA 20 48 (or substitute forms providing equivalent 
coverage).  The coverage provided to Railroad as additional insured shall, to the 
extent provided under ISO Additional Insured Endorsement CG 20 26, and CA 20 48 
provide coverage for Railroad’s negligence whether sole or partial, active or passive, 
and shall not be limited by Contractor’s liability under the indemnity provisions of this 
Agreement. 

 
H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on 

the certificate of insurance), unless the law governing this Agreement prohibits all 
punitive damages that might arise under this Agreement. 

 
I. Contractor waives all rights of recovery, and its insurers also waive all rights of 

subrogation of damages against Railroad and its agents, officers, directors and 
employees.  This waiver must be stated on the certificate of insurance. 

 
J. Prior to commencing the work, Contractor shall furnish Railroad with a certificate(s) 

of insurance, executed by a duly authorized representative of each insurer, showing 
compliance with the insurance requirements in this Agreement. 

 
K. All insurance policies must be written by a reputable insurance company acceptable 

to Railroad or with a current Best’s Insurance Guide Rating of A- and Class VII or 
better, and authorized to do business in the state(s) in which the work is to be 
performed. 

 
L. The fact that insurance is obtained by Contractor or by Railroad on behalf of 

Contractor will not be deemed to release or diminish the liability of Contractor, 
including, without limitation, liability under the indemnity provisions of this 
Agreement.  Damages recoverable by Railroad from Contractor or any third party 
will not be limited by the amount of the required insurance coverage. 

 
END OF SECTION 
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Illinois Department of Transportation 

PROJECT LABOR AGREEMENT 
 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , 2007, by 
and between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
68012 (hereinafter, the “Project”). 
 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2003-13.  It is 
mutually understood and agreed that the terms and conditions of this PLA are intended 
to promote the public interest in obtaining timely and economical completion of the 
Project by encouraging productive and efficient construction operations; by establishing 
a spirit of harmony and cooperation among the parties; and by providing for peaceful 
and prompt settlement of any and all labor grievances or jurisdictional disputes of any 
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution 
of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  
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1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supercede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 
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1.8. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 
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2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 

 
ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Jack P. Cerone, 
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A. 
Zipp.  In the event that the Unions and Prime Contractor are not able to agree on a full  
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slate of three Permanent Arbitrators, the Department, after consultation with the Unions 
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be 
necessary to establish the full slate.  A single Permanent Arbitrator shall be selected 
from the slate of three on a rotating basis to adjudicate each arbitrable matter as it 
arises.  In the event a Permanent Arbitrator is not available to adjudicate a particular 
matter in the order of rotation, the arbitration assignment shall pass to the next available 
Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
 

4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 



Various Routes 
Section D4 Scour Mitigation 2006 

Various Counties 
Contract 68012 

 71

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 

 
5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 

job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 
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5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
he Arbitrator within three (3) business days.  Business days are defined as 
Monday through Friday excluding contract holidays.  An Arbitrator will be 
selected based on availability from the slate of permanent Arbitrators.  The 
Arbitrator’s bench decision will be given the day of the hearing and will be final 
and legally binding on this project only.  The Arbitrator’s bench decision will be 
implemented without delay.  The cost of Arbitration will be shared equally by the 
disputing parties.  Any party to the dispute can require that a “long form” written 
decision be provided from the Arbitrator, however the cost of the “long form” 
written decision will be the responsibility of the party making the request. 
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Notes: 
 
• A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
 
• If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

 
• Time limits at any step can be extended if all parties to the jurisdictional 

dispute mutually agree in writing. 
 
• All parties to a jurisdictional dispute can mutually agree to waive the time 

limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.  If the Arbitrator finds that a 
craft has improperly obtained the prevailing practice in the locality through 
raiding, the undercutting of wagers or by the use of vertical agreements, 
the Arbitrator shall rely on the decision of record rather than the prevailing 
practice in the locality. 

 
(4) If no decision of record is applicable, the Arbitrator shall then consider the 

established trade practice in the industry and prevailing practice in the 
locality; and 
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decision of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breech of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 

 

7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 
within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 
effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 



Various Routes 
Section D4 Scour Mitigation 2006 

Various Counties 
Contract 68012 

 76

 

7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 
fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.  If any 
party desires a written opinion, one shall be issued within fifteen (15) days, but 
its issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and 
such Award shall be served on all parties by hand or registered mail upon 
issuance. 

 

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 
filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 
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8.3  This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Illinois Department of Transportation 
 
 
     ______ 
Christine M. Reed, P.E., Director of Highways 
 
 
_____________________________________ 
Ann Schneider, Director Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Milton R. Sees, Secretary    (Date) 
 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local 
unions listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
 
 



Various Routes 
Section D4 Scour Mitigation 2006 

Various Counties 
Contract 68012 

 79

 
Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 68012], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
      
 ____________________________________ 
       (Company) 
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BNSF RAILWAY COMPANY AGREEMENT 
 

LAW DEPARTMENT APPROVED 
 

EXHIBIT A 
 

C-1 
 

Agreement 
Between 

BNSF RAILWAY COMPANY 
and the 

CONTRACTOR 
 
BNSF RAILWAY COMPANY 
Attention: Manager Public Projects 
 
Railway File:   _______________________________________ 
Agency Project:  _______________________________________ 
 
Gentlemen: 
 

The undersigned (hereinafter called, the “Contractor”), has entered into a contract (the 
“Contract”) dated ______________, 200_, [***Drafter’s Note:  insert the date of the contract 
between the Agency and the Contractor here] with                                         [Drafter’s Note:  
insert the name of the Agency here] for the performance of certain work in connection with 
the following project                                                   . Performance of such work will necessarily 
require contractor to enter BNSF RAILWAY COMPANY ("Railway") right of way and property 
("Railway Property").  The Contract provides that no work will be commenced within Railway 
Property until the Contractor employed in connection with said work for _____________[insert 
Agency name here] (i) executes and delivers to Railway an Agreement in the form hereof, and 
(ii) provides insurance of the coverage and limits specified in such Agreement and Section 3 
herein.  If this Agreement is executed by a party who is not the Owner, General Partner, 
President or Vice President of Contractor, Contractor must furnish evidence to Railway 
certifying that the signatory is empowered to execute this Agreement on behalf of Contractor. 

 
Accordingly, in consideration of Railway granting permission to Contractor to enter upon 

Railway Property and as an inducement for such entry, Contractor, effective on the date of the 
Contract, has agreed and does hereby agree with Railway as follows: 

 
Section 1.  RELEASE OF LIABILITY AND INDEMNITY 

 
Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway 

for all judgments, awards, claims, demands, and expenses (including attorneys' fees), for injury 
or death to all persons, including Railway's and Contractor's officers and employees, and for 
loss and damage to property belonging to any person, arising in any manner from Contractor's 
or any of Contractor's subcontractors' acts or omissions or any work performed on or about 
Railway’s property or right-of-way. 
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THE LIABILITY ASSUMED BY CONTRACTOR WILL NOT BE AFFECTED BY THE 
FACT, IF IT IS A FACT, THAT THE DESTRUCTION, DAMAGE, DEATH, OR INJURY WAS 
OCCASIONED BY OR CONTRIBUTED TO BY THE NEGLIGENCE OF RAILWAY, ITS 
AGENTS, SERVANTS, EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT THAT 
SUCH CLAIMS ARE PROXIMATELY CAUSED BY THE INTENTIONAL MISCONDUCT OR 
GROSS NEGLIGENCE OF RAILWAY. [Note to Drafter:  Check with appropriate local 
counsel to ensure that the indemnity language is enforceable.  In California, replace the 
word “INTENTIONAL” in the last sentence with the word “WILLFUL”.  Further, replace the 
word “GROSS” in the last sentence with the word “SOLE”.] 

 
THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES 

ANY CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE 
FEDERAL EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT LIABILITY 
UNDER THE SAFETY APPLIANCE ACT OR THE BOILER INSPECTION ACT, WHENEVER 
SO CLAIMED. 

 
Contractor further agrees, at its expense, in the name and on behalf of Railway, that it 

will adjust and settle all claims made against Railway, and will, at Railway's discretion, appear 
and defend any suits or actions of law or in equity brought against Railway on any claim or 
cause of action arising or growing out of or in any manner connected with any liability assumed 
by Contractor under this Agreement for which Railway is liable or is alleged to be liable. Railway 
will give notice to Contractor, in writing, of the receipt or dependency of such claims and 
thereupon Contractor must proceed to adjust and handle to a conclusion such claims, and in the 
event of a suit being brought against Railway, Railway may forward summons and complaint or 
other process in connection therewith to Contractor, and Contractor, at Railway's discretion, 
must defend, adjust, or settle such suits and protect, indemnify, and save harmless Railway 
from and against all damages, judgments, decrees, attorney's fees, costs, and expenses 
growing out of or resulting from or incident to any such claims or suits. 

 
It is mutually understood and agreed that the assumption of liabilities and indemnification 

provided for in this Agreement survive any termination of this Agreement. 
 
Section 2. TERM 
 
This Agreement is effective from the date of the Contract until (i) the completion of the 

project set forth herein, and (ii) full and complete payment to Railway of any and all sums or 
other amounts owing and due hereunder. 

 
Section 3.  INSURANCE 

 
 Contractor must, at its sole cost and expense, procure and maintain during the life of this 
Agreement the following insurance coverage: 

 
A. Commercial General Liability insurance.  This insurance must contain broad form 

contractual liability with a combined single limit of a minimum of $2,000,000 each 
occurrence and an aggregate limit of at least $4,000,000.  Coverage must be 
purchased on a post 1998 ISO occurrence form or equivalent and include coverage 
for, but not limit to the following: 
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♦ Bodily Injury and Property Damage 
♦ Personal Injury and Advertising Injury 
♦ Fire legal liability 
♦ Products and completed operations 
 

This policy must also contain the following endorsements, which must be indicated on 
the certificate of insurance: 

♦ It is agreed that any workers’ compensation exclusion does not apply to 
Railroad payments related to the Federal Employers Liability Act or a 
Railroad Wage Continuation Program or similar programs and any payments 
made are deemed not to be either payments made or obligations assumed 
under any Workers Compensation, disability benefits, or unemployment 
compensation law or similar law. 

♦ The definition of insured contract must be amended to remove any exclusion 
or other limitation for any work being done within 50 feet of railroad property. 

♦ Any exclusions related to the explosion, collapse and underground hazards 
must be removed. 

 
No other endorsements limiting coverage as respects obligations under this Agreement 
may be included on the policy. 
 

 B.   Business Automobile Insurance.  This insurance must contain a combined single 
limit of at least $1,000,000 per occurrence, and include coverage for, but not limited to 
the following: 

♦ Bodily injury and property damage 
♦ Any and all vehicles owned, used or hired 
 

C.  Workers Compensation and Employers Liability insurance including coverage for, but 
not limited to: 

♦ ____________’s statutory liability under the worker’s compensation laws of 
the state(s) in which the work is to be performed.  If optional under State law, 
the insurance must cover all employees anyway. 

♦ Employers’ Liability (Part B) with limits of at least $500,000 each accident, 
$500,000 by disease policy limit, $500,000 by disease each employee. 

 
D. Railroad Protective Liability insurance naming only the Railroad as the Insured with 

coverage of at least $2,000,000 per occurrence and $6,000,000 in the aggregate.  
The policy Must be issued on a standard ISO form CG 00 35 10 93 and include the 
following: 
♦ Endorsed to include the Pollution Exclusion Amendment (ISO form CG 28 31 10 

93)  
♦ Endorsed to include the Limited Seepage and Pollution Endorsement. 
♦ Endorsed to remove any exclusion for punitive damages. 
♦ No other endorsements restricting coverage may be added. 
♦ The original policy must be provided to the Railroad prior to performing any work 

or services under this Agreement 
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Other Requirements: 
 
  All policies (applying to coverage listed above) must not contain an exclusion for 
punitive damages and certificates of insurance must reflect that no exclusion exists.   
 

Contractor agrees to waive its right of recovery against Railroad for all claims and suits 
against Railroad.  In addition, its insurers, through the terms of the policy or policy 
endorsement, waive their right of subrogation against Railroad for all claims and suits.  The 
certificate of insurance must reflect the waiver of subrogation endorsement.  Contractor further 
waives its right of recovery, and its insurers also waive their right of subrogation against 
Railroad for loss of its owned or leased property or property under contractor’s care, custody or 
control.   
 

Contractor’s insurance policies through policy endorsement, must include wording which 
states that the policy is primary and non-contributing with respect to any insurance carried by 
Railroad.  The certificate of insurance must reflect that the above wording is included in 
evidenced policies. 
 

All policy(ies) required above (excluding Workers Compensation and if applicable, 
Railroad Protective) must include a severability of interest endorsement and Railroad must be 
named as an additional insured with respect to work performed under this agreement.  
Severability of interest and naming Railroad as additional insured must be indicated on the 
certificate of insurance. 
 

Contractor is not allowed to self-insure without the prior written consent of Railroad.  If 
granted by Railroad, any deductible, self-insured retention or other financial responsibility for 
claims must be covered directly by contractor in lieu of insurance.  Any and all Railroad 
liabilities that would otherwise, in accordance with the provisions of this Agreement, be covered 
by contractor’s insurance will be covered as if contractor elected not to include a deductible, 
self-insured retention or other financial responsibility for claims. 
 

Prior to commencing the Work, contractor must furnish to Railroad an acceptable 
certificate(s) of insurance including an original signature of the authorized representative 
evidencing the required coverage, endorsements, and amendments and referencing the 
contract audit/folder number if available.  The policy(ies) must contain a provision that obligates 
the insurance company(ies) issuing such policy(ies) to notify Railroad in writing at least 30 days 
prior to any cancellation, non-renewal, substitution or material alteration.  This cancellation 
provision must be indicated on the certificate of insurance.  Upon request from Railroad, a 
certified duplicate original of any required policy must be furnished.  Contractor should send the 
certificate(s) to the following address: 

 
BNSF RAILWAY COMPANY 
P.O. Box 12010-BN 
Hemet, California 92546-8010 
Fax:  909-766-2299 

 
Any insurance policy must be written by a reputable insurance company acceptable to 

Railroad or with a current Best’s Guide Rating of A- and Class VII or better, and authorized to 
do business in the state(s) in which the service is to be provide. 
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Contractor represents that this Agreement has been thoroughly reviewed by 
contractor’s insurance agent(s)/broker(s), who have been instructed by contractor to procure the 
insurance coverage required by this Agreement.  Allocated Loss Expense must be in addition 
to all policy limits for coverages referenced above. 
 
Not more frequently than once every five years, Railroad may reasonably modify the required 
insurance coverage to reflect then-current risk management practices in the railroad industry 
and underwriting practices in the insurance industry. 
 
 If any portion of the operation is to be subcontracted by contractor, contractor must 
require that the subcontractor provide and maintain the insurance coverages set forth herein, 
naming Railroad as an additional insured, and requiring that the subcontractor release, defend 
and indemnify Railroad to the same extent and under the same terms and conditions as 
contractor is required to release, defend and indemnify Railroad herein. 
 

Failure to provide evidence as required by this section will entitle, but not require, 
Railroad to terminate this Agreement immediately.  Acceptance of a certificate that does not 
comply with this section will not operate as a waiver of contractor's obligations hereunder. 
 

The fact that insurance (including, without limitation, self-insurance) is obtained by 
contractor will not be deemed to release or diminish the liability of contractor including, without 
limitation, liability under the indemnity provisions of this Agreement.  Damages recoverable by 
Railroad will not be limited by the amount of the required insurance coverage. 
 

For purposes of this section, Railroad means “Burlington Northern Santa Fe 
Corporation”, “BNSF RAILWAY COMPANY” and the subsidiaries, successors, assigns and 
affiliates of each. 

 
 Section 4.  EXHIBIT “C” CONTRACTOR REQUIREMENTS 

 
The Contractor must observe and comply with all provisions, obligations, requirements 

and limitations contained in the Contract, and the Contractor Requirements set forth on Exhibit 
“C” attached to the Contract and this Agreement, , including, but not be limited to, payment of all 
costs incurred for any damages to Railway roadbed, tracks, and/or appurtenances thereto, 
resulting from use, occupancy, or presence of its employees, representatives, or agents or 
subcontractors on or about the construction site. 

 
Section 5.  TRAIN DELAY 
 
Contractor is responsible for and hereby indemnifies and holds harmless Railway 

(including its affiliated railway companies, and its tenants) for, from and against all damages 
arising from any unscheduled delay to a freight or passenger train which affects Railway's ability 
to fully utilize its equipment and to meet customer service and contract obligations.  Contractor 
will be billed, as further provided below, for the economic losses arising from loss of use of 
equipment, contractual loss of incentive pay and bonuses and contractual penalties resulting 
from train delays, whether caused by Contractor, or subcontractors, or by the Railway 
performing work under this Agreement.  Railway agrees that it will not perform any act to 
unnecessarily cause train delay. 
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For loss of use of equipment, Contractor will be billed the current freight train hour rate 
per train as determined from Railway's records.  Any disruption to train traffic may cause delays 
to multiple trains at the same time for the same period. 

 
Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other 

grain, intermodal, coal and freight trains operate under incentive/penalty contracts between 
Railway and its customer(s).  Under these arrangements, if Railway does not meet its contract 
service commitments, Railway may suffer loss of performance or incentive pay and/or be 
subject to penalty payments.  Contractor is responsible for any train performance and incentive 
penalties or other contractual economic losses actually incurred by Railway which are 
attributable to a train delay caused by Contractor or its subcontractors. 
 
The contractual relationship between Railway and its customers is proprietary and confidential.  
In the event of a train delay covered by this Agreement, Railway will share information relevant 
to any train delay to the extent consistent with Railway confidentiality obligations.  Damages for 
train delay for certain trains may be as high as $50,000.00 per incident. 

 
Contractor and its subcontractors must give Railway’s representative (______) 

_____ weeks advance notice of the times and dates for proposed work windows.  Railway 
and Contractor will establish mutually agreeable work windows for the project.  Railway 
has the right at any time to revise or change the work windows due to train operations or 
service obligations.  Railway will not be responsible for any additional costs or expenses 
resulting from a change in work windows.  Additional costs or expenses resulting from a 
change in work windows shall be accounted for in Contractor’s expenses for the project.   

 
Contractor and subcontractors must plan, schedule, coordinate and conduct all 

Contractor's work so as to not cause any delays to any trains. 
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 Kindly acknowledge receipt of this letter by signing and returning to the Railway two 
original copies of this letter, which, upon execution by Railway, will constitute an Agreement 
between us. 
 

 
____________________________________ 
(Contractor) BNSF Railway Company 
 
 
By:_________________________________

 By:__________________________________ 
Printed Name:________________________

 Name:
___________
___________
__________ 

Title:____________________________________ Manager Public Projects 
 

 
 
Contact Person:    Accepted and effective this _____day of 

20__. 
Address:      
       
City:_________________State:___Zip:____ 
Fax:       
Phone:        
E-mail:      
 

 
 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                          VARIOUS COUNTIES  
                                         EFFECTIVE MAY 2008

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Fulton County Prevailing Wage for May 2008 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   24.690 25.440 1.5   1.5 2.0 6.300 8.030 0.000 0.700  
ASBESTOS ABT-MEC        BLD   25.690 26.690 1.5   1.5 2.0 5.050 2.500 0.000 0.250  
BOILERMAKER             BLD   30.970 33.970 2.0   2.0 2.0 8.270 7.740 0.000 0.300  
BRICK MASON             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
CARPENTER               BLD   26.540 28.540 1.5   1.5 2.0 6.750 8.150 0.000 0.320  
CARPENTER               HWY   27.340 29.340 1.5   1.5 2.0 6.750 8.520 0.000 0.320  
CEMENT MASON         NW ALL   24.560 25.060 1.5   1.5 2.0 5.050 5.500 0.000 0.400  
CEMENT MASON         SE BLD   24.220 25.970 1.5   1.5 2.0 5.490 10.44 0.000 0.500  
CEMENT MASON         SE HWY   25.500 26.500 1.5   1.5 2.0 5.490 10.44 0.000 0.500  
CERAMIC TILE FNSHER     BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
ELECTRIC PWR EQMT OP    ALL   30.750  0.000 1.5   1.5 2.0 4.750 8.610 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   21.090  0.000 1.5   1.5 2.0 4.750 5.905 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   34.160 36.350 1.5   1.5 2.0 4.750 9.560 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   22.130  0.000 1.5   1.5 2.0 4.750 6.200 0.000 0.000  
ELECTRICIAN             BLD   31.190 33.690 1.5   1.5 2.0 5.150 8.480 0.000 0.250  
ELECTRONIC SYS TECH     BLD   24.830 26.330 1.5   1.5 2.0 5.150 6.145 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   35.615 40.070 2.0   2.0 2.0 8.775 6.960 2.140 0.000  
GLAZIER                 BLD   27.020 27.770 1.5   1.5 2.0 6.400 5.750 0.000 0.500  
HT/FROST INSULATOR      BLD   31.240 32.240 1.5   1.5 2.0 5.300 8.860 0.000 0.450  
IRON WORKER             BLD   26.310 28.060 1.5   1.5 2.0 8.140 7.810 0.000 0.400  
IRON WORKER             HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
LABORER                 BLD   24.690 25.440 1.5   1.5 2.0 6.300 8.030 0.000 0.700  
LABORER                 HWY   26.300 27.300 1.5   1.5 2.0 6.300 8.030 0.000 0.700  
LATHER                  BLD   26.540 28.540 1.5   1.5 2.0 6.750 8.150 0.000 0.320  
MACHINERY MOVER         HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
MACHINIST               BLD   38.390 40.390 2.0   2.0 2.0 4.880 6.550 2.650 0.000  
MARBLE FINISHERS        BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
MARBLE MASON            BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
MILLWRIGHT              BLD   27.180 29.180 1.5   1.5 2.0 6.750 7.850 0.000 0.320  
MILLWRIGHT              HWY   28.410 30.410 1.5   1.5 2.0 6.750 7.950 0.000 0.320  
OPERATING ENGINEER      BLD 1 29.420 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      BLD 2 27.360 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      BLD 3 25.850 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 1 30.300 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 2 27.790 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 3 23.640 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
PAINTER                 ALL   29.850 31.850 1.5   1.5 1.5 6.750 6.750 0.000 0.500  
PILEDRIVER              BLD   27.040 29.040 1.5   1.5 2.0 6.750 8.150 0.000 0.320  
PILEDRIVER              HWY   28.340 30.340 1.5   1.5 2.0 6.750 8.520 0.000 0.320  
PIPEFITTER              BLD   32.830 36.440 1.5   1.5 2.0 6.450 8.240 0.000 0.610  
PLASTERER               BLD   24.490 25.740 1.5   1.5 2.0 5.490 10.24 0.000 0.500  
PLUMBER                 BLD   29.630 32.300 1.5   1.5 2.0 6.450 9.550 0.000 0.900  
ROOFER                  BLD   25.250 26.250 1.5   1.5 2.0 5.550 6.700 0.000 0.150  
SHEETMETAL WORKER       BLD   28.740 30.180 1.5   1.5 2.0 5.770 10.21 0.000 0.310  
SIGN HANGER             HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
SPRINKLER FITTER        BLD   35.140 37.690 1.5   1.5 2.0 7.000 6.200 0.000 0.250  
STEEL ERECTOR           HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
STONE MASON             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TERRAZZO FINISHER       BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TERRAZZO MASON          BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TILE MASON              BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TRUCK DRIVER            ALL 1 27.457  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 2 27.857  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 3 28.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 4 28.307  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 5 29.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 1 21.970  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 2 22.290  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  



TRUCK DRIVER            O&C 3 22.450  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 4 22.650  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 5 23.250  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TUCKPOINTER             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
 
Legend:   

 

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.  

OSA (Overtime is required for every hour worked on Saturday)  

OSH (Overtime is required for every hour worked on Sunday and Holidays)  

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
FULTON COUNTY 
 
CEMENT MASONS (NORTHWEST) - That part of the county West of a 
North-South line West of  Farmington and Canton and North of an 
East-West line North of Cuba. 
 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall on a Sunday 
is celebrated on the following  Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.  Common practice in a given local may alter certain days 
of celebration such as the day after  Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes,  ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 



Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and  brooms, including those pulled by 
separate units, truck driver helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and  on-the-job site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch  trucks, hydrolift trucks, vactor 
trucks or similar equipment when used for transportation purposes. 
Fork lifts  over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump  trucks, mechanics and 
working forepersons, and dispatchers.  Five axle or more combination 
units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers; 
Mechanics; Central Concrete Mixing Plant  Operator; Road Pavers (27E - 
Dual Drum - Tri Batchers); Blacktop Plant Operators and Plant 



Engineers; 3  Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer 
Scoops; Koehring Scooper; Drag Lines; Backhoe;  Derrick Boats; Pile 
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all 
types) Motor Patrol;  Power Blades - Dumore - Elevating and similar 
types; Tower Cranes (Crawler-Mobile) and Stationary;  Crane-type 
Backfiller; Drott Yumbo and similar types considered as Cranes; 
Caisson Rigs; Dozer;  Tournadozer; Work Boats; Ross Carrier; 
Helicopter; Tournapulls - all and similar types; Scoops (all sizes); 
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form 
Paver; Rock Crusher; Heavy  Equipment Greaser; CMI, CMI Belt Placer, 
Auto Grade & 3 Track and similar types; Side Booms; Multiple  Unit 
Earth Movers; Creter Crane; Trench Machine; Pump-crete-Belt 
Crete-Squeeze Cretes-Screw-type  Pumps and Gypsum; Bulker & Pump - 
Operator will clean; Formless Finishing Machine; Flaherty Spreader  or 
similar types; Screed Man on Laydown Machine; Wheel Tractors 
(industrial or Farm-type  w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw. 
 
Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine 
(and similar types); Pugmill with  Pump; Backfillers; Euclid Loader; 
Forklifts; Jeeps w/Ditching Machine or other attachments; Tuneluger; 
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil 
Testing) and similar types; Gurries and  Similar Types; (1) and (2) 
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring 
Machine &  Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw 
Blower; Hydro Seeder; Assistant Heavy  Equipment Greaser on Spread; 
Tractors (Track type) without Power Unit pulling Rollers; Rollers on 
Asphalt  -- Brick Macadem; Concrete Breakers; Concrete Spreaders; Mule 
Pulling Rollers; Center Stripper; Cement  Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing Machine; Barber Green 
or  similar loaders; Vibro Tamper (All similar types) Self-propelled; 
Winch or Boom Truck; Mechanical Bull  Floats; Mixers over 3 Bag to 
27E; Tractor pulling Power Blade or Elevating Grader; Porter Rex Rail; 
Clary  Screed; Truck Type Hoptoe Oilers; Fireman; Spray Machine on 
Paving; Curb Machines; Truck Crane  Oilers; Oil Distributor; 
Truck-Mounted Saws. 
Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air 
without attachments; Herman Nelson  Heater, Dravo, Warner, Silent Glo, 
and similar types; Roller:  Five (5) Ton and under on Earth or 
Gravel;  Form Grader; Crawler Crane & Skid Rig Oilers; Freight 
Elevators - permanently installed; Pump; Light  Plant; Generator; 
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3) 
Bag and Under  (Standard Capacity with skip); Bulk Cement Plant; Oiler 
on Central Concrete Mixing Plant. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Cranes; Hydro Crane; Shovels; Crane Type Backfiller; Tower 
Cranes - Mobile & Crawler &  Stationary; Derricks & Hoists (3 Drum); 
Draglines; Drott Yumbo & similar types considered as Cranes;  Back 
Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive 
- Cranes; Road Pavers -  Single Drum - Dual Drum - Tri Batcher; Motor 
Patrols & Power Blades - Dumore - Elevating & Similar  Types; 
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant 
Operators and Plant  Engineers; Gradall; Caisson Rigs; Skimmer Scoop 
- Koering Scooper; Dredges (all types); Hoptoe; All  Cherry Pickers; 
Work Boat; Ross Carrier; Helicopter; Dozer; Tournadozer; Tournapulls - 
all and similar  types; Multiple Unit Earth Movers; Scoops (all 
sizes); Pushcats; Endloaders (all types); Asphalt Surfacing  Machine; 
Slip Form Paver; Rock Crusher; Heavy Equipment Greaser (top greaser on 
spread); CMI, Auto  Grade, CMI Belt Placer & 3 Track and similar 
types; Side Booms; Starting Engineer on Pipeline; Asphalt  Heater & 
Planer Combination (used to plane streets); Wheel Tractors (with 



dozer, hoe or endloader  attachments); F.W.D. and Similar types; Blaw 
Knox Spreader and Similar types; Trench Machines; Pump  Crete - Belt 
Crete - Squeeze Crete - screw type pumps and gypsum (operator will 
clean); Formless Finishing  Machines; Flaherty Spreader or similar 
types; Screed Man on Laydown Machine; Vermeer Concrete Saw. 
 
Class 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking 
Machine; Dinkeys; P-H One  Pass Soil Cement Machines and similar 
types; Wheel Tractors (Industry or farm type - other); Back Fillers; 
Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or other 
attachments; Tunneluger; Automatic Cement  & Gravel Batching Plants; 
Mobile Drills - Soil Testing and similar types; Pugmill with pump; All 
(1) and (2)  Drum Hoists; Dewatering System; Straw Blower; 
Hydro-Seeder; Boring Machine; Hydro-Boom; Bump  Grinders 
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (track-type)  without Power Units Pulling Rollers on Asphalt 
- Brick or Macadam; Concrete Breakers; Concrete  Spreaders; Cement 
Strippers; Cement Finishing Machines & CMI Texture & Reel Curing 
Machines;  Vibro-Tampers (all similar types self-propelled); 
Mechanical Bull Floats; Self-propelled Concrete Saws;  Mixers-over 
three (3) bags to 27E; Winch and Boom Trucks; Tractor Pulling Power 
Blade or Elevating  Grader; Porter Rex Rail; Clary Screed; Mule 
Pulling Rollers; Pugmill without Pump; Barber Greene or  similar 
Loaders; Track Type Tractor w/Power Unit attached (minimum); Fireman; 
Spray Machine on  Paving; Curb Machines; Paved Ditch Machine; Power 
Broom; Self-Propelled Conveyors; Power Subgrader;  Oil Distributor; 
Straight Tractor; Truck Crane Oiler; Truck Type Oilers; Directional 
boring machine;  Horizontal directional drill. 
 
Class 3.  Straight framed articulating end dump vehicle and Truck 
mounted vac unit (separately powered);  Trac Air Machine (without 
attachments); Herman Nelson Heater, Dravo Warner, Silent Glo & similar 
types;  Rollers - five ton and under on earth and gravel; Form 
Graders; Pumps; Light Plant; Generator; Air  Compressor (1) or (2); 
Conveyor; Welding Machine; Mixer - 3 bags and under; Bulk Cement 
Plant; Oilers. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions  which are 
available.  If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, 
the Department shall undertake a special determination, such special 
determination being then  deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed,  please contact IDOL at 618/993-7271 for wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing 
classification  of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered  by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of  size of truck driven) is 
covered by the classifications of truck driver. 
 



Marshall County Prevailing Wage for May 2008 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   25.690 26.440 1.5   1.5 2.0 6.050 5.900 0.000 0.600  
ASBESTOS ABT-GEN        HWY   26.920 27.470 1.5   1.5 2.0 6.050 5.900 0.000 0.700  
ASBESTOS ABT-MEC        BLD   25.480 27.230 1.5   1.5 2.0 8.760 6.410 0.000 0.310  
BOILERMAKER             BLD   30.970 33.970 2.0   2.0 2.0 8.270 7.740 0.000 0.300  
BRICK MASON             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
CARPENTER               BLD   28.520 30.020 1.5   1.5 2.0 5.810 8.920 0.000 0.570  
CARPENTER               HWY   27.980 29.730 1.5   1.5 2.0 5.810 8.300 0.000 0.500  
CEMENT MASON         E  ALL   31.000 32.000 1.5   1.5 2.0 5.900 7.940 0.000 0.150  
CEMENT MASON         W  BLD   24.220 25.970 1.5   1.5 2.0 5.490 10.44 0.000 0.500  
CEMENT MASON         W  HWY   25.500 26.500 1.5   1.5 2.0 5.490 10.44 0.000 0.500  
CERAMIC TILE FNSHER     BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
ELECTRIC PWR EQMT OP    ALL   30.750  0.000 1.5   1.5 2.0 4.750 8.610 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   21.090  0.000 1.5   1.5 2.0 4.750 5.905 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   34.160 36.350 1.5   1.5 2.0 4.750 9.560 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   22.130  0.000 1.5   1.5 2.0 4.750 6.200 0.000 0.000  
ELECTRICIAN          E  BLD   34.210 36.210 1.5   1.5 2.0 5.150 5.880 0.000 0.510  
ELECTRICIAN          W  BLD   31.190 33.690 1.5   1.5 2.0 5.150 8.480 0.000 0.250  
ELECTRONIC SYS TECH     BLD   24.830 26.330 1.5   1.5 2.0 5.150 6.145 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   35.615 40.070 2.0   2.0 2.0 8.775 6.960 2.140 0.000  
GLAZIER                 BLD   27.020 27.770 1.5   1.5 2.0 6.400 5.750 0.000 0.500  
HT/FROST INSULATOR      BLD   36.400 38.150 1.5   1.5 2.0 8.760 10.11 0.000 0.310  
IRON WORKER          NE ALL   28.000 29.000 2.0   2.0 2.0 8.040 11.85 0.000 0.550  
IRON WORKER          SW BLD   26.310 28.060 1.5   1.5 2.0 8.140 7.810 0.000 0.400  
IRON WORKER          SW HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
LABORER                 BLD   24.690 25.440 1.5   1.5 2.0 6.050 5.900 0.000 0.600  
LABORER                 HWY   25.920 26.470 1.5   1.5 2.0 6.050 5.900 0.000 0.600  
LABORER, SKILLED        BLD   24.690 25.440 1.5   1.5 2.0 6.050 5.900 0.000 0.600  
LABORER, SKILLED        HWY   25.920 26.470 1.5   1.5 2.0 6.050 5.900 0.000 0.600  
LATHER                  BLD   28.520 30.020 1.5   1.5 2.0 5.810 8.920 0.000 0.570  
MACHINERY MOVER      SW HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
MACHINIST               BLD   38.390 40.390 2.0   2.0 2.0 4.880 6.550 2.650 0.000  
MARBLE FINISHERS        BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
MARBLE MASON            BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
MILLWRIGHT              BLD   33.650 37.020 1.5   1.5 2.0 6.100 11.10 0.000 0.560  
MILLWRIGHT              HWY   17.100 18.350 1.5   1.5 2.0 1.450 1.500 0.000 0.000  
OPERATING ENGINEER      BLD 1 29.420 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      BLD 2 27.360 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      BLD 3 25.850 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 1 30.300 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 2 27.790 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 3 23.640 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
PAINTER                 ALL   29.850 31.850 1.5   1.5 1.5 6.750 6.750 0.000 0.500  
PAINTER SIGNS           BLD   28.970 32.520 1.5   1.5 1.5 2.600 2.310 0.000 0.000  
PILEDRIVER              BLD   28.770 31.650 1.5   1.5 2.0 5.810 8.920 0.000 0.570  
PILEDRIVER              HWY   27.980 29.730 1.5   1.5 2.0 5.810 8.300 0.000 0.500  
PIPEFITTER           N  BLD   40.000 42.000 1.5   1.5 2.0 8.660 7.550 0.000 1.120  
PIPEFITTER           S  BLD   32.830 36.440 1.5   1.5 2.0 6.450 8.240 0.000 0.610  
PLASTERER               BLD   24.490 25.740 1.5   1.5 2.0 5.490 10.24 0.000 0.500  
PLUMBER              N  BLD   40.000 42.000 1.5   1.5 2.0 8.000 8.500 0.000 0.760  
PLUMBER              S  BLD   29.630 32.300 1.5   1.5 2.0 6.450 9.550 0.000 0.900  
ROOFER                  BLD   25.250 26.250 1.5   1.5 2.0 5.550 6.700 0.000 0.150  
SHEETMETAL WORKER       BLD   31.680 32.930 1.5   1.5 2.0 6.170 8.640 0.000 0.300  
SIGN HANGER          SW HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
SPRINKLER FITTER        BLD   35.140 37.690 1.5   1.5 2.0 7.000 6.200 0.000 0.250  
STEEL ERECTOR        SW HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
STONE MASON             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TERRAZZO FINISHER       BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TERRAZZO MASON          BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TILE LAYER              BLD   28.520 30.020 1.5   1.5 2.0 5.810 8.920 0.000 0.570  



TILE MASON              BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TRUCK DRIVER            ALL 1 27.457  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 2 27.857  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 3 28.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 4 28.307  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 5 29.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 1 21.970  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 2 22.290  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 3 22.450  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 4 22.650  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 5 23.250  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TUCKPOINTER             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
 
Legend:   

 

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.  

OSA (Overtime is required for every hour worked on Saturday)  

OSH (Overtime is required for every hour worked on Sunday and Holidays)  

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
MARSHALL COUNTY 
 
CEMENT MASON (EAST) - The part east of a line which runs south from 
the point where Marshall, Putnam and LaSalle Counties meet to Route 
166 just south and west of Benson, Illinois (in Woodford County). 
 
ELECTRICIANS (EAST) - Townships of Roberts, Evans, Bill Plain, and 
Bennington. 
 
IRONWORKERS  (SOUTHWEST) - That part of the county Southwest of a 
diagonal line through Toluca, Varba and Bradford (Stark County). 
 
PLUMBERS & PIPEFITTERS (NORTH) - That part of the county North of 
Route 17. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 



subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
LABORER, SKILLED - BUILDING 
 
The skilled laborer building (BLD) classification shall encompass the 
following types of work, irrespective of the site of the work: tending 
of carpenters in unloading, handling, stockpiling and distribution 
operations, also other building crafts, mixing, handling, and 
conveying of all materials used by masons, plasterers and other 
building construction crafts, whether done by hand or by any process. 
The drying of plastering when done by salamander heat, and the 
cleaning and clearing of all debris.  All work pertaining to and in 
preparation of asbestos abatement and removal.  The building of 
scaffolding and staging for masons and plasterers.  The excavations 
for buildings and all other construction, digging, of trenches, piers, 
foundations and holes, dig-ging, lagging, sheeting, cribbing, bracing 
and propping of foundations, holes, caissons, cofferdams, and dikes, 
the setting of all guidelines for machine or hand excavation and 
subgrading.  The mixing, handling, conveying, pouring, vibrating, 
gunniting and otherwise applying of concrete, whether by hand or other 
method of concrete for any walls, foundations, floors, or for other 
construction concrete sealant men.  The wrecking, stripping, 
dismantling, and handling of concrete forms and false work, and the 
building of centers for fireproofing purposes.  Boring machine, gas, 
electric or air in preparation for shoving pipe, telephone cable, and 



so forth, under highways, roads, streets and alleys.  All hand and 
power operating cross cut saws when used for clearing.  All work in 
compressed air construction.  All work on acetylene burners in 
salvaging.  The blocking and tamping of concrete.  The laying of sewer 
tile and conduit, and pre-cast materials.  The assembling and 
dismantling of all jacks and sectional scaffolding, including elevator 
construction and running of slip form jacks.  The work of drill 
running and blasting, including wagon drills.  The wrecking, 
stripping, dismantling, cleaning, moving and oiling of forms.  The 
cutting off of concrete piles.  The loading, unloading, handling and 
carrying to place of installation of all rods, (and materials for use 
in reinforcing) concrete and the hoisting of same and all signaling 
where hoist is used in this type of construction coming under the 
jurisdiction of the Laborers' Union.  And, all other labor work not 
awarded to any other craft.  Mortar mixers, kettlemen and carrier of 
hot stuff, tool crib men, watchmen (Laborer), firemen or salamander 
tenders, flagmen, deck hands, installation and maintenance of 
temporary gas-fired heating units, gravel box men, dumpmen and 
spotters, fencing Laborers, cleaning lumber, pit men, material 
checkers, dispatchers, unloading explosives, asphalt plant laborers, 
writer of scale tickets, fireproofing laborers, janitors, asbestos 
abatement and removal laborers, handling of materials treated with 
oil, creosote, chloride, asphalt, and/or foreign material harmful to 
skin or clothing, Laborers with de-watering systems, gunnite nozzle 
men, laborers tending masons with hot material or where foreign 
materials are used, Laborers handling masterplate or similar 
materials, laser beam operator, concrete burning machine operator, 
material selector men working with firebrick or combustible material, 
dynamite men, track laborers, cement handlers, chloride handlers, the 
unloading and laborers with steel workers and re-bars, concrete 
workers (wet), luteman, asphalt raker, curb asphalt machine operator, 
ready mix scalemen, permanent, portable or temporary plant drilling 
machine operator, plaster tenders, underpinning and shoring of 
buildings, fire watch, signaling of all power equipment, to include 
trucks excavating equipment, etc., tree topper or trimmer when in 
connection to construction, tunnel helpers in free air, batch dumpers, 
kettle and tar men, tank cleaners, plastic installers, scaffold 
workers, motorized buggies or motorized unit used for wet concrete or 
handling of building materials, sewer workers, rod and chain men, 
vibrator operators, mortar mixer operator, cement silica, clay, fly 
ash, lime and plasters, handlers (bulk or bag), cofferdam workers, on 
concrete paving, placing, cutting and tying of reinforcing, deck hand, 
dredge hand and shore laborers, bankmen on floating plant, asphalt 
workers with machine & layers, grade checker, power tools, caisson 
workers, lead man on sewer work, welders, cutters, burners and torch 
men, chain saw operators, paving breaker, jackhammer and drill 
operator, layout man and/or drainage tile layer, steel form setters -- 
street and highway, air tamping hammerman, signal man on crane, 
concrete saw operator, screen man on asphalt pavers, front end man on 
chip spreader, multiple concrete duct -- lead man. 
 
LABORER, SKILLED - HIGHWAY 
 
The skilled laborer heavy and highway (HWY) classification shall 
encompass the following types of work, irrespective of the site of the 
work: handling of materials treated with oil, creosote, asphalt 
and/or any foreign materials harmful to skin or clothing, track 
laborers, chloride handlers, the unloading and loading with steel 
workers and re-bars, concrete workers (wet), tunnel helpers in free 
air, batch dumpers, mason tenders, kettle and tar men, plastic 
installers, scaffold workers, motorized buggies or motorized unit used 
for wet concrete or handling of building materials, laborers with 
de-watering systems, sewer workers plus depth, rod and chainmen, 



vibrator operators, mortar mixer operators, cement silica, clay, fly 
ash, lime and plasters, handlers (bulk or bag), cofferdam workers plus 
depth, on concrete paving, placing, cutting and tying or reinforcing, 
deck hand, dredge hand shore laborers, bankmen on floating plant, 
asphalt workers with machine, and layers, grade checker, power tools, 
stripping of all concrete forms excluding paving forms, dumpmen and 
spotters, when necessary, caisson workers plus depth, gunnite nozzle 
men, welders, cutters, burners and torchmen, chain saw operators, 
paving breaker, jackhammer and drill operators, layout man and/or 
drainage tile layer, steel form setters - street and highway, air 
tamping hammerman, signal man on crane, concrete saw operator, 
screedman on asphalt pavers, front end man on chip spreader, multiple 
concrete duct, luteman, asphalt raker, curb asphalt machine operator, 
ready mix scalemen (portable or temporary plant), laser beam operator, 
concrete burning machine operator, and coring machine operator. 
 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Cranes; Overhead Cranes; GRADALL All Cherry Pickers; 
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E - 
Dual Drum - Tri Batchers);  Blacktop Plant Operators and Plant 
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer 
Scoops; Koehring SCOOPER Drag Lines; Backhoe; Derrick  Boats; Pile 
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all 
types) Motor Patrol; Power Blades - Dumore - Elevating and similar 
types; Tower  Cranes (Crawler-Mobile) and Stationary; Crane-type 
Backfiller; Drott Yumbo and similar types considered as Cranes; 



Caisson Rigs; Dozer; Tournadozer; Work  Boats; Ross Carrier; 
Helicopter; Tournapulls - all and similar types; Scoops (all sizes); 
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form 
Paver;  Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, 
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit 
Earth Movers; Creter Crane;  Trench Machine; Pump-crete-Belt 
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump - 
Operator will clean; Formless Finishing Machine;  Flaherty Spreader or 
similar types; Screed Man on Laydown Machine; Wheel Tractors 
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw. 
 
Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine 
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader; 
Forklifts; Jeeps w/Ditching  Machine or other attachments; Tuneluger; 
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil 
Testing) and similar types; Gurries and Similar Types;  (1) and (2) 
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring 
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw 
Blower;  Hydro Seeder; Assistant Heavy Equipment Greaser on Spread; 
Tractors (Track type) without Power Unit pulling Rollers; Rollers on 
Asphalt -- Brick Macadem;  Concrete Breakers; Concrete Spreaders; Mule 
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing  Machine; Barber 
Green or similar loaders; Vibro Tamper (All similar types) 
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers 
over 3 Bag to 27E;  Tractor pulling Power Blade or Elevating Grader; 
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman; 
Spray Machine on Paving; Curb Machines;  Truck Crane Oilers; Oil 
Distributor; Truck-Mounted Saws. 
 
Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air 
without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo, 
and similar types;  Roller:  Five (5) Ton and under on Earth or 
Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight 
Elevators - permanently installed; Pump; Light Plant;  Generator; 
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3) 
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler 
on Central  Concrete Mixing Plant. 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
 
Class 1.  Cranes; Hydro Crane; Shovels; Crane Type Backfiller; Tower 
Cranes - Mobile & Crawler & Stationary; Derricks & Hoists (3 Drum); 
Draglines; Drott Yumbo  & similar types considered as Cranes; Back 
Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive 
- Cranes; Road Pavers - Single Drum - Dual Drum -  Tri Batcher; Motor 
Patrols & Power Blades - Dumore - Elevating & Similar Types; 
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant 
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop 
- Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers; 
Work Boat; Ross Carrier;  Helicopter; Dozer; Tournadozer; Tournapulls 
- all and similar types; Multiple Unit Earth Movers; Scoops (all 
sizes); Pushcats; Endloaders (all types); Asphalt  Surfacing Machine; 
Slip Form Paver; Rock Crusher; Heavy Equipment Greaser (top greaser on 
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and similar 
types; Side Booms; Starting Engineer on Pipeline; Asphalt Heater & 
Planer Combination (used to plane streets); Wheel Tractors (with 
dozer, hoe or endloader  attachments); F.W.D. and Similar types; Blaw 
Knox Spreader and Similar types; Trench Machines; Pump Crete - Belt 
Crete - Squeeze Crete - screw type pumps and  gypsum (operator will 
clean); Formless Finishing Machines; Flaherty Spreader or similar 
types; Screed Man on Laydown Machine; Vermeer Concrete Saw. 



 
Class 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking 
Machine; Dinkeys; P-H One Pass Soil Cement Machines and similar 
types; Wheel Tractors  (Industry or farm type - other); Back Fillers; 
Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or other 
attachments; Tunneluger; Automatic Cement & Gravel  Batching Plants; 
Mobile Drills - Soil Testing and similar types; Pugmill with pump; All 
(1) and (2) Drum Hoists; Dewatering System; Straw Blower; 
Hydro-Seeder;  Boring Machine; Hydro-Boom; Bump Grinders 
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (track-type) without Power Units  Pulling Rollers on Asphalt 
- Brick or Macadam; Concrete Breakers; Concrete Spreaders; Cement 
Strippers; Cement Finishing Machines & CMI Texture & Reel Curing 
Machines; Vibro-Tampers (all similar types self-propelled); Mechanical 
Bull Floats; Self-propelled Concrete Saws; Mixers-over three (3) bags 
to 27E; Winch and  Boom Trucks; Tractor Pulling Power Blade or 
Elevating Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers; 
Pugmill without Pump; Barber Greene or similar  Loaders; Track Type 
Tractor w/Power Unit attached (minimum); Fireman; Spray Machine on 
Paving; Curb Machines; Paved Ditch Machine; Power Broom; 
Self-Propelled Conveyors; Power Subgrader; Oil Distributor; Straight 
Tractor; Truck Crane Oiler; Truck Type Oilers; Directional boring 
machine; Horizontal  directional drill. 
 
Class 3.  Straight framed articulating end dump vehicles and Truck 
mounted vac unit (separately powered); Trac Air Machine (without 
attachments); Herman  Nelson Heater, Dravo Warner, Silent Glo & 
similar types; Rollers - five ton and under on earth and gravel; Form 
Graders; Pumps; Light Plant; Generator; Air  Compressor (1) or (2); 
Conveyor; Welding Machine; Mixer - 3 bags and under; Bulk Cement 
Plant; Oilers. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 



Peoria County Prevailing Wage for May 2008 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   24.200 25.700 1.5   1.5 2.0 6.250 10.09 0.000 0.750  
ASBESTOS ABT-GEN        HWY   25.640 26.390 1.5   1.5 2.0 6.250 10.71 0.000 0.700  
ASBESTOS ABT-MEC        BLD   25.480 27.230 1.5   1.5 2.0 8.760 6.410 0.000 0.310  
BOILERMAKER             BLD   30.970 33.970 2.0   2.0 2.0 8.270 7.740 0.000 0.300  
BRICK MASON             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
CARPENTER               BLD   26.540 28.540 1.5   1.5 2.0 6.750 8.150 0.000 0.320  
CARPENTER               HWY   27.340 29.340 1.5   1.5 2.0 6.750 8.520 0.000 0.320  
CEMENT MASON            BLD   24.220 25.970 1.5   1.5 2.0 5.490 10.44 0.000 0.500  
CEMENT MASON            HWY   25.500 26.500 1.5   1.5 2.0 5.490 10.44 0.000 0.500  
CERAMIC TILE FNSHER     BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
ELECTRIC PWR EQMT OP    ALL   30.750  0.000 1.5   1.5 2.0 4.750 8.610 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   21.090  0.000 1.5   1.5 2.0 4.750 5.905 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   34.160 36.350 1.5   1.5 2.0 4.750 9.560 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   22.130  0.000 1.5   1.5 2.0 4.750 6.200 0.000 0.000  
ELECTRICIAN             BLD   31.190 33.690 1.5   1.5 2.0 5.150 8.480 0.000 0.250  
ELECTRONIC SYS TECH     BLD   24.830 26.330 1.5   1.5 2.0 5.150 6.145 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   35.615 40.070 2.0   2.0 2.0 8.775 6.960 2.140 0.000  
GLAZIER                 BLD   27.020 27.770 1.5   1.5 2.0 6.400 5.750 0.000 0.500  
HT/FROST INSULATOR      BLD   36.400 38.150 1.5   1.5 2.0 8.760 10.11 0.000 0.310  
IRON WORKER             BLD   26.310 28.060 1.5   1.5 2.0 8.140 7.810 0.000 0.400  
IRON WORKER             HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
LABORER                 BLD   23.200 24.700 1.5   1.5 2.0 6.250 10.09 0.000 0.700  
LABORER                 HWY   24.890 25.640 1.5   1.5 2.0 6.250 10.71 0.000 0.700  
LABORER, SKILLED        BLD   23.600 25.100 1.5   1.5 2.0 6.250 10.09 0.000 0.700  
LABORER, SKILLED        HWY   25.190 25.940 1.5   1.5 2.0 6.250 10.71 0.000 0.700  
LATHER                  BLD   26.540 28.540 1.5   1.5 2.0 6.750 8.150 0.000 0.320  
MACHINERY MOVER         HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
MACHINIST               BLD   38.390 40.390 2.0   2.0 2.0 4.880 6.550 2.650 0.000  
MARBLE FINISHERS        BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
MARBLE MASON            BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
MILLWRIGHT              BLD   27.180 29.180 1.5   1.5 2.0 6.750 7.850 0.000 0.320  
MILLWRIGHT              HWY   28.410 30.410 1.5   1.5 2.0 6.750 7.950 0.000 0.320  
OPERATING ENGINEER      BLD 1 29.420 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      BLD 2 27.360 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      BLD 3 25.850 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 1 30.300 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 2 27.790 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER      HWY 3 23.640 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
PAINTER                 ALL   29.850 31.850 1.5   1.5 1.5 6.750 6.750 0.000 0.500  
PAINTER SIGNS           BLD   28.970 32.520 1.5   1.5 1.5 2.600 2.310 0.000 0.000  
PILEDRIVER              BLD   27.040 29.040 1.5   1.5 2.0 6.750 8.150 0.000 0.320  
PILEDRIVER              HWY   28.340 30.340 1.5   1.5 2.0 6.750 8.520 0.000 0.320  
PIPEFITTER              BLD   32.830 36.440 1.5   1.5 2.0 6.450 8.240 0.000 0.610  
PLASTERER               BLD   24.490 25.740 1.5   1.5 2.0 5.490 10.24 0.000 0.500  
PLUMBER                 BLD   29.630 32.300 1.5   1.5 2.0 6.450 9.550 0.000 0.900  
ROOFER                  BLD   25.250 26.250 1.5   1.5 2.0 5.550 6.700 0.000 0.150  
SHEETMETAL WORKER       BLD   28.740 30.180 1.5   1.5 2.0 5.770 10.21 0.000 0.310  
SIGN HANGER             HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
SPRINKLER FITTER        BLD   35.140 37.690 1.5   1.5 2.0 7.000 6.200 0.000 0.250  
STEEL ERECTOR           HWY   28.570 30.070 1.5   1.5 2.0 8.140 7.810 0.000 0.350  
STONE MASON             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TERRAZZO FINISHER       BLD   24.910  0.000 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TERRAZZO MASON          BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TILE MASON              BLD   26.520 27.770 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
TRUCK DRIVER            ALL 1 27.457  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 2 27.857  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 3 28.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 4 28.307  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  



TRUCK DRIVER            ALL 5 29.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 1 21.970  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 2 22.290  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 3 22.450  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 4 22.650  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 5 23.250  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TUCKPOINTER             BLD   27.020 28.520 1.5   1.5 2.0 6.250 7.350 0.000 0.420  
 
Legend:   

 

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.  

OSA (Overtime is required for every hour worked on Saturday)  

OSH (Overtime is required for every hour worked on Sunday and Holidays)  

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
PEORIA COUNTY 
 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 



Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
LABORER, SKILLED - BUILDING 
 
The skilled laborer building (BLD) classification shall encompass the 
following types of work, irrespective of the site of the work: cutting 
& acetylene torch, gunnite nozzlemen, gunnite pump men & pots, 
kettlemen & carriers of men handling hot stuff, sandblaster nozzle 
men, sandblasting pump men & pots, setting up and using concrete 
burning bars, wood block setters, underpinning & shoring of existing 
buildings, and the unload-ing and handling of all material coated with 
creosote. 
 
LABORER, SKILLED - HIGHWAY 
 
The skilled laborer heavy & highway (HWY) classification shall 
encompass the following types of work,irrespective of the site of the 
work: jackhammer & drill operator, gunite pump & pot man, puddlers, 
vibrator men, wire fabric placer, sandblast pump & pot man, strike off 
concrete, unloading, handling & carrying of all creosoted piles, ties 
or timber, concrete burning bars, power wheelbarrows or buggies, 
asphalt raker, brickset-ters, cutting torchman (electric & acetylene), 
men setting lines to level forms, form setters, gunite nozzle man & 
sandblasting nozzle man, power man, and rip-rapping by hand. 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 



forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers; 
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E - 
Dual Drum - Tri Batchers);  Blacktop Plant Operators and Plant 
Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer 
Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick  Boats; Pile 
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all 
types) Motor Patrol; Power Blades - Dumore - Elevating and similar 
types; Tower  Cranes (Crawler-Mobile) and Stationary; Crane-type 
Backfiller; Drott Yumbo and similar types considered as Cranes; 
Caisson Rigs; Dozer; Tournadozer; Work  Boats; Ross Carrier; 
Helicopter; Tournapulls - all and similar types; Scoops (all sizes); 
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form 
Paver;  Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, 
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit 
Earth Movers; Creter Crane;  Trench Machine; Pump-crete-Belt 
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump - 
Operator will clean; Formless Finishing Machine;  Flaherty Spreader or 
similar types; Screed Man on Laydown Machine; Wheel Tractors 
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw. 
 
Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine 
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader; 
Forklifts; Jeeps w/Ditching  Machine or other attachments; Tuneluger; 
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil 
Testing) and similar types; Gurries and Similar Types;  (1) and (2) 
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring 
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw 
Blower;  Hydro Seeder; Assistant Heavy Equipment Greaser on Spread; 
Tractors (Track type) without Power Unit pulling Rollers; Rollers on 
Asphalt -- Brick Macadem;  Concrete Breakers; Concrete Spreaders; Mule 
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing  Machine; Barber 
Green or similar loaders; Vibro Tamper (All similar types) 
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers 
over 3 Bag to 27E;  Tractor pulling Power Blade or Elevating Grader; 
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman; 
Spray Machine on Paving; Curb Machines;  Truck Crane Oilers; Oil 
Distributor; Truck-Mounted Saws. 
 
Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air 



without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo, 
and similar types;  Roller:  Five (5) Ton and under on Earth or 
Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight 
Elevators - permanently installed; Pump; Light Plant;  Generator; 
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3) 
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler 
on Central  Concrete Mixing Plant. 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
 
Class 1.  Cranes; Hydro Crane; Shovels; Crane Type Backfiller; Tower 
Cranes - Mobile & Crawler & Stationary; Derricks & Hoists (3 Drum); 
Draglines; Drott Yumbo  & similar types considered as Cranes; Back 
Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive 
- Cranes; Road Pavers - Single Drum - Dual Drum -  Tri Batcher; Motor 
Patrols & Power Blades - Dumore - Elevating & Similar Types; 
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant 
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop 
- Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers; 
Work Boat; Ross Carrier;  Helicopter; Dozer; Tournadozer; Tournapulls 
- all and similar types; Multiple Unit Earth Movers; Scoops (all 
sizes); Pushcats; Endloaders (all types); Asphalt  Surfacing Machine; 
Slip Form Paver; Rock Crusher; Heavy Equipment Greaser (top greaser on 
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and similar 
types; Side Booms; Starting Engineer on Pipeline; Asphalt Heater & 
Planer Combination (used to plane streets); Wheel Tractors (with 
dozer, hoe or endloader  attachments); F.W.D. and Similar types; Blaw 
Knox Spreader and Similar types; Trench Machines; Pump Crete - Belt 
Crete - Squeeze Crete - screw type pumps and  gypsum (operator will 
clean); Formless Finishing Machines; Flaherty Spreader or similar 
types; Screed Man on Laydown Machine; Vermeer Concrete Saw. 
 
Class 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking 
Machine; Dinkeys; P-H One Pass Soil Cement Machines and similar 
types; Wheel Tractors  (Industry or farm type - other); Back Fillers; 
Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or other 
attachments; Tunneluger; Automatic Cement & Gravel  Batching Plants; 
Mobile Drills - Soil Testing and similar types; Pugmill with pump; All 
(1) and (2) Drum Hoists; Dewatering System; Straw Blower; 
Hydro-Seeder;  Boring Machine; Hydro-Boom; Bump Grinders 
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (track-type) without Power Units  Pulling Rollers on Asphalt 
- Brick or Macadam; Concrete Breakers; Concrete Spreaders; Cement 
Strippers; Cement Finishing Machines & CMI Texture & Reel Curing 
Machines; Vibro-Tampers (all similar types self-propelled); Mechanical 
Bull Floats; Self-propelled Concrete Saws; Mixers-over three (3) bags 
to 27E; Winch and  Boom Trucks; Tractor Pulling Power Blade or 
Elevating Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers; 
Pugmill without Pump; Barber Greene or similar  Loaders; Track Type 
Tractor w/Power Unit attached (minimum); Fireman; Spray Machine on 
Paving; Curb Machines; Paved Ditch Machine; Power Broom; 
Self-Propelled Conveyors; Power Subgrader; Oil Distributor; Straight 
Tractor; Truck Crane Oiler; Truck Type Oilers; Directional boring 
machine; Horizontal  directional drill. 
 
Class 3.  Straight framed articulating end dump vehicles and Truck 
mounted vac unit (separately powered); Trac Air Machine (without 
attachments); Herman  Nelson Heater, Dravo Warner, Silent Glo & 
similar types; Rollers - five ton and under on earth and gravel; Form 
Graders; Pumps; Light Plant; Generator; Air  Compressor (1) or (2); 
Conveyor; Welding Machine; Mixer - 3 bags and under; Bulk Cement 
Plant; Oilers. 
 



Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 



Putnam County Prevailing Wage for May 2008 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   27.610 28.610 1.5   1.5 2.0 6.250 5.400 0.000 0.700  
ASBESTOS ABT-MEC        BLD   26.180 27.930 1.5   1.5 2.0 8.760 6.410 0.000 0.310  
BOILERMAKER             BLD   30.970 33.970 2.0   2.0 2.0 8.270 7.740 0.000 0.300  
BRICK MASON             BLD   30.510 31.510 1.5   1.5 2.0 6.670 6.450 0.000 0.430  
CARPENTER               BLD   28.520 30.020 1.5   1.5 2.0 5.810 8.920 0.000 0.570  
CARPENTER               HWY   27.980 29.730 1.5   1.5 2.0 5.810 8.300 0.000 0.500  
CEMENT MASON            ALL   31.000 32.000 2.0   2.0 2.0 5.900 7.940 0.000 0.150  
CERAMIC TILE FNSHER     BLD   26.670  0.000 1.5   1.5 2.0 5.900 4.000 0.000 0.390  
COMMUNICATION TECH      BLD   30.000 31.500 1.5   1.5 2.0 8.770 8.900 0.000 0.300  
ELECTRIC PWR EQMT OP    ALL   30.750  0.000 1.5   1.5 2.0 4.750 8.610 0.000 0.000  
ELECTRIC PWR GRNDMAN    ALL   21.090  0.000 1.5   1.5 2.0 4.750 5.905 0.000 0.000  
ELECTRIC PWR LINEMAN    ALL   34.160 36.350 1.5   1.5 2.0 4.750 9.560 0.000 0.000  
ELECTRIC PWR TRK DRV    ALL   22.130  0.000 1.5   1.5 2.0 4.750 6.200 0.000 0.000  
ELECTRICIAN             BLD   34.950 38.100 1.5   1.5 2.0 9.170 11.79 0.000 0.350  
ELEVATOR CONSTRUCTOR    BLD   35.615 40.070 2.0   2.0 2.0 8.775 6.960 2.140 0.000  
GLAZIER                 BLD   27.020 27.770 1.5   1.5 2.0 6.400 5.750 0.000 0.500  
HT/FROST INSULATOR      BLD   37.400 39.150 1.5   1.5 2.0 8.760 10.11 0.000 0.310  
IRON WORKER             ALL   28.000 29.000 2.0   2.0 2.0 8.040 11.85 0.000 0.550  
LABORER                 ALL   26.610 27.610 1.5   1.5 2.0 6.250 5.400 0.000 0.700  
LABORER, SKILLED        BLD   27.010 28.010 1.5   1.5 2.0 6.250 5.400 0.000 0.700  
LABORER, SKILLED        HWY   24.860 25.860 1.5   1.5 2.0 5.850 4.500 0.000 0.600  
LATHER                  BLD   28.520 30.020 1.5   1.5 2.0 5.810 8.920 0.000 0.570  
MACHINIST               BLD   38.390 40.390 2.0   2.0 2.0 4.880 6.550 2.650 0.000  
MARBLE FINISHERS        BLD   26.670  0.000 1.5   1.5 2.0 5.900 4.000 0.000 0.390  
MARBLE MASON            BLD   29.910 30.160 1.5   1.5 2.0 5.900 5.500 0.000 0.420  
MILLWRIGHT              BLD   33.650 37.020 1.5   1.5 2.0 6.100 11.10 0.000 0.560  
MILLWRIGHT              HWY   17.100 18.350 1.5   1.5 2.0 1.450 1.500 0.000 0.000  
OPERATING ENGINEER   E  BLD 1 39.750 43.750 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  BLD 2 38.450 43.750 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  BLD 3 35.900 43.750 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  BLD 4 34.150 43.750 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  HWY 1 39.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  HWY 2 39.200 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  HWY 3 37.150 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  HWY 4 35.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   E  HWY 5 34.550 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER   W  BLD 1 29.420 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER   W  BLD 2 27.360 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER   W  BLD 3 25.850 32.420 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER   W  HWY 1 30.300 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER   W  HWY 2 27.790 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
OPERATING ENGINEER   W  HWY 3 23.640 33.300 1.5   1.5 2.0 6.450 10.00 0.000 1.100  
PAINTER                 ALL   29.850 31.850 1.5   1.5 1.5 6.750 6.750 0.000 0.500  
PAINTER SIGNS           BLD   28.970 32.520 1.5   1.5 1.5 2.600 2.310 0.000 0.000  
PILEDRIVER              BLD   28.770 31.650 1.5   1.5 2.0 5.810 8.920 0.000 0.570  
PILEDRIVER              HWY   27.980 29.730 1.5   1.5 2.0 5.810 8.300 0.000 0.500  
PIPEFITTER              BLD   40.000 42.000 1.5   1.5 2.0 8.660 7.550 0.000 1.120  
PLASTERER               BLD   31.000 32.000 2.0   2.0 2.0 5.900 7.940 0.000 0.150  
PLUMBER                 BLD   40.000 42.000 1.5   1.5 2.0 8.000 8.500 0.000 0.760  
ROOFER                  BLD   26.560 27.560 1.5   1.5 2.0 6.460 3.310 0.000 0.330  
SHEETMETAL WORKER       BLD   31.680 32.930 1.5   1.5 2.0 6.170 8.640 0.000 0.300  
SPRINKLER FITTER        BLD   35.140 37.690 1.5   1.5 2.0 7.000 6.200 0.000 0.250  
STONE MASON             BLD   30.510 31.510 1.5   1.5 2.0 6.670 6.450 0.000 0.430  
TERRAZZO FINISHER       BLD   26.670  0.000 1.5   1.5 2.0 5.900 4.000 0.000 0.390  
TILE LAYER              BLD   28.520 30.020 1.5   1.5 2.0 5.810 8.920 0.000 0.570  
TILE MASON              BLD   29.910 30.160 1.5   1.5 2.0 5.900 5.500 0.000 0.420  
TRUCK DRIVER            ALL 1 27.457  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 2 27.857  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  



TRUCK DRIVER            ALL 3 28.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 4 28.307  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            ALL 5 29.057  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 1 21.970  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 2 22.290  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 3 22.450  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 4 22.650  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TRUCK DRIVER            O&C 5 23.250  0.000 1.5   1.5 2.0 8.600 3.797 0.000 0.000  
TUCKPOINTER             BLD   30.510 31.510 1.5   1.5 2.0 6.670 6.450 0.000 0.430  
 
Legend:   

 

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.  

OSA (Overtime is required for every hour worked on Saturday)  

OSH (Overtime is required for every hour worked on Sunday and Holidays)  

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
PUTNAM COUNTY 
 
OPERATING ENGINEERS (EAST) - That part of the county east of the 
Illinois River. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall  on a 
Sunday is celebrated on the following Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.   Common practice in a given local may alter certain days 
of celebration such as the day after Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 



systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts. The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
COMMUNICATIONS TECHNICIAN 
 
Installation, operation, inspection, maintenance, repair and service 
of radio, television, recording, voice, sound and vision production 
and reproduction,  telephone and telephone interconnect, facsimile, 
equipment and appliances used for domestic, commercial, educational 
and entertainment purposes, pulling of  wire through conduit but not 
the installation of conduit. 
 
LABORER, SKILLED - BUILDING AND HIGHWAY 
 
The skilled laborer building (BLD) and heavy & highway (HWY) 
classification shall encompass the following types of work, 
irrespective of the site of the work: flagging, caisson worker plus 
depth, gunnite nozzle men, lead man on sewer work, welders, cutter 
burners and torchmen, chain saw operator, paving breaker, jackhammer 
and drill operators, layout man and/or drainage tile layer, steel form 
setter  - street and highway, air tamping hammerman, signal man on 
crane, concrete saw operator, concrete saw operator walk behind, 
screenman on asphalt pavers, front end man on chip spreader, laborers 
tending masons with hot material or where foreign materials are used, 
multiple concrete duct - leadman, luteman, asphalt raker, curb asphalt 
machine operator, ready mix scalemen (permanent, portable or 
temporary plant),  laborers handling masterplate or similar materials, 
laser beam operator, coring machine operator, plaster tenders, 
underpinning and shoring of buildings, material selector when working 
with fire-brick or castable material, fire watch, signaling of all 
power equip-ment, tree topper or trimmer when in connection with 
construction, and diver tender. 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 



employed on hazardous waste work. 
 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING - EAST 
 
Class 1.  Assistant Craft Foreman; Craft Foreman; Mechanic; Asphalt 
Plant; Asphalt Spreader; Autograde; Backhoes w/Caisson attachment; 
Batch Plant; Benoto;  Boiler and Throttle Valve; Caisson Rigs; Central 
Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker  (Truck Mounted); 
Concrete Conveyor; Concrete Paver; Concrete Placer; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; 
Creter Crane; Crusher, Stone, etc.; Derricks, All; Derricks, 
Traveling; Formless Curb and Gutter Machine; Grader, Elevating; 
Grouting Machines; Highlift Shovels or  Front Endloader 2-1/4 yd. and 
over; Hoists, Elevators, outside type rack and pinion and similar 
machines; Hoists, one, two and three Drum; Hoists, Two tugger One 
Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and 
similar equipment.); Locomotives, All; Motor Patrol; Pile Drivers and 
Skid Rig; Post Hole  Digger;  Pre-Stress Machine; Pump Cretes; Squeeze 
Cretes-screw Type Pumps; Gypsum Bulker and Pump; Roto Mill Grinder; 
Scoops - Tractor Drawn; Slip-form Paver;  Straddle Buggies; 
Tournapull; Tractor with Boom and Side Boom; Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser 
Engineer; Highlift  Shovels or Front Endloaders under 2-1/4 yd.; 
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer 
Dragging Machine; Hoists, Tugger Single Drum;  Laser Screed; Rock 
Drill (self-propelled); Rock Drill (Truck mounted); Rollers, All; 
Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch 
Trucks  with "A" Frame. 
 
Class 3.  Air Compressors; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat 
Manual Controlled);  Hoists, Inside Elevators; Hydraulic Power Units 
(Pile Driving and Extracting); Vibratory Roller; Lowboys; Pumps, over 
3" (1 to 3 not to exceed a total  of 300 ft.);  Pumps, Well Points; 
Welding Machines (2 through 5); Winches, 4 small Electric Drill 
Winches. 
 
Class 4.   Bobcat/Skid Steer Loader; Brick Forklift; Hoists, Inside 
Elevators push button with automatic doors; Oilers. 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION - EAST 
 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder; 
ABC Paver; Backhoes with  Caisson Attachment; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or  over or with 



attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; 
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; 
Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines 
of a like nature; Creter Crane; Crusher, Stone, etc.; Derricks, All; 
Derrick Boats; Derricks,  Traveling; Dowell Machine; Dredges; Field 
Mechanic-Welder; Formless Curb and Gutter Machine; Gradall and 
Machines of a like nature; Grader, Elevating; Grader,  Motor Grader, 
Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; 
Hydraulic  Backhoes; Mucking Machine; Pile Drivers and Skid Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock/Track Tamper; Rock 
Drill - Truck Mounted; Roto Mill  Grinder; Slip-Form Paver; Soil Test 
Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping 
form (Tunnel); Tractor Drawn Belt Loader with attached  pusher; 
Tractor with Boom; Tractaire with Attachments; Trenching Machine; 
Truck Mounted Concrete Pump with Boom; Raised or Blind Hole; Drills 
(Tunnel Shaft);  Underground Boring and/or Mining Machines; Wheel 
Excavator; Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front 
Endloader Machine (less  than 1 cu. yd. Backhoe Bucket or over or with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker or Hydro  Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck 
Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser  Engineer; Highlift Shovels or Front Endloader; 
Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All 
Attachments); Hydro-Blaster; Locomotives, Dinky; Laser  Screed; Pump 
Cretes; Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Rock 
Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Roller, 
Asphalt;  Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; 
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - 
Stone, etc.; Scraper; Scraper -  Prime Mover in Tandem; Tank Car 
Heater; Tractors, Push, Pulling Sheeps Foot, Disc, Compactor, etc. Tug 
Boats. 
 
Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable;  Farm-Type Tractors Used for Mowing, Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger  Single Drum; Jeep 
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete 
Power Driven; Pug Mills; Rollers, other than asphalt; Seed and Straw 
Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; 
Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic 
Power Unit (Pile  Driving, Extracting, or Drilling); Hydro-Blaster; 
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed 
a total of 300 ft.); Pumps; Tractaire; Welding  Machines (2 through 
5); Winches. 
 
Class 5.  Bobcats (All); Brick Forklifts; Oilers. 
 
OPERATING ENGINEERS - BUILDING - WEST 
 
Class 1.  Cranes; Overhead Cranes; Gradall; All Cherry Pickers; 
Mechanics; Central Concrete Mixing Plant Operator; Road Pavers (27E - 
Dual Drum - Tri Batchers);  Blacktop Plant Operators and Plant 



Engineers; 3 Drum Hoist; Derricks; Hydro Cranes; Shovels; Skimmer 
Scoops; Koehring Scooper; Drag Lines; Backhoe; Derrick  Boats; Pile 
Drivers and Skid Rigs; Clamshells; Locomotive Cranes; Dredge (all 
types) Motor Patrol; Power Blades - Dumore - Elevating and similar 
types; Tower  Cranes (Crawler-Mobile) and Stationary; Crane-type 
Backfiller; Drott Yumbo and similar types considered as Cranes; 
Caisson Rigs; Dozer; Tournadozer; Work  Boats; Ross Carrier; 
Helicopter; Tournapulls - all and similar types; Scoops (all sizes); 
Pushcats; Endloaders (all types); Asphalt Surfacing Machine; Slip Form 
Paver;  Rock Crusher; Heavy Equipment Greaser; CMI, CMI Belt Placer, 
Auto Grade & 3 Track and similar types; Side Booms; Multiple Unit 
Earth Movers; Creter Crane;  Trench Machine; Pump-crete-Belt 
Crete-Squeeze Cretes-Screw-type Pumps and Gypsum; Bulker & Pump - 
Operator will clean; Formless Finishing Machine;  Flaherty Spreader or 
similar types; Screed Man on Laydown Machine; Wheel Tractors 
(industrial or Farm-type w/Dozer-Hoe-Endloader or other attachments); 
F.W.D. & Similar Types; Vermeer Concrete Saw. 
 
Class 2.  Dinkeys; Power Launches; PH One-pass Soil Cement Machine 
(and similar types); Pugmill with Pump; Backfillers; Euclid Loader; 
Forklifts; Jeeps w/Ditching  Machine or other attachments; Tuneluger; 
Automatic Cement and Gravel Batching Plants; Mobile Drills (Soil 
Testing) and similar types; Gurries and Similar Types;  (1) and (2) 
Drum Hoists (Buck Hoist and Similar Types); Chicago Boom; Boring 
Machine & Pipe Jacking Machine; Hydro Boom; Dewatering System; Straw 
Blower;  Hydro Seeder; Assistant Heavy Equipment Greaser on Spread; 
Tractors (Track type) without Power Unit pulling Rollers; Rollers on 
Asphalt -- Brick Macadem;  Concrete Breakers; Concrete Spreaders; Mule 
Pulling Rollers; Center Stripper; Cement Finishing Machines & CMI 
Texture & Reel Curing Machines; Cement Finishing  Machine; Barber 
Green or similar loaders; Vibro Tamper (All similar types) 
Self-propelled; Winch or Boom Truck; Mechanical Bull Floats; Mixers 
over 3 Bag to 27E;  Tractor pulling Power Blade or Elevating Grader; 
Porter Rex Rail; Clary Screed; Truck Type Hoptoe Oilers; Fireman; 
Spray Machine on Paving; Curb Machines;  Truck Crane Oilers; Oil 
Distributor; Truck-Mounted Saws. 
 
Class 3.  Air Compressor; Power Subgrader; Straight Tractor; Trac Air 
without attachments; Herman Nelson Heater, Dravo, Warner, Silent Glo, 
and similar types;  Roller:  Five (5) Ton and under on Earth or 
Gravel; Form Grader; Crawler Crane & Skid Rig Oilers; Freight 
Elevators - permanently installed; Pump; Light Plant;  Generator; 
Conveyor (1) or (2) - Operator will clean; Welding Machine; Mixer (3) 
Bag and Under (Standard Capacity with skip); Bulk Cement Plant; Oiler 
on Central  Concrete Mixing Plant. 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION - WEST 
 
Class 1.  Cranes; Hydro Crane; Shovels; Crane Type Backfiller; Tower 
Cranes - Mobile & Crawler & Stationary; Derricks & Hoists (3 Drum); 
Draglines; Drott Yumbo  & similar types considered as Cranes; Back 
Hoe; Derrick Boats; Pile Driver and Skid Rigs; Clam Shell; Locomotive 
- Cranes; Road Pavers - Single Drum - Dual Drum -  Tri Batcher; Motor 
Patrols & Power Blades - Dumore - Elevating & Similar Types; 
Mechanics; Central Concrete Mixing Plant Operator; Asphalt Batch Plant 
Operators and Plant Engineers; Gradall; Caisson Rigs; Skimmer Scoop 
- Koering Scooper; Dredges (all types); Hoptoe; All Cherry Pickers; 
Work Boat; Ross Carrier;  Helicopter; Dozer; Tournadozer; Tournapulls 
- all and similar types; Multiple Unit Earth Movers; Scoops (all 
sizes); Pushcats; Endloaders (all types); Asphalt  Surfacing Machine; 
Slip Form Paver; Rock Crusher; Heavy Equipment Greaser (top greaser on 
spread); CMI, Auto Grade, CMI Belt Placer & 3 Track and similar 
types; Side Booms; Starting Engineer on Pipeline; Asphalt Heater & 



Planer Combination (used to plane streets); Wheel Tractors (with 
dozer, hoe or endloader  attachments); F.W.D. and Similar types; Blaw 
Knox Spreader and Similar types; Trench Machines; Pump Crete - Belt 
Crete - Squeeze Crete - screw type pumps and  gypsum (operator will 
clean); Formless Finishing Machines; Flaherty Spreader or similar 
types; Screed Man on Laydown Machine; Vermeer Concrete Saw. 
 
Class 2.  Bulker & Pump; Power Launches; Boring Machine & Pipe Jacking 
Machine; Dinkeys; P-H One Pass Soil Cement Machines and similar 
types; Wheel Tractors  (Industry or farm type - other); Back Fillers; 
Euclid Loader; Fork Lifts; Jeep w/Ditching Machine or other 
attachments; Tunneluger; Automatic Cement & Gravel  Batching Plants; 
Mobile Drills - Soil Testing and similar types; Pugmill with pump; All 
(1) and (2) Drum Hoists; Dewatering System; Straw Blower; 
Hydro-Seeder;  Boring Machine; Hydro-Boom; Bump Grinders 
(self-propelled); Assistant Heavy Equipment Greaser; Apsco Spreader; 
Tractors (track-type) without Power Units  Pulling Rollers on Asphalt 
- Brick or Macadam; Concrete Breakers; Concrete Spreaders; Cement 
Strippers; Cement Finishing Machines & CMI Texture & Reel Curing 
Machines; Vibro-Tampers (all similar types self-propelled); Mechanical 
Bull Floats; Self-propelled Concrete Saws; Mixers-over three (3) bags 
to 27E; Winch and  Boom Trucks; Tractor Pulling Power Blade or 
Elevating Grader; Porter Rex Rail; Clary Screed; Mule Pulling Rollers; 
Pugmill without Pump; Barber Greene or similar  Loaders; Track Type 
Tractor w/Power Unit attached (minimum); Fireman; Spray Machine on 
Paving; Curb Machines; Paved Ditch Machine; Power Broom; 
Self-Propelled Conveyors; Power Subgrader; Oil Distributor; Straight 
Tractor; Truck Crane Oiler; Truck Type Oilers; Directional boring 
machine; Horizontal  directional drill. 
 
Class 3.  Straight framed articulating end dump vehicle and Truck 
mounted vac unit (separately powered); Trac Air Machine (without 
attachments); Herman  Nelson Heater, Dravo Warner, Silent Glo & 
similar types; Rollers - five ton and under on earth and gravel; Form 
Graders; Pumps; Light Plant; Generator; Air  Compressor (1) or (2); 
Conveyor; Welding Machine; Mixer - 3 bags and under; Bulk Cement 
Plant; Oilers. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 618/993-7271 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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