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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. June 15, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62G16

COOK County

Section 2018-008-BJR
Project NHPP-G4DQ(565)
Route FAI 94

District 1 Construction Funds

bridge repairs on 19 structures on 1-90/1-94 in the city of Chicago.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAI Route 94 (1-90/94), Project NHPP-G4DQ(565), Section 2018-008-BJR,
Cook County, Contract No. 62G16; and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County
Contract No. 62G16

LOCATION OF PROJECT

The project is located in the City of Chicago, along the Dan Ryan Elevated Expressway from 13th
Street going south to 26th Street. The improvement is located at the following structures:

SN 016-0137, SN 016-1046, SN 016-1047, SN 016-1050, SN 016-1059, SN 016-1062,
SN 016-1066, SN 016-1067, SN 016-1070, SN 016-1110, SN 016-1111, SN 016-1112,
SN 016-1113, SN 016-1114, SN 016-1115, SN 016-1116, SN 016-1117, SN 016-1118,
and SN 016-1140.

The gross and net length of project = 10,487 ft (1.986 miles).

DESCRIPTION OF PROJECT

This project consists of bridge deck joint repairs, parapet repairs, substructure repairs, bridge
drainage system repairs, cleaning of bridge scuppers, ornamental fence construction and all
incidental and collateral work necessary to complete the project as shown in the plans and as
described herein.
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:701006, 701101, 701301, 701400, 701401, 701411, 701426, 701428, 701446,
701601, 701801 and 701901

DETAILS: Entrance and Exit Ramp Closure Details (TC-08)
Traffic Control Details for Freeway Shoulder & Partial Ramp Closures (TC-17)
Single Lane Weave & Multi-Lane Weave (TC-09)
Multi-Lane Freeway Pavement Marking Detail (TC-12)

SPECIAL PROVISIONS: Traffic Control Plan
Public Convenience and safety (D1)
Keeping the Expressway Open to Traffic
Failure to Open Traffic lanes to Traffic
Traffic Control and Protection (Expressways)
Speed Display Trailer (D1)
Temporary Traffic Signal Timing
Portable Changeable Message Signs (BDE)
Equipment Parking and Storage (BDE)
Lights on Barricades (BDE)
Temporary Pavement Marking (BDE)
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PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”

DECK SLAB REPAIR
Effective: May 15, 1995 Revised: April 13, 2018

This work shall consist of hot-mix asphalt surface removal, when required, the removal and
disposal of all loose and deteriorated concrete from bridge deck and the replacement with new
concrete to the original top of deck. The work shall be done according to the applicable
requirements of Sections 501, 503 and 1020 of the Standard Specifications and this Special
Provision.

Deck slab repairs will be classified as follows:

(a) Partial-Depth. Partial-depth repairs shall consist of removing the loose and unsound deck
concrete, disposing of the concrete removed and replacing with new concrete. The
removal may be performed by chipping with power driven hand tools or by hydro-
scarification equipment. The depth shall be measured from the top of the concrete deck
surface, at least 3/4 in. (20 mm) but not more than 1/2 the concrete deck thickness.
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(b) Full-Depth. Full-depth repairs shall consist of removing concrete full-depth of the deck,
disposing of the concrete removed, and replacing with new concrete to the original
concrete deck surface. The removal may be performed with power driven hand tools,
hydraulic impact equipment, or by hydro-scarification equipment. Full-depth repairs shall
be classified for payment as Full-Depth, Type | and Full-Depth, Type Il according to the
following:

Type | Full-depth patches less than or equal to 5 sq. ft. (0.5 sqgm) in area. The minimum
dimensions for a patch shall be 1 ft. x 1 ft. (300 mm x 300 mm).

Type Il Full-depth patches greater than 5 sq. ft. (0.5 sq. m) in area.
Materials.
Materials shall be according to Article 1020.02.

Portland cement concrete for partial and full-depth repairs shall be according to Section 1020.
Class PP-1, PP-2, PP-3, PP-4, PP-5 or BS concrete shall be used at the Contractor’s option
unless noted otherwise on the contract plans.

Equipment:

The equipment used shall be subject to the approval of the Engineer and shall meet the following
requirements:

(a) Surface Preparation Equipment. Surface preparation and concrete removal equipment
shall be according to the applicable portions of Section 1100 and the following:

(1) Sawing Equipment. Sawing equipment shall be a concrete saw capable of sawing
concrete to the specified depth.

(2) Blast Cleaning Equipment. The blast cleaning may be performed by wet sandblasting,
high-pressure waterblasting, shotblasting or abrasive blasting. Blast cleaning
equipment shall be capable of removing rust and old concrete from exposed
reinforcement bars, and shall have oil traps.

(3) Power-Driven Hand Tools. Power-driven hand tools will be permitted including
jackhammers lighter than the nominal 45 Ib. (20 kg) class. Chipping hammers heavier
than a nominal 15 Ib. (6.8 kg) class shall not be used for removing concrete from below
any reinforcing bar for partial depth repairs, or for removal within 1 ft (300 mm) of
existing beams, girders or other supporting structural members that are to remain in
service or within 1 ft (300 mm) of the boundaries of full-depth repairs. Jackhammers
or chipping hammers shall not be operated at an angle in excess of 45 degrees
measured from the surface of the slab.
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(4) Hydraulic Impact Equipment. Hydraulic impact equipment with a maximum rated
striking energy of 360 ft-Ibs (270 J) may be permitted only in areas of full depth removal
more than 1 ft (300 mm) away from existing beams, girders or other supporting
structural members that are to remain in service or more than 1 ft (300 mm) from the
boundaries of full-depth repairs.

(5) Hydro-Demolition Equipment. The hydro-demolition equipment shall consist of
filtering and pumping units operating with a remote-controlled robotic device. The
equipment shall use water according to Section 1002. The equipment shall be capable
of being controlled to remove only unsound concrete.

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall be
according to Article 1020.03.

(c) Finishing Equipment: Finishing equipment shall be according to Article 1103.17.
Adequate hand tools will be permitted for placing and consolidating concrete in the patch
areas and for finishing small patches.

Construction Requirements: Sidewalks, curbs, drains, reinforcement and/or existing transverse
and longitudinal joints which are to remain in place shall be protected from damage during removal
and cleaning operations.

The Contractor shall control the runoff water generated by the various construction activities in
such a manner as to minimize, to the maximum extent practicable, the discharge of untreated
effluent into adjacent waters, and shall properly dispose of the solids generated according to
Article 202.03. The Contractor shall submit a water management plan to the Engineer specifying
the control measures to be used. The control measures shall be in place prior to the start of runoff
water generating activities. Runoff water shall not be allowed to constitute a hazard to adjacent
or underlying roadways, waterways, drainage areas or railroads nor be allowed to erode existing
slopes.

(a) Hot-Mix Asphalt Surface Removal.

The hot-mix asphalt surface course and all waterproofing membrane shall be removed
and disposed of according to applicable portions of Articles 440.04 and 440.06, except
milling equipment will not be allowed if the deck is to receive a waterproofing membrane
system. [f the overlay or waterproofing membrane contains asbestos fibers, removal shall
be in accordance with the Special Provision for "Asbestos Waterproofing Membrane or
Asbestos Hot-mix Asphalt Surface Removal". Removal of the hot-mix asphalt surface by
the use of radiant or direct heat will not be permitted.
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(b) Surface Preparation:

All loose, disintegrated and unsound concrete shall be removed from portions of the deck
slab shown on the plans or as designated by the Engineer. The Engineer will determine
the limits of removal as the work progresses.

The Contractor shall take care not to damage reinforcement bars or expansion joints which
are to remain in place. Any damage to reinforcement bars or expansion joints shall be
corrected at the Contractor's expense. All loose reinforcement bars, as determined by the
Engineer, shall be retied at the Contractor's expense.

(1)

Partial-Depth. Areas to be repaired will be determined and marked by the Engineer.
A concrete saw shall be used to provide vertical edges approximately 3/4 in. (20 mm)
deep around the perimeter of the area to be patched when a concrete overlay is not
specified. Where high steel is present, the depth may be reduced as directed by the
Engineer. A saw cut will not be required on those boundaries along the face of the
curb, parapet or joint or when sharp vertical edges are provided by hydro-demolition.

The loose and unsound concrete shall be removed by chipping, with power driven
hand tools or by hydro-demolition equipment. All exposed reinforcing bars and newly
exposed concrete shall be thoroughly blast cleaned. Where, in the judgment of the
Engineer, the bond between existing concrete and reinforcement steel within the patch
area has been destroyed, the concrete adjacent to the bar shall be removed to a depth
that will permit new concrete to bond to the entire periphery of the exposed bar. A
minimum of 1 in. (25 mm) clearance will be required. The Engineer may require
enlarging a designated removal area should inspection indicate deterioration beyond
the limits previously designated. In this event, a new saw cut shall be made around
the extended area before additional removal is begun. The removal area shall not be
enlarged solely to correct debonded reinforcement or deficient lap lengths.

Full-Depth. Concrete shall be removed as determined by the Engineer within all areas
designated for full-depth repair and in all designated areas of partial depth repair in
which unsound concrete is found to extend below half the concrete deck thickness.
Full depth removal shall be performed according to Article 501.05 except that hydraulic
impact equipment may be permitted in areas of full depth removal more than 1 ft (300
mm) away from the edges of existing beams, girders or other supporting structural
members or more than 1 ft (300 mm) from the boundaries of full-depth repairs. Saw
cuts shall be made on the top of the deck, except those boundaries along the face of
curbs, parapets and joints or where hydro-demolition provided sharp vertical edges.
The top saw cut may be omitted if the deck is to receive an overlay.

Forms for full-depth repair may be supported by hangers with adjustable bolts or by
blocking from the beams below. When approved by the Engineer, forms for Type 1
patches may be supported by No. 9 wires or other devices attached to the
reinforcement bars.
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All form work shall be removed after the curing sequence is complete and prior to
opening to traffic.

(3) Reinforcement Treatment. Care shall be exercised during concrete removal to protect
the reinforcement bars and structural steel from damage. Any damage to the
reinforcement bars or structural steel to remain in place shall be repaired or replaced.
All existing reinforcement bars shall remain in place except as herein provided for
corroded bars. Tying of loose bars will be required. Reinforcing bars which have been
cut or have lost 25 percent or more of their original cross sectional area shall be
supplemented by new in kind reinforcement bars. New bars shall be lapped a
minimum of 32 bar diameters to existing bars. An approved mechanical bar splice
capable of developing in tension at least 125 percent of the yield strength of the
existing bar shall be used when it is not feasible to provide the minimum bar lap. No
welding of bars will be permitted.

(4) Cleaning. Immediately after completion of the concrete removal and reinforcement
repairs, the repair areas shall be cleaned of dust and debris. Once the initial cleaning
is completed, the repair areas shall be thoroughly blast cleaned to a roughened
appearance free from all foreign matter. Particular attention shall be given to removal
of concrete fines. Any method of cleaning which does not consistently produce
satisfactory results shall be discontinued and replaced by an acceptable method. All
debris, including water, resulting from the blast cleaning shall be confined and shall be
immediately and thoroughly removed from all areas of accumulation. If concrete
placement does not follow immediately after the final cleaning, the area shall be
carefully protected with well-anchored polyethylene sheeting.

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other
foreign substances which may reduce bond with the concrete. A tight non-scaling
coating of rust is not considered objectionable. Loose, scaling rust shall be removed
by rubbing with burlap, wire brushing, blast cleaning or other methods approved by
the Engineer.

(c) Placement & Finishing of Concrete Repair:

(1) Bonding Method. The patch area shall be cleaned to the satisfaction of the Engineer
and shall be thoroughly wetted and maintained in a dampened condition with water for
at least 12 hours before placement of the concrete. Any excess water shall be
removed by compressed air or by vacuuming prior to the beginning of concrete
placement. Water shall not be applied to the patch surface within one hour before or
at any time during placement of the concrete.
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(2) Concrete Placement.

The concrete shall be placed and consolidated according to Article 503.07 and as
herein specified. Article 1020.14 shall apply.

When an overlay system is not specified, the patches shall be finished according to
Article 503.16 (a), followed by a light brooming.

(d) Curing and Protection.

Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat Method
according to Article 1020.13 (a)(3) or Article 1020.13 (a)(5). The curing period shall be 3
days for Class PP-1, PP-2, PP-3, PP-4, and PP-5 concrete. The curing period shall be 7
days for Class BS concrete. In addition to Article 1020.13, when the air temperature is
less than 55° F (13° C), the Contractor shall cover the patch according to Article 1020.13
(d)(1) with minimum R12 insulation. Insulation is optional when the air temperature is 55°
F.-90°F (13° C - 32° C). Insulation shall not be placed when the air temperature is
greater than 90° F (32° C). A 72-hour minimum drying period shall be required before
placing waterproofing or hot-mix asphalt surfacing.

(e) Opening to Traffic.
No traffic will be permitted on a patch until after the specified cure period, and the concrete
has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or flexural strength
of 675 psi (4.65 MPa).
Construction equipment will be permitted on a patch during the cure period if the concrete
has obtained the minimum required strength. In this instance, the strength specimens
shall be cured with the patch.

Method of Measurement.

When specified, hot-mix asphalt surface removal and full or partial depth repairs will be measured
for payment and computed in square yards (square meters).

Basis of Payment.

The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK). Areas removed and
replaced up to and including a depth of half the concrete deck thickness will be paid for at the
contract unit price per square yard (square meter) for DECK SLAB REPAIR (PARTIAL). Areas
requiring removal greater than a depth of half the concrete deck thickness shall be removed and
replaced full depth and will be paid for at the contract unit price per square yard (square meter)
for DECK SLAB REPAIR (FULL DEPTH, TYPE I) and/or DECK SLAB REPAIR (FULL DEPTH,
TYPE II).
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When corroded reinforcement bars are encountered in the performance of this work and
replacement is required, the Contractor will be paid according to Article 109.04.

No payment will be allowed for removal and replacement of reinforcement bars damaged by the
Contractor in the performance of his/her work or for any increases in dimensions needed to
provide splices for these replacement bars.

Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be

paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or Asbestos
Hot-Mix Asphalt Surface Removal’.

STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006 Revised: April 1, 2016

Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOE 1) ....ueiiiiiiiiiiieie e 1020
(b) R1 or R2 Concrete (Note 2)
(c) Normal Weight Concrete (Notes 3 and 4)
(d) Shotcrete (High Performance) (Notes 5 and 6)
(€) ReINfOrCEMENT BArS .......uuuiiiceccee e 1006.10
I A L] o Tl =TT | TP 1006.09
() WALET ...ttt e et e e e e e e e e e e e e eeaaan 1002
(N) CUriNG COMPOUNG ...t e e e e r e e e e e e s e e e e e s 1022.01
(1) COON MALS ... e e e e e e 1022.02
(J) Protective Coat .......ooiiiiiiieeeee s 1023.01
(K) EPOXY (NOTE 7) .ttt e e e e e e e eeas 1025
() Mechanical Bar SPICEIS ........uuuuuuuiiiiiiiiiiiiiiiiiii s nnnaas 508.06(c)

Note 1. The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65
cwt/cu yd (395 kg/cu m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa)
flexural at 14 days. A high range water-reducing admixture shall be used to obtain
a 5-7 in. (125-175 mm) slump, but a cement factor reduction according to Article
1020.05(b)(8) is prohibited. A self-consolidating concrete mixture is also acceptable
per Article 1020.04, except the mix design requirements of this note regarding the
cement factor, coarse aggregate, strength, and cement factor reduction shall apply.
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The R1 or R2 concrete shall be from the Department’s approved list of Packaged,
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs. The R1 or R2
concrete shall comply with the air content and strength requirements for Class Sl
concrete as indicated in Note 1. Mixing shall be per the manufacturers
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. A high range water-reducing
admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, and a retarder may
be required to allow time to perform the required field tests. The admixtures shall be
per the manufacturer's recommendation, and the Department’s approved list of
Concrete Admixtures shall not apply.

The “high slump” packaged concrete mixture shall be from the Department’s
approved list of Packaged, Dry, Formed, Concrete Repair Mixtures. The materials
and preparation of aggregate shall be according to ASTM C 387. The cement factor
shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu yd (418 kg/cu m)
maximum. Cement replacement with fly ash or ground granulated blast-furnace slag
shall be according to Section 1020. The “high slump” packaged concrete mixture
shall have a water soluble chloride ion content of less than 0.40 Ib/cu yd (0.24 kg/cu
m). The test shall be performed according to ASTM C 1218, and the “high slump”
packaged concrete mixture shall have an age of 28 to 42 days at the time of test.
The ASTM C 1218 test shall be performed by an independent lab a minimum of once
every two years, and the test results shall be provided to the Department. The
coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm). The packaged
concrete mixture shall comply with the air content and strength requirements for
Class Sl concrete as indicated in Note 1. Mixing shall be per the manufacturer’s
recommendations, except the water/cement ratio shall not exceed the value
specified for Class Sl concrete as indicated in Note 1. A high range water-reducing
admixture shall be used to obtain a 5-7 in. (125-175 mm) slump. The admixture shall
be per the manufacturer's recommendation, and the Department’s approved list of
Concrete Admixtures shall not apply. A maximum slump of 10 in. (250 mm) may be
permitted if no segregation is observed by the Engineer in a laboratory or field
evaluation.

10
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The “self-consolidating concrete” packaged concrete mixture shall be from the
Department’s approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.
The materials and preparation of aggregate shall be according to ASTM C 387. The
cement factor shall be 6.65 cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu yd (418
kg/cu m) maximum. Cement replacement with fly ash or ground granulated blast-
furnace slag shall be according to Section 1020. The “self-consolidating concrete”
packaged concrete mixture shall have a water soluble chloride ion content of less
than 0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM
C 1218, and the “self-consolidating concrete” packaged concrete mixture shall have
an age of 28 to 42 days at the time of test. The ASTM C 1218 test shall be performed
by an independent lab a minimum of once every two years, and the test results shall
be provided to the Department. The concrete mixture should be uniformly graded, and the
coarse aggregate shall be a maximum size of 1/2 in. (12.5 mm). The fine aggregate
proportion shall be a maximum 50 percent by weight (mass) of the total aggregate used. The
packaged concrete mixture shall comply with the air content and strength
requirements for Class Sl concrete as indicated in Note 1. Mixing shall be per the
manufacturer’s recommendations, except the water/cement ratio shall not exceed
the value specified for Class Sl concrete as indicated in Note 1. The admixtures
used to produce self-consolidating concrete shall be per the manufacturer's
recommendation, and the Department’s approved list of Concrete Admixtures shall
not apply. The packaged concrete mixture shall meet the self-consolidating
requirements of Article 1020.04.

Packaged shotcrete that includes aggregate shall be from the Department’s
approved list of Packaged High Performance Shotcrete, and independent laboratory
test results showing the product meets Department specifications will be required.
The product shall be a packaged, pre-blended, and dry combination of materials, for
the wet-mix shotcrete method according to ASTM C 1480. A non-chloride
accelerator may be wused according to the shotcrete manufacturer's
recommendations. The shotcrete shall be Type FA or CA, Grade FR, and Class |.
The fibers shall be Type Il synthetic according to ASTM C 1116.

The packaged shotcrete shall have a water soluble chloride ion content of less than
0.40 Ib/cu yd (0.24 kg/cu m). The test shall be performed according to ASTM C
1218, and the hardened shotcrete shall have an age of 28 to 42 days at the time of
test. The ASTM C 1218 test shall be performed by an independent lab a minimum
of once every two years, and the test results shall be provided to the Department.

Each individual aggregate used in the packaged shotcrete shall have either a
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293
expansion of 0.040 percent. However, the ASTM C 1260 value may be increased
to 0.27 percent for each individual aggregate if the cement total equivalent alkali
content (Na20O + 0.658K,0) does not exceed 0.60 percent. As an alternative to these
requirements, ASTM C 1567 testing which shows the packaged shotcrete has a
maximum expansion of 0.16 percent may be submitted. The ASTM C 1260, C 1293,
or C 1567 test shall be performed a minimum of once every two years.

11
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The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not
apply. Instead the shotcrete shall obtain a minimum compressive strength of 4000
psi (27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu
m) to 8.50 cwt/cu yd (505 kg/cu m) for Type FA and 6.05 cwt/cu yd (360 kg/cu. m)
to 7.50 cwt/cu yd (445 kg/cu m) for Type CA. The portland cement shall not be
below 4.70 cwt/cu yd (279 kg/cu m) for Type FA or CA.

The finely divided mineral(s) shall constitute a maximum of 35 percent of the total
cement plus finely divided mineral(s).

Class F fly ash is optional and the maximum shall be 20 percent by weight (mass)
of cement.

Class C fly ash is optional and the maximum shall be 25 percent by weight (mass)
of cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 30
percent by weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent. As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of
cement, and a maximum of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag.
Class F fly ash shall not be used in combination with Class C fly ash. Microsilica
shall not be used in combination with high-reactivity metakaolin. A finely divided
mineral shall not be used in combination with a blended hydraulic cement, except
for microsilica or high-reactivity metakaolin.

The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42.

The air content as shot shall be 4.0 — 8.0 percent.
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Note 6 Packaged shotcrete that does not include pre-blended aggregate shall be from the
Department’s approved list of Packaged High Performance Shotcrete, and
independent laboratory test results showing the product meets Department
specifications will be required. The shotcrete shall be according to Note 5, except
the added aggregate shall be according to Articles 1003.02 and 1004.02 in addition
to each individual aggregate meeting the maximum expansion requirements of Note
5. The aggregate gradation shall be according to the manufacturer. The shotcrete
shall be batched and mixed with added aggregate according to the manufacturer.

Note 7. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.
Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty pneumatic
or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements
of ACI 506R.

Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point
after initial concrete placement will not be allowed. As an example, this may occur in a
vertical location located at the top of the repair.

(b) Rule 2. Formed concrete repair shall not be used for overhead applications.

(c) Rule 3. If formed concrete repair is used for locations that have reinforcement with less
than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or
ground granulated blast-furnace slag at the maximum cement replacement allowed.

(d) Rule 4. Shotcrete shall not be used for any repair greater than 6 in. (150 mm) in depth,

except in horizontal applications, where the shotcrete may be placed from above in one
lift.
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(e) Rule 5. Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in
depth, unless the shotcrete mixture contains 3/8 in. (9.5 mm) aggregate.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an lllinois
licensed Structural Engineer, to the Department for review and approval. When ever possible the
support system shall be installed prior to starting the associated concrete removal. If no system
is specified, but during the course of removal the need for temporary shoring or cribbing becomes
apparent or is directed by the Engineer due to a structural concern, the Contractor shall not
proceed with any further removal work until an appropriate and approved support system is
installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or less,
as required to avoid cutting the reinforcement. Any cut reinforcement shall be repaired or replaced
at the expense of the Contractor. If the concrete is broken or removed beyond the limits of the
initial saw cut, the new repair perimeter shall be recut. The areas to be repaired shall have all
loose, unsound concrete removed completely by the use of chipping hammers, hydrodemolition
equipment, or other methods approved by the Engineer. The concrete removal shall extend along
the reinforcement bar until the reinforcement is free of bond inhibiting corrosion. Reinforcement
bar with 50 percent or more exposed shall be undercut to a depth of 3/4 in. (19 mm) or the
diameter of the reinforcement bar, whichever is greater.

If sound concrete is encountered before existing reinforcement bars are exposed, further removal
of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to complete
the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column reinforcement
is exposed in a cross section, more than 6 consecutive reinforcement bars are exposed in any
direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern. Excessive
deterioration or removal may require further evaluation of the structure or installation of temporary
shoring and cribbing support system.

14



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

Prior to placing the concrete or shotcrete, the Contractor shall prepare the repair area and
exposed reinforcement by blast cleaning. The blast cleaning shall provide a surface that is free
of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by
blast cleaning.

The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the sawcut face is roughened by blast cleaning. Just prior to concrete or shotcrete
placement, saturate the repair area with water to a saturated surface-dry condition. Any standing
water shall be removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface preparation
or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by blast
cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to determine if
replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross sectional
area shall be supplemented by new in kind reinforcement bars. New bars shall be lapped a
minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used when it is
not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) or

heavier gauge tie wire, and shall be adequately supported to minimize movement during concrete
placement or application of shotcrete.
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For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to Article
503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) diameter
hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. (205 mm)
and there is no existing reinforcement extending into the repair area. The hook bolts shall be
spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be a
minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be installed
according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall be
according to Article 503.06. Formwork shall provide a smooth and uniform concrete finish,
and shall approximately match the existing concrete structure. Formwork shall be mortar
tight and closely fitted where they adjoin the existing concrete surface to prevent leakage.
Air vents may be provided to reduce voids and improve surface appearance. The
Contractor may use exterior mechanical vibration, as approved by the Engineer, to release
air pockets that may be entrapped.

The concrete for formed concrete repair shall be a Class Sl Concrete, or a packaged R1
or R2 Concrete with coarse aggregate added, or a packaged Normal Weight Concrete at
the Contractor’s option. The concrete shall be placed and consolidated according to
Article 503.07. The concrete shall not be placed when frost is present on the surface of
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C). All
repaired members shall be restored as close as practicable to their original dimensions.

Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection methods
shall be used. Protection Method | according to Article 1020.13(d)(1), or Protection
Method Il according to Article 1020.13(d)(2) shall be used during the curing period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. The sample shall be obtained from the discharge end of the
nozzle by shooting a pile large enough to scoop a representative amount for filling the air
meter measuring bowl. Shotcrete shall not be shot directly into the measuring bowl for
testing.
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For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test panel
shall be shot by the Contractor for testing by the Engineer. A steel form test panel shall
have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood form test
panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm)
thickness for the sides. The test panel shall be cured according to Article 1020.13 (a) (3)
or (5) while stored at the jobsite and during delivery to the laboratory. After delivery to the
laboratory for testing, curing and testing shall be according to ASTM C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar
cover is obtained shall be according to ACI 506R. Ground wires shall be removed after
completion of cutting operations. Guide strips and formwork shall be of dimensions and
a configuration that do not prevent proper application of shotcrete. Metal depth gauges
shall be cut 1/4 in. (6 mm) below the finished surface. All repaired members shall be
restored as close as practicable to their original dimensions.

For air temperature limits when applying shotcrete in cold weather, the first paragraph of
Article 1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the
air temperature is greater than 90°F (32°C). The applied shotcrete shall have a minimum
temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C). The shotcrete
shall not be applied during periods of rain unless protective covers or enclosures are
installed. The shotcrete shall not be applied when frost is present on the surface of the
repair area, or the surface temperature of the repair area is less than 40°F (4°C). If
necessary, lighting shall be provided to provide a clear view of the shooting area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that
does not result in cold joints, laminations, sandy areas, voids, sags, or separations. In
addition, the shotcrete shall be applied in a manner that results in maximum densification
of the shotcrete. Shotcrete which is identified as being unacceptable while still plastic
shall be removed and re-applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving
surface, and shall be oriented at right angles to the receiving surface. Exceptions to this
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as
approved by the Engineer. For any exception, the nozzle shall never be oriented more
than 45 degrees from the surface. Care shall be taken to keep the front face of the
reinforcement bar clean during shooting operations. Shotcrete shall be built up from
behind the reinforcement bar. Accumulations of rebound and overspray shall be
continuously removed prior to application of new shotcrete. Rebound material shall not
be incorporated in the work.
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Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be according to Rules 4 and 5 under Construction
Requirements, General. When two or more layers are required, the minimum number
shall be used and shall be done in a manner without sagging or separation. A flash coat
(i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete) may be used as the final lift for
overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be
prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements unless
the surface is moist. The second layer of shotcrete shall then be applied within 30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other
suitable devices. The shotcrete shall be allowed to stiffen sufficiently before cutting.
Cutting shall not cause cracks or delaminations in the shotcrete. For depressions, cut
material may be used for small areas. Rebound material shall not be incorporated in the
work. For the final finish, a wood float shall be used to approximately match the existing
concrete texture. A manufacturer approved finishing aid may be used. Water shall not be
used as a finishing aid. All repaired members shall be restored as close as practicable to
their original dimensions.

Contractor operations for curing shall be continuous with shotcrete placement and
finishing operations. Curing shall be accomplished using wetted cotton mats, membrane
curing, or a combination of both. Cotton mats shall be applied according to Article
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes
after finishing, and wet curing shall begin immediately. Curing compound shall be applied
according to Article 1020.13(a)(4), except the curing compound shall be applied as soon
as the shotcrete has hardened sufficiently to prevent marring the surface, and each of the
two separate applications shall be applied in opposite directions to ensure coverage. The
curing compound shall be according to Article 1022.01. Note 5 of the Index Table in Article
1020.13 shall apply to the membrane curing method.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected with intermittent hand fogging, or wet curing with either
burlap or cotton mats shall begin within 10 minutes. Intermittent hand fogging may be
used only for the first hour. Thereafter, wet curing with burlap or cotton mats shall be used
until the succeeding shotcrete layer is applied. Intermittent hand fogging may be extended
to the first hour and a half if the succeeding shotcrete layer is applied by the end of this
time.
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The curing period shall be for 7 days, except when there is a succeeding layer of shotcrete.
In this instance, the initial shotcrete layer shall be cured until the surface preparation and
reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection methods
shall be used. Protection Method | according to Article 1020.13(d)(1), or Protection
Method Il according to Article 1020.13(d)(2) shall be used during the curing period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28 days
after placement of concrete or shooting of shotcrete, the repair shall be examined for conformance
with original dimensions, cracks, voids, and delaminations. Sounding for delaminations will be
done with a hammer or by other methods determined by the Engineer.

The acceptable tolerance for conformance of a repaired area shall be within 1/4 in. (6 mm) of the
original dimensions. A repaired area not in dimensional conformance or with delaminations shall
be removed and replaced.

A repaired area with cracks or voids shall be considered as nonconforming. Exceeding one or
more of the following crack and void criteria shall be cause for removal and replacement of a
repaired area.

1. The presence of a single surface crack greater than 0.01 in. (0.25 mm) in width and greater
than 12 in. (300 mm) in length.

2. The presence of two or more surface cracks greater than 0.01 in. (0.25 mm) in width that
total greater than 24 in. (600 mm) in length.

3. The presence of map cracking in one or more regions totaling 15 percent or more of the
gross surface area of the repair.

4. The presence of two or more surface voids with least dimension 3/4 in. (19 mm) each.

A repaired area with cracks or voids that do not exceed any of the above criteria may remain in
place, as determined by the Engineer.

If a nonconforming repair is allowed to remain in place, cracks greater than 0.007 in. (0.2 mm) in
width shall be repaired with epoxy according to Section 590. For cracks less than or equal to
0.007 in. (0.2 mm) in width, the epoxy may be applied to the surface of the crack. Voids shall be
repaired according to Article 503.15.
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Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete personnel who perform the work shall have current American Concrete Institute
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one individual
may be in training. This individual shall be adequately supervised by a certified ACI nozzlemen
as determined by the Engineer. A copy of the nozzlemen certificate(s) shall be given to the
Engineer.

Method of Measurement. This work will be measured for payment in place and the area computed
in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When not specified to be paid for elsewhere, the work to design, install, and remove the temporary
shoring and cribbing will be paid for according to Article 109.04.

With the exception of reinforcement damaged by the Contractor during removal, the furnishing
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and
protective coat will be paid according to Article 109.04.

PREFORMED BRIDGE JOINT SEAL
Effective: December 21, 2016 Revised: April 13, 2018

Description. This work shall consist of furnishing all labor, equipment and materials necessary to
prepare the joint opening and install preformed bridge joint seal(s) at the locations specified.
Unless otherwise detailed on the plans or specified herein, the maximum rated movement for this
joint type is 4 inches (100 mm).

Materials: Unless otherwise specified, one of the following prefabricated joint seals will be
permitted.

(a) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System. This Sealant
system shall be comprised of three components: 1) cellular polyurethane foam impregnated
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade,
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone sealant
bands.
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The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the
following:

The joint seal shall be held in place by a non-sag, high modulus silicone adhesive.

The joint seal shall be compatible with the epoxy and header material.

The joint seal shall withstand the effects of vertical and lateral movements, skew
movements and rotational movement without adhesive or cohesive failure.

The joint seal shall be designed so that, the material is capable of movement of +50%, -
50% (100% total) of nominal material size. The joint seal shall be one continuous gland
in length and width.

Changes in plane and direction shall be executed using factory fabricated transition
assemblies fabricated to the angle(s) specified on the plans. The transitions shall be
watertight at the inside and outside corners through the full movement of the product.
The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface throughout
the normal limits of joint movement.

The joint seal shall be resistant to ultraviolet rays.

The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other
materials that may be spilled on or applied to the surface.

The manufacturer shall certify that the joint composition shall be free of any waxes or wax
compounds; asphalts or asphalt compounds.

The joint material shall meet the following physical properties:

Property Requirement Test Method

Tensile Strength of Silicone 140 psi

Coating (min) ASTMD 412

No Changes--2000

UV Resistance of Joint System Hours ASTM G155-00A
Density of Cellular Polyurethane 6.25 Ib/ cu ft ASTM D545
Foam (Unconfined) (200kg/cu m)

Heat Aging Effects (Silicone No cracking, chalking ASTM C 792
Coating)

Resilience (Silicone Coating) 2 95% ASTM D 5329
Joint System Operating temp range | -40° F to 185° F ASTM C 711

(min)

The adhesive shall be a two-component, 100% solid, modified epoxy meeting the
requirements of ASTM C881, Type |, Grade 3, Class B & C. The adhesive shall also have
the following properties:
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Property Requirement Test method
Tensile Strength 2,500 psi (24 MPa) min. | ASTM D638
Compressive Strength 7000 psi (48 MPa) min. | ASTM D695
Bond Strength (Dry Cure) 2000 psi (28MPa) min ASTM C882
Water Absorption 0.1% by weight ASTM D570

The silicone band adhesive shall have the following properties:

Property Requirement Test Method
Movement Capability +100/-50% ASTM C 719
Elongation at Break >1400% ASTM D 412
Slump <=0.3" ASTM D 2202
Hardness (Shore A) max. 20 ASTM C 661
Tack free time (max) 60 minutes ASTM C 679
Heat Aging Effects No cracking, chalking ASTM C 792
Resilience = 95% ASTM D5329
i pbese o Conee e | psuo s
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(b) Preformed Silicone Joint Seal. The preformed silicone joint seal used for this item shall
conform to the following specifications:

Table 1

Physical Properties of Preformed Silicone Gland

Property Requirement Test Method
Rated Movement Capability +2 4 inch total N/A
Tensile Strength, psi. 1000 min ASTM D 412
Elongation 400% min ASTM D 412
Tear (die B) 100 ppi. min ASTM D 624
Hardness Durometer (Shore A). 55 +/- 5 max ASTM D 2240
Compression set at 212°F, 70 hrs 30% max ASTM D 395
Heat Aged Properties Spt max loss on ASTM D 573

Durometer

Tensile and Elongation % Loss 10 % max
Color Black Visual

The color of the preformed silicone seal shall be black, made by the addition of Carbon Black
fillers which increases UV resistance, tensile strength, and abrasion wear properties.

The locking adhesive shall be non-sag, high modulus silicone adhesive conforming to the
following specifications:

Table 2
Physical Properties of the Silicone Locking Adhesive

Property Requirement Test Method
Tensile Strength, psi. 200 min ASTM D 412
Elongation, % 450 min ASTM D 412
Tack Free Time, minutes. 20 max. ASTM C 679
Cure Time 4" bead, hrs 24 max ASTM C 679
Resistance to U.V. No cracking, chalking,or ASTM C793

degradation

VOC (g/L) 0 ATSM D 3960

23



(c)

FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

Any rips, tears, or bond failure will be cause for rejection.
The two part epoxy primer shall be supplied for application to the vertical faces of the joint

opening. The supplied primer shall be equally as effective when bonded to concrete or steel.
This primer shall meet the following criteria:

Table 3
Physical Properties of Preformed Silicone Joint System Primer
Property Requirement Test Method

Viscosity (cps) 44 ASTM D 2196
Color Light Amber Visual
Solids (%) 41 ASTM D 4209
Specific Gravity 0.92 ATSM D 1217
Product Flash Point (-F, T.C.C.) 48 ATSM D 56
Package Stability N/A One year in tightly

sealed containers
Cleaning N/A Mineral Spirits
VOC (g/L) 520 ATSM D 3960

Bonded Preformed Joint Seal. This joint system shall consist of preformed elastomeric seal
bonded to the side walls of the joint opening using an adhesive as specified by the
Manufacturer of the joint seal.

The bonded preformed joint seal shall be according to Table 1 of ASTM D2628 with the
following exceptions: Compression set shall not be over 40 percent when tested according
to Method B (Modified) of ASTM D 395 after 70 hours at 212 °F (100 °C). The Compression-
Deflection requirement will not apply to the bonded preformed joint seal.

The adhesive shall be epoxy base, dual component, which resists salt, diluted acids, alkalis,
solvents, greases, oils, moisture, sunlight and weathering. Temperatures up to 200 °F (93
°C) shall not reduce bond strength. At 68 °F (20 °C), the bond strength shall be a minimum
of 1000 psi (6.9 MPa) within 24 hours.

Any primers or cleaning solutions used on the faces of the joint or on the profile of the sides
of the bonded preformed joint seal shall be supplied by the manufacturer of the bonded
preformed joint seal.

Any additional installation materials and adhesive for splicing joint sections shall be as supplied
by the manufacturer of the preformed joint seal.

The Contractor shall submit the Manufacturer’'s material certification documentation stating that
their materials meet the applicable requirements of this specification for the joint seal(s) installed.
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CONSTRUCTION REQUIREMENTS

General. The Contractor shall furnish the Engineer with the manufacturer’s product information
and installation procedures at least two weeks prior to installation.

The minimum ambient air temperature in which the joint seal can be installed is 40° F (4.4° C)
and rising, except for bonded preformed joint seals which shall not be installed when temperatures
below 50 °F (10 °C) are predicted within a 48 hour period.

The joint surface shall be completely dry before installing the Joint Seal. For newly placed
concrete, the concrete shall be fully cured and allowed to dry out a minimum of seven additional
days prior to placement of the seal. Cold, wet, inclement weather will require an extended drying
time.

The Joint Seal shall not be installed immediately after precipitation or if precipitation is forecasted
for the day. Joint preparation and installation of Joint Seal shall be done during the same day.

Surface Preparation. Surface preparation shall be according to the joint seal manufacturer’s
written instructions.

After surface preparation is completed, the joint shall be cleaned of debris using compressed air
with a minimum pressure of 90 psi (620 kPa). The air compressor shall be equipped with traps
to prevent the inclusion of water and/or oil in the air line. The compressed air shall be according
to the cleanliness requirements of ASTM D 4285.

When priming is required per the manufacturer’s instruction, this operation shall immediately
follow cleaning.

Joint Installation. The Joint installation shall be per the manufacturer’s instructions; special
attention shall be given to insure the joint seal is properly recessed below the top of the riding
surface as recommended by the manufacturer.

For bonded joint seals the seal shall be inserted into the joint and held tightly against both sides
of the joint until sufficient bond strength has been developed to resist the expected expansion
forces.

Opening to traffic. As these joint systems are supposed to be recessed below the top of the riding
surface, there should be no restriction, based on the joint seal installation, on when these joints
can be reopened to traffic.
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Method of Measurement. The installed preformed joint seal will be measured for payment in feet
(meters) measured along the centerline of joint, from out to out of the deck, no measurement will
be made for joint material used to turn up into the parapet, sidewalk, or median.

Basis of Payment. The preformed bridge joint seal will be paid for at the contract unit price per
foot (meter) for PREFORMED JOINT SEAL, of the design movement specified, rounded to the
nearest half inch (13 mm).

TEMPORARY SHORING AND CRIBBING
Effective: July 16, 1992 Revised: October 17, 2011

Description: This item shall consist of furnishing all material, equipment and labor to support the
effected beam(s) during the substructure repairs as shown on the plans, as herein specified and
as directed by the Engineer.

Construction Requirements: The Contractor shall submit details and calculations, prepared and
sealed by an lllinois Licensed Structural Engineer, of the support system he/she proposes to use
for approval of the Engineer prior to ordering of material and implementation. Such approval shall
in no way relieve the Contractor of responsibility for the safety of the structure. The supports used
shall be such that vertical adjustments may be made in order to maintain the existing beam profile.
Prior to starting substructure repairs, the temporary supports shall be used to place an upward
reaction on the effected beams designated in the plans, equal to but not larger than the dead load
reactions given in the plans, thus relieving the superstructure dead load reaction from the
substructure unit to be repaired. It is not the intention to raise the effected beams. As the vertical
load is incrementally increased to the specified load, if vertical movement is detected the load
shall not be increased further.

Additionally, if the work is to be completed under stage construction without traffic directly over
the beams being shored then the Temporary Shoring and Cribbing shall be designed to carry the
Dead Load plus 1/2 (Live Load + Imp) as shown in the plans. If work is to be completed with traffic
directly over the beams being shored then the Temporary Shoring and Cribbing shall be designed
to carry the Dead Load plus full (Live Load + Imp) as shown in the plans.

Basis of Payment: The work specified herein, as shown on the plans and as directed by the
Engineer, shall be paid for at the contract unit price each for TEMPORARY SHORING AND
CRIBBING for each beam support location required.
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STRIP SEAL GLAND REPLACEMENT

Description. This work shall consist of replacing in-kind the existing strip seal gland as shown on
the plans, and as directed by the Engineer. The work includes the complete removal of the existing
strip seal’s elastomeric gland, cleaning and preparation of the existing steel rails and installing a
new strip seal gland as recommended by the manufacturer.

Material. The strip seal elastomeric gland shall meet the requirements of Article 1053.03 of the
Standard Specifications. The strip seal shall be made continuous and shall have a minimum
thickness of 1/4 inch. The size of the strip seal gland shall be as required to fit in the existing joint
opening as shown in the plans.

Installation. The Contractor shall verify the type of existing Locking Edge Rails and select a strip
seal gland that will match the configuration of the existing Locking Edge Rail. The edges of the
existing steel lug cavity shall be thoroughly cleaned to remove all old adhesive and gland material
along the entire length using a 2-inch wire brush on a rotary grinder and sandblasting, if required,
using a medium grit sand. The strip seal gland shall be installed according to Article 520.08 of
the Standard Specifications. The joint shall follow the existing end treatment. The manufacturer
shall supply technical support during surface preparation and the installation of the strip seal
gland.

Additional Requirements. The strip seal gland shall be installed continuous from end to end. The
remaining portion of the strip seal gland at a stage line shall be pushed through the open joint to
an area below the deck. During the following stage the strip seal gland shall be carefully pulled
back up through the openings. Care shall be taken not to damage the strip seal gland.

Method of Measurement. The work will be measured for payment in place in feet along the
centerline of joint. The Engineer shall verify the removal limits before the Contractor commences
work.

Basis of Payment. This work will be paid for at the contract unit price per foot for STRIP SEAL
GLAND REPLACEMENT.
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CLEANING BRIDGE SCUPPERS AND DOWNSPOUTS

Description. This item of work shall consist of cleaning all bridge drainage scuppers and
downspouts from the opening at the bridge deck as shown on the plans, as directed by the
Engineer and as specified herein. This item of work shall be performed in accordance with the
applicable portions of Section 592 of the Standard Specifications.

General Requirements. All bridge scuppers and downspouts shall be cleaned to the satisfaction
of the Engineer to ensure proper flow of storm water run-off. The Engineer shall require each
scupper to be tested to ensure that it has been completely cleaned. The method of testing shall
be determined in the field by the Engineer and Contractor. Clean-outs shall be removed and
replaced as necessary to adequately clean and inspect the system.

The Contractor shall ensure that his cleaning operation do not damage the scupper or
downspout system. Any damage caused by the Contractor’s cleaning operations shall be
repaired at his own expense as directed by the Engineer.

Method of Measurement. This item of work shall be measured per each scupper cleaned and
accepted.

Basis of Payment. This item of work shall be paid for at the contract unit price per each for
CLEANING BRIDGE SCUPPERS AND DOWNSPOUTS.

ORNAMENTAL FENCE

Description. This work shall consist of fabricating and erecting, including drilling and installing
anchorage, hardware, and furnishing all labor, materials and equipment, necessary to construct
the ornamental fence as shown on the plans and the work shall be performed in accordance
with the manufactures specifications and applicable portions of section 503, 584 and1020 of the
Standard Specifications.

The industrial ornamental steel fence system shall be similar to the existing adjacent 3 rail
ornamental fence in terms of picket style, picket spacing, and color. The system shall include all
components (i.e., pickets, rails, posts, gates and hardware) required. The Contractor shall field
verify the exact measurements of the fence to be installed prior to submittal to the fabricator.

Potential fence suppliers include but are not limited to:

Ameristar Fence Products
1555 North Mingo

Tulsa, OK 74116

Phone: 1-800-321-8724
Fax: 1-877-926-3747
www.ameristarfence.com
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Master Halco, Inc.

4000 W. Metropolitan Dr., Suite 400
Orange, California 92868

Phone: 1-714-385-0091

Fax: 1-714-385-0107
www.fenceonline.com

The Contractor shall submit manufacturer’s literature and complete shop drawings for review
and approval of the Engineer.

Upon receipt at the job site, all materials shall be checked to ensure that no damage occurred
during shipping or handling. Materials shall be stored in such a manner to ensure proper
ventilation and drainage, and to protect against damage, weather, vandalism, and theft.

Material. Steel material for fence framework (i.e., tubular pickets, rails, and posts), when
galvanized after forming, shall conform to the requirements of ASTM A1011/1011M, with a
minimum yield strength of 50,000 psi (344 MPa). The exterior shall hot-dip galvanized with a
0.45 oz/ft2 (138 g/m2) minimum zinc weight. The interior surface shall be coated with a
minimum 81% nominal zinc pigmented coating, 0.3 mils (0.0076mm) minimum thickness.

Steel material for fence framework (i.e., tubular pickets, rails, and posts), when galvanized prior
to forming, shall conform to the requirements of ASTM A924/924M, with a minimum yield
strength of 50,000 psi (344 MPa). The steel shall be hot-dip galvanized to meet the
requirements of ASTM A653/A653M with a minimum zinc coating weight of 0.90 oz/ft2 (276
g/m2), Coating Designation G-90.
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The manufactured galvanized framework shall be subjected to a five-stage pretreatment/wash
(with zinc phosphate), an electrostatic spray application of an epoxy base, and a separate
electrostatic spray application of a polyester finish. The base coat shall be a zinc-rich
thermosetting epoxy powder coating (gray in color) with a minimum thickness of 2 mils (0.0508
mm). The topcoat shall be a "no-mar" TGIC polyester powder coat finish with a minimum thickness
of 2 mils (0.0508 mm). The color shall be black according to ASTM F934. The coated framework
shall be capable of meeting the performance requirements for each quality characteristic shown
in Table 1.

Table 1 — Coating Performance Requirements

Quality ASTM Test Method |Performance Requirements

Characteristics

Adhesion D3359 — Method B |Adhesion (Retention of Coating) over 90% of test
area (Tape and knife test).

Corrosion B117 & D1654 Corrosion Resistance over 3,500 hours (Scribed per

Resistance D1654; failure mode is accumulation of 1/8" coating
loss from scribe or medium #8 blisters).

Impact D2794 Impact Resistance over 60 inch Ib. (Forward impact

Resistance using 0.625" ball).

Weathering D822, D2244, D523 |Weathering Resistance over 1,000 hours (Failure

Resistance (60°Method) mode is 60% loss of gloss or color variance of more
than 3 delta-E color units).

Material for fence pickets shall be 1" square x 14 ga. tubing. The cross-sectional shape of the
rails shall conform to the manufacturer's horizontal design with outside cross-section
dimensions of 1.75" square and a minimum thickness of 14 ga. Picket shall be spaced at 4 inch
maximum face to face. Picket retaining rods shall be 0.125" diameter galvanized steel. Posts
shall be a minimum of 2-1/2" square x 12 ga. High quality PVC grommets shall be supplied to
seal all picket-to-rail intersections.

Fabrication. Pickets, rails, and posts shall be precut to specified lengths. Horizontal rails shall
be pre-punched to accept pickets.

Grommets shall be inserted into the pre-punched holes in the rails and pickets shall be inserted
through the grommets so that pre-drilled picket holes align with the internal upper raceway of
the horizontal rails. (Note: This can best be accomplished by using an alignment template.)
Retaining rods shall be inserted into each horizontal rail so that they pass through the predrilled
holes in each picket, thus completing the panel assembly.

Completed panels shall be capable of supporting a 600 Ib. load (applied at midspan) without
permanent deformation.

Ornamental Gates shall be fabricated using same materials as fencing system.

30



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

Installation. Fence posts shall be set in accordance with the spacing shown in Table 2, plus or minus
1/2", depending on the nominal span specified.

Table 2 — Post Spacing Requirements

Span 6’ Nominal (67-3/4" Rail) 8’ Nominal (92-5/8" Rail)

Post Size 2-1/2" 3" [2-1/2" [3" 2-1/2" [3" 2-1/2"  [3"
Bracket Type Standard (BB301) |Angle (BB304) |Per Manufacture |Per Manufacture
Post Settings + 14 0.C. [71-1/2"  [72" 73" [73-1/2" |96"  [96-1/2" |97-1/2" 98"

Gate posts shall be spaced according to the gate openings specified in the construction plans.
Fence panels shall be attached to posts using mechanically fastened panel brackets supplied by
the manufacturer. The post shall be anchored to the concrete wall as shown on the plans and in
accordance with applicable portions of section 503 and 664 of the Standard Specifications.

Method of Measurement: ORNAMENTAL FENCE will be measured in feet from center to
center of the installed fence or gate posts. Drilling, grouting and installing anchorage will not be
measured for payment but shall be included in the cost of this item.

Basis of Payment: This work will be paid for at the contract unit price per foot for
ORNAMENTAL FENCE.

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: January 21, 2015

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required in
these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend
closures on all Freeways and/or Expressways in District One. This advance notification is
calculated based on workweek of Monday through Friday and shall not include weekends or
Holidays.
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LOCATION: 1-90/94 Dan Ryan: 315 St to Roosevelt

WEEK NIGHT TYPE OF CLOSURE | ALLOWABLE LANE CLOSURE HOURS
Sunday - Thursday 1-lane 9:00 PM to [ 5:00 AM
2-Lanes 11:59 PM to [ 5:00 AM
3-Lanes 1:00 AM to | 5:00 AM
Friday 1-Lane 10:00 PM (Fri) to | 7:00 AM (Sat)
2-Lanes 11:59 PM (Fri) to | 6:00 AM (Sat)
3-Lanes 1:00 AM (Sat) to [ 6:00 AM (Sat)
Saturday 1-Lane 9:00 PM (Sat) to | 9:00 AM (Sun)
2-Lanes 11:59 PM (Sat) to | 9:00 AM (Sun)
3-Lanes 1:00 AM (Sun) to | 7:00 AM (Sun)

LOCATION: 1-90/94 Dan

Ryan: Roosevelt to 1-290

WEEK NIGHT TYPE OF CLOSURE | ALLOWABLE LANE CLOSURE HOURS
Sunday - Thursday 1-lane 10:00 PM to [ 5:00 AM
2-Lanes 11:59 PM to [ 5:00 AM
Friday 1-lane 11:00 PM (Fri) to | 6:00 AM (Sat)
2-Lanes 11:59 PM (Fri) to | 6:00 AM (Sat)
Saturday 1-lane 10:00 PM (Sat) to [ 9:00 AM (Sun)
2-Lanes 11:59 PM (Sat) to | 9:00 AM (Sun)

In addition to the hours noted above, temporary shoulder and non-system interchange partial
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M.
and 5:00 A.M.

Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 15t and April
1st,

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their
lane closures when Maintenance forces are out for snow and ice removal.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from maijor sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting

hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.
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The Contractor will be required to cooperate with all other contractors when erecting lane closures
on the expressway. All lane closures (includes the taper lengths) without a three (3) mile gap
between each other, in one direction of the expressway, shall be on the same side of the
pavement. Lane closures on the same side of the pavement with a one (1) mile or less gap
between the end of one work zone and the start of taper of next work zone should be connected.
The maximum length of any lane closure on the project and combined with any adjacent projects
shall be three (3) miles. Gaps between successive permanent lane closures shall be no less than
two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from
driving through closed lanes.

Temporary ramp closures for service interchanges will only be permitted at night during the
restricted hours listed for temporary one-lane closures within the project limits. However, no two
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the
same time.

Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be
permitted. Partial ramp closures of system ramps may be allowed during the 1-lane closure hours
above. System ramp full closures for single lane ramps are only permitted for a maximum of four
(4) hours

o between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday
e between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and
e between the hours of 1:00 a.m. and 7:00 a.m. on Sunday.

The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed
by the Engineer for all system ramp closures. In addition, one portable changeable message sign
will be required to be placed in advance of the ramp closure. The cost of these signs and PCMS
board shall be included in the cost of traffic control and protection (6 static signs maximum per
closure).

Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance

with the above limitations, the Contractor shall be liable to the Department for liquidated damages
as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic".
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $ 3,600/ 15 min.
Two lanes blocked = $ 9,200/ 15 min.
Three lanes blocked = $ 19,400/ 15 min.

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval
or a portion thereof that a lane is blocked outside the allowable time limitations. Such damages
may be deducted by the Department from any monies due the Contractor. These damages shall
apply during the contract time and during any extensions of the contract time.

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: March 8, 1996 Revised: January 1, 2018

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.
Traffic control and protection shall be provided as called for in the plans, applicable Highway
Standards, District One Expressway details, Standards and Supplemental Specifications, these
Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes and/or
ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with down
arrows shall be kept consistent with the barricade placement at all times. The Contractor shall
immediately remove, completely cover, or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.
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The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping
projects, including barricade placement necessary to provide a uniform traffic detour pattern.
When directed by the Engineer, the Contractor shall remove all traffic control devices that were
furnished, installed, or maintained by him under this contract, and such devices shall remain the
property of the Contractor. All traffic control devices shall remain in place until specific
authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.

(a) Traffic Control Setup and Removal. The setting and removal of barricades for the taper
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer
mounted attenuator and arrow board per State Standard 701428 and Section 701 of the
Standard Specifications. Failure to meet this requirement will be subject to a Traffic
Control Deficiency. The deficiency will be calculated as outlined in Article 105.03 of the
Standard Specifications. Truck/trailer mounted attenuators shall comply with Article
1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 3 with vehicles used
in accordance with manufacturer’s recommendations and requirements.

(b) Sign Requirements

(1) Sign Maintenance. Prior to the beginning of construction operations, the Contractor
will be provided a sign log of all existing signs within the limits of the construction zone.
The Contractor is responsible for verifying the accuracy of the sign log. Throughout
the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply
except the third paragraph shall be revised to read: "The Contractor shall maintain,
furnish, and replace at his own expense, any traffic sign or post which has been
damaged or lost by the Contractor or a third party.

(2) Work Zone Speed Limit Signs. Work zone speed limit signs shall be installed as
required in Article 701.14(b) and as shown in the plans and Highway Standards.
Based upon the exiting posted speed limit, work zone speed limits shall be established
and signed as follows.

a. Existing Speed Limit of 55mph or higher. The initial work zone speed limit
assembly, located approximately 4200’ before the closure, and shall be 55mph as
shown in 701400. Additional work zone 45mph assemblies shall be used as
required according to Article 701.14(b) and as shown in the Highway Standards
and plans. WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may
be omitted when this assembly would normally be placed within 1500 feet of the
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then
additional signage should be installed per 701400.
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b. Existing Speed Limit of 45mph. The advance 55mph work zone speed limit
assembly shown in 701400 shall be replaced with a 45mph assembly. Additional
work zone 45mph assemblies shall be used as required according to Article
701.14(b) and as shown in the Highway Standards and plans. WORK ZONE
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.
END WORK ZONE SPEED LIMIT signs are required.

(3) Exit Signs. The exit gore signs as shown in Standard 701411 shall be a minimum size
of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow. EXIT OPEN
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48
inch with 8 inch capital letters.

(4) Uneven Lanes Signs. The Contractor shall furnish and erect “UNEVEN LANES” signs
(W8-11) on both sides of the expressway, at any time when the elevation difference
between adjacent lanes open to traffic equals or exceeds one inch. Signs shall be
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum
of every mile.

Drums/Barricades. Check barricades shall be placed in work areas perpendicular to traffic
every 1000, one per lane and per shoulder, to prevent motorists from using work areas
as a traveled way. Check barricades shall also be placed in advance of each open patch,
or excavation, or any other hazard in the work area, the first at the edge of the open traffic
lane and the second centered in the closed lane. Check barricades, either Type | or Il, or
drums shall be equipped with a flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the
Contractor shall furnish and install vertical barricades, in lieu of Type Il or drums, along
the cold milling and asphalt paving operations. The vertical barricades shall be placed at
the same spacing as the drums.

(d) Vertical Barricades. Vertical barricades shall not be used in lane closure tapers, lane

shifts, exit ramp gores, or staged construction projects lasting more than 12 hours. Also,
vertical barricades shall not be used as patch barricades or check barricades. Special
attention shall be given, and ballast provided per manufacture’s specification, to maintain
the vertical barricades in an upright position and in proper alignment.

(e) Temporary Concrete Barrier Wall. Prismatic barrier wall reflectors shall be installed on

both the face of the wall next to traffic, and the top of sections of the temporary concrete
barrier wall as shown in Standard 704001. The color of these reflectors shall match the
color of the edgelines (yellow on the left and crystal or white on the right). If the base of
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline
(yellow on the left and white on the right).
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(f) Full Expressway Closures. Full Expressway Closures will only be permitted for a maximum
of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to
Traffic_Special Provision. During Full Expressway Closures, the Contractor will be
required to close off all lanes except one, using Freeway Standard Closures. The
Contractor will be required to provide one changeable message sign to be placed at the
direction of the Engineer. The sign shall display a message as directed by the Engineer.
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic
Control Supervisor 14 days in advance of the planned work; including all stage changes.
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp
closures, existing geometrics, and equipment and material location. The District One
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3
working days in advance of the proposed road closure and will coordinate the closure
operation with police forces.

Method of Measurement. This item of work will be measured on a lump sum basis for furnishing,
installing, maintaining, replacing, relocating, and removing traffic control devices required in the
plans and these Special Provisions. Traffic control and protection required under Standards
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item.

Basis of Payment.

(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION (EXPRESSWAYS). This price shall be payment in full for all labor,
materials, transportation, handling, and incidental work necessary to furnish, install,
maintain, replace, relocate, and remove all Expressway traffic control devices required in
the plans and specifications.

In the event the sum total value of all the work items for which traffic control and protection
is required is increased or decreased by more than ten percent (10%), the contract bid
price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will be adjusted as
follows:

Adjusted contract price = .25P + .75P [1£(X-0.1)]

Where: "P" is the bid unit price for Traffic Control and Protection

Difference between original and final sum total value of all
work items for which traffic control and protection is required

Original sum total value of all work items for which traffic
control and protection is required.

Where: "X" =

The value of the work items used in calculating the increase and decrease will include
only items that have been added to or deducted from the contract under Article 104.02 of
the Standard Specifications and only items which require use of Traffic Control and
Protection.
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(b) The Engineer may require additional traffic control be installed in accordance with
standards and/or designs other than those included in the plans. In such cases, the
standards and/or designs will be made available to the Contractor at least one week in
advance of the change in traffic control. Payment for any additional traffic control required
will be in accordance with Article 109.04 of the Standard Specifications.

(c) Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards and/or
designs other than those included in the plans. Revisions or modifications to the traffic
control shown in the contract shall be submitted by the Contractor for approval by the
Engineer. No additional payment will be made for a Contractor requested modification.

(d) Temporary concrete barrier wall will be measured and paid for according to Section 704.

(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for
separately.

(f) Temporary pavement markings shown on the Standard will be measured and paid for
according to Section 703 and Section 780.

(9) All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall
will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”.

(i) All barrier wall reflectors will be measured and paid for according to Section 782.

(j) The Changeable Message Sign required for Full Expressway Closures shall not be paid
for separately.
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SPEED DISPLAY TRAILER (D1)
Effective: April 1, 2015 Revised: January 1, 2017

Revise the third paragraph of Article 701.11 of the Standard Specifications to read:

“When not being utilized to inform and direct traffic, sign trailers, speed display trailers,
arrow boards, and portable changeable message boards shall be treated as nonoperating
equipment.”

Add the following to Article 701.15 of the Standard Specifications:

“(m) Speed Display Trailer. A speed display trailer is used to enhance safety of the traveling
public and workers in work zones by alerting drivers of their speed, thus deterring them
from driving above the posted work zone speed limit.”

Whenever the speed display trailer is not in use, it shall be considered non-operating
equipment and shall be stored according to Article 701.11.”

Add the following to Article 701.20 of the Standard Specifications:

“(k) “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be
included in the contract unit price of the various traffic control pay items.

Add the following to Article 1106.02 of the Standard Specifications:

“(0) Speed Display Trailer. The speed display trailer shall consist of a LED speed indicator
display with self-contained, one-direction radar mounted on an orange see-through trailer.
The height of the display and radar shall be such that it will function and be visible when
located behind concrete barrier.

The speed measurement shall be by radar and provide a minimum detection distance of
1000 ft (300 m). The radar shall have an accuracy of £1 mile per hour.

The speed indicator display shall face approaching traffic and shall have a sign legend of
“YOUR SPEED” immediately above or below the speed display. The digital speed display
shall show two digits (00 to 99) in mph. The color of the changeable message legend
shall be a yellow legend on a black background. The minimum height of the numerals
shall be 18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m).
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The speed indicator display shall be equipped with a violation alert that flashes the
displayed detected speed when the posted limit is exceeded. The speed indicator shall
have a maximum speed cutoff. On roadway facilities with a normal posted speed limit
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than
25mph over the work zone speed limit shall not be displayed. On facilities with normal
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more
than 15 mph over the work zone speed limit shall not be displayed. On any roadway
facility if detected speeds are less than 25 mph, speed shall not be displayed. The display
shall include automatic dimming for nighttime operation.

The speed indicator measurement and display functions shall be equipped with the power
supply capable of providing 24 hours of uninterrupted service.”
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Revised: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be carried
according to Article 107.11 of the Standard Specifications, expect the limits shall be a minimum
of $5,000,000 combined single limit per occurrence for bodily injury liability and property damage
liability with an aggregate limit of $10,000,000 over the life of the policy. A separate policy is
required for each railroad unless otherwise noted.

NS under 1-90/94 (Dan Ryan) s/o 25" PL, Chicago, IL, Cook County

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Norfolk Southern Railway Company 17 trains/day (Amtrak) @ 70 mph 30 trains/day @ 40 mph
3 Commercial Place
Norfolk, VA 23510

DOT/AAR No.: 522 993E RR Mile Post: 465.43
RR Division: Dearborn RR Sub-Division: 503202
For Freight/Passenger Information Contact: Frederick Schesny Phone: 404-529-1256
For Insurance Information Contact: Chris Bremus Phone: 757-629-2364

UP under 1-90/94 (Dan Ryan) s/o 25" PL, Chicago, IL, Cook County

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Union Pacific Railroad Company

Finance /Insurance Mail Stop 1870

1400 Douglas St 0 trains/day 36 trains/day @ 50 mph
Omaha, NE 68179

DOT/AAR No.: 167 472K RR Mile Post: 1.87

RR Division: CHICAGO RR Sub-Division: VILLA GROVE SU

For Freight/Passenger Information Contact: John Venice Phone: 312-777-2043
For Insurance Information Contact: Connie Prokupek Phone: 402-544-2215
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IC under 1-90/94 (Dan Ryan) @ n/o I-55, Chicago, IL, Cook County

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

lllinois Central Railroad Company
and its Parents

17641 South Ashland Ave.
Homewood, IL 60430

6(Amtrak)/day@30 mph

6 (METRA)/day@30 mph 8 trains/day @ 25 mph

DOT/AAR No.: 289794L RR Mile Post: 3.20

RR Division: GULF RR Sub-Division: FREEPORT

For Freight/Passenger Information Contact: Paul Chojenski Phone: 708-332-3557
For Insurance Information Contact: Rob Glass Phone: 708-332-6673

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, lllinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

80157
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RAILROAD FLAGGING (IC)

Description. This work shall be performed as in accordance with Sections 107.12 and 109.05 of
the Standard Specifications.

General Requirements. The flagging costs incurred for the work associated at the location of the
I-94 (Dan Ryan) over the lllinois Central Railway Company (IC) crossing will be reimbursed by
IDOT in accordance with Section 109.05 of the Standard Specifications. The Contractor is
responsible for prepaying the CN in advance for flagging services provided. The Contractor shall
deposit the cost of flagging services for thirty (30) days with the CN. If the Contractor uses less
than 30 days, then the Contractor will be charged for the days used and the balance will be
reimbursed back to the Contractor. The Contractor will then be reimbursed by IDOT for the actual
number of flagging days used. The Contractor is required to conduct operations at all times in full
compliance with the rules, regulations and requirements of the WCL Special Provisions contained
in the Contract Specifications and as described below.

The Contractor shall give thirty (30) days advance written notice to the Engineering
Superintendent of the Railroad or his authorized representative prior to commencement of any
construction work on the Improvement affecting the railroad property. The Contractor shall notify
the Railroad sufficiently in advance of when the protective services are required. The Contractor
shall make every effort to notify the Railroad in advance if a previously requested flagger will not
be needed for any reason. Any costs for flagging protection provided by the Railroad at the
Contractor's request for those days when the Contractor does not work shall be borne by the
Contractor.

Basis of Payment. RAILROAD FLAGGING (WCL) will be paid for according to Article 109.05 of
the Standard Specifications.
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CN RIGHT OF ENTRY

N

Right of Entry (ROE) Information
Cost is $750.00 for application

The CN requires everyone (contractor, consultants, etc) working on CN property to have a Right-of-Entry (ROE)
agreement. ROE agreement application is handled by contacting me by email. Once we receive the information
requested below, we will draw up a ROE Agreement. We will forward two copies to you for your execution. After you
sign the agreement you will return both copies, a check for $750.00 and proof of insurance, together in one package,
to me. Your application will be delayed if we receive the required documents in pieces. | will have the ROE signed by
the railroad and return a fully executed copy for you. Only then is your company good to go after securing a flagman.
Please use this form and email it back as a word document if possible. Just fill in the gray areas.

Contact name —

Name of contractor —

Street Address —

City, State, Zip —

Telephone —

Reason for ROE —

Duration of ROE —

Location of project —

FRA/AAR/DOT Crossing No. —

If unable to locate this number at jobsite, please use following link to obtain
http://www.icc.illinois.gov/railroad/advanced.aspx?county=C085&s=0

If project job site does not have a FRA/AAR/DOT Crossing Number, please attach an aerial snapshot
to help identify specific location.

Public Agency’s Project No. —

Public agency Easement No. (if known) —

ROE may take up to 5+ weeks to obtain
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FAQ

What are the insurance requirements?

We allow others to come onto our property to perform work for other parties. These would include rights of
entry to allow survey or inspection work, licenses to install pipelines and wirelines, and similar projects. Before
commencing work, and until this Agreement shall be terminated, you shall provide and maintain the following insurance
in form and amount with companies satisfactory to and as approved by the RAILROAD.

a. Statutory Workers Compensation and Employer’s Liability insurance.
b. Automobile Liability in an amount not less than $1,000,000 dollars combined single limit.

c. Comprehensive General Liability in an amount not less than $5,000,000 dollars per occurrence, with an
aggregate limit of not less than $10,000,000 dollars. The Policy must name the appropriate RAILROAD and
its parents as an Additional Insured and must not contain any exclusions related to:

1. Doing business or undertaking construction or demolition on, near, or adjacent to railroad facilities.

2. Loss or damage resulting from surface, subsurface pollution contamination or seepage, or handling,
treatment, disposal, or dumping of waste materials or substances.

Before commencing work, you shall deliver to the RAILROAD a certificate of insurance evidencing the
foregoing coverage and upon request you shall deliver a certified, true and complete copy of the policy or
policies. An ILDOT contractor can use the insurance submitted for the ILDOT project but will have to attach
an "Accord Form Certificate" to the Right of Entry Agreement. All others will need to submit appropriate proof
of insurance, which may be a copy of the policy. The policies shall provide for not less that ten (10) days prior
written notice to the RAILROAD of cancellation of or any material change in, the policies; and shall contain
the waiver of right of subrogation.

It is understood and agreed that the foregoing insurance coverage is not intended to, and shall not, relieve
you from or serve to limit your liability under the indemnity provisions of any applicable agreement.

It is further understood and agreed that, so long as the Agreement shall remain in force, the RAILROAD shall
have the right, from time to time, to revise the amount or form of insurance coverage provided as circumstances or
changing economic conditions may require. The RAILROAD shall give you written notice of any such requested change
at least thirty (30) days prior to the date of expiration of the then existing policy or policies; and you agree to, and shall,
thereupon provide the RAILROAD with such revised policy or policies thereof.

If your policy contains the exclusion for work taking place in the vicinity of railroad tracks, you must obtain your
own Railroad Protective Liability Policy (RRPL). Such insurance shall have a minimum combined single limit of
$5,000,000 per occurrence with an aggregate limit of at least $10,000,000. The following is an option to get the RRPL
from a CN approved vendor:

www.Railroadprotectivesolutions.com

Others using our property can not be added to our single RRPL program. However, many of our contracts
with these persons do require RPL coverage (in addition to CGL coverage), and we have found that sometimes RRPL
coverage can be difficult to locate. We have therefore located an insurance broker that can provide CN'’s required
RRPL coverage at market-based rates, which should be of great assistance to companies that are not used to the usual
railroad insurance requirements. A link to Railroad Protective Solutions will also be installed on CN’s web site
(http://www.cn.ca/en/public-issues-insurance-requirements.htm) where these persons can make a prompt request for
RRPL coverage, thereby helping anyone who has trouble locating a vendor for RRPL coverage. Note that we are not
requiring these persons to use this insurance vendor for their RRPL coverage. If they wish to secure the RPL coverage
through their own broker, they may do so. Rather, we are simply providing it as a convenience; an option for persons
wishing to use CN property.
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Is safety training required?

ALL contractor personal will have to comply with CN safety requirements including and before entering upon the
property of the Railroad for performance of any work, secure permission from the Engineering Superintendent of
the Railroad Company or his authorized representative for the occupancy and use of the Railroad's property and
shall confer with the Railroad relative to requirements for railroad clearances, operation and general safety
regulations. All employees of contractors not hired by CN that will work on CN property are required to have
minimum CN Safety and Security Awareness training. This training can be obtained through the eRailSafe.com
website. If not done before, the contractor must contact CN Special Agent James Conroy at 708-332-5947 or
James.Conroy@cn.ca to be issued a vendor number prior to accessing the noted website. This training is good
for a period of two years.

a. Such employees have been exempted from undergoing the background check portion of the
eRailSafe.com process, but must take and pass the required Safety and Security Awareness exam
portion.

b. EXCEPTION: CN has exempted those it classifies as “Delivery Persons” from this training. This will
include contractors such as UPS, FedEXx, trucking companies, etc. who merely access the property
to supply materials or equipment.

What are the flagman rates?
Flagman Rates CN and State DOT projects -
Daily rate - (Monday thru Friday $840.00/day average)
Basic rate - up to 8 hours of work = $600.00
Overtime rate - hours in excess of 8 hours = $120.00/hr
Weekend or holiday rate = $120.00 per hour with a 8 hour minimum or $960.00
All Others -
Daily rate - (Monday thru Friday $950.00/day average)
Basic rate - up to 8 hours of work = $700.00
Overtime rate - hours in excess of 8 hours = $125.00/hr

Weekend or holiday rate = $125.00 per hour with a 8 hour minimum or $1,000.00

Email the above back to  Paul Chojenski @ cn.ca
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IC RIGHT OF ENTRY

IMPORTANT NOTICE

CORPORATIONS

License must be signed by the President or a Vice President
of the Corporation or Company, or be accompanied by a certified
resolution of the Board of Directors authorizing execution by a
lesser official.

PARTNERSHIP

License must be signed by all of the partners.

MUNICIPALITIES OR GOVERNMENTAL AGENCIES

License must be accompanied by a certified resolution
authorizing the official signing the License to execute on behalf of
the Governmental Body. The resolution should not be certified by
the same official who executed the License.
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RIGHT OF ENTRY LICENSE AGREEMENT

lllinois Central Railway Company (hereinafter called Railroad Company) hereby grants
pursuant to this Right of Entry License Agreement (hereinafter called License) to
(hereinafter called Licensee) license and permission, at Licensee’s sole
cost, risk and expense, to enter Railroad Company’s property in the vicinity of ,
Railroad Milepost , Subdivision for purposes related to
near , IL on, over and near Railroad Company’s
tracks and right-of-way, as generally shown on Location Exhibit, attached hereto and made a part
hereof.

Licensee shall pay to Railroad Company upon execution of this License the sum of
$750.00 for the privileges granted by this License. The aforesaid sum is not refundable in the
event Licensee elects not to enter upon Railroad Company’s property or in the event Railroad
Company elects to terminate this License for any reason whatsoever.

Licensee shall not enter Railroad Company’s premises for the purpose as set forth above
without having first given Railroad Company’s Engineering Manager or their authorized
representative at least five (5) working days advance notice of the date Licensee plans to
commence the work.

Railroad Company shall have the right, but not the duty, to require Licensee to furnish
detailed plans prior to entry upon the premises and to view and inspect any activity or work on or
above Railroad Company’s property. If in the sole opinion of the authorized representative of
Railroad Company any said activity or work is undesirable for any reason, Railroad Company
shall have the right to terminate this License at once.

Railroad Company shall have the right, but not the duty, to restrict Licensee’s activity on
Railroad Company’s property in any way that Railroad Company may, in its sole opinion, deem
necessary from time to time and shall also have the right, but not the duty, to require Licensee to
adopt and take any safety precautions that Railroad Company may, in its sole opinion, deem
necessary from time to time. No work shall be performed or equipment located within twenty-five
feet (25’) of the centerline of the nearest railroad track without the expressed permission of
Railroad Company’s Engineering Manager or their duly authorized representative and then only
when either the track has been removed from service or Railroad Company flag protection is
provided.

Railroad Company may, at Licensee’s sole cost, risk and expense, furnish whatever
protective services it considers necessary, including, but not limited to, flag protection, and
inspectors.

Licensee shall at all times conduct its work in accordance with any and all “Special
Provisions” which may be appended hereto which, by reference hereto, are hereby made a part
hereof.

AS A CONSIDERATION AND AS A CONDITION, WITHOUT WHICH THIS LICENSE
WOULD NOT HAVE BEEN GRANTED, LICENSEE AGREES TO INDEMNIFY AND SAVE
HARMLESS RAILROAD COMPANY, ITS PARENTS, AFFILIATES, AND THEIR DIRECTORS,
OFFICERS, EMPLOYEES AND AGENTS AND TO ASSUME ALL LIABILITY FOR DEATH OR
INJURY TO ANY PERSONS, INCLUDING, BUT NOT LIMITED TO, OFFICERS, EMPLOYEES,
AGENTS, PATRONS AND LICENSEES OF THE PARTIES HERETO, AND FOR ALL LOSS,
DAMAGE OR INJURY TO ANY PROPERTY, INCLUDING, BUT NOT LIMITED TO, THAT
BELONGING TO THE PARTIES HERETO, TOGETHER WITH ALL EXPENSES, ATTORNEYS’
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FEES AND COSTS INCURRED OR SUSTAINED BY RAILROAD COMPANY, WHETHER IN
DEFENSE OF ANY SUCH CLAIMS, DEMANDS, ACTIONS AND CAUSES OF ACTION OR IN
THE ENFORCEMENT OF THE INDEMNIFICATION RIGHTS HEREBY CONFERRED, IN ANY
MANNER OR DEGREE CAUSED BY, ATTRIBUTABLE TO OR RESULTING FROM THE
EXERCISE OF THE RIGHTS HEREIN GRANTED, OR THE FAILURE OF LICENSEE TO
CONFORM TO CONDITIONS OF THIS LICENSE, WORK PERFORMED BY RAILROAD
COMPANY FOR LICENSEE UNDER THE TERMS OF THIS LICENSE OR THE
CONSTRUCTION, MAINTENANCE, REPAIR, RENEWAL, ALTERATION, CHANGE,
RELOCATION, EXISTENCE, PRESENCE, USE, OPERATION OR REMOVAL OF ANY
STRUCTURE INCIDENT THERETO, OR FROM ANY ACTIVITY CONDUCTED ON OR
OCCURRENCE ORIGINATING ON THE AREA COVERED BY THIS LICENSE, REGARDLESS
OF ANY NEGLIGENCE OF RAILROAD COMPANY, ITS OFFICERS, EMPLOYEES AND
AGENTS. SAID LICENSEE AGREES ALSO TO RELEASE, INDEMNIFY AND SAVE
HARMLESS RAILROAD COMPANY, ITS OFFICERS, EMPLOYEES AND AGENTS FROM ALL
LIABILITY TO LICENSEE, ITS OFFICERS, EMPLOYEES, AGENTS OR PATRONS,
RESULTING FROM RAILROAD OPERATIONS AT OR NEAR THE AREA IN WHICH LICENSE
IS TO BE EXERCISED, WHETHER OR NOT THE DEATH, INJURY OR DAMAGE RESULTING
THEREFROM MAY BE DUE TO WHOLE OR IN PART TO THE NEGLIGENCE OF RAILROAD
COMPANY, ITS OFFICERS, EMPLOYEES OR AGENTS. AT THE ELECTION OF RAILROAD
COMPANY, LICENSEE, UPON NOTICE TO THAT EFFECT, SHALL ASSUME OR JOIN IN THE
DEFENSE OF ANY CLAIM BASED UPON ALLEGATIONS PURPORTING TO BRING SAID
CLAIM WITHIN THE COVERAGE OF THIS SECTION.

Before commencing work and until this License shall be terminated, Licensee shall provide
and maintain the following insurance in form and amount with companies satisfactory to and as
approved by Railroad Company.

a. Statutory Workers Compensation and Employer’s Liability insurance.

b. Automobile Liability in an amount not less than $1,000,000 dollars combined
single limit.

c. Comprehensive General Liability (occurrence form) in an amount not less than
$5,000,000 dollars per occurrence, with an aggregate limit of not less than
$10,000,000 dollars. The Policy must name Railroad Company and its Parents
as additional insureds in the following form:

Railroad Company name and its Parents
Attn: Rob Glass

17641 South Ashland Avenue
Homewood, IL 60430

708.332.6673 (office)

Rob.Glass@cn.ca

If the commercial general liability policy required herein contains any exclusions
related to doing business or undertaking construction or demolition on, near, or
adjacent to railroad facilities; such exclusion must be removed through issuance
of endorsement CG 24 17, or a similar endorsement approved by Railroad
Company in its sole discretion prior to the commencement of work hereunder.

d. Inthe event the privileges provided herein to Licensee involve any work that could
result in the discharge, spillage, disposal, release or escape of any Hazardous
Material or petroleum product onto the Railroad Company’s property, Licensee
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shall purchase and maintain in effect at all times during the term of this License a
Contractor’s Pollution Liability policy in an amount not less than two million dollars
($2,000,000) combined single limit (and with a deductible not to exceed $50,000)
insuring Railroad against any and all damages, costs, liabilities and expenses
resulting from on- or off-site bodily injury (including death to any person), on or off-
site loss, damage or destruction of property (including that belonging to the parties
hereto), and on-or off-site cleanup costs (including expenses incurred in the
investigation, removal, remediation, neutralization, or immobilization of
contaminated soils, surface water, groundwater or any other contamination)
growing out of or incidental to any discharge, spillage, disposal, release, or escape
of any Hazardous Material or petroleum product arising therefrom.  For purposes
of this Agreement , the term “Hazardous Material” shall include, without limit, any
flammable explosives, radioactive materials, hazardous materials, hazardous
wastes, hazardous or toxic substances, or related materials defined in the
Comprehensive Environmental Response, Compensation and Liability Act of
1980, as amended (42 U.S.C. §§ 9601, et seq.), the Hazardous Material
Transportation Act, as amended (49 U.S.C. §§ 1801, et seq.), the Resource
Conservation and Recovery Act, as amended (42 U.S.C. §§ 6901 et seq.), the
Toxic Substances Control Act, as amended (15 U.S.C. §§ 2601, et seq.), similar
laws or ordinances enacted by any state, county or municipality in which the
Property is located, or in the regulations adopted and publications promulgated
pursuant to any of the above, as such laws or regulations now exist or may exist
in the future.

Licensee is required to advise Railroad Company by thirty (30) day advance written
notice when any work to be performed under this License may require Pollution
Liability Insurance pursuant to the previous paragraph.

Before commencing work, Licensee shall deliver to Railroad Company a certificate of
insurance evidencing the foregoing coverage, and upon request, Licensee shall deliver a certified,
true and complete copy of the policy or policies at its sole cost and expense. The policies shall
provide for not less than thirty (30) days prior written notice to Railroad Company of cancellation
of or any material change in, the policies, and shall contain the waiver of right of subrogation.

It is understood and agreed that the foregoing insurance coverage is not intended to, and
shall not, relieve Licensee from or serve to limit Licensee’s liability under the indemnity provisions
of this License or any applicable agreement.

It is further understood and agreed that, so long as this License shall remain in force or
until the Licensee’s work is complete and Licensee shall have vacated the Railroad Company’s
property (whichever shall be later), Railroad Company shall have the right, from time to time, to
revise the amount or form of insurance coverage provided as circumstances or changing
economic conditions may require. Railroad Company shall give Licensee written notice of any
such requested change at least thirty (30) days prior to the date of expiration of the then existing
policy or policies; and Licensee agrees to, and shall, thereupon provide Railroad Company with
certificates reflecting such revised policy or policies thereof.

If a contractor is to be employed by Licensee, then, before any work is commenced
hereunder, Licensee shall establish, to the reasonable satisfaction of Railroad Company, that
either (i) the contractor has in place insurance policies covering its own work that comply with the
required insurance coverages, limits and terms applicable to Licensee, or (ii) the contractor is fully
covered under Licensee’s insurance policies.
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Railroad Company’s exercise or failure to exercise any rights under this License shall not
relieve Licensee of any responsibility under this License, including, but not limited to, the
obligation to indemnify Railroad Company as herein provided.

Cost and expense for work performed by Railroad Company, as referred to in this License,
shall consist of the actual cost of labor, materials, equipment and other plus Railroad Company’s
standard additives in effect at the time the work is performed.

This License is revocable at the option and discretion of Railroad Company upon notice
to Licensee, and shall not be transferred or assigned. Unless sooner revoked by Railroad
Company, extended at request of Licensee and granted by Railroad Company in writing, or
relinquished by act of Licensee, this License shall terminate on

Upon termination of this License, Licensee shall remove all of its property, leaving Railroad
Company’s premises in a neat and safe condition satisfactory to Railroad Company’s Engineering
Manager or their authorized representative, failing which Railroad Company may remove said
materials from its premises at Licensee’s sole cost, risk and expense, or at its option, may deem
such property as abandoned and henceforth owned by Railroad Company, with no compensation
for Licensee whatsoever.

ILLINOIS CENTRAL RAILWAY COMPANY

By:

Print Name:

Title:

ACCEPTED:

By:

Print Name:
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SPECIAL PROVISIONS

RELATIVE TO FLAGGING AND OTHER PROTECTION OF RAILROAD COMPANY TRAFFIC
AND FACILITIES DURING CONSTRUCTION ADJACENT AND ABOVE, ON OR ACROSS,
THE PROPERTY OF, OR ON, ABOVE AND BENEATH THE TRACKS OF THE
ILLINOIS CENTRAL RAILWAY COMPANY

The Licensee shall, before entering upon the property of Railroad Company for
performance of any work, secure a fully executed right of entry license from Railroad Company’s
Engineering Manager or their authorized representative for the occupancy and use of Railroad
Company's property. Licensee shall confer with Railroad Company relative to requirements for
railroad clearances, operation and general safety regulations.

Prior to any entry onto Railroad Company's property, employees and/or contractor(s) of
Licensee doing work shall determine by the guidelines hereinafter provided and by the work to be
performed the level of safety training to be required.

All employees and/or contractor(s) of Licensee not hired by Railroad Company that will
work on CN property are required to have minimum www.contractororientation.com.

c. EXCEPTION: Railroad Company has exempted those it classifies as “Delivery
Persons” from this training. This will include contractors such as UPS, FedEXx,
trucking companies, etc. who merely access the property to supply materials or
equipment.

All employees and/or contractor(s) of Licensee hired by Railroad Company which will work
on Railroad Company property are required to have minimum CN Safety and Security Awareness
training, in addition to undergoing a background check. This training and background check must
be obtained through the eRailSafe.com website. If not done before, the contractor must contact
CN Special Agent James Conroy at 708-332-5947 or James.Conroy@cn.ca to be issued a vendor
number prior to accessing the noted website. Minimum information required of the Licensee
and/or their contractor when contacting either Special Agent James Conroy or e-RailSafe is
Name, Address, Telephone, Contact Person for State Projects, DOT Contract Number, and the
AAR/DOT Number. This training is good for a period of two years.

a. EXCEPTION: Railroad Company has exempted those employees of contractors
providing paving services at a road crossing under construction or repair from
this requirement.

b. EXCEPTION: Railroad Company has exempted those it classifies as “Delivery
Persons” from this training. This will include contractors such as UPS, FedEX,
trucking companies, etc. who merely access the property to supply materials or
equipment.

All employees and/or contractor(s) of Licensee hired by Railroad Company, whose duties
include and who are engaged in the inspection, construction, maintenance, or repair of railroad
track, bridges, roadway, signal and communication systems, roadway facilities, or roadway
machinery that will work foul of or have the potential to foul a live track are considered Roadway
Workers under FRA regulations and CN Policy. They must complete the On-Track Safety
Training course approved by Railroad Company and provided by R.R. Safety — AMR, P.O. Box
75, Lomira, WI 53048, telephone (920) 517-1677, email rrsafetytraining@yahoo.com. This
training must be repeated at least once each calendar year.
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a. EXCEPTION: Railroad Company has exempted those employees of contractors
providing paving services at a road crossing under construction or repair from
this requirement.

b. EXCEPTION: Railroad Company has exempted those it classifies as “Delivery
Persons” from this training. This will include contractors such as UPS, FedEXx,
trucking companies, etc. who merely access the property to supply materials or
equipment.

c. All the employees and/or contractor(s) of Licensee who will operate on-track
machinery or those who will provide protection for other employees and/or
contractor(s) of Licensee must also be trained on CN US Operating Rules
pertaining to their duties. They must take and pass the required examination.
This training is good for a period of two years.

d. “Potential to foul a live track” is considered, at a minimum, to be working within
twenty-five feet of the track; or as otherwise to be determined by CN Design &
Construction Department.

The employees, contractor(s) , and/or agents of the Licensee and/or its contractor shall
qualify for, and make available for inspection to Railroad Company's employees or other
authorized personnel at all times while on Railroad Company property, a photo identification
issued by www.e-railsafe.com, along with at least one other government-issued form of
identification. Licensee and/or their contractor shall bear all costs of compliance with the
requirements of this Section. Railroad Company reserves the right to bar any of employees or
agents of Licensee and/or their contractor from Railroad Company’s property at any time for any
reason.

Licensee and/or any contractor engaged on their behalf, shall at all times conduct work in
a manner satisfactory to the Engineering Manager of Railroad Company, or their authorized
representative, and shall exercise care so as to not damage the property of Railroad Company,
or that belonging to any other grantees, licensees, permittees or tenants of Railroad Company,
or to interfere with railroad operations.

Engineering Manager of Railroad Company, or their authorized representative, will at all
times have jurisdiction over the safety of railroad operations., The decision of the Engineering
Manager or their authorized representative as to procedures which may affect the safety of
railroad operations shall be final, and Licensee and/or their contractor shall be governed by such
decision.

All work shall be conducted in such a manner as will assure the safety of Railroad
Company. Railroad Company's authorized representative shall have the right, but not the duty, to
require certain procedures to be used or to supervise the work on Railroad Company's property.

Should any damage occur to Railroad Company property as a result of the authorized or
unauthorized operations of Licensee and/or their contractor and Railroad Company deems it
necessary to repair such damage or perform any work for the protection of its property or
operations, the Licensee and/or their contractor, as the case may be, shall promptly reimburse
Railroad Company for the actual cost of such repairs or work. For the purpose of these Special
Provisions, actual cost shall be deemed to include the direct cost of any labor, materials,
equipment, or contract expense plus Railroad Company's current standard additives in each
instance.
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If the work requires the construction of a temporary grade crossing across the track(s) of
Railroad Company, Licensee and/or their contractor shall make the necessary arrangements and
execute Railroad Company’s temporary grade crossing agreement for the construction,
protection, maintenance, and later removal of such temporary grade crossing. The cost of such
temporary grade crossing construction and later removal shall be prepaid to Railroad Company.
Additional costs for repairs, maintenance or protection will be paid within thirty (30) days upon
receipt of bill(s) therefor.

Licensee and/or their contractor shall at no time cross Railroad Company's property or
tracks with vehicles or equipment of any kind or character, except at such temporary grade
crossing as may be constructed as outlined herein, or at any existing and open public grade
crossing. Operation over such crossing shall be at the direction and method of Railroad
Company’s Engineering Manager or their authorized representative.

Railroad Company may, at Licensee’s and/or their contractor's sole cost, risk and
expense, furnish whatever protective services it considers necessary, including, but not limited
to, flagger(s), inspector(s), and stand-by personnel. Flagging protection, inspection services, or
standby personnel required by Railroad Company for the safety of railroad operations because of
work being conducted by Licensee and/or their contractor, or in connection therewith, will be
provided by Railroad Company and the cost of Licensee and shall be prepaid to Railroad
Company by Licensee and/or their contractor. Flagging protection, inspection services, or
standby personnel, necessary or provided in excess of prepayment amounts will be billed at the
proper rates and will be promptly paid by overnight delivery.

In the event Railroad Company is unable to furnish protective services at the desired time
or on the desired date(s), or if Licensee’s prepayment for such services is exhausted and not
replenished by Licensee and/or their contractor, Licensee and/or their contractor shall not perform
any work on Railroad Company’s property until such time and date(s) that appropriate Railroad
Company services can be made available and/or appropriate prepayment is received. It is
understood that Railroad Company shall not be liable for any delay or increased costs incurred
by Licensee and/or their contractor owing to Railroad Company's inability or failure to have
appropriate protective services available at the time or on the date requested.

Licensee and/or their contractor shall request and secure flagging protection by written
notice to Railroad Company using CN’s “Request for Flagging Services” form. This form must be
submitted at least ten (10) working days in advance of proposed performance of any work or
access to Railroad Company’s property.

Flagging protection will be required during any operation involving direct and potential
interference with Railroad Company's tracks or traffic. This may include but is not limited to fouling
of railroad operating clearances, reasonable proximity of accidental hazard to railroad traffic, work
within twenty-five (25) feet horizontally of the nearest centerline of any railroad track, any work
over any railroad track, or in any other condition that Railroad Company deems protective services
necessary, which may include work on or off Railroad Company’s property more than twenty-five
(25) feet from the nearest centerline of any railroad track, such as any equipment extension
(including but not limited to a crane boom) that will reach or has the potential to reach within
twenty-five (25) feet of any track.
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Licensee and/or their contractor shall request, prepay, and secure Railroad Company
signal facility locates by written notice to Railroad Company along with submission of CN'’s
“‘Request for Flagging Services” form at least ten (10) working days in advance of proposed
performance of any work or access to Railroad Company property. Notice to Railroad Company
does not fulfill or satisfy any other notification requirements for utility locates for non-railroad
facilities.

Railroad Company may require that prior to digging, trenching, or boring activities on or
near Railroad Company property, or beneath any railroad track, an on-site meeting be conducted
with Railroad Company's Signal Department representative. No digging, trenching or boring
activities shall be conducted in the proximity of any known buried Railroad Company signal cables
without Railroad Company's Signal Department representative being present.

The rate of pay for Railroad Company employees will be the prevailing hourly rate for not
less than eight (8) hours for the class of labor at regular rates during regularly assigned work
hours, and at overtime rates outside of regular hours and in accordance with Labor Agreements
or Schedules plus Railroad Company's current standard additives in each instance.

Wage rates are subject to change, at any time, by law or agreement between Railroad
Company and employees, and may be retroactive because of negotiations or a ruling by an
authorized Governmental Agent. If the wage rates are changed, Licensee and/or their contractor
shall pay on the basis of the new rates and/or additives.

No digging, trenching, or boring on Railroad Company property shall be conducted without
Railroad Company’s written approval of the plans that were furnished to Railroad Company’s
Engineering Manager at least thirty (30) in advance of the excavation.

The following temporary clearances are the minimum that must be maintained at
all times during any operation on or adjacent to Railroad Company property:

Vertical: 22'-0" (7.00 m) above top of highest rail within 12'-0" (3.81 m) of the
centerline of any track

Horizontal: 12'-0" (3.81 m) from centerline of the nearest track, measured at
right angles thereto

If lesser clearances than the above are required for any part of the work, Licensee
and/or their contractor shall secure written authorization from Railroad Company's Engineering
Manager for such lesser clearances in advance of the start of that portion of the work.

No materials, supplies, or equipment will be stored within twenty-five (25) feet from the
centerline of any railroad track, measured at right angles thereto.

Licensee and/or their contractor will be required upon the completion of the work to remove
from within the limits of Railroad Company's property all machinery, equipment, surplus materials,
false work, rubbish or temporary buildings, and to leave said property in a condition satisfactory
to the Engineering Manager of Railroad Company or their authorized representative.
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Nothing in these Special Provisions shall be construed to place any responsibility on
Railroad Company for the quality or conduct of the work performed by Licensee and/or their
contractor hereunder. Any approval given or supervision exercised by Railroad Company
hereunder, or failure of Railroad Company to object to any work done, material used, or method
of operation shall not be construed to relieve Licensee and/or their contractor of any obligations
pursuant hereto or under the License these Special Provisions are appended to.

Accepted:

Print Name:
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Request for flagging services

Southern Region
TO: CN Date submitted:
Attn: Mary Ellen Carmody, Audit Officer
2800 Livernois, Suite 220
Troy, Michigan 48083
(248) 740-6227
(248) 740-6036 fax
maryellen.carmody@cn.ca
FROM:

(Name)

I am requesting a flagman for the following project. All blanks below must be completely filled in
before any flagman request will be honored. Proof of Insurance must accompany this form. Flagman will be
provided within five (5) business days, at your cost, depending on availability. Direct your calls concerning
availability and problems to (248) 740-6227.

Project Location:

RR milepost, Street, etc.

Company:
Billing Address:
City: State: Zip:

Company Phone: Company Fax:

**Agreement or Authorization No.: Dated:
With:
Contractor’s Contact Person: Phone:

Date(s) Flagging needed:

Starting time: Ending Time:

Location for flagman to report:

Prepayment for WEEKDAY flagman protection is required, and must be submitted by over-night delivery to the
address shown at the top of this page. The prepayment amount will be based on the number of weekdays a flagman
is required, at the base rate of $1000.00 per weekday (1-8 hour continuous period). Prepayment for WEEKEND
flagman protection will be at the rate of $150.00 per hour, with an eight hour (8) minimum of $1,200.00. Any hours
in excess of eight (8) continuous hours per flagman on either WEEKDAY or WEEKEND days are to be prepaid at
the rate of $150.00 per hour. Hours of flagman protection provided in excess of prepayment amounts will be billed
at the proper rate and will be promptly paid by over-night delivery.

If project will run longer than originally anticipated, MaryEllen Carmody must be contacted in advance, and an
additional check for the overrun submitted by over-night delivery.

Cost for a railroad S&C cable locate is $250.00, and is to be prepaid by over-night delivery.

** You must have an agreement with CN railroad subsidiary, such as a Right of Entry Permit, Formal Agreement or
State, County, City Project Number and proof of insurance before you can enter the property.

Description of work to be performed:

Will you receive State or Federal Funds as reimbursement for this project? Yes ~ No_
| agree to pay for flagging services as requested:
Attach map or other location info and fax completed form with cover letter on your company’s letterhead and proof
of insurance to MaryEllen Carmody (248) 740-6036.
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[INSERT JPEG IMAGE FOR EXHIBIT A]
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NORFOLK SOUTHERN SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY
INTERESTS

Norfolk Southern Railway Company NORFOLK SOUTHERN"

E. Norfolk Southern — Special Provisions for Protection of Railway Interests

1. AUTHORITY OF RAILROAD ENGINEER AND SPONSOR ENGINEER:

Norfolk Southern Railway Company, hereinafter referred to as "Railroad”, and their authorized
representative shall have final authority in all matters affecting the safe maintenance of railroad
traffic including the adequacy of the foundations and structures supporting the railroad tracks. For
Public Projects impacting the Railroad, the Railroad’s Public Projects Engineer, hereinafter referred to as
“Railroad Engineer”, will serve as the authorized representative of the Railroad.

The authorized representative of the Project Sponsor (“Sponsor”), hereinafter referred to as the
“Sponsor's Engineer”, shall have authority over all other matters as prescribed herein and in the
Project Specifications.

The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for
completing any and all work in accordance with the terms prescribed herein and in the Project
Specifications.

2. NOTICE OF STARTING WORK:

A. The Contractor shall not commence any work on railroad rights-of-way until he has complied
with the following conditions:

1. Signed and received a fully executed copy of the required Norfolk Southern Contractor
Right of Entry Agreement.

2. Given the Railroad written notice in electrenic format to the Railroad Engineer, with
copy to the Sponsor’s Engineer who has been designated to be in charge of the work, at
least ten days in advance of the date he proposes to begin work on Railroad rights-of-
way.

3. Obtained written approval from the Railroad of Railroad Protective Liability Insurance
coverage as required by paragraph 14 herein. Itshould be noted thatthe Railroad
does not accept notation of Railroad Protective insurance on a certificate of
liability insurance form or Binders as Railroad must have the full original
countersigned policy. Further, please note that mere receipt of the policy is not
the only issue but review for compliance. Due to the number of projects system-
wide, it typically takes a minimum of 30-45 days for the Railroad to review.

4. Obtained Railroad’s Flagging Services as required by paragraph 7 herein.
5. Obtained written authorization from the Railroad to begin work on Railroad’s
rights-of-way, such authorization to include an outline of specific conditions with

which he must comply.

6. Furnished a schedule for all work within the Railroad’s rights-of-way as required by
paragraph 7.B.1.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad's representatives who are to be

Norfolk Southern - Special Provisions for Protection of Railway Interests Appendix
Rev. 2 —4/27/15 E-1
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Norfolk Southern Railway Company NORFOLK SOUTHERN®

notified as hereinafter required. Where more than one representative is designated, the area
of responsibility of each representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct his work that there will be no interference with
Railroad’s operations, including train, signal, telephone and telegraphic services, or damage to
the property of the Railroad or to poles, wires, and other facilities of tenants on the rights-
of-way of the Railroad. Whenever work is liable to affect the operations or safety of
trains, the method of doing such work shall first be submitted to the Railroad Engineer for
approval, but such approval shall not relieve the Contractor from liability. Any work to be
performed by the Contractor which reguires flagging service or inspection service shall be
deferred by the Contractor until the flagging service or inspection service required by the
Railroad is avallable at the job site.

B. Whenever work within Railroad’s rights-of-way is of such a nature thatimpediment to
Railroad’s operations such as use of runaround tracks or necessity for reduced speed is
unavoidable, the Contractor shall schedule and conduct his operations so that such
impediment is reduced to the absolute minimum.

C. Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the
Contractor shall make such provisions. If inthe judgment of the Railroad Engineer, or in
his absence, the Railroad’s Division Engineer, such provisions is insufficient, either may
require or provide such provisions as he deems necessary. In any event, such unusual provisions
shall be at the Contractor's expense and without cost to the Railroad or the Sponsor.

D. “One Call” Services do not locate buried Railroad utilities. The contractor shall contact the
Railroad’s representative 2 days in advance of work at those places where excavation, pile
driving, or heavy loads may damage the Rallroad’s underground facilities. Upon request from the
Contractor or Sponsor, Railroad forces will locate and paint mark or flag the Railroad’s
underground facilities. The Contractor shall avoid excavation or other disturbances of these
facilities. If disturbance or excavation is required near a buried Railroad facility, the contractor
shall coordinate with the Railroad to have the facility potholed manually with careful hand
excavation. The facility shall be protected by the Contractor during the course of the disturbance
under the supervision and direction of the Railroad’s representative.

4.  TRACK CLEARANCES:

A. The minimum track clearances to be maintained by the Contractor during constructionare
shown on the Project Plans. If temporary clearances are not shown on the project plans, the
following criteria shall govern the use of falsework and formwork above or adjacent to operated

tracks.

1. A minimum vertical clearance of 22°-0” above top of highest rail shall be maintained at
all times.

2. A minimum horizontal clearance of 13'-0" from centerline of tangent track or 14'-0"
from centerline of curved track shall be maintained at all times. Additional horizontal
clearance may be required in special cases to be safe for operating conditions. This
additional clearance will be as determined by the Railroad Engineer.

Norfolk Southern - Special Provisions for Protection of Railway Interests
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3. All proposed temporary clearances which are less than those listed above must be
submitted to Railroad Engineer for approval prior to construction and must also be
authorized by the regulatory body of the State if less than the legally prescribed
clearances.

4.  The temporary clearance requirements noted above shall also apply to all other physical
obstructions including, but not limited to: stockpiled materials, parked eguipment,
placement or driving of piles, and bracing or other construction supports.

B. Before undertaking any work within Railroad right-of-way, and before placing any
obstruction over any track, the Contractor shall:

1. Notify the Railroad’s representative at least 72 hours in advance of the work.

2. Receive assurance from the Railroad’s representative that arrangements
have been made for flagging service as may be necessary.

3. Receive permission from the Railroad’s representative to proceed with the work.

4. Ascertain that the Sponsor’s Engineer has received coples of notice to the Rallroad and
of the Railroad’s response thereto.

5. CONSTRUCTION PROCEDURES:
A. General:
1. Construction work and operations by the Contractor on Railroad property shall be:

a. Subject to the inspection and approval of the Railroad Engineer or their
designated Construction Engineering Representative.

b. In accordance with the Rallroad’s written outline of specitic conditions.

c¢. In accordance with the Railroad’s general rules, regulations and
requirements including those relating to safety, fall protection and personal
protective equipment.

d. Inaccordance with these Special Provisions.

2. Submittal Reguirements

a. The Contractor shall submit all construction related correspondence and
submittals electronically to the Railroad Engineer.

b, The Contractor shall allow for 30 days for the Railroad’s review and response.
c.  Allwork in the vicinity of the Railroad’s property that has the potential to affect
the Railroad’s train operations or disturb the Railroad’s Property must be

submitted and approved by the Railroad prior to work being performed.

d. All submittals and calculations must be signed and sealed by a registered
engineer licensed in the state of the project work.

Norfolk Southern - Special Provisions for Protection of Railway Interests
Rev. 2 - 4/27/15

61



Norfolk Southern Railway Company

FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

g

ORFOLIC SOUTHERN"

2

e. All submittals shall first be approved by the Sponsor’'s Engineer and the
Railroad Engineer, but such approval shall not relieve the Contractor from

liability.

f.  For all construction projects, the following submittals, but not limited to those
listed below, shall be provided for review and approval when applicable:

(1)

General Means and Methods

Ballast Protection

Construction Excavation & Shoring

Pipe, Culvert, & Tunnel Installations

Demolition Procedure

Erection & Hoisting Procedure

Debris Shielding or Containment

Blasting

Formwork for the bridge deck, diaphragms, overhang brackets, and
protective platforms

{10) Bent Cap Falsework. A lift plan will be required if the contractor want

to move the falsework over the tracks.

g. For Undergrade Bridges {Bridges carrying the Railroad) the following submittals
inaddition to those listed above shall be provided for review and approval:

{1)
{2
{3)
{4)
{5)
{6)
{7
{8)

Shop Drawings

Bearing Shop Drawings and Material Certifications
Concrete Mix Design

Structural Steel, Rebar, and/or Strand Certifications
28 day Cylinder Test for Concrete Strength
Waterproofing Material Certification

Test Reports for Fracture Critical Members
Foundation Construction Reports

Fabrication may not begin until the Railroad has approved the required shop
drawings.

h.  The Contractor shall include in all submissions a detailed narrative indicating
the progression of work with the anticipated timeframe to complete each task.
Work will not be permitted to commence until the Contractor has provided the
Railroad with a satisfactory plan that the project will be undertaken without
scheduling, performance or satety related issues. Submission shall also provide
a listing of the anticipated eguipment to be used, the location of all equipment
to be used and insure a contingency plan of actionis in place should a primary
piece of equipment malfunction.

B. Ballast Protection

1. The Contractor shall submit the proposed ballast protection system detailing the specific
filter fabric and anchorage system to be used during all construction activities.
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2. The ballast protection is to extend 25" beyond the proposed limit of work, be installed at
the start of the project and be continuously maintained to prevent all contaminants
from entering the ballast section of all tracks for the entire duration of the project.

C. FExcavation:

1. The subgrade of an operated track shall be maintained with edge of berm at least 10°-0"
from centerline of track and not more than 24-inches below top of rail. Contractor will
not be required to make existing section meet this specification if substandard,
in which case existing section will be maintained.

2. Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right-of-way.

D. Excavation for Structures and Shoring Protection:

1. The Contractor will be required to take special precaution and care in connection
with excavating and shoring pits, and in driving piles or sheeting for footings adjacent
to tracks to provide adequate lateral support for the tracks and the loads which
they carry, without disturbance of track alignment and surface, and to avoid
obstructing track clearances with working equipment, tools or other material.

2. All plans and calculations for shoring shall be prepared, signhed, and sealed by a
Registered Professional Engineer licensed in the state of the proposed project, in
accordance with Norfolk Southern’s Overhead Grade Separation Design Criteria,
subsection H.1.6.E-Construction Excavation {Refer to Norfolk Southern Public Projects
Manual Appendix H). The Registered Professional Engineer will be responsible for the
accuracy for all controlling dimensions as well as the selection of soil design values
which will accurately reflect the actual field conditions.

3. The Contractor shall provide a detailed installation and removal plan of the shoring
components. Any component that will be installed via the use of a crane or any other
lifting device shall be subject to the guidelines outlined in section 5.G of these
provisions.

4. The Contractor shall be required to survey the track{s) and Railroad embankment and
provide a cross section of the proposed excavation in relation to the tracks.

5. Calculations for the proposed shoring should include deflection calculations. The
maximum deflection for excavations within 18’-0" of the centerline of the nearest track
shall be 3/8”. For all other cases, the max deflection shall not exceed 4”.

6. Additionally, the Railroad will require the installation of an OSHA approved handrail and
orange construction safety fencing for all excavations of the Railroad right-of-way.

7. The front face of shoring located to the closet NS track for all shoring set-ups located in
Zone 2 as shown on NS Typical Drawing No. 4 — Shoring Requirements {Appendix 1) shall
remain in place and be cut off 2°-0” below the final ground elevation. The remaining
shoring in Zone 2 and all shoring in Zone 1 may be removed and all voids must be
backfilled with flowable fill.

E. Pipe, Culvert, & Tunnel Installations
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1. Pipe, Culvert, & Tunne! Installations shall be in accordance with the appropriate Norfolk
Southern Design Specification as noted below:

a. For Open Cut Method refer to Norfolk Southern Public Projects Manual
Appendix H.4.6.

b. ForJack and Bore Method refer to Norfolk Southern Public Projects Manual
Appendix H.4.7.

¢. ForTunneling Method refer to Nortfolk Southern Public Projects Manual
Appendix H.4.8.

2. Theinstallation methods provided are for pipes carrying storm water or open flow run-
off. All other closed pipeline systems shall be installed in accordance Norfolk Southern’s
Pipe and Wire Program and the NSCE-8

F. Demolition Procedures
1. General

a. Demolition plans are required for all spans over the track(s), for all spans
adjacent to the track{s), if located on {or partially on) Railroad right-of-way; and
in all situations where cranes will be situated on, over, or adjacent to Railroad
right-of-way and within a distance of the boom length plus 15-0” from the
centerline of track.

b. Railroad tracks and other Railroad property must be protected from damage
during the procedure.

c. A pre-demolition meeting shall be conducted with the Sponsor, the Railroad
Engineer or their representative, and the key Contractor’s personnel prior to
the start of the demolition procedure.

d. The Railroad Engineer or his designated representative must be present at
the site during the entire demolition procedure period.

e. Existing, obsolete, bridge piers shall be removed to a sufficient depth below
grade to enable restoration of the existing/proposed track ditch, but in no case
less than 2'-07 below final grade.

2. Submittal Requirements

a. Inaddition to the submittal requirements outlined in Section 5.A.2 of these
nrovisions, the Contractor shall submit the following for approval by the
Railroad Engineer:

{1) A plan showing the location of cranes, horizontally and vertically,
operating radii, with delivery or disposal locations shown. The
location of all tracks and other Railroad facilities as well as all
obstructions such as wire lines, poles, adjacent structures, etc. must
also be shown.

(2) Rating sheets showing cranes or lifting devices to be adeguate for
150% of the actual weight of the pick, including all rigging
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components. A complete set of crane charts, including crane,
counterwelight, and boom nomenclature is to be submitted. Safety
factors that may have been “built-in” to the crane charts are not to be
considered when determining the 150% factor of safety.

(3) Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the existing
structure showing complete and sufficient details with supporting
data for the demolition the structure. If plans do not exist, lifting
weights must be calculated from field measurements. The field
measurements are to be made under the supervision of the
Registered Professional Engineer submitting the procedure and
calculations.

{4) The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the beam. Catalog cuts or information
sheets of all rigging components with their lifting capacities shall be
provided. All rigging must be adequate for 150% of the actual weight
of the pick. Safety factors that may have been “built-in” to the rating
charts are not to be considered when determining the 150% factor of
safety. All rigging components shall be clearly identified and tagged
with their rated [ifting capacities. The position of the rigging in the
field shall not differ from what is shown on the final plan without prior
review from the Sponsor and the Railroad.

{3) A complete demolition procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

{6) Designand supporting calculations for the temporary support of
components, including but not limited to the stability of the
superstructure during the temporary condition, temporary girder tie-
downs and falsework.

3. Owerhead Demolition Debris Shield

a. The demolition debris shield shall be installed prior to the demolition of the
bridge deck or other relevant portions of the superstructure over the track area
to catch all falling debris.

b. The demolition debris shield shall provide a minimum vertical clearance as
specified in Section 4.A.1 of these provisions or maintain the existing vertical
clearance if the existing clearance is less than that specified in Section 4. A.1.

¢. The Contractor shall include the demolition debris shield installation/removal
means and methods as part of the proposed Demolition procedure submission.

d. The Contractor shall submit the demolition debris shield design and supporting
calculations for approval by the Railroad Engineer.
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e. The demolition debris shield shall have a minimum design load of 50 pounds
per sguare foot plus the weight of the equipment, debris, personnel, and other
loads to be carried.

t.  The Contractor shall include the proposed bridge deck removal procedure in
its demolition means and methods and shall verify that the size and guantity of
the demolition debris generated by the procedure does not exceed the shield
design loads.

g. The Contractor shall clean the demolition debris shield daily or more
freguently as dictated either by the approved design parameters or as directed
by the Railroad Engineer.

4. Vertical Demolition Debris Shield

a. Avertical demolition debris shield may be required for substructure removals
inclose proximity to the Rallroad’s track and other facilities, as determined by
the Railroad Engineer.

G. FErection & Hoisting Procedures
1. General

a. Erection plans are required for all spans over the track{s), for all spans adjacent
to the track{s), if located on {or partially on) Railroad right-of-way; and in all
situations where cranes will be situated on, over, or adjacent to Railroad right-
of-way and within a distance of the boom length plus 15°-0” from the
centerline of track.

b. Railroad tracks and other Railroad property must be protected from damage
during the erection procedure.

c. A pre-erection meeting shall be conducted with the Sponsor, the Rallroad
Engineer or their representative, and the key Contractor’s personnel prior to
the start of the erection procedure.

d. The Railroad Engineer or his designated representative must be present at
the site during the entire erection procedure period.

e. Forfield splices located over Railroad property, a minimum of 50% of the holes
for each connection shall be filled with bolts or pins prior to releasing the
crane. A minimum of 50% of the holes filled shall be filled with bolts. All bolts
must be appropriately tightened. Any changes to previously approved field
splice locations must be submitted to the Railroad for review and approval.
Refer to Norfolk Southern’s Overhead Grade Separation Design Criteria for
additional splice details {(Norfolk Southern Public Projects Manual Appendix
H.1, Section 4.A.3.}.

2. Submittal Reguirements
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a. Inaddition the submittal requirements outlined in Section 5.A.2 of these
provisions, the Contractor shall submit the following for approval by the
Railroad Engineer:

{1) As-built beam seat elevations - All as-built bridge seats and top of rail
elevations shall be furnished to the Railroad Engineer for review and
verification at least 30 days in advance of the erection, to ensure that
minimum vertical clearances as approved in the plans will be achieved.

{2) A plan showing the location of cranes, horizontally and vertically,
operating radii, with delivery or staging locations shown. The location
of all tracks and other Railroad facilities as well as all obstructions such
as wire lines, poles, adjacent structures, etc. must also be shown.

(3) Rating sheets showing cranes or lifting devices to be adequate for
150% of the actual weight of the pick, including all rigging
components. A complete set of crane charts, including crane,
counterweight, and boom nomenclature is to be submitted. Safety
factors that may have been “built-in” to the crane charts are not to be
considered when determining the 150% factor of safety.

(4) Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the
proposed structure showing complete and sufficient details with
supporting data for the erection of the structure. if plans do not
exist, Iifting weights must be calculated from field measuremenits.
The field measurements are to be made under the supervision of
the Registered Professional Engineer submitting the procedure and
calculations.

{5) The Contractor shall provide a sketch of all rigging components from
the crane’s hook block to the beam. Catalog cuts or information
sheets of all rigging components with their lifting capacities shall be
provided. All rigging must be adequate for 150% of the actual weight
of the pick. Safety factors that may have been “built-in” to the rating
charts are not to be considered when determining the 150% factor of
safety. All rigging components shall be clearly identified and tagged
with their rated [ifting capacities. The position of the rigging in the
field shall not differ from what is shown on the final plan without prior
review from the Sponsor and the Railroad.

(6) A complete erection procedure, including the order of lifts, time
required for each lift, and any repositioning or re-hitching of the crane
or cranes.

(7) Designand supporting calculations for the temporary support of
components, including but not limited to temporary girder tie-downs

and falsework.

H. Blasting:

Norfolk Southern - Special Provisions for Protection of Railway Interests
Rev. 2 - 4/27/15

67



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

g

Norfolk Southern Railway Company NORFOLK SOUTHERN®

1. The Contractor shall obtain advance approval of the Railroad Engineer and the
Sponsor Engineer for use of explosives on or adjacent to Rallroad property. The
request for permission to use explosives shall include a detailed blasting plan. If
permission for use of explosives is granted, the Contractor will be required to
comply with the following:

a. Blasting shall be done with light charges under the direct supervision of a
responsible officer or employee of the Contractor and a licensed blaster.

b. Electric detonating fuses shall not be used because of the possibility of
premature explosions resulting from operation of two-way radios.

c. No blasting shall be done without the presence of the Railroad Engineer or his
authorized representative. At least 72 hours advance notice to the person
designated in the Rallroad’s notice of authorization to proceed (see
paragraph 2.B) will be required to arrange for the presence of an authorized
Railroad representative and such flagging as the Railroad may require.

d. Have at the job site adequate equipment, labor and materials and allow
sufficient time to clean up debris resulting from the blasting without delay to
trains, as well as correcting at his expense any track misalignment or other
damage to Railroad property resulting from the blasting as directed by
the Railway’s authorized representative. If his actions result indelay of
trains, the Contractor shall bear the entire costthereof.

e. The blasting Contractor shall have a copy of the approved blasting plan on hand
while on the site.

f.  Explosive materials or loaded holes shall not be left unattended at the blast
site.

g. Aseismograph shall be placed on the track shoulder adjacent to each blast
which will govern the peak particle velocity of two inches per second.
Measurement shall also be taken on the ground adjacent to structures as
designated by a gualified and Independent blasting consultant. The Railroad
reserves the option to direct the placement of additional seismographs at
structures or other locations of concern, without regard to scaled distance.

h. After each blast, the blasting Contractor shall provide a copy of their drill log
and blast report, which includes number of holes, depth of holes, number of
decks, type and pounds of explosives used per deck.

The Railroad may require top of rail elevations and track centers taken before,
during and after the blasting and excavation operation to check for any track
misalignment resulting from the Contractor’s activities.

2. The Railroad representative will:

a. Determine approximate location of trains and advise the Contractor the
appropriate amount of time available for the blasting operation and clean

up.
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b. Have the authority to order discontinuance of blasting if, in his opinion, blasting
istoo hazardous or is not in accord with these special provisions.

3. The Contractor must hire, at no expense to the Railroad, a qualified and independent
blasting consultant to oversee the use of explosives. The blasting consultant will:

a. Review the Contractor’s proposed drilling and loading patterns, and with the
blasting consultant’s personnel and instruments, monitor the blasting
operations.

b. Confirm that the minimum amounts of explosives are used to remove the rock.

¢. Be empowered to intercede if he concludes that the Contractor’s blasting
operations are endangering the Railway.

d. Submit a letter acknowledging that he has been engaged to oversee the entire
blasting operation and that he approves of the blasting plan.

e. Furnish copies of all vibration readings to the Railroad representative
immediately after each blast. The representative will sign and date the
seismograph tapes after each shot to verify the readings are for that specific

shot.

f.  Advise the Railroad representative as to the safety of the operation and notify
him of any modifications to the blasting operation as the work progresses.

4. The request for permission to use explosives on the Railroad’s Right-of-Way shall
include a blasting proposal providing the following details:

a. Adrawing which shows the proposed blasting area, location of nearest hole
and distance to Rallway structures, all with reference to the centerline of track.

b. Hole diameter.

¢. Hole spacing and pattern.

d. Maximum depth of hole.

e.  Maximum number of decks per hole.

f.  Maximum pounds of explosives per hole.
g.  Maximum pounds of explosives per delay.
h.  Maximum number of holes per detonation.

Type of detonator and explosives to be used. (Electronic detonating devices
will not be permitted). Diameter of explosives if different from hole diameter.

j.  Approximate dates and time of day when the explosives are to be detonated.

k. Type of flyrock protection.
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I.  Type and patterns of audible warning and all clear signals to be used before
and after each blast.

m. A copy of the blasting license and qualifications of the person directly in charge
of the blasting operation, including their name, address and telephone number.

n. Acopy of the Authority’s permit granting permission to blast on the site.

0. Aletter from the blasting consultant acknowledging that he has been engaged
to oversee the entire blasting operation and that he approves of the blasting
nlan.

p.  Inaddition to the insurance requirements outlined in Paragraph 14 of these
Provisions, A certificate of insurance from the Contractor’s insurer stating the
amount of coverage for XCU {Explosive Collapse and Underground Hazard)
insurance and that XCU Insurance is in force for this project.

g. Acopy of the borings and Geotechnical information or report.

Track Monitoring

At the direction of the Railroad Engineer, any activity that has the potential to disturb
the Railroad track structure may require the Contractor to submit a detailed track
monitoring program for approval by the Railroad Engineer.

The program shall specify the survey locations, the distance between the location
points, and freguency of monitoring betore, during, and after construction. Rallroad
reserves the right to modify the survey locations and monitoring frequency as necessary
during the project.

The survey data shall be collected in accordance with the approved frequency and
immediately furnished to the Railroad Engineer for analysis.

if any movement has occurred as determined by the Railroad Engineer, the Rallroad will
be immediately notified. Railroad, at its sole discretion, shall have the right to
immediately require all Contractor operations to be ceased and determine what
corrective action is required. Any corrective action required by the Railroad or
performed by the Railroad including the monitoring of corrective action of the
Contractor will be at project expense.

Maintenance of Railroad Facilities:

il

The Contractor will be required to maintain all ditches and drainage structures free of
silt or other obstructions which may result from his operations and provide and
maintain any erosion control measures as required.  The Contractor will promptly
repair eroded areas within Railroad rights-of-way and repair any other damage to the
property of the Railroad or its tenants.

If, in the course of construction, it may be necessary to block a ditch, pipe or other
drainage facility, temporary pipes, ditches or other drainage facilities shall be installed
to maintain adequate drainage, as approved by the Rallroad Engineer. Upon completion
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of the work, the temporary facilities shall be removed and the permanent fadlities
restored.

3. Allsuch maintenance and repair of damages due to the Contractor’s operations shall be
done at the Contractor’s expense.

K. Storage of Materials and Equipment:

1. Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights-of-way of the Railroad without first having
obtained permission from the Railroad Engineer, and such permission will be with
the understanding that the Railroad will not be liable for damage to such material and
equipment from any cause and that the Railroad Engineer may move or require the
Contractor to move, at the Contractor’s expense, such material and equipment.

2. All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it cannot be moved
by unauthorized persons.  The Contractor shall protect, defend, indemnify and
save Railroad, and any associated, controlled or affiliated corporation, harmless
from and against all losses, costs, expenses, claim or liability for loss or damage to
property or the loss of life or personal injury, arising out of or incident to the
Contractor's failure to immobilize grading or construction machinery.

L. Cleanup:

1. Upon completion of the work, the Contractor shall remove from within the limits of the
Railroad rights-of-way, all machinery, equinment, surplus materials, falsework, rubhish
or temporary buildings of the Contractor, and leave said rights-of-way in a neat
condition satisfactory to the Railroad Engineer or his authorized representative.

6. DAMAGES:

A, The Contractor shall assume all liability for any and all damages to his work, employees, servants,
equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly
to the Railroad by the Contractor.

7. FLAGGING SERVICES:

A, Reguirements:

1. Flagging services will not be provided until the Contractor’s insurance has been
reviewed & approved by the Railroad.

2. Under the terms of the agreement between the Sponsor and the Railroad, the Railroad
has sole authority to determine the need for flagging required to protect its operations.
In general, the requirements of such services will be whenever the Contractor's
personnel or equipment are or are likely to be, working on the Railroad’s right-of-
way, or across, over, adjacent to, or under a track, or when such work has
disturbed or is likely to disturb a Railroad structure or the Rallroad roadbed or
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surface and alignment of any track to such extent that the movement of trains
must be controlled by flagging.

Normally, the Railroad will assign one flagman to a project; but in some cases,
more than one may be necessary, such as yard limits where three (3) flagmen may be
required. However, if the Contractor works within distances that violate
instructions given by the Railroad’s authorized representative or performs work
that has not been scheduled with the Railroad’s authorized representative, a
flagman or flagmen may be required full time until the project has been completed.

For Projects exceeding 30 days of construction, Contractor shall provide the flagmen a
small work area with a desk/counter and chair within the field/site trailer, including the
use of bathroom facilities, where the flagman can check infout with the Project, as well
as to the flagman’s home terminal. The work area should provide access to two (2)
electrical outlets for recharging radio(s), and a laptop computer; and have the ability to
print off needed documentation and orders as needed at the field/site trailer. This
should aid 'n maximizing the flagman’s time and efficiency on the Project.

E. Scheduling and Notification:

1.

The Contractor’s work requiring Railroad flagging should be scheduled to limit the
presence of a flagman at the site to a maximum of 50 hours per week. The
Contractor shall receive Railroad approval of work schedules requiring a flagman’s
presence inexcess of 40 hours per week.

Not later than the time that approval is initially requested to begin work on
Railroad right-of-way, Contractor shall furnish to the Railroad and the Sponsor a
schedule for all work required to complete the portion of the project within Railroad
right-of-way and arrange for a job site meeting between the Contractor, the
Sponsor, and the Railroad’s authorized representative. Flagman or Flagmen may not be
provided until the job site meeting has been conducted and the Contractor’s work
scheduled.

The Contractor will be required to give the Railroad representative at least 10 working
days of advance written notice of intent to begin work within Railroad right-of-
way In accordance with this special provision. Once begun, when such work is
then suspended at anytime, or for any reason, the Contractor will be required to
give the Railroad representative at least 3 working days of advance notice before
resuming work on Railroad right-of-way. Such notices shall include sufficient details
of the proposed work to enable the Railroad representative to determine if flagging will
be required. If such notice is in writing, the Contractor shall furnish the Engineer a
copy; if notice is given verbally, it shall be confirmed in writing with copy to the
Engineer. If flagging is required, no work shall be undertaken until the flagman, or
flagmen are present at the job site. It may take up to 30 days to obtain flagging
initially from the Railroad. When flagging begins, the flagman is usually assigned
by the Railroad to work at the project site on a continual basis until no longer
needed and cannot be called for on a spot basis. If flagging becomes unnecessary
and is suspended, it may take up to 30 days to again obtain from the Railroad.
Due to Rallroad labor agreements, it is necessary to give 5 working days notice before
flagging service may be discontinued and responsibility for payment stopped.
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4. If, after the flagman is assigned to the project site, an emergency arises that
requires the flagman’s presence elsewhere, then the Contractor shall delay work on
Railroad right-of-way until such time as the flagman is again available. Any additional
costs resulting from such delay shall be borne by the Contractor and not the Sponsor or
Railroad.

C. Payment:

1. The Sponsor will be responsible for paying the Railroad directly for any and all costs of
tlagging which may be reguired to accomplish the construction.

2. The estimated cost of flagging is the current rate per day based on a 10-hour work day.
This cost includes the base pay for the flagman, overhead, and includes a per diem
charge for travel expenses, meals and lodging. The charge to the Sponsor by the
Railroad will be the actual cost based on the rate of pay for the Railroad’s employees
who are avallable for flagging service at the time the service is reguired.

3. Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than
12 hours a day will result in overtime pay at 1 and 1/2 times the appropriate rate.
Work by a flagman in excess of 12 hours per day will result in overtime at 2 times
the appropriate rate. If work is performed on a holiday, the flagging rateis 2 and 1/2
times the normal rate.

4. Railroad work involved in preparing and handling bills will also be charged to the
Sponsor. Charges to the Sponsor by the Railroad shall be in accordance with
applicable provisions of Subchapter B, Part 140, Subpart | and Subchapter G, Part
646, Subpart B of the Federal-Ald Policy Guide issued by the Federal Highway
Administration on December 9, 1991, including all currentamendments. Flagging
costs are subject to change. The above estimates of flagging costs are provided for
information only and are not binding in any way.

D. Verification:

1. Railroad’s flagman will electronically enter flagging time via Railroad’s electronic
billing system.  Any complaints concerning flagging must be resolved in atimely
manner. If the need for flagging is questioned, please contact the Railroad Engineer.
All verbal complaints will be confirmed inwriting by the Contractor within 5
working days with a copy to the Sponsor's Engineer. Address all written
correspondence electronically to Railroad Engineer.

2. The Railroad flagman assigned to the project will be responsible for notifying the
Sponsor Engineer upon arrival at the job site on the first day (or as soon thereafter as
possible) that flagging services begin and on the last day that he performs such services
tor each separate period that services are provided. The Sponsor's Engineer will
document such notification in the project records. When reguested, the Sponsor's
Engineer will also sign the flagman's diary showing daily time spent and activity at the
project site.

8. HAUL ACROSS RAILROAD TRACK:

Norfolk Southern - Special Provisions for Protection of Railway Interests
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A, Where the plans show or imply that materials of any nature must be hauled across Railroad’s
track, unless the plans clearly show that the Sponsor has included arrangements for such
haul in its agreement with the Railroad, the Contractor will be required to make all necessary
arrangements with the Railroad regarding means of transporting such materials across
the Railroad’s track. The Contractor or Sponsor will be required to bear all costs incidental to
such crossings whether services are performed by his own forces or by Railroad personnel.

B. Mo crossing may be established for use of the Contractor for transporting materials or
equipment across the tracks of the Railroad unless specific authority for its installation,
maintenance, necessary watching and flagging thereof and removal, until a temporary private
crossing agreement has been executed between the Contractor and Railroad. The approval
process for an agreement normally takes 90 days.

9. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A, All temporary or permanent changes in wire lines or other facilities which are considered
necessary to the project are shown on the plans; included in the force account agreement
between the Sponsor and the Railroad or will be covered by appropriate revisions to same
which will be initiated and approved by the Sponsor and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then he shall make separate
arrangements with the Railroad for same to be accomplished at the Contractor's expense.

10. COOPERATION AND DELAYS:

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for
accomplishing stage construction involving work by the Railroad or tenants of the
Railroad. In arranging his schedule he shall ascertain, from the Railroad, the lead time
required for assembling crews and materials and shall make due allowance therefore.

B. Mo charge or claim of the Contractor against either the Sponsor or the Railroad will be allowed
for hindrance or delay on account of railroad traffic; any work done by the Railroad or
other delay incident to or necessary for sate maintenance of railroad traffic or for any
delays due to compliance with these special provisions.

11. TRAINMAN'S WALKWAYS:

A, Alongthe outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable fortrainman’s use in walking
along trains, extending to a line not less than 10 feet from centerline of track, shall be
maintained. Any temporary impediments to walkways and track drainage encroachments or
obstructions allowed during work hours while Railroad’s protective service is provided shall
be removed before the close of each work day. If there is any excavation near the
walkway, a handrail, with 10°-0” minimum clearance from centerline of track, shall be placed
and must conform to AREMA and/or FRA standards.

12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. The Contractor and/or the Sponsor’s personnel authorized to perform work on Railroad’s
property as specified in Section 2 above are not required to complete Norfolk Southern Roadway
Worker Protection Training; However the Contractor and the Sponsor’s personnel must be
familiar with Norfolk Southern’s standard operating rules and guidelines, should conduct
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themselves accordingly, and may be removed from the property for failure to follow these
guidelines.

B. All persons shall wear hard hats. Appropriate eye and hearing protection must be used.
Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots is
prohibited. Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps
which fit snugly about the ankle are adequate. Wearing of safety boots is strongly
recommended. In the vicinity of at-grade crossings, it is strongly recommended that
reflective vests be worn.

C. MNo one is allowed within 25" of the centerline of track without specific authorization from
the flagman.

D. All persons working near track while train is passing are to lookout for dragging bands,
chains and protruding or shifted cargo.

E. Mo one is allowed to cross tracks without specific authorization from the flagman.
F. Allwelders and cutting torches working within 25" of track must stop when train is passing.

G. No steel tape or chain will be allowed to cross or touch rails without permission from the
Railroad.

13. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A.  No crane or boom eguipment will be allowed to set up to work or park within boom distance
plus 15" of centerline of track without specific permission from Railroad official and flagman.

B. Mo crane or boom equipment will be allowed to foul track or lift a load over the track without
flag protection and track time.

C. Allemployees will stay with their machines when crane or boom equipment is pointed toward
track.

D. All cranes and boom equipment under load will stop work while train is passing {including
pile driving).

E. Swinging loads must be secured to prevent movement while train is passing.
F. Mo loads will be suspended above a moving train.

G. No equipment will be allowed within 25" of centerline of track without specific
authorization of the flagman.

H. Trucks, tractors or any equipment will not touch ballast line without specific permission from
Railroad official and flagman. Orange construction fencing may be required as directed.

I.  No eguipment or load movement within 25" or above a standing train or Railroad
eguipment without specific authorization of the flagman.
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J.  All operating equipment within 25" of track must halt operations when atrain is passing.
All other operating equipment may be halted by the flagman it the flagman views the
operation to be dangerous to the passing train.

K. Allequipment, loads and cables are prohibited from touching rails.

L. While clearing and grubbing, no vegetation will be removed from Railroad embankment
with heavy eguipment without specific permission from the Railroad Engineer and flagman.

M. Mo equipment or materials will be parked or stored on Railroad’s property unless specific
authorization is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

0. Allcranes and boom equipment will be turned away from track after each work day or whenever
unattended by an operator.

P. Prior to performing any crane operations, the Contractor shall establish a single point of contact
for the Railroad flagman to remalin in communication with at all times. Person must also be in
direct contact with the individual{s) directing the crane operation{s).

14. INSURANCE:

A. Inaddition to any other forms of insurance or bonds required under the terms of the contract
and specifications, the Prime Contractor will be required to carry insurance of the following kinds
and amounts:

1. a. Commercial General Liability Insurance having a combined single limit of not
less than $2,000,000 per occurrence for all loss, damage, cost and expense, including
attorneys' fees, arising out of bodily injury liability and property damage liability during
the policy period. Said policy shall include explosion, collapse, and underground hazard
{XCU) coverage, shall be endorsed to name Railroad specified initem A.2.c. below both
as the certificate holder and as an additional insured, and shall include a severahility of
interests provision.

b. Automobile Liability Insurance with a combined single limit of not less than
$1,000,000 each occurrence for injury to or death of persons and damage to or loss or
destruction of property. Said policy or policies shall be endorsed to name Railroad
specified in item A.2.c. below both as the certificate holder and as an additional insured
and shall include a severability of interests provision.

2. Railroad Protective Liability Insurance having a combined single limit of not less than
$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to
each annual period. If the project involves track over which passenger trains operate,
the insurance limits required are not less than a combined single limit of $5,000,000
each occurrence and $10,000,000 in the aggregate applying separately to each annual
period. Said policy shall provide coverage for all loss, damage or expense arising from
bodily injury and property damage liability, and physical damage to property attributed
to acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:

Norfolk Southern - Special Provisions for Protection of Railway Interests
Rev. 2 - 4/27/15

76



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

Norfolk Southern Railway Company NORFOLK SOUTHERAN'

The insurer must be rated A- or better by A.M. Best Railroad, Inc.

MNOTE: NS does not accept from insurers Chartis (AlG or Affiliated Company
including Lexington Insurance Company), Hudson Group or ACE or Affiliated
Company.

The policy must be written using one of the following combinations of
Insurance Services Office (“I1SO") Railroad Protective Liability Insurance Form
Numbers:

(1) CG00350196and CG 2831 1093; or

(2) CGO0350798and CG 283107 98; or

(3) CG00351001; 0or

{4) CG00351204; or

(5) CG00351207; 0r

(6) CG 003504 13.

The named insured shall read:

{As named in the Project Agreement with Project Sponsor)
Three Commercial Place

Norfolk, Virginia 23510-2191

Attn: 5. W. Dickerson Risk Management

(NOTE: Railroad does not share coverage on RRPL with any other entity on
this policy)

The description of operations must appear on the Declarations, must match the
project description in this agreement, and must include the appropriate

Sponsor project and contract identification numbers.

The job location must appear on the Declarations and must include the city,
state, and appropriate highway name/number. NOTE: Do not include any
references to milepost, valuation station, or mile marker on the insurance
policy.

The name and address of the prime Contractor must appear on the
Declarations.

The name and address of the Sponsor must be identified on the Declarations as
the “Involved Governmental Authority or Other Contracting Party.”

Other endorsements/forms that will be accepted are:

(1) Broad Form Nuclear Exclusion —Form IL 00 21

{2) 30-day Advance Notice of Non-renewal or cancellation
(2} Required State Cancellation Endorsement

{(4) Quick Reference or Index Form CL/IL 240

Endorsements/forms that are NOT acceptable are:
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{1) Any Pollution Exclusion Endorsement except CG 28 31

{2) Any Punitive or Exemplary Damages Exclusion

{3) Known injury or Damage Exclusion form CG 00 5%

{4) Any Common Policy Conditions form

{5) Any other endorsement/form not specifically authorized in item no. 2.h
above.

B. i any part of the work Is sublet, similar insurance, and evidence thereof as specified in A.1 above,
shall be provided by or on behalf of the subcontractor to cover its operations on Railroad’s right
of way.

C.  Allinsurance required under the preceding subsection A shall be underwritten by insurers and be
of such form and content, as may be acceptable to the Company. Prior to entry on Railroad
right-of-way, the original Railroad Protective Liahility Insurance Policy shall be submitted by the
Prime Contractor to the Department at the address below for its review and transmittal to the
Railroad. In addition, certificates of insurance evidencing the Prime Contractor’s and any
subcontractors” Commercial General Liability Insurance shall be issued to the Rallroad and the
Department at the addresses below, and forwarded to the Department for its review and
transmittal to the Railroad. The certificates of insurance shall state that the insurance coverage
will not be suspended, voided, canceled, or reduced in coverage or limits without {30) days
adwvance written notice to Railroad and the Department. No work will be permitted by Railroad
on its right-of-way until it has reviewed and approved the evidence of insurance required herein.

SPONSOR: RAILRDAD:
Risk Management
Norfolk Southern Railway Company
Three Commercial Place
Norfolk, Virginia 23510-2191

D. The insurance required herein shall in no way serve to limit the liability of Sponsor or its
Contractors under the terms of this agreement.

E. Insurance Submission Procedures

1. Railroad will only accept inftial insurance submissions via US Mail or Overnight carrier to
the address noted in Cabove. Rallroad will NOT accept inftial insurance submissions via
email or faxes. Please provide point of contact information with the submission
including a phone number and email address.

2. Railroad requires the following two (2) forms of insurance in the initial insurance
submission to be submitted under a cover letter providing details of the project and
contact information:

a. Thefull original or certified true countersigned copy of the railroad protective
liability insurance policy in its entirely inclusive of all declarations, schedule of
forms and endorsements along with the policy forms and endorsements.

b. The Contractor’'s commercial general, automobile, and workers’
compensation liability insurance certificate of liability insurance
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evidencing a combined single limit of a minimum of $2M per occurrence
of general and S1M peroccurrence of automobile liability insurance
naming MNorfolk Southern Railway Company, Three Commercial Place,
Norfolk, YA 23510 as the certificate holder and as an additional insured
on both the general and automobile liability insurance policy.

3. Itshould be noted thatthe Railroad does not accept notation of Railroad
Protective insurance on a certificate of liability insurance form or Binders as
Railroad must have the full original countersigned policy. Further, please note that
mere receipt of the policy is not the only issue but review for compliance. Dueto
the number of projects system-wide, it typically takes a minimum of 30-45 days for the
Railroad to review.

15. FAILURE TO COMPLY:

A.  Inthe event the Contractor violates or fails to comply with any of the requirements of these
Special Provisions:

1. The Railroad Engineer may require that the Contractor vacate Railroad property.

2. The Sponsor's Engineer may withhold all monies due the Contractor on monthly
statements.

B. Anysuch orders shall remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Sponsor’s Engineer.

16. PAYMENT FOR COST OF COMPLIAMNCE:

A. No separate payment will be made for any extra cost incurred on account of compliance
with these special provisions. All such costs shall be included in prices bid for other items of the
work as specified in the payment items.

17. PROJECT INFORMATION

A.  Date:

B. NS File No.:

C. NS Milepost:

D. Sponsor’s Project No.:
Norfolk Southern - Special Provisions for Protection of Railway Interests Appendix
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NORFOLK SOUTHERN INSURANCE REQUIREMENTS
SPECIAL PROVISIONS FOR PROTECTION OF RAILWAY INTEREST
INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the contract and
specifications, the Prime Contractor will be required to carry insurance of the following kinds and
amounts:

1. a. Commercial General Liability Insurance having a combined single limit of not less than
$2,000,000 per occurrence for all loss, damage, cost and expense, including attorneys' fees,
arising out of bodily injury liability and property damage liability during the policy period.
Said policy shall include explosion, collapse, and underground hazard (XCU) coverage,
shall be endorsed to name Railroad specified in item A.2.c. below both as the certificate
holder and as an additional insured, and shall include a severability of interests provision.
b. Automobile Liability Insurance with a combined single limit of not less than $1,000,000
each occurrence for injury to or death of persons and damage to or loss or destruction of
property. Said policy or policies shall be endorsed to name Railroad specified in item A.2.c.
below both as the certificate holder and as an additional insured and shall include a
severability of interests provision;.

2. Railroad Protective Liability Insurance having a combined single limit of not less than
$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to each
annual period. If the project involves track over which passenger trains operate, the
insurance limits required are not less than a combined single limit of $5,000,000 each
occurrence and $10,000,000 in the aggregate applying separately to each annual period.
Said policy shall provide coverage for all loss, damage or expense arising from bodily injury
and property damage liability, and physical damage to property attributed to acts or
omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:

a. The insurer must be rated A- or better by A.M. Best Company, Inc.

b. NOTE: NS does not accept from insurers Chartis (AlG or Affiliated Company including
Lexington Insurance Company), Hudson Group or Liberty or Affiliated Company,
American Contractors Insurance Company and Erie Insurance Company including Erie
Insurance Exchange and Erie Indemnity Company.

c. The policy must be written using one of the following combinations of Insurance
Services Office (“ISO™) Railroad Protective Liability Insurance Form Numbers:

(1) CG 00350196 and CG 28 31 10 93; or
(2) CG 00350798 and CG 28 3107 98; or
(3) CG00351001;0r

(4) CG00351204;or

(5) CG00351207;0r

(6) CG 003504 13.
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The named insured shall read:
Norfolk Southern Corporation and its subsidiaries
Three Commercial Place
Norfolk, Virginia 23510-2191
Attn: S. W. Dickerson Risk Management

(NOTE: NS does not share coverage on RRPL with any other entity on this policy)

e.

The description of operations must appear on the Declarations, must match the project
description in this agreement, and must include the appropriate Department project and
contract identification numbers.
The job location must appear on the Declarations and must include the city, state, and
appropriate highway name/number. NOTE: Do not include any references to milepost,
valuation station, or mile marker on the insurance policy.
The name and address of the prime contractor must appear on the Declarations.
The name and address of the Department must be identified on the Declarations as the
“Involved Governmental Authority or Other Contracting Party.”
All coverages must be in full force and effect upon receipt and the railroad protective
policy period term must be active for a one (1) year minimum policy period term
Endorsements/forms that are required are:
(1) Physical Damage to Property Amendment
(2) Terrorism Risk Insurance Act (TRIA) coverage must be included
Other endorsements/forms that will be accepted are:
(1) Broad Form Nuclear Exclusion — Form IL 00 21
(2) 30-day Advance Notice of Non-renewal or cancellation
(3) Required State Cancellation Endorsement
(4) Quick Reference or Index Form CL/IL 240
Endorsements/forms that are NOT acceptable are:
(1) Any Pollution Exclusion Endorsement except CG 28 31
(2) Any Punitive or Exemplary Damages Exclusion
(3) Known injury or Damage Exclusion form CG 00 59
(4) Any Common Policy Conditions form
(5) An Endorsement that limits or excludes Professional Liability coverage
(6) A Non-Cumulation of Liability or Pyramiding of Limits Endorsement
(7) An Endorsement that excludes TRIA coverage
(8) A Sole Agent Endorsement
(9) Any type of deductible endorsement or amendment
(10) Any other endorsement/form not specifically authorized in item no. 2.h
above.

B. If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1 above,
shall be provided by or on behalf of the subcontractor to cover its operations on Railroad’s right of

way.
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All insurance required under the preceding subsection A shall be underwritten by insurers
and be of such form and content, as may be acceptable to the Company. Prior to entry on
Railroad right-of-way, the original Railroad Protective Liability Insurance Policy shall be
submitted by the Prime Contractor to the Department at the address below for its review and
transmittal to the Railroad. In addition, certificates of insurance evidencing the Prime Contractor’s
and any subcontractors’ Commercial General Liability Insurance shall be issued to the Railroad
and the Department at the addresses below, and forwarded to the Department for its review and
transmittal to the Railroad. The certificates of insurance shall state that the insurance coverage will
not be suspended, voided, canceled, or reduced in coverage or limits without (30) days advance
written notice to Railroad and the Department. No work will be permitted by Railroad on its right-
of-way until it has reviewed and approved the evidence of insurance required herein.

DEPARTMENT: RAILROAD:

Risk Management

Norfolk Southern Corporation and its subsidiaries
Three Commercial Place

Norfolk, Virginia 23510-2191

The insurance required herein shall in no way serve to limit the liability of Department or its
Contractors under the terms of this agreement.
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NORFOLK SOUTHERN RIGHT OF ENTRY APPLICATION

NS 3550k
- ——— SOUTHERN

Instructions

Following are the instructions and forms for applying for ight of entry onto Morfolk Southern
property. Submit your application and check for fee payment to the appropriate Real Estate
address.

1. ¥ou must submit a fully completed Application Form. Flease be sure you provide the
complete legal mname of the applicant, are explicit in the proposed use of the property, and
that you sign the application. Please send the original application to NS and retain a copy for
your records.

2. Any application fees must be paid at the time of submission of your application. gll fees
are non-refiindable. Flease make your check payable to Norfolk Southern Corporation.

3. An exhibit representing the location of the proposed access of property, with dimensions,
should be attached to your applicaion. See the Sample Exhibit provided in this section for an
example of what this itern should look like, and the kind of information it should include.

4, A general location map of the property must also accompany your application. Examples
include such data as county highway maps with the location marked, USGS topographical
maps with the location marked, or applicable county tax maps with the area highlighted, etc.
The proposed leased or licensed property should be highlighted.

5. Please read the insurance overview and make certain you can comply with all
requirements,

&. Be sure to submit any attachments specifically called for with the application such as
agreement copies, sketches of the property, or agreements with any NS departments or
contractors to enter NS property.

Processing of your application requires NS management review and approval and may involve
several departments at NS,

The proposed site may not be used prior to the execution of a separate formal agreement
with NS and verification that all insurance requirements have been met. Environmental
rights of entry may require fees and information in addition to that required by the
application form for approval to enter the property.
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Insurance

Each tenant/licensee shall be required to abtain, at its sole cost and expense, various types of insurance coverage
with various limits. These insurance coverages must be of a form and be underwritten by insurance companies
that meet with the NS" approval. In addition, the tenant/licensee may be required to pay NS a risk-financing fee
in certain instances. The types of insurance typically required by NS include:

Commercial General Liability Insurance Automobile Liability Insurance

Worker's Compensation Insurance Railroad Protective Liability Insurance (during construction
or maintenance only)

Norfolk Southern generally requires a policy of Commercial General Liability Insurance with a combined single
limit of not less than $2,000,000 per occurrence for injury to or death of persons and damage to or loss or
destruction of property. Specific insurance requirements will be provided to you in the agreement covering your
request when it is approved by the Railroad.

Exhibit/Sketch

An exhibitf/sketch of the proposed leased property, with dimensions, should accompany all applications. Any
planned improvements on the property, with dimensions from the nearest track, should also be depicted. Below is
an example of what the sketch might look like, and some of the dimensions it could include.

Try to provide as many details or landmarks that identify
the premises as possible. Mileposts generally exist along
every mile of the RR and are similar in appearance to the
mile markers found along interstates. If you have a GPS
{Global Positioning System), please include property
latitude and longitude.
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If milepost markers are readily accessible or visible on the
property, we appreciate your including the details but your
safety is our foremost concern.

N

Access Applicant's Property
| 520

|
|
|
|
|
|
|
B
in—
|

_ Main Road

Maps

Examples include such data as county highway maps with the location marked, USGS topographical maps with
the location marked, or applicable county tax maps with the area highlighted, etc. The proposed lease or
licensed area should be highlighted. Please indicate which direction is north.

Hazardous Materials
Prohibition of Certain Potentially Environmentally Damaging Operations On Company Property:

Electronics, electrical transformer repair or reconditioning, asbestos manufacturing, blast furnaces,
steel works, rolling and finishing mills, smelting and/or refining, wood treatment or tie plants, salvage
operations, junk yards, scrap dealers, drum or barrel reconditioners, battery recycling, tire storage or
recycling, waste disposal operations of any kind including landfills, surface impoundments and waste
piles, incinerators, sewage systems, electroplating operations, fuel blending, waste or used oil
recycling or reclamation, explosives disposal, manufacturing or detonation, bulk oil storage or any
facility requiring a TSD hazardous waste permit or any hazardous waste transloading facility.

The foregoing list of prohibited activities on company property is not exclusive. All proposed leases,

licenses and permits will be carefully evaluated to determine if the proposed activities pose an
unreasonable environmental risk.
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NORFOLK SOUTHERN CORPORATION RIGHT OF ENTRY APPLICATION FORM

APPLICANT INFORMATION The Application fee of $750 is enclosed (mail-in applications only). Check #
Legal Name of Applicant (party to agreement) Tax ID
Mailing Street Billing Street
Address Street Address Street
City City
State _ Zip State __ Zip
Name of Contact Billing Contact
Title Title
Phone # ( 3 Fax # ( ) Phone # ( ] Fax # ( )
E-Mail Address E-Mail Address

Applicant is a: (Provide state of formation for Corporation and Partnerships, and name of owner for Scle Proprietorship)

Corporation- State Nen-Profit |_| Contractor Working Solely for Applicant
Limited Partnership- State Individual SubContractor:
General Partnership- State Other (specify)
Sole Proprietorship - State Government Entity- State D Contractor Working Solely for NS
owner Gov't Dep't: NS Dept:
PROPERTY INFORMATION ENVIRONMENTAL RIGHT OF ENTRY SURVEYING, PERFORMING WORK OR OTHER
Location of property Street Address (if applicable) Railroad Milepost,
Nearest Town County, State Latitude/Longitude. /
Railroad Line Name Division (if known)
A sketch of the property you wish to enter is REQUIRED. Provide Lat/Long coordinates if available.
Time peried to occupy From / / To / /
Work to be performed is within Ft of the tracks. (If within 25ft of center of the rail, a flagman is required at your expense.)

Applicant's intended purpose for this right-of-entry {be specific)

Approximate area of property to be occupied (specify square feet or acres) SQFT AC
Were services to be performed requested by Norfolk Southern Corporation or its subsidiaries? Yes No

Requested by whom?,

Are there railroad tracks located on the land? Yes No
Is the intended purpose of this work related to  environmental sampling environmental investigation remediation?
Are you aware of any storage tanks on the property? Yes No Above Ground Underground

How Many? Owned by Railroad Applicant Other
What is stored in tanks? Distance from nearest track Yds Ft
How will property be accessed? Public road adjacent Across Railroad Property not covered by this license

Across Railroad tracks Other (specify)

Are you aware of any existing or former agreements covering this property? Yes Mo
If yes, provide licensee's name & company

Are there any existing improvements (buildings, pavement, fences, billboards, etc.) on the property? Yes No
If yes, specify Who owns them?

I/We understand that submission of this application does not authorize occupation of or entry on the property. Exact
fees and insurance requirements will be forwarded after the application has been reviewed and approved by NS.

Signed Date / /
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EXHIBIT ‘E’
CONTRACTOR'S
RIGHT OF ENTRY AGREEMENT

THIS AGREEMENT is made and entered into as of the day of , 20
by and between UNION PACIFIC RAILROAD COMPANY, a Delaware corporation ("Railroad"); and
,a corporation ("Contractor").

RECITALS:

Contractor has been hired by to perform work relating

to

(the "work™), with all or a portion of such work to be performed on property of Railread in the vicinity of Railroad's Milepost

on Railroad's [Subdivision] [Branch] [at or near DOT No. ]
located at or near ,in County, State of , as such location is inthe general
location shown on the print marked Exhibit A, attached hereto and hereby made a part hereof, which work is the subject of a
contract dated between Railroad and ’

Railroad is willing to permit Contractor to perform the work described above at the location described above subject to
the terms and conditions contained in this Agreement

AGREEMENT:
NOW, THEREFORE, it is mutually agreed by and between Railroad and Contractor, as follows:

ARTICLE1- DEFINITION OF CONTRACTOR.

For purposes of this Agreement, all references in this agreement to Contractor shall include Contractor's contractors,
subcontractors, officers, agents and employees, and others acting under its or their authority.

ARTICLE2- RIGHT GRANTED:; PURPOSE.

Railroad hereby grants to Contractor the right, during the term hereinafter stated and upon and subject to eachand all
of the terms, provisions and conditions herein contained, to enter upon and have ingress to and egress from the property
described in the Recitals for the purpose of performing the work described in the Recitals above. The right herein granted to
Contractor is limited to those portions of Railroad's property specifically described herein, or as designated by the Railroad
Representative named in Article 4.

ARTICLE2- TERMS AND CONDITIONS CONTAINED IN EXHIBITS B. C AND D.

The terms and conditions contained in Exhibit B, Exhibit C and Exhibit D, attached hereto, are hereby made a part of
this Agreement.

ARTICLE4- ALL EXPENSES TO BE BORNE BY CONTRACTOR: RAILROAD REPRESENTATIVE.

A, Contractor shall bear any and all costs and expenses associated with any work performed by Contractor, or
any costs or expenses incurred by Railroad relating to this Agreement.
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B. Contractor shall coordinate all of its work with the following Railroad representative or his or her duly authorized
representative (the "Railroad Representative™):

Richard Ellison
101 M. Wacker Drive, Suite 1920
Chicago, IL 60606

(312) 777-2048

C. Contractor, at its own expense, shall adequately police and supervise all work to be performed by Contractor
and shall ensure that such work is performed in a safe manner as set forth in Section 7 of Exhibit B. The responsibility of
Contractor for safe conduct and adequate policing and supervision of Contractor's work shall not be lessened or otherwise
affected by Railroad's approval of plans and specifications involving the work, or by Railroad's collaboration in performance of
any work, or by the presence at the work site of a Railroad Representative, or by compliance by Contractor with any requests or
recommendations made by Railroad Representative.

ARTICLES- TERM:; TERMINATION.

A The grant of right herein made to Contractor shall commence on the date of this Agreement, and continue until
. unless sooner terminated as herein provided, or at such time as Contractor has completed its
waork on Railroad's property, whichever is earlier. Contractor agrees to notify the Railroad Representative in writing when it has
completed its work on Railroad's property.

B. This Agreement may be terminated by either party on ten (10) days written notice to the other party.

ARTICLE6- CERTIFICATE OF INSURANCE.

A Before commencing any work, Contractor will provide Railroad with the (i) insurance binders, policies,
certificates and endorsements set forth in Exhibit C of this Agreement, and (ii) the insurance endorsements obtained by each
subcontractor as required under Section 12 of Exhibit B of this Agreement.

B. All insurance correspondence, binders, policies, certificates and endorsements shall be sent to:

Union Pacific Railroad Company
1400 Douglas St., MS 1680
Omaha , NE 68179

Attn:Kathy MNesser

Folder No.
ARTICLE7- DISMISSAL OF CONTRACTOR's EMPLOYEE.

At the request of Railroad, Contractor shall remove from Railroad's property any employee of Contractor who fails to
conform to the instructions of the Railroad Representative in connection with the work on Railroad's property, and any right of
Contractor shall be suspended until such removal has occurred. Contractor shall indemnify Railroad against any claims arising
from the removal of any such employee from Railroad's property.

ARTICLE8- ADMINISTRATIVE FEE.
Upon the execution and delivery of this Agreement, Contractor shall pay to Railroad

Dollars ($ ) as reimbursement for clerical, administrative and handling
expenses in connection with the processing of this Agreement.
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ARTICLES- CROSSINGS.

No additional vehicular crossings (including temporary haul roads) or pedestrian crossings over Railroad's trackage
shall be installed or used by Contractor without the prior written permission of Railroad.

ARTICLE 10.- EXPLOSIVES.

Explosives or other highly flammable substances shall not be stored or used on Railroad's property without the prior
written approval of Railroad.

IN WITNESS WHEREOF, the parties hereto have duly executed this agreement in duplicate as of the date first herein
written.

UNION PACIFIC RAILROAD COMPANY

By:
Title:

(Name of Contractor)

By:
Title:

Villinois. govidot\shared design & envilettingcovdistrict_1'6-15-201862g16\up_rr_-_freight_line_roe_agreement. doc 3
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Exhibit A will be a print showing the general location of the work site.
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EXHIBIT B
Io
CONTRACTOR'S RIGHT OF ENTRY AGREEMENT

Section 1. NOTICE OF COMMENCEMENT OF WORK - FLAGGING.

A Contractor agrees to notify the Railroad Representative at least ten (10) working days in advance of Contractor
commencing its work and at least thirty (30) working days in advance of proposed performance of any work by Contractor in
which any person or equipment will be within twenty-five (25) feet of any track, or will be near enough to any track that any
equipment extension (such as, but not limited to, a crane boom) will reach to within twenty-five (25) feet of any track. No work
of any kind shall be performed, and no person, equipment, machinery, tool(s), material(s), vehicle(s), or thing(s) shall be
located, operated, placed, or stored within twenty-five (25) feet of any of Railroad's track(s) at any time, for any reason, unless
and until a Railroad flagman is provided to watch for trains. Upon receipt of such thirty (30)-day notice, the Railroad
Representative will determine and inform Contractor whether a flagman need be present and whether Contractor needs to
implement any special protective or safety measures. If flagging or other special protective or safety measures are performed
by Railroad, Railroad will bill Contractor for such expenses incurred by Railroad, unless Railroad and a federal, state or local
governmental entity have agreed that Railroad is to bill such expenses to the federal, state or local governmental entity. If
Railroad will be sending the bills to Contractor, Contractor shall pay such bills within thirty (30) days of Contractor's receipt of
billing. If Railroad performs any flagging, or other special protective or safety measures are performed by Railroad, Contractor
agrees that Contractor is not relieved of any of its responsibilities or liabilities set forth in this Agreement.

B. The rate of pay per hour for each flagman will be the prevailing hourly rate in effect for an eight-hour day for the
class of flagmen used during regularly assigned hours and overtime in accordance with Labor Agreements and Schedules in
effect at the time the work is performed. In addition to the cost of such labor, a composite charge for vacation, holiday, health
and welfare, supplemental sickness, Railroad Retirement and unemployment compensation, supplemental pension, Employees
Liability and Property Damage and Administration will be included, computed on actual payroll. The composite charge will be
the prevailing composite charge in effect at the time the work is performed. One and one-half times the current hourly rate is
paid for overtime, Saturdays and Sundays, and two and one-half times current hourly rate for holidays. Wage rates are subject
to change, at any time, by law or by agreement between Railroad and its employees, and may be retroactive as a result of
negotiations or a ruling of an authorized governmental agency. Additional charges on labor are also subject to change. If the
wage rate or additional charges are changed, Contractor (or the governmental entity, as applicable) shall pay on the basis of
the new rates and charges.

C. Reimbursement to Railroad will be required covering the full eight-hour day during which any flagman is
furnished, unless the flagman can be assigned to other Railroad work during a portion of such day, in which event
reimbursement will not be required for the portion of the day during which the flagman is engaged in other Railroad work.
Reimbursement will also be required for any day not actually worked by the flagman following the flagman's assignment to work
onh the project for which Railroad is required to pay the flagman and which could not reasonably be avoided by Railroad by
assignment of such flagman to other work , even though Contractor may not be working during such time. When it becomes
necessary for Railroad to bulletin and assign an employee to a flagging position in compliance with union collective bargaining
agreements, Contractor must provide Railroad a minimum of five (5) days notice prior to the cessation of the need for a
flagman. If five (2) days notice of cessation is not given, Contractor will still be required to pay flagging charges for the five (3)
day notice period required by union agreement to be given to the employee, even though flagging is not required for that period.

An additional thirty (30) days notice must then be given to Railroad if flagging services are needed again after such five day
cessation notice has been given to Railroad.

Section 2. LIMITATION AND SUBORDINATION OF RIGHTS GRANTED

A The foregoing grant of right is subject and subordinate to the prior and continuing right and obligation of the
Railroad to use and maintain its entire property including the right and power of Railroad to construct, maintain, repair, renew,
use, operate, change, modify or relocate railroad tracks, roadways, signal, communication, fiber optics, or other wirelines,
pipelines and other facilities upon, along or across any or all parts of its property, all or any of which may be freely done at any
time or times by Railroad without liability to Contractor or to any other party for compensation or damages.
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B. The foregoing grant is also subject to all outstanding superior rights (whether recorded or unrecorded and
including those in favor of licensees and lessees of Railroad's property, and others) and the right of Railroad to renew and
extend the same, and is made without covenant of title or for quiet enjoyment.

Section 3. NO INTERFERENCE WITH OPERATIONS OF RAILROAD AND ITS TENANTS.

A Contractor shall conduct its operations so as not to interfere with the continuous and uninterrupted use and
operation of the railroad tracks and property of Railroad, including without limitation, the operations of Railroad's lessees,
licensees or others, unless specifically authorized in advance by the Railroad Representative. Nothing shall be done or
permitted to be done by Contractor at any time that would in any manner impair the safety of such operations. When not in
use, Contractor's machinery and materials shall be kept at least fifty (50) feet from the centerline of Railroad's nearest track,
and there shall be no vehicular crossings of Railroads tracks except at existing open public crossings.

B. Operations of Railroad and work performed by Railroad personnel and delays in the work to be performed by
Contractor caused by such railroad operations and work are expected by Contractor, and Contractor agrees that Railroad shall
have no liability to Contractor, or any other person or entity for any such delays. The Contractor shall coordinate its activities
with those of Railroad and third parties so as to avoid interference with railroad operations. The safe operation of Railroad train
movements and other activities by Railroad takes precedence cver any work to be performed by Contractor.

Section 4. LIENS.

Contractor shall pay in full all persons who perform labor or provide materials for the work to be performed by
Contractor. Contractor shall not create, permit or suffer any mechanic's or materialmen's liens of any kind or nature to be
created or enforced against any property of Railroad for any such work performed. Contractor shall indemnify and hold
harmless Railroad from and against any and all liens, claims, demands, costs or expenses of whatsoever nature in any way
connected with or growing out of such work done, labor performed, or materials furnished. If Contractor fails to promptly cause
any lien to be released of record, Railroad may, at its election, discharge the lien or claim of lien at Contractor's expense.

Section 5. PROTECTION OF FIBER OPTIC CABLE SYSTEMS.

A Fiber optic cable systems may be buried on Railroad's property. Protection of the fiber optic cable systems is
of extreme importance since any break could disrupt service to users resulting in business interruption and loss of revenue and
profits. Contractor shall telephone Railroad during normal business hours (7:00 a.m. to 9:00 p.m. Central Time, Monday
through Friday, except holidays) at 1-800-336-9193 (also a 24-hour, 7-day number for emergency calls) to determine if fiber
optic cable is buried anywhere on Railroad's property to be used by Contractor. If it is, Contractor will telephone the
telecommunications company(ies) involved, make arrangements for a cable locator and, if applicable, for relocation or other
protection of the fiber optic cable. Contractor shall not commence any work until all such protection or relocation (if applicable)
has been accomplished.

b. In addition to other indemnity provisions in this Agreement, Contractor shall indemnify, defend and hold
Railroad harmless from and against all costs, liability and expense whatsoever (including, without limitation, attorneys' fees,
court costs and expenses) arising out of any act or omission of Contractor, its agents and/or employees, that causes or
contributes to (1) any damage to or destruction of any telecommunications system on Railroad's property, and/for (2) any injury
to or death of any person employed by or on behalf of any telecommunications company, and/or its contractor, agents and/or
employees, on Railroad's property. Contractor shall not have or seek recourse against Railroad for any claim or cause of
action for alleged loss of profits or revenue or loss of service or other consequential damage to a telecommunication company
using Railroad's property or a customer or user of services of the fiber optic cable on Railroad's property.

Section 6. PERMITS - COMPLIANCE WITH LAWS.
Inthe prosecution of the work covered by this Agreement, Contractor shall secure any and all necessary permits and

shall comply with all applicable federal, state and local laws, regulations and enactments affecting the work including, without
limitation, all applicable Federal Railroad Administration regulations.

Exhibit B
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Section 7. SAFETY.

A Safety of personnel, property, rail operations and the public is of paramount importance inthe prosecution of
the work performed by Contractor. Contractor shall be responsible for initiating, maintaining and supervising all safety,
operations and programs in connection with the work. Contractor shall at a minimum comply with Railroad's safety standards
listed in Exhibit D, hereto attached, to ensure uniformity with the safety standards followed by Railroad's own forces. Asa part
of Contractor's safety responsibilities, Contractor shall notify Railroad if Contractor determines that any of Railroad's safety
standards are contrary to good safety practices. Contractor shall furnish copies of Exhibit D to each of its employees before
they enter the job site.

B Without limitation of the provisions of paragraph A above, Contractor shall keep the job site free from safety
and health hazards and ensure that its employees are competent and adequately trained in all safety and health aspects of the
job.

C. Contractor shall have proper first aid supplies available on the job site so that prompt first aid services may be
provided to any person injured on the job site. Contractor shall promptly notify Railroad of any U.S. Occupational Safety and
Health Administration reportable injuries. Contractor shall have a nondelegable duty to control its employees while they are on
the job site or any other property of Railroad, and to be certain they do not use, be under the influence of, or have in their
possession any alcoholic beverage, drug or other substance that may inhibit the safe performance of any work.

D. If and when requested by Railroad, Contractor shall deliver to Railroad a copy of Contractor's safety plan for
conducting the work (the "Safety Plan"). Railroad shall have the right, but not the obligation, to require Contractor to correct any
deficiencies in the Safety Plan. The terms of this Agreement shall control if there are any inconsistencies between this
Agreement and the Safety Plan.

Section 8. INDEMNITY.

A To the extent not prohibited by applicable statute, Contractor shall indemnify, defend and hold harmless
Railroad, its affiliates, and its and their officers, agents and employees (individually an “Indemnified Party" or collectively
"Indemnified Parties") from and against any and all loss, damage, injury, liability, claim, demand, cost or expense (including,
without limitation, attorney's, consultant's and expert's fees, and court costs), fine or penalty (collectively, "Loss") incurred by
any person (including, without limitation, any Indemnified Party, Contractor, or any employee of Contractor or of any Indemnified
Party) arising out of or in any manner connected with (i) any work performed by Contractor, or (i) any act or omission of
Contractor, its officers, agents or employees, or (iii) any breach of this Agreement by Contractor.

b. The right to indemnity under this Section 8 shall accrue upon occurrence of the event giving rise to the Loss,
and shall apply regardless of any negligence or strict liability of any Indemnified Party, except where the Loss is caused by the
sole active negligence of an Indemnified Party as established by the final judgment of a court of competent jurisdiction. The
sole active negligence of any Indemnified Party shall not bar the recovery of any other Indemnified Party.

C. Contractor expressly and specifically assumes potential liability under this Section 8 for claims or actions
brought by Contractor's own employees. Contractor waives any immunity it may have under worker's compensation or
industrial insurance acts to indemnify the Indemnified Parties under this Section 8. Contractor acknowledges that this waiver
was mutually negotiated by the parties hereto.

d. No court or jury findings in any employee's suit pursuant to any worker's compensation act or the Federal
Employers' Liability Act against a party to this Agreement may be relied upon or used by Contractor in any attempt to assert
liability against any Indemnified Party.

e. The provisions of this Section 8 shall survive the completion of any work performed by Contractor or the
termination or expiration of this Agreement. In no event shall this Section 8 or any other provision of this Agreement be
deemed to limit any liability Contractor may have to any Indemnified Party by statute or under common law.
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Section 9. RESTORATION OF PROPERTY.

Inthe event Railroad authorizes Contractor to take down any fence of Railroad or inany manner move or disturb any of
the other property of Railroad in connection with the work to be performed by Contractor, thenin that event Contractor shall, as
soon as possible and at Contractor's sole expense, restore such fence and other property to the same condition as the same
were in before such fence was taken down or such other property was moved or disturbed. Contractor shall remove all of
Contractor's tools, equipment, rubbish and other materials from Railroad's property promptly upon completion of the work,
restoring Railroad's property to the same state and condition as when Contractor entered thereon.

Section 10. WAIVER OF DEFAULT.

Waiver by Railroad of any breach or default of any condition, covenant or agreement herein contained to be kept,
observed and performed by Contractor shall in no way impair the right of Railroad to avail itself of any remedy for any
subsequent breach or default.

Section 11. MODIFICATION - ENTIRE AGREEMENT.

No moedification of this Agreement shall be effective unless made in writing and signed by Contractor and Railroad. This
Agreement and the exhibits attached hereto and made a part hereof constitute the entire understanding between Contractor
and Railroad and cancel and supersede any prior negotiations, understandings or agreements, whether written or oral, with
respect to the work to be performed by Contractor.

Section 12. ASSIGNMENT - SUBCONTRACTING.

Contractor shall not assign or subcontract this Agreement, or any interest therein, without the written consent of the
Railroad. Contractor shall be responsible for the acts and omissions of all subcontractors. Before Contractor commences any
work, the Contractor shall, except to the extent prohibited by law; (1) require each of its subcontractors to include the
Contractor as "Additional Insured" in the subcontractor's Commercial General Liability policy and Business Automobile policies
with respect to all liabilities arising out of the subcontractor's performance of work on behalf of the Contractor by endorsing
these policies with ISO Additional Insured Endorsements CG 20 26, and CA 20 48 (or substitute forms providing equivalent
coverage; (2) require each of its subcontractors to endorse their Commercial General Liability Policy with "Contractual Liability
Railroads" ISO Form CG 24 17 10 01 (or a substitute form providing equivalent coverage) for the job site; and (3) require each
of its subcontractors to endorse their Business Automobile Policy with "Coverage For Certain Operations In Connection With
Railroads" 1ISO Form CA 20 70 10 01 (or a substitute form providing equivalent coverage) for the job site.
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EXHIBIT C
TO
CONTRACTOR'S
RIGHT OF ENTRY AGREEMENT

Union Pacific Railroad Company
Insurance Provisions For
Contractor’s Right of Entry Agreement

Contractor shall, at its sole cost and expense, procure and maintain during the course of the Project and until all Project work
on Railroad’'s property has been completed and the Contractor has removed all equipment and materials from Railroad's
property and has cleaned and restored Railroad's property to Railroad's satisfaction, the following insurance coverage:

A. Commercial General Liability insurance. Commercial general liability (CGL) with a limit of not less than $5,000,000
each occurrence and an aggregate limit of not less than $10,000,000. CGL insurance must be written on 1SO
occurrence form CG 00 01 12 04 (or a substitute form providing equivalent coverage).

The policy must also contain the following endorsement, which must be stated on the certificate of insurance:
+ Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing equivalent coverage)
showing "Union Pacific Railroad Company Property” as the Designated Job Site.
¢ Designated Construction Project(s) General Aggregate Limit ISO Form CG 25 03 03 97 (or a substitute form
providing equivalent coverage) showing the project on the form schedule.

B. Business Automobile Coverage insurance. Business auto coverage written on I1SO form CA 00 01 1001 (or a
substitute form providing equivalent liability coverage) with a combined single limit of not less $5,000,000 for each
accident and coverage must include liability arising out of any auto (including owned, hired and non-owned autos).

The policy must contain the following endorsements, which must be stated on the certificate of insurance:
* Coverage For Certain Operations In Connection With Railroads ISO form CA 20 7010 01 (or a substitute form
providing equivalent coverage) showing “Union Pacific Property” as the Designated Job Site.
= Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90) if required by law.

C. Workers' Compensation and Employers' Liability insurance. Coverage must include but not be limited to:
+ Contractor's statutory liability under the workers' compensation laws of the state where the work is being
performed.
« Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 disease policy limit
$500,000 each employee.

If Contractor is self-insured, evidence of state approval and excess workers compensation coverage must be provided.
Coverage must include liability arising out of the U. S. Longshoremen’s and Harbor Workers' Act, the Jones Act, and
the Quter Continental Shelf Land Act, if applicable.

The policy must contain the following endorsement, which must be stated on the certificate of insurance:
e Alternate Employer endorsement 1SO form WC 00 03 01 A (or a substitute form providing equivalent
coverage) showing Railroad in the schedule as the alternate employer (or a substitute form providing
equivalent coverage).

D. Railroad Protective Liability insurance. Contractor must maintain "Railroad Protective Liability" (RPL) insurance
written on 1ISO occurrence form CG 00 35 12 04 (or a substitute form providing equivalent coverage) on behalf of
Railroad as named insured, with a limit of not less than $2,000,000 per occurrence and an aggregate of $6,000,000.
The definition of "JOB LCCATION" and "WORK" on the declaration page of the policy shall refer to this Agreement and
shall describe all WORK or OPERATIONS performed under this agreement." Contractor shall provide this Agreement
to Confractor's insurance agent(s) andfor broker(s) and Contractor shall instruct such agent(s) andfor broker(s) to
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procure the insurance coverage required by this Agreement. A BINDER STATING THE POLICY IS IN PLACE MUST
BE SUBMITTED TO RAILROAD BEFORE THE WORK MAY COMMENCE AND UNTIL THE ORIGINAL POLICY IS
FORWARDED TO UNION PACIFIC RAILROAD. [Ken - there is a closed quote in this paragraph but no open
quote.]

E. Umbrella or Excess insurance. If Contractor utilizes umbrella or excess policies, these policies must “follow form”
and afford no less coverage than the primary policy.

F. Pollution Liability insurance. Pollution liability coverage must be included when the scope of the work as defined in
the Agreement includes installation, temporary storage, or disposal of any "hazardous" material that is injurious in or
upon land, the atmosphere, or any watercourses; or may cause bodily injury at any time.

If required, coverage may be provided in separate policy form or by endorsement to Contractors CGL or RPL. Inany
form coverage must be equivalent to that provided in ISO form CG 24 15 "Limited Pollution Liability Extension
Endorsement” or CG 28 31 "Pollution Exclusion Amendment" with limits of at least $5,000,000 per occurrence and an
aggregate limit of $10,000,000.

If the scope of work as defined in this Agreement includes the disposal of any hazardous or non-hazardous materials
from the job site, Contractor must furnish to Railroad evidence of pollution legal liability insurance maintained by the
disposal site operator for losses arising from the insured facility accepting the materials, with coverage in minimum
amounts of $1,000,000 per loss, and an annual aggregate of $2,000,000.

Other Requirements

G. All policy(ies) required above (except worker's compensation and employers liability) must include Railroad as
“Additional Insured” using 1SQ Additional Insured Endorsements CG 20 26, and CA 20 48 (or substitute forms
providing equivalent coverage). The coverage provided to Railroad as additional insured shall, to the extent provided
under 150 Additional Insured Endorsement CG 20 26, and CA 20 48 provide coverage for Railroad’s negligence
whether sole or partial, active or passive, and shall not be limited by Contractor's liability under the indemnity provisions
of this Agreement.

H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the certificate of insurance), unless
the law governing this Agreement prohibits all punitive damages that might arise under this Agreement.

I Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation of damages against
Railroad and its agents, officers, directors and employees. This waiver must be stated on the certificate of insurance.

J. Prior to commencing the work, Contractor shall furnish Railroad with a certificate(s) of insurance, executed by a duly
authorized representative of each insurer, showing compliance with the insurance requirements in this Agreement.

K. Allinsurance policies must be written by a reputable insurance company acceptable to Railroad or with a current Best's
Insurance Guide Rating of A- and Class VIl or better, and authorized to do business in the state where the work is
being performed.

L. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor will not be deemed to release
or diminish the liability of Contractor, including, without limitation, liability under the indemnity provisions of this
Agreement. Damages recoverable by Railroad from Contractor or any third party will not be limited by the amount of
the required insurance coverage.
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EXHIBIT D
TO
CONTRACTOR'S RIGHT OF ENTRY AGREEMENT

MINIMUM SAFETY REQUIREMENTS
The term "employees" as used herein refer to all employees of Contractor as well as all employees of any subcontractor or
agent of Contractor.
I Clothing

A All employees of Contractor will be suitably dressed to perform their duties safely and in a manner that will not
interfere with their vision, hearing, or free use of their hands or feet.

Specifically, Contractor's employees must wear:

(i) Waist-length shirts with sleeves.

(in) Trousers that cover the entire leg. If flare-legged trousers are worn, the trouser bottoms must be tied
to prevent catching.

(iii) Footwear that covers their ankles and has a defined heel. Employees working on bridges are

required to wear safety-toed footwear that conforms to the American National Standards Institute
{ANSI) and FRA footwear requirements.

B. Employees shall not wear boots (other than work boots), sandals, canvas-type shoes, or other shoes that
have thin soles or heels that are higher than normal.

C. Employees must not wear loose or ragged clothing, neckties, finger rings, or other loose jewelry while
operating or working on machinery.

1l Personal Protective Equipment

Contractor shall require its employees to wear personal protective equipment as specified by Railroad rules,
regulations, or recommended or requested by the Railroad Representative.

(i) Hard hat that meets the American National Standard (ANSI) Z89.1 — latest revision. Hard hats should be
affixed with Contractor's company logo or name.

(i) Eye protection that meets American National Standard (ANSI) for occupational and educational eye andface
protection, Z87.1 — latest revision. Additional eye protection must be provided to meet specific job situations
such as welding, grinding, etc.

(iii) Hearing protection, which affords enough attenuation to give protection from noise levels that will be occurring
on the job site. Hearing protection, in the form of plugs or muffs, must be worn when employees are within:

100 feet of a locomotive or roadway/work equipment

15 feet of power operated tools

150 feet of jet blowers or pile drivers

150 feet of retarders in use (when within 10 feet, employees must wear dual ear protection — plugs
and muffs)

(iv) Other types of personal protective equipment, such as respirators, fall protection equipment, and face shields,
must be worn as recommended or requested by the Railroad Representative.

Exhibit D
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L. On Track Safety

Contractor is responsible for compliance with the Federal Railroad Administration's Roadway Worker Protection
regulations — 49CFR214, Subpart C and Railrecad's On-Track Safety rules. Under 49CFR214, Subpart C, railroad
contractors are responsible for the training of their employees on such regulations. In addition to the instructions
contained in Roadway Worker Protection regulations, all employees must:

(i) Maintain a distance of twenty-five (25) feet to any track unless the Railroad Representative is present to
authorize movements.
(i) Wear an orange, reflectorized workwear approved by the Railroad Representative.

(iii) Participate in a job briefing that will specify the type of On-Track Safety for the type of work being performed.
Contractor must take special note of limits of track authority, which tracks may or may not be fouled, and
clearing the track. Contractor will also receive special instructions relating to the work zone around machines
and minimum distances between machines while working or traveling.

Iv. Equipment

A It is the responsibility of Contractor to ensure that all equipment is in a safe condition to operate. If, in the
opinion of the Railroad Representative, any of Contractor's equipment is unsafe for use, Contractor shall
remove such equipment from Railroad's property. In addition, Contractor must ensure that the operators of all
equipment are properly trained and competent in the safe operation of the equipment. In addition, operators

must be:

. Familiar and comply with Railroad’s rules on lockouttagout of equipment.

. Trained in and comply with the applicable operating rules if operating any hy-rail equipment on-track.
. Trained in and comply with the applicable air brake rules if operating any equipment that moves rail

cars or any other railbound equipment.

B. All self-propelled equipment must be equipped with a first-aid kit, fire extinguisher, and audible back-up
warning device.

C. Unless otherwise authorized by the Railroad Representative, all equipment must be parked a minimum of
twenty-five (25) feet from any track. Before leaving any equipment unattended, the operator must stop the
engine and properly secure the equipment against movement.

D. Cranes must be equipped with three orange cones that will be used to mark the working area of the crane and
the minimum clearances to overhead powerlines.

V. General Safety Requirements
A Contractor shall ensure that all waste is properly disposed of in accordance with applicable federal and state
regulations.
B. Contractor shall ensure that all employees participate in and comply with a job briefing conducted by the

Railroad Representative, if applicable. During this briefing, the Railroad Representative will specify safe work
procedures, (including On-Track Safety) and the potential hazards of the job. If any employee has any
questions or concerns about the work, the employee must voice them during the job briefing. Additional job
briefings will be conducted during the work as conditions, work procedures, or personnel change.

C. All track work performed by Contractor meets the minimum safety requirements established by the Federal
Railroad Administration's Track Safety Standards 49CFR213.

D. All employees comply with the following safety procedures when working around any railroad track:

(i) Always be on the alert for moving equipment. Employees must always expect movement on any
track, at any time, in either direction.

Exhibit D
Page 2 of 3 pages
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(i) Do not step or walk on the top of the ralil, frog, switches, guard rails, or other track components.

(iii) In passing around the ends of standing cars, engines, roadway machines or work equipment, leave at
least 20 feet between yourself and the end of the equipment. Do not go between pieces of equipment
of the opening is less than one car length (30 feet).

(iv) Avoid walking or standing on a track unless so authorized by the employee in charge.

(V) Before stepping over or crossing tracks, look in both directions first.

(wi) Do not sit on, lie under, or cross between cars except as required in the performance of your duties
and only when track and equipment have been protected against movement.

E. All employees must comply with all federal and state regulations concerning workplace safety.

Exhibit D
Page 3 of 3 pages
Villineis govidol shared design & enviletting\coudistiel_1'6-15-201862g16'p_m_-_freight_line_roe_agreement.doc

98



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

UP RIGHT OF ENTRY APPLICATION

APPLICATION - RIGHT OF ENTRY

(Please allow 30-45 days for processing)

1. Name of Licensee
(Exact Name of the Owner of the Utility)
State of Incorporation . i not incorporated, please list entity’s legal status
2 Address, email, phone and Fax number of Licensee
Email Phone Fax
3. Name, address and phone number of individual to whom agreement is to be mailed

if different than Item 2.

4. Contact information for individual to contact in the event of questions.
Email Phone Fax
5. Project site location:

(City, County and State)
6. Railroad site location information:

(Railroad Mile Post, Subdivision, or any other pertinent location detail.)

7. Time period for your project use of Railroad Company’s property:
Start Date: Stop Date:
8. Will there be any activity or equipment within 25 feet of a Railroad track in
connection with this property?
( )No () Yes (If Yes, a Flagman will be required on site at your cost.)
9. Will there be any excavation involved?
( )No () Yes (If Yes, include shoring plans within Railroad standards.)
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10. Purpose of your request:
(This must be detailed & complete; attach engineering plans, shoring plans and any
pertinent supporting details, including maps or prints.)

+ Additional Fees and charges may be applicable to your request. These
changes cannot be determined until yvour project is approved.

UNION PACIFIC RAILROAD
1400 DOUGLAS STREET MS 1690
OMAHA NE 68179

100



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

CALCIUM ALUMINATE CEMENT FOR CLASS PP-5 CONCRETE PATCHING (BDE)
Effective: November 1, 2017

Revise the third sentence of the first paragraph of Article 1001.01(e) of the Standard
Specifications to read:

“The chemical requirements shall be determined according to AASHTO T 105 and shall be
as follows: minimum 37 percent aluminum oxide (AL203), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1.75 percent loss on ignition, and maximum 7 percent insoluble
residue.”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1)

(2)

Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:

“(b) No working day will be charged under the following conditions.

(1)
(2)
(3)

(4)

When adverse weather prevents work on the controlling item.

When job conditions due to recent weather prevent work on the controlling item.
When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount | Supervisory and Administrative Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or Engineer,
up to $25,000,000 and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
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Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 2011 2 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 16.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.
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BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Iltem Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Ultilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. Itis the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay
items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

113



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the requestin
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control

plan, and the following table.

Circumstance

Lights Required

Daylight operations

None

First two warning signs on each approach to the work involving a nighttime
lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs

Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night
(Does not apply to patching)

Flashing bi-directional lights

Devices delineating obstacles,
100 ft (30
(Does not apply to widening)

excavations,
m) in

or hazards exceeding
length at night

Steady burn bi-directional lights

separating opposing directions of traffic

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime along lane shifts on multilane roads

Steady burn mono-directional lights

Channelizing devices for night time along lane shifts on two lane roads

Steady burn bi-directional lights

Devices in nighttime lane closure tapers on Standards 701316 and 701321

Steady burn bi-directional lights

Devices in nighttime lane closure tapers

Steady burn mono-directional lights

more

Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than N
one

25,000

Devices delineating patches at night on roadways with an ADT of 25,000 or None

Batteries for the lights shall be replaced on a group basis at such times as may be specified

by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard
Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. Afterthe casting has been adjusted and Class Sl concrete
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 2016 Revised: April 1, 2017
Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

“For all other portable changeable message signs, this work will be paid for at the contract
unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.”

Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”
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PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 4.0-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%
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TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017
Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type land Type Hl ..., 1095.06
(b) Paint Pavement Markings .......cccccocciiooiiooiicesces e e 1095.02
(c) Pavement Marking Tape, TYPe IV ... 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type Ill or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”

Revise Article 703.07 of the Standard Specifications to read:
“703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

b) Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.
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Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”

Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Ill requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a
mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.

(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R,

Color R. 1.05/88.76
White 300
Yellow 200
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(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59

*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer’'s name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”

128



FAI Route 94 (1-90/94)
Project NHPP-G4DQ(565)
Section 2018-008-BJR
Cook County

Contract No. 62G16

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 50 working days.

129
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REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.
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2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of

11

Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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