If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)
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Proposal Submitted By

Name

Address

City

Letting September 19, 2008

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

llinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 60E58

COOK County

Section 2008-027DM

District 1 Construction Funds
Route FAI 90

PLEASE MARK THE APPROPRIATE BOX BELOW:
[0 A Bid Bond is included.

[] A cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)



INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to
Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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llinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 60E58

COOK County

Section 2008-027DM

Route FAI 90

District 1 Construction Funds

Demolition and removal of the Long Avenue over I-90 pedestrian overpass located in Chicago.
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000

$1,000,000 to $1,500,000...
$1,500,000 to $2,000,000

$30,000,000 to $35,000,000 $900,000
over $35,000,000............... $1,000,000

Bank cashier's checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the
awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’'s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1

SCHEDULE OF PRICES 8/13/2008
conecT
State Job # - C-91-489-08
PPS NBR - 0-00859-1019 Project Number Route
County Name - COOK- - FAI 90
Code - 31- -
District - 1--
Section Number -  2008-027DM
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price

K0036120| MULCH PLACEMENT 4 SQ YD 32.000

X0325303| STR REP CON DP OVER 5 SQFT 106.000

X7011015| TR C-PROT EXPRESSWAYS L SUM 1.000

Z0048665| RR PROT LIABILITY INS L SUM 1.000

20101000 TEMPORARY FENCE FOOT 150.000

21101615 TOPSOILF &P 4 SQ YD 28.000

25200110 SODDING SALT TOLERANT SQ YD 28.000

44000600 SIDEWALK REM SQFT 538.000

50100100| REM EXIST STRUCT EACH 1.000

50157300 PROTECTIVE SHIELD SQ YD 78.000

66400105/ CH LK FENCE 4 FOOT 140.000

66400525| CH LK FENCE 4 ATT STR FOOT 40.000

67000400| ENGR FIELD OFFICE A CAL MO 2.000

67100100 MOBILIZATION L SUM 1.000

84200600 REM EX LT U NO SALV EACH 3.000
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SCHEDULE OF PRICES 8/13/2008
e

State Job # - C-91-489-08

PPS NBR - 0-00859-1019 Project Number Route

County Name - COOK- - FAI 90

Code - 31- -

District - 1--

Section Number -  2008-027DM

Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
84200700| LIGHTING FDN REMOV EACH 1.000




CONTRACT NUMBER 60E58

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $171,000.00. Sixty percent of the salary is $102,600.00.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality

1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department

enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigqing/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g9) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

I. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the
Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the
following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Act.

Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be
considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business or
having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/__| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

-10-



TO BE RETURNED WITH BID

IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information reqguested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

[l

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $102,600.00? YES NQ

3. Does anyone in your organization receive more than $102,600.00 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $102,600.00? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or the
bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development
Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT FinanciaITcI)rZ?P)rAr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$102,600.00 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds $102,600.00, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds $102,600.00, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $102,600.00, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $102,600.00, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $102,600.00, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of the salary of the
Governor? Yes __ _No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds $102,600.00, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes __No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
Yes __ _No__

son, or daughter.

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __No

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Completed by: []
Date

Signature of Individual or Authorized Representative

NOT APPLICABLE STATEMENT
| have determined that no individuals associated with this organization meet the criteria that would

require the completion of this Form A.
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

]
Date

Signature of Authorized Representative
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ILLINOIS DEPARTMENT Form B
Other Contracts &

OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State
of lllinois agency: Yes _ No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct
such underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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PART I. IDENTIFICATION

Dept. Human Rights #

Name of Bidder:

RETURN WITH BID

Duration of Project:

Contract No. 60E58
COOK County

Section 2008-027DM

Route FAI 90
District 1 Construction Funds

PART Il. WORKFORCE PROJECTION
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB
CATEGORIES

TOTAL

EMPLOYEES

BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

EMPLOYEES

TOTAL MINORITY
EMPLOYEES

M

F

M F

M

F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES
IN
TRAINING

TOTAL

EMPLOYEES

BLACK

HISPANIC

*OTHER
MINOR.

M

F

M F

M

F

M F

APPRENTICES

ON THE JOB
TRAINEES

* Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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Contract No. 60E58

COOK County

Section 2008-027DM

Route FAI 90

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would
be recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following sighature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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RETURN WITH BID
Contract No. 60E58
COOK County
Section 2008-027DM
Route FAI 90
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid L .
lllinois Department Division of Highways

of Transportation Proposal Bid Bond
(Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Ultilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL
(Company Name) (Company Name)
By: By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (Rev. 10/24/07)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13" envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 60E58

COOK County

Section 2008-027DM

Route FAI 90

District 1 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., September 19, 2008. All bids will be gathered,
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley
Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60E58

COOK County

Section 2008-027DM

Route FAI 90

District 1 Construction Funds

Demolition and removal of the Long Avenue over I-90 pedestrian overpass located in Chicago.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Milton R. Sees, Secretary
BD 351 (Rev. 01/2003)
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS
Adopted January 1, 2008

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-08)

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
205  EMDANKmMENT ..ot e e et e e et e e e et e e e anteeeeanrees 1
D22 R 1Y 01 o SR TRES 2
253  Planting Woody PIantS ...ttt e e e e e e e e e e et e e e e e e e et e e e e e e e annneees 3
280 Temporary EroSion CONIOl ........c..oiiiiiiiiiiiiie ittt e et e e s e e s e e e e enrees 5
443 Reflective Crack Control TreatMment ........ .o e e e e e e e e e e 6
502 EXCAVvation fOr STIUCIUMES ......ooiiiiiiiiiiiei ettt e ettt e e e e ettt e e e e e e e e st aeeeeeennsbeteeaaeeesnnsnnens 9
Lo B 7] g Tor (=Y (Y] 11U (01 (U = SRR 10
505 SHEEI STIUCKUIES ...ttt e et e s a et e e en bt e e ettt e e sne et e eebeeesannneeesnnneeeeanreens 11
Lo O = o QG117 (SRRSO 12
633 Removing and Reerecting Guardrail and Terminals ...........ccoocciiiiiiieiiee e e 13
672 Sealing Abandoned Water WEIIS ..........ooiiiiiiiiiiiii ettt e e e snee e e e s e e eeneeeeanneeeeenneeens 14
701 Work Zone Traffic Control and ProteCtion ............oooiiiiiiiiie e e 15
838 Breakaway DEVICES ........oiiiiiiiiiiii et et e e 16

1004  COarsE AGIrEATES ... .ueiiiiiiiii ittt ettt ettt e bt et e et et e e e e e e 17
1020 Portland CemeNnt CONCIELE .....ooiiiiiiiiiiiiie ettt e e e ettt e e e e e s et e e e e e s e anssaeeeassnsbeeeeeaeeennns 18
1022 Concrete CUrNG MAtEIHAIS .........ccoiiiiiiiiiie et e e e e e e e e e e e e e e e e nareeee e e snsbaneeeaeeesanns 20
1042 Precast CONCrete PrOGUCES ......coccuuiiiiiiiieiiiie ettt e et e e st e e e st e e ente e e e snneeeeannneeas 21
1062 Reflective Crack Control SYSIEM ........ooiiiiiiiieiie et e e st e e e e sneeeeennneens 22
0 LG T o (== o o I 0= T PP PRRRT 24
1081  Materials for PIanting ........ ...ttt e e et e e e e e e e e e e e e e nanereaaa e e 27
1083 EIaStOMErC BEAMNGS .. .eeiiiiiiiiieiiii ettt et e e et e s e e e e e e e e 29

1102 Hot-Mix Asphalt EQUIPMENT ...t er e e e e 30



FAI 90 (1-90)

Section 2008-027 DM
Cook County
Contract 60E58

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE NO.
1 Additional State Requirements For Federal-Aid Construction Contracts
(Eff. 2-1-69) (REV. 1-T-07) oottt ettt st et s e bt ereenaree e 31
2 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ....cooiiiiiiiiiieieeeee e 33
3 X EEO (Eff. 7-21-78) (REV. 11-18-80) ....eiitiiiitiiiiiiiiee ettt ettt eae et et ene e 34
4 X Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ......cciiiiiiiii e 44
5 X Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ...coooviriiiiiiiie e 49
6 RESEIVEA ... ettt ah e et n 54
7 RESEIVEA ... e 55
8 Haul Road Stream Crossings, Other Temporary Stream Crossings and
In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) .....coiiiiiiieiiie e 56
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ....cooviiiiiiiiiieeiee e 57
10 Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ...ooiiiiiiiiii e 60
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) ....ccveiiiiiiiiiiiieeeecieeee 63
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07) ....ooveiiiiiiiiiiii e 65
13 Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07) ....ccoviiiiriiiiiiiiieeeiiieeee 69
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (ReV. 1-1-07) ...coceiiiiiiiiiiiiee e 71
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (ReV. 1-1-07) ....cooeeiiiiiiiiiieee e 72
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (ReV. 1-1-07) ...cccovoireiiiiiiiiee e 74
17 Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08) 75
18 PVC Pipeliner (Eff. 4-1-04) (REV. 1-1-07) ...ooiitiiiiiiiiee ittt 77
19 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07) 78
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) .....ooiiiiiiiiiiee e 79
21 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-07) ..ottt sttt sttt eenee e 83
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (ReV. 1-1-07) ...oooveiiiiiiiiiiiieeeeeeeee e 85
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (ReV. 1-1-07) ....cooviiiiieiiieiieeeeeee e 87
24 X Work Zone Public Information Signs (Eff. 9-1-02) (ReV. 1-1-07) ....eoriiiiiiiie e 89
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) ......c.coiiiiiiiiieee e 90
26 English Substitution of Metric BoIts (Eff. 7-1-96) ........ccviiiiiiiii e 91
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) .....cccoviriiiiiiiiiiiieees 92
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) .....coooiiiiiiiiii e 93
29 Quality Control of Concrete Mixtures at the Plant-Single A
(Eff. 8-1-00) (REV. 1-1-04) .ttt sttt ettt st e st e e s bt e et e e enbeeebeesnbeeanseeebeeseeanbeean 94
30 Quality Control of Concrete Mixtures at the Plant-Double A
(Eff. 8-1-00) (REV. 1-T-04) .ttt ettt st e et et e e r e st et e nanee e 100
31 X Quality Control/Quality Assurance of Concrete Mixtures

(EF. 4-1-92) (REV. 1-1-07) ..o s ee e ee s ee e 108
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
pedestrian overpass demolition over Route: FAI 90 (Interstate 90), Section 2008-027 DM, Cook
County: and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

Route: FAI 90 (Interstate 90)
Section: 2008-027 DM
County: Cook
Contract No.: 60E58

LOCATION OF IMPROVEMENT

This improvement begins at a point on the centerline of the westbound lanes of Interstate 90
(Kennedy Expressway) approximately 500 feet east of Milwaukee Avenue within the City of
Chicago in the Cook County. The pedestrian overpass is between the Jefferson Park Metra
Station and Long Avenue.

DESCRIPTION OF IMPROVEMENT

This improvement is a bridge demolition project and the work to be performed under this
contract consists of removal of the existing bridge superstructure, concrete stairs, piers and
column removal, sidewalk removal, City of Chicago light poles removal, ground restoration with
topsoil placement, seeding and wood mulch, installation of chain link fencing and all incidental
and collateral work necessary to complete the project as shown on the plans and as described
herein.

STATUS OF UTILITIES TO BE ADJUSTED

Effective: January 30, 1987 Revised: July 1, 1994

Utility companies involved in this project have provided the following:

No conflicts are anticipated.

The above represents the best information available to the Department and is included for the

convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the
Standard Specifications shall apply.
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Effective: December 1, 1986 Revised: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications, expect the limits shall be a
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and
property damage liability with an aggregate limit of $10,000,000 over the life of the policy. A
separate policy is required for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF

NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS
Union Pacific Railroad 64 METRA trains/day 10 trains/day
Finance/Insurance, mail stop 1870 @ 70mph @ 50mph

1400 Douglas Street
Omaha, NE 68179

DOT/AAR No.: 173880J RR Mile Post: 8.59

RR Division: Suburban RR Sub-Division: Harvard

For Freight/Passenger Information Contact: Tom Andryuk Phone: 312/496-4726
For Insurance Information Contact: Connie Prokupek Phone: 402-544-2215

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springfield, lllinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)
Effective: December 1, 1986 Revised: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be
carried according to Article 107.11 of the Standard Specifications. A separate policy is required
for each railroad unless otherwise noted.
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NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS
CTA along 1-90 (Blue Line) Blue Line
Chicago Transit Authority (CTA) 382 trains/day @ 55 mph -0-
567 West Lake Street
PO Box 7598
Chicago, IL 60680-7598
DOT/AAR No.: N/A RR Mile Post: N/A
RR Division: CTA RR Sub-Division: Blue Line
For Freight/Passenger Information Contact: Mr. David Heard Phone: 312/681-3862
For Insurance Information Contact: Mr. Mike Wrenn Phone: 312/681-3646

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springdfield, Illinois 62764

The Contractor will be advised when the Department has received approval of the insurance
from the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall
submit to the Engineer evidence that the required insurance has been approved by the
railroad(s). The Contractor shall also provide the Engineer with the expiration date of each
required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

UNION PACIFIC RAILROAD REQUIREMENTS
When working on Union Pacific Railroad property:

1. Work windows will be from 9:00 AM - 3:30 PM, Mon-Fri. Extended work windows may be
available on weekends.

Night work windows are available from 8:00 PM to 4:00 AM. Please provide at least 2-3
business days of additional notice when requesting to work at night to ensure appropriate
flagging coverage. Also, there can be no work equipment on the commuter platform.

2. A contractor's right of entry permit is required before any work can commence on Union
Pacific property.
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3. Flagging protection will be required for all work within 25 feet of the nearest track or as
determined by the Union Pacific.

4. Demolition plans must be reviewed and approved by the Union Pacific.

CTA COORDINATION

All work to be done by the Contractor on, over or in close proximity of the CTA (Chicago Transit
Authority) right-of-way shall be performed in accordance with Article 107.12 of the Standard
Specifications and the following additional CTA requirements.

1. The CTA's Representative for this project will be:
Construction General Manager Day to Day Operations
Charlene Riffer David Heard
Phone: (312) 681-3851 Phone: (312) 681-3862
Cell:  (312) 287-3561 Cell:  (312) 656-3069
567 W. Lake Street 567 W. Lake Street
P.O. Box 7598 P.O. Box 7598
Chicago, IL 60680-7598 Chicago, IL 60680-7598

2. NOTIFICATION TO CTA:

A. After the letting of the contract and prior to performing any work, the CTA
Representative shall be notified by the Department to attend the pre-construction
meeting. In this meeting, the Contractor shall confer with the CTA's Representative
regarding the CTA's requirements for the protection of clearances, operations and
safety.

B. Prior to the start of any work on or over the CTA's right-of-way, the Contractor shall
meet with the CTA Representative to determine his requirements for flagmen and
all other necessary items related to the work activities on, over and next to the CTA
facilities and to receive CTA's approval for the Contractor's proposed operations.

C. The Contractor shall notify the CTA Representative 72-hours in advance of the
time he intends to enter upon the CTA right-of-way for the performance of any
work.

3. PROTECTION OF THE CTA TRAFFIC:

A. The CTA will be operating trains during the construction of this project and
performing rail yard operations 24 hours per day, seven days per week, during the
construction of this project.

B. The Contractor shall, at all times, take special care to conduct his operations over,
under, adjacent to or adjoining the CTA facilities in such a manner as to prevent
settlement, damage or displacement or damage to any CTA structures, equipment,
tracks or portions thereof and to prevent interruption of train service.
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C. Any damage to the tracks or other CTA facilities caused by the Contractor’s
operations shall be replaced or repaired by the CTA at the Contractor's expense.

4. REIMBURSEMENT OF COSTS:

A. All contractors performing work on or near CTA property shall be required to provide
a deposit, in advance, equal to the CTA’s Construction Department’s estimate. This
estimate amount equals the anticipated amount of CTA services and includes, but is
not limited to, Flagging charges, Inspector charges and Maintenance charges. No
one will be permitted to work prior to submission of a deposit.

B. If the deposited amount is used up, prior to the completion of the project, the CTA
will require an additional deposit to cover the anticipated work remaining. Any money
unused at time of project completion will be returned to the Contractor within 30
days.

C. All checks must be made payable to the Chicago Transit Authority and be submitted,
with a copy of the estimate, to the CTA Treasury Department, 567 West lake Street,
P.O. Box 7565, 7" Floor, Chicago, IL 60680-7565.

D. The Department will not be liable for any delays by the CTA in providing flagmen or
other services required by this Special Provision.

5. Whenever any work, such as temporary shoring and erection procedures for spans over the
CTA track, in the opinion of the CTA's inspector, may affect the safety of the trains and the
continuity of the CTA's operations, the methods of performing such work shall first be
submitted to the CTA for approval. If operations by the Contractor during construction are
determined by the CTA's inspector to be hazardous to the CTA's operations, the Contractor
shall suspend such work until reasonable remedial measures, and / or alternate methods,
satisfactory to the CTA, are taken. Such remedial measures may include obtaining the
services of the CTA personnel so that adequate protection may be provided.

6. CTA OPERATING REQUIREMENTS:

Operating requirements of the CTA, while work on this project is in progress are as follows:

A. When the construction work is performed adjacent to an active track and the work
does not involve the track or the third rail, the Contractor can provide (and the right-
of-way allows for) an uninterrupted physical barrier (fence) at least 6 feet high
(above track or platform level) to separate the work area from operating track(s).
With the barrier in place, work at track level may be permitted at any time without
CTA flagman and Slow Zone protection.

Such temporary barriers shall be installed as far from the operating track(s) as
possible, but no closer than 7'-2" from the centerline of the nearest operating track.
The materials, location, construction and installation of the temporary barrier and the
work procedures in the vicinity of the barrier must all be approved 48 hours in
advance by the CTA Representative. Any construction work involving a crane lifting
material higher than the barrier wall will still require CTA flagging protection.
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Work that is adjacent to or over the CTA operating tracks without a barrier in place
requires CTA flagmen. Work is to be done during the following hours:

e Monday through Friday — 9:00 a.m. to 3:00 p.m.

(Based on one slow zone allowed in each direction per line)

¢ Monday through Saturday, inclusive — 8:00 p.m. to 4:00 a.m.
e Sunday — 12:00 a.m. to Monday 4:00 a.m.

C.

Work within the clearance envelope may require a single track operation and hours
and length of single track will be determined by CTA rail operations (see paragraph
13 for clearance envelope).

As much work as possible is to be done under normal CTA opening conditions
(under traffic) without disruption of train movements.

. In order to request for single track (taking one track out of service), the Contractor,

through the Resident Engineer, shall notify the CTA Representative forty-two (42)
calendar days in advance of the proposed interruptions.

Interruptions will be provided solely at the CTA discretion, depending upon the transit
service demands for special events and possible conflicts with prior commitments to
other work scheduled on the same route.

No more than one service interruption will be allowed simultaneously on this CTA
line.

. If the Contractor is unable to return the CTA track to normal operation on time,

liguidated damages of at least $ 100.00 per minute of delay shall be paid directly to
the CTA by the Contractor. Liquidated damages paid by the Contractor will not be
reimbursed.

7. Pedestrian traffic to the CTA facilities shall be maintained at all times.

8. A notice of at least seventy-two (72) hours shall be given to the CTA prior to any beam
removal or replacement, which will cause interruption to the CTA facilities and service.

9. Simultaneous work on two piers that will require flagmen and affect the train operation shall
not be allowed. Work which will require flagmen, shall be limited to only one side of the
track at a time.

10. CTA shall have access to all storage tracks and unrestricted train operation over special
holidays such as "July 4" and events such as the "Taste of Chicago". Dates for the above
and other special holidays and events such as conventions, auto shows, World Series, etc.,
will be given to the Department as soon as they are available.

11. The Contractor will be required to take all precautions to avoid debris, concrete and other
materials falling over and/ or on the tracks.
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12. OTHER SPECIAL CONDITIONS:

A. The Contractor shall caution all employees of the presence of electric third rail (600 volts
DC), live cables and moving trains on CTA tracks. The Contractor shall take all
necessary precautions to prevent damage to life or property through contact with the
electrical or operations systems. The Contractor shall caution all employees that any
contact with live electric third rail or "live" portions of train undercarriage may result in a
severe burn or death.

B. The Contractor shall establish third-rail safety precautions in accordance with Authority
regulations, such as using insulating hoods or covers for live third rail or cables adjacent
to the work. The Authority will provide CTA-qualified personnel to the contractor as
Contact Personnel. Unless otherwise noted, only CTA personnel are allowed to
disconnect power.

C. Safety Training: All employees of the Contractor or his Subcontractors who are required
to work upon or adjacent to the CTA's operating tracks shall be required to attend and
provide evidence of completion of a right-of-way safety training course administered by
the CTA.

D. Arrangements for the safety training course shall be the Contractor's responsibility.
Contact the CTA Representative to arrange for the safety course.

E. The cost of the course is $150.00 per person, payable to the CTA prior to taking the
course. The cost of this course and the employee's time for the course shall be
considered included in the cost of the contract. The course is one day long, from 8:00
am. t0 4:.00 p.m.

F. The Contractor, his Subcontractors and all of his employees who are required to work on
or around the CTA's operating tracks shall wear CTA type safety vest.

13. CTA Clearances:

The Contractor shall perform his work in a manner that provides adequate clearance to
the CTA tracks. The clearances shall not be less than the following for safe passage of
trains.

2.18 m (7’-2") horizontal to the center line of the nearest track in yard and right-of-way.

4.42 m (14'-6") vertical from the top of the high running rail.

14. Protective Shield:

A. The Contractor shall furnish, install and later remove a protective shield to protect the
CTA traffic from damage due to failing material and objects during construction. The
protective shield may be a platform, a net or any other Department approved structure.

B. A minimum vertical clearance of 4.42 m (14'-6") above the high running rail the CTA
tracks shall be provided at all times.



FAI 90 (1-90)

Section 2008-027 DM
Cook County
Contract 60E58

C. Any protective shield required, as indicated on the plans and the supporting members
shall be designed to sustain a load of 200 pounds per square foot in addition to its own
weight.

15. The contractor shall be required to provide a schedule for material removal, delivery of new
material, crane operation over and around the tracks and a schedule for access of workmen
to the construction site.

MULCH PLACEMENT FOR EXISTING WOODY PLANTS
Effective: February 8, 2007

This work shall be done in accordance with the applicable portion of Section 253.02 (c) and
Section 1081.06 of the Standard Specifications for Road and Bridge Construction.

Description. This work shall consist of furnishing, transporting and spreading approved
shredded hardwood bark mulch to the depth specified in areas as shown in the plans or as
directed by the Engineer.

Material. Hardwood bark mulch shall be clean, finely shredded mixed-hardwood bark meeting
the following requirements:

e Material shall be free of sticks, leaves, stones, dirt clods and other debris.
¢ Individual wood chips shall not exceed 2 inches (50 mm) in the largest dimension.

A mulch sample and request for material inspection must be supplied to the Engineer for
approval prior to performing any work 72 hours prior to application.

Method. The grade, depth and condition of the area must be approved by the Engineer prior to
placement.

The Contractor shall remove and properly dispose of all weeds, litter and plant debris before
mulching. Pre-emergent herbicide, if specified, shall be applied prior to the placement of
shredded mulch. The Contractor shall prepare a neatly spaded edge between the landscaped
bed and/or tree ring and the turf. The Contractor shall repair the grade by raking and adding
topsoil as needed, before mulching.

The shredded mulch shall be placed according at the required depth as specified in the plans
for planting trees, shrubs, vines and perennial plants. Care shall be taken not to bury leaves,
stems or vines under mulch material. Mulch shall not be in contact with the base of the trunk.

All finished mulch areas shall be left smooth and level to maintain uniform surface and
appearance.

After the mulch placement, any debris or piles of material shall be immediately removed from
the right of way, including raking excess mulch out of turf areas.



FAI 90 (1-90)

Section 2008-027 DM
Cook County
Contract 60E58

Method of Measurement. Mulch placement will be measured in place to the depth specified in
square yards (square meters). Areas not meeting the depth specified shall not be measured for
payment.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for MULCH PLACEMENT, of the thickness specified. Payment shall include the cost of
removing and disposing of any debris. Any mulch placement included as part of the work in
other work items will not be measured separately for payment. Pre-emergent herbicide, if
required, shall be paid for separately.

TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE)
Effective: May 1, 2007

Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the
Standard Specifications.

STRUCTURAL REPAIR OF CONCRETE
Effective: March 15, 2006 Revised: April 2, 2008

Description. This work shall consist of structurally repairing concrete.

Materials. Materials shall be according to the following.

Item Article/Section
(@) Portland Cement Concrete (NOE 1) ....oovi oo 1020
(b) R1 or R2 Mortar (Note 2)
(c) Normal Weight Concrete (Note 3)
(d) Shotcrete (High Performance) (Note 4)
(€) ReiNforcemMeNnt BArs ..........cooiiiiiiiiiii e 1006.10
() ANCNOI BOIES ....oooiiiiiiieiiieeeeeee ettt e ae e ae s e e s aaesasesaaesaessaaeebneeseeenneenes 1006.09
(o ) I AT = 1 PP 1002
(h) Curing CompoUuNd (TYPE 1) weeeeieiiiiee e 1022
(1) COtON MALS ...ttt e e e e e e e e e e 1022.02
) I o1 (=T e 1)Y= T O o - | P 1023.01
(K) EPOXY (NOTE 5) oottt ettt e e e e e e e e e e eeeeas 1025
(I) Mechanical Bar Splicers (Note 6)

Note 1. The concrete shall be Class Sl, except the cement factor shall be a minimum 6.65
cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) flexural
at 14 days. A high range water-reducing admixture shall be used to obtain a 5-7 in.
(125-175 mm) slump, but the cement factor shall not be reduced. This cement factor
restriction shall also apply if a water-reducing admixture is used.

Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged, Dry,
Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse aggregate
added. The amount of coarse aggregate added to the R1 or R2 Mortar shall be per
the manufacturer’'s recommendations. The coarse aggregate gradation shall be CA
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16 from an Aggregate Gradation Control System source or a packaged aggregate
meeting Article 1004.02 with a maximum size of 1/2 in. (12.5 mm). The R1 or R2
Mortar and coarse aggregate mixture shall comply with the air content and strength
requirements for Class Sl concrete as indicated in Note 1. Mixing shall be per the
manufacturer’'s recommendations, except the water/cement ratio shall not exceed the
value specified for Class Sl concrete as indicated in Note 1. A high range water-
reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.

Note 3. The packaged concrete mixture shall be from the Department’s approved list of
Packaged, Dry, Formed, Concrete Repair Mixtures. The materials and preparation of
aggregate shall be according to ASTM C 387. Proportioning shall be according to
ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395 kg/cu.
m). Cement replacement with fly ash or ground granulated blast-furnace slag shall be
according to Section 1020. The coarse aggregate shall be a maximum size of 1/2 in.
(12.5 mm). The packaged concrete mixture shall comply with the air content and
strength requirements for Class Sl concrete as indicated in Note 1. Mixing shall be
per the manufacturer's recommendations, except the water/cement ratio shall not
exceed the value specified for Class Sl concrete as indicated in Note 1. A high range
water-reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump.

Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix shotcrete
method shall be provided according to ASTM C 1480. An accelerator is prohibited,
except the shotcrete may be modified at the nozzle with a non-chloride accelerator for
overhead applications. The shotcrete shall be Type FA, Grade FR, and Class |. The
fibers shall be Type Il synthetic according to ASTM C 1116.

The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not apply.
Instead the shotcrete shall obtain a minimum compressive strength of 4000 psi
(27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 kg/cu. m) to 7.50 cwt/cu.
yd. (445 kg/cu. m), and the cement shall not be below 4.70 cwt/cu. yd. (279 kg/cu. m).

Class F fly ash is optional and the maximum shall be 15 percent by weight (mass) of cement.
Class C fly ash is optional and the maximum shall be 20 percent by weight (mass) of cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 25 percent by
weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of cement, and a
maximum of 10 percent. As an alternative to microsilica, high-reactivity metakaolin
may be used at a minimum of 5 percent by weight (mass) of cement, and a maximum
of 10 percent.

Fly ash shall not be used in combination with ground granulated blast-furnace slag. Class F
fly ash shall not be used in combination with Class C fly ash. Microsilica shall not be

10
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used in combination with high-reactivity metakaolin. A finely divided mineral shall not
be used in combination with a blended hydraulic cement, except for microsilica or
high-reactivity metakaolin.

The water/cement ratio shall be a maximum of 0.42.
The air content as shot shall be 4.0 — 8.0 percent.
Note 5. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used.

Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing Bar
Splicers / Coupler Systems, and shall be capable of developing in tension at least 125
percent of the yield strength of the existing reinforcement bar.

Equipment. Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall be
the abrasive type, and the equipment shall have oil traps.

Hydrodemolition Equipment — Hydrodemolition equipment for removing concrete shall be
calibrated, and shall use water according to Section 1002.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle and auxiliary
equipment shall be for the wet-mix shotcrete method, and shall meet the requirements of ACI 506R.
Construction Requirements

General. The repair methods shall be either formed concrete repair or shotcrete. The repair
method shall be selected by the Contractor with the following rules.

(a) Rule 1. For formed concrete repair, a subsequent patch to repair the placement point after
initial concrete placement will not be allowed. As an example, this may occur in a vertical
location located at the top of the repair.

(b) Rule 2. Formed concrete repair shall not be used for overhead applications.

(c) Rule 3. Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in depth,
or any repair location greater than 8 in. (205 mm) in depth. The only exception to this rule
would be for a horizontal application, where the shotcrete may be placed from above in one
lift.

(d) Rule 4. If formed concrete repair is used for locations that have reinforcement with less than
0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or ground
granulated blast-furnace slag at the maximum cement replacement allowed.

Temporary Shoring or Cribbing. When a temporary shoring or cribbing support system is
required, the Contractor shall provide details and computations, prepared and sealed by an
lllinois licensed Structural Engineer, to the Department for review and approval. When ever
possible the support system shall be installed prior to starting the associated concrete removal.

11
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If no system is specified, but during the course of removal the need for temporary shoring or
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the
Contractor shall not proceed with any further removal work until an appropriate and approved
support system is installed.

Concrete Removal. The Contractor shall provide ladders or other appropriate equipment for the
Engineer to mark the removal areas. Repair configurations will be kept simple, and squared
corners will be preferred. The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or
less, as required to avoid cutting the reinforcement. If the concrete is broken or removed
beyond the limits of the initial saw cut, the new repair perimeter shall be recut. The areas to be
repaired shall have all loose, unsound concrete removed completely by the use of chipping
hammers, hydrodemolition equipment, or other methods approved by the Engineer. The
concrete removal shall extend along the reinforcement bar until the reinforcement is free of
bond inhibiting corrosion. The outermost layer of reinforcement bar within the repair area shall
be undercut to a depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever
value is larger. The underlying transverse reinforcement bar shall also be undercut as
previously described, unless the reinforcement is not corroded, and the reinforcement bar is
encased and well bonded to the surrounding concrete.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

The repair depth shall be a minimum of 1 in. (25 mm). The substrate profile shall be + 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

The Contractor shall have a maximum of 14 calendar days to complete each repair location with
concrete or shotcrete, once concrete removal has started for the repair.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.
Excessive deterioration or removal may require further evaluation of the structure or installation
of temporary shoring and cribbing support system.

Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall prepare the
repair area and exposed reinforcement by blast cleaning. The blast cleaning shall provide a
surface that is free of oil, dirt, and loose material.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e.
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface is less than 36 hours old. If more than 36 hours old, the surface shall be prepared by
blast cleaning.

12
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The repair area and perimeter vertical face shall have a rough surface. Care shall be taken to
ensure the perimeter sawcut is roughened. Just prior to concrete or shotcrete placement,
saturate the repair area with water to a saturated surface-dry condition. Any standing water
shall be removed.

Concrete or shotcrete placement shall be done within 3 calendar days of the surface
preparation or the repair area shall be prepared again.

Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and corrosion by
blast cleaning. After cleaning, all exposed reinforcement shall be carefully evaluated to
determine if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars shall be performed.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm)
or heavier gauge tie wire, and shall be adequately supported to minimize vibration during
concrete placement or application of shotcrete.

For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be
applied to the completed repair. The application of the protective coat shall be according to
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing
compound.

The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm)
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in.
(205 mm) and there is no existing reinforcement extending into the repair area. The hook bolts
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be
a minimum of 12 in. (305 mm) away from the perimeter of the repair. The hook bolts shall be
installed according to Section 584.

Repair Methods. All repair areas shall be inspected and approved by the Engineer prior to
placement of the concrete or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall be
according to Article 503.06. Formwork shall provide a smooth and uniform concrete finish,
and shall approximately match the existing concrete structure. Formwork shall be mortar
tight and closely fitted where they adjoin the existing concrete surface to prevent leakage.
Air vents may be provided to reduce voids and improve surface appearance. The
Contractor may use exterior mechanical vibration, as approved by the Engineer, to release
air pockets that may be entrapped.

The concrete for formed concrete repair shall be a Class S| Concrete, or a packaged R1 or R2
Mortar with coarse aggregate added, or a package Normal Weight Concrete at the Contractor’s
option. The concrete shall be placed and consolidated according to Article 503.07. The
concrete shall not be placed when frost is present on the surface of the repair area, or the
surface temperature of the repair area is less than 40 °F (4 °C). All repaired members shall be
restored as close as practicable to their original dimensions.

13
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Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection methods shall
be used. Protection Method | according to Article 1020.13(d)(1), or Protection Method II
according to Article 1020.13(d)(2) shall be used during the curing period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. Obtain the sample in a damp, non-absorbent container from the
discharge end of the nozzle.

For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test panel shall
be shot by the Contractor for testing by the Engineer. A steel form test panel shall have a
minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood form test panel shall
have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm) thickness for the
sides. The test panel shall be cured according to Article 1020.13 (a) (3) or (5) while stored at
the jobsite and during delivery to the laboratory. After delivery to the laboratory for testing,
curing and testing shall be according to ASTM C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes,
and formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is obtained
shall be according to ACI 506R. Ground wires shall be removed after completion of cutting
operations. Guide strips and formwork shall be of dimensions and a configuration that do not
prevent proper application of shotcrete. Metal depth gauges shall be cut 1/4 in. (6 mm) below
the finished surface. All repaired members shall be restored as close as practicable to their
original dimensions.

The shotcrete shall not be applied when the air temperature is below 45°F (7°C) and falling or
below 40°F (4°C). Shotcrete shall not be applied when the air temperature is greater than 90°F
(32°C). The applied shotcrete shall have a minimum temperature of 50°F (10°C) and a
maximum temperature of 90°F (32°C). The shotcrete shall not be applied during periods of rain
unless protective covers or enclosures are installed. The shotcrete shall not be applied when
frost is present on the surface of the repair area, or the surface temperature of the repair area is
less than 40°F (4°C). If necessary, lighting shall be provided to provide a clear view of the
shooting area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does
not result in cold joints, laminations, sandy areas, voids, sags, or separations. In addition, the
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface,
and shall be oriented at right angles to the receiving surface. Exceptions to this requirement will
be permitted to fill corners, encase large diameter reinforcing bars, or as approved by the
Engineer. For any exception, the nozzle shall never be oriented more than 45 degrees from the
surface. Care shall be taken to keep the front face of the reinforcement bar clean during
shooting operations. Shotcrete shall be built up from behind the reinforcement bar.

14
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Accumulations of rebound and overspray shall be continuously removed prior to application of
new shotcrete. Rebound material shall not be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. The
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above on a
horizontal surface, or a thicker application is approved by the Engineer. When two or more
layers are required, the minimum number shall be used and shall be done in a manner without
sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) applied shotcrete)
may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be
prepared according to the surface preparation and reinforcement bar cleaning requirements.
Upon completion of the surface preparation and reinforcement bar treatment, water shall be
applied according to the surface preparation requirements unless the surface is moist. The
second layer of shotcrete shall then be applied within 30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other
suitable devices. The shotcrete shall be allowed to stiffen sufficiently before cutting. Cutting
shall not cause cracks or delaminations in the shotcrete. For depressions, cut material may be
used for small areas. Rebound material shall not be incorporated in the work. For the final
finish, a wood float shall be used to approximately match the existing concrete texture. All
repaired members shall be restored as close as practicable to their original dimensions.

Cotton mats shall be applied, according to Article 1020.13(a)(5), to the exposed layer of
shotcrete within 10 minutes after finishing, and wet curing shall begin immediately. As an
alternative, Type | curing compound shall be applied within 10 minutes and moist curing with
cotton mats shall begin within 3 hours.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, the
repair area shall be protected with intermittent hand fogging, or wet curing with either burlap or
cotton mats shall begin within 10 minutes. Intermittent hand fogging may be used only for the
first hour. Thereafter, wet curing with burlap or cotton mats shall be used until the succeeding
shotcrete layer is applied. Intermittent hand fogging may be extended to the first hour and a half
if the succeeding shotcrete layer is applied by the end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of shotcrete. In
this instance, the initial shotcrete layer shall be cured until the surface preparation and
reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection methods shall
be used. Protection Method | according to Article 1020.13(d)(1), or Protection Method II
according to Article 1020.13(d)(2) shall be used during the curing period

Inspection of Completed Work. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to inspect the repaired areas. After curing but no sooner than 28
days after placement of concrete or shooting of shotcrete, the repair shall be examined for
conformance with original dimensions, cracks, voids, and delaminations. Sounding for
delaminations will be done with a hammer or by other methods determined by the Engineer.
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The repaired area shall be removed and replaced, as determined by the Engineer, for
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or
delaminations.

If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall
be repaired with epoxy according to Section 590. For cracks less than 0.007 in. (2 mm), the
epoxy may be applied to the surface of the crack. Voids shall be repaired according to Article
503.15.

Publications and Personnel Requirements. The Contractor shall provide a current copy of ACI
506R to the Engineer a minimum of one week prior to start of construction.

The shotcrete crew foreman shall have current American Concrete Institute (ACI) nozzlemen
certification for vertical wet and overhead wet applications. A copy of the certificate shall be
given to the Engineer.

Method of Measurement. This work will be measured for payment in place and the area
computed in square feet (square meters). For a repair at a corner, both sides will be measured.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM),
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM).

When there is no pay item for temporary shoring or cribbing, the work to design, install, and
remove the temporary shoring and cribbing will be paid for according to Article 109.04.

The furnishing and installation of supplemental reinforcement bars, mechanical bar splicers,
hook bolts, and protective coat will be paid according to Article 109.04.

DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES
Effective: September 5, 2007

Add to the beginning of Article 501.02 of the Standard Specifications.

“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be
used. With the exception of removal of single box culverts, for work adjacent to or over an
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment
of the structure’s condition and an evaluation of the structure’s strength and stability during
demolition and shall be sealed by an lllinois Licensed Structural Engineer.”

REMOVAL OF EXISTING STRUCTURES

Description: This work item shall consist of the removal and satisfactory disposal of the
structure as detailed in the plans, described herein and as directed by the Engineer all in
accordance with the applicable provisions of Section 501 of the Standard Specifications. This
work shall also include the removal and disposal of miscellaneous items appurtenant to the
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structure except for two light poles which will be removed and paid for separately. The
miscellaneous items will include but not be limited to expansion devices, steel beams,
reinforcing steel, railings, abandoned conduits, wires, drain pipes, bearings and etc.

Existing Plans: Existing plans for the structure involved in this work will be made available to the
Contractor by the Department upon his/her written request to the Chief of Bureau of
Maintenance, lllinois Department of Transportation — District One, 201 West Center Court,
Schaumburg, lllinois 60196. The Contractor shall make an appointment with at least 48 hours
notice to view or retrieve available microfilm drawings of the existing roadways and structures.
The completeness of these plans is not guaranteed and no responsibility is assumed by the
Department of their accuracy. Information is furnished for whatever value may be derived by
the Contractor and is to be used solely at the Contractor’s risk.

Demolition Plans: Detailed demolition plans for all work performed on or over both 1-90, the
METRA right of way and the CTA right of way shall be submitted to the CTA and METRA and
the Engineer for review and approval. The submittal shall be made at the Preconstruction
meeting. These plans should show in detail what and how the demolition will take place. Any
false work for the project shall also be detailed. A schedule of time indicating when each
segment of the demolition will take place must also be submitted to the Engineer, CTA and
METRA for approval.

Construction Requirements: The removal of the existing structure shall be performed according
to the applicable provisions of Section 501 of the Standard Specification. Materials that are to
be salvaged under the contract shall become the property of the contractor and its salvage
value shall be reflected in the contract price. Protective shield, where required, shall be
provided in accordance Article 501.03 of the Standard Specifications. The tar and gravel roof
over the E.B. I-90 Rigid Frame Tunnel shall also be protected from damage.

Removal of the existing stairs, partial removal of piers 1 and 2, stair support columns and
foundations to the lines indicated on the plans or as directed by the Engineer will be
accomplished in accordance with the applicable provisions of Article 501.05 and will be included
in the cost of removal of existing structures.

The removal and disposal of the temporary concrete barrier at the bottom of the stair case shall
also be included in the cost of the removal of existing structures.

Basis of Payment: This item will be paid for at the Contract Price per Each for REMOVAL OF
EXISTING STRUCTURES, which payment shall constitute full compensation for all labor,
materials, tools and equipment required for removal and disposal of the existing structures and
incidental items as detailed in the plans, described herein and as directed by the Engineer
within the limits shown in the plans.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans and the
Special Provisions contained herein.
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Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701400, 701401, 701411, 701426, 701446, 701801, 701901
DETAILS:
TRAFFIC CONTROL FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES

SPECIAL PROVISIONS:

Keeping the Expressway Open to Traffic

Failure to Open Traffic Lanes to Traffic

Traffic Control and Protection (Expressways)
Reflective Sheeting on Channelizing Devices (BDE)

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all
permanent and weekend closures on all Freeways and/or Expressways in District One. This
advance notification is calculated based on workweek of Monday through Friday and shall not
include weekends or Holidays.

LOCATION: 1-90 (Kennedy Expressway) at Long Avenue Overpass

WEEKNIGHT TYPE OF | ALLOWABLE LANE CLOSURE HOURS
CLOSURE

Sunday thru Thursday One Lane 9:00 PM to 5:00 AM
Two Lanes Midnight (12:01 AM) to 5:00 AM

Friday One Lane 10:00 PM (Fri) to 8:00 AM (Sat)
Two Lanes Midnight (12:01 AM) (Sat) to 6:00 AM (Sat)

Saturday One Lane 9:00 PM (Sat) to 10:00 AM (Sun)
Two Lanes Midnight (12:01 AM) (Sun) to 8:00 AM (Sun)
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In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed
weekdays between 9:00 A.M. and 3:00 P.M.

Narrow lanes and permanent shoulder closures will not be allowed between Dec. 1% and April
1%,

Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during
the low traffic volume hours of 1:00 A.M. to 4:00 A.M. Monday thru Friday and from 1:00 A.M. to
6:00 A.M. on Sunday. During Full Expressway Closures, the Contractor will be required to close
off all lanes except one, using Freeway Standard Closures. Police forces should be notified and
requested to close off the remaining lane at which time the work item may be removed or set in
place. The District One Traffic Operations Department shall be notified (847-705-4151) at least
3 working days (weekends and holidays DO NOT count into this 72 hours notification) in
advance of the proposed road closure and will coordinate the closure operations with police
forces.

All stage changes requiring the stopping and/or the pacing of traffic shall take place during the
allowable hours for Full Expressway Closures and shall be approved by the Department.

All daily lane closures shall be removed during adverse weather conditions such as rain, snow
and/or fog and as determined by the Engineer.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from maijor sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane
closures on the expressway. All lane closures (includes the taper lengths) without a three (3)
mile gap between each other, in one direction of the expressway, shall be on the same side of
the pavement. Lane closures on the same side of the pavement with a half (1/2) mile or less
gap between the end of one work zone and the start of taper of next work zone should be
connected. The maximum length of any lane closure on the project and combined with any
adjacent projects shall be three (3) miles. Gaps between successive permanent lane closures
shall be no less than two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in

accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:
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One lane or ramp blocked = $ 3,000 / 15 minutes
Two lanes blocked = $ 5,000 / 15 minutes

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such
damages may be deducted by the Department from any monies due the Contractor. These
damages shall apply during the contract time and during any extensions of the contract time.

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYYS)
Effective: March 8, 1996 Revised: January 1, 2007

This work shall include furnishing, installing, maintaining, replacing, relocating and removing all
traffic control devices used for the purpose of regulating, warning or directing traffic. Traffic
control and protection shall be provided as called for in the plans, applicable Highway
Standards, District One Expressway details, Standards and Supplemental Specifications, these
Special Provisions or as directed by the Engineer.

General: The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.

The Contractor shall be responsible for the proper location, installation and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover or turn from the motorist's view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed or maintained by him under this contract and such devices
shall remain the property of the Contractor. All traffic control devices shall remain in place until
specific authorization for relocation or removal is received from the Engineer.

Signs: Prior to the beginning of construction operations, the Contractor will be provided a sign
log of all existing signs within the limits of the construction zone. The Contractor is responsible
for verifying the accuracy of the sign log. Throughout the duration of this project, all existing
traffic signs shall be maintained by the Contractor. All provisions of Article 107.25 of the
Standard Specifications shall apply except the third paragraph shall be revised to read: "The
Contractor shall maintain, furnish and replace at his own expense, any traffic sign or post which
has been damaged or lost by the Contractor or a third party. The Contractor will not be held
liable for third party damage to large freeway guide signs".
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Exit Gore Signs.

The exit gore signs as shown in Standard 701411 shall be a minimum size of 48 inch by
48 inch with 12 inch capital letters and a 20 inch arrow.

Rough Grooved Surface Signs.

The Contractor shall furnish and erect "Rough Grooved Surface" signs (W8-1107) on
both sides of the expressway, 1,000' in advance of any milled area. These signs shall
be erected on all ramps that enter the milled area. All signs shall be mounted at a
minimum clearance height of 5’.

Drums/Barricades: Check barricades shall be placed in work areas perpendicular to traffic
every 1,000, one per lane and per shoulder, to prevent motorists from using work areas as a
traveled way. Check barricades shall also be placed in advance of each open patch or
excavation or any other hazard in the work area, the first at the edge of the open traffic lane and
the second centered in the closed lane. Check barricades, either Type | or Il, or drums shall be
equipped with the flashing light.

To provide sufficient lane widths (10" minimum) for traffic and also working room, the Contractor
shall furnish and install vertical barricades with steady burn lights, in lieu of Type Il or drums,
along the cold milling and asphalt paving operations. The vertical barricades shall be placed at
the same spacing as the drums.

Vertical Barricades: Vertical barricades shall not be used in lane closure tapers, lane shifts and
exit ramp gores. Also, vertical barricades shall not be used as patch barricades or check
barricades. = Special attention shall be given and ballast provided per manufacture’s
specification, to maintain the vertical barricades in an upright position and in proper alignment.

Temporary Concrete Barrier Wall: Prismatic barrier wall reflectors shall be installed on both the
face of the wall next to traffic and the top of all sections of the temporary concrete barrier wall.
The color of these reflectors shall match the color of the edgelines (yellow on the left and crystal
or white on the right). If the base of the temporary concrete barrier wall is 12 inches or less from
the travel lane, then the lower slope of the wall shall also have a 6 inch wide temporary
pavement marking edgeline (yellow on the left and white on the right).

Method of Measurement: This item of work will be measured on a lump sum basis for
furnishing, installing, maintaining, replacing, relocating and removing traffic control devices
required in the plans and these Special Provisions. Traffic control and protection required under
Standards 701101, 701400, 701401, 701411, 701426, 701446 and District details TC-8, TC-9,
TC-17, TC-18 and TC-25 will be included with this item.

Basis of Payment: This work will be paid for at the contract lump sum price for TRAFFIC
CONTROL AND PROTECTION (EXPRESSWAYS). This price shall be payment in full for all
labor, materials, transportation, handling and incidental work necessary to furnish, install,
maintain, replace, relocate and remove all Expressway traffic control devices required in the
plans and specifications.
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In the event the sum total value of all the work items for which traffic control and protection is
required is increased or decreased by more than ten percent (10%), the contract bid price
for Traffic Control and Protection will be adjusted as follows:

Adjusted contract price = 0.25P + 0.75P [1+(X-0.1)]
Where "P" is the bid unit price for Traffic Control and Protection:

Difference between original and final sum total
value of all work items for which traffic

Where "X" = control and protection is required.
Original sum total value of all work items for which
traffic control and protection is required.

The value of the work items used in calculating the increase and decrease will include only
items that have been added to or deducted from the contract under Article 104.02 of the
Standard Specifications and only items which require use of Traffic Control and Protection.

The Engineer may require additional traffic control be installed in accordance with standards
and/or designs other than those included in the plans. In such cases, the standards and/or
designs will be made available to the Contractor at least one week in advance of the change
in traffic control. Payment for any additional traffic control required will be in accordance
with Article 109.04 of the Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the
Contractor, may require traffic control to be installed in accordance with standards and/or
designs other than those included in the plans. Revisions or modifications to the traffic
control shown in the contract shall be submitted by the Contractor for approval by the
Engineer. No additional payment will be made for a Contractor requested modification.
Temporary concrete barrier wall will be measured and paid for according to Section 704.

Impact attenuators, temporary bridge rail and temporary rumble strips will be paid for
separately.

All temporary pavement markings will be measured and paid for according to Section 703
and Section 780.

All pavement marking removal will be measured and paid for according to Section 703 or
Section 783.

Temporary pavement marking on the lower slope of the temporary concrete barrier wall will
be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”.

All prismatic barrier wall reflectors will be measured and paid for according to Section 782.
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UNION PACIFIC RAILROAD MINIMUM REQUIREMENTS
PART 1 - GENERAL

DESCRIPTION

This project includes construction work within the Right-of-Way and/or properties of the Union
Pacific Railroad Company "UPRR" and adjacent to tracks, wire lines and other facilities. This
section describes the special requirements for coordination with UPRR when work by the
Contractor will be performed upon, over or under the UPRR Right-of-Way or may impact current
or future UPRR operations. The Contractor will coordinate with UPRR while performing the
work outlined in this Contract, and shall afford the same cooperation with UPRR as it does with
the Agency. All submittals and work shall be completed in accordance with UPRR Guidelines
and AREMA recommendations as modified by these minimum special requirements or as
directed in writing by the UPRR Designated Representative.

For purposes of this project, the UPRR Designated Representative shall be the person or
persons designated by the UPRR Manager of Industry and Public Projects to handle specific
tasks related to the project.

DEFINITION OF AGENCY AND CONTRACTOR

As used in these UPRR requirements, the term "Agency" shall mean the Insert name of Political
Entity.

As used in these UPRR requirements, the term "Contractor" shall mean the contractor or
contractor's hired by the Agency to perform any project work on any portion of UPRR's property
and shall also include the contractor's subcontractors and the contractor's and subcontractor's
respective officer, agents and employees, and others acting under its or their authority.

UPRR CONTACTS

The primary UPRR point of contact for this project is:

Name

Manager Industry and Public Projects
Union Pacific Railroad Company
Address

Phone:

Fax:

23



FAI 90 (1-90)

Section 2008-027 DM
Cook County
Contract 60E58

For UPRR flagging services and track work, contact:

Name

Manager Track Maintenance
Union Pacific Railroad Company
Address

Phone:
Fax:

REQUEST FOR INFORMATION / CLARIFICATION

All Requests for Information ("RFI") involving work within any UPRR Right-Of-Way shall be in
accordance with the procedures listed elsewhere in these bid documents. All RFI's shall be
submitted to the Engineer of Record. The Engineer of Record will submit the RFI to the UPRR
Designated Representative for review and approval for corresponding to work within the UPRR
Right-Of-Way. The Contractor shall allow four (4) weeks for the review and approval process by
UPRR.

PLANS / SPECIFICATIONS

The plans and specifications for this project, affecting the UPRR, are subject to the written
approval by the UPRR and changes in the plans may be required after award of the Contract.
Such changes are subject to the approval of the Agency and the UPRR.

PART 2 — UTILITIES AND FIBER OPTIC

All installations shall be constructed in accordance with current AREMA recommendations and
UPRR specifications and requirements. UPRR general guidelines and the required application
forms for utility installations can be found on the UPRR website at www.uprr.com.

GENERAL

Contractor shall perform all work in compliance with all applicable UPRR and FRA rules and
regulations. Contractor shall arrange and conduct all work in such manner and at such times as
shall not endanger or interfere with the safe operation of the tracks and property of UPRR and
the traffic moving on such tracks, or the wires, signals and other property of UPRR, its tenants
or licensees, at or in the vicinity of the work. UPRR shall be reimbursed by Contractor or
Agency for train delay costs and lost revenue claims due to any delays or interruption of train
operations resulting from Contractor’s construction work or other activities.

Construction activities will be permitted within 12 feet of the centerline of operational tracks only
if absolutely necessary and UPRR’s Designated Representative grants approval. Construction
activities within 12 feet of the operational track(s) must allow the tracks to stay operational.

Track protection is required for all work equipment (including rubber tired equipment) operating
within 25 feet from nearest rail.
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The Contractor is also advised that new railroad facilities within the project may be built by
UPRR and that certain Contractor’s activities cannot proceed until that work is completed. The
Contractor shall be aware of the limits of responsibilities and allow sufficient time in the
schedule for that work to be accomplished and shall coordinate its efforts with the UPRR.

RAILROAD OPERATIONS

The Contractor shall be advised that trains and/or equipment are expected on any track, at any
time, in either direction. Contractor shall become familiar with the train schedules in this
location and structure its bid assuming intermittent track windows in this period, as defined in
Paragraph B below.

All railroad tracks within and adjacent to the Contract Site are active, and rail traffic over these
facilities shall be maintained throughout the Project. Activities may include both through moves
and switching moves to local customers. Railroad traffic and operations will occur continuously
throughout the day and night on these tracks and shall be maintained at all times as defined
herein. The Contractor shall coordinate and schedule the work so that construction activities do
not interfere with railroad operations.

Work windows for this Contract shall be coordinated with the Agency’s and the UPRR'’s
Designated Representatives. Types of work windows include Conditional Work Windows and
Absolute Work Windows, as defined below:

Conditional Work Window: A Conditional Work Window is a period of time that railroad
operations have priority over construction activities. When construction activities may occur on
and adjacent to the railroad tracks within 25 feet of the nearest track, a UPRR flag person will
be required. At the direction of the UPRR flag person, upon approach of a train, and when
trains are present on the tracks, the tracks must be cleared (i.e., no construction equipment,
materials or personnel within 25 feet, or as directed by the UPRR Designated Representative,
from the tracks). Conditional Work Windows are available for the Project.

Absolute Work Window: An Absolute Work Window is a period of time that construction
activities are given priority over railroad operations. During this time frame the designated
railroad track(s) will be inactive for train movements and may be fouled by the Contractor. At
the end of an Absolute Work Window the railroad tracks and/or signals must be completely
operational for train operations and all UPRR, Public Utilities Commission (PUC) and Federal
Railroad Administration (FRA) requirements, codes and regulations for operational tracks must
be complied with. In the situation where the operating tracks and/or signals have been affected,
the UPRR will perform inspections of the work prior to placing that track back into service.
UPRR flag persons will be required for construction activities requiring an Absolute Work
Window. Absolute Work Windows will not generally be granted. Any request will require a
detailed explanation for UPRR review.
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RIGHT OF ENTRY, ADVANCE NOTICE AND WORK STOPPAGES
A. Prior to beginning any work on or over the property of, or affecting the facilities of, the

UPRR, the Contractor shall notify the primary railroad representative at least ten (10) working
days in advance of such work and at least ten (10) working days in advance of proposed
performance of any work by contractor in which any person or equipment will be within twenty-
five (25) feet of any track or will be near enough to any track that any equipment extension
(such as, but not limited to, a crane boom) will reach within twenty-five (25) feet of any track. If
the contractor will be on UPRR property outside the limits of the State’s easements, Contractor
shall enter into an agreement with the UPRR in the form of the “Contractor’s Right of Entry
Agreement”, attached as Appendix. |, or latest version thereof provided by the UPRR.
There is a fee for processing of the agreement. This cost shall be borne by the Contractor.
Contractor shall submit a copy of the executed agreement and the insurance policies, binders,
certificates and endorsements set forth therein to the Agency prior to commencing work on
UPRR property. The right of entry agreement shall specify working time frames, flagging and
inspection requirements, and any other items specified by the UPRR.

The Contractor shall give the advance notice to the UPRR as required above before
commencing work in connection with construction upon or over UPRR’s Right-of-Way and shall
observe UPRR’s rules and regulations with respect thereto.

All work upon UPRR’s Right-of-Way shall be done at such times and in such manner so as not
to interfere with or endanger the operations of UPRR. Whenever work may affect the
operations or safety of trains, the method of doing such work shall first be submitted to UPRR’s
Designated Representative for approval, but such approval shall not relieve the Contractor from
liability. Any work to be performed by the Contractor, which requires flagging and/or inspection
service, shall be deferred until the flagging protection required by UPRR is available at the job
site. See Section 3.18 for railroad flagging requirements.

The Contractor shall make requests in writing for both Absolute and Conditional Work Windows,
at least two weeks in advance of any work. The written request must include:

Exactly what the work entails.

The days and hours that work will be performed.

The exact location of work, and proximity to the tracks.

The type of window requested and the amount of time requested.
The designated contact person.

The Contractor shall provide a written confirmation notice to the UPRR at least 48 hours before
commencing work in connection with approved work windows when work will be performed
within 25 feet of any track center line. All work shall be performed in accordance with previously
approved work plans.
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Should a condition arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of UPRR, the Contractor shall
make such provisions. If in the judgment of UPRR’s Designated Representative such provisions
are insufficient, the UPRR’s Designated Representative may require or provide such provisions
as deemed necessary. In any event, such provisions shall be at the Contractor's expense and
without cost to the UPRR. UPRR or the Agency shall have the right to order Contractor to
temporarily cease operations in the event of an emergency or, if in the opinion of the UPRR’s
Designated Representative, the Contractor’s operations could endanger UPRR’s operations. In
the event such an order is given, Contractor shall immediately notify the Agency of the order.

INSURANCE

Contractor shall not begin work upon or over UPRR’s Right-of-Way until UPRR has been
furnished the insurance policies, binders, certificates and endorsements as defined in Section
3.20 below and UPRR’s Designated Representative has advised the Agency that such
insurance is in accordance with the Agreement. The required insurance shall be kept in full
force and effect during the performance of work and thereafter until Contractor removes all
tools, equipment, and material from UPRR’s property and cleans the premises in a manner
reasonably satisfactory to UPRR. For the benefit of the Contractor and the Insurer(s), the
current railroad traffic in the project area is estimated at train movements per day at a
maximum speed of MPH.

RAILROAD SAFETY ORIENTATION

All personnel employed by the Contractor and all subcontractors must complete the UPRR
course “Orientation for Contractor's Safety”, and be registered prior to working on UPRR
property. This orientation is available at www.contractororientation.com. This course is
required to be completed annually.

COOPERATION

UPRR will cooperate with Contractor so that work may be conducted in an efficient manner, and
will cooperate with Contractor in enabling use of UPRR’s right-of-way in performing the work.

MINIMUM CONSTRUCTION CLEARANCES FOR FALSEWORK AND OTHER TEMPORARY
STRUCTURES

The Contractor shall abide by the following minimum temporary clearances during the course of
construction:

12’ — 0” horizontal from centerline of track

21’ — 6” vertically above top of rail.

For construction clearance less than listed above, local Operating Unit review and approval is
required.
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APPROVAL OF REDUCED CLEARANCES

The minimum track clearances to be maintained by the Contractor during construction are
specified in Section 3.07 herein.

Any proposed infringement on the specified minimum clearances due to the Contractor's
operations shall be submitted to UPRR’s Designated Representative through the Agency at
least 30 days in advance of the work and shall not be undertaken until approved in writing by
the UPRR’s Designated Representative.

No work shall commence until the Contractor receives in writing assurance from UPRR’s
Designated Representative that arrangements have been made for flagging service, as may be
necessary and receives permission from UPRR’s Desighated Representative to proceed with
the work.

CONSTRUCTION AND AS-BUILT SUBMITTALS

Submittals are required for construction materials and procedures as outlined below. The
submittals shall include all review comments from the Agency and the Engineer of Record. All
design submittals shall be stamped and signed by a Professional Engineer registered in the
State of lllinois.

The tables below provide UPRR’s minimum submittal requirements for the construction items
noted. Submittal requirements are in addition to those specified elsewhere in these bid
documents. The minimum review times indicated below represent UPRR’s requirements only.
The Contractor shall allow additional time for the Agency’s review time as stated elsewhere in
these bid documents.

Submittals shall be made by the Agency to the UPRR Manager of Industry and Public Projects
unless otherwise directed by the Railroad. Items in Table 1 shall be submitted for both railroad
overpass and underpass projects, as applicable. Items in Table 2 shall be submitted for railroad
underpass projects only.

TABLE 1
SETS UPRR’s Minimum

ITEM DESCRIPTION REQD. Review Time
1 Shoring design and details 4 4 weeks
2 Falsework design and details | 4 4 weeks
3 Drainage design provisions 4 4 weeks
4 Erection diagrams and 4 4 weeks

sequence
5 Demolition  diagram  and 4 4 weeks

sequence
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Prior to or during construction of railroad underpass structures, the UPRR requires the review of
drawings, reports, test data and material data sheets to determine compliance with the
specifications. Product information for items noted in Table 2 be submitted to UPRR’s
Designated Representative through the Agency for their own review and approval of the
material. The signed submittal and the Agency’s review comments will be reviewed by UPRR
or their consultant. If a consultant performs the reviews, the consultant may reply directly to the
Agency or its Designated Representative after consultation with UPRR. Review of the
submittals will not be conducted until after review by the Agency or its Designated
Representative. Review of the submittal items will require a minimum of four (4) weeks after
receipt from the Agency.

TABLE 2
SETS
ITEM DESCRIPTION REQD. NOTES
1 Shop drawings 4 Steel and Concrete members
2 Bearings 4 For entire structures
3 Concrete Mix Designs 4 For entire structures
4 Rebar & Strand 4 For superstructure only
certifications
5 28 day concrete strength | 4 For superstructure only

Waterproofing material
6 certifications and | 4
installation procedure

Waterproofing &  protective
boards

All fracture critical members &
Structural steel o
7 A 4 other members requiring
certifications )
improved notch toughness
I All fracture critical members &
Fabrication and Test S
8 4 other = members requiring
reports .
improved notch toughness

Welding Procedures and

9 Welder Certification 4 AWS requirements
Foundation Construction Pile dr|'V|ng, d.r|IIed shatt
10 4 construction, bearing pressure
Reports .
test reports for spread footings
Compaction testing Must meet 95% maximum dry
11 reports for backfill at|4 density, Modified Proctor
abutments ASTM D1557

As-Built Records shall be submitted to the UPRR within 60 days of completion of the structures.
These records shall consist of the following items:

Overpass Projects
Electronic files of all structure design drawings with as-constructed modifications shown, in
Microstation J or Acrobat .PDF format.

Hard copies of all structure design drawings with as-constructed modifications shown.
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Underpass Projects
Electronic files of all structure design drawings with as-constructed modifications shown, in
Microstation J or Acrobat .PDF format.

Hard copies of all structure design drawings with as-constructed modifications shown.
Final approved copies of shop drawings for concrete and steel members.

Foundation Construction Reports

Compaction testing reports for backfill at abutments

APPROVAL OF DETAILS

The details of the construction affecting the UPRR tracks and property not already included in
the Contract Plans shall be submitted to UPRR’s Designated Representative through the
Agency for UPRR's review and written approval before such work is undertaken. Review and
approval of these submittals will require a minimum of four (4) weeks in addition to the Agency’s
review time as stated elsewhere in these bid documents.

MAINTENANCE OF RAILROAD FACILITIES

A. The Contractor shall be required to maintain all ditches and drainage structures free of
silt or other obstructions which may result from Contractor's operations; to promptly repair
eroded areas within UPRR’s right of way and to repair any other damage to the property of
UPRR, or its tenants.

B. All such maintenance and repair of damages due to the Contractor’s operations shall be
done at the Contractor’s expense.

C. The Contractor must submit a proposed method of erosion control and have the method
reviewed by the UPRR prior to beginning any grading on the Project Site. Erosion control
methods must comply with all applicable local, state and federal regulations.

SITE INSPECTIONS BY UPRR’s DESIGNATED REPRESENTATIVE

A. In addition to the office reviews of construction submittals, site inspections may be
performed by UPRR’s Designated Representative at significant points during construction,
including but not limited to the following:

Preconstruction meetings.

Pile driving, drilling of caissons or drilled shafts.

Reinforcement and concrete placement for railroad bridge substructure and/or superstructure.

Erection of precast concrete or steel bridge superstructure.
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Placement of waterproofing (prior to placing ballast on bridge deck).
Completion of the bridge structure.
B. Site inspection is not limited to the milestone events listed above. Site visits to check

progress of the work may be performed at any time throughout the construction as deemed
necessary by UPRR.

C. A detailed construction schedule, including the proposed temporary horizontal and
vertical clearances and construction sequence for all work to be performed, shall be provided to
the Agency for submittal to UPRR’s Designated Representative for review prior to
commencement of work. This schedule shall also include the anticipated dates when the above
listed events will occur. This schedule shall be updated for the above listed events as
necessary, but at least monthly so that site visits may be scheduled.

UPRR REPRESENTATIVES

A. UPRR representatives, conductors, flag person or watch person will be provided by UPRR at
expense of the Agency or Contractor (as stated elsewhere in these bid documents) to protect
UPRR facilities, property and movements of its trains or engines. In general, UPRR will furnish
such personnel or other protective services as follows:

When any part of any equipment is standing or being operated within 25 feet, measured
horizontally, from centerline of any track on which trains may operate, or when any object is off
the ground and any dimension thereof could extend inside the 25 foot limit, or when any
erection or construction activities are in progress within such limits, regardless of elevation
above or below track.

For any excavation below elevation of track subgrade if, in the opinion of UPRR’s Designated
Representative, track or other UPRR facilities may be subject to settlement or movement.

During any clearing, grubbing, excavation or grading in proximity to UPRR facilities, which, in
the opinion of UPRR’s Designated Representative, may endanger UPRR facilities or operations.

During any contractor’s operations when, in the opinion of UPRR’s Designated Representative,
UPRR facilities, including, but not limited to, tracks, buildings, signals, wire lines, or pipe lines,
may be endangered.

The Contractor shall arrange with the UPRR Designated Representative to provide the
adequate number of flag persons to accomplish the work.

31



FAI 90 (1-90)

Section 2008-027 DM
Cook County
Contract 60E58

WALKWAYS REQUIRED

Along the outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable for trainman’s use in walking along
trains, extending to a line not less than twelve feet (12’) from centerline of track, shall be
maintained. Any temporary impediments to walkways and track drainage encroachments or
obstructions allowed during work hours while UPRR’s flagman service is provided shall be
removed before the close of each work day. Walkways with railings shall be constructed by
Contractor over open excavation areas when in close proximity of track, and railings shall not be
closer than 8 — 6” horizontally from center line of tangent track or 9' — 6” horizontally from
centerline of curved track.

COMMUNICATIONS AND SIGNAL LINES

If required, UPRR will rearrange its communications and signal lines, its grade crossing warning
devices, train signals and tracks, and facilities that are in use and maintained by UPRR’s forces
in connection with its operation at expense of the Agency. This work by UPRR will be done by
its own forces and it is not a part of the Work under this Contract.

TRAFFIC CONTROL

Contractor’s operations that control traffic across or around UPRR facilities shall be coordinated
with and approved by the UPRR’s Designated Representative.

CONSTRUCTION EXCAVATIONS

The Contractor shall be required to take special precaution and care in connection with
excavating and shoring. Excavations for construction of footings, piers, columns, walls or other
facilities that require shoring shall comply with requirements of OSHA, AREMA and UPRR
“Guidelines for Temporary Shoring”.

B. The Contractor shall contact UPRR’s “Call Before Your Dig” at least 48 hours prior to
commencing work at 1-800-336-9193 during normal business hours (6:30 a.m. to 8:00 p.m.
central time, Monday through Friday, except holidays - also a 24 hour, 7 day a week number for
emergency calls) to determine location of fiber optics. If a telecommunications system is buried
anywhere on or near UPRR property, the Contractor will co-ordinate with UPRR and the
Telecommunication Company(ies) to arrange for relocation or other protection of the system
prior to beginning any work on or near UPRR property.

RAILROAD FLAGGING

A. Performance of any work by the Contractor in which person(s) or equipment will be within
twenty-five (25) feet of any track, or will be near enough to any track that any equipment
extension (such as, but not limited to, a crane boom) will reach within twenty-five (25) feet of
any track, may require railroad flagging services or other protective measures. Contractor shall
give the advance notice to the UPRR as required in Section 3.03 above before commencing any
such work, so that the UPRR may determine the need for flagging or other protective measures
to ensure the safety of the railroad’s operations. Contractor shall comply with all other
requirements regarding flagging as specified by Union Pacific. Any costs associated with failure
to abide by these requirements will be borne by the Contractor.
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B. Reimbursement to Railroad will be required covering the full eight-hour day during which
any flagman is furnished, unless the flagman can be assigned to other Railroad work during a
portion of such day, in which event reimbursement will not be required for the portion of the day
during which the flagman is engaged in other Railroad work. Reimbursement will also be
required for any day not actually worked by the flagman following the flagman's assignment to
work on the project for which Railroad is required to pay the flagman and which could not
reasonably be avoided by Railroad by assignment of such flagman to other work , even though
Contractor may not be working during such time. When it becomes necessary for Railroad to
bulletin and assign an employee to a flagging position in compliance with union collective
bargaining agreements, Contractor must provide Railroad a minimum of five (5) days notice
prior to the cessation of the need for a flagman. If five (5) days notice of cessation is not given,
Contractor will still be required to pay flagging charges for the five (5) day notice period required
by union agreement to be given to the employee, even though flagging is not required for that
period. An additional ten (10) days notice must then be given to Railroad if flagging services are
needed again after such five day cessation notice has been given to Railroad. The estimated
pay rate for each flag person is $ per day for an 8 hour work day with time and one-half
for overtime, Saturdays, Sundays; double time and one-half for holidays. Flagging rates are set
by the UPRR and are subject to change.

CLEANING OF RIGHT-OF-WAY

Contractor shall, upon completion of the work to be performed by Contractor upon the premises,
over or beneath the tracks of UPRR, promptly remove from the Right-of-Way of UPRR all of
Contractor’s tools, implements, and other materials whether brought upon the Right-of-Way by
Contractor or any subcontractors, employee or agent of Contractor or of any subcontractor, and
leave the Right-of-Way in a clean and presentable condition to satisfaction of UPRR.

INSURANCE PROVISIONS

Contractor shall, at its sole cost and expense, procure and maintain during the course of the
Project and until all Project work on Railroad’s property has been completed and the Contractor
has removed all equipment and materials from the Railroad’s property and has cleaned and
restored Railroad’s property to Railroad’s satisfaction, the following insurance coverage:

A. Commercial General Liability insurance. Commercial general liability (CGL) with a limit
of not less than $5,000,000 each occurrence and an aggregate limit of not less than
$10,000,000. CGL insurance must be written on ISO occurrence form CG 00 01 12 04 (or a
substitute form providing equivalent coverage).

The policy must also contain the following endorsement, which must be stated on the
certificate of insurance:
Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing
equivalent coverage) showing “Union Pacific Railroad Company Property” as the Designated
Job Site.

B. Business Automobile Coverage insurance. Business auto coverage written on ISO form
CA 00 01 (or a substitute form providing equivalent liability coverage) with a combined single
limit of not less $5,000,00 for each accident.
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The policy must contain the following endorsements, which must be stated on the certificate of
insurance:

Coverage For Certain Operations In Connection With Railroads 1ISO form CA 20 70 10 01 (or
substitute form providing equivalent coverage) showing “Union Pacific Property” as the
Designated Job Site.

Motor Carrier Act Endorsement — Hazardous materials clean up (MCS-90) if required by law.

C. Workers Compensation and Employers Liability insurance. Coverage must include but
not be limited to:

Contractor’s statutory liability under the workers’ compensation laws of the state(s) affected by
this Agreement.

Employers’ Liability (Part B) with limits of at least $500,000 each accident, $500,000 disease
policy limit $500,000 each employee.

If Contractor is self-insured, evidence of state approval and excel workers compensation
coverage must be provided. Coverage must include liability arising out of the U.S.
Longshoremen’s and Harbor Workers’ Act, the Jones Act, and the Outer Continental Shelf Land
Act, if applicable.

The policy must contain the following endorsement, which must be stated on the certificate of
insurance:

Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing
equivalent coverage) showing Railroad in the schedule as the alternate employer (or a
substitute form providing equivalent coverage).

D. Railroad Protective Liability insurance. Contractor must maintain Railroad Protective
Liability insurance written on ISO occurrence form CG 00 35 12 04 (or a substitute form
providing equivalent coverage) on behalf of Railroad as named insured, with a limit of not less
than $5,000,000 per occurrence and an aggregate of $10,000,000. A binder stating the policy is
in place must be submitted to Railroad before the work may be commenced and until the
original policy is forwarded to Railroad.

E. Umbrella or Excess insurance. If Contractor utilizes umbrella or excess policies, these
policies must “follow form” and afford no less coverage than the primary policy.

F. Pollution Liability insurance. Pollution liability coverage must be written on ISO form
Pollution Liability Coverage Form Designated Sites CG 00 39 12 04 (or a substitute form
providing equivalent liability coverage), with limits of at least $5,000,000 per occurrence and an
aggregate limit of $10,000,000.

If the scope of work as defined in this Agreement includes the disposal of any hazardous
or non-hazardous materials from the job site, Contractor must furnish to Railroad evidence of
pollution legal liability insurance maintained by the disposal site operator for losses arising form
the insured facility accepting the materials, with coverage in minimum amounts of $1,000,000
per loss, and an annual aggregate of $2,000,000.
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Other Requirements
G. All policy(ies) required above (except worker's compensation and employers liability)

must include Railroad as “Additional Insured” using ISO Additional Insured Endorsements CG
20 26, and CA 20 48 (or substitute forms providing equivalent coverage). The coverage
provided to Railroad as additional insured shall, to the extent provided under ISO Additional
Insured Endorsement CG 20 26, and CA 20 48 provide coverage for Railroad’s negligence
whether sole or partial, active or passive, and shall not be limited by Contractor’s liability under
the indemnity provisions of this Agreement.

H. Punitive damages exclusion, if any, must be deleted (and the deletion indicated on the
certificate of insurance), unless the law governing this Agreement prohibits all punitive damages
that might arise under this Agreement.

l. Contractor waives all rights of recovery, and its insurers also waive all rights of
subrogation of damages against Railroad and its agents, officers, directors and employees.
This waiver must be stated on the certificate of insurance.

J. Prior to commencing the work, Contractor shall furnish Railroad with a certificate(s) of
insurance, executed by a duly authorized representative of each insurer, showing compliance
with the insurance requirements in this Agreement.

K. All insurance policies must be written by a reputable insurance company acceptable to
Railroad or with a current Best's Insurance Guide Rating of A- and Class VII or better, and
authorized to do business in the state(s) in which the work is to be performed.

L. The fact that insurance is obtained by Contractor or by Railroad on behalf of Contractor
will not be deemed to release or diminish the liability of Contractor, including, without limitation,
liability under the indemnity provisions of this Agreement. Damages recoverable by Railroad
from Contractor or any third party will not be limited by the amount of the required insurance
coverage.

END OF SECTION
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ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE)
Effective: August 1, 2007

Description. This special provision is intended to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The special provision is not intended
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or
sodium formate. The special provision shall not apply to the dry environment (humidity less
than 60 percent) found inside buildings for residential or commercial occupancy. The special
provision shall also not apply to precast products or precast prestressed products.

Aggregate Expansion Values. Each coarse and fine aggregate will be tested by the Department
for alkali reaction according to ASTM C 1260. The test will be performed with Type | or Il
cement having a total equivalent alkali content (Na,O + 0.658K;0) of 0.90 percent or greater.
The Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.
The Engineer may differentiate aggregate based on ledge, production method, gradation
number, or other factors. An expansion value of 0.05 percent will be assigned to limestone or
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates
(manufactured stone sand); however the Department reserves the right to perform the ASTM C
1260 test.

Aggregate Groups. Each combination of aggregates used in a mixture will be assigned to an
aggregate group. The point at which the coarse aggregate and fine aggregate expansion
values intersect in the following table will determine the group.

AGGREGATE GROUPS
Coarse Aggregate Fine Aggregate
or or
Coarse Aggregate Blend Fine Aggregate Blend
ASTM C 1260 Expansion ASTM C 1260 Expansion
<0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group |l Group Il
>0.16% - 0.27% Group Il Group Il Group Il
>0.27% Group Il Group Il Group IV

Mixture Options. Based upon the aggregate group, the following mixture options shall be used;
however, the Department may prohibit a mixture option if field performance shows a deleterious
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious
alkali-silica reaction.

Group | - Mixture options are not applicable. Use any cement or finely divided mineral.
Group Il - Mixture options 1, 2, 3, 4, or 5 shall be used.
Group Ill - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used.

Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used.

For Class PP-3 concrete the mixture options are not applicable, and any cement may be used
with the specified finely divided minerals.
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a) Mixture Option 1. The coarse or fine aggregates shall be blended to place the material
in a group that will allow the selected cement or finely divided mineral to be used.

When a coarse or fine aggregate is blended, the weighted expansion value shall be
calculated separately for the coarse and fine aggregate as follows:

Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + ...

Where:  a, b, c... = percentage of aggregate in the blend;
A, B, C...= expansion value for that aggregate.

b) Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3), or 4)
that follow. The replacement ratio is defined as “finely divided mineral:portland cement”.

1) Class F Fly Ash. For Class PV, BS, MS, DS, SC, and Sl concrete and cement
aggregate mixture Il (CAM Il), Class F fly ash shall replace 15 percent of the portland
cement at a minimum replacement ratio of 1.5:1.

2) Class C Fly Ash. For Class PV, MS, SC, and SI Concrete, Class C fly ash with
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent
loss on ignition, shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on
ignition is 2.0 percent or greater. Class C fly ash with less than 18 percent calcium
oxide content shall replace 20 percent of the portland cement at a minimum
replacement ratio of 1.25:1.

For Class PP-1, RR, BS, and DS concrete and CAM I, Class C fly ash with less than
26.5 percent calcium oxide content shall replace 15 percent of the portland cement
at a minimum replacement ratio of 1.5:1.

3) Ground Granulated Blast-Furnace Slag. For Class PV, BS, MS, SI, DS, and SC
concrete, ground granulated blast-furnace slag shall replace 25 percent of the
portland cement at a minimum replacement ratio of 1:1.

For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace
15 percent of the portland cement at a minimum replacement ratio of 1.5:1.

For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent
of the portland cement at a minimum replacement ratio of 1:1.

4) Microsilica or High Reactivity Metakaolin. Microsilica solids or high reactivity
metakaolin shall be added to the mixture at a minimum 25 Ib/cu yd (15 kg/cu m) or
27 Ib/cu yd (16 kg/cu m) respectively.

c) Mixture Option 3. The cement used shall have a maximum total equivalent alkali content

(NaO + 0.658K,0) of 0.60 percent. When aggregate in Group Il is involved, any finely
divided mineral may be used with a portland cement.
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d) Mixture Option 4. The cement used shall have a maximum total equivalent alkali content
(Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is involved, any
finely divided mineral may be used with a portland cement.

e) Mixture Option 5. The proposed cement or finely divided mineral may be used if the
ASTM C 1567 expansion value is < 0.16 percent when performed on the aggregate in
the concrete mixture with the highest ASTM C 1260 test result. The ASTM C 1567 test
will be valid for two years, unless the Engineer determines the materials have changed
significantly. For latex concrete, the ASTM C 1567 test shall be performed without the
latex. The 0.20 percent autoclave expansion limitin ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement, and the
replacement cement has an equal or lower total equivalent alkali content
(Na,O + 0.658K,0), a new ASTM C 1567 test will not be required.

Testing. If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an
ASTM C 1293 test may be performed by the Contractor to evaluate the Department's ASTM
C 1260 test result. The ASTM C 1293 test shall be performed with Type | or || cement having a
total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The interior vertical
wall of the ASTM C 1293 recommended container (pail) shall be half covered with a wick of
absorbent material consisting of blotting paper. If the testing laboratory desires to use an
alternate container or wick of absorbent material, ASTM C 1293 test results with an alkali-
reactive aggregate of known expansion characteristics shall be provided to the Engineer for
review and approval. If the expansion is less than 0.040 percent after one year, the aggregate
will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid for two
years, unless the Engineer determines the aggregate has changed significantly.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 or 1567 test result. The
Engineer will not accept the result if the precision and bias for the test methods are not met.

The laboratory performing the ASTM C 1567 test shall be inspected for Hydraulic Cement -
Physical Tests by the Cement and Concrete Reference Laboratory (CCRL) and shall be
approved by the Department. The laboratory performing the ASTM C 1293 test shall be
inspected for Portland Cement Concrete by CCRL and shall be approved by the Department.

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.
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The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW?” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.

A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.
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Basis of Payment. This work will not be paid for separately but shall be considered as included

in the cost of the various traffic control items included in the contract.

CEMENT (BDE)
Effective: January 1, 2007 Revised: November 1, 2007

Revise Section 1001 of the Standard Specifications to read:

“SECTION 1001. CEMENT

1001.01 Cement Types. Cement shall be according to the following.

(a)

Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement and the total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. Organic processing additions
shall be limited to grinding aids that improve the flowability of cement, reduce pack set,
and improve grinding efficiency. Inorganic processing additions shall be limited to
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302
and Class C fly ash according to the chemical requirements of AASHTO M 295.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP or [[PM) may be used for cast-in-
place, precast, and precast prestressed concrete, except when Class PP concrete is
used. The pozzolan constituent for Type IP shall be a maximum of 21 percent of the
weight (mass) of the portland-pozzolan cement. All other cements referenced in
ASTM C 595 may be used when approved by the Engineer.

For cast-in-place construction, portland-pozzolan cements shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).
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The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type [(SM) slag-modified portland
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. All other cements referenced in ASTM C 595
may be used when approved by the Engineer.

For cast-in-place construction, portland blast-furnace slag cements shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall not be used.

Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to lllinois Modified
ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to lllinois Modified
AASHTO T 161, Procedure B. At 100 cycles, the specimens are measured and
weighed at 73 °F (23 °C).
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(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used when specified by
the Engineer. The cement shall meet the standard physical requirements for Type |
cement according to ASTM C 150, except the time of setting shall not apply. The
chemical requirements shall be determined according to ASTM C 114 and shall be as
follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the
same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: January 1, 2007

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the DBE Directory or most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
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out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE firms
performing work called for in this contract is eligible to be credited toward fulfillment of the
Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 3.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source
for DBE companies certified by the Department. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
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may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan

must also include a clear identification of the portion of the work to be performed by
the DBE partner(s).
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(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.
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(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.
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b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonabile.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder’'s good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.
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(c) The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Sprindfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
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its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain
substitute DBE participation. The Bureau will evaluate the good faith efforts in light of all
circumstances surrounding the performance status of the contract, and determine
whether the contract goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefor to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Report on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the Report shall indicate whether a disagreement as to the
payment required exists between the Contractor and the DBE or if the Contractor
believes that the work has not been satisfactorily completed. If the Contractor does not
have the full amount of work indicated in the Utilization Plan performed by the DBE
companies indicated in the Plan, the Department will deduct from contract payments to
the Contractor the amount of the goal not achieved as liquidated and ascertained
damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

ENGINEER’S FIELD OFFICE TYPE A (BDE)
Effective: April 1, 2007 Revised: August 1, 2008

Revise Article 670.02 of the Standard Specifications to read:
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“670.02 Engineer's Field Office Type A. Type A field offices shall have a minimum ceiling
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m). The office shall be provided
with sufficient heat, natural and artificial light, and air conditioning.

The office shall have an electronic security system that will respond to any breach of exterior
doors and windows. Doors and windows shall be equipped with locks. Doors shall also be
equipped with dead bolt locks or other secondary locking device.

Windows shall be equipped with exterior screens to allow adequate ventilation. All windows
shall be equipped with interior shades, curtains, or blinds. Adequate all-weather parking space
shall be available to accommodate a minimum of ten vehicles.

Suitable on-site sanitary facilities meeting Federal, State, and local health department
requirements shall be provided, maintained clean and in good working condition, and shall be
stocked with lavatory and sanitary supplies at all times.

Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an
integral part of the office where available. Solid waste disposal consisting of two waste baskets
and an outside trash container of sufficient size to accommodate a weekly provided pick-up
service.

In addition, the following furniture and equipment shall be furnished.

(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five
non-folding chairs with upholstered seats and backs.

(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment
of 23 to 30 in. (585 to 750 mm).

(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).
The top shall be basswood or equivalent and capable of being tilted through an angle of
50 degrees. An adjustable height drafting stool with upholstered seat and back shall
also be provided.

(d) Two free standing four drawer legal size file cabinet with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.

(e) One 6 ft (1.8 m) folding table with six folding chairs.

(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in.
(600 mm) wide x 30 in. (750 mm) deep with lock. The walls shall be of steel with a
3/32in. (2 mm) minimum thickness with concealed hinges and enclosed lock
constructed in such a manner as to prevent entry by force. The cabinet assembly shall
be permanently attached to a structural element of the field office in a manner to prevent
theft of the entire cabinet.

(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit.

(h) One electric desk type tape printing calculator.
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(i) A minimum of two communication paths. The configuration shall include:

(1) Internet Connection. An internet service connection using telephone DSL, cable
broadband, or CDMA wireless technology. Additionally, an 802.11g/N wireless
router shall be provided, which will allow connection by the Engineer and up to four
Department staff.

(2) Telephone Lines. Three separate telephone lines.

(i) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x
432 mm) with an automatic feed tray capable of storing 30 sheets of paper. Letter size
and 11 x 17 in. (280 x 432 mm) paper shall be provided.

(k) One plain paper fax machine with paper.

(D Two telephones, with touch tone, where available, and a digital telephone answering
machine, for exclusive use by the Engineer.

(m)One electric water cooler dispenser.

(n) One first-aid cabinet fully equipped.

(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity.
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity.
(q) One electric paper shredder.

(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of
project length.”

Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“The building or buildings fully equipped as specified will be paid for on a monthly basis until
the building or buildings are released by the Engineer.”

Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications
to read:

“This price shall include all utility costs and shall reflect the salvage value of the building or
buildings, equipment, and furniture which become the property of the Contractor after release by
the Engineer, except that the Department will pay that portion of the monthly long distance
telephone bills that, when combined, exceed $150.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:
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“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.

b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

52



FAI 90 (1-90)
Section 2008-027 DM

Cook County
Contract 60E58
PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.
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REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange.

Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40”

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)
Effective: November 1, 2005 Revised: January 1, 2007

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Usage. Self-consolidating concrete may be used for cast-in-place concrete construction items
involving Class MS, DS, and Sl concrete.

Materials. Materials shall be according to Section 1021 of the Standard Specifications.

Mix Design Criteria. Article 1020.04 of the Standard Specifications shall apply, except as
follows:

54



FAI 90 (1-90)

Section 2008-027 DM
Cook County
Contract 60E58

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd
(418 kg/cu m). The cement factor shall not be reduced if a water-reducing, retarding, or
high range water-reducing admixture is used.

(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the
Standard Specifications or 0.44, whichever is lower.

(c) The slump requirements shall not apply.

(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these
gradations. CA 11 may be used when the Contractor provides satisfactory evidence to
the Engineer that the mix will not segregate. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be +2in. (£ 50 mm) of the Contractor target value, and
within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm)
maximum.

(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 4 in. (100 mm). The Contractor may specify a
lower maximum in the mix design.

(h) The L-box blocking ratio shall be a minimum of 60 percent. The Contractor may specify
a higher minimum in the mix design.

(i) The column segregation index shall be a maximum 15 percent.
(j) The hardened visual stability index shall be a maximum of 1.

Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and
lllinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for
testing of self-consolidating concrete mixtures.

Mix Design Submittal. The Contractor’s Level IIl PCC Technician shall submit a mix design
according to the “Portland Cement Concrete Level Il Technician” course manual, except target
slump information is not applicable and will not be required. However, a slump flow target range
shall be submitted. In addition, the design mortar factor may exceed 1.10 and durability test
data will be waived.

A J-ring value shall be submitted if a lower mix design maximum will apply. An L-box blocking
ratio shall be submitted if a higher mix design minimum will apply. The Contractor shall also
indicate applicable construction items for the mix design.

Trial mixture information will be required by the Engineer. A trial mixture is a batch of concrete

tested by the Contractor to verify the Contractor's mix design will meet specification
requirements. Trial mixture information shall include test results as specified in the “Portland
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Cement Concrete Level lll Technician” course manual. Test results shall also include slump
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and
hardened visual stability index. For the trial mixture, the slump flow shall be near the midpoint
of the proposed slump flow target range.

Trial Batch. A minimum 2cuyd (1.5 cum) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used. The slump
flow shall be within 1.0in. (25 mm) of the maximum slump flow range specified by the
Contractor, and the air content shall be within the top half of the allowable specification range.

The ftrial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and
shall be performed in the presence of the Engineer.

The Contractor shall provide the labor, equipment, and materials to test the concrete. The
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability
index.

Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the
mix design and notify the Contractor. Verification by the Engineer will include the Contractor’s
target slump flow range. If applicable, the Engineer will verify the Contractor's maximum J-ring
value and minimum L-box blocking ratio.

A new trial batch will be required whenever there is a change in the source of any component
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer. The
testing criteria for the new ftrial batch will be determined by the Engineer.

When necessary, the trial batches shall be disposed of according to Article 202.03 of the
Standard Specifications.

Mixing Portland Cement Concrete. In addition to Article 1020.11 of the Standard Specifications,
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer
performance test. Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a
minimum of 100 revolutions.

Wash water, if used, shall be completely discharged from the drum or container before the
succeeding batch is introduced.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete.

Falsework and Forms. In addition to Articles 503.05 and 503.06 of the Standard Specifications,
the Contractor shall consider the fluid nature of the concrete for designing the falsework and
forms. Forms shall be tight to prevent leakage of fluid concrete.

Placing and Consolidating. Concrete placement and consolidation shall be according to
Article 503.07 of the Standard Specifications, except as follows:
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Revise the third paragraph of Article 503.07 of the Standard Specifications to read:

“Open troughs and chutes shall extend as nearly as practicable to the point of deposit. The
drop distance of concrete shall not exceed 5 ft (1.5 m). If necessary, a tremie shall be used to
meet this requirement. The maximum distance of horizontal flow from the point of deposit shall
be 25ft (7.6 m), unless approved otherwise by the Engineer. For drilled shafts, free fall
placement will not be permitted.”

Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard
Specifications.

Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the
following:

“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its
fluidity prior to placement of additional concrete. The vibrator shall be the pencil head type with
a maximum diameter or width of 1 in. (25 mm). Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.”

Quality Control by Contractor at Plant. The specified test frequencies for aggregate gradation,
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as
indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to
control production. The column segregation index test and hardened visual stability index test
will not be required to be performed at the plant.

Quality Control by Contractor at Jobsite. The specified test frequencies for air content, strength,
and temperature shall be performed as indicated in the contract plans.

Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter. The Contractor shall select
either the J-ring or L-box test for jobsite testing.

The column segregation index test will not be required to be performed at the jobsite. The
hardened visual stability index test shall be performed on the first truck delivery of the day, and
every 300 cu yd (230 cu m) thereafter. Slump flow, visual stability index, J-ring value or L-box
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual
stability index test.

The Contractor shall retain all hardened visual stability index cut cylinder specimens until the
Engineer notifies the Contractor that the specimens may be discarded.

If mix foaming or other potential detrimental material is observed during placement or at the
completion of the pour, the material shall be removed while the concrete is still plastic.

Quality Assurance by Engineer at Plant. For air content and aggregate gradation, quality
assurance independent sample testing and split sample testing will be performed as indicated in
the contract plans.
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For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent
sample testing and split sample testing will be performed as determined by the Engineer.

Quality Assurance by Engineer at Jobsite. For air content and strength, quality assurance
independent sample testing and split sample testing will be performed as indicated in the
contract plans.

For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests,
quality assurance independent sample testing will be performed as determined by the Engineer.

For slump flow and visual stability index quality assurance split sample testing, the Engineer will
perform tests at the beginning of the project on the first three tests performed by the Contractor.
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed
per plant, which will include a minimum of one test per mix design. The acceptable limit of
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual
stability index.

For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will
include a minimum of one witnessed test per mix design. The Engineer reserves the right to
conduct quality assurance split sample testing. The acceptable limit of precision will be 1.5 in.
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio.

For each hardened visual stability index test performed by the Contractor, the cut cylinders shall
be presented to the Engineer for determination of the rating. The Engineer reserves the right to
conduct quality assurance split sample testing. A limit of precision will not apply to the
hardened visual stability index.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 20 working days.
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
COOK COUNTY
EFFECTIVE AUGUST 2008

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Cook County Prevailing Wage for August 2008

FRMAN *M-F>8 OSA OSH H/W

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER

BRICK MASON
CARPENTER

CEMENT MASON
CERAMIC TILE FNSHER
COMM. ELECT.
ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRICIAN
ELEVATOR CONSTRUCTOR
FENCE ERECTOR
GLAZIER

HT/FROST INSULATOR
IRON WORKER

LABORER

LATHER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MATERIAL TESTER 1
MATERIALS TESTER 11
MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
ORNAMNTL IRON WORKER
PAINTER

PAINTER SIGNS
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SIGN HANGER
SPRINKLER FITTER
STEEL ERECTOR

STONE MASON
TERRAZZO FINISHER
TERRAZZO MASON

TILE MASON

TRAFFIC SAFETY WRKR
TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

HWY

GORARWNEFPRARWONFPRAWONE

RG TYP C Base

34.750
26.180
39.450
38.030
37.770
41.850
32.150
35.440
38.600
30.110
38.600
39.400
43.925
28.640
37.000
37.400
40.250
34.750
37.770
40.530
28.650
38.030
24.750
29.750
37.770
43.800
42 .500
39.950
38.200
47.250
45.750
40.700
33.850
42 .000
41.450
39.400
38.000
36.800
39.050
36.900
28.970
37.770
40.000
38.100
41.000
35.000
33.400
26.510
40.500
40.250
38.030
33.810
37.390
38.630
24.300

E ALL 1 30.700
E ALL 2 30.950
E ALL 3 31.150

35.250
27.930
43.000
41.830
39.770
43.850

0.000
37.940
44 _970
44 970
44 970
42 .000
49.420
30.140
38.500
39.150
42 _.250
35.500
39.770
42 .530

0.000
41.830

0.000

0.000
39.770
47.800
47.800
47.800
47.800
47.250
47.250
47.250
47.250
46.000
46.000
46.000
46.000
46.000
41.300
41.510
32.520
39.770
42.000
40.390
43.000
38.000
36.070
27.360
42 .500
42 .250
41.830

0.000
40.390
42 .630
25.900
31.350
31.350
31.350
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Pensn

Vac

Trng

8.830
8.760
6.720
8.000
8.960
7.850
6.150
7.400
9.110
7.120
9.110
10.83
8.775
7.750
7.340
8.760
9.950
8.830
8.960
7.000
7.920
8.000
8.830
8.830
8.960
9.600
9.600
9.600
9.600
6.850
6.850
6.850
6.850
9.600
9.600
9.600
9.600
9.600
7.950
7.350
2.600
8.960
8.660
7.500
8.840
6.800
6.460
4.200
8.500
9.950
8.000
6.150
6.150
6.150
3.780
6.750
6.750
6.750

6.170
6.410
8.490
9.970
6.910
7.410
7.370
7.660
11.34
8.850
11.34
8.740
6.960
5.970
12.05
10.11
14.74
6.170
6.910
7.670
9.970
9.970
6.170
6.170
6.910
6.550
6.550
6.550
6.550
5.600
5.600
5.600
5.600
6.550
6.550
6.550
6.550
6.550
13.19
8.400
2.310
6.910
7.550
8.440
5.560
3.870
7.850
2.280
6.850
14.74
9.970
9.850
11.11
9.010
1.875
5.450
5.450
5.450

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
2.640
0.000
0.000
0.000
0.000
0.000
0.000
0.650
0.000
0.000
0.000
0.000
0.000
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.270
0.310
0.300
0.550
0.490
0.170
0.380
0.700
0.290
0.230
0.290
0.750
0.000
0.350
0.690
0.310
0.300
0.270
0.490
0.000
0.550
0.550
0.270
0.270
0.490
1.000
1.000
1.000
1.000
0.000
0.000
0.000
0.000
1.000
1.000
1.000
1.000
1.000
0.500
0.420
0.000
0.490
1.120
0.400
0.980
0.330
0.590
0.000
0.500
0.300
0.550
0.310
0.350
0.500
0.000
0.150
0.150
0.150



TRUCK DRIVER E ALL 4 31.350 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350
TUCKPOINTER BLD 38.200 39.200 1.5 1.5 2.0 6.580 9.550

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations
COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
IT in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, Fiberglass, and all substitute materials, for tile made in

0.000
0.000
0.000
0.000
0.000
0.000

0.150
0.000
0.000
0.000
0.000
0.280



tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

Ffixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection,
maintenance, repair and service of radio, television, recording, voice
sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and reception of signals of any nature, business, domestic,
commercial, education, entertainment, and residential purposes,
including but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communication systems, and
the performance of any task directly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
through conduit and the installation of any incidental conduit, such
that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all mateiral that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installatin of material and such other work as may
be required in helping a Marble Setter in the handling of all material
in the erection or installation of interior marble, slate,

travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
experiors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior



and experior which sare installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER I1: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back
Hoe Front End-loader Machine; Compressor and Throttle Valve;

Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver;
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted);
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro
Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised
and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn;
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and
Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.;
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill
self-propelled); Rock Drill (truck mounted); Rollers, All; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch
Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4
small Electric Drill Winches; Bobcat (up to and including 3/4 cu.

yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

OPERATING ENGINEERS - FLOATING



Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
(hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
(hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck equipment operator (machineryman), maintenance of crane
(over 50 ton capacity) or backhoe (96,000 pounds or more),

tug/launch operator, loader, dozer and like equipment on barge,
breakwater wall,

slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator machineryman/fireman), (4 equipment
units or more) and crane maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &
Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring
and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments);
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size);
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.



Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, AlIl Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A"™ Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not
to exceed a total of 300 ft.); Pumps, Well Points; Tractaire;
Welding Machines (2 through 5); Winches, 4 Small Electric Drill
Winches.

Class 5. Bobcats (all); Brick Forklifts, Oilers.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P_.B. and trucks with scoops on the front.

Other Classifications of Work:



For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. |If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. [IFf a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by

landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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