
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one 
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors 
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised 
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors downloading and/or ordering CD-ROM’s and are wanting to bid on items included in a particular letting 
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the 
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s 
Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?  When a prospective prime bidder submits a 
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which 
items are being requested For Bidding purposes.  Only those items requested For Bidding will be analyzed.  After 
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, 
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If 
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the 
reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time 
of complete and correct original document submittal should contact the department as to status.  This is critical in 
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure 
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number 
listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or revisions 
pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid 
to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on the 
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum 
and revision issued. 
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an added 
courtesy the Department provides.  It is suggested that bidder check IDOT’s website 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.   
 

IDOT is not responsible for any e-mail related failures. 
 

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov  
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
garmantr@dot.il.gov. 
 

http://www.dot.il.gov/desenv/delett.html


 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal 
when bids are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be required 

by the contract special provisions 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together 
to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the 
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the 
time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  (217)782-3413 
Preparation and submittal of bids    (217)782-7806 
Mailing of plans and proposals    (217)782-7806 
Electronic plans and proposals    (217)524-1642 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting 
their bid.  Failure by the bidder to include an addendum could result in a bid being rejected as irregular. 
 



 RETURN WITH BID 
Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting September 21, 2007 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes  
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 60D14 
  COOK County 
  Section 2007-031-LS 
  District 1 Construction Funds 
  Route FAI 80/94 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

 

43 



 
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory) _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 60D14 
 COOK County 
 Section 2007-031-LS 
 Route FAI 80/94 
 District 1 Construction Funds 
 
 Landscaping along eastbound I-80/94 from IL Route 394 to Illinois/Indiana State line in South Holland 
and Lansing. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000.................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000.................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000.................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000.................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000.................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000.................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000.................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000.................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 

BD 354 (Rev. 11/2001) 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. CERTIFICATE OF AUTHORITY.  The undersigned bidder, if a business organized under the laws of another State, 
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BD 354A (Rev. 11/2001) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
8/16/2007

60D14
State Job # - C-91-329-07
PPS NBR - 1-73514-0213 Project Number Route
County Name - COOK- - FAI 80/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2007-031-LS 52

52
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

A2C026G3 T-CELTIS OCCID  CG 3G EACH 20.000

A2C049G3 T-QUERC ALBA    CG 3G EACH 15.000

A2C053G3 T-QUERCUS IMBRI CG 3G EACH 10.000

A2C056G3 T-QUERC MACR    CG 3G EACH 90.000

A2C061G3 T-QUERC RUBRA   CG 3G EACH 10.000

A2000116 T-ACERX FREM AB     2 EACH 23.000

A2001816 T-ACER SACR GM      2 EACH 8.000

A2002370 T-BETULA NIGRA CL  8' EACH 16.000

A2002916 T-CELTIS OCCID      2 EACH 12.000

A2003516 T-FRAX AMER AP      2 EACH 8.000

A2004322 T-F QUAD BLUE ASH 3G EACH 25.000

A2004616 T-GLEDIT TRI IN     2 EACH 33.000

A2004618 T-G TRIACANTHOS 3G EACH 10.000

A2005020 T-GYMNOCLA DIO  2-1/2 EACH 14.000

A2005316 T-LIQUDAMB STYR     2 EACH 5.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
8/16/2007

60D14
State Job # - C-91-329-07
PPS NBR - 1-73514-0213 Project Number Route
County Name - COOK- - FAI 80/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2007-031-LS 52

52
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

A2005416 T-LIRIODEN TUL      2 EACH 6.000

A2005556 T-NYSSA SYLVAT CL  6' EACH 7.000

A2006514 T-QUERCUS BICOL 1-3/4 EACH 16.000

A2006714 T-QUERCUS MACR  1-3/4 EACH 16.000

A2006822 T-Q M CHNKAPN OAK CG3 EACH 30.000

A2007114 T-QUERCUS RUBRA 1-3/4 EACH 8.000

A2007916 T-TILIA AMER RD     2 EACH 19.000

A2008168 T-TILIA CORD GS MS 7' EACH 3.000

A3003310 T-FRAXIN AMER 1-1/4BR EACH 15.000

A3005010 T-GYMNO DIO   1-1/4BR EACH 20.000

B2002666 T-MALUS ADAM CL    6' EACH 11.000

B2005416 T-PRUN VR SH TF     2 EACH 9.000

B2005716 T-PYRUS C CH TF     2 EACH 10.000

C2C02024 S-CORYLUS AMER    2'C EACH 170.000

C2C02324 S-DIERVILLA LONI  2'C EACH 35.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
8/16/2007

60D14
State Job # - C-91-329-07
PPS NBR - 1-73514-0213 Project Number Route
County Name - COOK- - FAI 80/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2007-031-LS 52

52
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

C2001524 S-CORNUS RACEMOSA  2' EACH 115.000

C3005924 S-RHUS GLABRA    2'BR EACH 90.000

C3006024 S-RHUS TYPHINA   2'BR EACH 120.000

D2C01018 E-JUNIP HOR WIL   18C EACH 25.000

D2001560 E-JUNIP VIRG       5' EACH 45.000

E20200G1 V-PARTHEN QUINQ    1G EACH 864.000

K0026700 TREE CARE EACH 996.000

K0026810 SHRUB CARE EACH 1,110.000

K0026820 VINE CARE EACH 3,132.000

K1005465 SELECT MOWING STAKES EACH 4.000

MX032680 WEED CONTR PRE-EM GRN KG 175.000

MX033189 WEED CONT N SEL/N RES LITER 20.000

M2011300 TREE PRUN 25-250 EACH 11.000

M2011350 TREE PRUN OVER 250 EACH 6.000

M2011700 SUPPLE WATERING UNIT 180.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
8/16/2007

60D14
State Job # - C-91-329-07
PPS NBR - 1-73514-0213 Project Number Route
County Name - COOK- - FAI 80/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2007-031-LS 52

52
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

M2114100 COMPOST F & P 100 SQ M 556.000

M2500750 MOWING HA 21.000

XX006078 T-AMELANCH X GRAND 2 EACH 8.000

67100100 MOBILIZATION L SUM 1.000

70102620 TR CONT & PROT 701501 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000



CONTRACT NUMBER 60D14

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 

 
 

-6-



 

 
RETURN WITH BID 

 
 
I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
 
 

-7-



 

 
RETURN WITH BID 

 
 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
H.  Sarbanes-Oxley Act of 2002 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 

 
L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act.      

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may sign the following 
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate.  The 
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company.  Before signing this 
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the Bidder signs the Certification, the 
Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

               
          Name of Authorized Representative (type or print)                                Title of Authorized Representative (type or print) 
 
                
                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $90,420.00?  YES         NO      
 3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $90,420.00?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  It must be signed by an individual who is authorized to execute contracts for the bidding entity.  Note:  Signing the NOT 
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be completed, signed and dated or the bidder 
may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
signature box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$90,420.00 (60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 
  1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
       Highway Authority?       Yes       No __ 
 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  $90,420.00,  (60%  of the Governor's salary as of  7/1/01)  provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01) are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of the salary of the Governor? Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds $90,420.00,  (60% of the Governor's salary as of  7/1/01)  are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of  2 times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  $90,420.00,  (60 %  of  the  
    Governor's  salary as of  7/1/01)  provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the salary of the Governor 
     as of 7/1/01) are you entitled to receive (i) more then 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of  the  salary  of  the 
     Governor?         Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds $90,420.00,  (60% of the Governor's salary as of 
     7/1/01)  are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 

             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:        

 Name of Authorized Representative (type or print)  

Completed by:        

 Title of Authorized Representative (type or print)  

Completed by:               

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State 
of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE SIGNED 
 
 

        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
      
 
 
 
 
 

 
        Rev. 3/98 
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RETURN WITH BID  

  Contract No. 60D14 
  COOK County 
  Section 2007-031-LS 
  Route FAI 80/94 
  District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
    TO BE ASSIGNED 
 MINORITY EMPLOYEES TRAINEES  TO CONTRACT 

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   
                   
SUPERVISORS                   
                   
FOREMEN                   
                   
CLERICAL                   
EQUIPMENT                   
OPERATORS                   
                   
MECHANICS                   
                   
TRUCK DRIVERS                   
                   
IRONWORKERS                   
                   
CARPENTERS                   
                   
CEMENT MASONS                   
                   
ELECTRICIANS                   
PIPEFITTERS,                   
PLUMBERS                   
                   
PAINTERS                   
LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
 
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         
*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 - Pg 1 (Rev. 3/98) 
                                                                   Note:  See instructions on the next page                                                               IL 494-0454 
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   Contract No. 60D14 
   COOK County 
   Section 2007-031-LS  
   Route FAI 80/94 
   District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256-Pg. 2 (Rev. 3/98) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed only if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 



 

 
RETURN WITH BID   
  Contract No. 60D14 
  COOK County 
  Section 2007-031-LS 
  Route FAI 80/94 
  District 1 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
   
   
 
 
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
 
  
 Name and Address of All Members of the Firm: 
  
    
    
    
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  
(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  
  
   
 
 
 Corporate Name  
  
 By  

Signature of Authorized Representative 
  
   
  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  
Signature 

   
 Business Address  
  
   
   
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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  Division of Highways 
  Proposal Bid Bond 
  (Effective November 1, 1992) 

   Item No.   
   Letting Date    
 
KNOW ALL MEN BY THESE PRESENTS, That We 

 

  
 
  
as PRINCIPAL, and   
  
 as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in 
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date 
indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in 
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the 
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of 
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter 
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount 
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid 
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make 
full payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for 
all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 
 
 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective 
officers this __________________ day of ____________________________ A.D., _____. 

 
PRINCIPAL      SURETY 

   
(Company Name)                                                                   (Company Name)                                                                   
  
By:    By:  
                            (Signature & Title)                                           (Signature of Attorney-in-Fact)   
  

Notary Certification for Principal and Surety 
STATE OF ILLINOIS, 
COUNTY OF __________________ 
 
I, _________________________________________________________, a Notary Public in and for said County, do hereby certify  that 

______________________________________________and _______________________________________________________________ 

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instrument as their free and voluntary act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this ___________ day of ___________________________, A.D. ________. 
 
 My commission expires   _____________________        _______________________________________________ 

                                                                                                                                Notary Public 
 
                   
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing below the Principal 
is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the 
conditions of the bid bond as shown above. 
 
____________________ _____________________________________ ____________________________________________ 
Electronic Bid Bond ID#  Company/Bidder Name     Signature and Title 

BD 356 (Rev. 2000) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
  Contract No. 60D14 
  COOK County 
  Section 2007-031-LS 
  Route FAI 80/94 
  District 1 Construction Funds 
 
 
 
 
    

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., September 21, 2007.  All bids will be gathered, 
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley 
Building shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 60D14 
  COOK County 
  Section 2007-031-LS 
  Route FAI 80/94 
  District 1 Construction Funds 
  
 Landscaping along eastbound I-80/94 from IL Route 394 to Illinois/Indiana State line in South Holland 
and Lansing. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Milton R. Sees, Acting Secretary 

BD 351 (Rev. 01/2003) 
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Contract 60D14 

INDEX   
FOR  

SUPPLEMENTAL SPECIFICATIONS   
Adopted January 1, 2007  

  

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS frequently used RECURRING SPECIAL 
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.  
  
No ERRATA this year.  

  
SUPPLEMENTAL SPECIFICATIONS  

  
Std. Spec. Sec.                                                                                                                                                   Page No.  
  
  

No Supplemental Specifications this year. 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07).................................................................................................................

 
1 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .............................................. 3 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) ........................................................................................................... 4 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ...................................................................
 

14 
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)............................................................. 19 
6  Reserved ................................................................................................................................................... 24 
7  National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03)................................. 25 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)..............................................................................
 

26 
9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)............................................... 27 

10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07) ............................................................................. 30 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)................................................ 33 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)............................................................... 35 
13  Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07) ........................................... 39 
14  Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07) .............................................................. 41 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) .................................................. 42 
16  Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)........................................... 44 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 3-1-05) ............................................................................................ 45 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07) .................................................................................................. 47 
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07) ............................................................................................. 48 
20  Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ........................................................ 49 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07) .................................................................................................. 53 
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07) ...................................................... 55 
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07) ...................................................... 57 
24  Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)................................................................ 59 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)........................................................................... 60 
26  English Substitution of Metric Bolts (Eff. 7-1-96)........................................................................................ 61 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) .......................................... 62 
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) ................................................ 63 
29  Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ............................. 64 
30  Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) ............................ 70 
31  Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-07) ................................. 78 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction”, Adopted January 1, 2007, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials”, 
in effect on the date of invitation for bids; and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI-80/94, (Kingery Expressway), Section 2007-031-LS, in Cook County, and in 
case of conflict with any part, or parts, of said specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

FAI-80/94/US 6, (Kingery Expressway) 
SECTION  2007-031 LS 

COOK COUNTY 
CONTRACT NO.:  60D14 

 
 
LOCATION OF PROJECT 
 
The project begins at the interchange of FAI 80/294 and Illinois Route 394 in Cook County, 
Illinois and extends in an easterly direction along FAI 80/94 to the Illinois/Indiana state line and 
includes work along Illinois Route 394 south of Thornton Lansing Road. 
 
The project is located in the Village of Lansing in the County of Cook. 
 
 
DESCRIPTION OF PROJECT 
 
The project consists of enhancement landscaping for the entire net length of this project.  The 
work to be performed under this contract includes various tree, perennial plant and shrub 
plantings, tree pruning, seeding, sodding, mulching and all incidental and collateral work 
necessary to complete the project as shown on the plans and described herein. 
 
 
COMPLETION DATE PLUS GUARANTEED WORKING DAYS 
Effective: September 30, 1985 Revised: November 1, 1995 
 
Revise Article 108.05 (c) of the Standard Specifications as follows: 
 

"When a completion date plus guaranteed working days is specified, the Contractor shall 
complete all contract items and safely open all roadways to traffic by 11:59 PM on, June 1, 
2008 except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 10 
guaranteed working days after the completion date for opening the roadway to traffic.   
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Under extenuating circumstances the Engineer may direct that certain items of work, not 
affecting the safe opening of the roadway to traffic, may be completed within the 
guaranteed working days allowed for clean up work and punch list items.  Temporary lane 
closures for this work may be allowed at the discretion of the Engineer. 

 
Article 108.09 of the Standard Specifications or the Special Provision for Failure to Complete the 
Work on Time, if included in this contract, shall apply to both the completion date and the 
number of working days. 
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NOTICE OF INTENT FORM 
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STORM WATER POLLUTION PLAN FORM 
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94 interchange will be reconfigured as well, with the east to north and west to south 
movements at the I-80/94 IL 394 loop ramps being removed and replaced with semi 
directional ramps (flyovers). 
 
All mainline structures and overhead structures (IL 83, Wentworth Avenue, 170th Street 
and Thornton-Lansing Road) will be reconstructed.  Some mainline structures will be 
realigned to accommodate the interchange reconfigurations.  In addition, several retaining 
walls will be constructed along the mainline roadways and cross streets.   
 
All interstate, including IL 394, and ramp pavements will be replaced with either 
continuously reinforced concrete pavement or jointed concrete pavement.  IL 83, 170th 
Street, Burnham Avenue, and Wentworth Avenue pavements will be replaced with jointed 
concrete pavement.  Existing pavements on 175th Street, Bernice Avenue, Thornton-
Lansing, Dorchester Avenue, Van Dam Road and 176th Place will be replaced with 
bituminous pavements. 
 
Drainage inlets will be placed along the median of the Interstates and IL 83 and storm 
water runoff will be conveyed through proposed sewers to outlets at existing locations per 
the Location Drainage Plan.  New detention areas will be provided in the location of the 
existing loop ramps at IL 83.  Existing drainage culverts that cross I-80 will be replaced.  
Pump Stations 1 and 6 will be removed at the completion of the improvements.  Roadside 
ditches along I-94, IL 394 and ramps will be improved. 
 
Other work includes construction of a noise abatement walls along both sides of I-80 from 
IL 83 to US 41 (with omissions) and along I-94 from Thorn Creek to 159th Street, 
installation of high mast tower lighting, sign structure installations, pavement striping 
restoration and all necessary and related road work. 
 

Environmental Descriptions 
 
West of the I-94/IL 394 interchange are sensitive ecological areas and commitments have 
been made to protect them.  These areas include the Thorn Creek Forest Preserve, 
Volbrecht Woods, Wampum Lake Seepage INAI sites, and sand flatwood communities.  All 
required protection devices, activities, and training must be completed before any work 
may begin. 
 
Entry is not permitted under any circumstances in these forest preserve areas.  This 
includes all construction traffic, foot and motorized, to enter this forest preserve.  Perimeter 
fencing and no-intrusion signage will be erected.  These protection devices are listed in the 
Erosion Control Plan. 
 
The required plant species sensitivity training session is further explained in the Special 
Provisions. 
 
Existing ground water levels must be maintained to protect existing pharmacological 
communities.  New drainage swales are to be dug so they do not intersect with ground 
water levels.  Rubber gasket sealed storm sewers and anti-seep collars are among the 
devices utilized. 
 
Compaction must also be minimized in this western location outside of the embankment 
area.  The Contractor may use low ground weight vehicles or matting to reduce rutting.  
The Contractor will also be responsible to rework the topsoil to remove any unnatural 
compaction that occurred. 
 
IDOT will work with the FPDCC to develop a maintenance and restoration plan.  
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Reseeding west of this interchange will be done with native prairie mixes that supplement 
the adjacent areas and any tree replacement within the preserve will be coordinated with 
the FPDCC.  More specific information is included in the plans. 
 

 

b. The following is a description of the intended sequence of major activities which will disturb soils for 
major portions of the construction site, such as grubbing, excavation and grading (use additional 
pages, as necessary): 
The project has been scheduled to be built in three phases (first phase advanced work, second phase 

mainline first year, and second phase mainline second year).  During each phase multiple 
contracts will be awarded.  Each of these contracts have multiple stages.   

 
Phase I Contracts: 62103, 62109, 62112, 62348, 62350, 62351, 62352, 62353, 62422, 

62518 
Phase I-Stages 1 and 2 
 

• Resurface of IL 394 and replacement of shoulders. 
• Placement of new embankment for I-94 EB from IL 394 to merge with I-80. 
• Construction of new pavement on new alignment for I-94 EB from IL 394 to merge with 

I-80. 
• Construction of new ramp bridge from I-80/294 EB to IL 394 NB and widening of I-294 

to accommodate the ramp exit. 
• Construction of new IL 394 NB bridge over Thorn Creek. 
• Construction of new Thornton-Lansing Road bridge over IL 394 and associated 

roadway work on Dorchester Avenue. 
• Construction of new 170th Street bridge over I-94 and associated roadway work on 

Prince Drive and Van Dam Road. 
• Reconstruction of the northbound lanes of IL 83  (Torrence Avenue), new ramps on 

east side of I-80/IL 83 interchange and temporary ramp pavement at I-80. 
• Begin construction of both Bernice Avenue and 175th Street from IL 83 to Wentworth 

Avenue and portions of 175th Street between Paxton Avenue IL 83.  Construction 
includes retaining walls and street relocation. 

• Begin construction of Wentworth Avenue. 
 
Phase I-Stage 3 
 

• Finish construction at locations discussed in Phase I-Stages 1 and 2. 
• Switch traffic on IL 83 to northbound lanes and construct southbound lanes and new 

drainage system. 
• Construct ramps on west side of I-80/IL 83 interchange. 
• Complete all work necessary for start of Phase II. 

Phase II Contracts: 62104, 62107, 62109, 62110, 62113, 62350 
Phase II-Stage 1 
 

• Placement of embankment and pavement for widening of I-80/294 from Thorn Creek to 
the bridge over the Grand Trunk Railroad. 

• Placement of embankment and pavement for IL 394 NB. 
• Construction of IL 394 Northbound bridge over I-80. 
• Placement of embankment and pavement for I-94 Westbound. 
• Construction of bridge for I-94 westbound over Thorn Creek. 
• Placement of embankment and pavement for a small segment of IL 394 southbound 

over Grand Trunk Railroad. 
• Construction of the outer lanes of the bridge IL 394 southbound over Canadian 

National Railroad. 
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• Placement of embankment and pavement for Ramp H, IL 394 northbound to I-80 
westbound. 

• Placement of embankment and pavement for connector ramp from IL 394 northbound 
to I-80 east bound. 

• Construction of collector-distributor roadway west of IL 83.  
 
Phase II-Stages 2 thru 6 
 

• Continue construction at locations discussed in Phase II-Stage 1 with sub-stages used 
to complete the work necessary for the start of Phase III. 

 
Phase III Contracts: 62105, 62108, 62111, 62114 
Phase III-Stage 1 
 

• Placement of embankment and pavement for I-94 EB. 
• Placement of embankment and pavement for IL 394 SB. 
• Construction of IL 394 Southbound bridge over I-80. 
• Placement of embankment and pavement for I-94 Eastbound. 
• Construction of bridge for I-94 Eastbound over Thorn Creek. 
• Construction of the remaining portion of the bridge IL 394 southbound over Canadian 

National Railroad. 
• Placement of embankment and pavement for Ramp F, IL 394 southbound to I-80 

westbound. 
• Construction of I-80 eastbound lanes from Burnham Avenue to Illinois State Line. 
• Construction of I-80 westbound lanes from I-294 to approximately the exit to I-94 WB. 

 
Phase III-Stage 2 
 

• Begin reconstruction of Burnham Road from Bernice Road to south of I-80/94. 
• Construction of I-80 westbound lanes from approximately the exit to I-94 WB to US 41. 
• Construction of I-80 Eastbound lanes near Railroad Avenue. 
• Continue construction at locations discussed in Phase III-Stage 1 with sub-stages used 

to complete the work. 
 
Post Mainline Construction 
 

• Final landscaping. 
• Bridge painting. 

 
c. The total area of the construction site is estimated to be 371 acres (150 HA). 

The total area of the site that it is estimated will be disturbed by excavation, grading or other activities is 
acres 371 (150 HA): Phase I, 134 ac (54 ha); Phase II, 142 ac (57 ha); Phase III, 95 ac (39 ha). 
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d. 
 
 
 
 
e. 
 
 
 
 
 
f. 
 
 
 
 
 
g. 
 

The estimated runoff coefficients of the various areas of the site after construction activities are 
completed are contained in the project drainage study, which is hereby incorporated by reference in 
this plan.  Information describing the soils at the site is contained either in the Soils Report for the 
project, which is hereby incorporated by reference, or in an attachment to this plan. 
 
The design/project report, hydraulic report, or plan documents, hereby incorporated by reference, 
contain site map(s) indicating drainage patterns and approximate slopes anticipated after major grading 
activities, areas of major soil disturbance, the location of major structural and nonstructural controls 
identified in the plan, the location of areas where stabilization practices are expected to occur, surface 
waters (including wetlands), and locations where storm water is discharged to a surface water. 
 
The names of receiving water(s) and areal extent of wetland acreage at the site are in the 
design/project report or plan documents, which are incorporated by reference as a part of this plan. 
 

Thorn creek will accept storm water runoff on the western half of the project, and the Little 
Calumet will accept run off on the eastern half of the project. 

 
During major storm events, some locations within the work zone may become saturated.  These 
saturated areas may be expected near Thorn Creek, I-80 over the Canadian National Railroad eastern 
abatement, Ramp F, Ramp E, I-94 WB near Thorn Creek, and the areas near culverts.  In addition, the 
project impacts several wetlands and these areas would also be expected to be saturated as a result of 
a major storm event.  Care has been taken to prepare the Erosion Control Plan to limit erosion and the 
 ponding of water in the work zone.  
 
 

2. Controls 
 

This section of the plan addresses the various controls that will be implemented for each of the major 
construction activities described in 1.b. above.  For each measure discussed, the contractor that will be 
responsible for its implementation is indicated.  Each such contractor has signed the required certification on 
forms which are attached to, and a part of, this plan: 

 
a. Erosion and Sediment Controls 

  
 (i) Stabilization Practices.     Provided below is a description of interim and permanent stabilization 

practices, including site-specific scheduling of the implementation of the practices.  Site plans 
will ensure that existing vegetation is preserved where attainable and disturbed portions of the 
site will be stabilized.  Stabilization practices may include:  temporary seeding, permanent 
seeding, mulching, geotextiles, sod stabilization, vegetative buffer strips, protection of trees, 
preservation of mature vegetation, and other appropriate measures.  Except as provided in 
2.a.(i).(A) and 2.b., stabilization measures shall be initiated as soon as practicable in portions of 
the site where construction activities have temporarily or permanently ceased, but in no case 
more than 14 days after the construction activity in that portion of the site has temporarily or 
permanently ceased on all disturbed portions of the site where construction activity will not occur 
for a period of 21 or more calendar days.

  
 (A) Where the initiation of stabilization measures by the 14th day after construction activity 

temporarily or permanently ceases is precluded by snow cover, stabilization measures 
shall be initiated as soon as practicable thereafter. 

 
 Description of Stabilization Practices (use additional pages, as necessary): 
 1. Temporary Erosion Control Seeding shall be applied in accordance with the Special 

Provision.  Seed mixture will depend on the time of year it is applied.  Oats will be 
applied from January 1 to July 31 and Hard Red Winter Wheat from August 1 to 
December 31. 

2. Short Term Seeding — Seeding Class 2A shall be used to protect bare earth from more 
than just one or two summer-winter cycles.  Due to the length and complexity of this 
project, it is necessary that short term, final graded slopes be short term seeded as 
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directed by the Engineer. 
3. Stone Riprap — Class A4 stone riprap with filter fabric will be used as protection at the 

discharge end of most storm sewer and culvert end sections to prevent scouring at the 
end of pipes and to prevent downstream erosion. 

4. Temporary Tree Protection — Shall consist of items “temporary fencing” and “tree trunk 
protection” as directed by the engineer and in accordance with Article 201.05 of the 
Illinois Department of Transportation’s Standard Specifications for Road and Bridge 
Construction. 

5. Permanent Stabilization — All areas disturbed by construction will be stabilized as soon 
as permitted with permanent seeding following the finished grading, but always within 
seven days with Temporary Erosion Control Seeding.  Erosion Blankets will be installed 
over fill slopes, which have been brought to final grade and have been seeded to 
protect the slopes from rill and gully erosion and allow seeds to germinate properly. 

6. Erosion Control Blankets and Mulching — Erosion control blankets will be installed over 
fill slopes and in high velocity areas that have been brought to final grade and seeded to 
protect slopes from erosion and allow seeds to germinate.  Mulch will be applied in 
relatively flat areas to prevent further erosion. 

 
 (ii) Structural Practices.  Provided below is a description of structural practices that will be implemented, to 

the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the 
discharge of pollutants from exposed areas of the site.  Such practices may include silt fences, earth dikes, 
drainage swales, sediment traps, check dams, subsurface drains, pipe slope drains, level spreaders, storm 
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions and temporary or 
permanent sediment basins.  The installation of these devices may be subject to Section 404 of the Clean 
Water Act.  

 
 Description of Structural Practices (use additional pages, as necessary): 
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1. Sediment Control, Stabilized Construction Access – Coarse aggregate overlaying a geotextile 
fabric will be placed in locations necessary for contractor access.  The aggregate surface of the 
access points will capture soil debris, reducing the amount of soil deposits placed on to the 
roadway by vehicles leaving the work zones. 

2. Inlet Filters – Inlet and Pipe Protection will be provided for storm sewers.  These filters will be 
placed in every inlet, catch basis or manhole with an open lid, which will drain water during at least 
a 10-year storm event.  The Erosion Control Plan will identify the structures requiring Inlet filters. 

3. Sediment Control, Silt Fence— A silt fence will be placed adjacent to the areas of construction to 
intercept waterborne silt and prevent it from leaving the site.  These areas are marked on the 
erosion control plans in each contract. 

4. Sediment Control, Temporary Ditch Checks — Rolled excelsior ditch checks will be placed in 
swales at the rate of one for every 0.3 meters in vertical drop, or as directed by the Engineer, in 
order to prevent downstream erosion. 

5. Sediment Control, Temporary Stream Crossing -- Coarse aggregate overlaying a geotextile fabric 
will be placed in locations necessary for contractor access over water channels.  The aggregate 
surface of the crossing will reduce the amount of soil disturbance in the streams. 

6. Sediment Control, Temporary Pipe Slope Drain – This item consists of a pipe with flared end 
sections, placed daily, along with anchor devices in conjunction with temporary berms that direct 
runoff down an unstabilized slope. 

7. Sediment Control, Dewatering Basins will be provided at wherever the contractor is removing and
discharging water from excavated areas and the water is not being routed through a sediment trap 
or basin. 

8. Stone riprap will be provided at several storm and culvert outlets as a measure for erosion and 
sediment control where needed during and after the project.   

9. Bridges will be designed to reduce the potential for scouring. 
10. Underdrains will be used to minimize potential erosion caused by surface water flows by reducing 

the subsurface water which can cause failed pavements, unstable shoulders and other disturbed 
areas. 

11. Covers will be placed on open ends of pipes in trenches. 
 
The structural practices indicated above may not be used in every contract.  The Erosion Control Plans 
included in every contract will indicate which structural practices are required for that contract. 

b. Storm Water Management 
 
Provided below is a description of measures that will be installed during the construction process to 
control pollutants in storm water discharges that will occur after construction operations have been 
completed.  The installation of these devices may be subject to Section 404 of the Clean Water Act. 
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 (i) 
 
 
 
 
 
 
 
 
 
(ii) 
 
 
 
 
 
(iii) 
 
 
 
 
 
 
 
 
 
 
 
 
 
(iv) 

Such practices may include:  storm water detention structures (including wet ponds); storm water 
retention structures; flow attenuation by use of open vegetated swales and natural depressions; 
infiltration of runoff on site; and sequential systems (which combine several practices).  The 
practices selected for implementation were determined on the basis of the technical 
guidance in Section 10-300 (Design Considerations) in Chapter 10 (Erosion and 
Sedimentation Control) of the Illinois Department of Transportation Drainage Manual.  If 
practices other than those discussed in Section 10-300 are selected for implementation or 
if practices are applied to situations different from those covered in Section 10-300, the 
technical basis for such decisions will be explained below. 
 
Velocity dissipation devices will be placed at discharge locations and along the length of any 
outfall channel as necessary to provide a non-erosive velocity flow from the structure to a water 
course so that the natural physical and biological characteristics and functions are maintained 
and protected (e.g., maintenance of hydrologic conditions, such as the hydroperiod and 
hydrodynamics present prior to the initiation of construction activities). 
 
The Department proposes to remove vegetation within the project limits as necessary for 
construction.  The Department proposes to revegetate these areas with salt tolerant turf grass 
near the roadway and the majority of ground cover consisting of native prairie grasses and 
wildflowers.  Areas that require tree removal will be reforested. 
 
Approximately 1,772 trees exist on Forest Preserve property that are proposed for removal. The 
Forest Preserve accounted for tree trunk cross sectional area, species, location, and condition to 
evaluate these trees.  The Department has agreed to replace all 1,772 trees on a 1 to 1 basis.  
The replacement trees will only be worth 57% of the original trees, requiring the Department to 
reimburse the FPDCC for the remaining 43% to fulfill the Department’s mitigation responsibility.  
During this process, 4.0 acres of Forest Preserve property will be exposed, with the Department 
reforesting the 4.0 acres according to our planting policies, leaving the FPDCC the potential to 
restore 3.0 more acres. 
 
Articulated Block Mats are being utilized for this project to control erosion underneath bridge 
decks adjacent to streams and wet areas.  These articulated block mats will be installed early in 
the project, providing construction crews with stabilized work pads, and will be left in place, giving 
bridge inspectors and highway maintainers suitable, and non-damaging means to perform 
necessary maintenance.   
 
 
Note:  

1. Ponded water areas with wetland type vegetation will be created for this project for water 
quality only, and not detention or habitat.  Only the first flush of runoff will be detained.   

2. It is not anticipated that any channels will be relocated as part of this project, however, if 
a need arises, a riffle pool will be used to accommodate the relocation. 

3. When possible, the flow in detention basins will be offset, not linear. 
4. Care will be taken to only use fertilizer nutrients on final seeding items when nutrients are 

incorporated into the soil during seedbed preparation. 
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 Description of Storm Water Management Controls (use additional pages, as necessary): 
 

1. Detention ponds on the southwest and northwest quadrants of the IL 83 and I-94/CD road 
interchange will provide additional storm water detention.  

 
2. Proposed oversized pipe at Outlet 22 will provide additional storm water detention.   

 
3. Lengths of ditches will be maximized in order to aid in pollutant filtering along with the 

over sizing of storm sewers and ditches.   
 

4. Pump Stations #1 and #6 will be removed as a result of this project.  The removal of these 
pump stations will reduce the velocity of release water at the discharge points.  The 
reduction in velocity of the water will reduce the potential for erosion.   

 
5. Permanent measures for storm water management controls will be placed as soon as 

possible during construction. 
a. All ditches will be vegetated, where feasible, which will provide a buffering effect 

for run off contaminates.   
b. Ditches should receive permanent seeding after the final grading and topsoil have 

been placed. 
c. In turf areas where low maintenance seeding is required, native prairie grasses 

should be used in the final landscaping design. 
d. Wet bottom ditches will be employed before outfalls.  The ditches will be 

oversized to contribute to detention, where feasible.  If wet bottom ditches are not 
feasible, the ditches will be lined with riprap.  

 
6. Sediment traps located outside the final clear zone and below the elevation of the 

roadway subgrade will be left in place at the completion of the project. 

 
 

c. Other Controls 
 
 (i) Waste Disposal.  No solid materials, including building materials, shall be discharged into Waters 

of the State, except as authorized by a Section 404 permit. 
 
 (ii) The provisions of this plan shall ensure and demonstrate compliance with applicable State and/or 

local waste disposal, sanitary sewer or septic system regulations. 
 

d. Approved State or Local Plans 
 
 The management practices, controls and provisions contained in this plan will be in accordance with 

IDOT specifications, which are at least as protective as the requirements contained in the Illinois 
Environmental Protection Agency’s Illinois Urban Manual, 1995.  Procedures and requirements specified 
in applicable sediment and erosion site plans or storm water management plans approved by local 
officials shall be described or incorporated by reference in the space provided below.  Requirements 
specified in sediment and erosion site plans or site permits or storm water management site plans or site 
permits approved by local officials that are applicable to protecting surface water resources are, upon 
submittal of an NOI to be authorized to discharge under permit ILR10 incorporated by reference and are 
enforceable under this permit even if they are not specifically included in the plan. 
 
Description of procedures and requirements specified in applicable sediment and erosion site plans or 
storm water management plans approved by local officials: See Erosion Control and Landscaping Plan. 
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3 Maintenance 
 
 The following is a description of procedures that will be used to maintain, in good and effective operating 

conditions, vegetation, erosion and sediment control measures and other protective measures identified in this 
plan (use additional pages, as necessary): 

 
 Construction equipment shall be stored and fueled only at designated locations.  All necessary measures shall be 

taken to contain any fuel or pollution runoff in compliance with environmental law and EPA Water Quality 
Regulations.  Leaking equipment or supplies shall be immediately repaired or removed from the site.  The 
construction field engineer on a weekly basis shall inspect the project to determine that erosion controls efforts 
are in place and effective and if other control is necessary.  Sediment collected during construction by the various 
temporary erosion systems shall be disposed on the site on a regular basis as directed by the Engineer.   
 
All erosion and sediment control measures will be checked weekly and after each significant rainfall (13 mm (0.5 
inch) or greater in a 24 hour period).  The following items will be checked: 
 

1. Seeding – all erodable bare earth areas will be temporarily seeded and inspected on a weekly basis to 
minimize the amount of erodable surface within the contract limits. 

2. Silt Filter Fence, all types 
3. Erosion Control Blanket 
4. Tree Protection 
5. Ditch Checks 
6. Temporary slope drains 
7. Sediment/dewatering basins 
8. Stabilized construction entrances 

 
All maintenance of the erosion control systems will be the responsibility of the contractor.  All locations where 
vehicles enter and exit the construction site and all other areas subject to erosion should also be inspected 
periodically.  Inspection of these areas shall be made at least once every seven days and within 24 hours of the 
end of each 13 mm (0.5 inch) or greater rainfall, or an equivalent snowfall.  
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4 
 
 
 
 
 
 
a. 
 
 
 
 
 
 
b. 
 
 
 
 
c. 
 
 
 
 
 
d. 

Inspections  
 
Qualified personnel shall inspect disturbed areas of the construction site, which have not been finally 
stabilized, structural control measures, and locations where vehicles enter or exit the site.  Such 
inspections shall be conducted at least once every seven (7)-calendar days and within 24 hours of the end 
of a storm that is 0.5 inches or greater or equivalent snowfall. 
 
Disturbed areas and areas used for storage of materials that are exposed to precipitation shall be 
inspected for evidence of, or the potential for, pollutants entering the drainage system.  Erosion and 
sediment control measures identified in the plan shall be observed to ensure that they are operating 
correctly.  Where discharge locations or points are accessible, they shall be inspected to ascertain 
whether erosion control measures are effective in preventing significant impacts to receiving waters. 
Locations where vehicles enter or exit the site shall be inspected for evidence of off site sediment tracking.
 
Based on the results of the inspection, the description of potential pollutant sources identified in section 1 
above and pollution prevention measures identified in section 2 above shall be revised as appropriate as 
soon as practicable after such inspection.  Any changes to this plan resulting from the required inspections 
shall be implemented within 7 calendar days following the inspection. 
 
A report summarizing the scope of the inspection, name(s) and qualifications of personnel making the 
inspection, the date(s) of the inspection, major observations relating to the implementation of this storm 
water pollution prevention plan, and actions taken in accordance with section 4.b. shall be made and 
retained as part of the plan for at least three (3) years after the date of the inspection.  The report shall be 
signed in accordance with Part VI. G of the general permit. 
 
If any violation of the provisions of this plan is identified during the conduct of the construction work 
covered by this plan, the Resident Engineer or Resident Technician shall complete and file an “Incidence
of Noncompliance” (ION) report for the identified violation.  The Resident Engineer or Resident Technician 
shall use forms provided by the Illinois Environmental Protection Agency and shall include specific 
information on the cause of noncompliance, actions which were taken to prevent any further causes of 
noncompliance, and a statement detailing any environmental impact which may have resulted from the 
noncompliance.  All reports of noncompliance shall be signed by a responsible authority in accordance 
with Part VI. G of the general permit. 

 
Dewatering activities for footing and pier construction of retailing walls and bridges will be a source 
of non-storm water discharge during construction.  Contractors should discharge dewatering 
activities to a temporary settling basing surrounded by silt fence.     
 

 
 
The report of noncompliance shall be mailed to the following address: 

 
 Illinois Environmental Protection Agency 

Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276 
 

5 Non-Storm Water Discharges 
 
 Except for flows from fire fighting activities, sources of non-storm water that is combined with storm water discha

associated with the industrial activity addressed in this plan must be described below.  Appropriate pollution preven
measures, as described below, will be implemented for the non-storm water component(s) of the discharge.  (
additional pages as necessary to describe non-storm water discharges and applicable pollution control measures).
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The cutting of joints in PCC pavements or bridge deck grooving will result in slurry. This slurry 
must be contained on the deck/pavement and cleaned up.     
 
An additional source of non-storm water discharge during construction is the slurry from washing 
out redi-mix concrete trucks.  Redi-mix concrete trucks should wash out in in designated areas 
surrounded by silt fence.  After all PCC items have been constructed, the dried concrete wash 
material should be cleaned up and properly disposed of.  It will be the contractor’s responsibility to 
secure these designated areas for the duration of their use.  The Engineer must approve the 
locations. 
 
On site maintenance of equipment must be performed in accordance with environmental law, such 
as proper storage and no dumping of old engine oil or other fluids on site. 

 

 Good Housekeeping 
1. An effort will be made to store only enough product required to do the job. 
2. All materials stored on site will be stored in a neat, orderly manner in their appropriate containers, and if 

possible, under a roof or other enclosure. 
3. Products will be kept in their original containers with the original manufacturer’s label. 
4. Substances will not be mixed with one another unless recommended by the manufacturer. 
5. The site superintendent will inspect daily to ensure proper use and disposal of materials on the site. 
6. Whenever possible, all of a product will be used up before disposing of the container. 
7. Follow manufacturer’s recommended practices for use and disposal. 
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Contractor Certification Stateme

 
This certification statement is a part of the Storm Water Pollution Prevention Plan for the project described bel
in accordance with NPDES Permit No. ILR10, issued by the Illinois Environmental Protection Agency on May 
 
Project Information: 

Route FAI 80/94 and IL 394 Marked I-80/94, Bishop Ford Expwy, King
Sectio See individual contract Project No.  
County Cook, Illinois and Lake, Indiana
 

I certify under penalty of law that I understand the terms of the general National Pollutant Discharge Eliminat
System (NPDES) permit (ILR 10) that authorizes the storm water discharges associated with industrial acti
from the construction site identified as part of this certification.
 
 
 
  

Signature Date 

 
       

Title 
 
       

Name of Firm 
 
       

Street Address 
 
       
 City State 

 
       
 Zip Code 
 
       
 Telephone Number 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985     Revised:  October 1, 1995 
 
Traffic Control shall be in accordance with the applicable sections of the Standard 
Specifications, the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control 
Devices for Streets and Highways", any special details and Highway Standards contained in the 
plans, and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
 

701001, 701006, 701011, 701101, 701106, 701301, 701311, 701400, 701401, 701426, 
701601, 701501, 701606, 702001 

 
DETAILS:  
 

TC-17 DISTRICT 1 TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER 
CLOSURES PARTIAL RAMP CLOSURES 
TC-18 SIGNING FOR FLAGGING OPERATIONS AT WORK ZONE OPENINGS 
 

SPECIAL PROVISIONS:  
 

TRAFFIC CONTROL PLAN 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES 
 

SUPPLEMENTAL SPECIAL PROVISIONS:  
 

NONE 
 

RECURRING SPECIAL PROVISIONS:  
 

WORK ZONE PUBLIC INFORMATION SIGNS 
 
 
WORK RESTRICTIONS 
 
The Contractor, the Erosion and Sediment Control Manager, and all sub-contractors are 
required to attend an Erosion and Sediment Control/Environmental Training meeting.  The 
Department will present this meeting at a location to be determined by the Department.   No 
work shall be performed on the contract before this meeting has taken place and all erosion 
control and environmental issues have been completed to the satisfaction of the Engineer. 
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WORK ZONE TRAFFIC CONTROL 
 
This item shall be as contained in Section 701 of the Standard Specifications except as follows: 
 
Traffic control on the expressways and their ramps will not be measured for payment for this 
contract. Standards 701400 and 701401 and District Details TC17 Traffic Control for Shoulder 
Closures and Partial Ramp Closures and TC18 Signing and Flagging Operations at Work Zone 
Openings will not be measured for payment whenever their use is required. 
CHANGEABLE MESSAGE SIGNS 
 
This item shall be as contained in Articles 701.15(j) and 1106.02(i) of the Standard 
Specifications except as follows: 
 
"This message panel shall also be capable of being controlled by an IBM compatible computer 
from a remote location via a cellular linkage.  The Contractor shall supply the modem, the 
cellular phone, and the necessary software to run the sign from a remote computer at a location 
designated by the engineer.  The Contractor will also be required to promptly reprogram the 
computer to provide all messages as directed by the Engineer". 
 
(One) sign will be required for this contract. 
 
 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
Effective: March 22, 1996     Revised:  February 9, 2005 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
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LOCATION: Kingery from IL 394 to State Line, Bishop Ford, IL 394 
WEEK 
NIGHT 

TYPE OF CLOSURE ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - 
Thursday 

1-lane (in 4+ lane Section) 7:00 PM to 5:00 AM 

 1-lane (in 3 lane Section) 9:00 PM to 5:00 AM 
 1-lane (in 2 lane Section) 11:00 PM to 5:00 AM 
Friday 1-lane (in 4+ lane Section) 9:00 PM to 10:00 AM 
 1-lane (in 3 lane Section) 10:00 PM to 9:00 AM 
 1-lane (in 2 lane Section) 11:59 PM to 7:00 AM 
Saturday 1-lane (in 4+ lane Section) 8:00 PM to 11:00 AM 
 1-lane (in 3 lane Section) 9:00 PM to 11:00 AM 
 1-lane (in 2 lane Section) 11:00 PM to 9:00 AM 
 
In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed 
weekdays between 9:00 AM and 3:00 PM. 
 
Narrow lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures (includes the taper lengths) within a three (3) 
mile gap between each other, in one direction of the expressway, shall be on the same side of 
the pavement.  Lane closures on the same side of the pavement with a half (1/2) mile or less 
gap between the end of one work zone and the start of taper of next work zone should be 
connected.  The maximum length of any lane closure on the project and combined with any 
adjacent projects shall be three (3) miles.  Gaps between successive permanent lane closures 
shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
Traffic control in accordance with Details TC17 Traffic Control for Shoulder Closures and Partial 
Ramp Closures and TC18 Signing and Flagging Operations at Work Zone Openings and any 
lane closures on the expressways will not be measured for payment. 
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Rev. 2-09-05 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked  = $2,000 
 
Two lanes blocked = $5,000 

 
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
INSPECTION OF MATERIALS FOR PLANTING 
(Effective:  January 1, 1998, Revised June 16, 1998) 
 
Add the following to the end of Article 1081.01(c)(1) of the Standard Specifications: 
 

The Contractor shall provide the Engineer 30 calendar days advance notice of the plant 
material to be inspected. 

 
Add the following to Article 1081.01(c) of the Standard Specifications: 
 

(4) The Contractor shall retain the services of a Registered Landscape Architect approved 
by the Engineer, or similarly qualified independent professional approved by the 
Engineer, to inspect plant material grown in nurseries located outside of the State of 
Illinois.  Inspection of plant material shall be made at the nursery and must be made in 
the field (or in storage houses) of the nursery supplying the material. 

 
The Contractor shall submit a request for the approval of an independent plant material 
inspector to the Engineer and the request shall contain the following information: 

 
• A statement that the plant material inspector is not employed by the Contractor or is 

not a consultant to the Contractor for other purposes. 
• A description of professional qualifications. 
• Professional license number and date of expiration if a license is required for the 

profession. 
 

The request for approval of a plant material inspector shall be submitted sufficiently in 
advance of actual need in order to allow for review by the Department and other 
agencies. 
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The Engineer will require a minimum of up to 30 calendar days for review of the request 
after receipt of the submittal by the Department.  The review may involve rejection or 
resubmittal, in which case, the time for review may increase if submittals do not contain 
sufficient detail. 
 
The independent plant material inspector shall be approved by the Engineer in writing 
before proceeding with the inspection of plant material. 
 
This work will not be paid for separately, but will be included in the unit price bid for the 
plant material items.   

 
 
SELECTIVE MOWING STAKES 
(Effective:  January 1, 1998, Revised March 27, 1998) 
 
This work shall be done in accordance with Article 250.05 of the Standard Specifications with 
the following addition: 
 

On the selective mowing stakes, as shown on the plans and as directed by the Engineer, 
the Contractor shall furnish materials, labor and equipment to attach a 250mm x 450mm 
(10" x 1'-6") aluminum sign with one of the following texts: 
 
1. Wetland 
2. Prairie Plants 
3. Wildflowers 
4. Seedlings 
 
The text of the sign should be appropriate to the area being delineated with selective 
mowing stakes.  The signs shall be permanently attached to the stakes by a method 
approved by the Engineer.  The signs will be provided by the Department and shall be 
picked up by the Contractor from the District One Roadside Development Architect in 
Schaumburg, IL.  Scheduling the pickup of the signs can be arranged by contacting the 
District One Roadside Development Unit at telephone (847)705-4171.  The cost of 
picking up and attaching the signs to the selective mowing stakes will not be paid for 
separately, but shall be included in the contract unit price for SELECTIVE MOWING 
STAKES. 

 
 
GENERAL REQUIREMENTS FOR WEED CONTROL SPRAYING  
Effective: September 13, 2002 
 
Experience:   The Contractor shall have previous experience with the use of weed control 
chemicals.   He/She shall have had at least one (1) season’s experience in the use of their 
chemicals in spraying highway right-of-way or at least three (3) season’s experience in their use 
in farm or custom spraying.  The Contractor shall observe and comply with all sections of the 
Illinois Custom Spray Law, including licensing. 
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Equipment:  The equipment used shall consist of a vehicle-mounted tank, pump, spray bar and 
handgun, plus any other accessories needed to complete the specified work.  Spraying shall be 
done through multiple low-pressure flooding or broad jet nozzles mounted on spray bars 
operated not more than 36” above the ground.   If different sizes or types of nozzles are used to 
make up the spray pattern, the pressure, sizes and capacities shall be adjusted to provide a 
uniform rate of application for each segment of the spray pattern.  Hand spray guns may be 
used for spraying areas around traffic control devices, lighting standard and similar inaccessible 
areas.  Maximum speed of the spray vehicle during application of chemical shall be five (5) 
miles per hour. 
 
Pumps used shall have a volume and pressure capacity range sufficient to deliver the mixture at 
a pressure to provide the required coverage and to keep the spray pattern full and steady 
without pulsation or excessive pressure as to cause fogging.  Maximum pressure for application 
shall be 15 PSI.  Quick acting shut-off valves and spring-loaded ball check valves shall be 
provided to stop the spray pattern with a minimum of nozzle drip.  In areas where the spray 
vehicle must traverse the right-of-way, a four-wheel drive vehicle with flotation tires will be 
required to minimize damage to the ground surface. 
 
Prior to beginning work, the Contractor shall obtain approval from the Engineer of the spraying 
equipment proposed for completing this work.  The proposed equipment shall be in an 
operational condition and available for inspection by the Engineer at least two (2) weeks prior to 
the proposed starting time.   If requested by the Engineer, the Contractor shall demonstrate the 
calibration of the equipment. 
 
Spraying Areas:  This work includes roadsides and other types of right-of-way of various 
widths and gradients.  Spraying areas often extend more than thirty (30) feet from the edge of 
the roadway, requiring both spray bar and hand gun application. 
 
When the description of work requires weed control of a stated species, such as teasel, the 
chemical shall be applied only to locations where the stated species is present.  When the 
description of work requires general weed control within a bed or area, such as broadleaf weed 
control in turf, then the chemical shall be applied to the entire bed or area. 
 
Exclusion of Spraying Areas:  Areas where weed control spraying is inappropriate or 
detrimental to the environment, desirable planting, or private property shall be excluded from the 
spray area. 
 
Spraying will not be permitted over any drainage swales or waterways, or other areas where the 
chemical label prohibits application.  Spraying within 150 feet of a natural area or site where 
endangered or threatened species occur. 
 
Responsibility for Prevention of Damage to Private Property:  The Contractor shall, at all 
times, exercise extreme caution to prevent damage to residential plantings, flower or vegetable 
gardens, vegetable crops, farm crops, orchard or desirable plants adjacent to the roadside. 
 
The Contractor or Department receives a complaint, the Contractor shall conduct a complaint 
within ten (10) days after receiving the claim for damages, either in person or by letter.  The 
Contractor, or his authorized representative, shall make a personal contact with the complainant  
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within twenty (20) days.  The Engineer shall also be notified by the Contractor of all claims for 
damage he received and shall keep the Engineer informed as to the progress in arriving at a 
settlement for such claims. 
 
Communication with the Engineer:  The Contractor is required to communicate with the 
Engineer to receive all required approvals in a timely way and to assure that the Engineer can 
accurately document the work performed.   
 
It shall be the Contractor’s responsibility to assure that all chemical containers are opened and 
added to the spray mixture in the presence of the Engineer. 
 
The Contractor shall obtain approval from the Engineer to proceed with spraying at each 
location 24 hours prior to the proposed spray operations. 
 
 
SUPPLEMENTAL WATERING 
 
Scope.  This work will include watering turf, trees shrubs and perennial plants at the rates 
specified and as directed by the Engineer 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor must begin the watering operation within 24 hours 
and must apply a minimum of 10 units of water per day until the watering directed is complete.  
Damage to plant material that is a result of the Contractor’s failure to water in a timely way must 
be repaired or replaced at the Contractor’s expense.   
 
Source of Water.  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth.   
 
Rate of Application.  The normal rates of application for watering are as follows.  The Engineer 
will adjust these rates as needed depending upon weather conditions. 
 
 Turf and Perennial Plants:      3 gallons per square foot (122 liters per square meter) 
 Trees:        10 gallons per tree (38 liters per tree) 
 Shrubs:         3 gallons per shrub (12 liters per shrub) 
 Seedlings:      2 gallons per seedling (8 liters per seedling) 
 Ornamental Grasses:      2 gallons per square foot (122 liters per square meter) 
 Groundcovers and Vines:    2 gallons per square foot (122 liters per square meter) 
 
Method of Application.  A spray nozzle that does not damage small plants must be used when 
watering perennial plants or turf.  Water shall be applied at the base of the plant to kept as much 
water as possible off plant leaves.  An open hose may be used to water trees, shrubs and 
seedlings if mulch and soil are not displaced by watering.  The Contractor must supply metering 
equipment as needed to assure the specified application rate of water. 
 
Method of Measurement.  Supplemental watering will be measured in units of 1000 gallons 
(3785 liters) of water applied as directed. 
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Basis of Payment.  This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work as specified. 
 
 
MOWING 
 
Description:  This work shall consist of mowing turf grass areas to a height not more than 75 
mm (3 inches).  Turf grass shall include only those areas sodded and seeded with Seeding 
Class 2A as shown on prior roadway reconstruction plans.  These plans will be made available 
at the preconstruction meeting.   
 
Schedule:  Mowing will be directed by the Engineer. 
 
Equipment: The Contractor shall keep all mowing equipment sharp and properly equipped for 
operation along an urban arterial route.  The equipment used shall be capable of completely 
severing all growth at the cutting height and distributing it evenly over the mowed area.  Special 
equipment may be required on steep slopes, in narrow areas, and for trimming around posts, 
poles, fences, trees, shrubs, seedlings, etc. 
 
Method:  All mowing and trimming operations are to proceed in the direction of traffic flow. The 
cut material shall not be windrowed or left in a lumpy or bunched condition.  Additional mowing 
or trimming may be required to obtain the height specified or to disperse mowed material.  
 
Debris encountered during the mowing operations which hampers the operation or is visible 
from the roadway shall be removed and disposed of according to Article 202.03. All trimmings, 
windrowed material, and debris removal must be complete to the satisfaction of the Engineer.  
Damage to the turf, such as ruts or wheel tracks more than 50 MM (2 inches) in depth, or other 
plantings or highway appurtenances caused by the mowing or trimming operation shall be 
repaired at the Contractor’s expense.   
 
Method of Measurement: Mowing and trimming will be measured in hectares (acres) of surface 
area mowed at the completion of the mowing cycle.   
 
Plan quantities are estimates only.  Actual quantities will be measured in place.  Agreement to 
plan quantities will not be allowed. Shrub beds or perennial beds within the mowed area that are 
less than 90 square meters (1000 square feet) will not be subtracted from the area mowed. 
 
Basis of Payment: This work will be paid for at the contract unit price per hectare (acre) for 
MOWING.  Any additional mowing or trimming required to obtain the height specified or to 
disperse mowed material will be considered as included in the cost of the initial mowing.  
Payment for mowing and trimming shall include the cost of all material, equipment, labor, 
removal, disposal and incidentals required to complete the work as specified herein and to the 
satisfaction of the Engineer. 
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WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE 
 
Description:  This work shall consist of spreading a pre-emergent granular herbicide in areas as 
shown on the plans or as directed by the Engineer.  This item will be used in mulched plant 
beds and mulch rings. 
 
Materials:  The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain 
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient.  The 
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours 
prior to application. 
 
Method:  The pre-emergent granular herbicide shall be used in accordance with the 
manufacturer’s directions on the package.  The granules are to be applied prior to mulching. 
 
Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or 
insecticides.  Calibrate application equipment to use according to manufacturer’s directions.  
Check frequently to be sure equipment is working properly and distributing granules uniformly.  
Do not use spreaders that apply material in narrow concentrated bands.  Avoid skips or 
overlaps as poor weed control or crop injury may occur.  More uniform application may be 
achieved by spreading half of the required amount of product over the area and then applying 
the remaining half in swaths at right angles to the first.  Apply the granular herbicide at the rate 
of 100 lbs/acre (112 kg/ha) or 2.3 lbs/1000 sq. ft. (11.2 kg/1000 sq. meters). 
 
Method of Measurement:  Pre-emergent granular herbicide will be measured in place in Pounds 
(Kilograms) of Pre-emergent Granular Herbicide applied.  Areas treated after mulch placement 
shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per pound (kilogram) of 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all 
materials, equipment, and labor necessary to complete the work as specified. 
 
 
WEED CONTROL, NON-SELECTIVE AND NON-RESIDUAL 
 
Description:  This work shall consist of the application of a non-selective and non-residual 
herbicide (Roundup or equal) to kill all existing vegetation at designated areas along highway 
roadsides. 
 
Materials:  The non-selective and non-residual herbicide  (Roundup or equal) shall have the 
following formulation: 
 
 A.  Active Ingredient 
        *Glyphosate, N- (phosphonomethyl) glycine,      41.00% 
        in the form of its isopropylamine salt 
 
 B.  Inert Ingredients (including surfactant)                  59.00%    
 
          TOTAL  100.00% 
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     *Contains 480 grams per liter or 4 pounds per U.S. gallon of the active  
  ingredient Glyphosate, in the form of its isopropylamine salt.  Equivalent to  
 356 grams per liter or 3 pounds per U.S. gallon of the acid, glyphosate. 
 
The Contractor shall submit a certificate, including the following, prior to starting work: 
 
 1.  The chemical names of the compound and the percentage by volume of the  
       ingredients which must match the above specified formulation. 
 
 2.  A statement that the material is in a solution which will form a satisfactory 
      emulsion for use when diluted with water for normal spraying conditions. 
 
 3.  A statement that the Roundup or equal, when mixed with water, will be 
      completely soluble and dispersible and remain in suspension with continuous 
      agitation. 
 
 4.  A statement describing the products proposed for use when the manufacturer 
      of Roundup or equal requires that surfactants, drift control agents, or other 
      additives be used with the product.  These tank mix additives shall be used as 
      specified by the manufacture.  Required additives will not be paid for 
      separately. 
 
      All material shall be brought to the spray area in the original, unopened  
      containers supplied by the manufacturer. 
 
Schedule: Spraying will not be allowed when temperatures exceed 90º F or under 60º F, when 
wind velocities exceed fifteen (15) miles per hour, when foliage is wet or rain is eminent, when 
visibility is poor or during legal holiday periods. 
 
Application Rate:  The Roundup or equal non-selective and non-residual herbicide shall be 
applied at the rate of one (1) gallon per acre (0.022467 liter per square meter). 
 
One (1) gallon of Roundup or equal formulation shall be diluted with a minimum of fifty-five (55) 
gallons (0.022467 liter per square meter) of water and applied as a mixture.  Water for dilution 
of the mixture will not be paid for separately. 
 
Method of Measurement:  Weed Control, Non-selective and Non-residual will be measured for 
payment in gallons (liters) of undiluted Roundup or equal applied as specified.  The gallons 
(liters) for payment will be determined based on the gallons (liters) specified on the label 
attached to the original container supplied by the manufacturer. 
 
Basis of Payment:  Weed Control, Non-Selective and Non-residual will be paid for at the 
contract unit price per gallon (Liter) for WEED CONTROL, NON-SELECTIVE AND NON-
RESIDUAL.  Water for dilution of the mixture and additives required for application will not be 
paid for as separate items, but the costs shall be considered as included in the contract unit 
price for Weed Control, Non-selective and Non-residual, and no additional compensation will be 
allowed. 
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PLANTING WOODY PLANTS (MODIFIED) 
Effective:  January 1, 2007     Revised:  November 21, 2006 
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Article 253.03 Spring-only plants in containers are not limited to spring planting 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
The Contractor shall place the marking flags and outline each area for mass or solid planting.  
The Engineer will contact the Roadside Development Unit at (847) 705-4171, at least 72 hours 
prior to any digging to verify the layout. 
 
Delete the fourth paragraph of Article 253.10 and substitute the following: 
 
Trees, shrubs, and vines shall be thoroughly watered with a method approved by the Engineer.  
Place backfill in 6 inch-thick layers.  Work each layer by hand to compact backfill and eliminate 
voids.  Maintain plumb during backfilling.  When backfill is approximately 2/3 complete, saturate 
backfill with water and repeat until no more water can be absorbed.  Place and compact 
remainder of backfill and thoroughly water again.  Approved watering equipment shall be at the 
site of the work and in operational condition PRIOR TO STARTING the planting operation and 
DURING all planting operations OR PLANTING WILL NOT BE ALLOWED. 
 
Add the following to Article 253.10(e): 
 
Spade a planting bed edge at approximately a 45 degree angle and to a depth of approximately 
3-inches (75 mm) around the perimeter of the tree bed.  Remove any debris created in the 
spade edging process and disposed of as specified in Article 202.03. 
 
Delete Article 253.11 and substitute the following: 
 
Within 72 hours after planting, mulch shall be placed around all plants in the entire mulched bed 
or saucer area specified to a depth of 4 inches (100 mm).  No weed barrier fabric will be 
required for tree and shrub planting.  Pre-emergent Herbicide will be used instead of weed 
barrier fabric.  The Pre-emergent Herbicide shall be applied prior to mulching.  See specification 
for Weed Control, Pre-Emergent Granular Herbicide.  Mulch shall not be in contact with the 
base of the trunk. 
 
Delete Article 253.12 and substitute the following: 
 
Any paper or cardboard trunk wrap must be removed before placing the tree in the tree hole in 
order to inspect the condition of the trunks.  “A layer of commercial screen wire mesh shall be 
wrapped around the trunk of all deciduous trees.  All other plants planted individually shall be 
similarly wrapped when directed by the Engineer.  The screen wire shall be secured to itself with 
staples or single wire strands tied to the mesh.  Trees shall be wrapped at time of planting, 
before the installation of mulch.  The lower edge of the screen wire shall be in continuous 
contact with the ground and shall extend up to the lowest major branch.  
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Add the following to Article 253.13 Bracing: 
 
Trees required to be braced shall be braced within 72 hours of planting. 
 
Revise the first and second paragraphs of Article 253.14 of the Standard Specifications to read: 
 

“ 253.14 Period of Establishment.  Prior to being accepted, the plants shall endure a 
period of establishment.  This period shall begin in June and end in September of the same 
year.  To qualify for inspection, plants shall have been in place, in a live healthy condition, on or 
before June 1 of the year of inspection.  To be acceptable, plants shall be in a live healthy 
condition, representative of their species, at the time of inspection in the month of September. 

 
When the planting work is performed by a subcontractor, this delay in inspection and 

acceptance of plants shall not delay acceptance of the entire project and final payment due if 
the Contractor requires and receives from the subcontractor a third party performance bond 
naming the Department as obligee in the full amount of the planting quantities listed in the 
contract, multiplied by their contract unit prices.  The bond shall be executed prior to acceptance 
and final payment of the non-planting items and shall be in full force and effect until final 
inspection and acceptance of all plants including replacements.  Execution of the third party 
bond shall be the option of the prime Contractor.” 
 
Delete sub-paragraph (a) of Article 253.15 Plant Care and substitute the following: 
 
Water trees, shrubs, and vines within the first 24 hours of initial planting, and not less than twice 
per month during the months of May through December.  The Engineer may direct the 
Contractor to adjust the watering rate and frequency depending upon the weather conditions. 
 
The water shall be applied to individual plants in such a manner that the plant hole shall be 
saturated without allowing the water to overflow beyond the earthen saucer.  Watering of plants 
in beds shall be applied in such a manner that all plant holes are uniformly saturated without 
allowing the water to flow beyond the periphery of the bed.  The plants to be watered and the 
method of application will be approved by the Engineer.  The Contractor will not be relieved in 
any way from the responsibility for unsatisfactory plants due to the amount of watering. 
 
Revise Article 253.16 of the Standard Specifications to read: 
 

“ 253.16 Method of Measurement.  This work will be measured for final payment, in place, 
after the period of establishment.  Trees, shrubs, and vines will be measured as each individual 
plant.  Seedlings will be measured in units of 100 plants.” 
 
Revise Article 253.17 of the Standard Specifications to read: 
 

“ 253.17 Basis of Payment.  This work will be paid for at the contract unit price per each 
for TREES, SHRUBS, and VINES, of the species, root type, and plant size specified; and per 
unit for SEEDLINGS.  Payment will be made according to the following schedule. 
 

(a) Initial Payment.  Upon planting, 75 percent of the pay item(s) will be paid. 



FAI 80 / 94 (I-80/94) 
Section 2007-031-LS 

Cook County 
Contract 60D14 

29 

(b) Final Payment.  Upon inspection and acceptance of the plant material, or upon 
execution of a third party bond, the remaining 25 percent of the pay item(s) will be paid.” 

 
 

WOODY PLANT CARE 
 
Description:  This work shall consist of weeding, replenishing mulch, debris removal and 
disposal, insect control, pruning, edging, removal of tree stakes and wires from replacement 
trees, and other plant care work items for each work cycle as described herein and as directed 
by the Engineer.  The work required for each work cycle shall be scheduled to be complete and 
acceptable at the time of inspection. 
 
Inspection Date:  Woody plant care will be inspected on the date specified in the CALENDAR 
OF CONSTRUCTION AND ESTABLISHMENT WORK in the plans.  The work required for each 
work cycle must be 100 percent complete on the inspection date.  Partial inspections will not be 
made. 
 
Work Cycle Requirements: 

• Tree beds, shrub beds, vine beds, and tree saucers must be 100 percent weed-free and 
clear of debris to be acceptable. 

• Dead branches, sucker growth and broken or objectionable branches must be pruned. 
• Dead plants must be removed and properly disposed of. 
• Wood mulch must be replenished to maintain a 4 inch (100 mm) depth around woody 

plants. 
• Plants must be sprayed to eliminate any insect infestation. 
• Plantings that have been growing for one season must have all stakes, wires, tree wrap, 

and tags removed. 
• Beds and tree saucers must have a neatly spaded edge between the mulched bed or 

saucer and the turf. 
• Mulch must be raked out of turf surrounding the mulched bed or saucer. 
• All debris which results from this operation must be removed from the right-of-way at the 

end of each day. 
 
Method of Measurement:  This work will be measured for payment as each tree (shade, 
intermediate, or evergreen), each shrub, and each vine cared for to the satisfaction of the 
Engineer on the inspection date specified in the plans.  Measurement for payment of this work 
will be performed on the inspection date specified in the plans.  If the inspection discloses any 
work as being unsatisfactory, the Engineer will give the Contractor the necessary instructions for 
correction of same, and the Contractor shall immediately comply with such instructions and 
correct the unsatisfactory work on the inspection date.  Work that is not acceptable on the 
inspection date will not be measured for payment.  Individual shrubs/trees within a shrub bed 
will not be measured for payment if any portion of the shrub/trees bed has not been cared for to 
the satisfaction of the Engineer.  Each tree care and shrub care work cycle specified in the 
CALENDAR OF CONSTRUCTION AND ESTABLISHMENT WORK in the plans will be 
measured separately for payment. 
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Basis of Payment:  This work will be paid for at the contract unit price each for TREE CARE, 
SHRUB CARE, and VINE CARE which price shall include all materials, equipment, and labor 
necessary to complete the work specified. 
 
 
EROSION AND SEDIMENT CONTROL CALL OUT 
Effective: January 1, 2003 
 
This work shall consist of the short notice mobilization of a work crew for the purpose of 
maintaining and repairing critical erosion and sediment control items when required to respond 
to unpredictable events beyond the Contractor’s control.  Upon receipt of a written notification of 
the a Request for Erosion and Sediment Control Call Out (RESCCO) from the Engineer, the 
Contractor shall have until the end of the next Working Day to perform the required work.  
 
If the required work is not performed by the end of the next Working Day, the Request for 
Erosion and Sediment Control Call Out will also be considered the warning for an Erosion and 
Sediment Control Deficiency Deduction (ESCDD).  The Erosion and Sediment Control 
Deficiency Deduction will be dated 2 Working Days after the date on the Request for Erosion 
and Sediment Control Call Out.  The Erosion and Sediment Control Deficiency Deduction will be 
enforced as described herein.   
 
Contractor Action Department Action 
Receipt of RESCCO end of Day One. Deliver RESCCO on Day One 
Finish required Work end of Day Two. Department measures work performed 

according to Erosion and Sediment Control 
Call Out Method of Measurement. 

Finish required Work end of Day Three. Department pays only standard pay items and 
does not apply to Erosion and Sediment 
Control Call Out Method of Measurement. 

Finish required Work end of Day Four or later. Department invokes ESCDD prior to Work 
Day Three, pays only standard work pay 
items, and does not apply to Erosion and 
Sediment Control Call Out Method of 
Measurement. 

 
Any individual RESCCO will not be applied towards work whose contract prices total more than 
$10,000 (ten thousand dollars) before the application of Article 280.06. 
 
Method of Measurement.  This work will not be measured for payment separately, but included 
in the items of work performed, when indicated in a Request for Erosion and Sediment Control 
Call Out.  Each RESCCO will be paid at a rate of 1.1 units for every 1.0 units of work measured 
and performed. 
 
Basis of Payment.  This work will be paid for at the contract unit price for the work items 
performed, measured as specified and will not be paid for separately 
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EROSION AND SEDIMENT CONTROL SCHEDULE 
Effective: January 1, 2003 
 
This Special Provision revises Section 108 (Prosecution and Progress) of the Standard 
Specifications for Road and Bridge Construction, creating a requirement that erosion and 
sediment control work items be included in the overall Progress Schedule.   
 
Add the following to the end of the first paragraph of Article 108.02: 
 
The Progress Schedule shall also include the following listed items.  The erosion and sediment 
control components of the Progress Schedule shall be referred to as the Erosion and Sediment 
Control Schedule.   
 
The Erosion and Sediment Control Schedule shall include the following: 
 
(a) Clearing of areas necessary for installation of perimeter controls specified in the Contract 

Documents. 
(b) Construction of perimeter controls specified in the Contract Documents. 
(c) Remaining clearing. 
(d) Roadway grading (including off-site work). 
(e) Structural Stabilization devices listed in the Storm Water Pollution Prevention Plan 

(SWPPP).  
(f) Winter shutdown date and probable days lost to inclimate weather. 
(g) Seeding dates. 
(h) If applicable, utility installation and whether storm drains shall be used or blocked after 

construction. 
(i) Final grading, landscaping, and stabilization. 
(j) Removal of perimeter controls as required by plans. 
 
 
EROSION AND SEDIMENT CONTROLS 
Effective: January 1, 2003 
 
This Special Provision revises Section 280 (Temporary Erosion Control) of the Standard 
Specifications for Road and Bridge Construction.   
 
Include the following as the third paragraph of Article 280.01: 
 
This work shall also include implementation and management of the approved Erosion and 
Sediment Control Schedules, method of operation weekly co-inspections, inspection following 
rainfalls, and preparation and adherence to the Erosion and Sediment Control Schedule.  
Removal of erosion and sediment control items will be by others in the future where shown on 
the Plans or as directed by the Engineer. 
 
Revise Article 280.02 (f) to read:  
 

(f)     Silt Fence ............................................................................................................... .Article 1080.02 
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Add the following as Article 280.02: 
 

(k)    Course Aggregate…………..………...……………………………..Article 1004.01 gradation CA-3  
 
(l)     Geotextile Fabric….. ………………………….…...……..……………………....….…Article 1080.03  

  
(m) Seeding Class 2A…………………………………………………………….Article 250.07 & 1081.04 

 
(n) Excelsior Blanket……………………………………………………………..….…..Article 1081.10 (a) 

 
(o) Riprap, Gradation 3 …………………………...……………….………………..…...…Article 1005.01 

 
(p) Sediment Control, Drainage Structure Inlet Filter…………………..…………....…..Article 1080.08 

 
(q)     Cellular Confinement Grid………………………………………………………………Article 1080.06 
 

Delete Article 280.04 (b) and replace with: 
 

(b) Sediment Control, Silt Fence.  This silt fence shall consist of a continuous silt fence adjacent to 
an area of construction to intercept sheet flow of water borne silt and sediment, and prevent it 
from leaving the area of construction.   
 
The silt fence shall be supported on hardwood posts spaced on a maximum of 2.4 m (8 ft) 
centers.  The bottom of the fabric shall be installed in a backfilled and compacted trench a 
minimum of 150 mm (6 in) deep, and securely attached to the hardwood post by a method 
approved by the Engineer.  The minimum height above ground for all silt fence shall be 760 mm 
(30 in).   
 
Add the following as Article 280.04: 
 

(h) Sediment Control, Stabilized Construction Entrance.  This work shall consist of the furnishing of 
all equipment, labor, and materials necessary for the installation of the stabilized construction 
entrances as shown on the Plans or as directed by the Engineer.  Construction entrances shall 
be used in conjunction with the stabilization of construction roads and other exposed areas to 
reduce or eliminate the tracking of sediment onto public right-of-ways or streets.  
 
Topsoil shall be removed, geotextile fabric placed, and the cellular confinement grid installed 
and staked according to the manufacturer’s recommendations.  Stabilized construction 
entrances shall be built to the lines and dimensions shown in the details at the locations shown 
in the Plans, or as directed by the Engineer.  The cells shall be filled with aggregate base 
course using gradation CA-3.  The aggregate base course shall be placed within the cellular 
confinement grid using the methods and equipment recommended by the manufacturer. The 
aggregate base course shall be placed by applicable portions for Section 351 of the Standard 
Specification.   All surface water flowing or diverted toward the construction entrance shall be 
accounted for either by installation of a pipe culvert under the entrance, or if piping is 
impractical, a mountable berm will be permitted. 
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Sediment Control, Stabilized Construction Entrance Removal.  This work shall consist of the 
removal of a stabilized construction entrance and all items necessary for the removal of a  
stabilized construction entrance.  This includes the under entrance pipe culvert or excess 
aggregate for the mountable berm, any aggregate radii abutting temporary pavement, cellular 
confinement grids, and all unnecessary aggregate within 5 m (16 ft) of the original lines and 
dimensions of which the entrance was constructed.  All methods of removal shall be approved 
by the Engineer.  Material shall be disposed of according to Article 202.03, or as directed by the 
Engineer.  
 

(i) Erosion Control, Temporary Pipe Slope Drain.  This work shall consist of furnishing of the 
equipment, labor, and materials necessary for the  installation, maintaining and removal of pipe, 
anchor devices, filter fabric, and flared end sections to convey surface runoff down the face of 
un-stabilized slopes to minimize erosion on the slope face.  Temporary Pipe Slope Drain shall 
be used in conjunction with temporary berms that direct runoff into the temporary pipe slope 
drain flared end section located at the top of the embankment, for the length of the 
embankment. 
 
The temporary pipe slope drain shall be constructed as shown in the plans  and shall outlet into 
a sediment trap or basin, or a stable conveyance system that leads to a sedimentation device, 
as approved by the Engineer.  The temporary pipe slope drain, inlet, and outlet shall be securely 
anchored to the slope in such a manner to prevent any movement laterally and vertically.  All 
methods of anchoring shall be approved by the Engineer.  All connections are to be watertight.  
A flared end section shall be attached to the inlet end of the pipe and shall be relocated each 
time the pipe is extended.  The height of the temporary berm at the location of the temporary 
pipe slope drain shall be at least 2 times the diameter of the pipe.  To prevent erosion around 
the flared end section, geotextile fabric will be placed under the flared end section and shall 
extend 2 meters (6 feet) in front of it and up the front face of the temporary berm.  This work 
shall be installed as shown in the Plans or as approved by the Engineer. 
 
At the end of each construction day, temporary berms at the top edge of the embankment shall 
be constructed and each temporary pipe slope drain will be extended and the inlet reinstalled.  
These temporary berms shall be constructed as shown on the Plans or as directed by the 
Engineer.  
 

 (j) Erosion Control, Temporary Channel Diversion.  This system consists of the furnishing of the 
equipment, labor, and materials required to install, maintain and remove the temporary channel 
diversion needed to carry the existing stream flow through or around a construction site while 
the permanent drainage structure is being installed.  The temporary channel diversion will be 
stabilized as shown on the drawings and will be removed/filled once the permanent drainage 
structure is in place and stabilized. 
 
All surfaces to be protected shall be graded and compacted.  Prepared surfaces that become 
crusted shall be reworked to an acceptable condition prior to placing the geotextile fabric.  
 
Geotextile Fabric Installation In-Stream.  Geotextile fabric shall be applied with the length of roll 
laid parallel to the flow of the water.  Start the installation with the initial strip placed in the center 
of the ditch to avoid an overlap in the center of the ditch.  Where more than one width is 
required, lap joints shall be limited to one every 3 meters of width. 
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An anchor slot shall be placed at the upslope and downslope ends of the geotextile fabric 
perpendicular to the flow of water.  At least 30 cm (12 in) of the end of the geotextile fabric shall 
be buried vertically in the anchor slot.  The geotextile fabric shall be secured in the anchor slot 
by pins at 1 meter (3 feet) or less on center prior to burying. The soil shall be firmly compacted 
against the geotextile fabric in the anchor slot.  This shall be accomplished by placing the 
geotextile fabric into the slot, folding it over to expose the underside, pinning the fabric through 
both layers, backfilling the anchor slot, and compacting the soil. 
 
Pins shall be a 5 mm diameter x 450 mm (3/16 in x 18 in) long wire with a 40 mm (1.5 in) 
washer attached and shall be driven flush to geotextile fabric surface. 
 
Successive lengths of geotextile fabric shall be overlapped at least 1 meter (3 feet) with the 
upstream length on top.  Pin the overlap by placing 3 pins evenly spaced across the upslope 
end, center, and downslope end of the overlap, totaling 9 pins for each overlap.  Check slots, 
oriented perpendicular to the flow of water, shall be constructed by placing a tight fold at least 
20 cm (8 in) vertically into the soil spaced no more than 8 meters (27 feet) on center.  Pin the 
geotextile fabric in the check slot at each edge overlap and in the center of the geotextile fabric. 
 
Side edges of temporary diversion channel geotextile fabric shall terminate on horizontal 
shelves running parallel to the flow of water for the full length of the ditch.  Edges of the 
geotextile fabric shall be pinned at 1 meter (3 feet) on center and buried in the Sediment 
Control, Silt Fence trench. 
 
The Contractor shall maintain the temporary diversion channel until all work on the contract has 
been completed and accepted.  Maintenance shall consist of the repair of areas damaged by 
any cause. 
 
Restoration of the Temporary channel shall include cleaning any sediment from the channel and 
backfilling it with approved embankment.   
 
The location of the temporary channel diversion shall be as shown in the plans,   or as directed 
by the Engineer.  Water shall not be diverted through the diversion channel until it is adequately 
protected with geotextile fabric.   
 

(k) Same-Day Stabilization.  This work is to be implemented after the initial perimeter controls are 
in place and concurrently placed with the Contractor’s daily operations.  These critical  areas 
shall be designated for Same-Day Stabilization as shown on the Plans.   
 
Same-Day Stabilization may consist of either temporary erosion control measures or the 
permanent landscaping as indicated on the Plans.  The permanent landscaping shall be 
implemented for the Same-Day Stabilization whenever possible.  The placing of permanent 
landscaping intended to be removed at a later date shall receive prior approval by the Engineer.  
The Contractor shall stage his work so that portions of the slopes and ditches can be brought to 
finish grade, topsoil placed, and landscaped prior to the end of the workday, whenever possible. 
 
In either case, the work zone must be left in such condition that the disturbed areas are 
stabilized.  Temporary erosion control measures consist of tarps sufficiently staked to the  
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ground or other erosion controls approved by the Engineer.  Measures shall be taken to control 
sediment -laden water and on-site runoff into dewatering or sedimentation devices on a daily 
basis. 
 
The Contractor shall be responsible for coordinating his operations with the work of any 
subcontractors, to insure that stabilization is performed the same day that the disturbance 
occurs.  The performance of Same-Day Stabilization is also subject to the penalties of the 
Erosion and Sediment Control Deficiency Deduction described herein.  
 

(l) Erosion Control, Diversion Dike and Temporary Ditch.  This work shall consist of the 
construction and maintenance of a temporary ridge of compacted soil, located to intercept and 
divert runoff to a stabilized outlet or to intercept sediment-laden water and divert it to a 
sediment-trapping device.  Diversion Dikes or Temporary Ditches shall be constructed to the 
lines and dimensions shown on the plans or as directed by the Engineer.   

 
The diversion dike shall be stabilized through the use of Erosion Control Blanket and Temporary 
Erosion Control Seeding.  Diversion dikes intended for use longer than one construction season 
may be seeded with Seeding Class 2A, or as directed by the Engineer.  Excelsior Blanket shall 
be installed in the manner described for placement in ditches, with the direction of water flow 
being parallel to the length of the diversion dike. 
 
The embankment used to construct the diversion dike shall be placed along an alignment which 
all trees, brush, stumps, and other obstructions have been removed that would interfere with the 
proper functioning of the diversion dike. The embankment shall be constructed by applicable 
portions for Section 205 of the Standard Specification.   
 

(m) Sediment Control, Dewatering Basins.  This work shall consist of the construction, maintenance, 
and removal or filling and compacting of the dewatering basins.  A dewatering basin shall be 
installed wherever the Contractor is removing and discharging water from excavated areas on 
the construction site and the water is not being routed through an adequately sized sediment 
trap or sediment basin, as determined by the Engineer.  The purpose of the basin is to 
temporarily store the discharged water and to release it in a manner that causes the sediment-
laden water to be filtered prior to release into a natural drainage way or stabilized conveyance.  
Dewatering basins shall be located above the water table whenever possible.  Whenever 
possible the excavated material shall be placed in ring around the dewatering basin.  An 
aggregate spillway consisting of class 3 riprap, shall be constructed as shown in the plan detail 
and lined with geotextile fabric. 
 
The volume required to be stored is dependent upon the pumping rate and the amount of 
sediment in the water.  Locations of the dewatering basins are as shown on the Plans or as 
approved by the Engineer.  All methods of placing embankment must be approved by the 
Engineer. 
 
Dewatering Basins shall be filled in or removed by a method approved by the Engineer.  
Whenever possible, the material excavated from the dewatering basin shall be the material 
returned to the dewatering basin.  Final dewatering shall not be made directly into a stream or 
channel  All other fill materials shall require the approval of the Engineer.  Material shall be 
disposed of according to Article 202.03, or as directed by the Engineer. 
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(n) Sediment Control, Stone Outlet Structure Sediment Trap.  This work shall consist of the 
furnishing all of the equipment, labor and materials required to install and maintain a 
stone outlet structure sediment trap, as shown on the Details in the Plans, or as directed 
by the Engineer.  Riprap, placed over a geotextile fabric, shall be used to construct the 
stone outlet structure. 

 
(o) Sediment Control, Drainage Structure Inlet Filter.  This work shall consist of the furnishing, 

installation, and removal of a drainage structure inlet filter assembly, consisting of a frame and 
filter bag, to collect sediment in surface storm water runoff at locations shown on the plans or as 
directed by the Engineer. 
 
The Contractor shall inspect the work site and review the plans to determine the number and 
dimensions of the various types of drainage structure frames (circular and rectangular) into 
which the inlet filters will be installed prior to ordering materials.  A detail drawing in the Plans 
depicts the drainage structure inlet filter assembly.  A clean used bag and a used steel frame in 
good condition meeting the approval of the Engineer may be substituted for new materials. 
 
The drainage structure inlet filter assembly shall be installed under the grate on the lip of the 
drainage structure frame with the fabric bag hanging down into the drainage structure. 
 
The drainage structure inlet filter assembly shall remain in place until the Engineer directs final 
removal of the assembly.  The drainage structure inlet filter assembly shall remain the property 
of the Contractor. 
 
Final removal of the assembly shall include the disposal of debris or silt that has accumulated in 
the filter bag at the time of final removal.  Periodic cleaning of the filter is paid for separately. 
 
Add the following to Article 280.05: 
 
Sediment Control, Silt Fence Maintenance shall consist of maintaining silt fence that has fallen 
down or become ineffective as a result of natural forces.  This work shall include the removal of 
sediment buildup from behind the silt fence when the sediment has reached a level of half the 
above ground height of the fence, or as directed by the Engineer.  Silt fence damaged by the 
Contractor’s operations or negligence shall be repaired at the Contractor’s expense, or as 
directed by the Engineer. 
 
Sediment Control, Stabilized Construction Entrance Maintenance shall consist of maintaining 
stabilized construction entrances that have become ineffective as a result of standard 
operations and natural forces.  This work will include will include the removal and proper 
disposal of excess materials and the delivery and placing of aggregate in the manner described 
in Sediment Control, Stabilized Construction Entrance.   
 
Sediment Control, Drainage Structure Inlet Filter Cleaning shall consist of cleaning sediment out 
of a drainage structure inlet filter when directed by the Engineer.  This cleaning work is to be 
periodically performed as directed by the Engineer, for the duration of the use of each drainage 
structure inlet filter assembly.  The Engineer will be the sole judge of the need for cleaning, 
based on the rate that debris and silt is collected at each inlet filter location. 
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Cleaning of the inlet filter shall consist of inspecting, cleaning (includes removal and proper 
disposal of debris and silt that has accumulated in the filter fabric bag), by vactoring, removing 
and dumping, or any other method approved by the Engineer. 
 
280.06 Method of Measurement.  Revise Article 280.06 (a) to read: 
 
(a)    Excavation for Sediment and Dewatering Basins, Temporary Ditches, Diversion Dikes, and 

Dewatering Basins.   The volume of excavation for sediment and dewatering basins, 
temporary ditches, and diversions dikes will be measured for payment in place and the 
volume computed in cubic meters (cubic yards). 

 
Revise Article 280.06 (c) to read: 
 

(c) Sediment Control, Silt Fence.  This work will be measured for payment in meters (feet) in place 
and removed.    Silt fence designated not to be removed, by the Plans or the Engineer will be 
measured for payment by this item, as well.   
 
Sediment Control, Silt Fence Maintenance.  This work will be measured for payment, each 
incident, in meters (feet) of silt fence cleaned, re-erected, or otherwise maintained. 
 
Add the following as Article 280.06: 
 

(h) Sediment Control, Stabilized Construction Entrance.  This work will be measured for payment 
by the outside dimensions of cellular confinement grid and the area calculated in square meters 
(square yards).  All grading, excavation, and embankment necessary to construct the entrance 
shall not be paid for separately, but included in the cost of Sediment Control, Stabilized 
Construction Entrance.  Temporary pavement placement shall be paid for separately.  
Placement of the Pipe Culvert, of the diameter specified, shall be paid for separately.  If 
additional Trench Backfill should be required for placement of the Pipe Culvert, it shall be paid 
for separately.   
 
Sediment Control, Stabilized Construction Entrance Maintenance.  This work will be measured 
for payment to the outside dimensions of the material removed and the area calculated in 
square meters (square yards).  All excavation and grading necessary to remove and replace the 
sediment fill aggregate shall not paid for separately, but shall be included in the cost of 
Sediment Control, Stabilized Construction Entrance Maintenance.  
  
Sediment Control, Stabilized Construction Entrance Removal.  This work will be measured for 
payment for each stabilized construction entrance removed.  Removal of temporary pavement 
and temporary pipe culverts shall not be paid for separately, but included in the cost of 
Sediment Control, Stabilized Construction Entrance Removal. 
 

(i) Erosion Control, Temporary Pipe Slope Drains.  This work will be measured for payment by 
each complete system installed and maintained, regardless of pipe diameter and length.  This 
work will be measured only once per location installed.  All connections, anchors, extensions, 
geotextile materials, and temporary berms used to install, reinstall, or operate the temporary 
pipe slope drains will not be measured for payment. 
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(j) Erosion Control, Temporary Channel Diversion.  This work will be measured for payment in 
along the centerline of the channel in meters (feet) of temporary channel diversion installed, 
maintained, and removed.  Earth Excavation, Earth Plug, Riprap, geotextile materials for 
channel lining, and backfill will not be measured separately for payment, but be included in cost 
of temporary channel diversion.  Sediment Control, Silt Fence shall be paid for separately.  
 

(k)     Same-Day Stabilization.  This work will not be measured for payment, but included in the cost of 
the items utilized shown on the Plans or as directed by the Engineer.   
 
(l) Sediment Control, Stone Outlet Structure Sediment Trap.  This work will not be 

measured  for payment separately, but included in the price for each item of work 
performed as shown in the Details in the Plans.   

 
(m) Sediment Control, Drainage Structure Inlet Filter.  This work will be measured for payment for 

each drainage structure inlet filter installed and removed at each of the drainage structure 
locations.  
 
Sediment Control, Drainage Structure Inlet Filter Cleaning.  This work will be measure for 
payment each time that the cleaning work is performed at each of the drainage structure inlet 
filter locations.  
 
Revise Article 280.07 (a) to read: 
 
(a)    Excavation for Sediment and Dewatering Basins, Temporary Ditches, and Diversion Dikes.  
This work will be paid for at the contract unit price per cubic meter (cubic yard) for EARTH 
EXCAVATION FOR EROSION CONTROL.  The various required linings shall be paid for at the 
contract unit price for the various items of work as detailed on the plans. 
 
 
Revise Article 280.07 (c) to read: 
 

(c) Sediment Control, Silt Fence.  This work will be paid for at the contract unit price per meter 
(feet) for SEDIMENT CONTROL, SILT FENCE.   
 
Sediment Control, Silt Fence Maintenance.  This work will be paid for at the contract unit price 
per meter (feet) for SEDIMENT CONTROL, SILT FENCE MAINTENANCE per each occurrence. 
  
Revise Article 280.07 (h) to read: 
 
(h)    Maintenance.  Maintenance of temporary erosion and sediment control systems, including 

repair of the various systems, removal of entrapped sediment and cleaning of any silt 
filter fabric will be paid for according to Article 109.04, unless otherwise specified.  The 
sediment shall be removed as directed by the Engineer during the contract period and 
disposed of according to Article 202.03. 

 
Add the following as Article 280.07: 
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(i) Sediment Control, Stabilized Construction Entrance.  This work will be paid for at the contract 
unit price per square meter (square yard), for SEDIMENT CONTROL, STABILIZED 
CONSTRUCTION ENTRANCE.  Pipe Culverts shall be paid for in accordance to Article 542.11 
of the Standard Specifications.  Trench Backfill shall be paid for in accordance to Article 208.04. 
 
Sediment Control, Stabilized Construction Entrance Maintenance.  This work will be paid for at 
the contract unit price per square meter (square yard), for SEDIMENT CONTROL, STABILIZED 
CONSTRUCTION ENTRANCE MAINTENANCE. 
 
Sediment Control, Stabilized Construction Entrance Removal.  This work will be paid for at the 
contract unit price each, for SEDIMENT CONTROL, STABILIZED CONSTRUCTION 
ENTRANCE REMOVAL. 
 

 (j) Erosion Control, Temporary Pipe Slope Drains.  This work will be paid for at the contract unit 
price each, for EROSION CONTROL, TEMPORARY PIPE SLOPE DRAINS. 

 
(k) Erosion Control, Temporary Channel Diversion.  This work will be paid for at the 
contract unit price, per meter (feet), for EROSION CONTROL, TEMPORARY CHANNEL 
DIVERSION. 

 
(l) Same-Day Stabilization.  This work will be paid for at the contract unit price for the various items 

of work performed and will not be paid for separately. 
 

(m) Sediment Control, Stone Outlet Structure Sediment Trap.  This work will be paid for at the 
contract unit price for the work measured and will not be paid for separately.  Riprap will be paid 
for according to Article 281.07.  Earth Excavation for Erosion Control will be paid for according 
to Article 280.07 (a) 
 

(n) Sediment Control, Drainage Structure Inlet Filter.  This work will be paid for at the contract unit 
price per each for SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER.   
 
Sediment Control, Drainage Structure Inlet Filter Cleaning.  This work will be paid for at the 
contract unit price per each occurrence for SEDIMENT CONTROL, DRAINAGE STRUCTURE 
INLET FILTER CLEANING. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2007 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the DBE Directory or most recent addendum. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 10.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 
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DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
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(2) A description, including pay item numbers, of the commercially useful work to be 
done by each DBE; 

 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan 

must also include a clear identification of the portion of the work to be performed by 
the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE  
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 subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE firm does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where  
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 appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
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(b) If the Department determines that the bidder has made a good faith effort to secure the 
work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of  
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the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefor to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Report on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the Report shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 



FAI 80 / 94 (I-80/94) 
Section 2007-031-LS 

Cook County 
Contract 60D14 

47 

(d) The Department reserves the right to withhold payment to the Contractor to enforce the 
provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
ERRATA FOR THE 2007 STANDARD SPECIFICATIONS (BDE) 
Effective:  January 1, 2007     Revised:  August 1, 2007 
 
Page 60 Article 109.07(a).  In the second line of the first paragraph change “amount” to 

“quantity”. 
 
Page 154 Article 312.05.  In the second line of the fifth paragraph change “180 ºC” to 

“175 ºC”. 
 
Page 207 Article 406.14.  In the second line of the second paragraph change “MIXTURE 

FOR CRACKS, JOINTS, AND FLANGEWAYS, of the mixture composition 
specified;” to “MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS;”. 

 
Page 237 Article 420.18.  In the second line of the first paragraph change “October 15” to 

“November 1”. 
 
Page 345 Article 505.08(l).  In the third line of the first paragraph change “1/8 mm” to “1/8 in.”. 
 
Page 345 Article 505.08(l).  In the nineteenth line of the first paragraph change “is” to “in”. 
 
Page 379 Article 512.15.  In the first and sixth lines of the third paragraph change 

"50 percent" to “ten percent”. 
 
Page 383 Article 516.04(b)(1).  In the fifth line of the first paragraph change “drillingpouring” 

to “pouring”. 
 
Page 390 Article 520.02(h).  Change “1027.021” to “1027.01”. 
 
Page 398 Article 540.07(b).  Add the following two paragraphs after the third paragraph: 
 

“ Excavation in rock will be measured for payment according to Article 502.12. 
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Removal and disposal of unstable and/or unsuitable material below plan bedding 
grade will be measured for payment according to Article 202.07.” 
 

Page 398 Article 540.08.  Add the following two paragraphs after the fifth paragraph: 
 

“ Excavation in rock will be paid for according to Article 502.13. 
 
Removal and disposal of unstable and/or unsuitable material below plan 

bedding grade will be paid for according to Article 202.08.” 
 

Page 435 Article 542.04(b).  Delete the last sentence of the last paragraph. 
 
Page 465 Article 551.06.  In the second line of the first paragraph change “or” to “and/or”. 
 
Page 585 Article 701.19(a).  Add “701400” to the second line of the first paragraph. 
 
Page 586 Article 701.19(c).  Delete “701400” from the second line of the first paragraph. 
 
Page 586 Article 701.19.  Add the following subparagraph to this Article: 
 

“(f) Removal of existing pavement markings and raised reflective pavement 
markers will be measured for payment according to Article 783.05.” 
 

Page 587 Article 701.20(b).  Delete “TRAFFIC CONTROL AND PROTECTION STANDARD 
701400;” from the first paragraph. 

 
Page 588 Article 701.20.  Add the following subparagraph to this Article. 
 

“(j) Removal of existing pavement markings and raised reflective pavement 
markers will be paid for according to Article 783.06.” 
 

Page 639 Article 805.04.  In the first line of the second paragraph change “changes” to 
“charges”. 

 
Page 762 Article 1020.04.  In Table 1 Classes of Portland Cement Concrete and Mix Design 

Criteria, add to the minimum cement factor for Class PC Concrete “5.65 (TY III)”, 
and add to the maximum cement factor for Class PC Concrete “7.05 (TY III)”. 

 
Page 765 Article 1020.04.  In Table 1 Classes of Portland Cement Concrete and Mix Design 

Criteria (metric), add to the minimum cement factor for Class PC Concrete 
“335 (TY III)”, and add to the maximum cement factor for Class PC Concrete 
“418 (TY III)”. 

 
Page 800 Article 1030.05(a)(12).  Revise “Dust Collection Factor” to “Dust Correction Factor”. 
 
Page 800 Article 1030.05(a)(14).  Revise the first occurrence of Article 1030.05(a)(14) to 

Article 1030.05(a)(13). 
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Page 800 Article 1030.05(a).  Add to the list of QC/QA documents “(16) Calibration of 
Equipment for Asphalt Content Determination”. 

 
Page 809 Article 1030.05.  Revise the subparagraph “(a) Quality Assurance by the Engineer.” 

to read “(e) Quality Assurance by the Engineer.”. 
 
Page 889 Article 1069.02(a)(2).  In the third line of the first paragraph add “stainless steel” in 

front of “screws”. 
 
Page 889 Article 1069.02(b).  Delete the third paragraph. 
 
Page 890 Article 1069.02(c).  Delete subparagraph (c). 
 
Page 946 Article 1080.03(a)(1).  In the third line of the first paragraph revise “(300 µm)” to 

“(600 µm)”. 
 
Page 963 Article 1083.02(b).  In the second line of the first paragraph revise “ASTM D 4894” 

to “ASTM D 4895”. 
 
Page 1076 In the Index of Pay Items delete the pay item “BITUMINOUS SURFACE 

REMOVAL – BUTT JOINT”. 
 
 
LEGAL REQUIREMENTS TO BE OBSERVED (BDE) 
Effective:  August 1, 2007 
 
Revise Article 107.01 of the Standard Specifications to read: 
 

“ 107.01 Legal Requirements to be Observed.  The Contractor warrants that it is, and that 
it shall keep fully informed of all legal requirements found in Federal, State, and local laws, 
ordinances, rules and regulations, and all orders, decrees, notices of violation or enforcement 
actions issued by any judicial or administrative body, board, agency, or tribunal having any 
jurisdiction or authority, that in any manner affect those engaged or employed to perform the 
work of the contract, or that affect the performance and conduct of the work of the contract.  
Unless otherwise provided in the contract, the Contractor shall obtain and keep current all 
permits and licenses, and give all notices required for the performance of the work of the 
contract that may be required by all such laws, ordinances, rules, regulations, orders, decrees, 
notices, and actions.  The Contractor shall observe and obey all such laws, ordinances, rules, 
regulations, orders, decrees, notices, and actions; and shall indemnify and save harmless the 
State, the Department and all of its officers, agents, employees, and servants against any claim, 
liability, fine, or monetary assessment arising from the breach of this article or the violation of 
any such law, ordinance, rule, regulation, order, decree, notice or action, whether by the 
Contractor, a subcontractor, a supplier of material or service, others engaged by the Contractor, 
or the employees of any of them.  Except as expressly mandated by law or regulation, or 
otherwise provided in the contract, the Department shall not be responsible for monitoring the 
Contractor’s compliance with any law, ordinance, rule, regulation, order, decree, notice, or 
action.  However, on noticing any violation of a legal requirement, the Department will notify the 
Contractor and the agency responsible for enforcement.  The Department will cooperate with  
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other agencies in their efforts to enforce legal requirements and may assist any such 
agency’s effort to obtain Contractor compliance.  The Contractor shall comply fully with any and 
all requests made by the Department within the time specified.  The obligations of the 
Contractor under this article shall not be released or diminished by the issuance of any notice of 
violation or enforcement action to or in the name of the Department.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any  
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payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 
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SEEDING (BDE) 
Effective:  July 1, 2004     Revised:  August 1, 2007 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 

2 Roadside Mixture 7/ 

Red Top 10 (10) 
Tall Fescue 

(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or 
Reliant IV) 

30 (20) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Fults Salt Grass 1/ 60 (70)” 
 
Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
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Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable rate from the “Equipment Watch Rental Rate Blue 
Book” (Blue Book).  The applicable hourly rate is defined as the FHWA hourly 
rate, from the time period the force account work begins, adjusted for both the 
model year of the equipment and the Illinois region.  The time allowed will be the  
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 actual time the equipment is operating on the extra work.  For the time required 
to move the equipment to and from the site of the extra work and any authorized 
idle (standby) time, payment will be made according to:  0.5 x (AHR - EOC). 
 
Where: AHR = Applicable Hourly Rate (defined above) 

EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
 



ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                           COOK COUNTY  
                                 EFFECTIVE SEPTEMBER 2007

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Cook County Prevailing Wage for September 2007 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        ALL   33.150 33.650 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
ASBESTOS ABT-MEC        BLD   23.300 24.800 1.5   1.5 2.0 7.860 4.910 0.000 0.000  
BOILERMAKER             BLD   38.540 42.000 2.0   2.0 2.0 6.720 7.440 0.000 0.300  
BRICK MASON             BLD   36.430 40.070 1.5   1.5 2.0 7.700 8.770 0.000 0.440  
CARPENTER               ALL   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
CEMENT MASON            ALL   39.850 41.850 2.0   1.5 2.0 7.490 6.520 0.000 0.170  
CERAMIC TILE FNSHER     BLD   28.520  0.000 2.0   1.5 2.0 5.650 5.750 0.000 0.330  
COMM. ELECT.            BLD   33.940 36.440 1.5   1.5 2.0 7.200 5.590 0.000 0.700  
ELECTRIC PWR EQMT OP    ALL   37.300 43.450 1.5   1.5 2.0 8.310 10.77 0.000 0.280  
ELECTRIC PWR GRNDMAN    ALL   29.090 43.450 1.5   1.5 2.0 6.450 8.390 0.000 0.220  
ELECTRIC PWR LINEMAN    ALL   37.300 43.450 1.5   1.5 2.0 8.310 10.77 0.000 0.280  
ELECTRICIAN             ALL   37.800 40.400 1.5   1.5 2.0 10.00 7.650 0.000 0.750  
ELEVATOR CONSTRUCTOR    BLD   42.045 47.300 2.0   2.0 2.0 8.275 6.060 2.520 0.550  
FENCE ERECTOR           ALL   28.640 30.140 1.5   1.5 2.0 7.750 5.970 0.000 0.350  
GLAZIER                 BLD   33.000 34.500 1.5   2.0 2.0 6.740 10.15 0.000 0.600  
HT/FROST INSULATOR      BLD   33.300 35.050 1.5   1.5 2.0 7.860 8.610 0.000 0.310  
IRON WORKER             ALL   39.250 41.250 2.0   2.0 2.0 9.950 12.74 0.000 0.300  
LABORER                 ALL   33.150 33.900 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
LATHER                  BLD   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
MACHINIST               BLD   38.390 40.390 2.0   2.0 2.0 4.880 6.550 2.650 0.000  
MARBLE FINISHERS        ALL   27.680  0.000 1.5   1.5 2.0 7.520 8.770 0.000 0.440  
MARBLE MASON            BLD   36.430 40.070 1.5   1.5 2.0 7.700 8.770 0.000 0.440  
MATERIAL TESTER I       ALL   23.150  0.000 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
MATERIALS TESTER II     ALL   28.150  0.000 1.5   1.5 2.0 7.970 5.680 0.000 0.220  
MILLWRIGHT              ALL   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
OPERATING ENGINEER      BLD 1 41.550 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 2 40.250 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 3 37.700 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      BLD 4 35.950 45.550 2.0   2.0 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      FLT 1 47.250 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 2 45.750 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 3 40.700 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      FLT 4 33.850 47.250 1.5   1.5 2.0 6.850 5.600 1.900 0.000  
OPERATING ENGINEER      HWY 1 39.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 2 39.200 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 3 37.150 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 4 35.750 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
OPERATING ENGINEER      HWY 5 34.550 43.750 1.5   1.5 2.0 6.850 5.600 1.900 0.700  
ORNAMNTL IRON WORKER    ALL   37.350 39.600 2.0   2.0 2.0 7.750 11.58 0.000 0.500  
PAINTER                 ALL   35.400 39.820 1.5   1.5 1.5 6.550 7.400 0.000 0.420  
PAINTER SIGNS           BLD   28.970 32.520 1.5   1.5 1.5 2.600 2.310 0.000 0.000  
PILEDRIVER              ALL   37.770 39.770 1.5   1.5 2.0 8.960 6.910 0.000 0.490  
PIPEFITTER              BLD   40.000 42.000 1.5   1.5 2.0 8.660 7.550 0.000 1.120  
PLASTERER               BLD   33.850 35.350 1.5   1.5 2.0 6.740 7.100 0.000 0.400  
PLUMBER                 BLD   39.700 41.700 1.5   1.5 2.0 8.170 4.560 0.000 0.940  
ROOFER                  BLD   33.650 35.650 1.5   1.5 2.0 6.460 3.310 0.000 0.330  
SHEETMETAL WORKER       BLD   33.400 36.070 1.5   1.5 2.0 6.460 7.850 0.000 0.590  
SIGN HANGER             BLD   25.340 26.190 1.5   1.5 2.0 4.180 2.250 0.000 0.000  
SPRINKLER FITTER        BLD   40.500 42.500 1.5   1.5 2.0 8.500 6.850 0.000 0.500  
STEEL ERECTOR           ALL   36.250 37.750 2.0   2.0 2.0 8.970 10.77 0.000 0.300  
STONE MASON             BLD   36.430 40.070 1.5   1.5 2.0 7.700 8.770 0.000 0.440  
TERRAZZO FINISHER       BLD   29.290  0.000 1.5   1.5 2.0 5.650 6.940 0.000 0.270  
TERRAZZO MASON          BLD   35.390 38.390 1.5   1.5 2.0 5.850 10.05 0.000 0.320  
TILE MASON              BLD   34.600 38.600 2.0   1.5 2.0 5.650 7.000 0.000 0.460  
TRAFFIC SAFETY WRKR     HWY   24.300 25.900 1.5   1.5 2.0 3.780 1.875 0.000 0.000  
TRUCK DRIVER         E  ALL 1 29.950 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  
TRUCK DRIVER         E  ALL 2 30.200 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  
TRUCK DRIVER         E  ALL 3 30.400 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  



TRUCK DRIVER         E  ALL 4 30.600 30.600 1.5   1.5 2.0 6.150 4.800 0.000 0.150  
TRUCK DRIVER         W  ALL 1 29.700 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TRUCK DRIVER         W  ALL 2 29.850 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TRUCK DRIVER         W  ALL 3 30.050 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TRUCK DRIVER         W  ALL 4 30.250 30.250 1.5   1.5 2.0 6.500 3.400 0.000 0.000  
TUCKPOINTER             BLD   36.900 37.900 1.5   1.5 2.0 5.910 8.350 0.000 0.400  
 
Legend:   

 

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.  

OSA (Overtime is required for every hour worked on Saturday)  

OSH (Overtime is required for every hour worked on Sunday and Holidays)  

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
COOK COUNTY 
 
TRUCK DRIVERS (WEST) - That part of the county West of Barrington 
Road. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial/Decoration 
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day, 
Christmas Day. Generally, any of these holidays which fall on a Sunday 
is celebrated on the following  Monday.  This then makes work 
performed on that Monday payable at the appropriate overtime rate for 
holiday pay.  Common practice in a given local may alter certain days 
of celebration such as the day after  Thanksgiving for Veterans Day. 
If in doubt, please check with IDOL. 
 
EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes,  ducts, and boilers, where the mechanical 
systems are to remain. 
 
CERAMIC TILE FINISHER 
 
The grouting, cleaning, and polishing of all classes of tile, whether 
for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable 
tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in 



tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor 
surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished 
interior or exterior.  The mixing of all setting mortars including but 
not limited to thin-set mortars, epoxies, wall mud, and any other 
sand and cement mixtures or adhesives when used in the preparation, 
installation, repair, or maintenance of tile and/or similar materials. 
The handling and unloading of all sand, cement, lime, tile, 
fixtures, equipment, adhesives, or any other materials to be used in 
the preparation, installation, repair, or maintenance of tile and/or 
similar materials.  Ceramic Tile Finishers shall fill all joints and 
voids regardless of method on all tile work, particularly and 
especially after installation of said tile work.  Application of any 
and all protective coverings to all types of tile installations 
including, but not be limited to, all soap compounds, paper products, 
tapes, and all polyethylene coverings, plywood, masonite, cardboard, 
and any new type of products that may be used to protect tile 
installations, Blastrac equipment, and all floor scarifying equipment 
used in preparing floors to receive tile.  The clean up and removal of 
all waste and materials.  All demolition of existing tile floors and 
walls to be re-tiled. 
 
COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection, 
maintenance, repair and service of radio, television, recording, voice 
sound vision production and reproduction, telephone and telephone 
interconnect, facsimile, data apparatus, coaxial, fibre optic and 
wireless equipment, appliances and systems used for the transmission 
and reception of signals of any nature, business, domestic, 
commercial, education, entertainment, and residential purposes, 
including but not limited to, communication and telephone, electronic 
and sound equipment, fibre optic and data communication systems, and 
the performance of any task directly related to such installation or 
service whether at new or existing sites, such tasks to include the 
placing of wire and cable and electrical power conduit or other 
raceway work within the equipment room and pulling wire and/or cable 
through conduit and the installation of any incidental conduit, such 
that the employees covered hereby can complete any job in full. 
 
MARBLE FINISHER 
 
Loading and unloading trucks, distribution of all materials (all 
stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all mateiral that may be 
needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if 
damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters 
cutting, use of tub saw or any other saw needed for preparation of 
material, drilling of holes for wires that anchor material set by 
setters, mixing up of molding plaster for installation of material, 
mixing up thin set for the installation of material, mixing up of sand 
to cement for the installatin of material and such other work as may 
be required in helping a Marble Setter in the handling of all material 
in the erection or installation of interior marble, slate, 
travertine, art marble, serpentine, alberene stone, blue stone, 
granite and other stones (meaning as to stone any foreign or domestic 
materials as are specified and used in building interiors and 
experiors and customarily known as stone in the trade), carrara, 
sanionyx, vitrolite and similar opaque glass and the laying of all 
marble tile, terrazzo tile, slate tile and precast tile, steps, risers 
treads, base, or any other materials that may be used as substitutes 
for any of the aforementioned materials and which are used on interior 



and experior which sare installed in a similar manner. 
 
MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 
TERRAZZO FINISHER 
 
The handling of sand, cement, marble chips, and all other materials 
that may be used by the Mosaic Terrazzo Mechanic, and the mixing, 
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and 
Terrazzo work, floors, base, stairs, and wainscoting by hand or 
machine, and in addition, assisting and aiding Marble, Masonic, and 
Terrazzo Mechanics. 
 
OPERATING ENGINEERS - BUILDING 
 
Class 1.  Mechanic; Asphalt Plant; Asphalt Spreader; Autograde; 
Backhoes with Caisson attachment; Batch  Plant; Benoto; Boiler and 
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back 
Hoe  Front End-loader Machine; Compressor and Throttle Valve; 
Concrete Breaker (Truck Mounted); Concrete  Conveyor; Concrete Paver; 
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); 
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and 
similar Type); Creter Crane; Crusher,  Stone, etc.; Derricks, All; 
Derricks, Traveling; Formless Curb and Gutter Machine; Grader, 
Elevating;  Grouting Machines; Highlift Shovels or Front Endloader 
2-1/4 yd. and over; Hoists, Elevators, outside type  rack and pinion 
and similar machines; Hoists, one, two and three Drum; Hoists, Two 
Tugger One Floor;  Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro 
Vac (and similar equipment); Locomotives, All;  Motor Patrol; Pile 
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump 
Cretes Dual Ram;  Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised 
and Blind Hole Drill; Roto Mill Grinder; Scoops -  Tractor Drawn; 
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and 
Side Boom;  Trenching Machines. 
 
Class 2.  Boilers; Broom, All Power Propelled; Bulldozers; Concrete 
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser 
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.; 
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists,  Sewer 
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill 
self-propelled); Rock  Drill (truck mounted); Rollers, All; Steam 
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch 
Trucks with "A" Frame. 
 
Class 3.  Air Compressor; Combination - Small Equipment Operator; 
Generators; Heaters, Mechanical;  Hoists, Inside Elevators - (Rheostat 
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting, 
and Drilling); Pumps, over 3" (1 to 3 not to exceed a total  of 300 
ft.); Pumps, Well Points; Welding  Machines (2 through 5); Winches, 4 
small Electric Drill Winches; Bobcat (up to and including 3/4 cu. 
yd.). 
 
Class 4.  Bobcats and/or other Skid Steer Loaders; Oilers; and Brick 
Forklift. 
 
OPERATING ENGINEERS - FLOATING 
 



Class 1.  Craft foreman (Master Mechanic), diver/wet tender, engineer 
(hydraulic dredge). 
 
Class 2.  Crane/backhoe operator, mechanic/welder, assistant engineer 
(hydraulic dredge), leverman  (hydraulic dredge), and diver tender. 
 
Class 3.  Deck equipment operator (machineryman), maintenance of crane 
(over 50 ton capacity) or backhoe  (96,000 pounds or more), 
tug/launch operator, loader, dozer and like equipment on barge, 
breakwater wall, 
slip/dock or scow, deck machinery, etc. 
 
Class 4.  Deck equipment operator machineryman/fireman), (4 equipment 
units or more) and crane  maintenance  50 ton capacity and under or 
backhoe weighing 96,000 pounds or less, assistant tug operator. 
 
 
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Craft Foreman; Asphalt Plant; Asphalt Heater and Planer 
Combination; Asphalt Heater Scarfire;  Asphalt Spreader; 
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes 
with  Caisson attachment; Ballast Regulator; Belt Loader; Caisson 
Rigs; Car Dumper; Central Redi-Mix Plant;  Combination Backhoe Front 
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments);  Concrete Breaker (Truck Mounted): Concrete Conveyor; 
Concrete Paver over 27E cu. ft.; Concrete Placer;  Concrete Tube 
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & 
Machines of a like  nature; Crete Crane; Crusher, Stone, etc.; 
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with 
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and 
Gutter Machine; Gradall and  Machines of a like nature; Grader, 
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form 
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; 
Hoists, One, Two and Three Drum;  Hydraulic Backhoes; Backhoes with 
shear attachments; Mucking Machine; Pile Drivers and Skid Rig; 
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid 
Rig; Rock Drill - Truck Mounted;  Roto Mill Grinder; Slip-Form Paver; 
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic 
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached 
pusher - two engineers); Tractor with  Boom; Tractaire with 
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom; 
Raised  or Blind Hole; Drills (Tunnel Shaft); Underground Boring 
and/or Mining Machines; Wheel Excavator;  Widener (APSCO). 
 
Class 2.  Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; 
Bulldozers; Car Loader Trailing  Conveyors; Combination Backhoe Front 
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or  with 
attachments); Compressor and Throttle Valve; Compressor, Common 
Receiver (3); Concrete Breaker  or Hydro Hammer; Concrete Grinding 
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. 
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, 
Belting Machine and Sealing Machine;  Concrete Wheel Saw; Conveyor 
Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - 
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist 
- Sewer Dragging Machine;  Hydraulic Boom Trucks (All Attachments); 
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze 
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; 
Rotory Snow Plows; Rototiller,  Seaman, etc., self-propelled; Scoops - 
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone, 
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size); 
Tank Car Heater; Tractors, Push,  Pulling Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats. 
 



Class 3.  Boilers; Brooms, All Power Propelled; Cement Supply Tender; 
Compressor, Common Receiver  (2); Concrete Mixer (Two Bag and Over); 
Conveyor, Portable; Farm-Type Tractors Used for Mowing,  Seeding, 
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All  Elevators; Hoists, Tugger Single Drum; Jeep 
Diggers;  Pipe Jacking Machines; Post-Hole Digger; Power  Saw, 
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed 
and Straw Blower; Steam  Generators; Stump Machine; Winch Trucks with 
"A" Frame; Work Boats; Tamper - Form-Motor Driven. 
 
Class 4.  Air Compressor; Combination - Small Equipment Operator; 
Directional Boring Machine;  Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro- 
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not 
to exceed a total of 300 ft.); Pumps, Well  Points; Tractaire; 
Welding Machines (2 through 5); Winches, 4 Small Electric Drill 
Winches. 
 
Class 5.  Bobcats (all); Brick Forklifts, Oilers. 
 
 
TRAFFIC SAFETY 
 
Work associated with barricades, horses and drums used to reduce lane 
usage on  highway work, the installation and removal of temporary lane 
markings, and the installation and removal of  temporary road signs. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST 
 
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for 
transportation purposes; Air Compressors  and Welding Machines, 
including those pulled by cars, pick-up trucks and tractors; 
Ambulances; Batch Gate  Lockers; Batch Hopperman; Car and Truck 
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics 
Helpers and Greasers; Oil Distributors 2-man operation; Pavement 
Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; 
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; 
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled 
dumpman; and Truck Drivers hauling  warning lights, barricades, and 
portable toilets on the job site. 
 
Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; 
Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump Turnapulls or 
Turnatrailers when pulling other than self-loading equipment or 
similar  equipment under 16 cubic yards; Mixer Trucks under 7 yards; 
Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles. 
 
Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; 
Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump Turnatrailers or 
turnapulls when pulling other than self-loading equipment or similar 
equipment over 16 cubic yards; Explosives and/or Fission Material 
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; 
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole 
and  Expandable Trailers hauling material over 50 feet long; Slurry 
trucks, 1-man operation; Winch trucks, 3  axles or more; 
Mechanic--Truck Welder and Truck Painter. 
 
Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted 
crane trucks with hoist and accessories;  Foreman; Master Mechanic; 
Self-loading equipment like P.B. and trucks with scoops on the front. 
 
Other Classifications of Work: 
 



For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions  which are 
available.  If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, 
the Department shall undertake a special determination, such special 
determination being then  deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed,  please contact IDOL at 618/993-7271 for wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing 
classification  of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is covered  by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of  size of truck driven) is 
covered by the classifications of truck driver. 
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