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    (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)
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VARIESVARIES
SE%

SE%

4.0% TO 2.0%
VAR SE%

4.0%

WB PGL

8.5'

12.0'

LANE LANE LANE LANE

TYPICAL SECTION

SE%

SE%

4.0%

4.0%

WB PGL

LANE LANE LANE

TYPICAL SECTION

LANE

~ PROPOSED I-74

~ PROPOSED I-74

\ RAMP RAC-D

VARIES

EB I-74

EB I-74WB I-74

WB I-74

ON PR WB I-74 SIDE

EB I-74 TRAFFIC

ON PR WB I-74 SIDE

EB I-74 TRAFFIC

PR I-74 STA 97+75.83 TO STA 117+35.00

PR I-74 STA 91+49.15 TO STA 97+75.83

11.0' 11.0'

11.0' 11.0' 11.0' 11.0'

STAGE 3-1 & STAGE 3-2 I-74 MAINLINE

STAGE 3-1 & STAGE 3-2 I-74 MAINLINE

4.0'

4.0'

11.0'

6.0'

NOTES

LEGEND:

VERTICAL PANEL

CONCRETE BARRIER

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTE 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(SEE IDOT STANDARD 704001 FOR ANCHORING DETAILS)

BARRIER PINNING AND PLACEMENT LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

2.5'

2.5'

LANE

BRIDGE

WB STA 93+52.42 TO STA 96+73.88

EB STA 93+95.10 TO STA 97+09.81

2.0'

8.0'

2.0'

2.0'

2.0'

12.0'11.0'11.0'

12.0'
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SE%

SE%

4.0%

4.0%

WB PGL

8.5'

LANE LANE LANE

TYPICAL SECTION

LANE

~ PROPOSED I-74

EB I-74WB I-74

ON PR WB I-74 SIDE

EB I-74 TRAFFIC

PR I-74 STA 117+35.00 TO STA 122+00.00

11.0' 11.0' 11.0' 11.0'

1.5'

STAGE 3-1 I-74 MAINLINE

TYPICAL SECTION

PR I-74 STA 122+00.00TO STA 129+75.00

STAGE 3-4 I-74 MAINLINE

11.0'62.0' & VARIES

3:
1

6:1

16.0' 6.0'6.0'

~ PROPOSED I-74

LANE LANE LANE LANERAMP A

VARIES

16.0'-0'0'-20.2'

EB I-74WB I-74

4.0'

1.0'

1.0'1.0'

1.0'

2.0'

GORE

VARIES 12.0' 12.0' 24.5' 24.5' 12.0' 12.0'

2.0% 4.0%
2.0%

2.0%2.0%
4.0%

2.5% 4.0%
2.0%

NOTES

LEGEND:

VERTICAL PANEL

CONCRETE BARRIER

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTE 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(SEE IDOT STANDARD 704001 FOR ANCHORING DETAILS)

BARRIER PINNING AND PLACEMENT LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

2.0'

MIN

1.0'

MIN

1.0'3.0'
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4.0'

11.0' 5.0'

SE%

RAMP PGL

4.0' VARIES

PR RAMP RAC-B STA 921+95.44 TO STA 924+83.48

PR RAMP RAC-B STA 924+83.48 TO STA 928+51.77

RAMP PGL

PR RAMP RAC-B STA 924+83.48 TO STA 928+51.77

TYPICAL SECTION

4.0'

PR RAMP RAC-B STA 921+95.44 TO STA 924+83.48

LANE

LANE

TYPICAL SECTION

TYPICAL SECTION

TYPICAL SECTION

STAGE 3-2 AVENUE OF THE CITIES RAMP RAC-B

STAGE 3-2 AVENUE OF THE CITIES RAMP RAC-B

11.0'

SE%

RAMP PGL

LANE

STAGE 3-1 AVENUE OF THE CITIES RAMP RAC-B

STAGE 3-1 AVENUE OF THE CITIES RAMP RAC-B

\

\

\

\

2.0' 12.0'

1.0'

12.0'

11.0'

11.0' 5.0'

VARIES

2.0'

1.0'

1.0'

NOTES

LEGEND:

VERTICAL PANEL

CONCRETE BARRIER

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTE 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(SEE IDOT STANDARD 704001 FOR ANCHORING DETAILS)

BARRIER PINNING AND PLACEMENT LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

RAMP PGL

1.0'

1.0'

2.0'

MIN

1.0'

1.0'

2.0'

1.0'

2.0'

MIN
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1.0'

2.0'

1.0'

2.0'

2.0' 2.0'
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STA 49+03.54 TO 67+09.69

LOOKING SOUTH

LOOKING SOUTH

PR. STA 642+37.34 TO STA 631+13

~ PROPOSED I-74

PR RAMP 7TH-A

WB I-74

PR. RAMP 7TH-A

I-74 MAINLINE

PR. RAMP 7TH-B

LTEOP

LTEOS

RTEOP

\ RAMP 7TH-A

\ RAMP 7TH-B

LOOKING SOUTH

STA 521+59.60 TO STA 538+00

EB I-74

12'12'0' - 12'

3.5'2'

TURN

RT 

THRU

TURN

LT

TURN

LT

VARIES

2'-7'

VARIES

11'-13'

1'

12'12'

16'6' VAR.

8'-11'

STA 67+09.69 TO STA 81+00.00

LOOKING SOUTH

I-74 MAINLINE

~ PROPOSED I-74

WB I-74

2'

VARIES

28'-33'

24' VARIES

15'-12'

VARIES

28'-39'

11' 11'

WB I-74

2'VARIES

3.5'-8'

EB I-74

12'12'24'

1'

12'

11' 11'

2'

LEGEND:

NOTES:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 7040001 FOR PINNING AND

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

19TH STREET

 

~ PROPOSED 19TH STREET

NB THRU

12'

NB THRU

12'

1'
1' 1'

1'

SB THRU

 

VARIES (18'-34')

STAGE 3-4A

AND WILL BE REMOVED DURING 

THRU STAGE 3-4

AVE TO REMAIN IN PLACE

EXISTING SIDEWALK TO 12TH 

VARIES

PLAN SHEETS 

AS SHOWN ON STAGING 

TEMPORARY SIDEWALK

4' VARIES

0'-10'

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

2'

12'

2'

P
R
 

A
.C
.

~ PROPOSED 19TH STREET

19TH STREET
STA 1913+20 TO STA 1920+30

 

LT TURN

12'-0'

VARIESVARIES

SB THRUSB THRUNB THRU

12' 12'VARIES

12'-0'

1'1'

NB THRU

12'

2'

VAR.

9'-1'

16'-55'

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

VARIES

0'-14'

1'

VARIES

0'-31'

33'-0'

TEMPORARY WALK CONSTRUCTED FROM STAION 1928+18 TO 1928+38

PROPOSED WALK CONSTRUCTED FROM STATION 1926+85 TO 1928+18

TEMPORARY PAVEMENT CONSTRUCTED FROM STATION 1917+75 TO 1921+50

TEMPORARY WALK CONSTRUCTED FROM STATION 1917+00 TO 1921+50
19TH STREET

STA 1920+30 TO STA 1928+17

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 1928+17 TO STA 1929+08

0'-12'

VARIES

TURN

LT 

ON STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AS SHOWN 

TEMPORARY PAVEMENT CONSTRUCTED FROM STATION 1917+44 TO 1921+50

TEMPORARY SIDEWALK CONSTRUCTED FROM STATION 1917+00 TO 1921+51
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(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

19TH STREET

 

~ PROPOSED 19TH STREET

STA 1920+30 TO STA 1928+17

NB THRU

1'
1'

SB THRU

 

VARIES (49'-22')12.5'

1'

4'

 PLAN SHEETS 

AS SHOWN ON STAGING

4' TEMPORARY SIDEWALK

(SEE STRUCTURAL SHEETS FOR BRIDGE DETAILS)

STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AND EXISTING MEDIAN AS SHOWN ON 

PROPOSED PIER WORK ZONE FROM STATION 1921+39 TO 1921+87

PLAN SHEETS 

AS SHOWN ON STAGING 

TEMPORARY SIDEWALK

4' VARIES

0'-10'

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

1'

12'

2'

12'

2'

STAGE 3-4A

AND WILL BE REMOVED DURING 

THRU STAGE 3-4

AVE TO REMAIN IN PLACE

EXISTING SIDEWALK TO 12TH 

P
R
 

A
.C
.

~ PROPOSED 19TH STREET

19TH STREET
STA 1913+20 TO STA 1920+30

2'

VAR.

9'-1'

CONCRETE BARRIER LIMITS

LIMITS OF TEMPORARY 

SEE PLAN SHEETS FOR 

 VARIES

12'-0'

VARIES

SB THRU SB THRU

12'

16'-51'

1'

LT TURN

12'-0'

VARIES

1'

NB THRU

12'-0'

VARIES

NB THRU

12'

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 1928+18 TO STA 1928+85

0'-12'

VARIES

TURN

LT 

 PLAN SHEETS 

AS SHOWN ON STAGING

TEMPORARY SIDEWALK ON STAGING PLAN SHEETS 

TEMPORARY PAVEMENT AS SHOWN 

3'
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STAGING PLAN

STAGING TYPICAL SECTIONS - LOCAL ROADS
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NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

12TH AVENUE
STA 122+93 TO STA 126+16

~ 12TH AVE

10'

1'

10'

WB THRU EB THRU

1'

5'2'

1.5'

7.5' 3.5'

STA 124+22 TO 125+07

PLAN SHEETS 

AS SHOWN ON STAGING 

TEMPORARY SIDEWALK

STAGE 3-1
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STA 123+23 TO STA 125+30

~ 12TH AVE

10' 10'

WB THRU EB THRU

STAGE 3-2

STA 124+03 TO 124+85
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10'

EB THRU

1'

\ PROP SB 19TH ST

SB 19TH STREET
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12' WORK ZONE

STA 2059+34 TO 2060+57
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SB THRU

12'

STAGE 3-2

10'

2' 2'
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NOTES:
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SEE CONTRACT SPECIAL PROVISIONS1.
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DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

19TH STREET

 

STA 1920+30 TO STA 1929+35
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R
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.C
.

SB THRUNB THRU

~ PROPOSED 19TH STREET

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 1928+20 TO STA 1928+85

STAGE 3-4A

AND WILL BE REMOVED DURING 

THRU STAGE 3-4

AVE TO REMAIN IN PLACE

EXISTING SIDEWALK TO 12TH 

1'
1'

VARIES (27'-39')VARIES
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E
X
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(81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND 

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)
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DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION
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INTERSECTION LIMITS
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RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

SEE SIGNING PLANS FOR DETAILS

PROPOSED SIGNPS
ON DRAINAGE AND UTILITY PLAN SHEETS.

SEE TEMPORARY DRAINAGE NOTES & CALLOUTS3.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY 2. 

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION1.

NOTES:

LEGEND:

 (80' CENTERS OR AS NOTED ON PLAN SHEET)

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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PROJECT
STA 49+03
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RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

SEE SIGNING PLANS FOR DETAILS

PROPOSED SIGNPS ON DRAINAGE AND UTILITY PLAN SHEETS.

SEE TEMPORARY DRAINAGE NOTES & CALLOUTS3.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY 2. 

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION1.

NOTES: LEGEND:
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ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

PS

SEE SIGN PLANS FOR DETAILS

PROPOSED SIGN

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
1
1
+
0
0
.0

0

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
2
6

+
0
0
.0

0

2

SCALE:

50' 100'0

(YELLOW)

TEMP PVT MK LINE 4

(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 6

(WHITE)

TEMP PVT MK LINE 4

11'

11'

11'

11'
I-74 EB

I-74 WB

16'
11'

11'

I-74 WB

I-74 EB

12'

11'

11'

C PR I-74

B PR RAC-A

16.00' RT

1020+86.82

121+98.66, 35.25' LT

TEMP CONC BARRIER

60.00' LT

123+37.30

(WHITE)

TEMP PVT MK LINE 8

59.90' LT

125+10.13

(WHITE 2' DASH, 8' SKIP)

TEMP PVT MK LINE 8

(YELLOW)

TEMP PVT MK LINE 4

(WHITE)

TEMP PVT MK LINE 4

B PR RAC-B

(WHITE)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4

929+69.05, 3.00' LT

TEMP CONC BARRIER

(WHITE)

TEMP PVT MK LINE 6

(YELLOW)

TEMP PVT MK LINE 6

931+08.41, 3.00' LT

TEMP CONC BARRIER

12'

922+21.73, 3.00' LT

BEGIN TEMP CONC BARRIER

W1-4BL(O)-48

923+48.89, 3.00' LT

TEMP CONC BARRIER

926+40.30, 3.00' LT

TEMP CONC BARRIER

933+23.82, 3.00' LT

END TEMP CONC BARRIER

70.23' LT

123+37.30

123+76.01, 22.28' LT

TEMP CONC BARRIER

RSP
RSP

120+13.34, 26.00' LT

BEGIN WEAVE

LANE

IN YOUR

STAY

STAGING SHEETS

SEE LOCAL ROADS

STAGING SHEETS

SEE LOCAL ROADS

TYP
40
'

TYP

80'

R=13283'

R=11423'

R=11399' R=11455'

R=1516'

R=846'

R=1489'

11.00' RT

923+51.71

11.00' RT

926+36.80

11.00' RT

929+74.53 11.00' RT

931+07.46

11.00' RT

933+18.51

5.00' RT

934+68.45

TYP

40'

L

L

L

PERMANENT MEDIAN CONCRETE BARRIER

1.2
    

45

TYP

40'

TYP

40'

TYP

40'

TYP

40'

11.00' RT

922+66.41

PS

PS

86+55.11 TO 130+21.81

DELINEATION PANELS

TEMPORARY LINEAR

921+21.73 TO 933+23.82

DELINEATION PANELS

LINEARTEMPORARY 

19TH ST NB

19TH ST 
SB

*SEE SPECIAL PROVISIONS FOR ANCHORING, PINNING, AND TRANSITION DETAILS.

PAVEMENT.

TRAFFIC SHIFT TO TEMPORARY

TO BE GRADED TO 1:6 BEFORE 

TO BE REMOVED AND SLOPE TO

EXISTING DRAINAGE STRUCTURE



 130+00  135+00  140+00

 940+00

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

SJP

SJP

1" = 50'   126+00 140+00

74 4182042ROCK ISLAND

64E26

 

STAGING PLAN

MAINLINE AND RAMPS

STAGE 3-1JJT
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FILE NAME =

$MODELNAME$

    (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)
...\D2CONCD-ABC-sht-MOT-Stage 3A-04.dgn

LEGEND:

WORK ZONE

TEMPORARY PAVEMENT

VERTICAL PANEL

DIRECTION OF TRAFFIC

DRUM OR BARRICADE W/ STEADY BURN LIGHT

SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.

PS

SEE SIGN PLANS FOR DETAILS

PROPOSED SIGN

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
4
0

+
0
0
.0

0

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
2
6

+
0
0
.0

0

2

SCALE:

50' 100'0

C PR I-74

I-74 EB

I-74 WB

11'

11'

11'

12'

12'

12'
I-74 WB

I-74 EB 12'

12'

(WHITE)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4

(WHITE 2' DASH, 8' SKIP)

TEMP PVT MK LINE 8

(WHITE)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4

11'

(WHITE)

TEMP PVT MK LINE 8
(WHITE 2' DASH, 8' SKIP)

TEMP PVT MK LINE 8
(WHITE 10' DASH, 30' SKIP)

TEMP PVT MK LINE 6

(TO BE COVERED)

 

 

  

137+50.29, 43.53' RT

END TAPER

128+31.98, 1.00' RT

TEMP CONC BARRIER

130+21.81, 10.00' RT

END TEMP CONC BARRIER 35.63' RT

131+02.21

41.63' RT

131+02.31

131+02.35, 24.63' RT

END WEAVE

133+18.40, 38.26' RT

BEGIN TAPER

(TO BE COVERED)

(WHITE 10' DASH, 30' SKIP)

TEMP PVT MK LINE 660.00' LT

127+59.37

38.00' LT

127+59.37

R=5000'

TYP

40'

137+59.37, 50.00' LT

BEGIN SHIFT

134+09.37, 60.00' LT

END SHIFT

(YELLOW)

TEMP PVT MK LINE 6

(WHITE)

TEMP PVT MK LINE 6

LANE

IN YOUR

STAY

(WHITE)

TEMP PVT MK LINE 4

DDeess  MMooiinneess

CChhiiccaaggoo

 

JJoohhnn  DDeeeerree  RRdd

 

PPeeoorriiaa

77  tthh  AAvvee

AAvveennuuee  ooff

tthhee  CCiittiieess

DDaavveennppoorrtt

L

SPEED

LIMIT

65
MINIMUM

SPEED

45

SPEED

LIMIT

65
MINIMUM

SPEED

45
W1-4BR(O)-48

TYP

20'
TYP

40'

TYP

40'

TYP

40'

TEMP RAISED PAVEMENT MARKER

(WHITE)TEMP PVT MK LINE 4 

PS

PS
PS

PS

PSPS

PS
PS

86+55.11 TO 130+21.81

DELINEATION PANELS

LINEARTEMPORARY 

19TH ST NB

19TH ST SB

PERMANENT CONCRETE BARRIER MEDIAN

SEE NOTE 3
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 155+00
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STAGING PLAN

MAINLINE AND RAMPS

STAGE 3-1JJT
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FILE NAME =

$MODELNAME$

    (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)
...\D2CONCD-ABC-sht-MOT-Stage 3A-05.dgn

LEGEND:

WORK ZONE

TEMPORARY PAVEMENT

VERTICAL PANEL

DIRECTION OF TRAFFIC

DRUM OR BARRICADE W/ STEADY BURN LIGHT

SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.

PS

SEE SIGN PLANS FOR DETAILS

PROPOSED SIGN

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
4
0

+
0
0
.0

0 M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
5
5
+
0
0
.0

0

2

SCALE:

50' 100'0

(WHITE 10' DASH, 30' SKIP)

TEMP PVT MK LINE 6

12'

12'

12'

12'

I-74 E
B

I-74 W
B

12'

12'

12'

12'

I-74 WB

C PR I-74
AHEAD

CONSTRUCTION

ROAD

W20-I103(0)-48

SPEED LIMIT

WORK ZONE

END

50.00' RT

141+40.85

(YELLOW)

TEMP PVT MK LINE 4

(WHITE)

TEMP PVT MK LINE 4

(TYP)EXIST PVT MK 

(TYP)EXIST PVT MK 

MINIMUM

$375 FINE

ZONE

WORK

ENFORCED

PHOTO

55

SPEED

LIMIT

R10-I108P-3618

R2-1-3036

W2-I115(0)-3618

R2-I106-3015

L

140+94.29, 0.00' RT

TEMP CONC BARRIER

I-74 EB

W16-2P(O)

W1-4BR(O)-48

1000 FT 

 

PS

PERMANENT CONCRETE BARRIER MEDIAN

G20-I103-6036



 100+00

 105+00

 110+00

 735+00

 920+00

 825+00  830
+00

SI
GN
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STAGING PLAN

MAINLINE AND RAMPS

STAGE 3-2JJT
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DEPARTMENT OF TRANSPORTATION
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FILE NAME =

$MODELNAME$

    (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)
...\D2CONCD-ABC-sht-MOT-Stage 3B-02.dgn

LEGEND:

WORK ZONE

TEMPORARY PAVEMENT

VERTICAL PANEL

DIRECTION OF TRAFFIC

DRUM OR BARRICADE W/ STEADY BURN LIGHT

SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.

PS

SEE SIGN PLANS FOR DETAILS

PROPOSED SIGN

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
1
1
+
0
0
.0

0

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
9
6

+
0
0
.0

0

2

SCALE:

50' 100'0

RLSP

B PR RAC-D

C PR I-74

A
V

E
N

U
E
 

O
F
 
T

H
E
 

C
IT
IE

S

B PR RAC-C

B PR RAC-B

20.00' LT

921+03.89

9.00' LT

921+40.51

(YELLOW)

TEMP PVT MK LINE 4

(WHITE)

TEMP PVT MK LINE 4

11'

11'

11'

11'

11'

11'

11'

11'

16'

(TYP)EXIST PVT MK 

EXIST PVT MK (TYP)

STAGING SHEETS

SEE LOCAL ROADS

STAGING SHEETS

SEE LOCAL ROADS

R=826'

L

L

L

L

1.9

AHEAD

CONSTRUCTION

ROAD

W20-I103(0)-48

PLACED IN PREVIOUS STAGE

TEMP CONC BARRIER 

CONTROL UNDER I-74 BRIDGE

PLAN SHEETS FOR TRAFFIC

SEE LOCAL ROADS STAGING

19TH ST NB

19TH ST SB

PS

PS

PS

THE TRAFFIC CONTROL AND PROTECTION PAY ITEM,

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF

ADJACENT TO THE EDGE OF TRAVELLED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OOFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF4.

TYP

40'

TYP

40'

TYP

80'

PERMANENT CONCRETE BARRIER MEDIAN



 115+00

 120+00

 125+0
0

 9
25+

00

 930+00

 935+0
0

 1020+00

 1025+00
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STAGING PLAN

MAINLINE AND RAMPS

STAGE 3-2JJT
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DEPARTMENT OF TRANSPORTATION
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FILE NAME =

$MODELNAME$

    (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2)
...\D2CONCD-ABC-sht-MOT-Stage 3B-03.dgn

LEGEND:

WORK ZONE

TEMPORARY PAVEMENT

VERTICAL PANEL

DIRECTION OF TRAFFIC

DRUM OR BARRICADE W/ STEADY BURN LIGHT

SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.

PS

SEE SIGN PLANS FOR DETAILS

PROPOSED SIGN

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
1
1
+
0
0
.0

0

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
1
2
6

+
0
0
.0

0

2

SCALE:

50' 100'0

11'

11'

11'

11'

I-74 EB

I-74 WB

16'

11'

11'

I-74 WB

I-74 EB 11'

11'

B PR RAC-A

C PR I-74

B PR RAC-B

(WHITE)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4

(WHITE)

TEMP PVT MK LINE 4

(YELLOW)

TEMP PVT MK LINE 4

933+22.34, 12.54' LT

END TEMP CONC BARRIER

929+42.26, 7.00' LT

TEMP CONC BARRIER

923+48.17, 7.00' LT

TEMP CONC BARRIER

926+39.60, 7.00' LT

TEMP CONC BARRIER

20.00' LT

923+51.71 20.00' LT

926+36.80

20.00' LT

929+44.44

W1-4BL(O)-48

TYP

80'

TYP
40
'

LANE

IN YOUR

STAY

*SEE SPECIAL PROVISIONS FOR ANCHORING, PINNING, AND TRANSITION DETAILS.

STAGING SHEETS

SEE LOCAL ROADS

STAGING SHEETS

SEE LOCAL ROADS

R=1509'

R=826'

L

L

L

PERMANENT CONCRETE BARRIER MEDIAN

    

45

PLACED IN PREVIOUS STAGE
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W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.
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EXISTING PIER
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TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)
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RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.
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DRUM OR BARRICADE W/ STEADY BURN LIGHT
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TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.
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SEE SIGN PLANS FOR DETAILS
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TEMPORARY PAVEMENT

VERTICAL PANEL

DIRECTION OF TRAFFIC

DRUM OR BARRICADE W/ STEADY BURN LIGHT

SIGN

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

ARROW BOARD

EXISTING PIER

PAVEMENT MARKING ARROWS

PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

TEMPORARY PAVEMENT PREVIOUS STAGE

ATTENUATOR (IMP ATTN TEMP FRN TL3)

NOTES:

RSP

RLSP

SRIP

RELOCATE SIGN PANEL

SIGN REMAIN IN PLACE

SIGN LEGEND:

REMOVE SIGN PANEL AND POST

(SEE AESTHETIC DETAILS)

IDENTITY ELEMENT FOOTINGS

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADECOMPLETED CONSTRUCTION

(PREVIOUS STAGE WORK ZONE)

    NOT PIN OR ANCHOR THE BARRIER WALL END SECTION.

100' PAST PERMANENT CONCRETE BARRIER AND DO 

END TEMPORARY CONCRETE BARRIER A MINIMUM OF3.

TEMPORARY BARRIER.

OFFSET CALLOUTS ARE TO CENTERLINE OF 

ALL TEMPORARY CONCRETE BARRIER STATION AND2.

TRAFFIC CONTROL AND SIGNING ON LOCAL ROADS.

SEE LOCAL ROAD STAGING PLANS FOR TEMPORARY1.
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SIGN SEQUENCE DETAIL
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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SCALE:
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(WHITE)

TEMP PVT MK LINE 4 

33' LT

+07

21' LT

+07

9' LT

+07

30' LT

+32

18' LT

+32

(WHITE)

TEMP PVT MK LINE 4 

USE STANDARD 701601

(ALONG TAPER)

20' C-C

LINE 4 (YELLOW)

TEMP PVT MK 

(WHITE)

TEMP PVT MK LINE 4 
(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4

12'

10 C-C

12'

6' LT

+42

10 C-C

(WHITE)

TEMP PVT MK LINE 24

STA 1913+20.25

TO INTERSTATE

74 6
E A ST

Galesburg

S OUTH

19th St

COVER
COVER

SIGN LEGEND:

200'200'

CONSTRUCTION

 AHEAD 

 ROAD 

CLOSED
 AHEAD 

LEFT LANE

SRIP SIGN REMAIN IN PLACE

PS
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(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging487L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017

=
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DESIGNED

CHECKED

DRAWN

-
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REVISED -
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REVISED
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REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME
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(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME
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hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS
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  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

 738
 739

(ONE-WAY)

\ 19TH ST SOUTHBOUND

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
2
0
6
9

+
0
0

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
2
0
6
4

+
0
0

SCALE:

0 20' 40'

2

STATION 2068+20.00

CONSTRUCTION LIMITS

RECON   RESURF

12'

LINE 4 (YELLOW)

TEMP PVT MK 

12'

0' RT

2068+48

(WHITE 2' DASH 6' SKIP)

TEMP PVT MK LINE 4 

0' RT

2066+39

PR \ RAMP AC-C



 68

 
2
1
8

 
2
1
9

 
2
2
0

+
0
0

 
2
2
1

 2069

 2070+00

 2071

 2072

 2073

 2074

 2075+00

 65+00

 
1
1
8

 
1
1
9

 
1
2
0

+
0
0

 
1
2
1

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

MGJ

CBP

1" = 20'

74 (81-1)R-1 & 81-1(HBR, HBR-1, HBR-2) 4462042ROCK ISLAND

64E26

STAGING PLAN

LOCAL ROADS

STAGE 3-1

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

2
/
5
/
2
0
1
6

3
/
2
0
/
2
0
1
7

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

MTH

MOT-242

3/23/2017

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:
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TEMP PVT MK LTR & SYM (WHITE TYPICAL)
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ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)
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DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A
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CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 
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NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE
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CONTRACT IS REQUIRED.
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LEGEND:
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ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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DIRECTION OF TRAFFIC

VERTICAL PANEL
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TEMPORARY PAVEMENT 
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COMPLETED CONSTRUCTION

WORK ZONE
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OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONCD-HPS-sht-staging499L.dgn
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PLOT SCALE = 1" = 20'

PLOT DATE = 3/22/2017
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DATE

DESIGNED
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SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.

NOTES:
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SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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LEGEND:

(20' CENTERS)

TUBULAR MARKERS

PORTABLE CHANGEABLE MESSAGE SIGN

TEMP PVT MK LTR & SYM (WHITE TYPICAL)

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.

CONTRACT IS REQUIRED.

COORDINATION WITH ADJACENT CONSTRUCTION2.

OF TRAFFIC ON BRIDGES AND RAMPS.

ONLY. SEE MAINLINE STAGING PLANS FOR MAINTENANCE 

OVERHEAD BRIDGE STRUCTURE SHOWN FOR REFERENCE1.
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INLET AND PIPE PROTECTION
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INLET FILTER
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SCALE:
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12TH AVE

12TH AVE
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ON 19TH STREET
SHEETS ALONG 19TH STREET FOR ITEMS
SEE EROSION AND SEDIMENT CONTROL
NOTE:

34' RT

132+05

54' RT

130+94

35' LT
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SCALE:

50' 100'0

EX 72"

7
T

H
 

A
V

E

I-74 EB

I-74 WB

6
T

H
 

A
V

E

21S
T 

STREET

19T
H S

T

NOTES:

DRUM-02

LEGEND

EX PR
RIM ELEV = 585.72

MAN TA 6 DIA T20F&G
STA. 641+44.67 23.26' RT

STR B20a

? 581.90 - 580.65
100' SS CL A 2 36
PIPE B63a-B20c

? 580.10 - 578.95
57' SS CL A 2 12"
PIPE B20b-B20a

? 593.58 - 593.31
9' SS CL A 2 12
PIPE B18a-B18

RIM ELEV = 584.93
INLETS TB T20F&G

STA. 641+65.00 30.00' LT
STR B20b

RIM ELEV = 598.75
MAN TA 7 DIA T1F CL
STA. 638+81.98 12.57' RT
STR B18

RIM ELEV = 610.27
INLETS TB T20F&G
STA. 636+31.81 10.00' RT
STR B16a

RIM ELEV = 617.67
INLETS TB T20F&G

STA. 49+08.31 60.12' LT
STR B10a

? 610.52 - 609.82
142' SS CL A 2 12

PIPE B10-B63

? 592.85 - 586.25 
113' SS CL A 3 24
PIPE B18b-B18

RIM ELEV = 586.14

MAN TA 6 DIA T20F&G

STA. 641+34.71 23.50' RT

STR B20

(AT TOP OF RETAINING WALL)

PR CONC GUTTER

? 585.38 - 583.00
119' SS CL A 2 24
PIPE B18-B63a

? 614.60 - 614.13
51' SS CL A 2 12"

PIPE B9-B8

     WORD "STORM" ON THE LID.

(5) - UNLESS OTHERWISE NOTED, ALL NEW CLOSED LID MANHOLE COVERS SHOULD HAVE THE 

(4) - REMOVAL QUANTITIES WILL BE SHOWN IN DETAIL IN THE REMOVAL PLANS

(3) - SEE SHEET         FOR EASTBOUND CALLOUTS

(2) - FOR CLARITY ONLY THE WESTBOUND DRAINAGE CALLOUTS ARE SHOWN ON THIS SHEET

     ARE GIVEN AT THE PROPOSED EDGE OF PAVEMENT

(1) - OFFSETS AND ELEVATIONS TO DRAINAGE STRUCTURES ALONG PROPOSED CURB & GUTTER

I-74 WB

I-74 EB

? 618.25 - 614.63
254' SS CL A 2 18"

PIPE B6-B8

RIM ELEV = 598.02
INLETS TB T20F&G

STA. 638+81.64 30.00' LT
STR B19

? 622.00 - 619.00
202' SS CL A 2 18

PIPE B4-B6

RIM ELEV = 610.15
INLETS TB T20F&G

STA. 636+32.13 30.00' LT
STR B17

STA 642+24 RAMP 7TH-A RT

PR DITCH STA 641+25 TO

? 580.00 - 579.50

10' SS CL A 2 12

PIPE B26-B26a

? 573.94 - 572.64
167' SS CL A 3 36

PIPE B26a-B27

RIM ELEV = 618.20
MAN TA 4 T1F CL

STA. 49+25.00 51.00' LT
STR B10

RIM ELEV = 598.43
INLETS TB T20 F&G
STA. 638+81.14 21.56' RT
STR B18a

? 586.39 - 586.13

26' SS CL A 3 15

PIPE B18d-B18
? 603.25 - 598.60
138' SS CL A 2 18
PIPE B16-B18b

RIM ELEV = 604.05
MAN TA 4 DIA T1F CL
STA. 637+69.67 4.80' RT
STR B18b

? 599.30 - 599.03
9' SS CL A 2 12
PIPE B18c-B18b

RIM ELEV = 603.70
INLETS TB T20F&G
STA. 637+69.28 13.93' RT
STR B18c

RIM ELEV = 626.15
MAN TA 4 DIA T1F CL

STA. 54+00.00 51.00' LT
STR B6

? 621.25 - 620.98
9' SS CL A 2 12

PIPE B6a-B6

RIM ELEV = 625.81
INLETS TB T20F&G

STA. 54+00.00 60.05' LT
STR B6a

? 593.86 - 593.60

26' SS CL A 3 15

PIPE B18f-B18b

RIM = 584.71

MAN TA 6 DIA T1F CL

STA. 642+37.54 33.27' LT

STR B26a

RIM ELEV = 584.03

INLETS TB T20F&G

STA. 642+28.63 28.10' LT

STR B26

? 613.20 - 612.93
19' SS CL A 2 12

PIPE B10a-B10

? 610.92 - 610.52
51' SS CL A 2 12

PIPE B11-B10

? 576.55 - 575.27
80' SS CL A 2 36

PIPE B20a-B25

? 576.85 - 576.65
10' SS CL A 2 36
PIPE B20-B20a

? 579.00 - 578.50
36' SS CL A 2 36
PIPE B20c-B20

? 583.50 - 582.50
58' SS CL A 4 24
PIPE B63-B63a

? 605.78 - 605.51
9' SS CL A 2 12
PIPE B16a-B16

? 605.58 - 605.17
31' SS CL A 2 12
PIPE B17-B16

? 593.30 - 592.89
43' SS CL A 2 12
PIPE B19-B18

? 611.57 - 609.39
87' SS CL A 2 18
PIPE B8-B63

? 618.85 - 618.25
51' SS CL A 2 12

PIPE B7-B6

? 614.81 - 605.25
250' SS CL A 2 15

PIPE B14-B16

? 622.75 - 622.50
51' SS CL A 2 12

PIPE B5-B4

? 624.45 - 624.18
9' SS CL A 2 12

PIPE B4a-B4

? 574.52 - 574.04
66' SS CL A 2 36

PIPE B25-B26a

RIM = 604.58

INLETS TB T20F&G

STA. 638+63.32 30.10' RT

STR B18d

RIM ELEV = 610.64
MAN TA 4 DIA T1F CL
STA. 636+31.87 1.00' RT
STR B16

RIM ELEV = 628.95
INLETS TB T20F&G

STA. 56+00.00 60.05' LT
STR B4a

RIM ELEV = 629.38
MAN TA 4 DIA T1F CL

STA. 56+00.00 51.00' LT
STR B4

RIM ELEV = 621.63
INLETS TB T20F&G

STA. 51+50.00 60.00' LT
STR B8a

RIM ELEV = 593.06
MAN TA 6 DIA T1F CL
STA. 640+00.00 13.00' RT
STR B63a

RIM = 612.33

MAN TA 4 DIA T20F&G

STA. 637+48.73 20.82' RT

STR B18f

STA 49+03.54 
BEGINSPROJECT 

RAMP 7TH-A, STA 642+37.34 
BEGINSPROJECT 

RIM ELEV = 588.23

MAN TA 6 DIA T1F CL

STA. 641+00.00 13.00' RT

STR B20c

RIM ELEV = 587.87

INLETS TB T20F&G

STA. 641+00.00 22.00' RT

STR B20d

? 583.27 - 583.09

9' SS CL A 2 12

PIPES B20d-B20c

RIM ELEV = 580.99

MAN TA 7 DIA T8G

STA. 642+24.13 31.76' RT

STR B25

FLARE END SECTION

CATCH BASIN

INLET

MANHOLE

PIPE UNDERDRAINS, TYPE 2, 6"

SWALE

DITCH

STORM SEWER

TYPE 2, 6" (TYP)
PIPE UNDERDRAINS,

RAMP 7TH-B, STA 522+94.93
PROJECT BEGINS

? 617.00 - 616.73
9' SS CL A 2 12"

PIPE B8a-B8

RIM ELEV = 621.96
MAN TA 4 DIA T1F CL

STA. 51+50.00 51.00' LT
STR B8

(SEE DETAILS)
NUMBER 3

JUNCTION BOX,
STR B63
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SCALE:

50' 100'0

EX 84"

7
T
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A
V
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I-74 EB

I-74 WB
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21S
T 

STREET

19T
H S

T

NOTES:

DRUL-03

DRUM-01

DRUM-01

EX SS TO REMAIN

? 576.10 - 574.05
65' SS CL A 3 36

PIPE B33-B27

? 581.25 - 580.74
54' SS CL A 2 18

PIPE B34-B33

? 616.28 - 612.92
196' SS CL A 2 15

PIPE B30-B31

RIM ELEV = 616.01
MAN TA 4 DIA T20F&G
STA. 50+02.04 60.00' RT
STR B32a

? 609.64 - 609.00
61' SS CL A 2 15

PIPE B32a-B62

RIM ELEV = 621.65
MAN TA 4 DIA T20F&G
STA. 53+50.00 65.00' RT
STR B30

RIM ELEV (WB) = 624.10
RIM ELEV (EB) = 624.22
DR STR T4 W/2 T20F&G
STA. 54+00.00 0.00' LT
STR B7

RIM ELEV (WB) = 628.01
RIM ELEV (EB) = 629.30
DR STR T4 W/2 T20F&G
STA. 56+00.00 0.00 LT

STR B5
STA 526+75 RAMP 7TH-B RT

PR DITCH STA 524+00 TO

? 582.60 - 580.00
66' SS CL A 4 18
PIPE B61-B33

? 623.78 - 619.32
175' SS CL A 2 12

PIPE B28-B29

I-74 WB

I-74 EB

RIM ELEV = 616.85
MAN TA 4 DIA T20F&G
STA. 50+64.14 65.03' RT
STR B62

? 612.50 - 611.40
84' SS CL A 2 15
PIPE B31-B62

RIM ELEV (WB) = 619.91
RIM ELEV (EB) = 620.02
DR STR T4 W/2 T20F&G
STA. 51+50.00 0.00' LT
STR B9

RIM ELEV = 618.28
MAN TA 4 DIA T20F&G
STA. 51+50.00 65.00' RT
STR B31RIM ELEV (WB) = 616.33

RIM ELEV (EB) = 616.54
DR STR T4 W/2 T20F&G
STA. 49+35.29 0.00' LT
STR B11a

RIM ELEV (WB) = 616.17
RIM ELEV (EB) = 616.45
DR STR T4 W/2 T20F&G
STA. 49+25.00 0.00' LT
STR B11

RIM ELEV = 615.06
INLETS TB T20F&G
STA. 49+45.00 60.13' RT
STR B32

? 610.20 - 609.64
56' SS CL A 2 12
PIPE B32-B32a

RIM ELEV = 606.11
MAN TA 4 DIA T1F CL
STA. 50+05.96 95.67' RT
STR B61

? 602.75 - 599.50
64' SS CL A 4 18
PIPE B62-B61

? 611.02 - 610.92
10' SS CL A 2 12
PIPE B11a-B11

(BY OTHERS)
STR B27

SEE NOTE 1

? 619.07 - 616.28
132' SS CL A 2 15
PIPE B29-B30

RIM ELEV = 624.49

MAN TA 4 DIA T20F&G

STA. 54+84.97 60.50' RT

STR B29

RIM ELEV = 585.76
INLETS TB T8G
STA. 49+44.39 179.90' RT
STR B34

STA 49+03.54 
BEGINSPROJECT 

RAMP 7TH-A, STA 642+37.34 
BEGINSPROJECT 

TYPE 2, 6"  (TYP)
PIPE UNDERDRAINS,

RAMP 7TH-B, STA 522+94.93
PROJECT BEGINS

     WORD "STORM" ON THE LID.

(7) - UNLESS OTHERWISE NOTED, ALL NEW CLOSED LID MANHOLE COVERS SHOULD HAVE THE 

(6) - REMOVAL QUANTITIES WILL BE SHOWN IN DETAIL IN THE REMOVAL PLANS

(5) - SEE SHEET         FOR LEGEND

(4) - SEE SHEET         FOR WESTBOUND CALLOUTS

(3) - FOR CLARITY ONLY THE EASTBOUND DRAINAGE CALLOUTS ARE SHOWN ON THIS SHEET

     ARE GIVEN AT THE PROPOSED EDGE OF PAVEMENT

(2) - OFFSETS AND ELEVATIONS TO DRAINAGE STRUCTURES ALONG PROPOSED CURB & GUTTER

(1) - FOR PROPOSED STORM SEWER ALONG LENGTH OF 19TH ST REFER TO SHEET

FOR PIPE DRAINS
CONCRETE HEADWALLS

RIM ELEV = 588.64
MAN TA 5 DIA T1F CL

STA. 49+45.15 125.88' RT
STR B33

STA 54+80 I-74 MAINLINE RT

PR DITCH STA 49+44 TO
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