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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. November 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 68185

PEORIA County

Section 11(N,BR-1,RS-4,W-1)
Project STP-DB7C(904)
Route FAU 6659

District 4 Construction Funds

Replacement of the structure carrying Farminton Road over Kickapoo Creek and reconstruction of the
Farmington Road/Kickapoo Creek intersection, includes pavement improvements from west of the
railroad tracks to west of Redbud Drive.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 6659 (Farmington Rd), Project STP-DB7C(904), Section 11(N,BR-
1,RS-4,W-1), Peoria County, Contract No. 68185 and in case of conflict with any part or parts of
said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on FAU Route 6659 (Farmington Road) over the Kickapoo Creek west of
Peoria. The entire project is in Peoria County and has a total length of 0.44 miles.

DESCRIPTION OF PROJECT

This project consists of the removal and replacement of the bridge carrying Farmington Road over
Kickapoo Creek (Structure No. 072-0063) located approximately 0.75 mile west of the corporate
limits of West Peoria in Peoria County. The project also consists of the relocation of FAU 6659
(Farmington Road) and Kickapoo Creek Road intersection, widening and resurfacing Farmington
Road west of Kickapoo Creek Road and pavement removal, profile adjustment, drainage and
other related collateral work necessary to complete the project along Farmington Road.

DATE OF COMPLETION

The Contractor shall schedule his operations to complete all work and open all the roadway to
traffic on or before November 30, 2020. The Contractor shall note that this completion date is
based on an expedited work schedule.
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INTERIM COMPLETION DATES

In addition to the final completion date, the Contractor shall schedule his operations to meet the
following interim completion dates:

First Construction Season

The Contractor shall schedule their operations to have all Stage |, Il, and Il work completed and
all lanes open to traffic both eastbound and westbound on Farmington Road mainline, shoulders,
and structure and Kickapoo Creek Road Mainline and shoulders by November 30, 2019. The
Contractor should note that this interim completion date is based on an expedited work schedule.

Winter Shutdown

During the winter period from December 1, 2019 through March 31, 2020, the Contractor shall
schedule their work operations to provide for all lanes, shoulders and structure both eastbound
and westbound on Farmington Road and all lanes and shoulders on Kickapoo Creek Road to be
open to traffic at all times.

Second Construction Season

The Contractor shall schedule their operations to resume work on or after April 1, 2020.
Temporary lane or shoulder closures, reductions or traffic staging cannot take place before April
1, 2020 or within such time as allowed by the Engineer.

The Contractor will be allowed to complete all clean-up work and punch list items within five (5)
calendar days after the final completion date for opening the roadway to traffic.

Should the Contractor fail to complete all work and have all lanes, and structure open to traffic by
specified interim completion dates, or within such extended time allowed by the Engineer, he/she
shall be liable to the Department for liquidated damages in accordance with Article 108.09 of the
Standard Specifications.
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CONSTRUCTION LAYOUT RESPONSIBILITY
Effective April 26, 2015 Revised: November 6, 2015

This special provision is included in addition to Check Sheet #9 or #10 of the Recurring Special
Provisions, Special Provision for Construction Layout Stakes, to clearly define the responsibility
of the Contractor for construction layout.

As the Contractor is generating the survey layout model, all roadway elements shall be verified to
fit within the final proposed slopes and right-of-way. If the Contractor determines a portion of the
plans is incorrect or a portion does not agree with another portion, they shall contact the Engineer
to have the problem resolved and additional work, if any, agreed upon. The Contractor shall not
proceed until authority is received from the Engineer and problems are resolved. The Engineer
shall contact the District Studies and Plans Section if need be.

The Contractor shall set all horizontal control points at the end of construction and provide cross
ties in a hardback survey book to the Engineer.

The Contractor shall also set and provide the Engineer with a list of final benchmarks in a
hardback survey book at the end of construction for future control.

No additional compensation will be allowed for complying with this Special Provision, but all costs
shall be included in the contract Lump Sum price for CONSTRUCTION LAYOUT.

CONSTRUCTION LAYOUT UTILIZING GPS EQUIPMENT
Effective: April 26, 2015

If the Contractor opts to utilize GPS equipment for Construction Layout, the Contractor shall be
required to complete the following in addition to the requirements of Check Sheet #9 or #10 of the
Recurring Special Provisions and as directed by the Engineer.

1. Submit 3D drawings or show the Engineer the digital terrain model (or proof of some
type) that the Contractor has generated all proposed information correctly for all parts
of the job (Mainline, ramps, side roads, entrances, etc.) before starting any grading,
structures, or paving work. This does not relieve the Contractor of responsibility of any
possible errors made in the modeling.

2. The Contractor shall also submit a QC/QA written plan that they will be following to
provide quality control on the actual layout and quality assurance checks of the layout
during and after being completed. This will be required to be submitted at the
beginning of construction and shall meet the approval of the Engineer.

3. Stationing lathes shall be placed and maintained along the right-of-ways lines,
centerline of the median, and agreed offset from other baselines such as interchange
ramps and side roads, throughout the duration of the contract.

No additional compensation will be allowed for complying with this special provision, but all costs
shall be included in the contract Lump Sum price for CONSTRUCTION LAYOUT.
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CONSTRUCTION LAYOUT EQUIPMENT
Effective: April 26, 2015 Revised: November 6, 2015

General. The Contractor shall furnish articles of survey equipment to be used by the Department
for independent monitoring and verification of construction layout stakes, reference points, and
any other horizontal and vertical control set by the Contractor. All equipment will be for the
exclusive use of the Department throughout the duration of the contract and will be returned to
the Contractor at the end of the contract.

Equipment. The equipment to be furnished by the Contractor shall consist of one precision GNSS
rover and a secondary GPS handheld controller. The precision GNSS rover must meet or exceed
the capabilities of, and be compatible with the Contractor’'s equipment and meet the approval of
the Engineer. The second GPS handheld controller shall also meet or exceed the capabilities of,
and be compatible with the Contractor's equipment and meet the approval of the Engineer. The
equipment provided shall include all software, data and any additional equipment (base station,
repeaters, etc.) necessary to find any point on the project in station, offset and elevation with
precision. The project data included in the equipment will be consistent with the data used by the
Contractor for layout and grading. Any data revisions or software updates to the Contractor’s
equipment will also be applied to the Department’s equipment by the Contractor.

The Contractor will be responsible for providing training for three members of the Department’s
staff on use of the equipment and software.

Basis of Payment. This work will not be measured separately, but shall be included in the contract
Lump Sum price for CONSTRUCTION LAYOUT.

PRESTAGE SITE CONSTRUCTION MEETINGS
Effective June 1, 1992

This work shall consist of meetings with all concerned parties prior to each construction stage.
The meetings shall be set up and conducted by the Contractor and shall include all Subcontractors
connected with the particular stage. The Department’s project staff and all concerned parties, as
directed by the Engineer, shall be invited to attend.

The meetings are intended to help improve the coordination and quality of construction, personnel
safety on the project site, and safety of the traveling public.

At each meeting, the Contractor shall indicate the current construction schedule for the particular
stage; discuss maintenance of traffic, traffic control, project site personnel safety, compliance with
the plans and specifications including quality construction, and all other pertinent subjects.
Minutes of the meetings will be taken by the Resident Engineer and distributed to those persons
in attendance.

The prestage site construction meetings will not be paid for separately but shall be included in the
cost of the traffic control item(s) in the contract.
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UTILITIES — LOCATIONS/INFORMATION ON PLANS
Effective: November 8, 2013

The locations of existing water mains, gas mains, sewers, electric power lines, telephone lines,
and other utilities as shown on the plans are based on field investigation and locations provided
by the utility companies, but they are not guaranteed. Unless elevations are shown, all utility
locations shown on the cross sections are based on the approximate depth supplied by the utility
company. It shall be the Contractor’s responsibility to ascertain their exact location from the utility
companies and by field inspection.

LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES
Effective: August 3, 2007 Revised: July 31, 2009

The Contractor shall be responsible for locating existing and proposed IDOT electrical facilities
(traffic signal, overhead lighting, Intelligent Transportation System, etc.) prior to performing any
work at his/her own expense if required. The Contractor shall also be liable for any damage to
IDOT facilities resulting from inaccurate locating.

The Contractor may obtain, on request, plans for existing electrical facilities from the Department.

The Contractor shall also be responsible for locating and providing protection for IDOT facilities
during all phases of construction. If at any time the facilities are damaged, the Contractor shall
immediately notify the Department and make all necessary arrangements for repair to the
satisfaction of the Engineer. This work will not be paid for separately, but shall be included in the
contract bid price.
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BORROW AND FURNISHED EXCAVATION

Effective March 7, 2000 Revised April 27, 2007
Add the following to the requirements of Article 204:

"Soils which demonstrate the following properties shall be restricted to the interior of the
embankment and shall be covered on both sides and top with a minimum of 3 feet (900 mm) of
non-restricted soil not considered detrimental in terms of erosion potential or excess volume
change. A restricted soil is defined as having any one of the following properties:"

A grain size distribution with less than 35% passing the number 75um (#200) sieve.

A plasticity index of less than 12.

A liquid limit in excess of 50.

"All restricted and non-restricted embankment materials shall have the following minimum
strengths for the indicated moistures:"

Immediate Bearing Shear Strength
Value At 95% Density * Moisture
3.0 1,000PSF (50 Kpa) 120%
4.0 1,300 PSF (62 Kpa) 110%

*Granular Soils $=35°
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EMBANKMENT (RESTRICTIONS)
Effective January 21, 2005 Revised August 3, 2007

Add the following to the requirements of Article 205.04:

Gravel, crushed stone or soils having less than 35% passing the number 200 sieve and other
materials as allowed by Article 202.03 of the standard specifications are further restricted. These
further restricted materials are also limited to the interior of the embankment and shall have a
minimum cover of 3' (1 m) of non-restricted soil (see "Borrow and Furnished Excavation" Special
Provision). Alternating layers of further restricted material and cohesive soil will not be permitted.
The further restricted materials may only be incorporated into the embankment by using one of
the following procedures:

a. The further restricted materials shall be placed in 4” lifts and disked with the underlying lift
material until a uniform and homogenous material is formed having more than 35%
passing the number 200 sieve.

b. Sand, gravel or crushed stone embankment when placed on the existing ground surface
will be drained using a 10" (3 m) by 10" (3 m) French drain consisting of nonwoven
geotechnical fabric with 12" (0.3 m) of B-3 riprap. This shall be constructed on both sides
of the embankment at the toe of the foreslope spaced 150’ (46 m) apart. At locations
requiring a French drain the 3' (1 m) cohesive cap shall not be installed within the 10' by
10' riprap area. If the Engineer determines that the existing ground is a granular free
draining soil, the French drain may be deleted.

c. Sand, gravel or crushed stone embankment when placed on top of a cohesive
embankment will be drained with a permanent 4" (100 mm) underdrain system. The
underdrain system shall consist of a longitudinal underdrain on both sides of the
embankment and transverse underdrains spaced at 250' (75 m) centers. The underdrain
shall consist of a 2' (0.6 m) deep by 1' (0.3 m) wide trench, backfilled with FA4 sand and
a 4" (100 mm) diameter underdrain. In addition, both sides of the embankment will have
a 6” (150 mm) diameter pipe drain which will drain the underdrain system and outletted
into a permanent drainage structure or outletted by a headwall at the toe of the
embankment.

The above work will not be paid for separately but shall be included in the cost of EARTH
EXCAVATION, FURNISHED EXCAVATION, or BORROW EXCAVATION.
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EMBANKMENT
Effective: July 1, 1990 Revised: November 1, 2007

Revise the third paragraph of Article 205.06 of the Standard Specifications to read:

All embankment shall be constructed with not more than 110% of optimum moisture
content, determined according to AASHTO T 99 (Method C). The 110% of optimum
moisture limit may be waived in free draining granular material when approved by the
Engineer.

The Contractor may, at his option, add a drying agent to lower the moisture content as
specified above. The drying agent must be approved by the Engineer prior to use. Extra
compensation will not be allowed for the use of a drying agent but will be considered
included in the cost of the various items of excavation.

MOWING
Effective December 11, 2001 Revised August 2, 2013

This work shall consist of mowing the roadway foreslopes to the ditchline or for a width of 15'
(4.572 meters) from both edges of pavement or paved shoulder, whichever is less. Atintersecting
roadways, the mowing shall extend to the proposed right of way for a distance of 150' (45 m) on
either side of the intersection. The height of the mowing shall not be more than 6" (150 mm).
Equipment used shall be capable of completely severing all growth at the cutting height and
distributing it evenly over the mowed area. The Contractor will not be required to mow
continuously wet ditches and drainage ways, slopes greater than 1:3 (V:H), or areas which may
be designated by the Engineer as not mowable. Mowing shall be done within the project limits
during the construction of the project as directed by the Engineer and prior to the final inspection
of the project. Any subsequent mowing required to disperse mowed material shall be considered
as included in the cost of the mowing. Debris encountered during mowing, which interferes with
the mowing operation or is visible from the roadway shall be removed and disposed of according
to Article 202.03.

Method of Measurement: Mowing will be measured for payment in acres of surface area mowed.

Basis of Payment: This work will be paid for at the contract unit price per Acre for MOWING.

PROOF ROLLING
Effective April 23, 2004 Revised January 1, 2007

This work shall consist of proof rolling the subgrade with a fully loaded tandem axle dump truck
and driver at the direction of the Engineer. The truck shall travel the subgrade in all of the
proposed lanes of traffic in the presence of the Engineer.

This work will not be paid for separately, but considered included in the various earthwork pay
items.
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SUBGRADE TREATMENT
Effective July 1, 1990 Revised August 3, 2018

Revise first sentence of first paragraph of Article 301.04 as follows:

"When compacted, the subgrade shall have a minimum dry density of 95 percent
of the standard laboratory dry density and a minimum immediate bearing value
(IBV) of 4."

Delete the second paragraph (including subparagraphs a, b, and c) of Article 301.04 of the
Standard Specifications and replace it with the following:

"In cut sections the Contractor responsible for the rough grading shall obtain not
less than 95% of the standard laboratory density and not more than 110% of the
optimum moisture for the top 1' (300 mm) of the subgrade.

The Contractor may, at his/her option, add a drying agent to lower the moisture
content as specified. The drying agent must be approved by the Engineer prior to
use. Additional compensation will not be allowed for the use of a drying agent, but
will be considered as included in the cost of the various earthwork items."
In the first sentence of the third paragraph delete "above steps have" and replace with "work has."
SUBBASE GRANULAR MATERIAL
Effective: November 5, 2004

This work shall be in accordance with Section 311 of the Standard Specifications and as specified
herein.

All Subbase Granular Material shall have a minimum IBR of 40.
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TEMPORARY PAVEMENT
Effective October 1, 1995 Revised April 26, 2015

This item shall include all materials, labor and equipment necessary to construct temporary
pavement in accordance with applicable sections of the Standard Specifications except as herein
specified.

The Contractor shall have the option of constructing temporary pavement made of 8" hot-mix
asphalt base course or 8" PCC base course.

Hot-Mix Asphalt base course shall be placed in accordance with applicable portions of
Section 355. Material for Hot-Mix Asphalt base course shall be Hot-Mix Asphalt Binder Course
in accordance with Sections 406 and 407 and as shown in the Mix Design Table. PCC base
course shall be in accordance with Section 353.

This work will be paid for at the contract unit price per Square Yard (Square Meter) for
TEMPORARY PAVEMENT which price shall be payment in full for all materials, labor and
equipment including bituminous and aggregate prime coat necessary to perform the work as
herein specified.

Removal of Temporary Pavement will be paid for separately in accordance with Section 440 of
the Standard Specifications.

ANTI-STRIP ADDITIVE FOR HOT-MIX ASPHALT
Effective July 30, 2010

If an anti-stripping additive is required for any hot-mix asphalt in accordance with
Article 1030.04(c), the cost of the additive will not be paid for separately, but shall be considered
as included in the contract unit price bid for the hot-mix asphalt item(s) involved.

HOT-MIX ASPHALT SURFACE COURSE SURFACE TESTS
Effective: November 1, 2003 Revised January 1, 2007

The Contractor shall provide a person to operate the straight edge in accordance with
Article 406.11 of the Standard Specifications and communicate with IDOT Personnel to minimize
the surface course bumps. If surface course bumps cannot be removed at this time, IDOT
personnel will record the locations and provide deductions as stated in Article 406.11.
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PAYMENT FOR USE OF MATERIAL TRANSFER DEVICE
Effective April 23, 2010

This work shall be performed as specified in the plans and specifications herein.

No payment will be made for tonnages of HMA items required to be placed with a Material
Transfer Device, but were not able to be placed with a Material Transfer Device.

The maximum tonnage eligible for payment when placed with the Material Transfer Device will be
limited to the Final Pay Quantity of the pay items placed.

GROOVED-IN RUMBLE STRIP
Effective November 16, 2007 Revised July 30, 2010

This work shall consist of the construction of grooved-in rumble strips at locations as detailed in
the plans.

The equipment shall be a self-propelled milling machine with a rotary-type cutting head(s). The
cutting head(s) shall be suspended from the machine such that it can align itself with the slope of
the pavement and any surface irregularities. The teeth of the cutting head(s) shall be arranged
to provide a smooth cut, with no more than an 1/8 in. (3 mm) difference between peaks and
valleys.

Prior to commencement of the work, the Contractor shall demonstrate the ability of the equipment
to achieve the desired results without damaging the pavement.

The rumble strips shall be cut to the dimensions shown on the plans. Guides shall be used to
ensure consistent alignment, spacing and depth. In Portland cement concrete, rumble strips may
be formed according to the details shown on the plans immediately after the application of the
final finish.

Rumble strips shall be omitted within the limits of structures, entrances and side roads. In
Portland cement concrete pavement, rumble strips shall not be placed within 6 in. (150 mm) of
transverse joints.

This work will be measured for payment in Square Feet (Square Meters). Measurement will
include both the cut and uncut (formed and unformed) sections of the rumble strips.

This work will be paid for at the contract unit price per Square Feet (Square Meter) of the actual
treated area for RUMBLE STRIP.
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PAVEMENT DRAINAGE AFTER COLD MILLING
Effective March 15, 1996 Revised January 1, 2007

This work shall consist of cold milling a 1.5" (40 mm) deep and 2' (0.6 m) wide drainage channel
through the existing shoulder at locations as directed by the Engineer and replacing the mix after
the surface has been placed.

To prevent pooling of water in the milled surface, a drainage channel shall be cut in the shoulder
at low spots in superelevated curves and other locations where pooling of water may occur as
specified by the Engineer.

After the surface has been placed on the adjacent through lane, the drainage channel shall be
primed and then filled with a hot-mix asphalt shoulder mix approved by the Engineer and
compacted to the satisfaction of the Engineer.

This work shall be paid for under the provisions of Article 109.04.

CLASS B PATCHES, TYPE IV, 20"
Effective January 1, 1999 Revised November 1, 2007

This work shall consist of pavement patching in accordance with applicable portions of
Section 442 of the Standard Specifications except as herein specified.

The patching mixture as specified in the Standard Specifications shall be either Class PP-2,
Class PP-3, or Class PP-4.

HOT-MIX ASPHALT SHOULDER RESURFACING CONSTRUCTED SIMULTANEOUSLY
WITH MAINLINE PAVING
Effective January 22, 2001 Revised January 1, 2007

If the Department allows resurfacing hot-mix asphalt shoulders simultaneously with the mainline
pavement resurfacing, a roller meeting the requirements of Article 1101.01 shall be required. This
roller will be in addition to any rollers required for compaction of the mainline roadway resurfacing.
This additional roller will not be paid for separately, but shall be included in the contract unit price
bid for the mainline bituminous material being placed.

GRANULAR BACKFILL FOR STRUCTURES
Effective August 4, 2017

The aggregate shall be one of the following gradations:

FA4, CA7, CA11, or CA13 thru CA16, according to Sections 1003 and 1004 of the Standard
Specifications.
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SEEPAGE COLLAR
Effective December 1, 1996

This work shall be done in accordance with Section 542 of the Standard Specifications and details
shown in the plans.

Basis of Payment. This work will be paid for at the contract unit price per Each for SEEPAGE
COLLAR.

PIPE CULVERTS
Effective July 1, 1990 Revised January 1, 2007

Add the following sentence to the sixth paragraph of Article 542.04(d): "All connecting bands
shall be a minimum of 24" (600 mm) wide".

BACKFILL - PIPE CULVERTS
Effective October 15, 1995 Revised January 1, 2007

When trenches or excavation are made across existing pavement to remain in place, revise Article
542.04(f) 4th paragraph as follows:

“The remainder of the trench and excavation shall be backfilled with trench backfill. All backfill
material shall be deposited in the trench or excavation in such a manner as not to damage the
culvert. Trench backfill above the center of the pipe shall be compacted by either Method 2 or
Method 3 specified in Article 550.07, or in accordance with Method 1 specified in Article 550.07,
except that the compacted lifts shall not exceed 8" (200 mm) in thickness.

When the trench has been widened for the removal and replacement of unstable or unsuitable
material, the backfilling with trench backfill and impervious material will be required for the entire
width of the trench or excavation. Each 8" (200 mm) layer for the entire trench width shall be
completed before beginning the placement of the next layer.”

Basis of Payment: This work will not be paid for separately but shall be included in the contract

unit price per Foot (Meter) for PIPE CULVERTS, of the type and diameter specified. Trench
backfill will be paid for as specified in Article 208.04.
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BACKFILL, BUILDING REMOVAL
Effective August 20, 1991 Revised January 1, 2007

All material furnished for backfilling holes and basements for building removal shall satisfy Article
1003.04 or 1004.05 of the Standard Specifications.

The cavities under the proposed roadway shall be backfilled as outlined under Article 550.07
Method 1, 2, or 3 of the Standard Specifications.

Aggregate used shall contain no frozen matter nor shall the aggregate be placed on snow or ice.
Jetting or inundating shall not be done during freezing weather.

After the filling of the void, the site shall be graded and cleaned-up to the satisfaction of the
Engineer.

If there is a possibility of trapping of sub-surface drainage, basement floors shall be broken to
comply with local building codes to prevent entrapment of water.

A suitable earth cap, minimum 12 inches (300 mm) thick, shall be placed as the final backfill lift
on all cavity areas outside the proposed embankment or pavement structure.

This work will not be paid for separately, but shall be included in the cost of the building removal
pay items included in the contract.

TEMPORARY INLET DRAINAGE TREATMENT

Effective January 1, 1997

This work shall consist of providing temporary drainage of the pavement as shown on the plans.

This work will not be paid for separately, but shall be included in the cost of the inlet.
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GUARDRAIL AGGREGATE EROSION CONTROL
Effective February 1, 1993 Revised January 1, 2007

This work shall consist of furnishing, placing, and shaping crushed aggregate placed around and
behind guardrail posts in accordance with plan details.

Method of Measurement: The aggregate for constructing the Guardrail Aggregate Erosion
Control will be measured in Tons (Metric Tons).

The Geotextile Fabric will not be measured for payment.

Basis of Payment: Guardrail Aggregate Erosion Control will be paid for at the contract unit price
per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL measured as
specified herein. The Geotextile Fabric will not be measured for payment, but shall be included
in the cost per Ton (Metric Ton) for GUARDRAIL AGGREGATE EROSION CONTROL.

PERMANENT SURVEY MARKERS
Effective January 1, 2014

The metal tablet used on permanent survey markers shall be made of bronze.

PERMANENT SURVEY MARKER, TYPE 1, BRIDGE PLACEMENT
Effective July 1, 1990 Revised March 11, 2011

This work shall consist of furnishing and installing a Permanent Survey Marker as shown on the
plans and as specified herein. The survey marker shall be placed in either the abutment seat or
in the top of the wingwall. The survey marker shall be located in the same corner as the Bridge
Name Plate as shown on the current Standard for Name Plate for Bridges. If the survey marker
is to be located on the abutment seat of the structure, it shall be placed in a location with at least
8'-0" (2.4 m) vertical clearance directly above the survey marker, if possible.

After installation, a professional Land Surveyor shall perform a closed loop level circuit to
determine the new survey marker elevation and shall stamp the elevation in the face from the
temporary bench marker of the survey marker. All level loops used to set the bench mark shall
be kept in a field book and shall contain a description and location of the original bench mark
used, the temporary bench mark, the proposed bench marker on the survey marker, and the
name and license number of the professional land surveyor. Copies of the field book shall be
submitted to the District Chief of Surveys or Plats and Plans.

This work will be paid for at the contract unit price Each for PERMANENT SURVEY MARKER,
TYPE I.
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EQUIPMENT VAULT FOR NUCLEAR TESTING EQUIPMENT
Effective June 24, 1993 Revised July 1, 1994

Add the following to the list of equipment and furniture to be furnished under Article 670.05
Engineer’s Field Laboratory.

A cabinet or vault shall be provided for the nuclear density equipment which shall have a
suitable barrier system of concrete, steel, lead, or other radiation barrier material and shall
remain at the job site. It shall have a dimension capable of holding the number of units
being stored at the site and shall have a lock for security to prevent intruders from gaining
access to this equipment. All walls and doors of the unit shall be sufficient thickness to
prevent any radiation leakage from the equipment should a malfunction result which would
allow this leakage.

The cost of furnishing the equipment vault will not be paid for separately but shall be considered
as included in the unit cost for ENGINEER’S FIELD LABORATORY.

TRAFFIC CONTROL PLAN
Effective: August 10, 2018

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications
for Road and Bridge Construction," the applicable guidelines contained in the "lllinois Manual on
Uniform Traffic Control Devices for Streets and Highways," these Special Provisions, and any
special details and Highway Standards contained herein and in the plans.

Special attention is called to Section 701 and Articles 107.09 and 107.14 of the "Standard
Specifications for Road and Bridge Construction" and the following Highway Standards relating
to traffic control:

701001 701006 701201 701206 701301 701306
701311 701321 701326 701501 701901 BLR 21
BLR 22 701301-D4  701331-D4

Traffic Control and Protection Standards listed above are for reference only. The Traffic Control
and Protection Standards and details listed above are to serve as a guide for minimum Traffic
Control and Protection for the various situations encountered during the construction of this
improvement. They may be modified to improve their effectiveness and to better fit certain
situations and applications that may arise, including reasonable adjustment of the spacing of
signs, etc., to fit field conditions. In some instances, one or more Traffic Control and Protection
Standards may be used within the same overall area of construction covered by another standard.
Modification of these standards is subject to the approval of the Engineer.
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In addition to the above-mentioned standards and details, Traffic Control shall be in accordance
with the details shown in the plans and with the special provision, TRAFFIC CONTROL AND
PROJECT, (SPECIAL) and as described herein.

Detour Route Description:

For detour route and detour sign locations see Detour Plan included in the Traffic Control Plans.

1)

2)

3)

During closure of the north leg of Kickapoo Creek Road traffic will be detoured onto
Farmington Road, lllinois Route 8 (W. Southport Road) and Pottstown Road.

During closure of the south leg of Kickapoo Creek Road traffic will be detoured to
Farmington Road, Maxwell Road, lllinois Route 116 (W. Plank Road), and to Airport Road.

During the closure of Redbud Drive (at the eastern intersection with Farmington Road)
traffic will be detoured along west Redbud Drive to the western Farmington Road
intersection with Redbud Drive. The detour route will not be signed, except for as shown
on the Traffic Control details in the plans.

Limitations of Construction: The Contractor shall coordinate the items of work in order to keep

hazards and traffic inconveniences to a minimum.

1.

2.

The North and South leg of Kickapoo Road shall not be closed simultaneously.

Two-lanes of traffic shall be maintained on Farmington Road, except for short-term single
lane closures as allowed by the Engineer.

Max Width signs showing a max width of 9'-6" (verified by Engineer) shall be placed at
the locations shown on the plans and as directed by the Engineer. The signs shall be in
accordance with the Sign Assembly shown in the WIDTH RESTRICTION SIGNING
special provision.

The Contractor will be required to temporarily cap storm sewer pipes constructed in
stages. This work shall not be paid for separately, but considered included in the cost of
the item being completed in the contract.

Use Highway Standard 701501 during off peak hours for the staged construction of storm
sewer between Structures 1-400 and 1-406, 1-405 and 1-407. Peak hours are 7:15 A.M. —
8:15 A.M. and 4:15 P.M. — 5:15 P.M. Two-lane, two-way traffic shall be allowed as soon
as the Contractor has finished work requiring the use of Highway Standard 701501 and
the Engineer deems conditions are safe for two-lane, two-way traffic.

The Contractor shall notify Peoria County Highway Department a minimum of 21 days
before closing any portion of Kickapoo Creek Road.

The Contractor shall notify Limestone Township a minimum of 21 days before closing any
portion of Red Bud Drive.
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Contractor Access: At road closure locations where Type Il barricades are installed in a manner
that will not allow the Contractor access to the project without relocation of one or more of the
barricades, the arrangement of the barricades at the beginning of each work day may be
relocated, when approved by the Engineer, in the manner shown on Highway Standard 701901
for Road Closed to Through Traffic. "Road Closed" signs (R11-2), supplemented by "Except
Authorized Vehicles" signs (R3-1101), shall be mounted on both the near-right and far-left
barricade(s). at the end of each work day the barricades shall be returned to their in-line positions.
This work will be included in the cost of the contract, and no extra compensation will be allowed.

Sequence of Construction: A suggested construction sequence and/or maintenance of traffic plan
are included in the plans with the intent to provide the least inconvenience to the motoring public.
The Contractor shall follow this sequence of construction plan as described herein unless he/she
recommends a safer and more efficient way to stage construct this project and obtains written
permission from the Engineer. Traffic Control shall be as shown on the plans and as specified
herein.

Suitable Access: All entrances, which are part of this improvement, shall have suitable access,
as determined by the Engineer, at all times during construction of the project. Estimated quantities
of Aggregate for Temporary Access have been included in the plans for this purpose. The
Engineer will determine the amount and location for the aggregate placement. The Contractor
shall begin placement of the aggregate within two (2) hours from receiving direction from the
Engineer.

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

Description: This work shall consist of furnishing, installing, maintaining, relocating and removal
of all work zone Traffic Control and Protection required for the purpose of regulating, warning or
directing traffic for all construction activities on the Farmington Road roadway, shoulders and
structure and the Kickapoo Creek Road roadway and shoulders.

Work zone traffic control and protection required under this item shall be in accordance with Article
107.14 and applicable portions of Section 701 of the Standard Specifications, all applicable
Highway Standards, the Detour Plan, the Traffic Control Plan, and as directed by the Engineer.

The plan sheets and details present a plan for implementing the necessary traffic control for this
project. The plans do not attempt to detail or define all construction conditions which may require
additional installation of traffic control items to meet unforeseen needs. The Contractor may
revise or modify the traffic control as shown in the plans to address any unforeseen needs upon
written permission of the Engineer. The Contractor shall submit a plan outlining procedures and
details for implementing the traffic control.

Existing regulatory traffic signing not removed or relocated as part of the contract shall be covered
or removed as needed for each stage of construction and as directed by the Engineer. This work
will not be paid for separately but will be governed by Article 107.25 of the Standard
Specifications.
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All advanced warning signs and traffic control devices shall be in new or like new condition at the
time of use. The Engineer will be the sole judge of the condition of the devices. If a traffic control
device is damaged or becomes unreadable, the device shall be replaced by a new or like new
device.

The Contractor will be responsible for maintaining and adjusting the traffic control devices at all
times during construction activities and throughout the winter shutdown periods.

Detour signs shall be post mounted unless existing conditions prevent post mounting. In situations
where post mounting is not feasible, as determined by the Engineer, signs shall be mounted on
temporary stands. "A" frame style stand shall not be allowed. Locations and spacings will be
discussed at the Pre-Construction meeting.

There is a possibility of conflicting detour signs due to another project in the vicinity. In the event
of conflicting signs, Art. 109.04 shall be used to correct any conflicting sign issues.

Method of Measurement: All traffic control and protection required by this provision will be
measured for payment on a lump sum basis. All traffic control necessary to construct the staging
on Farmington Road and Kickapoo Creek Road and provide for the traffic control including detour
signing and commercial signing shall be considered included in the cost bid for this item. No
additional compensation will be made for any alterations, modifications, or additions necessary to
accommodate the traffic control to construct the various work items shown in the plans.

Basis of Payment: This work will be paid for at the contract unit price per Lump Sum for TRAFFIC
CONTROL AND PROTECTION, (SPECIAL), which price shall include all labor, equipment, and
material necessary to setup, maintain, adjust (for each stage) and remove traffic control
equipment, signs, detours, and materials.

Furnishing, installing, maintaining, relocating and removing detour and width restriction signing
will not be paid for separately but will be included in this bid item.

Temporary pavement markings will be measured and paid for according to Section 703 of the
Standard Specifications.

Work zone pavement marking removal will be measured and paid for according to Section 703
and Section 783 of the Standard Specifications.

Changeable message signs will be measured and paid for separately.

Temporary concrete barrier and relocate temporary concrete barrier will be measured and paid
for separately.

Temporary impact attenuators, temporary guardrail and terminals will be measured and paid for
separately.
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No additional compensation will be made for any alterations, modifications or additions necessary
to accommodate the installation, maintenance and removal of the traffic control detour signing
and appurtenances and/or the traffic control to construct the various work items and staging
shown in the plans.

WIDTH RESTRICTION SIGNING
Effective November 1, 2007 Revised January 1, 2012

Description. This work shall consist of providing, placing, maintaining, and removing width
restriction signing as shown on the plans and special provisions. Width restriction signing is
required when the roadway width will be less than 16'-0" as measured from face to face of
temporary concrete barrier and a concrete parapet, guardrail or other fixed, immovable barrier.
The Contractor shall furnish all materials, equipment, labor, and other essentials necessary to
accomplish this work and all other work described herein and as directed by the Engineer.

Materials. All sign post materials shall be in accordance with Articles/Sections: 1093.01(a),
10007.05. Galvanizing will not be required. The nominal size of wood posts shall be
4" in. x 4" in. (100 m x 100 m).

Equipment. All equipment shall be in accordance with Article/Section 1106.01.

Notification. The Contractor shall notify the Traffic Control Supervisor, in writing, when the
Contractor receives an award letter for the contract. The letter shall state the anticipated start
date of lane width restrictions. The twenty-one (21) day notice will start from the Award date. No
width restrictions will be allowed until twenty-one (21) days after receiving notice from the
Contractor. The Contractor may elect to provide the anticipated start date of lane width
restrictions at the Preconstruction meeting so long as there is a minimum of twenty-one (21) days
advanced notice.

Traffic Control Supervisor Don Hoffman (309) 671-4488
Failure to provide required advanced notice may delay project at the expense of the Contractor.

General. The Contractor shall provide the route and directional (North, South, East and West or
NBND, SBND, EBND, or WBND) signage. The route and directional signage shall be placed,
maintained, and removed by the Contractor. The route sign shall visually be the same as the
existing route signs as posted by IDOT or lettered at a four (4") inch height. The directional
signage shall be black lettering on a white background and have a minimum four (4") inch height.
The route and directional signage shall be placed below Sign W12-1103.

Locations, distances and quantity of signs and shall be as shown on the plan sheets or in the
Traffic Control Plan. All final field locations will be marked by the Bureau of Operations, Traffic
Control Supervisor.

It shall be the Contractor’s responsibility to make arrangements for the J.U.L.1.E. locates.
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Basis of Payment: This work will not be paid for separately, but will be included in the cost of
Traffic Control and Protection pay items. This work shall consist of providing, placing,
maintaining, and removing width restriction signing as shown on the plans and special provisions
and no additional compensation will be allowed.
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TRAFFIC CONTROL AND PROTECTION BLR 21 AND BLR 21 (SPECIAL)
Effective April 25, 2008
This work shall be in accordance with Section 701 of the Standard Specifications and shall include
all material, equipment, and labor necessary to install the traffic control items as shown on the
Highway Standard BLR 21 or as shown and described in the plans and specifications.
Add the following to the first paragraph of Article 701.20(a):

"Traffic Control and Protection Standard BLR 21",
Add the following to the first paragraph of Article 701.20(b):

"Traffic Control and Protection Standard BLR 21 (Special)".
Add the following to the first paragraph of Article 701.20(b):

"Traffic Control and Protection Standard BLR 21".
TRAFFIC CONTROL AND PROTECTION BLR 22 AND BLR 22 (SPECIAL)
Effective April 25, 2008 Revised July 31, 2009
This work shall be in accordance with Section 701 of the Standard Specifications and shall include
all material, equipment, and labor necessary to install the traffic control items as shown on the
Highway Standard BLR 22 or as shown and described in the plans and specifications.

Add the following to the first paragraph of Article 701.20(a):

"Traffic Control and Protection Standard BLR 22 and Traffic Control and Protection
Standard BLR 22(Special)".

Add the following to the first paragraph of Article 701.20(b):
"Traffic Control and Protection Standard BLR 22 and Traffic Control and Protection
Standard BLR 22(Special)".
TEMPORARY CONCRETE BARRIER REFLECTORS
Effective: January 21, 2005

Installation of reflectors shall be in accordance with the Traffic Control Standards, plan details,
and specifications.

Reflectors mounted on temporary concrete barrier will not be measured for payment and shall be
included in the cost of pay items associated with temporary concrete barrier.
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PCC SUPERSTRUCTURE AGGREGATE OPTIMIZATION
Effective August 4, 2006 Revised July 31, 2015

Delete Note 8/ of Article 1004.01(c) and replace Article 1004.02(d)(1) with the following:

For the bridge superstructure and bridge approach slab, the Class BS concrete shall be uniformly
graded.

This may be accomplished by using a uniformly graded single coarse aggregate, or by blending
two or more coarse aggregate sizes. As a minimum for multiple coarse aggregate sizes, CA 7 or
CA 11 shall be blended with CA 13, CA 14, or CA 16. The final single coarse aggregate or
combined coarse aggregate gradation shall have minimum 45 percent and maximum 60 percent
passing the 1/2" in. (12.5 mm) sieve. However, the Contractor may propose for approval by the
Engineer an alternate uniformly graded concrete mixture using the information in the "Portland
Cement Concrete Level lll Technician Course — Manual of Instructions for Design of Concrete
Mixtures".

For bridge decks and bridge approach slabs, the as-placed water cement ratio shall be between
0.39 and 0.41. The coarse aggregate shall be listed on the Department’s Bureau of Materials
and Physical Research "Freeze Thaw Rating List".

Concrete Superstructures Aggregate Optimization will not be paid for separately, but shall be
considered as included in the unit cost of CONCRETE SUPERSTRUCTURES.

PCC QC/QA ELECTRONIC REPORTS SUBMITTAL
Effective April 26, 2013 Revised: April 26, 2015

The Contractor's QC personnel shall be responsible for electronically submitting PRO and IND
MI 654 Air, Slump, Quantity Reports, PRO MI 655 PCC Strength Reports, and M| 504 Field/Lab
Gradations to the Department. The format for the electronic submittals will be the PCC QC/QA
reporting program, which will be provided by the Department. Microsoft Office 2007 or newer is
required for this program which must be provided by the Contractor.
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PCC AUTOMATIC BATCHING EQUIPMENT
Effective April 23, 2010 Revised November 7, 2014

Portland cement concrete provided shall be produced from batch plants that conform to the
requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

In addition, the batching plant shall be a computerized plant interfaced with a printer and shall
print actual batch weights and aggregate mixtures, all water added, amount of each admixture or
additive per batch, and percentage variance from design. The ticket shall also state the actual
water-cement ratio as batched, and the amount of water that can be added to the batch without
exceeding the maximum water-cement ratio. Truck delivery tickets will still be required as per
Article 1020.11 (a)(7) of the Standard Specifications.

ENGINEER'S FIELD OFFICE, TYPE A (SPECIAL)

Description: This office shall be provided in accordance with the applicable Articles of Section
670 of the Standard Specifications except as modified herein:

The vacated private residence now owned by the Department located at:

1229 N. Kickapoo Creek Road
Peoria lllinois 61604
Parcel ID No. 17-01-301-010

Shall be used as the IDOT Field Office for the duration of the project. In addition to the
requirements of Section 670 of the Standard Specifications, the office will require heating and air
conditioning. A furnace is installed at the residence. Air conditioning unit(s) are not installed and
are required. For the duration of the contract, all building and yard maintenance, as well as, utility
costs associated with the office will be the responsibility of the Contractor.
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CHANGEABLE MESSAGE SIGNS

Description: This work shall consist of providing all equipment and labor for furnishing and placing
portable changeable message signs.

This work shall be performed in accordance with the applicable Articles of Section 701 of the
Standard Specifications except as modified herein.

A total of four (4) Changeable Message Signs shall be supplied by the Contractor. The placement
of each sign will begin no later than seven (7) calendar days in advance of the upcoming closure
at the east and west project limits on Farmington Road and north and south project limits on
Kickapoo Creek Road or as specified by the District Traffic Control Technician and Engineer.
Locations and durations will be discussed at the Pre-Construction meeting. The exact message
will be approved by the Engineer. The changeable message signs are in addition to any
Changeable Message Sign that may be required and is noted on the applicable Traffic Control
and Protection Highway Standards.

Method of Measurement: Changeable Message Signs shall be measured and paid for at the
contract unit price per CALENDAR DAY for CHANGEABLE MESSAGE SIGN.

Basis of Payment: The cost of setting, removing, maintaining, as well as, moving/resetting at a
new location shall be included in the cost of the pay item CHANGEABLE MESSAGE SIGN and
no additional compensation shall be allowed.

Changeable message signs specified in any referenced Traffic Control or Highway Standards
shall be paid at the contract unit price per Lump Sum for TRAFFIC CONTROL AND
PROTECTION, (SPECIAL).

PORTLAND CEMENT CONCRETE BASE COURSE (VARIABLE DEPTH)

Description: This work shall include all materials, labor and equipment necessary to construct
PCC base course of variable depth in accordance with Section 353 of the Standard Specifications
and as shown on the plans except as modified herein.

Transverse constructions joints shall be according to Article 353.07 or as directed by the
Engineer. Tie bars shall be located at sufficient depth to not be disturbed by final milling
operations. Finishing shall be Type B according to Article 353.10.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for
PORTLAND CEMENT CONCRETE BASE COURSE (VARIABLE DEPTH), which price shall
include all excavation, labor, equipment and materials necessary to complete the work to the
satisfaction of the Engineer. No additional compensation will be made for deviations in actual
thickness.
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SAWCUTTING OF PCC BASE COURSE AND PCC BASE COURSE (VARIABLE DEPTH)

Description: Construction of the PCC Base Course and/or PCC Base Course (Variable Depth)
shall be according to Section 353 of the Standard Specifications as shown on the plans and as
described herein.

When the PCC Base Course and/or PCC Base Course (Variable Depth) is to be constructed
adjacent to concrete gutter, curb, or median, transverse contraction joints shall be cut into the
base course or widening as a continuation of the joints required for the concrete gutter, curb, or
median.

Transverse contraction joints shall be cut in accordance with Article 420.05 of the Standard
Specifications. No dowel bars will be required at these contraction joints and no sealing of joints
will be required.

Saw cuts made for the transverse contraction joint in the variable thickness portions shall be made
at a depth sufficient to be effective after the final milling occurs.

Basis of Payment: This work will not be paid for separately, but will be included in the cost of the
PCC BASE COURSE AND PCC BASE COURSE (VARIABLE DEPTH) pay items and no
additional compensation will be allowed.

WATER VALVES TO BE ADJUSTED

Description: This work shall consist of moving and adjusting existing water valves, which interfere
with the construction of the proposed improvement. This work shall be in accordance with
applicable sections of the Standard Specifications and the Standard Specification for Water and
Sewer Main Construction in lllinois and shall include any necessary excavating and backfilling to
adjust the water valve to the proper grade.

Basis of Payment: This work will be paid for at the contract unit price per Each for WATER
VALVES TO BE ADJUSTED, which price shall include all excavation, labor, equipment and
material necessary to complete the work as specified herein and to the satisfaction of the
Engineer.
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DOMESTIC METER VAULTS TO BE ADJUSTED

Description: This work shall consist of adjusting domestic meter vaults and if applicable water
service boxes.

This work shall be completed in accordance with the applicable portions of Section 565 of the
Standard Specifications and to the satisfaction of the Engineer.

Materials: Materials for adjustment shall be new and of the same kind as, or equal to, the material
being added to or replaced with.

Basis of Payment: This work will be paid for at the contract unit price Each for DOMESTIC
METER VAULTS TO BE ADJUSTED, which price shall include all excavation, labor, equipment
and material necessary to complete the work as specified herein and to the satisfaction of the
Engineer.

Adjustment of the water service box is included in the cost for DOMESTIC METER VAULTS TO
BE ADJUSTED.

DOMESTIC METER VAULTS TO BE REMOVED

Description: This work shall consist of removing domestic meter vaults and if applicable water
service boxes.

Basis of Payment: This work will be paid for at the contract unit price Each for DOMESTIC
METER VAULTS TO BE REMOVED, which price shall include all excavation, labor, equipment
and material necessary to complete the work as specified herein and to the satisfaction of the
Engineer.

Removal of the water service box is included in the cost for DOMESTIC METER VAULTS TO BE
REMOVED.

TEMPORARY PAVEMENT REMOVAL

Description: This work shall consist of the removal of the temporary pavement placed for stage
traffic as shown on the plans and as directed by the Engineer. Removal of any temporary
pavement and subbase shall be removed in accordance with Section 440 of the Standard
Specifications.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for
TEMPORARY PAVEMENT REMOVAL, which price shall include all excavation, labor, equipment
and materials necessary to complete the work to the satisfaction of the Engineer.
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FOUNDATION REMOVAL

Description: This work shall consist of the removal of the existing foundation(s) as shown on the
plans and as directed by the Engineer.

Removal: All components of the foundation, including the concrete, reinforcing, stub post, and
electrical items, shall be removed at least 1 ft. (300 mm) below the ground line.

The use of explosives of any kind will not be permitted in removing the foundation(s).

The hole shall be backfilled with suitable material approved by the Engineer. The surface of the
filled hole shall be treated to match the surrounding area.

All debris resulting from this operation shall be removed from the Right-of-Way.

Disposal of Material: Materials resulting from the removal of foundation(s) shall be disposed of
according to Article 202.03 of the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price per Each for FOUNDATION
REMOVAL, which price shall include all excavation, labor, equipment and materials necessary to
complete the work to the satisfaction of the Engineer

TIMBER RETAINING WALL REMOVAL

Description: This work shall consist of the removal and disposal of existing timber retaining walls
or landscape timbers retaining soil as shown on the plans and as directed by the Engineer. This
work shall be performed prior to grading, culvert installation, or utility relocations as part of the
proposed improvements.

The voids caused by the removal of supports shall be backfilled with suitable material approved
by the Engineer. The surface of the filled holes shall be treated to match the surrounding area.

The Contractor will be required to transport all removed material off the project site as specified
in the applicable portions of Article 202.03 of the Standard Specifications.

All debris resulting from this operation shall disposed of outside the limits of the Right-of-Way in
accordance with all State and Federal solid waste disposal laws.

Method of Measurement: Timber retaining wall removal will be measured for payment in Feet in
place.

Basis of Payment: This work will be paid for at the contract unit price per Foot for TIMBER
RETAINING WALL REMOVAL, which price shall include all excavation, labor, equipment, and
material necessary to remove and dispose of existing timber retaining wall to the satisfaction of
the Engineer.
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FENCE REMOVAL

Description: This work shall consist of removal and disposal of existing wire fence, barbed wire,
chain link, or wooden fence and posts prior to grading, culvert installation, or utility relocations as
shown on the plans and as directed by the Engineer.

Removal: The fence shall be removed from the posts and posts completely removed, and all
materials disposed of outside the limits of the Right-of-Way in accordance with all State and
Federal solid waste disposal laws.

General: For areas of fence to remain in place, the terminations and supports shall be constructed
in accordance with the applicable Section 664 or 665 of the Standard Specifications and as
directed in Standard 664001 or 665001 and as direct by the Engineer.

Method of Measurement: This work will be measured for payment in feet (meters) in place.

Basis of Payment: This work will be paid for at the contract unit price per Foot for FENCE
REMOVAL, which price shall include all excavation, labor, equipment, and material necessary to
remove and dispose of the existing fence including constructing fence terminations for existing
fence to remain in place to the satisfaction of the Engineer.

STEEL POST REMOVAL

Description: This work shall consist of the removal and disposal of steel posts as shown on the
plans and as directed by the Engineer. This work shall be performed prior to grading, culvert
installation, or utility relocations as part of the proposed improvement.

All voids left from the removal of steel posts shall be backfilled with suitable material approved by
the Engineer. The surface of the filled holes shall be treated to match the surrounding area.

All debris resulting from this operation shall be removed from the Right-of-Way.
Basis of Payment: This work will be paid for at the contract unit price per Each for STEEL POST

REMOVAL, which price shall include all excavation, labor, equipment, and material necessary to
remove and dispose of existing steel posts to the satisfaction of the Engineer.
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REMOVE WOOD POST
Description: This work shall consist of the removal and disposal of wood posts as shown on the
plans and as directed by the Engineer. This work shall be performed prior to grading, culvert

installation, or utility relocations as part of the proposed improvement.

All voids left from the removal of wood posts shall be backfilled with suitable material approved
by the Engineer. The surface of the filled holes shall be treated to match the surrounding area.

All debris resulting from this operation shall be removed from the Right-of-Way.
Basis of Payment: This work will be paid for at the contract unit price per Each for REMOVE

WOOD POST, which price shall include all excavation, labor, equipment, and material necessary
to remove and dispose of existing wood posts to the satisfaction of the Engineer.

SURFACE REMOVAL, VARIABLE DEPTH (SPECIAL)

Description: This work shall consist of the removal and satisfactory disposal of HMA surface or
PCC Base course from the existing pavement, shoulders, and widening as shown on the plans,
as directed by the Engineer and in accordance with the applicable portions of Sections 440 and
1101 of the Standard Specifications.

When the teeth become worn so that they do not produce a uniform surface texture, they shall all
be changed at the same time (as a unit). Occasionally, individual teeth may be changed if they
lock up or break, but this method shall not be used to avoid changing the set of teeth as a unit.

The moldboard is critical in obtaining the desired surface texture. It shall be straight, true, and
free of excessive nicks or wear, and it shall be replaced as necessary to uniformly produce the
required surface texture. Gouging of the pavement by more than 1/4" inch (6 mm) shall be
sufficient cause to require replacement of all teeth. Occasional gouges, due to deteriorated
pavement condition, or separation of lifts will not be cause to replace all teeth. The Engineer will
be the sole judge of the cause of the pavement gouging and the corrective work required.
Corrective work due to negligence or poor workmanship will be at the Contractor’'s expense.

CONSTRUCTION REQUIREMENTS

General: Weather conditions, when milling work is performed, must be such that short term or
temporary pavement markings can be placed the day the surface is milled in accordance with
Section 703 "Work Zone Pavement Markings."
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An automatic grade control device shall be used when milling mainline pavement and shall be
capable of controlling the elevation of the drum relative to either a preset grade control stringline
or a grade reference device traveling on the adjacent pavement surface. The automatic grade
control device may be utilized on only one side of the machine with an automatic slope control
device controlling the opposite side. The traveling grade reference device shall not be less than
30 feet (9 m) in length for rural areas. For urban areas, a device not less than 20 feet (6 m) in
length will be required. When milling cross roads, turn lanes, intersections, crossovers, or other
miscellaneous areas, the Engineer may permit the use of a matching shoe.

The existing surface shall be removed to the variable depth as shown on the plans or as directed
by the Engineer. The depth of surface removal varies from 3/4" to approximately 4" as required
to adjust profiles and cross slopes from stage traffic conditions to final conditions. The milling
machine shall establish proper cross slope as shown on the plans. No additional compensation
will be made for the variable depth milling. No additional compensation will be made for deviations
in actual thickness.

Surface tests will be performed according to Article 406.11 of the Standard Specifications. The
profile will be taken 3 ft. (0.9 m) from and parallel to each edge of pavement and 3 ft. (0.9 m) from
and parallel to the centerline on each side. If a shadow area is found at the 3 ft. (0.9 m) points,
the pavement smoothness tester will be moved sufficient distance either side to measure the
Contractor’s milling efforts. If any (milled) surface variations found to be outside the tolerance of
Article 406.11, then the roadway shall be reprofiled at no additional cost. In addition, the
Contractor shall be responsible for refilling, with approved hot-mix asphalt mixtures, any area that
lowered the pavement profile as a result of his faulty milling operations if directed by the Engineer.
The Contractor shall be responsible for providing the pavement smoothness tester described
elsewhere to retest the pavement profile obtained.

The Contractor shall provide a 10' (3 m) straightedge equipped with a carpenter’s level or a 7'
(2.1 m) electronic straightedge to check the cross slope of the roadway at regular intervals as
directed by the Engineer.

Surface Texture: Each tooth on the cutting drum shall produce a series of discontinuous
longitudinal striations. There shall be 16 to 20 striations (tooth marks) for each tooth for each 6'
(1.8 m) in the longitudinal direction, and each striation shall be 1.7 inches 0.2 inch (43 £5 mm)
in length after the area is planed by the moldboard. Thus, the planed length between each pair
of striations shall be 2.3 inches %0.2 inch (58 x5 mm). There shall be 80 to 96 rows of
discontinuous longitudinal striations for each 5' (1.5 m) in the transverse dimension. The areas
between the striations in both the longitudinal and transverse directions shall be flat topped and
coplaner. The moldboard shall be used to cut this plane; and any time the operation fails to
produce this flat plane interspersed with a uniform pattern of discontinuous longitudinal striations,
the operation shall be stopped and the cause determined and corrected before recommencing.
Other similar patterns of uniform discontinuous longitudinal striations interspersed on a flat plane
may be approved by the Engineer.
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The startup milling speed shall be limited to a maximum of 50' (15 m) per minute. The Contractor
shall limit his operations to this speed to demonstrate his ability to obtain the striations and
rideability as described above. If the Contractor is able to demonstrate that he can consistently
obtain the desired striations and rideability at a greater speed he will be permitted to run at the
increased speed.

Cleanup: After cold milling a traffic lane and before opening the lane to traffic, the pavement shall
be swept by a self-propelled street sweeper with power vacuum capability to prevent compaction
of the cuttings onto the pavement. All loose material shall be removed from the roadway. Before
the prime coat is placed, the pavement shall be cleaned of all foreign material to the satisfaction
of the Engineer.

This cleanup work shall be considered included in the contract unit price per Square Yard for
SURFACE REMOVAL, VARIABLE DEPTH (Special and no additional compensation will be
allowed.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for
SURFACE REMOVAL, VARIABLE DEPTH (SPECIAL), which price shall include all labor,
equipment and materials necessary to complete the work to the satisfaction of the Engineer. No
additional compensation will be allowed for any additional milling required to obtain proper final
grade as shown on the plans.

DRILL AND GROUT #6 TIE BARS

Description: This work shall consist of furnishing and placing tie bars between existing PCC
pavement and the new PCC Base Course Widening.

General: Work under this item shall be performed in accordance with Article 420.05 of the
Standard Specifications except as herein modified.

This work shall consist of furnishing and installing 18" long, No. 6 epoxy coated tie bars in existing
Portland Cement Concrete (PCC) bases where new PCC Base Course Widening is poured
against existing PCC Bases at locations shown on the Plans and as designated by the Engineer.

Materials shall meet the requirements of article 1006.06 (b) of the Standard Specifications for
Dowel Rods and Article 1024.02 of the Standard Specifications for Nonshrink Grout or one of the
approved chemical adhesives as listed by the Bureau of Materials and Physical Research. Epoxy
adhesives shall not be allowed.

Bars shall be located at 30" centers as indicated on the plans and standards. Individual bar
locations shall be shifted at least 5" away from existing cracks, joints, and unsound concrete.
Holes for the tie bars shall be drilled with suitable equipment for this purpose to the depth shown
and to a diameter large enough to allow grouting around the dowel bar or tie bar. The dowel bars
or tie bars shall be secured in the drilled holes with Nonshrink grout. The bars shall have 9"
minimum embedment.
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Method of Measurement: This work will be measured for payment as each placed dowel bar.

Basis of Payment: This work will be paid for at the contract unit price per Each for DRILL AND
GROUT #6 TIE BARS. The unit price shall include all equipment, labor and materials necessary
to complete the work.

BRIDGE APPROACH PAVEMENT CONNECTOR (SPECIAL)

Description: This work shall consist of constructing variable thickness PCC Bridge Approach
Connector Pavement at each end of the bridge.

General: Work under this item shall be performed in accordance with Highway Standard 420401
and Article 420.16 of the Standard Specifications except as herein modified.

The length of each PCC pavement connector shall be as indicated on the plans. The thickness
shall be transitioned from 16" at the end of the bridge approach slab footing to the end of the
connector pavement to match proposed pavement thickness. The PCC pavement connector will
not be doweled to the proposed pavement but shall be transitioned as shown in the "Longitudinal
Section Showing Construction Adjacent to PCC Bridge Approach Pavement or Existing
Pavement" detail shown on Highway Standard 353001.

The PCC pavement connector shall be reinforced as indicated in Highway Standard 420401 and
421001. Reinforcing bars will not be measured separately but shall be considered included the
cost of the PCC connector pavement. The final finish shall be Type A unless otherwise directed
by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per Square Yard for BRIDGE
APPROACH PAVEMENT CONNECTOR (SPECIAL). The unit price shall include all equipment,
labor and materials necessary to complete the work.
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TYPE E INLET BOX, STANDARD 610001

Description: This work shall consist of constructing shoulder inlets with curb at east end of bridge,
providing temporary plate and sealing for stage construction as indicated on the plans.

General: Work under this item shall be performed in accordance with Highway Standard 610001
and Section 610 of the Standard Specifications except as herein modified.

The seepage collar, pipe drains, pipe elbows, erosion control aggregate and thrust block shall be
as indicated on District Standards 601101-D4, 601301-D4, and 601401-D4 as applicable. After
installation, the inlet grate shall be removed and replaced with a solid steel plate and temporarily
sealed according to staging notes. The temporary steel plate shall be removed and grate
permanently installed in stage V.

Basis of Payment: This work will be paid for at the contract unit price per Each for TYPE E INLET
BOX, STANDARD 610001. The unit price shall include all equipment, labor and materials
necessary to complete the work.

SAW CUTTING EXISTING PAVEMENTS

Description: This work shall include saw cutting existing pavement, shoulders, curb and gutter,
islands and medians both transversely and longitudinally prior to their removal to protect the
existing items to remain in place.

Saw cuts shall be made full-depth to provide a square face for abutting future construction. The
work shall be completed in accordance with the applicable portions of Section 442 of the Standard
Specifications and as direct by the Engineer.

Basis of Payment: This work shall not be paid for separately, but considered included in the cost
of the item being removed and no additional compensation will be allowed.

Saw cuts made specifically for pavement patches will not be measured separately but shall be
considered included the cost of the patch.
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PIPE CULVERT REMOVAL

Description: This work shall consist of the removal of the existing pipe culverts at locations shown
on the plans and as directed by the Engineer, and shall be done in accordance with the applicable
portions of Section 501 of the Standard Specifications

The removal and disposal of existing pipe culvert end sections will not be measured and paid for
separately, but will be included in the cost of PIPE CULVERT REMOVAL

The removal and disposal of existing pipe culvert concrete headwalls will be paid for separately.

Basis of Payment: This work shall be paid for at the contract unit price, Foot, for PIPE CULVERT
REMOVAL, which price shall include all labor, equipment and materials necessary to complete
the work. No additional compensation will be allowed due to the various sizes, types, or lengths.
The sizes, types and lengths shown in the plans are for information only and shall be verified by
the contractor prior to bidding.

MANHOLES, TYPE A, 5-DIAMETER, WITH SPECIAL FRAME AND GRATE

Description: This work shall consist of furnishing equipment, labor, and material for the
construction of MANHOLES, TYPE A, 5-DIAMETER, WITH SPECIAL FRAME AND GRATE in
accordance with Section 602 of the Standard Specifications, Highway Standards 602401, District
4 Standard 604301-D4, the details in the plans and as specified herein:

Add "MANHOLES, TYPE A, 5-DIAMETER, WITH SPECIAL FRAME AND GRATE" to Article
602.16 of the Standard Specifications.

A Type 37 Grate per CADD Standard 604301-D4 as shown in the plans shall be used.

Basis of Payment: This work will be paid for at the contract unit price per Each or MANHOLES,
TYPE A, 5-DIAMETER, WITH SPECIAL FRAME AND GRATE, which price shall include all
excavation, labor, equipment and materials necessary to complete the work to the satisfaction of
the Engineer.
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INLETS, TYPE (A OR B), WITH SPECIAL FRAME AND GRATE

Description: This work shall consist of furnishing equipment, labor, and material for the
construction of INLETS, TYPE SPECIFIED, WITH SPECIAL FRAME AND GRATE in accordance
with Section 602 of the Standard Specifications, Highway Standards 602301 and 602306, District
Four Standard 604301-D4, the details in the plans and as specified herein:

Add "INLETS, TYPE SPECIFIED, WITH SPECIAL FRAME AND GRATE" to Article 602.16 of the
Standard Specifications.

A Type 37 Grate per CADD Standard 604301-D4 as shown in the plans shall be used.
Basis of Payment: This work will be paid for at the contract unit price per Each for INLETS, TYPE

SPECIFIED, WITH SPECIAL FRAME AND GRATE, which price shall include all excavation,
labor, equipment and materials necessary to complete the work to the satisfaction of the Engineer.

RELOCATE EXISTING MAILBOX

Description: This work shall consist of removing mailboxes as specified in the plans and erecting
mailboxes at their permanent positions on new post supports. The permanent position of each
mailbox relative to an adjacent entrance shall be determined by Highway Standard 406201 or by
the Engineer.

The Contractor may be directed to erect the mailbox at a temporary location prior to erecting at
the permanent location. The Contractor will be paid for each separate removal and re-erection,
whether to a temporary or permanent position.

The Contractor shall furnish one of the following supports for the relocated mailbox:

A single 4" by 4" square wooden post, a single 4" diameter wooden post, or a metal post with
strength no greater than a 2" diameter standard strength pipe. The mailbox shall be located and
installed according to the AASHTO Guide for Erecting Mailboxes on Highways. The Contractor
shall replace, at Contractor expense, any mailbox damaged by the Contractor’s operation.

Basis of Payment: This work shall be measured and paid for at the contract unit price Each for
RELOCATE EXISTING MAILBOX, which price shall include one removal and one re-erection on
new support post.
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SIGN REMOVAL

Description: This work shall consist of removal and disposal of existing sign post and salvaging
of existing sign panels as shown on the plans and as directed by the Engineer. This work shall
be performed prior to grading, culvert installation, or utility relocations as part of the proposed
improvements.

The voids caused by the removal of the sign post shall be backfilled with suitable excavated
material approved by the Engineer.

Sign panels from signs located on State ROW shall be salvaged and shall be delivered to the
IDOT Maintenance Yard located at 1025 W. Detweiller Drive, Peoria, IL 61615. The Contractor
shall coordinate the delivery of the signs with the Department. The Department contact is
Mr. Bryon Strunk at telephone number (309) 360-7368. The cost of salvaging sign panels will not
be paid for separately, but the cost shall be included in the contract unit price for SIGN REMOVAL.

Basis of Payment: This work will be paid for at the contract unit price per Each for SIGN
REMOVAL, which price shall include all excavation, labor, equipment, and material necessary to
remove and dispose of existing sign posts and salvage sign panels to the satisfaction of the
Engineer.

RELOCATE EXISTING SIGNS

Description: This work shall consist of removing existing signs and supports and relocating
existing signs on new sign supports as shown on the plans and as directed by the Engineer. This
work shall be performed prior to grading, culvert installation, or utility relocations as part of the
proposed improvements. The Contractor shall take extra care not to damage the existing signs
and posts during removal. The signs shall be relocated and reinstalled as directed by the
Engineer.

The voids caused by the removal of the sign post shall be backfilled with suitable excavated
material approved by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per Each for RELOCATE
EXISTING SIGNS, per Foot for TELESCOPING STEEL SIGN SUPPORT, and per Each for BASE
FOR TELESCOPING STEEL SIGN SUPPORT, which price shall include all excavation, labor,
equipment, and material necessary to remove and relocate existing signs, and dispose of existing
sign supports to the satisfaction of the Engineer.
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REMOVAL OF EXISTING STRUCTURES NO. 1

Description: This work applies to the four-span, PPC deck beam structure crossing Kickapoo
Creek. The Contractor shall perform this work according to Section 501 of the Standard
Specifications, Stage removal details in the plans, the approved Demolition Plan and as described
herein:

Removal shall include but not be limited to the superstructure, substructure including substructure
components from previous construction, retaining/wing walls, wearing surface and all
appurtenances. Excavation of earth necessary to perform the removal of existing structures will
not be measured for payment. Backfilling shall consist of placing and compacting the necessary
fill within the space excavated for a structure below the ground surface, as it existed before any
excavation was made. Any fill necessary to fill a void from removal of existing structure shall be
placed according to Article 502.10 and shall be considered included in the unit price for REMOVAL
OF EXISTING STRUCTURES. No additional compensation will be allowed because of variation
from the assumed thickness or dimensions shown on the plans.

Basis of Payment: This work will be paid for at the contract unit price per Each for REMOVAL OF
EXISTING STRUCTURES NO. 1, which price shall include all excavation, labor, equipment, and
material necessary to remove and dispose of the existing structure to the satisfaction of the
Engineer.

REMOVAL OF EXISTING STRUCTURES NO. 2

Description: This work applies to the concrete slab structure located at Station 98+23 (Kickapoo).
The structure consists of a concrete slab top with unknown foundations. The concrete slab is
approximately 20' long by 10" wide. The Contractor shall perform this work according to Section
501 of the Standard Specifications and as described herein:

Removal shall include but not be limited to the superstructure, substructure including substructure
components from previous construction, retaining/wing walls, wearing surface and all
appurtenances. Excavation of earth necessary to perform the removal of existing structures will
not be measured for payment. Backfilling shall consist of placing and compacting the necessary
fill within the space excavated for a structure below the ground surface, as it existed before any
excavation was made. Any fill necessary to fill a void from removal of existing structure shall be
placed according to Article 502.10 and shall be considered included in the unit price for REMOVAL
OF EXISTING STRUCTURES NO 2. No additional compensation will be allowed because of
variation from the assumed thickness or dimensions shown on the plans.

Basis of Payment: This work will be paid for at the contract unit price per Each for REMOVAL OF
EXISTING STRUCTURES NO. 2, which price shall include all excavation, labor, equipment, and
material necessary to remove and dispose of the existing structure to the satisfaction of the
Engineer.
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BOX CULVERT REMOVAL

Description: This work shall consist of the removal of the existing concrete box culverts at
locations shown on the plans and as directed by the Engineer, and shall be done in accordance
with the applicable portions of Section 501 of the Standard Specifications.

The removal and disposal of existing concrete headwalls, concrete thrust blocks, collars and end
sections at locations shown on the plans and as directed by the engineer will not be measured
and paid for separately, but will be included in the cost of BOX CULVERT REMOVAL.

Basis of Payment: This work shall be paid for at the contract unit price per Foot for BOX
CULVERT REMOVAL, which price shall include all labor, equipment and materials necessary to
complete the work. No additional compensation will be allowed due to the various sizes, types,
or lengths. The sizes, types and lengths shown in the plans are for information only and shall be
verified by the contractor prior to bidding.

RODENT EXTERMINATION

Description: This work under this special provision consists of the extermination of rodents in and
around the building prior to demolition. This work shall be performed by an lllinois licensed
exterminator at least three (3) weeks in advance of beginning asbestos removal.

Basis of Payment: The cost of RODENT EXTERMINATION will not be paid for separately, but
shall be included in the price per Lump Sum for BUILDING REMOVAL NO. 1. Clean-up will be
to the satisfaction of the Engineer.

REMOVING EXISTING SEPTIC TANK

Description: This work shall consist of removal and disposal off the Right-of-Way of the existing
septic tank, its contents, and the waste supply line as directed by the Engineer.

The contents of the tank shall first be removed by an approved operator. The disposal of the
undesirable material (liquid and solid waste material) from the tank shall be done in a manner
which meets the current standards of the County Health Department and Environmental
Protection Agency and to the satisfaction of the Engineer. The remaining hole shall be cleaned
out and filled with a granular material, and /or selected earth material approved by the Engineer,
placed and compacted to the satisfaction of the Engineer. The field tile leads shall be removed,
where necessary, or abandoned and blocked with masonry as directed by the Engineer.

Basis of Payment: This work will be paid for at the contract unit price per EACH for REMOVING
EXISTING SEPTIC TANK, and no additional compensations will be allowed.
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TEMPORARY TRAFFIC BARRIER TERMINAL, TYP 1 SPECIAL (TANGENT)

Description: This work shall consist of furnishing and erecting a TRAFFIC BARRIER TERMINAL,
TYPE 1, SPECIAL, (TANGENT) for a temporary traffic stage, maintaining, adjusting for any stage
condition and removing it upon the completion of the stage in accordance with Sections 631 and
705 of the Standard Specifications. The work shall also include coring and filling any holes in the
base course widening, temporary pavement or shoulders for post installation as required.

After the terminal is no longer needed for Stage traffic, the terminal and all associated hardware
not re-used shall be removed and become the property of the Contractor.

Basis of Payment: This work shall be paid for at the contract unit price Each for TRAFFIC
BARRIER TERMINAL, TYPE 1, SPECIAL, (TANGENT), which price shall include all labor,
materials and equipment necessary to complete the work.

TEMPORARY TRAFFIC BARRIER TERMINAL, TYPE 6A

Description This work shall consist of furnishing and erecting a TRAFFIC BARRIER TERMINAL,
TYPE 6A for a temporary traffic stage, maintaining, adjusting for any stage condition and
removing it upon the completion of the stage in accordance with Sections 631 and 705 of the
Standard Specifications. The work shall also include coring and filling any holes in the base
course widening, temporary pavement or shoulders for post installation as required.

After the terminal is no longer needed for Stage traffic, the terminal and all associated hardware
not re-used shall be removed and become the property of the Contractor.

Basis of Payment: This work shall be paid for at the contract unit price Each for TRAFFIC
BARRIER TERMINAL, TYPE 6A, which price shall include all labor, materials and equipment
necessary to complete the work.

TEMPORARY STEEL PLATE BEAM GUARDRAIL, TYPE A

Description: This work shall consist of furnishing and erecting TEMPORARY STEEL PLATE
BEAM GUARDRAIL, TYPE A for a temporary traffic stage, maintaining, adjusting for any stage
condition and removing it upon the completion of the stage in accordance with Sections 630 and
705 of the Standard Specifications. The work shall also include coring and filling any holes in the
base course widening, temporary pavement or shoulders for post installation as required.

After the guardrail is no longer needed for Stage traffic, the terminal and all associated hardware
not re-used shall be removed and become the property of the Contractor.

Basis of Payment: This work shall be paid for at the contract unit price Foot for TEMPORARY
STEEL PLATE BEAM GUARDRAIL, TYPE A, which price shall include all labor, materials and
equipment necessary to complete the work.
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GUARDRAIL REMOVAL

Description: This work shall be done according to Section 632 of the Standard Specifications
except that all removed guardrail will become the property of the Contractor.

STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS)

Description: This work shall consist of furnishing and installing curved steel plate beam guardrail,
type A at locations shown on the plans. This work shall be performed in accordance with Section
630 of the Standard Specifications and the details shown on the plans.

Steel Plate Beam Guardrail (Short Radius) shall be as shown on Standard 630001 except that
guardrail shall be fabricated and supports installed for the radius indicated in the plans. Any
modifications shall be approved and verified by the Engineer prior to ordering materials.

Basis of Payment: This work will be measured in accordance with Article 630.07 and paid for at
the contract unit price per Foot for STEEL PLATE BEAM GUARDRAIL (SHORT RADIUS) and no
additional compensation will be allowed.

TEMPORARY CONCRETE BARRIER - INSTALLING, RELOCATING AND REMOVING

Description: This work shall be performed in accordance with the plans, the applicable portions
of Section 704 of the Standard Specifications, applicable Highway Standards and as specified
herein.

The Contractor shall plan the operations for installing, relocating and removing the temporary
concrete barrier so as to minimize the period when the work zone will be unprotected; and to
assure that, in the opinion of the Engineer, sufficient barrier will be in place at the end of each
work day to protect traffic from all hazards. During these operations, cones, drums or barricades
shall be placed at 10-foot centers across all gaps in the barrier.

Prior to installing, relocating or removing the temporary concrete barrier, the Contractor shall
submit and obtain the Engineer’s approval of a work plan which will meet the above requirements.
During the relocation process of the barriers for stage construction, the Engineer may require the
Contractor to furnish and install additional temporary concrete barrier of sufficient length to assure
that the in-place barrier can be relocated safely in one daylight period.

Basis of Payment: This work shall be paid for at the contract unit price per Foot for TEMPORARY
CONCRETE BARRIER or RELOCATE TEMPORARY CONCRETE BARRIER, which price shall
include all labor, equipment and materials necessary to complete the applicable work. Additional
barriers which may be required to during the relocation process will not be paid for separately but
shall be considered included in the contract unit price per Foot for RELOCATE TEMPORARY
CONCRETE BARRIER and no additional compensation will be allowed.
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STEEL RAILING (SPECIAL)

Description: This work shall consist of furnishing, erecting and removing the Steel Railing
(Special) as directed by the Engineer in accordance with Section 509 of the Standard
Specifications and as shown in the contracts plans and as included herein.

After the railing is no longer needed for Stage traffic, the railing and all associated hardware not
re-used shall be removed and become the property of the Contractor.

Basis of Payment: This work shall be paid for at the contract unit price per Foot of STEEL
RAILING (SPECIAL), which price shall include all labor, materials and equipment necessary to
complete the work.

FURNISHING TREES

Description: This work shall consist of planting a total of three-hundred fifty (350) replacement #5
container trees at 4 -5' height. The replacement trees will be will be planted on Department
owned parcels at locations approved by the Engineer. This work shall be in accordance with
Article 253 of the Standard Specifications with the following modifications:

Trees shall consist of an equal mixture of at least five of the nine species below:

Acer rubrum—Red Maple

Betula nigra—River Birch

Gymnocladus dioicus —Kentucky Coffetree
Taxodium distichum—Bald Cypress

Tilia Americana—Basswood

Platanus occidentalis—America Sycamore
Carya illinoensis—Pecan

Quercus palustris—Pin Oak

Quercus bicolor—Swamp White Oak

CoNSIORWN =~

Change Article 253.03 to read:

Because the trees are container grown, the spring planting season can be extended to June 30t
and the fall planting season will begin on September 30%.

Add to Article 253.07:

Trees shall be planted at an interval of 10 ft. by 10 ft. with the rows staggered a distance of 5 feet.
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Add to the end of Article 253.08:

When a drill is used to excavate plant holes, a spade shall be used to score the hole sides.
Scoring shall be approximately 1" deep to break the smooth sides left from the drilling operation.
As directed by the Engineer, 30" to 36" holes shall be scored at six (6) locations.

Revise the first paragraph of Article 253.10:

The existing soil at each location shall be mixed with peat moss and used as the prepared backfill.
The soil shall be in a loose, pliable condition at the time of planting. The amount of peat moss
shall be as follows:

a) 30" holes—1.00 cu. Ft. of peat moss

b) 36" holes—1.50 cu. Ft. of peat moss

All plants, except seedlings, shall be fertilized at the time of planting with prolonged release
fertilizer tablets having an analysis of 20-110-5 and weight of 21 grams. The tablets shall be
placed evenly around each plant at the following rates:

a) 30-inch holes—8 tablets

b) 36-inch holes—10 tablets

Add to Article 253.11:

The mulch to be used shall be shredded bark mulch.

Delete Articles 253.12, 253.13 and 253.14.

Revise Article 253.15 to read:

Final inspection of all trees will be made at the final inspection of the contract. Plants that do not
meet the requirements for acceptance will be replaced at that time.

Revise Article 253.17 to read:

This work will be paid for at the contract unit price per Lump Sum for FURNISHING TREES, which
price shall include all labor, materials and equipment necessary to complete the work.

CONTRACT GUARANTEE
The Contractor shall guarantee all electrical equipment, apparatus, materials, and workmanship

provided under the contract for a period of six (6) months after the date of final inspection
according to Article 801.14.
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All instruction sheets required to be furnished by the manufacturer for materials and supplies and
for operations shall be delivered to the Engineer prior to the acceptance of the project, with the
following warranties and guarantees:

1. The manufacturer's standard written warranty for each piece of electrical equipment or
apparatus furnished under the contract.

2. The Contractor's written guarantee that, for a period of six (6) months after the date of final
inspection of the project, all necessary repairs to or replacement of said warranted
equipment, or apparatus shall be made by the Contractor at no cost to the Department.

3. The Contractor's written guarantee for satisfactory operation of all electrical systems
furnished and constructed under the contract for a period of 6 months after final inspection
of the project.

SERVICE INSTALLATION, TYPE B

This work shall be in accordance with Section 805 and 1086 of the Standard Specifications except
as modified herein.

The service installation shall include furnishing and installing a 25' treated wood pole for an
overhead service drop, disconnect switch, and all associated appurtenances including a meter
base if required by the utility company. The service disconnects shall be mounted on the wood
post.

Galvanized steel conduit shall be used for the service riser. The use of PVC conduit will not be
allowed.

A rain tight hub assembly (Myers type) shall be used when conduit enters the switch from the top
of the disconnect.

The service disconnect switch shall be a stainless steel, weatherproof NEMA 4X enclosure that
meets the following specifications:

60-Ampere (250 V) Minimum Fused Disconnect Switch: Unless indicated otherwise on the plan
sheets, the fused disconnect switch shall be single-throw, three-wire (two poles, two fuses, and
solid neutral). The switch shall provide for locking the blades in either the "On" or "Off" position
with one or two padlocks and for locking the cover in the closed position. The disconnect switch
and fuse rating shall be rated at the voltage and amperage required to comply with utility company
and equipment requirements. All fuses shall be provided with the disconnect installation.

The service disconnect shall be installed at a maximum height of 42".

The Department will furnish all padlocks.
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Basis of Payment: This work shall be paid for at the contract unit price Each for SERVICE
INSTALLATION, TYPE B which price shall be payment in full for all labor, equipment, and
materials required to provide and install the electrical service installation described above,
complete.

HANDHOLE, PORTLAND CEMENT CONCRETE

This work shall consist of furnishing the materials and constructing a handhole in accordance with
the applicable Articles of Section 814 and 1088 of the Standard Specifications with the following
modifications:

The lift ring for the cover shall consist of a solid closed ring of stainless steel at least 3/8" in
diameter. The lift ring shall be attached to the cover by a loop of stainless steel at least 3/8" in
diameter. The lift ring and loop shall be recessed in the cover.

The Contractor shall install heavy-duty, fully-galvanized hooks, with a minimum diameter of 2" in
the proposed handhole. The Contractor shall submit this material to the Engineer prior to
construction of the handholes.

The lid shall be marked with the legend "Traffic Signals".

Pre-cast handholes are not allowed.

All unsuitable materials shall be disposed of by the Contractor outside the job limits.

Basis of Payment: This work will be paid for at the contract unit price Each for HANDHOLE,
PORTLAND CEMENT CONCRETE, which price shall be payment in full for all labor, materials,
and equipment required to provide the handhole described above as well as any necessary

excavating, backfilling, disposal of unsuitable materials, and furnishing all materials within the
limits of the handhole.
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ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 8

This work shall be in accordance with the applicable Articles of Sections 801, 806, 873, 1076, and
1088 of the Standard Specifications with the following modifications:

This work shall consist of furnishing and installing a grounding wire to bond all handholes (lids
and rings), light poles, cabinets and exposed metallic conduits.

The Contractor shall attach the proposed ground wire to the proposed structures to ground and
safety bond them in accordance with NEC requirements. All labor, materials, and equipment
required to bond the proposed structures (wire, clamps, hardware, etc.) shall be included in the
bid price for this pay item.

The proposed ground wire shall be an insulated #8 XLP copper conductor with green insulation.

Basis of Payment: This work will be paid for at the contract unit price per Foot for ELECTRIC
CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 8 which price shall be payment in full for
all labor, materials, and equipment required to furnish and install the electric cable described
above and ground the structures in accordance with NEC requirements as described above.

TRAFFIC SIGNAL LED MODULE SPECIFICATIONS

The material requirement shall be in accordance with Sections 880 and 1078 of the Standard
Specifications except as modified herein.

The LED assemblies for the red, yellow, and green solid and arrow indications shall meet or
exceed the following minimum specifications:

Solid Indication LED Module Specifications

Compliance: Fully compliant with ITE VTCSH LED Circular Signal
Supplement specifications dated and adopted
June 27, 2005

Compliance Verification: Intertek ETL verified compliance — Product must be
listed on the "Directory of LED Modules Certified
Products" list located on the ETL website at
http://www.intertek.com/lighting/performance-
testing/traffic-signals/

Diameter: 12" (300mm)
Lens: UV stabilized scratch resistant polycarbonate, tinted red

or yellow, clear for green, uniform non-pixelated
illumination, Incandescent Appearance
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LEDS:

Operating Temperature Range:

Operating Voltage Range:

Power Factor (PF):

Total Harmonic Distortion (THD):

Minimum Voltage Turn-Off:

Turn-On/Turn-Off Time:

Nominal Power:

Nominal Wavelength:

Minimum Maintained Intensity:

Standard Conformance:

Warranty:

FAU Route 6659 (Farmington Rd)
Project STP-DB7C(904)
Section 11(N,BR-1,RS-4,W-1)
Peoria County
Contract No. 68185
Hi-Flux
-40°C to +74°C (-40°F to +165°F)
80 to 135V (60Hz AC)
> 90%
< 20%
35V
<75 ms

10.0 W (Red), 18.0W (Yellow), 12.5 W (Green)

625-626 nm (Red), 589-590 nm (Yellow), 500-502 nm
(Green)

365 Cd (Red), 910 Cd (Yellow), 475 Cd (Green)
FCC compliant for electrical noise, MIL-STD-810F for
moisture resistance, MIL-STD-883 for mechanical

vibration, NEMA TS2 Transient Voltage Protection.

Five-Year Replacement Warranty (materials,
workmanship, and intensity)
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SIGNAL HEAD, LED

This work shall be in accordance with Sections 880 and 1078 of the Standard Specifications
except as modified herein.

The traffic signal heads shall consist of 12" polycarbonate sections and shall be equipped with
LED assembilies for all red bulb, yellow bulb, green bulb, red arrow, yellow arrow, and green arrow
indications.

The traffic signal heads shall have a yellow finish with black doors and tunnel visors.
All traffic signal brackets shall be galvanized steel.

The LED signal faces shall be equipped with spade connectors and connected to the traffic signal
head terminal block.

The LED modules shall conform to the specifications listed under the section TRAFFIC SIGNAL
LED MODULE SPECIFICATIONS.

All costs associated with furnishing and installing new signal head bracketing shall be included in
the cost of this pay item.

Basis of Payment: This work will be paid for at the contract unit prices Each for Signal Head,
POLYCARBONATE, LED of the type specified and will be payment in full for all labor, equipment,
and materials required to install traffic signal heads equipped with LED indications and bracketing
as described above, complete.

TRAFFIC SIGNAL BACKPLATE, RETROREFLECTIVE

This work shall be in accordance with Sections 882 and 1078 of the Standard Specifications
except as modified herein.

The traffic signal backplates shall be of the same material as the traffic signal heads as specified
on the plans.

A three (3) inch wide strip of reflective sheeting shall be applied to the outside perimeter of the
face of the backplates. The reflective tape shall be fluorescent yellow in color and shall consist of
type AZ sheeting.

Basis of Payment: This work will be paid for at the contract unit price Each for TRAFFIC SIGNAL
BACKPLATE, RETROREFLECTIVE and shall be payment in full for all labor, materials, and
equipment required to furnish and install a traffic signal backplate with reflective tape as described
above, complete.
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REMOVE EXISTING FLASHING BEACON INSTALLATION COMPLETE

This work shall be in accordance with Section 895 of the Standard Specifications except as
modified herein.

The Contractor shall remove the following items:

Removal Items Farmington Rd. &
Kickapoo Creek Rd.
Wood Service Pole 1.0
Signal Head, 1-Face, 1-Section, Post Mounted 3.0
Junction Boxes 3.0
Solar Powered Flashing Beacon 1.0
Flasher Controller Cabinet 1.0
Electric Service Installation 1.0
Electric Cable ALL

The above list should represent an accurate listing of removal items, however, it is the
Contractor’s responsibility to verify all quantities prior to bidding. There will be no additional
compensation.

The Contractor shall deliver the flasher cabinet and contents and the solar flasher to the IDOT
traffic building located at 1025 W. Detweiller Drive, Peoria, lllinois. The Contractor shall notify
Mr. Eric Howald, Traffic Signal Systems Engineer, at (309) 671-4481 a minimum of forty eight
hours prior to delivery.

The Contractor shall dispose of all remaining items off of the right-of-Way and reflect the salvage
value of the material in the contract bid price.

Basis of Payment: The above work will be paid for at the contract unit price Each for REMOVE
EXISTING FLASHING BEACON INSTALLATION COMPLETE and shall be payment in full for
removing, disposing, and transporting the equipment described above, complete. No additional
compensation will be allowed.
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JUNCTION BOX (SPECIAL)

This work shall be in accordance with Sections 815 and 1088 of the Standard Specifications
except as modified herein.

This work shall consist of furnishing and installing a junction box constructed of polymer concrete.
The junction box shall conform to the following specifications:
Cover:

Material: Polymer Concrete

Nominal Dimensions: 12"W x 12L"
Gasketed, Heavy Duty Lid with 2 Bolts
Design/Test Load: 15,000/22,500 lbs.
ANSI Tier: 15

Gasketed

Box:

Material: Polymer Concrete

Nominal Dimensions: 12"W x 12"L x 24"D
Open Bottom

Design/Test Load: 22,500/33,750 Ibs.
ANSI Tier: 22

The junction box shall be installed to match the proposed grade and shall be encased with a
minimum of six inches of concrete around all sides.

The material surrounding the junction box shall be Class Sl concrete in accordance with
Section 1020 of the Standard Specifications.

The junction box and cover shall be a composite concrete according to Article 1088.07 of the
Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price Each for JUNCTION BOX
(SPECIAL) and shall be payment in full for all labor, materials, and equipment required to furnish
and install the junction box described above, complete.
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LIGHTING CONTROLLER, POLE MOUNTED, 240VOLT, 30AMP

This item consists of furnishing and installing a lighting controller as shown in the plans or as
directed by the Engineer. The lighting controller shall be installed on the wood service pole. This
pay item includes the photocell, lighting controller, all cable, conduit, ground rod, and all hardware
required to complete the installation.

The relay cabinet shall be of unpainted sheet aluminum (no cast aluminum cabinets allowed),
approximately 24"L x 18"W x 8"D (L x W x D) outside dimensions and sized as needed to
accommodate the proposed lighting branch circuits and flashing beacon circuit. It shall have a
continuous hinged sheet aluminum door with standard police lock and key. The cabinet shall
include hangers, plates, and other hardware necessary for mounting. All conduit connections
shall be in the bottom and consist of slip joints with insulated bushings. The assembly shall be
weatherproof.

The two pole contactor shall be capable of carrying and controlling at least 30 amperes at 240
volts, 60 cycles of lighting load. The 120 volt operating coil shall close the contacts when
energized at 96 volts or more and hold them close until the voltage drops below 72 volts.

The photocell relay shall include one 30 Amp two-pole main breaker to facilitate power turn off at
the cabinet, two 20 Amp branch two-pole breakers for the lighting circuits, one spare 20 Amp
branch two-pole breaker, one 15 Amp single pole breaker for the flashing beacons, and one 15
Amp one-pole control circuit breaker.

The lighting controller shall contain a NEMA flasher and socket, terminal blocks, and all other
items required for the operation of the flashing beacons.

The photocell relay shall be equipped with additional surge suppression for the control circuit
(photocell, selector switch, and contactor). The additional surge suppressor shall meet or exceed
the following minimum specifications:

Peak Current (8x20us): 20,000 Amp

Occurrences: 20 times minimum @ peak current

Clamp Voltage: 340 volts @ 20kA (Tested with MAIN NEUTRAL
strapped to ground)

Response Time: voltage never exceeds 340 volts during
surge

Series Inductance: 200uh

Continuous Service Current: 10 Amps Max (120 VAC, 60 Hz)

Temperature Range: -40C to +85C
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A three-position manual control switch shall be included with positions marked HAND, OFF,
AUTO on an engraved plastic cover plate. It shall include a lightning surge protector or expulsion
gaps designed to bypass lightning surges.

The equipment mounting panel shall be 1/4" Arboron Material and all power wiring shall be
RHH/RHW 600V. The control circuit wiring shall be #12 MTW and all connector screws shall be
painted white for neutral bus, green for ground bus. All control wiring shall be stranded and
marked with brady markers.

The photocell shall be mounted on top of the lighting controller. The photocell shall have a
hermetically sealed cadmium sulfide element arranged so that it can be adjusted to "turn on" at
1.5% .5 foot-candles. "Turn-off" shall occur only after the light level has exceeded "turn-on" value
by two or more foot-candles for not less than .10 seconds. The circuitry shall include surge
protection, turn the lights on in case of failure, operate on any input voltage from 105 to 260 volts,
and control 10 amperes at 120 volts. The case shall be weatherproof, made of glass or plastic
and designed to plug into a locking type socket, NEMA 3-pin. The photocell shall be equipped
with a time delay feature to prevent turn off.

The conduit shall enter the relay only at the bottom. Cable size shall be number 6.

Basis of Payment: This work will be paid for at the contract unit price Each for LIGHTING
CONTROLLER, POLE MOUNTED, 240VOLT, 30AMP which price shall be payment in full for all
labor, materials, and equipment required to furnish and install the lighting controller, mounting
hardware, conduit, wiring, and photoelectric cell.

LUMINAIRE, LED, HORIZONTAL MOUNT, OF THE WATTAGE SPECIFIED

Description: This work consists of furnishing all materials, equipment, and labor necessary to
install Light-Emitting Diode (LED) luminaires as shown on the plans, in accordance with the
applicable requirements of Section 821 of the Standard Specifications for Road and Bridge
Construction, and as specified herein.

General: The luminaire shall be assembled in the continental U.S.A. and shall be assembled by
and manufactured by the same Manufacturer. Quick connect/disconnect plugs shall be supplied
between the discrete electrical components within the luminaire such as the driver, surge
protection device, and optical assembly for easy removal. The quick connect/disconnect plugs
shall be operable without the use of tools and while wearing insulated gloves. The luminaire shall
be in compliance with ANSI C136.37. LED light source(s) and driver(s) shall comply with the
material requirements of the Restriction of Hazardous Substances (RoHS) Directive 2011/65/EU.

Manufacturer Experience: The luminaire shall be designed to be incorporated into a lighting
system with an expected 30-year lifetime. The luminaire Manufacturer shall have a minimum of
30 years’ experience manufacturing High Intensity Discharge (HID) roadway luminaires and shall
have a minimum of 5 years' experience manufacturing LED roadway luminaires. The
Manufacturer shall have a minimum of 5,000 total LED roadway luminaires installed on a
minimum of 30 separate installations, all within the continental U.S.A.
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Housing: The housing shall be designed to ensure maximum heat dissipation and to prevent the
accumulation of water, ice, dirt and debris. A passive cooling method with no moving or rotating
parts shall be employed for heat management. The effective projected area of the luminaire shall
not exceed 1.4 sq. ft. The total weight of the luminaire(s) and accessories shall not exceed 75
pounds. Wiring within the electrical enclosure shall be rated at 600 V, 221°F (105°C) or higher.

Finish. Painted or finished luminaire surfaces exposed to the environment, shall exceed a rating
of six according to ASTM D1654 after 1,000 hours of ASTM B117 testing. The coating shall
exhibit no greater than 30% reduction of gloss according to ASTM D523, after 500 hours of ASTM
G154 Cycle 6 QUV® accelerated weathering testing.

Attachment. The luminaire shall slip-fit on a mounting arm with a 2 in (5 cm) diameter tenon
(2.375 in (6 cm) outer diameter), and shall have a barrier to limit the amount of insertion. The
luminaire shall be provided with a leveling surface and shall be capable of being tilted £5 degrees
from the axis of attachment in not more than 2.5 degree increments and rotated to any degree
with respect to the supporting arm.

Receptacle. The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41 compliant
receptacle. Unused pins shall be connected as directed by the Manufacturer and as approved
by the Engineer. A shorting cap shall be provided with the luminaire.

Vibration Characteristics. All luminaires shall pass ANSI C136.31 requirements. Roadway
luminaires mounted on a bridge and high mast luminaires shall be rated for "3G" peak
acceleration. Vibration testing shall be run using the same luminaire in all three axes.

Labels and Decals. All luminaires shall have external labels in compliance with the latest version
of ANSI C136.15 and internal labels in compliance with the latest version of ANSI C136.22.

The luminaire shall be listed for wet locations by a Nationally Recognized Testing Laboratory
(NRTL) as defined by OSHA and shall be in compliance with UL 8750 and UL 1598. It shall be
identified as such by the holographic UL tag/sticker on the inside of the luminaire.

Hardware. All external fasteners shall be stainless steel. All hardware shall have corrosion
resistance.

Optical Assembly: The LED optical assembly, consisting of LED packages, shall have a minimum
Ingress Protection rating of IP66 according to ANSI C136.25-2013. Circuiting shall be designed
to minimize the impact of individual LED failures on the operation of the other LEDs.

The optical assembly shall utilize high brightness, long life, minimum 70 color rendering index
(CRI), 4,000 K color temperature (+300 K) LEDs binned according to ANSI C78.377. Lenses
shall be UV-stabilized acrylic or glass. Provisions for house-side shielding shall be provided when
specified.
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Lumen depreciation at 50,000 hours of operation shall not exceed 15% of initial lumen output at
the specified LED drive current and an ambient temperature of 77°F (25°C).

The assembly shall have individual serial numbers or other means for Manufacturer tracking.

Photometric Performance: The classification of LED luminaires shall be as follows:

VLW — Wattages < 100, minimum delivered lumens 5,000,

LW — Wattages 101 — 200, minimum delivered lumens 10,000,
MW — Wattages 201 — 300, minimum delivered lumens 20,000,
HW — Wattages 301 — 400, minimum delivered lumens 30,000, and
VHW — Wattages 2401, minimum delivered lumens 40,000.

VLW= very low watt, LW = low watt, MW = medium watt, HW = high watt, and VHW = very high
watt luminaire. Luminaires with lumens below the stated minimums will not be accepted.

Testing. Luminaires shall be tested according to IES LM-79. The laboratory performing this test
shall hold accreditation from the National Voluntary Laboratory Accreditation Program (NVLAP)
under NIST. Submitted reports shall have a backlight, uplight, and glare (BUG) rating according
to IESNA TM-15 including a luminaire classification system graph with both the recorded lumen
value and percent lumens by zone.

Lumen maintenance shall be measured for the LEDs according to LM-80, or when available for
the luminaires according to LM-84. The LM-80 report shall be based on a minimum of 6,000
hours, yet 10,000 hour reports shall be provided for luminaires where those tests have been
completed.

Thermal testing shall be provided according to UL 1598. The luminaire shall start and operate in
the ambient temperature range specified. The maximum rated case temperature of the driver,
LEDs, and other internal components shall not be exceeded when the luminaire is operated in
the ambient temperature range specified.

Mechanical design of protruding external surfaces such as heat sink fins shall facilitate hose-
down cleaning and discourage debris accumulation. Testing shall be submitted when available
to show the maximum rated case temperature of the driver, LEDs, and other internal components
are not exceeded when the luminaire is operated with the heat sink filled with debris.

Calculations. Complete point-by-point luminance and veiling luminance calculations as well as
listings of all indicated averages and ratios as applicable shall be provided according to IES RP-
8 recommendations. Lighting calculations shall be performed using AGi32 software with
calculations performed to two decimal places (i.e. x.xx cd/m?). Calculation results shall
demonstrate that the submitted luminaire meets the lighting metrics specified in the project
Luminaire Performance Tables (see exhibit B). Scotopic or mesopic factors will not be allowed.
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Lumen Maintenance Projection. The LEDs shall have long term lumen maintenance documented
according to IESNA TM-21, or when available for the luminaires according to IESNA TM-28. The
submitted calculations shall incorporate an in situ temperature measurement test (ISTMT) and
LM-80 data with TM-21 inputs and reports according to the TM-21 calculator, or when available
ISTMT and LM-84 data with TM-28 inputs and reports according to the TM-28 calculator. Ambient
temperature shall be 77°F (25°C).

Driver: The driver for the luminaire shall be integral to the unit. It shall be mounted in the rear of
the luminaire on the inside of a removable door or on a removable mounting pad. The removable
door or pad shall be secure when fastened in place and all individual components shall be secured
upon the removable element. Each component shall be readily removable from the removable
door or pad for replacement.

Circuit Protection. Shall tolerate indefinitely open and short circuit output conditions without
damage.

Ingress Protection. IP66 rating.

Input Voltage. Shall be suitable for operation over a range of 120 to 277 volts or 347 to 480 volts
as required by the system operating voltage.

Operating Temperature. Operating ambient temperature range of -40°F to 104°F (-40°C to 40°C).
Driver Life. Life time of 100,000 hours at 77°F (25°C) ambient.
Safety/UL. Listed under UL 1310 or UL 1012.

Power Factor. Shall maintain a power factor of 0.9 or higher and total harmonic distortion of less
than 20 % at 50% load across the full supply voltage range.

Driver efficiency. Minimum efficiency of 90% at maximum load and a minimum efficiency of 85%
for the driver operating at 50% power with driver efficiency defined as output power divided by
input power.

Electrical Interference. Shall meet the Electromagnetic Compatibility (EMC) requirements for
Class A digital devices included in the FCC Rules and Regulations, Title 47, Part 15.

Thermal Fold Back. The driver shall reduce the current to the LED module if the driver is
overheating due to abnormal conditions.

Dimming. 0-10 V dimming capability.

Leakage current. Compliance with safety standards according to IEC 61347-1 and UL 1012.
Surge Protection Device: SPD shall be labeled as Type 4 in accordance to UL 1449 and be an
integral part of the luminaire. It shall provide a minimum system protection level of 10 kV, 10 kA.

To protect for a 10 kV, 10 kA surge the required clamping voltage of the external Metal Oxide
Varistor (MOV) or other SPD shall be lower than 1 kV at 8 kA {(10 kV-2 kV)/1 ohm=8 kA}.
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The SPD shall comply with the following standards:

1) IEEE C62.41.1, IEEE Guide on the Surge Environment in Low-Voltage (1,000 Vand
Less) AC Power Circuits,

2) IEEE C62.41.2, IEEE Recommended Practice on Characterization of Surges in
Low-Voltage (1000 V and Less) AC Power Circuits,

3) IEEE C62.45, IEEE Recommended Practice on Surge Testing for Equipment
Connected to Low-Voltage (1000 V and Less) AC Power Circuits, and

4) ANSI C136.2, American National Standard for Roadway and Area Lighting Equipment
— Luminaire Voltage Classification.

The SPD and performance parameters shall be posted at www.UL.com under Category Code:
VZCA2.

Warranty: The entire luminaire and all of its component parts shall be covered by a 10-year
warranty. Failure is when one or more of the following occur:

1) Negligible light output from more than 10 percent of the LED packages
2) Condensed moisture inside the optical assembly
3) driver that continues to operate at a reduced output below 15% of the rated nominal output

The warranty period shall begin on the date of final acceptance of the lighting work as documented
in the Resident Engineer’s project notes.

Submittal Requirements: The Contractor shall submit, for approval, an electronic version of all
associated luminaire IES files, AGi32 files and the TM-21 calculator spreadsheet with inputs and
reports associated with the project luminaires. The Contractor shall also provide an electronic
version of each of the following Manufacturer's product data for each type of luminaire.

1) Descriptive literature and catalogue cuts for luminaire, LED package, driver, and surge
protection device.

2) LED drive current, total luminaire input wattage and total luminaire current at the system
operating voltage or voltage range and ambient temperature of 77°F (25°C).

3) Luminaire efficacy expressed in lumens per watt (Ipw) per luminaire.

4) Initial delivered lumens at the specified color temperature, drive current and ambient
temperature.
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5) Computer photometric calculation reports.
6) TM-15 BUG rating report.

7) Documentation of Manufacturers experience and certification that luminaires were
assembled in the U.S.A.

8) Supporting documentation of compliance with ANSI standards as well as listing
requirements.

9) Supporting documentation of laboratory accreditations and certifications for specified
testing.

10) Thermal testing documents.

11) IES LM-79, LM-80 (or LM-84) and TM-21 (or TM-28) reports.
12) Salt spray (fog) test reports and certification.

13) Vibration characteristics test reports and certification.

14) IP test reports.

15) Manufacturer written warranty.

16) Luminaire installation, maintenance, and washing instructions.

Luminaire Testing: When a contract has 30 or more luminaires of the same type, wattage and
distribution, that luminaire shall be tested. The quantity of luminaires requiring testing shall be
one luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of that
type, wattage, and distribution. Testing is not required for temporary lighting luminaires. The
Contractor shall coordinate the luminaire testing, propose a properly accredited laboratory and an
independent witness, submit their qualifications for approval prior to any testing, and pay all
associated costs including travel expenses for the independent witness. Delays caused by the
luminaire testing process shall not be grounds for additional compensation or extension of time.

The independent witness shall be present when tests are performed by the luminaire
manufacturer. A laboratory independent of the luminaire manufacturer, distributor, and Contractor
may self-certify the test results, in which case the independent withess need not be present during
the testing.

After all qualifications have been approved, the independent witness shall select from the project
luminaires at the manufacturer’s facility the luminaires for testing. In all cases, the selection of
luminaires shall be a random selection from the entire completed lot of luminaires required for the
contract. Selections from partial lots will not be allowed. The independent witness shall mark
each sample luminaire’s shipping carton with the IDOT contract number and a unique sample
identifier.
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At the time of random selection, the independent witness shall inspect the luminaire(s) for
compliance with all physical, mechanical, and labeling requirements for luminaires according to
Sections 821 and 1067 and as stated herein. If deficiencies are found during the physical
inspection, the Contractor shall have all luminaires of that type, wattage, and distribution
inspected for the identified deficiencies and shall correct the problem(s) where found. Random
luminaire selection and physical inspection must then be repeated. When the physical inspection
is successfully completed, the independent witness shall mark the project number and sample
identifier on the interior housing and ballast of the luminaires and have them shipped to the
laboratory.

The testing performed by the laboratory shall include photometric, colorimetric, and electrical
testing. Colorimetric values shall be determined from total spectral radiant flux measurements
using a spectroradiometer. Photometric testing shall be according to IES recommendations and
as a minimum, shall yield an isofootcandle chart, with max candela point and half candela trace
indicated, an isocandela diagram, maximum plane and maximum cone plots of candela, a
candlepower table (house and street side), a coefficient of utilization chart, a luminous flux
distribution table, BUG rating report, and complete calculations based on specified requirements
and test results. All testing shall cover the full spherical light output at a maximum of 5 degree
intervals on both the vertical planes and the cones. Tests that "mirror" results from one
hemisphere or quadrant to another are not acceptable.

The results for each photometric and colorimetric test performed shall be presented in a standard
LM-79 report that includes the IDOT contract number, sample identifier, and the outputs listed
above. The calculated results for each sample luminaire shall meet or exceed the contract
specified levels in the luminaire performance table(s). The laboratory shall mark its test
identification number on the interior of each sample luminaire.

Electrical testing shall be in accordance with LM-79.

The summary test report shall consist of a narrative documenting the test process, highlight any
deficiencies and corrective actions, and clearly state which luminaires have met or exceeded all
test requirements and may be released for delivery to the jobsite. Photographs shall also be used
as applicable to document luminaire deficiencies and shall be included in the test report. The
summary test report shall include the Luminaire Physical Inspection Checklist (see exhibit A),
photometric and electrical test reports, and point-by-point photometric calculations performed in
AGi32 sorted by luminaire type, wattage, and distribution. All test reports shall be certified by the
independent test laboratory’s authorized representative or the independent witness, as
applicable, by a dated signature on the first page of each report. The summary test reports shall
be delivered to the Engineer and the Contractor as an electronic submittal. Hard copy reports
shall be delivered to the Engineer for record retention.
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Should any of the tested luminaires fail to satisfy the specifications and perform according to
approved submittal information, all luminaires of that type, wattage, and distribution shall be
deemed unacceptable and shall be replaced by alternate equipment meeting the specifications.
The submittal and testing process shall then be repeated in its entirety. The Contractor may
request in writing that unacceptable luminaires be corrected in lieu of replacement. The request
shall identify the corrections to be made and upon approval of the request, the Contractor shall
apply the corrections to the entire lot of unacceptable luminaires. Once the corrections are
completed, the testing process shall be repeated, including selection of a new set of sample
luminaires. The number of luminaires to be tested shall be the same quantity as originally tested.

The process of retesting corrected or replacement luminaires shall be repeated until luminaires
for each type, wattage, and distribution are approved for the project. Corrections and re-testing
shall not be grounds for additional compensation or extension of time. No luminaires shall be
shipped from the manufacturer to the jobsite until all luminaire testing is completed and approved
in writing.

Submittal information shall include a statement of intent to provide the testing as well as a request
for approval of the chosen independent witness laboratory. All summary test reports, written
reports, and the qualifications of the independent witness and laboratory shall be submitted for
approval to the Bureau of Design and Environment in Springfield.

Construction: Examine all luminaires delivered to the jobsite prior to installation to ensure all
specification requirements and Shop Drawing comments have been incorporated by the
Manufacturer. Deficient luminaires shall not be installed and the Engineer shall be notified
immediately.

Luminaires shall be adjusted with the use of a level placed along the fixture housing or other
means approved by the manufacturer to make sure they are installed with their optics set to deliver
optimum designed light levels on the roadway. Any dirt or film on LEDs and/or the optical
assembly shall be thoroughly removed using cleaning methods approved by the manufacturer.

Basis of Payment: This work will be paid for at the contract unit price per Each for Luminaire,
LED, Horizontal Mount, of the wattage specified which shall be payment in full for all labor,
equipment and material necessary to perform the work specified herein.
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Luminaire Physical Inspection Checklist

EXHIBIT A

Illinois Department of Transportation
Luminaire Physical Inspection Checklist
IDOT Contract No: Date:

Luminaire Type: Wattage:

Packaging:

FAU Route 6659 (Farmington Rd)
Project STP-DB7C(904)
Section 11(N,BR-1,RS-4,W-1)

Inspector:
Distribution:

Peoria County

Contract No. 68185

Inspection ltem Sample:

Sample:

Sample:

Sample:

Shipping carton properly labeled

Packaging adequately secures and protects
luminaire

Luminaire Housing

Inspection ltem Sample:

Sample:

Sample:

Sample:

Paint and coatings even and reasonably
unblemished

Correct 7-pin receptacle in place and adequately
sealed

No dents, cracks, or other malformations present

Correct seal of the housing and individual LEDs

Internal and external labels correct

Pole or bracket mounting hardware correct

Light Source Compartment

Inspection ltem Sample:

Sample:

Sample:

Sample:

Lens properly secured to each LED or door or
housing

Lenses not cracked or scratched

Correct number of LEDs and LED array
assemblies

LEDs correctly installed and oriented

All fasteners are stainless steel

Surfaces are smooth to prevent dirt
accumulation

Electrical Compartment

Inspection ltem Sample:

Sample:

Sample:

Sample:

Driver(s) is held securely in place

Wiring is undamaged, protected from sharp
edges, and neatly routed

Terminations for incoming power wiring are
clearly marked and correct for 10 AWG cables

Driver has quick-disconnect plugs for power and
lamp connections which cannot be mis-
connected

Photocell socket is securely mounted

Photocell receptacle operates correctly

All fasteners are stainless steel and captive

Electrical components securely mounted on
removable tray with quick-disconnect plugs for
ease of maintenance

Describe any deficiencies found:
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ILLINOIS DEPARTMENT OF TRANSPORTATION
LUMINAIRE PERFORMANCE TABLE
Major Isolated Intersection

| Given Conditions

Roadway Data Lane Width 12 ft
Number of Lanes (in each direction) 1
Median Width 0 ft
I.E.S. Surface Classification R3
Q-Zero Value .07
Light Pole Data Mounting Height 45 ft
Mast Arm Length 15 ft
Pole Set-Back From Edge of Pavement 35 ft
Luminaire Data Luminaire Type LED
I.LE.S. Vertical Distribution Medium
BUG Rating Uu=0
I.E.S. Lateral Distribution Type Il
Lumen Depreciation 0.90
Dirt Depreciation 0.80
Equipment Factor 0.95
Total Light Loss Factor 0.684
Layout Data Spacing 150 ft
Configuration Single Sided
NOTES 1.Variations from the above specified |.E.S. distribution pattern may be requested

and acceptance of variations will be subject to review by the Engineer based on
how well the performance requirements are met.

2.A Lumen Depreciation value greater than 0.90 for LED light sources shall be
based upon |.LE.S. LM-80 or |.E.S. LM-84 and |.E.S. TM-21 test reports.

| Performance Requirements

NOTE: These performance requirements shall be the minimum acceptable standards of
photometric performance for the luminaire, based on the given conditions listed above.

[lluminance Average llluminance, Eave 0.9 fc

Uniformity Ratio, Eave/Emin 3.0:1
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications: The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to
the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General: This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either "uncontaminated soil" or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by requlated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Phase |
Preliminary Engineering information is_available through the District’s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department. The lateral distance is measured from centerline and the
farthest distance is the offset distance or construction limit whichever is less.

The Contractor shall manage any excavated soils and sediment within the following areas:

Site 1363V-28 — Peoria Speedway

» Station 262+10, 0' to 70' LT to Station 261+61, 0’ to 90’ LT (Peoria Speedway, PESA site
1363V-28, 3520 W. Farmington Road, Peoria; boring 1363V-28-1) — The material meets the
criteria of Article 669.09(a)(2) and shall be managed in accordance with Article 669.09. COC
sampling parameters include: manganese.

» Station 261+61, 0' to 90' LT to Station 261+11, 0' to 80' LT (Peoria Speedway, PESA site
1363V-28, 3520 W. Farmington Road, Peoria; boring 1363V-28-2) — The material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance with Article 669.09. COC
sampling parameters include: benzo(a)pyrene, chromium, iron and manganese.

» Station 261+11, 0' to 80' LT to Station 259+00, 0' to 55' LT (Peoria Speedway, PESA site
1363V-28, 3520 W. Farmington Road, Peoria; borings 1363V-28-3 through 6) — The material
meets the criteria of Article 669.09(a)(3) and shall be managed in accordance with Article
669.09. COC sampling parameters include: benzo(a)pyrene, chromium, iron and manganese.

62



FAU Route 6659 (Farmington Rd)
Project STP-DB7C(904)

Section 11(N,BR-1,RS-4,W-1)
Peoria County

Contract No. 68185

Station 259+00, 0' to 55' LT to Station 256+93, 0’ to 30' LT (Peoria Speedway, PESA site
1363V-28, 3520 W. Farmington Road, Peoria, lllinois; borings 1363V-28-7 through 10) — The
material meets the criteria of Article 669.09(a)(2) and shall be managed in accordance with
Article 669.09. COC sampling parameters: benzo(a)pyrene and manganese.

Site 1363V-32 — Barr Landscaping

Station 263+61, 0' to 95' RT to Station 262+39, 0' to 95' RT (Barr Landscaping, PESA site
1363V-32, 3613 W. Farmington Road, Peoria; borings 1363V-32-1 and 2) — The material
meets the criteria of Article 669.09(a)(1) and shall be managed in accordance with Article
669.09. COC sampling parameters include: iron, lead and manganese.

Station 262+39, 0' to 95' RT to Station 260+32, 0' to 61' RT (Barr Landscaping, PESA site
1363V-32, 3613 W. Farmington Road, Peoria; borings 1363V-32-3 through 6) — The material
meets the criteria of Article 669.09(a)(2) and shall be managed in accordance with Article
669.09. COC sampling parameters include: manganese.

Station 260+31, 0' to 61' RT to Station 259+77, 0' to 83' RT (Barr Landscaping, PESA site
1363V-32, 3613 W. Farmington Road, Peoria; borings 1363V-32-7) — The material meets the
criteria of Article 669.09(a)(5) and shall be managed in accordance with Article 669.09. COC
sampling parameters include: benzo(a)pyrene, iron, and manganese.

Station 259+77, 0' to 83' RT to Station 259+29, 0' to 62' RT (Barr Landscaping, PESA site
1363V-32, 3613 W. Farmington Road, Peoria; borings 1363V-32-8) — The material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance with Article 669.09. COC
sampling parameters include: iron, and manganese.

Site 1363V-33 — Vacant Land

Station 267+67, 0' to 78' RT to Station 263+61, 0' to 95' RT (Vacant Land, PESA site 1363V-
33, 3727 W. Farmington Road, Peoria; borings 1363V-33-2 through 9) — The material meets
the criteria of Article 669.09(a)(5) and shall be managed in accordance with Article 669.09.
cocC sampling parameters include: benzo(a)anthracene, benzo(a)pyrene,
benzo(b)fluoranthene, dibenzo(a,h)anthracene, naphthalene, arsenic, cadmium, chromium,
iron, lead, manganese, mercury, nickel, selenium, silver and pH.

Station 266+75, 0' to 70' RT (Vacant Land, PESA site 1363V-33, 3727 W. Farmington Road,
Peoria; boring 1363V-33-5) — The groundwater at 1363V-33 boring 5 meets the criteria of
Article 669.09(d) and shall be managed in accordance with Article 669.09. COC sampling
parameters include: benzo(a)anthracene, benzo(b)fluoranthene, bis(2-ethylhexyl)phthalate,
iron, lead and manganese.
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Site 1363V-35 — Kickapoo Creek

Station 267+75, 0'to 70' LT to Station 268+25, 0'to 60' LT (Kickapoo Creek, PESA site 1363V-
35, 3900 W. Farmington Road, Peoria; boring 1363V-35-2) — The material meets the criteria
of Article 669.09(a)(2) and shall be managed in accordance with Article 669.09. COC sampling
parameters include: benzo(a)pyrene and manganese.

Station 269+96, 0'to 51' LT to Station 270+46, 0'to 65' LT (Kickapoo Creek, PESA site 1363V-
35, 3900 W. Farmington Road, Peoria; boring 1363V-35-3) — The material meets the criteria
of Article 669.09(a)(1) and shall be managed in accordance with Article 669.09. COC sampling
parameters include: benzo(a)anthracene, benzo(a)pyrene, benzo(a)fluoranthene,
benzo(b)fluoranthene, dibenzo(a,h)anthracene, carbazole, phenanthrene, arsenic,
manganese and pH.

Station 270+15, 67' to 112' LT to Station 270+56, 67' to 112' LT (Kickapoo Creek, PESA site
1363V-35, 3900 W. Farmington Road, Peoria; boring 1363V-35-4) — The material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance with Article 669.09. COC
sampling parameters include: benzo(a)anthracene, benzo(a)pyrene, benzo(a)fluoranthene,
benzo(b)fluoranthene, dibenzo(a,h)anthracene, carbazole, phenanthrene, arsenic,
manganese and pH.

Slte 1363V-39 — Residential Property

Station 92+11,0'to 50' LT to Station 90+82, 0'to 44' LT (Residential Property, PESA site 1363V-
39, 917/925 N. Kickapoo Creek Road, Peoria; boring 1363V-39-1 and 2) — The material meets
the criteria of Article 669.09(a)(1) and shall be managed in accordance with Article 669.09.
cocC sampling parameters include: benzo(a)anthracene, benzo(a)pyrene,
benzo(b)fluoranthene, arsenic, cadmium, iron, lead and manganese.

Station 90+82, 0’10 45’ LT to Station 90+25, 0'to 46' LT (Residential Property, PESA site 1363V-
39, 917/925 N. Kickapoo Creek Road, Peoria; boring 1363V-39-3) — The material meets the
criteria of Article 669.09(a)(4) and shall be managed in accordance with Article 669.09. COC
sampling parameters include: benzo(a)pyrene, benzo(b)fluoranthene, naphthalene,
cadmium, iron, lead and manganese.

Station 91+15, 0' to 31' LT (Residential Property, PESA site 1363V-39, 917/925 N. Kickapoo
Creek Road, Peoria; boring 1363V-39-2) — The groundwater at 1363V-39 boring 2 meets the
criteria of Article 669.09(d) and shall be managed in accordance with Article 669.09. COC
sampling parameters include: benzo(a)anthracene, benzo(a)pyrene, benzo(b)fluoranthene,
arsenic, cadmium, iron, lead and manganese.
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HOT-MIX ASPHALT MIXTURE IL-9.5FG (CBM)
Effective: July 1, 2005 Revised: May 10, 2018

Description. This work shall consist of constructing fine graded hot-mix asphalt (HMA) surface
course-or leveling binder with an IL-9.5FG mixture. Work shall be according to Sections 406, 407
and 1030 of the Standard Specifications, except as modified herein.

Materials. Add the following after the second paragraph of Article 1003.03(c) of the Standard
Specifications:

"For mixture IL-9.5FG, the fine aggregate fraction shall consist of at least 67 percent
manufactured sand meeting FA 20 gradation. The manufactured sand shall be stone sand, slag
sand, steel slag sand, or combinations thereof."

Mixture Design. Add the following to the table in Article 1030.04(a)(1):

"High ESAL, MIXTURE COMPOSITION (% PASSING) V
Sieve IL-9.5FG

Size min max
174" in (37.5 mm)

1"in. (25 mm)

3/4" in. (19 mm)

1/2" in. (12.5 mm) 100
3/8" in. (9.5 mm) 90 100
#4 (4.75 mm) 60 ¢ 75 ¢
#8 (2.36 mm) 45 ¢ 60 ¢
#16 (1.18 mm) 25 40
#30 (600 um) 15 30
#50 (300 um) 8 15
#100 (150 pum) 6 10
#200 (75 um) 4 6.5
Ratio 10
Dust/Asphalt Binder '

6/ When used as level binder placed less than 1" in. (25 mm) thick, the min and max
percent passing shall each be increased 5%."
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Revise the table in Article 1030.04(b)(1) of the Standard Specifications to read:

"VOLUMETRIC REQUIREMENTS

High ESAL
Voids in the Mineral Aggregate
(VMA), Voids Filled with
Ndesign | % minimum Asphalt  Binder
IL-19.0 IL-9.5 IL-4.75" (VFA),%
IL-9.5FG
50 18.5 65-7872
70 13.5 15.0 3
50 65-75

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent.
2/ VFA for IL-4.75 shall be 76-83 percent.
3/ VFA for IL-9.5FG shall be 65-78 percent"

Quality Control/Quality Assurance (QC/QA). Revise the second table in Article 1030.05(d)(4) to

read:

DENSITY CONTROL LIMITS
Mixture Composition Parameter Individual Test
IL-4.75 Ndesign = 50 93.0-97.4% "
Lifts < 1.25" in. (32 mm) | Ndesign =50-90 | 93.0-97.4% "
L-9.5FG Lifts 2 1.25" in. (32 mm) | Ndesign =50-90 | 91.0-96.0%
IL-9.5 Ndesign = 90 92.0 - 96.0%
IL-9.5, IL-9.5L, Ndesign < 90 92.5-97.%
IL-19.0 Ndesign = 90 93.0 — 96.0%
IL-19.0, IL-19.0L Ndesign < 90 93.0 2/ - 97.4%
SMA Ndesign =50 & 80 | 93.5-97.4%

1/ Density shall be determined by cores or by correlated, approved thin lift nuclear

gauge.

2/ 92.0% when placed as first lift on an unimproved subgrade.
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CONSTRUCTION REQUIREMENTS

Leveling Binder. Revise the table and second paragraph of Article 406.05(c) of the Standard
Specifications to read:

"Leveling Binder

Nominal, Compacted, Leveling . s

Binder Thickness, in. (mm) Mixture Composition

<1%" (32 mm) IL-9.5, IL-9.5 FG, or IL-9.5L
> 14" to 2" (32 mm to 50mm) IL-9.5, IL-9.5FG, or IL-9.5L

The density requirements of Article 406.07(c) shall apply for leveling binder, machine
method, when the nominal, compacted thickness is: %" in. (19 mm) or greater for IL 4.75
and IL-9.5FG mixtures; 174" in. (32 mm) or greater for IL-9.5 and IL-9.5L mixtures."

Basis of Payment. Add the following two paragraphs after the third paragraph of Article 406.14
of the Standard Specifications:

"Mixture IL-9.5FG will be paid for at the contract unit price per Ton (Metric Ton) for LEVELING
BINDER (HAND METHOD), IL-9.5FG, of the Ndesign specified; LEVELING BINDER (MACHINE
METHOD), IL-9.5FG, of the Ndesign specified; or HOT-MIX ASPHALT SURFACE COURSE,
IL-9.5FG, of the Ndesign specified.

Mixture IL-9.5FG in which polymer modified asphalt binders are required will be paid for at the
contract unit price per Ton (Metric Ton) for POLYMERIZED LEVELING BINDER (HAND
METHOD), IL-9.5FG, of the Ndesign specified; POLYMERIZED LEVELING BINDER (MACHINE
METHOD), IL-9.5FG, of the Ndesign specified; or POLYMERIZED HOT-MIX ASPHALT
SURFACE COURSE, IL-9.5FG, of the Ndesign specified."

BUILDING REMOVAL - CASE | (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT)
(BDE)
Effective: September 1, 1990 Revised: April 1, 2010

BUILDING REMOVAL.: This work shall consist of the removal and disposal of 1 building, together
with all foundations, retaining walls, and piers, down to a plane 1'ft.

(300 mm) below the ultimate or existing grade in the area and also all incidental and collateral
work necessary to complete the removal of the building(s) in a manner approved by the Engineer.
Any holes, such as basements, shall be filled with a suitable granular material. The building(s)
are identified as follows:

Bldg. No. Parcel No. Location Description
1 4AHEOQ02 3904 W. Farmington Rd. Retail/Restaurant Property

Peoria, lllinois 61604
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Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.

Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on all
four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint signs
nor start demolition of any building(s) prior to the time that the State becomes the owner of the
respective building(s).

All friable asbestos shall be removed from the building(s) prior to demolition. The Contractor has
the option of removing the non-friable asbestos prior to demolition or demolishing the building(s)
with the non-friable asbestos in place. Refer to the Special Provisions titled "Asbestos Abatement
(General Conditions)", "Removal and Disposal of Friable Asbestos Building No.1", and "Removal
and Disposal of Non-Friable Asbestos Building No. 1" contained herein.

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition and disposal
assuming all asbestos, friable and non-friable, is removed prior to demolition. Any salvage value
shall be reflected in the contract unit price for this item.

EXPLANATION OF BIDDING TERMS: Three separate contract unit price items have been
established for the removal of each building. They are:

1. BUILDING REMOVAL NO. 1
2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 1
3. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1

The Contractor shall have two options available for the removal and disposal of the non-friable
asbestos.

The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of
the option chosen by the Contractor.
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ASBESTOS ABATEMENT (GENERAL CONDITIONS): This work consists of the removal and
disposal of friable and non-friable asbestos from the building(s) to be demolished. All work shall
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA),
the lllinois Environmental Protection Agency (IEPA), the Occupational Safety and Health
Administration (OSHA), the Special Provisions for "Removal and Disposal of Friable Asbestos,
Building No.1" and "Removal and Disposal of Non-Friable Asbestos, Building No. 1", and as
outlined herein.

Sketches indicating the location of Asbestos Containing Material (ACM) are included in the
proposal on pages 76 thru 78. Also refer to the Materials Description Table on page 79-80 for a
brief description and location of the various materials. Also included is a Materials Quantities
Table on page 81. This table states whether the ACM is friable or non-friable and gives the
approximate quantity. The quantities are given only for information and it shall be the Contractor's
responsibility to determine the exact quantities prior to submitting his/her bid.

The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with
the lllinois Capital Development Board.

The Contractor shall provide a Shipping Manifest, similar to the one shown on page 82 to the
Engineer for the disposal of all ACM wastes.

Permits: The Contractor shall apply for permit(s) in compliance with applicable regulations of the
lllinois Environmental Protection Agency. Any and all other permits required by other federal,
state, or local agencies for carrying on the work shall be the responsibility of the Contractor.
Copies of these permits shall be sent to the district office and the Engineer.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any asbestos removal or demolition activity. Separate notices shall be sent
for the asbestos removal work and the building demolition if they are done as separate operations.

Asbestos Demolition/Renovation Coordinator
Illinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276

Telephone: (217) 785-1743

69



FAU Route 6659 (Farmington Rd)
Project STP-DB7C(904)

Section 11(N,BR-1,RS-4,W-1)
Peoria County

Contract No. 68185

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20% percent.

Submittals:

A. All submittals and notices shall be made to the Engineer, except where otherwise specified
herein.

B. Submittals that shall be made prior to start of work:

1.

2.

Submittals required under Asbestos Abatement Experience.

Submit documentation indicating that all employees have had medical examinations
and instruction on the hazards of asbestos exposure, on use and fitting of respirators,
on protective dress, on use of showers, on entry and exit from work areas, and on all
aspects of work procedures and protective measures as specified in Worker Protection
Procedures.

Submit manufacturer's certification stating that vacuums, ventilation equipment, and
other equipment required to contain airborne fibers conform to ANSI 29.2.

Submit to the Engineer the brand name, manufacturer, and specification of all sealants
or surfactants to be used. Testing under existing conditions will be required at the
direction of the Engineer.

Submit proof that all required permits, site locations, and arrangements for transport
and disposal of asbestos-containing or asbestos-contaminated materials, supplies,
and the like have been obtained (i.e., a letter of authorization to utilize designated
landfill).

Submit a list of penalties, including liquidated damages, incurred through non-
compliance with asbestos abatement project specifications.

Submit a detailed plan of the procedures proposed for use in complying with the
requirements of this specification. Include in the plan the location and layout of
decontamination units, the sequencing of work, the respiratory protection plan to be
used during this work, a site safety plan, a disposal plan including the location of an
approved disposal site, and a detailed description of the methods to be used to control
pollution. The plan shall be submitted to the Engineer prior to the start of work.

Submit proof of written notification and compliance with Paragraph "Notifications".
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C. Submittals that shall be made upon completion of abatement work:

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for all
asbestos waste materials removed from the work area;

2. Submit daily copies of work site entry logbooks with information on worker and visitor
access;

3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative
pressure ventilation units, and other engineering controls; and

4. Submit results of any bulk material analysis and air sampling data collected during the
course of the abatement including results of any on-site testing by any federal, state,
or local agency.

Certificate of Insurance:

A. The Contractor shall document general liability insurance for personal injury, occupational
disease and sickness or death, and property damage.

B. The Contractor shall document current Workmen's Compensation Insurance coverage.
C. The Contractor shall supply insurance certificates as specified by the Department.
Asbestos Abatement Experience:

A. Company Experience: Prior to starting work, the Contractor shall supply evidence that
he/she has been prequalified with the lllinois Capital Development Board and that he/she
has been included on the lllinois Department of Public Health's list of approved
Contractors.

B. Personnel Experience:
1. For Superintendent, the Contractor shall supply:

a. Evidence of knowledge of applicable regulations in safety and environmental
protection is required as well as training in asbestos abatement as evidenced by
the successful completion of a training course in supervision of asbestos
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model
Contractor Accreditation Plan. A copy of the certificate of successful completion
shall be provided to the Engineer prior to the start of work.

b. Documentation of experience with abatement work in a supervisory position as
evidenced through supervising at least two asbestos abatement projects; provide
names, contact, phone number, and locations of two projects in which the
individual(s) has worked in a supervisory capacity.
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2. For workers involved in the removal of friable and non-friable asbestos, the Contractor
shall provide training as evidenced by the participation and successful completion of
an accredited training course for asbestos abatement workers as specified in 40 CFR
763, Subpart E, Appendix C, EPA Model Contractor Accreditation Plan. A copy of the
certificate of successful completion shall be provided to all employees who will be
working on this project.

ABATEMENT AIR MONITORING: The Contractor shall comply with the following:

A

Personal Monitoring: All personal monitoring shall be conducted per specifications listed
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58. All area sampling shall
be conducted according to 40 CFR Part 763.90. All air monitoring equipment shall be
calibrated and maintained in proper operating condition. Excursion limits shall be
monitored daily. Personal monitoring is the responsibility of the Contractor. Additional
personal samples may be required by the Engineer at any time during the project.

Contained Work Areas for Removal of Friable Asbestos: Area samples shall be collected
for the department within the work area daily. A minimum of one sample shall be taken
outside of the abatement area removal operations. The Engineer will also have the option
to require additional personal samples and/or clearance samples during this type of work.

Interior Non-Friable Asbestos-Containing Materials: The Contractor shall perform
personal air monitoring during removal of all nonfriable Transite and floor tile removal
operations. The Engineer will also have the option to require additional personal samples
and/or clearance samples during this type of work.

. Exterior Non-Friable Asbestos-Containing Materials: The Contractor shall perform

personal air monitoring during removal of all nonfriable cementitious panels, piping,
roofing felts, and built up roofing materials that contain asbestos.

The Contractor shall conduct down wind area sampling to monitor airborne fiber levels at
a frequency of no less than three per day.

. Air Monitoring Professional

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied
by the Contractor. The Air Sampling Professional shall submit documentation of
successful completion of the National Institute for Occupational Safety and Health
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust".

2. Air sampling shall be conducted according to NIOSH Method 7400. The results of

these tests shall be provided to the Engineer within 24 hours of the collection of air
samples.
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REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.1: This work consists of
the removal and disposal of all friable asbestos from the building(s) prior to demolition. The work
shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)" and as outlined herein.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF FRIABLE ASBESTOS, BUILDING NO. 1, as shown, which price shall include furnishing all
labor, materials, equipment and services required to remove and dispose of the friable asbestos.

REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 1: The Contractor
has the option of removing and disposing of the non-friable asbestos prior to demolition of the
building(s) or demolishing the building(s) with the non-friable asbestos in place.

Option #1 — If the Contractor chooses to remove all non-friable asbestos prior to demolition, the
work shall be done according to the Special Provision titled "Asbestos Abatement (General
Conditions)".

Option #2 — If the Contractor chooses to demolish the building(s) with the non-friable asbestos in
place, the following provisions shall apply:

1. Continuously wet all non-friable ACM and other building debris with water during
demolition.

2. Dispose of all demolition debris as asbestos containing material by placing it in lined,
covered transport haulers and placing it in an approved landfill.

This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL
OF NON-FRIABLE ASBESTOS, BUILDING NO. 1, as shown.

The cost for this work shall be determined as follows:
Option #1 - Actual cost of removal and disposal of non-friable asbestos.
Option #2 - The difference in cost between removing and disposing of the building if all non-
friable asbestos is left in place and removing and disposing of the building

assuming all non-friable asbestos is removed prior to demolition.

The cost of removing and disposing of the building(s), assuming all asbestos, friable and non-
friable is removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 1".

Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the
pay item BUILDING REMOVAL NO. 1 be deleted.
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EXAMPLE

Attached are Appendixes A - D. These appendixes are examples of the information to be included
in the proposal and referred to on page 3 of the Special Provision.

Appendix A are the sketches of the building(s) noted on page 1 of the Special Provision. These
sketches show the location of asbestos on each floor of the building(s).

Appendix B provides a "Material Description Table" also referred to on page 3 of the Special
Provision.

Appendix C is a "Material Quantities Table" and is referred to on page 3 of the Special Provision.
Appendix D is a sample of a Shipping Manifest form referred to on page 3.

Appendix E is a sample of the building(s) identification needed on page 1.
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APPENDIX A

SKETCHES
(1 -3, pgs. 76-78)

BUILDING NO. 1

(3904 W. Farmington Road, Peoria, lllinois 61604)
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APPENDIX B
MATERIAL DESCRIPTION TABLE
Material % And Type Location, Description, Sample
Description Of Asbestos Number (If Applicable)

I. 3904 W. Farmington Road, Peoria, lllinois 61604 (Parcel No. 4AHE002)

Material Description % Type Location, Description, Sample No.

Light blue & white linoleum ND Bar area, men & women'’s restroom

floor with yellow glue 40 SF, Sample #3

Light gray linoleum flooring | ND | Behind bar, 600 SF, Sample #3

4" Black base cove | ND | Throughout bar area, 200 LF, Sample #3
Red/Green 9"x9" Vinyl Floor | 3% CH Tile ND | Entrance to Office on Main Floor by Stairs.
Tile & Black Mastic Mastic Sample #3.

Beige color linoleum | ND | Entrance by front door, 16 SF, Sample #3
White pipe wrap | 85% Chrysotile | Basement near stairs, 80 LF, Sample #3
1'x1" beige ceiling tile ND 24 floor dining room, Bedroom 1

263 SF, Sample #3

2'x4' white lay-in ceiling tile | ND | 2 floor Bedroom 2, 168 SF, Sample #3

Light blue sheeting | ND | Bedroom 2 closet, 10 SF, Sample #3

Wood pattern vinyl sheeting ND 2"d floor top layer near stairs, 20 SF,
Sample #3

White/Red 9x"9" vinyl floor 3% CH tile 2" floor by stairs under carpet in

tile & black mastic 5% CH mastic | living room, 530 SF, Sample #3

Black vinyl sheeting | 15% Chrysotile | 2 floor kitchen, 99 SF, Sample #3

4" brown base cove & black ND 2 floor kitchen, 22LF, Sample #3

mastic

Carpet glue ND 2" floor bedrooms, living room, dining

room, 1,100 SF, Sample #3

12"x12" light blue vinyl ND 24 floor bathroom, 16 SF, Sample #3
sheeting
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MATERIAL DESCRIPTION TABLE (continued)

Material % And Type Location, Description, Sample
Description Of Asbestos Number (If Applicable)

I. 3904 W. Farmington Road, Peoria, lllinois 61604 (Parcel No. 4AHE002)

Material Description % Type Location, Description, Sample No.

Plaster ND Throughout bar and 2 floor, 7,300 SF
Sample #7

Interior window glazing ND 2 floor bathroom window, 10 LF
Sample #3

Drywall/joint compound ND Throughout bar and apartment, 2,600 SF
Sample #3

Light red roof shingles | ND | Roof, 3,400 SF, Sample #3

Black exterior shingles ND Under gray siding on the addition
2,200 SF, Sample #3
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MATERIAL QUANTITIES TABLE

The following are approximate quantities of ACM to be removed from the building indicated.
These material quantities do not indicate the cleaning required to remove asbestos debris and
resulting contamination from the work areas.

I. 3904 W. Farmington Road, Peoria, Illinois 61604 (Parcel No. 4AHE002)

Material Floor Quantity Present Friable
Red/Green 9"x9" vinyl floor tile & | Entrance to office on 3% CH Tile NF
black mastic main floor by stairs. ND Mastic

White Pipe Wrap Basement near stairs 85% Chrysotile F
White/Red 9"x9" vinyl floor tile | 2" floor by stairs under 3%CH Tile NF
and black mastic carpet in living room 5% CH Mastic

Black vinyl sheeting 2 floor kitchen 15% Chrysotile NF
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APPENDIX D
SHIPPING MANIFEST
Generator
1. Work Site Name and Mailing Address Owner’'s Name Owner’s
Telephone No.
2. Operator's Name and Address Operator’s.
Telephone No
3. Waste Disposal Site (WDS) Name WDS
Mailing Address, and Physical Telephone No.
Site Location

4. Name and Address of Responsible Agency

5. Description of Materials

6. Containers No. Type

7. Total Quantity M3 (Yd?®)

8. Special Handling Instructions and Additional Information

9. OPERATOR'’S CERTIFICATION: | hereby declare that the contents of this
consignment are fully and accurately described above by proper shipping
name and are classified, packed, marked, and labeled, and are in all respects
in proper condition for transport by highway according to applicable international
and government regulations.

Printed/Typed Name & Title | Signature | Month Day Year
Transporter
10. Transporter 1 (Acknowledgement of Receipt of Materials)
Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

11. Transporter 2 (Acknowledgement of Receipt of Materials)

Printed/Typed Name & Title Signature Month Day Year

Address and Telephone No.

Disposal Site

12. Discrepancy Indication Space

13. Waste Disposal Site Owner or Operator: Certification of Receipt of Asbestos
Materials Covered By This Manifest
Except As Noted in ltem 12

Printed/Typed Name & Title | Signature | Month Day Year
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APPENDIX D

INSTRUCTIONS

Waste Generator Section (Iltems 1-9)

1.

Enter the name of the facility at which asbestos waste is generated and the address where
the facility is located. In the appropriate spaces, also enter the name of the owner of the
facility and the owner’s phone number.

If a demolition or renovation, enter the name and address of the Company and authorized
agent responsible for performing the asbestos removal. In the appropriate spaces, also enter
the phone number of the operator.

Enter the name, address, and physical site location of the waste disposal site (WDS) that will
be receiving the asbestos materials. In the appropriate spaces, also enter the phone number
of the WDS. Enter “on-site” if the waste will be disposed of on the generator’s property.

Provide the name and address of the local, State, or EPA Regional Office responsible for
administering the asbestos NESHAP program.

Indicate the types of asbestos waste materials generated. If from a demolition or renovation,
indicate the amount of asbestos that is

- Friable asbestos material
- Non-friable asbestos material

Enter the number of containers used to transport the asbestos materials listed in Iltem 5. Also
enter one of the following container codes used in transporting each type of asbestos material
(specify any other type of container used if not listed below):

DM - Metal drums, barrels
DP - Plastic drums, barrels
BA - 6 mil plastic bags or wrapping

Enter the quantities of each type of asbestos material removed in units of cubic meters (cubic
yards).

Use this space to indicate special transportation, treatment, storage or disposal or Bill of
Lading information. If an alternate waste disposal site is designated, note it here. Emergency
response telephone numbers or similar information may be included here.

The authorized agent of the waste generator shall read and then sign and date this
certification. The date is the date of receipt by transporter.

NOTE: The waste generator shall retain a copy of this form.
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APPENDIX D

INSTRUCTIONS

Transporter Section (Items 10 & 11)

10. & 11. Enter name, address, and telephone number of each transporter used, if applicable.
Print or type the full name and title of person accepting responsibility and
acknowledging receipt of materials as listed on this waste shipment record for
transport.

NOTE: The transporter shall retain a copy of this form.

Disposal Site Section (Items 12 & 13)

12. The authorized representative of the WDS shall note in this space any discrepancy between
waste described on this manifest and waste actually received as well as any improperly
enclosed or contained waste. Any rejected materials should be listed and destination of
those materials provided. A site that converts asbestos-containing waste material to non-
asbestos material is considered a WDS.

13. The signature (by hand) of the authorized WDS agent indicates acceptance and agreement
with statements on this manifest except as noted in Item 12. The date is the date of
signature and receipt of shipment.

NOTE: The WDS shall retain a completed copy of this form. The WDS shall also send a
completed copy to the operator listed in ltem 2.
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APPENDIX E
Bldg. No. Parcel No. Location Description
1 4AHE002 3904 W. Farmington Rd. Retail/Restaurant Property

Peoria, lllinois 61604
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MATERIAL TRANSFER DEVICE (BDE)
Effective: June 15, 1999 Revised: August 1, 2014

Description. This work shall consist of placing hot-mix asphalt leveling binder, surface course
and full-depth pavement mixtures according to Sections 406 and 407 of the Standard
Specifications, except that these materials shall be placed using a material transfer device (MTD).

Materials and Equipment. The MTD shall have a minimum surge capacity of 15 tons
(13.5 metric tons), shall be self-propelled and capable of moving independent of the paver, and
shall be equipped with the following:

(a) Front-Dump Hopper and Conveyor. The conveyor shall provide a positive restraint along
the sides of the conveyor to prevent material spillage. MTDs having paver style hoppers
shall have a horizontal bar restraint placed across the foldable wings which prevents the
wings from being folded.

(b) Paver Hopper Insert. The paver hopper insert shall have a minimum capacity of 14 tons
(12.7 metric tons).

(c) Mixer/Agitator Mechanism. This re-mixing mechanism shall consist of a segmented, anti-
segregation, re-mixing auger or two full-length longitudinal paddle mixers designed for the
purpose of re-mixing the hot-mix asphalt (HMA). The longitudinal paddle mixers shall be
located in the paver hopper insert.

CONSTRUCTION REQUIREMENTS
General. The MTD shall be used for the placement of all hot-mix asphalt leveling binder, surface
course and full-depth pavement mixtures placed with a paver excluding shoulders. The MTD
speed shall be adjusted to the speed of the paver to maintain a continuous, non-stop paving
operation.
Use of a MTD with a roadway contact pressure exceeding 25 psi (172 kPa) will be limited to
partially completed segments of full-depth HMA pavement where the thickness of binder in place
is 10 in. (250 mm) or greater.
Structures. The MTD may be allowed to travel over structures under the following conditions:

(a) Approval will be given by the Engineer.

(b) The vehicle shall be emptied of HMA material prior to crossing the structure and shall
travel at crawl speed across the structure.

(c) The tires of the vehicle shall travel on or in close proximity and parallel to the beam and/or
girder lines of the structure.
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Method of Measurement. This work will be measured for payment in Tons (Metric Tons) for all
hot-mix asphalt leveling binder, surface course and full-depth pavement materials placed with a
material transfer device.

Basis of Payment. This work will be paid for at the contract unit price per Ton (Metric Ton) for
MATERIAL TRANSFER DEVICE.

The various HMA mixtures placed with the MTD will be paid for as specified in their respective
specifications. The Contractor may choose to use the MTD for other applications on this project;
however, no additional compensation will be allowed.

CONCRETE WEARING SURFACE
Effective: June 23, 1994 Revised: October 4, 2016

Description. This work consists of placing a concrete wearing surface, to the specified thickness,
on precast concrete members such as deck beams and deck panels. Included in this work is
cleaning and preparing the precast concrete surface prior to placement of the concrete wearing
surface. This work shall be according to the applicable articles of Section 503 and the following.

Materials. The concrete wearing surface shall be class BS concrete, except as follows, when
Steel Bridge Rail is used in conjunction with concrete wearing surface, the 14 day mix design
shall be replaced by a 28 day mix design with a compressive strength of 5000 psi (34,500 kPa)
and a design flexural strength of 800 psi (5,500 kPa).

Equipment: The equipment used shall be subject to the approval of the Engineer and shall meet
the following requirements:

(a) Surface Preparation Equipment. Surface preparation equipment shall be according to the
applicable portions of Section 1100 and the following:

(1) Hand-Held Blast Cleaning Equipment. Blast cleaning using hand-held equipment may
be performed by high-pressure waterblasting or abrasive blasting. Hand-held blast
cleaning equipment shall have oil traps.

Hand-held high-pressure waterblasting equipment shall have a minimum water
pressure of 7000 psi (48 MPa).

(2) Vacuum Cleanup Equipment. The equipment shall be equipped with fugitive dust
control devices capable of removing wet debris and water all in the same pass.
Vacuum equipment shall also be capable of washing the deck with pressurized water
prior to the vacuum operation to dislodge all debris and slurry from the deck surface.

(b) Concrete Equipment: Equipment for proportioning and mixing the concrete shall be
according to Article 1020.03.
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(c) Finishing Equipment. Finishing equipment shall be according to Article 503.03.

(d) Mechanical Fogging Equipment. Mechanical fogging equipment shall be according to
503.03.

CONSTRUCTION REQUIREMENTS

Surface Preparation. Prior to placement of the concrete wearing surface, the top surface of the
precast concrete members shall be clean and free of all foreign material.

All debris of every type, including dirty water, resulting from the cleaning operation shall be
reasonably confined during the performance of the cleaning work and shall be immediately and
thoroughly removed from the cleaned surfaces and all other areas where debris may have
accumulated.

Prior to placement of the concrete wearing surface, the Engineer will inspect the cleaned surface,
all areas still contaminated shall be cleaned again at the Contractor’'s expense.

Wearing Surface Placement. The concrete wearing surface placement shall be according to
Article 503.16 of the Standard Specifications. Areas to receive the overlay shall be either
thoroughly or continuously wetted with water at least one hour before placement of the concrete
wearing surface is started. When the surface is pre-wetted any accumulations of water shall be
dispersed or removed prior to placement of the concrete wearing surface.

Plans for anchoring support rails and the mixture-placing procedure shall be submitted to the
Engineer for approval.

Curing and Protection. The concrete shall be continuously wet cured for at least 14 days
according to Article 1020.13(a)(5). However, if the minimum specified compressive strength or
flexural strength is obtained prior to 14 days, the cure time may be reduced, but at no time shall
the wet cure be less than 7 days. The concrete shall be protected from low air temperatures
according to Article1020.13(d)(1) or (2), except the protection method shall remain in place for
the entire curing period.

Opening to Traffic. The concrete wearing surface without Steel Bridge Rail attached may be
opened to traffic when test specimens have obtained a minimum compressive strength of 4000
psi (27,500 kPa) or a minimum flexural strength of 675 psi (4650 kPa), but not prior to the
completion of the wet cure. When Steel Bridge Rail is utilized, the concrete wearing surface may
be opened when test specimens have obtained a minimum compressive strength of 5000 psi
(34,500 kPa) or a minimum flexural strength of 800 psi (5500 kPa),but not prior to the completion
of the wet cure.
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Method of Measurement. Concrete wearing surface will be measured for payment in place and
the area computed in square yards (square meters).

Basis of Payment. This work including cleaning and surface preparation will be paid for at the
contract unit price per square yard (square meter) for CONCRETE WEARING SURFACE, of the
thickness specified.

PIPE UNDERDRAINS FOR STRUCTURES
Effective: May 17, 2000 Revised: January 22, 2010

Description. This work shall consist of furnishing and installing a pipe underdrain system as
shown on the plans, as specified herein, and as directed by the Engineer.

Materials. Materials shall meet the requirements as set forth below:

The perforated pipe underdrain shall be according to Article 601.02 of the Standard
Specifications. Outlet pipes or pipes connecting to a separate storm sewer system shall not be
perforated.

The drainage aggregate shall be a combination of one or more of the following gradations, FA1,
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the
Standard Specifications.

The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains
according to Article 1080.05 of the Standard Specifications.

Construction Requirements. All work shall be according to the applicable requirements of Section
601 of the Standard Specifications except as modified below.

The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines
and gradients as shown on the plans.

Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet
(meters), in place. Measurement shall be along the centerline of the pipe underdrains. All
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the
measurement. Concrete headwalls shall be included in the cost of Pipe Underdrains for
Structures, but shall not be included in the measurement for payment.

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for PIPE
UNDERDRAINS FOR STRUCTURES of the diameter specified. Furnishing and installation of
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any
excavation required, will not be paid for separately, but shall be included in the cost of the pipe
underdrains for structures.
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STRUCTURAL ASSESSMENT REPORTS FOR CONTRACTOR’S MEANS AND METHODS
Effective: March 6, 2009 Revised October 5, 2015

Description. This item shall consist of preparing and submitting, to the Engineer for approval,
Structural Assessment Reports (SARs) for proposed work on structure(s) or portions thereof.
Unless noted otherwise, a SAR shall be required when the Contractor's means and methods
apply loads to the structure or change its structural behavior. A SAR shall be submitted and
approved prior to beginning the work covered by that SAR. Separate portions of the work may
be covered by separate SARs which may be submitted at different times or as dictated by the
Contractor’s schedule.

Existing Conditions. An Existing Structure Information Package (ESIP) will be provided by the
Department to the Contractor upon request. This package will typically include existing or “As-
Built” plans, and the latest National Bridge Inspection Standards (NBIS) inspection report. The
availability of structural information from the Department is solely for the convenience and
information of the Contractor and shall not relieve the Contractor of the duty to make, and the risk
of making, examinations and investigations as required to assess conditions affecting the work.
Any data furnished in the ESIP is for information only and does not constitute a part of the
Contract. The Department makes no representation or warranty, express or implied, as to the
information conveyed or as to any interpretations made from the data.

Removal SARs. A SAR for removal of existing structures, or portions thereof, shall demonstrate
that the Contractor’s proposed means and methods to accomplish the work do not compromise
the structural adequacy of the bridge, or portions thereof that are to remain in service, at any time
during the work activities being performed. Each phase of the operation shall be accounted for,
as well as the existing condition of the structure.

Construction SARs. A SAR for new construction or for construction utilizing existing components
shall demonstrate that the Contractor’s proposed means and methods to accomplish the work do
not compromise the structural adequacy of the bridge or portions thereof at any time during the
work activities being performed. For construction activities applying less than 10 tons (9 metric
tons) of total combined weight of equipment and stockpiled materials on the structure at any one
time, a SAR submittal shall not be required provided the Contractor submits written verification to
the Engineer stating the applied loads do not exceed this threshold. The verification shall be
submitted prior to the start of the activity. This SAR exemption shall not relieve the Contractor
from responsibility for the structure. A SAR shall be submitted in all cases where the existing
structure is posted for less than legal loads or the Contract plans indicate a live load restriction is
in place.
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Requirements
a) General. All work specified shall be performed according to the Contract plans, Special

Provisions and/or Standard Specifications governing that work.

Submittals for falsework and forming for concrete construction shall be according to Articles
503.05 and 503.06 and does not require a SAR. Moving construction equipment across a
structure, or portions thereof, open to traffic shall be addressed according to Article 107.16 and
does not require a SAR. Operating equipment on an in-service structure and/or using a portion
of an in-service structure as a work platform shall require a SAR and Article 107.16 shall not

apply.

The Contractor may move vehicles across the existing bridge without a SAR after closure and
prior to removal of any portion of the structure provided:

e The vehicles satisfy the requirements of Section 15-111 of the lllinois Vehicle Code
(described in the IDOT document “Understanding the lllinois Size & Weight Laws”) or of the
Federal Highway Administration document “Bridge Formula Weights” (available at:
http://www.ops.fhwa.dot.gov/freight/publications/brdg_frm_wghts/index.htm)

e The Contractor submits written verification to the Engineer stating the vehicles meet these
requirements. The verification shall be submitted prior to allowing the vehicles on the
structure.

This SAR exemption shall not relieve the Contractor from responsibility for the structure. This
SAR exemption shall not be allowed where the existing structure is posted for less than legal
loads or the Contract plans indicate a live load restriction is in place. No stockpiling of material
is allowed under this exemption.

All SARs shall detail the procedures and sequencing necessary to complete the work in a safe
and controlled manner. When appropriate, supporting design calculations shall be provided
verifying the following:

o The effects of the applied loads do not exceed the capacity at Operating level for any
portions of the structure being utilized in the demolition of the structure provided those
portions are not to be reused.

o The effects of the applied loads do not exceed the capacity at Inventory level for new
construction or for portions of the existing structure that are to be reused.

e The condition of the structure and/or members has been considered.

See AASHTO Manual for Bridge Evaluation for further information on determining the available
capacities at the Operating and Inventory levels.
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b) Confidential Documents. Due to the sensitivity of the inspection reports and bridge condition
reports to bridge security, the following confidentiality statement applies to these reports:

“‘Reports used by the Contractor and the contents thereof are the property of the Department,
and are subject to the control of the Department in accordance with State and Federal law.
The distribution, dissemination, disclosure, duplication or release of these reports or the content
thereof in any manner, form or format without the express permission of the keeper of this
record is prohibited. The owner is the official keeper of these records, except for state owned
bridges, where the official keeper of these records is the Regional Engineer.”

c) Submittals. The Contractor shall be pre-approved to prepare SAR(s) or shall retain the services
of a pre-qualified engineering firm to provide these services. Pre-approval of the Contractor
will be determined by the lllinois Department of Transportation and will allow SAR(s)
preparation by the Contractor unless otherwise noted on the plans. For engineering firms, pre-
qualification shall be according to the Department in the category of “Highway Bridges-Typical”
unless otherwise noted on the plans. Firms involved in any part of the project (plan
development or project management) will not be eligible to provide these services. Evidence
of pre-approval/pre-qualification shall be submitted with all SAR(s). The SAR(s) shall be
prepared and sealed by an lllinois Licensed Structural Engineer. The Contractor shall submit
SAR(s), complete with working drawings and supporting design calculations, to the Engineer
for approval, at least 30 calendar days prior to start of that portion of the work.

At a minimum a Structural Assessment Report shall include the following:

1. A plan outlining the procedures and sequence for the work, including staging when
applicable.

2. A demolition plan (when removal is included as an item of work in the contract) including
details of the proposed methods of removal.

3. A beam erection plan (when beam erection is included as an item of work in the contract)
including details of the proposed methods of erection.

4. Pertinent specifications for equipment used during the work activity.

5. The allowable positions for that equipment during the work activity.

6. The allowable positions and magnitudes of stockpiled materials and/or spoils, if planned to
be located on the structure.

7. Design and details for temporary shoring and/or bracing, if required by the Contractor's
means and methods.

Approval or acceptance of a Structural Assessment Report shall not relieve the Contractor of
any responsibility for the successful completion of the work.

Revisions to the Contractor's means and methods resulting in no increased load effects to the
structure, as determined by the Contractor’s Structural Engineer, shall not require a SAR
resubmittal. However, the Contractor’s Structural Engineer shall submit to the Engineer written
verification that there is no increased load effect. The written verification shall specify the
revisions and shall be submitted prior to the start of the revised activities.

The Contractor shall be responsible for following the approved SAR related to the work
involved.
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Method of Measurement. Structural Assessment Reports will not be measured for payment.

Basis of payment. Structural Assessment Reports will not be paid for separately but shall be
considered as included in the contract unit price(s) for the work item(s) specified.

BRIDGE DECK CONSTRUCTION
Effective: October 22, 2013 Revised: December 21, 2016

When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall
be limited to areas not finished by the finishing machine and to address surface corrections
according to Article 503.16(a)(2). Hand finishing shall be limited as previously stated solely for
the purpose of facilitating a more timely application of the curing protection. In addition the
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived.

Revise the Second Paragraph of Article 503.06(b) to read as follows.

“When the Contractor uses cantilever forming brackets on exterior beams or girders,
additional requirements shall be as follows.”

Revise Article 503.06(b)(1) to read as follows.

“(1) Bracket Placement. The spacing of brackets shall be per the manufacturer’s published
design specifications for the size of the overhang and the construction loads anticipated.
The resulting force of the leg brace of the cantilever bracket shall bear on the web within
6 inches (150 mm) of the bottom flange of the beam or girder.”

Revise Article 503.06(b)(2) to read as follows.

“(2) Beam Ties. The top flange of exterior steel beams or girders supporting the cantilever
forming brackets shall be tied to the bottom flange of the next interior beam. The top
flange of exterior concrete beams supporting the cantilever forming brackets shall be tied
to the top flange of the next interior beam. The ties shall be spaced at 4 ft (1.2 m) centers.
Permanent cross frames on steel girders may be considered a tie. Ties shall be a
minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism for
drawing the tie taut. The ties shall utilize hanger brackets or clips which hook onto the
flange of steel beams. No welding will be permitted to the structural steel or stud shear
connectors, or to reinforcement bars of concrete beams, for the installation of the tie bar
system. After installation of the ties and blocking, the tie shall be drawn taut until the tie
does not vary from a straight line from beam to beam. The tie system shall be approved
by the Engineer.”
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Revise Article 503.06(b)(3) to read as follows.

“(3) Beam Blocks. Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of
the bottom flange at each location where they are tied. When it is not feasible to have the
resulting force from the leg brace of the cantilever brackets transmitted to the web within
6 inches (150 mm) of the bottom flange, then additional blocking shall be placed at each
bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom flange of
the next interior beam or girder.”

Delete the last paragraph of Article 503.06(b).

HOT DIP GALVANIZING FOR STRUCTURAL STEEL
Effective: June 22, 1999 Revised: October 20, 2017

Description. This work shall consist of surface preparation and hot dip galvanizing all structural
steel specified on the plans and painting of galvanized structural steel when specified on the
plans.

Materials. Fasteners shall be ASTM F 3125, Grade 325, Type 1, High Strength bolts with
matching nuts and washers.

Fabrication Requirements. Hot-dip galvanizing shall be indicated on the shop drawings. The
fabricator shall coordinate with the galvanizer to incorporate additional steel details required to
facilitate galvanizing of the steel. These additional details shall be indicated on the shop drawings.

To insure identification after galvanizing, piece marks shall be supplemented with metal tags for
all items where fit-up requires matching specific pieces.

After fabrication (cutting, welding, drilling, etc.) is complete, all holes shall be deburred and all
fins, scabs or other surface/edge anomalies shall be ground or repaired per ASTM A6. The items
shall then be cleaned per Steel Structures Painting Council's Surface Preparation Specification
SSPC-SP1 (Solvent Cleaning) and SSPC-SP6 (Commercial Blast Cleaning). All surfaces shall
be inspected to verify no fins, scabs or other similar defects are present.

The Contractor shall consult with the galvanizer to insure proper removal of grease, paint and
other deleterious materials prior to galvanizing.

Surface Preparation and Hot Dip Galvanizing

General. Surfaces of the structural steel specified on the plans shall be prepared and hot dip
galvanized as described herein.
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Cleaning Structural Steel. If rust, mill scale, dirt, oil, grease or other foreign substances have
accumulated prior to galvanizing, steel surfaces shall be cleaned by a combination of caustic
cleaning and cleaning according to SSPC-SP8 (Pickling).

Special attention shall be given to the cleaning of corners and reentrant angles.

Surface Preparation. A flux shall be applied to all steel surfaces to be galvanized. Any surfaces
which will receive field-installed stud shear connectors shall not be galvanized within 2 in. (50
mm) of the stud location. Either the entire area receiving studs or just individual stud locations
may be left ungalvanized. The following steel surfaces of bearings shall not be galvanized:
stainless steel surfaces, surfaces which will be machined (except for fixed bearing sole plates),
and surfaces which will have TFE, elastomer, or stainless steel parts bonded to them.

The cleaned surfaces shall be galvanized within 24 hours after cleaning, unless otherwise
authorized by the Engineer.

Application of Hot Dip Galvanized Coating. Steel members, fabrications and assemblies shall be
galvanized by the hot dip process in the shop according to AASHTO M 111.

Bolts, nuts, and washers shall be galvanized according to ASTM F 2329.

All steel shall be safeguarded against embrittiement according to ASTM A 143. Water quenching
or chromate conversion coating shall not be used on any steel work that is to be painted. All
galvanized steel work shall be handled in such a manner as to avoid any mechanical damage
and to minimize distortion.

Beams and girders shall be handled, stored and transported with their webs vertical and with
proper cushioning to prevent damage to the member and coating. Members shall be supported
and externally stiffened during galvanizing to prevent permanent distortion.

Hot Dip Galvanized Coating Requirements. Coating weight, surface finish, appearance and
adhesion shall conform to requirements of ASTM A 385, ASTM F2329, AASHTO M 111 or
AASHTO M 232, as appropriate.

Any high spots of zinc coating, such as metal drip lines and rough edges, left by the galvanizing
operation in areas that are to be field connected or in areas that are to be painted shall be removed
by cleaning per SSPC-SP2 (Hand Tool Cleaning) or SSPC-SP3 (Power Tool Cleaning). The zinc
shall be removed until it is level with the surrounding area, leaving at least the minimum required
zinc thickness.

Shop assemblies producing field splices shall provide 1/8 in. (3 mm) minimum gaps between ends
of members to be galvanized. At field splices of beams or girders, galvanizing exceeding 0.08 in.
(2 mm) on the cross-sectional (end) face shall be partially removed until it is 0.04 in. to 0.08 in. (1
to 2 mm) thick.
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Testing of Hot Dip Galvanized Coating. Inspection and testing of hot dip galvanized coatings shall
follow the guidelines provided in the American Galvanizers Association publication “Inspection of
Products Hot Dip Galvanized After Fabrication”. Sampling, inspection, rejection and retesting for
conformance with requirements shall be according to AASHTO M 111 or AASHTO M 232, as
applicable. Coating thickness shall be measured according to AASHTO M 111, for magnetic
thickness gage measurement or AASHTO M 232, as applicable.

All steel shall be visually inspected for finish and appearance.

Bolts, nuts, washers, and steel components shall be packaged according to ASTM F 2329.
Identity of bolts, nuts and washers shall be maintained for lot-testing after galvanizing according
to Article 505.04(f)(2) for high strength steel bolts.

A notarized certificate of compliance with the requirements listed herein shall be furnished. The
certificate shall include a detailed description of the material processed and a statement that the
processes used met or exceeded the requirements for successful galvanizing of the surface,
where applicable. The certificate shall be signed by the galvanizer.

Repair of Hot Dip Galvanized Coating. Surfaces with inadequate zinc thickness shall be repaired
in the shop according to ASTM A 780 and AASHTO M 111.

Surfaces of galvanized steel that are damaged after the galvanizing operation shall be repaired
according to ASTM A 780 whenever damage exceeds 3/16 in. (5 mm) in width and/or 4 in. (100
mm) in length. Damage that occurs in the shop shall be repaired in the shop. Damage that occurs
during transport or in the field shall be repaired in the field.

Connection Treatment. After galvanizing and prior to shipping, contact surfaces for any bolted
connections shall be roughened by hand wire brushing or according to SSPC-SP7 (Brush-Off
Blast Cleaning). Power wire brushing is not allowed.

All bolt holes shall be reamed or drilled to their specified diameters after galvanizing. All bolts
shall be installed after galvanizing.

Surface Preparation and Painting

Surface Preparation. When galvanized steel surfaces are specified to be painted they shall be
clean and free of oil, grease, and other foreign substances. Surface preparation necessary to
provide adequate adhesion of the coating shall be performed according to ASTM D6386. Surface
preparation shall include, but not be limited to the following:

¢ All galvanized steel surfaces that are to be painted shall be cleaned according to SSPC-SP1
(Solvent Cleaning). After cleaning, all chemicals shall be thoroughly rinsed from the surface
with a suitable solvent. The steel shall be allowed to completely dry prior to coating
application.
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o All galvanized steel surfaces that are to be painted shall be checked for the presence of
chromate conversion coating according to ASTM D 6386 Appendix X1. Surfaces where
chromate conversion coating is found shall be cleaned according to the same appendix and
blown down with clean, compressed air according to ASTM D 6386 Section 6.1.

¢ All galvanized steel surfaces that are to be painted shall be checked for the presence of wet
storage stain. Surfaces where wet storage stain is found shall be cleaned, rinsed and
completely dried according to ASTM D 6386 Section 6.2.

¢ Following galvanizing, thickness readings shall verify the acceptable thickness of the
galvanizing according to AASHTO M111/ASTM A123.

Paint Requirements. The paint materials (epoxy intermediate coat and aliphatic urethane finish
coat) shall meet the requirements of the Articles 1008.05(d) and (e) of the Standard Specification.

All paint materials for the shop and field shall be supplied by the same manufacturer, and samples
of components submitted for approval by the Department, before use.

Paint storage, mixing, and application shall be according to Section 506 of the Standard
Specifications and the paint manufacturer’s written instructions and product data sheets. In the
event of a conflict the Contractor shall advise the Engineer and comply with the Engineer’s written
resolution. Until a resolution is provided, the most restrictive conditions shall apply.

Shop Application of the Paint System. The areas to be painted shall receive one full coat of an
epoxy intermediate coat and one full coat of an aliphatic urethane finish coat. The film thickness
of each coat shall be according to Article 506.09(f)(2).

Construction Requirements. The contact surfaces of splice flange connections (mating flange
faces and areas under splice bolt heads and nuts) shall be free of paint prior to assembly. If white
rust is visible on the mating flange surfaces, the steel shall be prepared by hand wire brushing or
brush-off blasting according to SSPC-SP7. Power wire brushing is not allowed.

After field erection, the following areas shall be prepared by cleaning according to SSPC-SP1
(Solvent Cleaning), tie- or wash-coated if applicable, and then painted or touched up with the
paint specified for shop application (the intermediate coat and/or the finish coat):

e exposed unpainted areas at bolted connections

e areas where the shop paint has been damaged

e any other unpainted, exposed areas as directed by the Engineer.

Special Instructions. Painting Date/System Code. At the completion of the work, the Contractor
shall stencil in contrasting color paint the date of painting the bridge and the paint type code from
the Structure Information and Procedure Manual for the system used according to Article
506.10(i). The code designation for galvanizing is “V”. If painting of the structural steel is not
specified then the word “PAINTED” may be omitted, the month and year shall then correspond to
the date the stencil is applied.
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Basis of Payment. The cost of all surface preparation, galvanizing, painting and all other work
described herein shall be considered as included in the unit price bid for the applicable pay items
to be galvanized and painted, according to the Standard Specifications.

DRILLED SHAFTS
Effective: October 5, 2015 Revised: October 4, 2016

Revise Section 516 of the Standard Specifications to read:
“SECTION 516. DRILLED SHAFTS
516.01 Description. This work shall consist of constructing drilled shaft foundations.

516.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOte 1)........uuiiiiiiiiiiiiiiiie e 1020
(b) ReiNforcemMent BArs ........ ..., 1006.10
(C) GrOUL (NOE 2) ... e 1024.01
(d) Permanent Steel Casing .........ccooiiiiiiiiiiiiiiee e 1006.05(d)
(e) Slurry (Note 3)

Note 1. When the soil contains sulfate contaminates, ASTM C 1580 testing will be
performed to assess the severity of sulfate exposure to the concrete. If the sulfate
contaminate is >0.10 to < 0.20 percent by mass, a Type Il (MH) cement shall be used. If
the sulfate contaminate is >0.20 to < 2.0 percent by mass, a Type V cement shall be used.
If the sulfate contaminate is = 2.0 percent by mass, refer to ACI 201.2R for guidance.

Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be two
to five parts sand and one part Type | or Il cement. The maximum water cement ratio
shall be sufficient to provide a flowable mixture with a typical slump of 10 in. (250 mm).

Note 3. Slurry shall be bentonite, emulsified polymer, or dry polymer, and shall be
approved by the Engineer.

516.03 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Concrete Equipment 1020.03
(b) Drilling Equipment (Note 1)
(c) Hand Vibrator 1103.17(a)
(d) Underwater Concrete Placement Equipment 1103.18

Note 1. The drilling equipment shall have adequate capacity, including power, torque and
down thrust, to create a shaft excavation of the maximum diameter specified to a depth of
20 percent beyond the depths shown on the plans.
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516.04 Submittals. The following information shall be submitted on form BBS 133.

(a) Qualifications. At the time of the preconstruction conference, the Contractor shall provide
the following documentation.

(1) References. A list containing at least three projects completed within the three years
prior to this project’s bid date which the Contractor performing this work has installed
drilled shafts of similar diameter, length, and site conditions to those shown in the
plans. The list of projects shall contain names and phone numbers of owner's
representatives who can verify the Contractor’s participation on those projects.

(2) Experience. Name and experience record of the drilled shaft supervisor, responsible
for all facets of the shaft installation, and the drill operator(s) who will be assigned to
this project. The supervisor and operator(s) shall each have a minimum of three years
experience in the construction of drilled shafts.

(b) Installation Procedure. A detailed installation procedure shall be submitted to the
Engineer for acceptance at least 28 days prior to drilled shaft construction and shall
address each of the following items unless otherwise directed by the Engineer in writing.

(1) Equipment List. List of proposed equipment to be used including cranes, drill rigs,
augers, belling tools, casing, vibratory hammers, core barrels, bailing buckets, final
cleaning equipment, slurry equipment, tremies, or concrete pumps, etc.

(2) General Sequence. Details of the overall construction operation sequence, equipment
access, and the sequence of individual shaft construction within each substructure
bent or footing group. The submittal shall address the Contractor's proposed time
delay and/or the minimum concrete strength necessary before initiating a shaft
excavation adjacent to a recently installed drilled shaft.

(3) Shaft Excavation. A site specific step by step description of how the Contractor
anticipates the shaft excavation to be advanced based on their evaluation of the
subsurface data and conditions expected to be encountered. This sequence shall note
the method of casing advancement, anticipated casing lengths, tip elevations and
diameters, the excavation tools used and drilled diameters created. The Contractor
shall indicate whether wet or dry drilling conditions are expected and if groundwater
will be sealed from the excavation.

(4) Slurry. When the use of slurry is proposed, details on the types of additives to be used
and their manufacturers shall be provided. In addition, details covering the
measurement and control of the hardness of the mixing water, agitation, circulation,
de-sanding, sampling, testing, and chemical properties of the slurry shall be submitted.

(5) Shaft Cleaning. Method(s) and sequence proposed for the shaft cleaning operation.
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(6) Reinforcement Cage and Permanent Casing. Details of reinforcement placement
including rolling spacers to be used and method to maintain proper elevation and
location of the reinforcement cage within the shaft excavation during concrete
placement. The method(s) of adjusting the reinforcement cage length and permanent
casing if rock is encountered at an elevation other than as shown on the plans. As an
option, the Contractor may perform soil borings and rock cores at the drilled shaft
locations to determine the required reinforcement cage and permanent casing lengths.

(7) Concrete Placement. Details of concrete placement including proposed operational
procedures for free fall, tremie or pumping methods. The sequence and method of
casing removal shall also be stated along with the top of pour elevation, and method
of forming through water above streambed.

(8) Mix Design. The proposed concrete mix design(s).

(9) Disposal Plan. Containment and disposal plan for slurry and displaced water.
Containment and disposal plan for contaminated concrete pushed out of the top of the
shaft by uncontaminated concrete during concrete placement.

(10)  Access and Site Protection Plan. Details of access to the drilled shafts and safety
measures proposed. This shall include a list of casing, scaffolding, work platforms,
temporary walkways, railings, and other items needed to provide safe access to the
drilled shafts. Provisions to protect open excavations during non-working hours shall
be included.

The Engineer will evaluate the drilled shaft installation procedure and notify the Contractor
of acceptance, need for additional information, or concerns with the installation’s effect on
the existing or proposed structure(s).

CONSTRUCTION REQUIREMENTS

516.05 General. Excavation for drilled shaft(s) shall not proceed until written authorization
is received from the Engineer. The Contractor shall be responsible for verification of the
dimensions and alignment of each shaft excavation as directed by the Engineer.

Unless otherwise approved in the Contractor’s installation procedure, no shaft excavation,
casing installation, or casing removal with a vibratory hammer shall be made within four shaft
diameters center to center of a shaft with concrete that has a compressive strength less than
1500 psi (10,300 kPa). The site-specific soil strengths and installation methods selected will
determine the actual required minimum spacing, if any, to address vibration and blow out
concerns.

Lost tools shall not remain in the shaft excavation without the approval of the Engineer.

Blasting shall not be used as a method of shaft excavation.
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516.06 Shaft Excavation Protection Methods. The construction of drilled shafts may
involve the use of one or more of the following methods to support the excavation during the
various phases of shaft excavation, cleaning, and concrete placement dependent on the site
conditions encountered. Surface water shall not flow uncontrolled into the shaft excavation,
however water may be placed into the shaft excavation in order to meet head pressure
requirements according to Articles 516.06(c) and 516.13.

The following are general descriptions indicating the conditions when these methods may be
used.

(a) Dry Method. The dry construction method shall only be used at sites where the
groundwater and soil conditions are suitable to permit the drilling and dewatering of the
excavation without causing subsidence of adjacent ground, boiling of the base sails,
squeezing, or caving of the shaft side walls. The dry method shall consist of drilling the
shaft excavation, removing accumulated water, cleaning the shaft base, and placing the
reinforcement cage and concrete in a predominately dry excavation.

(b) Slurry Method. The slurry construction method may be used at sites where dewatering
the excavation would cause collapse of the shaft sidewalls or when the volume and head
of water flowing into the shaft is likely to contaminate the concrete during placement
resulting in a shaft defect. This method uses slurry, or in rare cases water, to maintain
stability of the shaft sidewall while advancing the shaft excavation. After the shaft
excavation is completed, the slurry level in the shaft shall be kept at an elevation to
maintain stability of the shaft sidewall, maintain stability of the shaft base, and prevent
additional groundwater from entering the shaft. The shaft base shall be cleaned, the
reinforcement cage shall be set, and the concrete shall be discharged at the bottom of the
shaft excavation, displacing the slurry upwards.

(c) Temporary Casing Method. Temporary casing shall be used when either the dry or slurry
methods provide inadequate support to prevent sidewall caving or excessive deformation
of the shaft excavation. Temporary casing may be used with slurry or be used to reduce
the flow of water into the excavation to allow dewatering and concrete placement in a dry
shaft excavation. Temporary casing shall not be allowed to remain permanently without
the approval of the Engineer.

During removal of the temporary casing, the level of concrete in the casing shall be
maintained at a level such that the head pressure inside the casing is a minimum of 1.25
times the head pressure outside the casing, but in no case is less than 5 ft (1.5 m) above
the bottom of the casing. Casing removal shall be at a slow, uniform rate with the pull in
line with the shaft axis. Excessive rotation of the casing shall be avoided to limit
deformation of the reinforcement cage. In addition, the slump requirements during casing
removal shall be according to Article 516.12.
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When called for on the plans, the Contractor shall install a permanent casing as specified.
Permanent casing may be used as a shaft excavation support method or may be installed after
shaft excavation is completed using one of the above methods. After construction, if voids are
present between the permanent casing and the drilled excavation, the voids shall be filled with
grout. Permanent casing shall not remain in place beyond the limits shown on the plans without
the specific approval of the Engineer.

When the shaft extends above the streambed through a body of water and permanent casing
is not shown, the portion above the streambed shall be formed with removable casings, column
forms, or other forming systems as approved by the Engineer. The forming system shall not scar
or spall the finished concrete or leave in place any forms or casing within the removable form
limits as shown on the plans unless approved as part of the installation procedure. The forming
system shall not be removed until the concrete has attained a minimum compressive strength of
2500 psi (17,200 kPa) and cured for a minimum of 72 hours. For shafts extending through water,
the concrete shall be protected from water action after placement for a minimum of seven days.

516.07 Slurry.  When slurry is used, the Contractor shall provide a technical
representative of the slurry additive manufacturer at the site prior to introduction of the slurry into
the first shaft where slurry will be used, and during drilling and completion of a minimum of one
shaft to adjust the slurry mix to the specific site conditions. During construction, the level of the
slurry shall be maintained a minimum of 5 feet (1.5 m) above the height required to prevent caving
of the shaft excavation. In the event of a sudden or significant loss of slurry in the shaft excavation,
the construction of that foundation shall be stopped and the shaft excavation backfilled or
supported by temporary casing, until a method to stop slurry loss, or an alternate construction
procedure, has been approved by the Engineer.

(a) General Properties. The material used to make the slurry shall not be detrimental to the
concrete or surrounding ground. Mineral slurries shall have both a mineral grain size that
remains in suspension and sufficient viscosity and gel characteristics to transport
excavated material to a suitable screening system. Polymer slurries shall have sufficient
viscosity and gel characteristics to transport excavated material to suitable screening
systems or settling tanks. The percentage and specific gravity of the material used to
make the slurry shall be sufficient to maintain the stability of the excavation and to allow
proper concrete placement.

If approved by the Engineer, the Contractor may use water and excavated soils as drilling
slurry. In this case, the range of acceptable values for density, viscosity and pH, as shown
in the following table for bentonite slurry shall be met.

When water is used as the slurry to construct rock sockets in limestone, dolomite,
sandstone or other formations that are not erodible, the requirements for slurry testing
shall not apply if the entire fluid column is replaced with fresh water after drilling. To do
so, fresh water shall be introduced at the top of the shaft excavation and existing water
used during drilling shall be pumped out of the shaft excavation from the bottom of the
shaft excavation until the entire volume of fluid has been replaced.
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(b) Preparation. Prior to introduction into the shaft excavation, the manufactured slurry
admixture shall be pre-mixed thoroughly with clean, fresh water and for adequate time in
accordance with the slurry admixture manufacturer’'s recommendations. Slurry tanks of
adequate capacity shall be used for slurry mixing, circulation, storage and treatment. No
excavated slurry pits will be allowed in lieu of slurry tanks without approval from the
Engineer. Adequate desanding equipment shall be provided to control slurry properties
during the drilled shaft excavation in accordance with the values provided in Table 1.

(c) Quality Control. Quality control tests shall be performed on the slurry to determine density,
viscosity, sand content and pH of freshly mixed slurry, recycled slurry and slurry in the
shaft excavation. Tests of slurry samples from within two feet of the bottom and at mid-
height of the shaft excavation shall be conducted in each shaft excavation during the
excavation process to measure the consistency of the slurry. A minimum of four sets of
tests shall be conducted during the first eight hours of slurry use on the project. When a
series of four test results do not change more than 1% from the initial test, the testing
frequency may be decreased to one set every four hours of slurry use. Reports of all tests,
signed by an authorized representative of the Contractor, shall be furnished to the
Engineer upon completion of each drilled shaft. The physical properties of the slurry shall
be as shown in Table 1.
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The slurry shall be sampled and tested less than 1 hour before concrete placement. Any
heavily contaminated slurry that has accumulated at the bottom of the shaft shall be
removed. The contractor shall perform final shaft bottom cleaning after suspended solids
have settled from the slurry. Concrete shall not be placed if the slurry does not have the
required physical properties.

Table 1 — SLURRY PROPERTIES
Bentonite Emulsifie | Dry Test Method
d Polymer
Polymer
Density, Ib/cu ft | 65.2 £ 1.67 | 63 63 ASTM D
(kg/cu m) (at | (1043.5 +|(1009.0) | (1009.0) | 4380
introduction) 25.6) max. max.
Density, Ib/cu ft | 67.0 £ 3.5' 63 63 ASTM D
(kg/cu m) (prior | (1073.0 | (1009.0) | (1009.0) | 4380
to concrete | 56.0) max. max.
placement)
Viscosity?, 46 + 14 38+5 65+ 15 ASTM D
sec/qt (sec/L) (48 £ 14) (40 £ 5) (69 £16) | 6910
pH 9.0+1.0 95+15 [9.0+2.0 | ASTM D
4972

Sand Content, | 4 max. 1 max. 1 max. ASTM D
percent by 4381
volume (at
introduction)
Sand Content, | 10 max. 1 max. 1 max. ASTM D
percent by 4381
volume (prior to
concrete
placement)
Contact Time3, | 4 max. 72 max. 72 max
hours

Note 1. When the slurry consists of only water and excavated soils, the density shall
not exceed 70 Ib/cu ft (1121 kg/cu m).

Note 2. Higher viscosities may be required in loose or gravelly sand deposits.

Note 3. Contact time is the time without agitation and sidewall cleaning.

516.08 Obstructions. An obstruction is an unknown isolated object that causes the shaft
excavation method to experience a significant decrease in the actual production rate and requires
the Contractor to core, break up, push aside, or use other means to mitigate the obstruction.
Subsurface conditions such as boulders, cobbles, or logs and buried infrastructure such as
footings, piling, or abandoned utilities, when shown on the plans, shall not constitute an
obstruction. When an obstruction is encountered, the Contractor shall notify the Engineer
immediately and upon concurrence of the Engineer, the Contractor shall mitigate the obstruction
with an approved method.
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516.09 Top of Rock. The top of rock will be considered as the point where rock, defined
as bedded deposits and conglomerate deposits exhibiting the physical characteristics and
difficulty of rock removal as determined by the Engineer, is encountered which cannot be drilled
with augers and/or underreaming tools configured to be effective in the soils indicated in the
contract documents.

516.10 Design Modifications. If the top of rock elevation differs from that shown on the
plans by more than 10 percent of the length of the drilled shaft above the rock, the Engineer shall
be contacted to determine if any drilled shaft design changes may be required. In addition, if the
type of soil or rock encountered is not similar to that shown in the subsurface exploration data,
the Contractor may be required to extend the drilled shaft length(s) beyond those specified in the
plans. In either case, the Engineer will determine if revisions are necessary and the extent of the
modifications required.

516.11 Excavation Cleaning and Inspection. Materials removed or generated from the
shaft excavations shall be disposed of according to Article 202.03.

After excavation, each shaft shall be cleaned. For a drilled shaft terminating in soil, the depth
of sediment or debris shall be a maximum of 1 1/2 in. (38 mm). For a drilled shaft terminating in
rock, the depth of sediment or debris shall be a maximum of 1/2 in. (13 mm).

A shaft excavation shall be overreamed when, in the opinion of the Engineer, the sidewall has
softened, swelled, or has a buildup of slurry cake. Overreaming may also be required to correct
a shaft excavation which has been drilled out of tolerance. Overreaming may be accomplished
with a grooving tool, overreaming bucket, or other approved equipment. Overreaming thickness
shall be a minimum of 1/2 in. (13 mm) and a maximum of 3 in. (75 mm).

516.12 Reinforcement. This work shall be according to Section 508 and the following.

The shaft excavation shall be cleaned and inspected prior to placing the reinforcement cage.
The reinforcement cage shall be completely assembled prior to drilling and be ready for
adjustment in length as required by the conditions encountered. The reinforcement cage shall be
lifted using multiple point sling straps or other approved methods to avoid reinforcement cage
distortion or stress. Cross frame stiffeners may be required for lifting or to keep the reinforcement
cage in proper position during lifting and concrete placement.

The Contractor shall attach rolling spacers to keep the reinforcement cage centered within the
shaft excavation during concrete placement and to ensure that at no point will the finished shaft
have less than the minimum concrete cover(s) shown on the plans. The rolling spacers or other
approved non-corrosive spacing devices shall be installed within 2 ft (0.6 m) of both the top and
bottom of the drilled shaft and at intervals not exceeding 10 ft (3 m) throughout the length of the
shaft to ensure proper reinforcement cage alignment and clearance for the entire shaft. The
number of rolling spacers at each level shall be one for each 1.0 ft (300 mm) of shaft diameter,
with a minimum of four rolling spacers at each level. For shafts with different shaft diameters
throughout the length of the excavation, different sized rolling spacers shall be provided to ensure
the reinforcement cage is properly positioned throughout the entire length of the shaft.

105



FAU Route 6659 (Farmington Rd)
Project STP-DB7C(904)

Section 11(N,BR-1,RS-4,W-1)
Peoria County

Contract No. 68185

When a specific concrete cover between the base of the drilled shaft and the reinforcement
cage is shown on the plans, the bottom of the reinforcement cage shall be supported so that the
proper concrete cover is maintained.

If the conditions differ such that the length of the shaft is increased, additional longitudinal
bars shall be either mechanically spliced or lap spliced to the lower end of the reinforcement cage
and confined with either hoop ties or spirals. The Contractor shall have additional reinforcement
available or fabricate the reinforcement cages with additional length as necessary to make the
required adjustments in a timely manner as dictated by the encountered conditions. The
additional reinforcement may be non-epoxy coated.

516.13 Concrete Placement. Concrete work shall be performed according to the
following.

Throughout concrete placement the head pressure inside the drilled shaft shall be at least 1.1
times the head pressure outside the drilled shaft.

Concrete placement shall begin within 1 hour of shaft cleaning and inspection. The pour shall
be made in a continuous manner from the bottom to the top elevation of the shaft as shown on
the contract plan or as approved in the Contractor’s installation procedure. Concrete placement
shall continue after the shaft excavation is full and until 18 in. (450 mm) of good quality,
uncontaminated concrete is expelled at the top of shaft. Vibration of the concrete will not be
allowed when the concrete is displacing slurry or water. In dry excavations, the concrete in the
top 10 ft (3 m) of the shaft shall be vibrated.

When using temporary casing or placing concrete under water or slurry, a minimum of seven
days prior to concrete placement, a 4 cu yd (3 cu m) trial batch of the concrete mixture shall be
performed to evaluate slump retention. Temporary casing shall be withdrawn before the slump
of the concrete drops below 6 in. (150 mm). For concrete placed using the slurry method of
construction, the slump of all concrete placed shall be a minimum of 6 in. (150 mm) at the end of
concrete placement.

Devices used to place concrete shall have no aluminum parts in contact with concrete.
When the top of the shaft is at the finished elevation and no further concrete placement above

the finished elevation is specified, the top of the shaft shall be level and finished according to
Article 503.15(a).
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Concrete shall be placed by free fall, tremie, or concrete pump subject to the following
conditions.

(a) Free Fall Placement. Concrete shall only be placed by free fall when the rate of water
infiltration into the shaft excavation is less than 12 in. (300 mm) per hour and the depth of
water in the shaft excavation is less than 3 in. (75 mm) at the time of concrete placement.

Concrete placed by free fall shall fall directly to the base without contacting the
reinforcement cage, cross frame stiffeners, or shaft sidewall. Drop chutes may be used
to direct concrete to the base during free fall placement.

Drop chutes used to direct placement of free fall concrete shall consist of a smooth tube.
Concrete may be placed through either a hopper at the top of the tube or side openings
as the drop chute is retrieved during concrete placement. The drop chute shall be
supported so that free fall does not exceed 60 ft (18.3 m) for conventional concrete or 30 ft
(9.1 m) for self-consolidating concrete. If placement cannot be satisfactorily accomplished
by free fall in the opinion of the Engineer, either a tremie or pump shall be used to
accomplish the pour.

(b) Tremie and Concrete Pump Placement. Concrete placement shall be according to Article
503.08, except the discharge end of the steel pipe shall remain embedded in the concrete
a minimum of 10 ft (3.0 m) throughout concrete placement when displacing slurry or water.

516.14 Construction Tolerances. The following construction tolerances shall apply to
all drilled shafts.

(a) Center of Shaft. The center of the drilled shaft shall be within 3 in. (75 mm) of the plan
station and offset at the top of the shaft.

(b) Center of Reinforcement Cage. The center of the reinforcement cage shall be within
1 1/2 in. (40 mm) of plan station and offset at the top of the shaft.

(c) Vertical Plumbness of Shaft. The out of vertical plumbness of the shaft shall not exceed
1.5 percent.

(d) Vertical Plumbness of Reinforcement Cage. The out of vertical plumbness of the shaft
reinforcement cage shall not exceed 0.83 percent.

(e) Top of Shaft. The top of the shaft shall be no more than 1 in. (25 mm) above and no more
than 3 in. (75 mm) below the plan elevation.

(f) Top of Reinforcement Cage. The top of the reinforcement cage shall be no more than
1in. (25 mm) above and no more than 3 in. (75 mm) below the plan elevation.

(g) Bottom of shaft. Excavation equipment and methods used to complete the shaft
excavation shall have a nearly planar bottom. The cutting edges of excavation equipment
used to create the bottom of shafts in rock shall be normal to the vertical axis of the shaft
within a tolerance of 6.25 percent.
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516.15 Method of Measurement. This work will be measured for payment in place and
the volume computed in cubic yards (cubic meters). The volume will be computed using the plan
diameter of the shaft multiplied by the measured length of the shaft. The length of shaft in soil
will be computed as the difference in elevation between the top of the drilled shaft shown on the
plans, or as installed as part of the Contractor’s installation procedure, and the bottom of the shaft
or the top of rock (when present) whichever is higher. The length of shaft in rock will be computed
as the difference in elevation between the measured top of rock and the bottom of the shaft.

When permanent casing is specified, it will be measured for payment in place, in feet (meters).
Permanent casing installed at the Contractor’s option will not be measured for payment.

Reinforcement furnished and installed will be measured for payment according to Article
508.07.

516.16 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for DRILLED SHAFT IN SOIL, and/or DRILLED SHAFT IN ROCK.

Permanent casing will be paid for at the contract unit price per foot (meter) for PERMANENT
CASING.

Reinforcement furnished and installed will be paid for according to Article 508.08.

Obstruction mitigation will be paid for according to Article 109.04.”
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ADJUSTING FRAMES AND GRATES (BDE)
Effective: April 1, 2017

Add the following to Article 602.02 of the Standard Specifications:

“(s) High Density Expanded Polystyrene Adjusting Rings
with Polyurea Coating (NOtE 4) .....oooiiiiiiiii e 1043.04
(t) Expanded Polypropylene (EPP) Adjusting Rings (Note 5) .......cccooeeiiieiiieiiiennnnnn, 1043.05

Note 4. High density expanded polystyrene adjusting rings with polyurea coating shall
meet the design load requirements of AASHTO HS20/25. The rings may be used to adjust
the frames and grates of drainage and utility structures up to a maximum of 6 in. (150 mm).
They shall be installed and sealed underneath the frames according to the manufacturer’s
specifications.

Note 5. Riser rings fabricated from EPP may be used to adjust the frames and grates of
drainage and utility structures up to a maximum of 6 in. (150 mm). An adhesive meeting
ASTM C 920, Type S, Grade N5, Class 25 shall be used with EPP adjustment rings. The
top ring of the adjustment stack shall be a finish ring with grooves on the lower surface
and flat upper surface. The joints between all manhole adjustment rings and the frame
and cover shall be sealed using the approved adhesive. In lieu of the use of an adhesive,
an internal or external mechanical frame-chimney seal may be used for watertight
installation. EPP adjustment rings shall not be used with heat shrinkable infiltration
barriers.”

Add the following to Section 1043 of the Standard Specifications:

“1043.04 High Density Expanded Polystyrene Adjusting Rings with Polyurea Coating.
High density expanded polystyrene adjustment rings with polyurea coating shall be designed and
tested to meet or exceed an HS25 wheel load according to the AASHTO Standard Specifications
for Highway Bridges (AASHTO M306 HS-25). The raw material suppliers shall provide
certifications of quality or testing using the following ASTM standards, and upon request, certify
that only virgin material was used in the manufacturing of the expanded polystyrene rings.

. Value
Physical Property Test Standard 3.0 Ib/cu Tt 25 bjou ft

Compression Resistance ASTM D 1621

at 10% deformation 50-70 70-90

at 5% deformation 45 - 60 60 - 80

at 2% deformation 15-20 20 -40
Flexural Strength ASTM D 790 90 -120 130 - 200
Water Absorption ASTM D 570 2.0% 1.7%
Coefficient of Linear Expansion ASTM D 696 2.70E-06 in./in./°F | 2.80E-06 in./in./°F
Sheer Strength ASTM D 732 55 80
Tensile Strength ASTM D 1623 70-90 130 - 140
Water Vapor Transmission ASTM C 355 0.82 — 0.86 perm —in.
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High density expanded polystyrene adjustment rings with polyurea coating shall have no void
areas, cracks, or tears. The actual diameter or length shall not vary more than 0.125 in. (3 mm)
from the specified diameter or length. Variations in height are limited to £ 0.063 in. (x 1.6 mm).
Variations shall not exceed 0.25 in. (6 mm) from flat (dish, bow, or convoluting edge) or 0.125 in.
(3 mm) for bulges or dips in the surface.

1043.05 Expanded Polypropylene (EPP) Adjusting Rings. The EPP adjusting rings shall
be manufactured using a high compression molding process to produce a minimum finished
density of 7.5 Ib/cu ft (120 g/l). The EPP rings shall be made of materials meeting ASTM D 3575
and ASTM D 4819-13. The grade adjustments shall be designed and tested according to the
AASHTO Standard Specifications for Highway Bridges (AASHTO M 306 HS-25).

Grade rings shall contain upper and lower keyways (tongue and groove) for proper vertical
alignment and sealing. The top ring, for use directly beneath the cast iron frame, shall have
keyways (grooves) on the lower surface with a flat upper surface.

Adhesive or sealant used for watertight installation of the manhole grade adjustment rings
shall meet ASTM C 920, Type S, Grade NS, Class 25, Uses NT, T, M, G, A, and O.

EPP adjustment rings shall have no void areas, cracks, or tears. The actual diameter or length
shall not vary more than 0.125 in. (3 mm) from the specified diameter or length. Variations in
height are limited to £ 0.063 in. (+ 1.6 mm). Variations shall not exceed 0.25 in. (6 mm) from flat
(dish, bow, or convoluting edge) or 0.125 in. (3 mm) for bulges or dips in the surface.”

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.
CA = (BPIp - BPIL) x (%ACyv /100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACy and undiluted emulsified asphalt will be considered
to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmb X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (Gmp x 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different G, and % ACyv.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmv = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI. and BPIp in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) = BPI.} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.
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BUTT JOINTS (BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall have
a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height of the
adjacent pavement £ 1/4 in. (£ 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification from
the manufacturer stating the temporary plastic ramp meets the following requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ", percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fso ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer's recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”
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CLASS A AND B PATCHING (BDE)
Effective: January 1, 2018 Revised: November 1, 2018

Revise the second sentence of the first paragraph of Article 442.06(a)(1) of the Standard
Specifications to read:

“Patches more than 20 ft (6 m) in length, including half-lane patches, shall be tied to
the adjacent pavement, portland cement concrete shoulders, and curb and gutter with
No. 6 (No. 19) tie bars, 24 in. (600 mm) long, embedded 8 in. (200 mm) at 36 in.
(900 mm) centers according to Article 420.05(b).”

Revise the sixth paragraph of Article 442.06(a)(2) of the Standard Specifications to read:

“Patches more than 20 ft (6 m) in length shall be tied to the adjacent lane of pavement,
portland cement concrete shoulders, and curb and gutter with No. 6 (No. 19) tie bars,
24 in. (600 mm) long, embedded 8 in. (200 mm) at 36 in. (900 mm) centers according
to Article 420.05(b).”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1)

(2)

Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:

“(b) No working day will be charged under the following conditions.

(1)
(2)
(3)

(4)

When adverse weather prevents work on the controlling item.

When job conditions due to recent weather prevent work on the controlling item.
When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

When delays caused by utility or railroad adjustments prevent work on the controlling
item.

114



FAU Route 6659 (Farmington Rd)
Project STP-DB7C(904)

Section 11(N,BR-1,RS-4,W-1)
Peoria County

Contract No. 68185

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Amount | Supervisory and Administrative Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or Engineer,
up to $25,000,000 and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. For working day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)
Extended Traffic Control occurs between December 1 and March 31:
ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).

CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%
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When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONCRETE MIX DESIGN — DEPARTMENT PROVIDED (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

For the concrete mix design requirements in Article 1020.05(a) of the Standard Specifications,
the Contractor has the option to request the Engineer determine mix design material proportions
for Class PV, PP, RR, BS, DS, SC, and Sl concrete. A single mix design for each class of concrete
will be provided. Acceptance by the Contractor to use the mix design developed by the Engineer
shall not relieve the Contractor from meeting specification requirements.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.
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CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 5.00%
of the work. This percentage is set as the DBE patrticipation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Iltem Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. Itis the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764
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The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay
items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the requestin
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for reconsideration, explaining the basis for finding that the
bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve
the Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.
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FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018

Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or a
landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed was
actually used, and that the price and transportation claimed represent the actual cost to
the Contractor.

ltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each laborer
and foreman. Payrolls shall be submitted to substantiate actual wages paid if so

requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not later
than 60 days after receipt of the Central Bureau of Construction form “Extra Work Daily
Report”. If the statement is not received within the specified time frame, all demands for
payment for the extra work are waived and the Department is released from any and all
such demands. It is the responsibility of the Contractor to ensure that all statements are
received within the specified time regardless of the manner or method of delivery.”

EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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FUEL COST ADJUSTMENT (BDE)
Effective: April 1, 2009 Revised: August 1, 2017

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any category of work will make that category of
work exempt from fuel cost adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category. The
adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and extra work paid for by agreed unit price will be subject
to fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Extra work paid for at a lump sum price or by force account will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the fuel
usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204, and
206 including any modified standard or nonstandard items where the character of the
work to be performed is considered earthwork. The cumulative total of all applicable
item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in the fuel
usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items constructed
under Sections 311, 312 and 351 including any modified standard or nonstandard
items where the character of the work to be performed is considered construction of a
subbase or aggregate, stabilized or modified base course. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract pay
items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included in
the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of all
applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in the
fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.
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(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal /ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqgmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPlp - FPIL) x FUF x Q

Where: CA = Cost Adjustment, $

FPIp = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)

FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting for work paid for at the contract price; or for the month the agreed unit
price letter is submitted by the Contractor for extra work paid for by agreed unit
price, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI. and FPIp in excess of five percent, as calculated by:

Percent Difference = {(FPI_. — FPIlp) = FPI_} x 100
Fuel cost adjustments will be calculated for each calendar month in which applicable work is
performed; and will be paid or deducted when all other contract requirements for the items of work

are satisfied. The adjustments shall not apply during contract time subject to liquidated damages
for completion of the entire contract.
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HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010 Revised: August 1, 2018

Description. This work shall consist of testing the density of longitudinal joints as part of the quality
control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to Section
1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-minute
nuclear density reading or a core density and shall be included in the average of
density readings or core densities taken across the mat which represents the
Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by an
average of three one-minute density readings or a single core density at the given
density test location and shall meet the density requirements specified herein. The
three one-minute readings shall be spaced 10 ft (3 m) apart longitudinally along
the unconfined pavement edge and centered at the random density test location.

When a longitudinal joint sealant (LJS) is applied, longitudinal joint density testing will
not be required on the joint(s) sealed.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Parameter Individual Test Unconfined Edge
Composition (includes confined Joint Density
edges) Minimum
IL-4.75 Ndesign = 50 93.0-97.4% " 91.0%
IL-9.5 Ndesign = 90 92.0 — 96.0% 90.0%
IL-9.5,IL-9.5L Ndesign < 90 92.5-97.4% 90.0%
IL-19.0 Ndesign = 90 93.0 — 96.0% 90.0%
IL-19.0, IL-19.0L Ndesign < 90 93.0 27— 97.4% 90.0%
SMA Ndesign = 50 & 80 93.5 - 97.4% 91.0%”
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Revised: November 1, 2018

Add the following to Article 406.03 of the Standard Specifications:

“(j) Oscillatory Roller

.................................................................................................. 1101.01”

Revise Table 1 and Note 3/ of Table 1 in Article 406.07(a) of the Standard Specifications to read:

“TABLE 1 - MINIMUM ROLLER REQUIREMENTS FOR HMA

Breakdown Roller

Intermediate

Final Roller

Density

(one of the Roller (one or more of Requirement
following) the following)

Level Binder: p 3 -- Vs, P 3, Tg, Tk, To the
(When the density 3W, Or satisfaction of
requirements of the Engineer.
Article 406.05(c) do
not apply.)

Binder and Surface " T

Vo,P¥ T, 3W, | P¥ 0,08 | Vs Ts, Tr,Or | AS Zﬁt?;'ggé in

Level Binder ": Or, OB :
(When the density 1030.05(d)(3),
requirements of (d)(4), and
Article 406.05(c) (d)(7).
apply.)

IL-4.75 and SMA /5 Ts, 3W, Or -- Tr, 3W, Or

Bridge Decks ? Te -- Tr As specified in

Articles 582.05
and 582.06.

3/ A vibratory roller (Vp) or oscillatory roller (Ot or Og) may be used in lieu of the pneumatic-tired
roller on mixtures containing polymer modified asphalt binder.”

Add the following to EQUIPMENT DEFINITION in Article 406.07(a) contained in the Errata of the
Supplemental Specifications:

“Or - Oscillatory roller, tangential impact mode. Maximum speed is 3.0 mph (4.8 km/h) or
264 ft/min (80 m/min).

Os - Oscillatory roller, tangential and vertical impact mode, operated at a speed to produce

not less than 10 vertical impacts/ft (30 impacts/m).”
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Add the following to Article 1101.01 of the Standard Specifications:

“(h) Oscillatory Roller. The oscillatory roller shall be self-propelled and provide a smooth
operation when starting, stopping, or reversing directions. The oscillatory roller shall be
able to operate in a mode that will provide tangential impact force with or without vertical
impact force by using at least one drum. The oscillatory roller shall be equipped with water
tanks and sprinkling devices, or other approved methods, which shall be used to wet the
drums to prevent material pickup. The drum(s) amplitude and frequency of the tangential
and vertical impact force shall be approximately the same in each direction and meet the
following requirements:

(1) The minimum diameter of the drum(s) shall be 42 in. (1070 mm);
(2) The minimum length of the drum(s) shall be 57 in. (1480 mm);
(3) The minimum unit static force on the drum(s) shall be 125 Ib/in. (22 N/m); and

(4) The minimum force on the oscillatory drum shall be 18,000 Ib (80 kN).”
HOT-MIX ASPHALT — TACK COAT (BDE)
Effective: November 1, 2016
Revise Article 1032.06(a) of the Standard Specifications to read:
“(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing test
waived.”
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“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control

plan, and the following table.

Circumstance

Lights Required

Daylight operations

None

First two warning signs on each approach to the work involving a nighttime
lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs

Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night
(Does not apply to patching)

Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night
(Does not apply to widening)

Steady burn bi-directional lights

separating opposing directions of traffic

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime along lane shifts on multilane roads

Steady burn mono-directional lights

Channelizing devices for night time along lane shifts on two lane roads

Steady burn bi-directional lights

Devices in nighttime lane closure tapers on Standards 701316 and 701321

Steady burn bi-directional lights

Devices in nighttime lane closure tapers

Steady burn mono-directional lights

more

Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than N
one

25,000

Devices delineating patches at night on roadways with an ADT of 25,000 or None

Batteries for the lights shall be replaced on a group basis at such times as may be specified

by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard

Specifications.

Revise the first paragraph of Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. Afterthe casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE)
Effective: January 1, 2018 Revised: March 2, 2018
Description. Manholes, valve vaults, and flat slab tops manufactured according to the current or
previous Highway Standards listed below will be accepted on this contract:

Product Current Standard Previous Standard
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-04 602401-03
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402 602401-03
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-08 602406-07
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-06 602411-05
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-06 602416-05
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-06 602421-05
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426 n/a
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-03 602501-02
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506 602501-02
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04

When manufacturing to the current standards, the following revisions to the Standard
Specifications shall apply:

Revise Article 602.02(g) of the Standard Specifications to read:
“(g) Structural Steel (NOLE 4)......coeiiiiiiiii e 1006.04

Note 4. All components of the manhole joint splice shall be galvanized according to the
requirements of AASHTO M 111 or M 232 as applicable.”

Add the following to Article 602.02 of the Standard Specifications:
“(s) Anchor Bolts and Rods (NOE 5) ........ooiiiiiiiiiiiiiiei e 1006.09

Note 5. The threaded rods for the manhole joint splice shall be according to the
requirements of ASTM F 1554, Grade 55, (Grade 380).”

Add the following paragraph after the first paragraph of Article 602.07 of the Standard
Specifications:

“Threaded rods connecting precast sections shall be brought to a snug tight condition.”
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Revise the second paragraph of Article 1042.10 of the Standard Specifications to read:

“Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage Structures
Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top (Highway
Standard 602601) shall be according to AASHTO M 199 (M 199M), except the minimum wall
thickness shall be 3 in. (75 mm). Additionally, catch basins, inlets, and drainage structures shall
have a minimum concrete compressive strength of 4500 psi (31,000 kPa) at 28 days and
manholes, valve vaults, and reinforced concrete flat slab tops shall have a minimum concrete
compressive strength of 5000 psi (34,500 kPa) at 28 days.”

METAL FLARED END SECTION FOR PIPE CULVERTS (BDE)
Effective: January 1, 2018 Revised: April 1, 2018
Revise the first sentence of Article 542.07(c) of the Standard Specifications to read:

“(c) Metal Flared End Sections. Metal flared end sections shall be fabricated of aluminum or
steel, and all component parts shall be of the same material.”

Revise the eighth and ninth paragraph of Article 542.11 of the Standard Specifications to read:
“When specified on the plans, steel end sections and aluminum end sections will be paid for
at the contract unit price per each for STEEL FLARED END SECTIONS and ALUMINUM FLARED
END SECTIONS, respectively, of the diameter or equivalent round size specified.
End sections for polyvinylchloride (PVC) and polyethylene (PE) culvert pipes will be paid for

at the contract unit price per each for METAL FLARED END SECTIONS, of the diameter or
equivalent round size specified.”

PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016
Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

Item Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVEIY .........oiiiiiiiiiiiiicciece e, 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
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Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the removal
operations, such operations shall be resumed the next morning or when weather permits. In the
event of removal equipment failure, such equipment shall be repaired, replaced, or leased so
removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in pavement
surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per square
foot (square meter) for PAVEMENT MARKING REMOVAL — GRINDING and/or PAVEMENT
MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”
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PORTABLE CHANGEABLE MESSAGE SIGNS (BDE)
Effective: November 1, 2016 Revised: April 1, 2017

Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read:

“For all other portable changeable message signs, this work will be paid for at the contract
unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.”

Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard
Specifications to read:

“The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas,
present a level appearance, and be capable of displaying up to eight characters in each
of three lines at a time.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

PP Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 40-8.0"
PP-4
PP-5

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PORTLAND CEMENT CONCRETE BRIDGE DECK CURING (BDE)
Effective: April 1, 2015 Revised: November 1, 2017

Revise the following two entries in the table in Article 1020.13 of the Standard Specifications to
read:

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION
LOW AIR
CURING
CURING TEMPERATURE
TYPE OF CONSTRUCTION METHODS ngR\\l{%D PROTECTION
METHODS
Superstructure (Approach Slab)| 1020.13(a)(5)(6) '¥ 3 1020.13(d)(1)(2) '
Deck 1020.13(a)(5)(6) ¥ 7 1020.13(d)(1)(2) 1”/

Add the following footnote to the end of the Index Table of Curing and Protection of Concrete
Construction in Article 1020.13 of the Standard Specifications:

“19/ The cellulose polyethylene or synthetic fiber with polymer polyethylene blanket method
shall not be used on latex modified concrete.”

Revise Article 1020.13(a)(5) of the Standard Specifications to read:

“(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. Cotton mats
in poor condition will not be allowed. The cotton mats shall be placed in a manner
which will not create indentations greater than 1/4 in. (6 mm) in the concrete surface.
Minor marring of the surface is tolerable and is secondary to the importance of timely
curing. The cotton mats shall then be wetted immediately and thoroughly soaked with
a gentle spray of water. Thereafter, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets. The cotton mats shall be kept
saturated with water.

a. Bridge Decks. For bridge decks, a foot bridge shall be used to place and wet the
cotton mats. The cotton mats shall be maintained in a wetted condition until the
concrete has hardened sufficiently to place soaker hoses without indentations to
the concrete surface. The soaker hoses shall be placed on top of the cotton mats
at a maximum 4 ft (1.2 m) spacing. The cotton mats shall be kept wet with a
continuous supply of water for the remainder of the curing period. Other
continuous wetting systems may be used if approved by the Engineer.

For areas inaccessible to the cotton mats, curing shall be according to
Article 1020.13(a)(3).”
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Add the following to Article 1020.13(a) of the Standard Specifications.

“(6) Cellulose Polyethylene Blanket Method and Synthetic Fiber with Polymer Polyethylene
Blanket Method. After the surface of concrete has been textured or finished, it shall
be covered immediately with a cellulose polyethylene or synthetic fiber with polymer
polyethylene blanket. Damaged blankets will not be allowed. The blankets shall be
installed with the white perforated polyethylene side facing up. Adjoining blankets shall
overlap a minimum of 8 in. (200 mm). Any air bubbles trapped during placement shall
be removed. The blankets fiber side shall be wetted immediately prior to placement or
as the blanket is being placed, and the polyethylene side shall be thoroughly soaked
with a gentle spray of water immediately after placement. Thereafter, the blankets shall
be kept saturated with water. For bridge decks, the blankets shall be placed and kept
wet according to Article 1020.13(a)(5)a.”

Revise the first paragraph of Article 1022.03 of the Standard Specifications to read:

“1022.03 Waterproof Paper Blankets, White Polyethylene Sheeting, Burlap-
Polyethylene Blankets, Cellulose Polyethylene Blankets, and Synthetic Fiber with Polymer
Polyethylene Blankets. These materials shall be white and according to ASTM C 171.

The cellulose polyethylene blanket shall consist of a perforated white polyethylene sheeting
with cellulose fiber backing and shall be limited to single use only. The cellulose polyethylene
blankets shall be delivered to the jobsite unused and in the manufacturer's unopened packaging
until ready for installation. Each roll shall be clearly labeled with product name, manufacturer,
and manufacturer’s certification of compliance with ASTM C 171.

The synthetic fiber with polymer polyethylene blanket shall consist of a perforated white
polyethylene sheeting with absorbent synthetic fibers and super absorbent polymer backing, and
shall be limited to single use only. The synthetic fiber with polymer polyethylene blankets shall
be delivered to the jobsite unused and in the manufacturer's unopened packaging until ready for
installation. Each roll shall be clearly labeled on the product with product name, manufacturer,
and manufacturer’s certification of compliance with ASTM C 171.”
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PORTLAND CEMENT CONCRETE PAVEMENT CONNECTOR FOR BRIDGE APPROACH
SLAB (BDE)
Effective: August 1, 2018

Add the following to the end of the second paragraph of Article 420.19(b) of the Standard
Specifications:

“Reinforcement bars in pavement connectors for bridge approach slabs will be measured
for payment according to Article 508.10.”

Add the following paragraph after the first paragraph of Article 420.20 of the Standard
Specifications:

“Reinforcement bars in pavement connectors for bridge approach slabs will be paid for
according to Article 508.11.”
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PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)
Effective: November 1, 2012 Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material produced by cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. The Contractor shall supply written
documentation that the RAP originated from routes or airfields under federal, state, or local
agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 93 percent passing the #4 (4.75 mm) sieve based
on a dry shake gradation. RAS shall be uniform in gradation and asphalt binder content
and shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from
residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(@)

RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. No additional RAP shall be added to the pile after the pile
has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).
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Prior to milling, the Contractor shall request the District provide documentation on the
quality of the RAP to clarify the appropriate stockpile.

(1)

)

(4)

Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) mixtures. The coarse aggregate in FRAP shall be crushed aggregate and
may represent more than one aggregate type and/or quality, but shall be at least
C quality. All FRAP shall be fractionated prior to testing by screening into a minimum
of two size fractions with the separation occurring on or between the #4 (4.75 mm) and
1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of
the RAP shall pass the sieve size specified below for the mix into which the FRAP will
be incorporated.

Mixture FRAP will be used in: Sieve Size that 100 %
of FRAP Shall Pass
IL-19.0 11/2in. (40 mm)
IL-9.5 3/4 in. (20 mm)
IL-4.75 1/2 in. (13 mm)

Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures and represent: 1) the same aggregate quality, but
shall be at least C quality; 2) the same type of crushed aggregate (either crushed
natural aggregate, ACBF slag, or steel slag); 3) similar gradation; and 4) similar
asphalt binder content. If approved by the Engineer, combined single pass
surface/binder millings may be considered “homogeneous” with a quality rating
dictated by the lowest coarse aggregate quality present in the mixture.

Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) mixtures. The coarse aggregate in this RAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. This RAP may have an inconsistent gradation and/or asphalt
binder content prior to processing. All conglomerate RAP shall be processed prior to
testing by crushing to where all RAP shall pass the 5/8 in. (16 mm) or smaller screen.
Conglomerate RAP stockpiles shall not contain steel slag.

Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.
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(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall not be
intermingled. Each stockpile shall be signed indicating what type of RAS is present.

Unless otherwise specified by the Engineer, mechanically blending manufactured sand
(FM 20 or FM 22) up to an equal weight of RAS with the processed RAS will be permitted
to improve workability. The sand shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The sand shall be accounted for in the mix
design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. RAP/FRAP and RAS testing shall be according to the following.

(a) RAP/FRAP Testing. When used in HMA, the RAP/FRAP shall be sampled and tested
either during or after stockpiling.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

Each sample shall be split to obtain two equal samples of test sample size. One of the
two test samples from the final split shall be labeled and stored for Department use. The
Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify
Contractor test results.

(b) RAS Testing. RAS or RAS blended with manufactured sand shall be sampled and tested

during stockpiling according to Central Bureau of Materials Policy Memorandum,
“Reclaimed Asphalt Shingle (RAS) Source”.
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Samples shall be collected during stockpiling at the minimum frequency of one sample
per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons) and one sample
per 250 tons (225 metric tons) thereafter. A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton (900 metric ton), five-
sample/test stockpile has been established it shall be sealed. Additional incoming RAS
or RAS blended with manufactured sand shall be stockpiled in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile when the
test results of the working pile are complete and are found to meet the tolerances specified
herein for the original sealed RAS stockpile.

Before testing, each sample shall be split to obtain two test samples. One of the two test
samples from the final split shall be labeled and stored for Department use. The
Contractor shall perform a washed extraction and test for unacceptable materials on the
other test sample according to Department procedures. The Engineer reserves the right
to test any sample (split or Department-taken) to verify Contractor test results.

If the sampling and testing was performed at the shingle processing facility in accordance
with the QC Plan, the Contractor shall obtain and make available all of the test results
from start of the initial stockpile.

1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(a) Evaluation of RAP/FRAP Test Results. All of the extraction results shall be compiled and
averaged for asphalt binder content and gradation, and when applicable Gmm. Individual
extraction test results, when compared to the averages, will be accepted if within the
tolerances listed below.

Parameter FRAP/Homogeneous/
Conglomerate

1in. (25 mm)

1/2 in. (12.5 mm) +8 %

No. 4 (4.75 mm) +6 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm)

No. 30 (600 um) +5%

No. 200 (75 pm) +2.0%

Asphalt Binder +04 %"

Gmm +0.03

1/ The tolerance for FRAP shall be + 0.3 %.

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP
representing the failing tests is removed from the stockpile. All test data and acceptance
ranges shall be sent to the District for evaluation.
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With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)”.

Evaluation of RAS and RAS Blended with Manufactured Sand Test Results. All of the test
results, with the exception of percent unacceptable materials, shall be compiled and
averaged for asphalt binder content and gradation. Individual test results, when compared
to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) 5%

No. 30 (600 um) 14 %
No. 200 (75 ym) +2.0%
Asphalt Binder Content +1.5%

If more than 20 percent of the individual sieves and/or asphalt binder content tests are out
of the above tolerances, or if the percent unacceptable material exceeds 0.5 percent by
weight of material retained on the # 4 (4.75 mm) sieve, the RAS or RAS blend shall not
be used in Department projects. All test data and acceptance ranges shall be sent to the
District for evaluation.

1031.05 Quality Designation of Aggregate in RAP/FRAP.

(a)

RAP. The aggregate quality of the RAP for homogeneous and conglomerate stockpiles
shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are
designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Class | binder, Superpave/HMA (High ESAL) binder, or (Low ESAL)

IL-19.0L binder mixtures are designated as containing Class C quality coarse
aggregate.
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(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Coarse and fine
FRAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a
maximum tonnage of 5000 tons (4500 metric tons). The Contractor shall obtain a
representative sample witnessed by the Engineer. The sample shall be a minimum of
50 Ib (25 kg). The sample shall be extracted according to lllinois Modified AASHTO T 164
by a consultant laboratory prequalified by the Department for the specified testing. The
consultant laboratory shall submit the test results along with the recovered aggregate to
the District Office. The cost for this testing shall be paid by the Contractor. The District
will forward the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval
Testing, according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications.

1031.06 Use of RAP/FRAP and/or RAS in HMA. The use of RAP/FRAP and/or RAS shall
be the Contractor’s option when constructing HMA in all contracts.

(a) RAP/FRAP. The use of RAP/FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles. Homogeneous RAP stockpiles containing steel slag will be
approved for use in all HMA (High ESAL and Low ESAL) Surface and Binder Mixture
applications.

(3) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which
the coarse aggregate is Class B quality or better. FRAP from Conglomerate stockpiles
shall be considered equivalent to limestone for frictional considerations. Known
frictional contributions from plus #4 (4.75 mm) homogeneous FRAP stockpiles will be
accounted for in meeting frictional requirements in the specified mixture.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP,
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or
better.

(5) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, homogeneous, or conglomerate.

(6) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in Article 1031.06(c)(1) below for a given Ndesign.
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(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0 percent by weight

of the total mix.

(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the Max RAP/RAS ABR table listed below for the given Ndesign.

RAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures RAP/RAS Maximum ABR %
1/, 2/
Ndesign Binder/Leveling Surface Polymer Modified
Binder

30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28). If warm mix
asphalt (WMA) technology is utilized and production temperatures do not exceed
275 °F (135 °C), the high and low virgin asphalt binder grades shall each be
reduced by one grade when RAP/RAS ABR exceeds 25 percent (i.e. 26 percent
RAP/RAS ABR would require a virgin asphalt binder grade of
PG 64-22 to be reduced to a PG 58-28).
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(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the FRAP/RAS table listed below for the given Ndesign.

FRAP/RAS Maximum Asphalt Binder Replacement (ABR) Percentage

HMA Mixtures FRAP/RAS Maximum ABR %
1/, 2/
Ndesign Binder/Leveling Surface Polymer Modified ¥4
Binder

30 50 40 10
50 40 35 10
70 40 30 10
90 40 30 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR would
require a virgin asphalt binder grade of PG 64-22 to be reduced to a
PG 58-28). If warm mix asphalt (WMA) technology is utilized and production
temperatures do not exceed 275 °F (135 °C), the high and low virgin asphalt binder
grades shall each be reduced by one grade when FRAP/RAS ABR exceeds
25 percent (i.e. 26 percent ABR would require a virgin asphalt binder grade of PG 64-
22 to be reduced to a PG 58-28).

3/ For SMA the FRAP/RAS ABR shall not exceed 20 percent.
4/ For IL-4.75 mix the FRAP/RAS ABR shall not exceed 30 percent.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) RAP/FRAP and/or RAS. RAP/FRAP and/or RAS mix designs shall be submitted for
verification. If additional RAP/FRAP and/or RAS stockpiles are tested and found that no
more than 20 percent of the results, as defined under “Testing” herein, are outside of the
control tolerances set for the original RAP/FRAP and/or RAS stockpile and HMA mix
design, and meets all of the requirements herein, the additional RAP/FRAP and/or RAS
stockpiles may be used in the original mix design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.
The RAP, FRAP, and RAS stone bulk specific gravities (Gsp) shall be according to the
“Determination of Aggregate Bulk (Dry) Specific Gravity (Gsy,) of Reclaimed Asphalt Pavement

(RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test
Procedures for Materials.
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1031.08 HMA Production. HMA production utilizing RAP/FRAP and/or RAS shall be as
follows.

(@)

(c)

RAP/FRAP. The coarse aggregate in all RAP/FRAP used shall be equal to or less than
the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system
to remove or reduce oversized material.

If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the
Contractor shall cease production of the mixture containing RAP/FRAP and either switch
to the virgin aggregate design or submit a new RAP/FRAP design.

RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
+ 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.

RAP/FRAP and/or RAS. HMA plants utilizing RAP/FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAP/FRAP/RAS in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.
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g.

h.
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Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to
the nearest 0.1 percent.

Aggregate and RAP/FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAP/FRAP are
printed in wet condition.)

(2) Batch Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAP/FRAP/RAS weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAP/FRAP/RAS material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP in aggregate surface course (temporary access entrances only) and aggregate
wedge shoulders, Type B shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”
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SLOPED METAL END SECTION FOR PIPE CULVERTS (BDE)
Effective: January 1, 2018

Description. This work shall consist of furnishing and installing sloped metal end sections and
sloped metal end sections with traversable pipe grate for pipe culverts. Work shall be according
to Section 505 and 542 of the Standard Specifications except as modified herein.

Materials. Materials shall be according to the following:

(a) Sloped Metal End Section. The sloped metal end sections shall be fabricated of steel and
all component parts shall be of the same material. The base metal, bolts, and spelter
coating shall be according to AASHTO M 36 (M 36M). Toe plates shall be furnished and
the metal thickness shall be the same as that used in the end section.

(b) Traversable Pipe Grate. Traversable pipe grate components shall be according
ASTM A 53, (Type E or S), Grade B, or ASTM A 500 Grade B, standard weight Schedule
40. All steel components of the grating system shall be galvanized according to
AASHTO M 111 or M 232 as applicable.

CONSTRUCTION REQUIREMENTS

General. Fabrication shall be according to the dimensions and details shown on Highway
Standard 542411 or 542416.

Assembly, hardware, and rods for sloped metal end sections shall be according to the
manufacturer’s specifications.

Galvanizing, assembly, and hardware for traversable pipe grate shall be according to the
manufacturer’s specifications.

Method of Measurement. This work will be measured for payment as each, with each end of
each culvert being one each.

Basis of Payment. This work will be paid for at the contract unit price per each for SLOPED
METAL END SECTION, STANDARD 542411, SLOPED METAL END SECTION WITH GRATE,
STANDARD 542411, SLOPED METAL END SECTION, STANDARD 542416, or SLOPED
METAL END SECTION WITH GRATE, STANDARD 542416, of the pipe diameter and slope
specified.
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STEEL COST ADJUSTMENT (BDE)
Effective: April 2, 2004 Revised: August 1, 2017

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate with their bid whether or not this special provision will be
part of the contract. Failure to indicate “Yes” for any item of work will make that item of steel
exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used
in the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in have a
contract value of $10,000 or greater.

The adjustments shall apply to the above items when they are part of the original proposed
construction, or added as extra work and paid for by agreed unit prices. The adjustments shall
not apply when the item is added as extra work and paid for at a lump sum price or by force
account.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by this
special provision. The Department reserves the right to verify submitted quantities.
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Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIy — MPIL

Where: MPIuw=  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI. = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting for work paid for at the contract price;
or for the month the agreed unit price letter is submitted by the Contractor for
extra work paid for by agreed unit price,. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIly in excess of five percent, as calculated
by:

Percent Difference = {(MPIl. — MPIu) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made for
fluctuations in the cost of the steel as described herein. No adjustment will be made for changes
in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for completion
of the entire contract.
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Item

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 - 15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m)
39 Ib/ft (58 kg/m)
53 Ib/ft (79 kg/m)
52 Ib/ft (77 kg/m)

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)

Effective: April 2, 2018

Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;

(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE

utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting

system within 21 days of making the payment.”
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Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

“This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012

Revise Article 703.02 of the Standard Specifications to read:

Revised: April 1, 2017

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type | and Type Il ............
(b) Paint Pavement Markings ..........ccccccooeeioiiiiiiiiiiennns
(c) Pavement Marking Tape, Type IV ....ccccoiieiiiiiiiiiinnns

........................................... 1095.06
........................................... 1095.02
........................................... 1095.11"

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type lll or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”
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Revise Article 703.07 of the Standard Specifications to read:

“703.07 Basis of Payment. This work will be paid for as follows.

a)

b)

Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”

Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Ill requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a

mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.
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(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R,

Color R. 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59

*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer’'s name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”

162



FAU Route 6659 (Farmington Rd)
Project STP-DB7C(904)

Section 11(N,BR-1,RS-4,W-1)
Peoria County

Contract No. 68185

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 4. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this Training
Special Provision is made applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used, the
Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction
applications. Training in the laborer classification may be permitted provided that significant and
meaningful training is provided and approved by the lllinois Department of Transportation and the
Federal Highway Administration. Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.
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Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

Method of Measurement: The unit of measurement is in hours.

Basis of Payment: This work will be paid for at the contract unit price of $15.00 per hour for each
utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE). The
estimated total number of hours, unit price, and total price must be included in the schedule of
prices for the Contract submitted by Contractor prior to beginning work. The initial number of TPG
trainees for which the incentive is available for this contractis _ 4 .
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The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.
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TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE)
Effective: November 1, 2018

Revise Article 631.04 of the Supplemental Specifications to read:

“631.04 Traffic Barrier Terminal, Type 1 Special (Tangent) and Traffic Barrier Terminal,
Type 1 Special (Flared). These terminals shall be on the Department’s qualified product list.

The terminal shall be installed according to the manufacturer’s specifications. The beginning
length of need point of the terminal shall be placed within 12 ft 6 in (3.8 m) of the length of need
point shown on the plans.

The terminal shall be delineated with a terminal marker direct applied. No other guardrail
delineation shall be attached to the terminal section.”

Revise the first paragraph of Article 631.12 of the Standard Specifications to read:

“631.12 Method of Measurement. The various types of traffic barrier terminals will be
measured for payment, complete in place, in units of each. The pay limit between the traffic
barrier terminal and the adjacent guardrail shall be as shown on the plans, except for the following:

(a) Traffic Barrier Type 1, Special. The pay limit for a traffic barrier, Type 1 special shall be
as shown on the manufacturer’s drawing(s).

(b) Traffic Barrier Type 10. The pay limit for the traffic barrier terminal, Type 10 shall be at
the centerline of the end shoe splice.”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.
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Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.
Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating and
approval to produce HMA according to the current Bureau of Materials and Physical Research
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once approved, the
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all
plant modifications. The plants shall not be used to produce mixtures concurrently for more than
one project or for private work unless permission is granted in writing by the Engineer. The plant
units shall be so designed, coordinated and operated that they will function properly and produce
HMA having uniform temperatures and compositions within the tolerances specified. The plant
units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or weigh
system to maintain correct proportions for all rates of production and batch sizes.”

Mix Design Verification.
Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”
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Construction Requirements.
Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). WMA
shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip will
not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723” within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.
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STORM WATER POLLUTION PREVENTION PLAN (BDE 2342)

llinois Department ; ;
@ of Transportation Storm Water Pollution Prevention Plan

Route Marked Route Section

|FAU 6659 | [Farmington Road | [11(N.BR-1,RS-4,W-1) [
Project Number County Contract Number
|STP-DB7C(904)/D-94-073-01 | |Peoria | |e8185 |

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issues by the lllinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete.
| am aware that there are significant penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Print Name Title Agency
IKensiI A. Garnett, P.E. l | Region Three Engineer [ |1[Iin0is Dept. of Transportation —|
Signature Date

ewat A Hanmett (S 0%=-lle-201

I. Site Description

A. Provide a description of the project location (include latitude and longitude):

This project is located on FAP Route 6659 (Farmington Road) over Kickapoo creek, located
approximately 0.75 mile west of the corporate limits of West Peoria in Peoria County.

Latitude - 40D 42M 00S North; Longitude = 89D 39M 14S West

B. Provide a description of the construction activity which is subject of this plan:

The project will include the removal and replacement of 2,369 feet of FAP Route 6659 (Farmington
Road), 1,620 feet of CH 51 (Kickapoo Creek Road), and a 4-span bridge replacement over Kickapoo
Creek. Construction items include hot-mix asphalt pavement, PCC base course, aggregate subbase,
hot-mix asphalt and aggregate shoulders, guardrail, drainage structures, erosion control, signage,

pavement markings and all incidental collateral work necessary to complete the project as shown on the
plans.

C. Provide the estimated duration of this project:
24 months _l

D. The total area of the construction site is estimatedtobe ~ 13-8  acres.

The total area of the site estimated to be disturbed by excavation, grading or other activitiesis 5.3  acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

0.60

F. List all soils found within project boundaries. Include map unit name, slope information and erosivity:

Printed 08/14/18 Page 1of 9 BDE 2342 (Rev. 09/29/15)
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Map Unit Symbol Map Unit Name Acres in AOI Percent of AOI

134C2 Camden silt loan, 5% to 10% 1.9 21.0%
percent slopes eroded

533 Urban land 2.2 24.8%

549G Marseilles silt loam, 35% to 60% 0.8 9.5%
percent slopes

8028 Orthents loamy, undulating 0.1 0.8%

3028A Jules silt loam, 0% to 2% percent 3.9 43.9%

slopes frequently flooded 3.9-43.9%

Totals for Area of Interest 88 100.0%

G. Provide an aerial extent of wetland acreage at the site:

The National Wetlands Inventory Map produced by the U.S. Fish and Wildlife Service shows wetland
areas associated with Kickapoo Creek and its floodplain. Through field investigations performed by the
lllinois Natural History Survey (INHS), it was determined that these wetlands were outside the project
study limits. However, the INHS identified one unmapped wetland site (Site 2), consisting of several
small wet depressions within a larger, previously disturbed upland area, within the project study limits.
This wetland site was dominated by Blunt Broom Sedge (Carex tribuloides), Switchgrass (Panicum
virgatum), Reed Canary Grass (Phalaris arundinacea), and Kentucky Bluegrass (Poa pratensis). The
FQI was determined to be 9.2, indicative of poor natural quality. Based on current design plans,
approximately 0.085 acre of wetland complex will fall within the construction limits along the north side of
Farmington Road and will require mitigation.

H. Provide a description of potentially erosive areas associated with this project:

Initial removal of topsoil and existing vegetation to construct embankment, regrading ditches, and
removal of the existing structure.

1. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g.
steepness of slopes, length of scopes, etc.):

STAGE 1 - South side of Farmington Road will be widened with 1:4 side slopes, and riprap ditch will be
re-aligned and reconstructed west of Kickapoo Creek Road.

STAGE 2 - North side of Farmington Road will be raised and widened, and new ditches cut with
foreslopes ranging from 1:4 to 1:3 and backslopes at 1:2. North leg of Kickapoo Creek Road will

STAGE 3 - A portian of the South leg of Kickapoo Creek Road will be constructed on a new alignment
with embankment and ditches with slopes ranging from 1:4 to 1:3.

STAGE 4 - South side of Farmington Road will be constructed to new profile grade with side slopes
ranging from 1:4 to 1:3. The remaining portion of the south leg of Kickapoo Creek Road will be removed
and reconstructed with side slopes ranging from 1:4 to 1:3.

STAGE 5 - North side of Farmington Road temporary widening will be removed and replaced with
shoulders at 4%.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent off site sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

Printed 08/156/18 Page 2 of & BDE 2342 (Rev. 09/29/15)
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K. Identify who owns the drainage system (municipality or agency) this project will drain into:
|IIIinois Department of Natural Resources |

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.
|nfa |

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

|Kickap00 Creek is a tributary of the lllinois River. ‘

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

All current established vegetation outside of the project area will be maintained. Stream work within limits
of proposed bridge will be protected with riprap.

0. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

<] Floodplain

Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load {TMDL) for sediment, total suspended solids, turbidity, or siltation
Applicable Federal, Tribal, State or Local Programs

Other

I o

1. 303{d) Listed receiving waters (fill out this section if checked above):
| n/a |

a. The name(s) of the listed water body, and identification of all pollutants causing impairment:

|n!a —l

b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment
resulting from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall
event:

]n!a |

c. Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
[nla ]

d. Provide a description of the location(s} of any dewatering discharges to the MS4 and/or water body:
lnf’a |

2, TMDL {fill out this section if checked above)
a. The name(s) of the listed water body:
| nfa i
b. Provide a description of the erosion and sediment control strategy that will be incorporated into the site
design that is consistent with the assumptions and requirements of the TMDL:
| nia |

c¢. If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet the allocation:

| n/a !

P. The following pollutants of concern will be associated with this construction project:

K] Soil Sediment [ Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
Printed 08/15/18 Page 3 of 9 BDE 2342 (Rev. 09/29/15)
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[ Concrete [ Antifreeze / Coolants

Bd Concrete Truck waste Waste water from cleaning construction equipment
P4 Concrete Curing Compounds [] Other (specify)

[l Solid waste Debris [ Other (specify)

[l Paints ] Other (specify)

[7 Solvents [] Other (specify)

B4 Fertilizers / Pesticides [] Other (specify)

Il. Controls

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed, and maintained to:
1. Minimize the amount of soil exposed during construction activity;
2. Minimize the disturbance of steep slopes;
3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment
removal and maximize storm water infiltration, unless infeasible;
4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including
site- specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is
preserved where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include
but are not limited to: temparary seeding, permanent seeding, mulching, geotextiles, sodding, vegetative buffer
strips, protection of trees, preservation of mature vegetation, and other appropriate measures. Except as provided
below in lI(B)(1) and II{(B)(2), stabilization measures shall be initiated immediately where construction activities have
temporarily or permanently ceased, but in no case more than one (1)} day after the construction activity in that
portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not ocecur for a period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be
initiated as soon as practicable.
2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a
temporary stabilization method can be used.
The following stabilization practices will be used for this project:
(4] Preservation of Mature Vegetation X Erosion Centrol Blanket / Mulching

[0 Vegetated Buffer Strips [J Sodding

[ Protection of Trees [ Geotextiles
(< Temporary Erosion Control Seeding [] Other (specify)
[0 Temporary Turf (Seeding, Class 7) [J Other {specify)
[ Temporary Mulching [] Other (specify)
(<] Permanent Seeding [ Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

Printed 08/15/18 Page 4 of 9 BDE 2342 (Rev. 09/29/15)
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Temporary Erosion Confrol Seeding will be applied to all bare areas every seven (7) days to minimize the
amount of exposed surface areas. Earth stockpiles shall be temporarily seeded if they are to remain
unused for more than 14 days. Within construction limits, areas which may be susceptible to erosion as
determined by the Engineer shall remain undisturbed until full scale construction is underway to prevent
unnecessary soil erosion. Bare or sparsely vegetated ground in highly erodible areas as determined by
the Engineer shall be temporarily seeded at the beginning of construction where no construction activities
are expected within seven (7) days.

Permanent Seeding - Seeding, Classes 2A, 3 and 4 will be installed per IDOT specifications.

Erosion Control Blankets - Erosion Control Blankets will be installed over fill slopes that exceed 1:3
slopes.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed:

Permanent seeding will provide stabilization to all disturbed earth surfaces after construction activities
have been completed. All foot and vehicle traffic will be kept off the stabilized areas after construction to
allow for sufficient growth before being disturbed.

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants
from exposed areas of the site. Such practices may include but are not limited to: perimeter erosion barrier, earth
dikes, drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm
drain inlet protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent
sediment basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following stabilization practices will be used for this project:

Perimeter Erosion Barrier [[] Rock Outlet Protection
Temporary Ditch Check X Riprap

Storm Drain Inlet Protection [] Gabions

[] Sediment Trap [ Slope Mattress

[[] Temporary Pipe Slope Drain [[] Retaining Walls

[ Temporary Sediment Basin [ Slope Walls

[] Temporary Stream Crossing ] Concrete Revetment Mats
[] Stabilized Construction Exits [] Level Spreaders

[ Turf Reinforcement Mats [] Other (specify)

[] Permanent Check Dams [] Other (specify)
Permanent Sediment Basin [C] Other (specify)
Aggregate Ditch [ Other (specify)

[] Paved Ditch [] Other (specify)

Describe how the structural practices listed above will be ufilized during construction:

Printed 08/15/18 Page 50f 8 BDE 2342 (Rev. 09/29/15)
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Perimeter erosion barrier will be established at the project limits prior to commencement of construction
activities.

Temporary ditch checks consisting of IDOT approved materials will be installed in drainage ditches at the
locations shown on the plans.

Storm drain inlet protection will be installed on the upstream ends of drainage pipes and in all drainage
inlets.

Riprap with filter fabric will be used at various locations to provide outlet protection in downstream
waterways and provide protection for slopes under the bridge.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Temporary erosion control measures will be left in place until sufficient vegetation has been established.
Riprap will dissipate flow of runoff and reduce erosiveness of the soil.

D. Treatment Chemicals
Will polymer flocculents or treatment chemicals be utilized on this project: [] Yes [X] No

If yes above, identify where and how polymer flocculents or treatment chemicals will be utilized on this project.
nl/a

E. Permanent Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur
after construction operations have been completed. The installation of these devices may be subject to Section 404
of the Clean Water act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
{Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design & Environment Manual. If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
below.

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:
No additional storm water controls are warranted on this project. |

F. Approved State or Local Laws: The management practices, controls, and provisions contained in this plan will be
in accordance with IDOT specifications, which are at least as protective as the requirements contained in the lllinois
Environmental Protection Agency's lllinois Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described ar
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans,
site permits, storm water management site plans or site permits approved by local officials that are applicable to
protecting surface water resources are, upon submittal of an NOJ, to be authorized to discharge under the Permit
ILR10 incorporated by reference and are enforceable under this permit even if they are not specifically included in
the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water
management plans approved by local officials:

All management practices, controls and other provisions required in this plan will comply with the current
"Standard Specifications for Road and Bridge Construction” Manual published by IDOT.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the

Printed 08/15/18 Page G of 8 BDE 2342 (Rev. 09/29/15)
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Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer
a Contractor Certification Statement, BDE 2342a.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Mobilization time frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrancesfexits)

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical

storage, refueling locations, etc.)

* Paving, saw-cutting, and any other pavement related operations

+ Major planned stockpiling operations

+ Time frame for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

+ Permanent stabilization activities for each area of the project

2. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of BMPs to be used when applicable:

» Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to

be used and how they will be maintained.

Material delivery, Storage, and Use - Discuss where and how materials including chemicals, concrete

curing compounds, petroleum products, etc. will be stored for this project.

Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs

will be used to prevent pollution of storm water from stockpiles.

» Waste Disposal - Discuss methods of waste disposal that will be used for this project.

+ Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill {chemicals,

concrete curing compounds, petroleum, etc.).

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities

to be used on this project and how they will be signed and maintained.

+ Litter Management - Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

+ Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

-

» Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure
sediments will not leave the construction site.

+ Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and
provide the Resident Engineer with Material Safety Data Sheets. Describe procedures on how the
chemicals will be used and identify who will be responsible for the use and application of these
chemicals. The selected individual must be trained on the established procedures,

+ Additional measures indicated in the plan.

. Maintenance
When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be Contractor's responsibility to attain maintenance guidelines for any manufactured BMPs
which are to be installed and maintained per manufacture's specifications.

The Resident Engineer will conduct regular inspections described in section IV and the "Erosion and
Sediment Control Field Guide for Construction Inspection” published by IDOT.

IV. Inspections
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Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2258). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate [EPA Field Operations Section office by e-mail at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “incidence of Non-Compliance" {ION) report for the identified violation within five (5) days
of the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

Additional Inspections Required:

n/a —|

V. Failure to Comply

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor andfor penalties under the Permit ILR10 which could be passed on to the Contractor.
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llinois Department e
of T tation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractors/subcontractor completing this form.

Route Marked Route Section

[FAU Route 6659 | |Farmington Road | [110NBR-1,RS-4,W-1 ]
Project Number County Contract Number
|STP-DB7C(904)/D-94-073-01 | [Peoria | |e8185 |

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
] Sub-Contractor

Print Name Signature

Title Date

I | | |

iName of Firm Telephone |
|

Street Address City/State/Zip

| | ]

Items which the Contractor/subcontractor will be responsible for as required in Section 11.G. of SWPPP:
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Map Unit Legend

Peoria Gounty, lllinois (IL143)
Map Unit Symbol Map Unit Name Acres in AOI Percent of AQI
134C2 Camden silt loam, Sto 10 19 21.0%
percent slopes, eroded
533 Urban land il 24.8%
549G Marseilles silt loam, 35 to 60 08 9.5%
percent slopes
2028 Orthents, loamy, undulating 0.1 08%
30284 Jules silt loam, O to 2 percent 39 43.9%
slopes, frequently flooded
Totals for Area of Interest 8.8 ‘H:I{J.D'ig
usDa  Natural Resources Web Soil Survey 512212017
=8 Conservation Service Mational Cooperative Soil Survey Page 3of 3
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each



classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a

separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..



(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice

performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).



Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one

and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and



(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:



a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,”
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.
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j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal,” and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of



Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok koK Kk

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok kK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
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Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.
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Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as
amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such
additional statutes as may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the
Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe
benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions
of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction projects to laborers and
mechanics of the specified classes engaged on contract work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of
29 CFR Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for
performance of the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and
29 CFR Part 5. The wage rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by
contractors and subcontractors to laborers and mechanics.
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