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1.58’1.58’
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1.  SCALE TO NOT ARE SECTIONSTYPICAL

2.  OF MIN 6’ TYPICALLY PLANS, ROADWAY THE ON INDICATEDAS

  OF SLOPE CROSS A HAVE MUST WIDTH SIDEWALKPROPOSED

 LESS. OR1:64

3.  1.4% BETWEEN VARIES SLOPE CROSS ROADWAY LOCALTYPICAL

 PLAN GRADING AND ROADWAY SEE PLANS. THE ON INDICATED AS 3.6%AND

 TRANSITIONS. SLOPE ROADWAY FORDETAILS

4.  JOINTS CONTRACTION TRANSVERE HAVE SHALL COURSE BASEPCC

 PCC FOR BID FOR PRICE IN (INCLUDED SPACING. MAXIMUM 20’ AAT

 COURSE)BACE

PGLPGL

VARIES
EXISTING

E
X
_

R
O

W

A  COURSE SURFACE HMA 1/2’’1

B  BINDER AND LEVEL1’’

C  BASE PCC10’’

D SUBBASE

E   TYPE GUTTER AND CURBCOMB.

 (SPECIAL)BV.12

F  (5") SIDEWALKPCC

5
7

8

EAST PAVMENT CONNECTOR (HMA) STA. 8415+45.88 TO 8415+55.88

WEST PAVEMENT CONNECTOR (HMA) STA. 8411+58.80 TO 8411+68.80

EAST APPROACH SLAB STA. 8415+15.88 TO STA. 8415+45.88

WEST APPROACH SLAB STA. 8411+68.80 TO STA. 8411+98.80

BRIDGE OMISSION  (STA. 8411+98.80 TO 8415+15.88)

1  COURSE, SURFACE ASPHALTHOT-MIX

 3/4’’  1 N70, "D", MIX

2  1/2’’ 1 N70, METHOD), (MACHINE BINDERLEVELING

3 PORTLAND CEMENT CONCRETE BASE COURSE 10"

4 SUBBASE GRANULAR MATERIAL, TYPE B 6’’

5  INCH 5 SIDEWALK CONCRETE CEMENTPORTLAND

6 PORTLAND CEMENT CONCRETE SIDEWALK, SPECIAL

7 SUBBASE GRANULAR MATERIAL, TYPE B 4’’

8  (CDOT) V.12 B TYPE GUTTER AND CURBCOMBINATION

9  PRICE IN (INCLUDED C-C 30’’ AT LONG 30’’ BARS, TIE#4

 COURSE) BASE PCC FORBID

10  PRICE IN (INCLUDED C-C 30’’ AT LONG 18’’ BARS, TIE#5

 GUTTER) AND CURB PCC FORBID

& VARIES
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VARIES
9.5’ &

10.5’|

& VARIES VARIES
9.5’ &

DETAIL B

STA. 8415+45.88 LT TO STA. 8416+52.52 LT
STA. 8411+46.64 RT TO STA. 8411+68.80 RT

RIGHT SIDE OPPOSITE
LEFT SIDE SHOWN

DETAIL A

SEE DETAIL B
SEE DETAIL A

SEE DETAIL B

SEE DETAIL A

SEE DETAIL B

   SEE NOTE 3

   SEE NOTE 2* 
* *    SEE NOTE 3

   SEE NOTE 2* 
* * 

VARIES
1.5% &

* 
VARIES
1.5% &

VARIES
1.5% &

VARIES
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**** ** ** * * * 
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1.    ADAMS, TO RAMP SB I-90/94, SB & (NB BASELINESPROPOSED

  ADAMS) TO RAMP ENTRANCE AND MADISON TO RAMP EXIT SW,RAMP

 OTHERS. BY FUTURE IN USED BE WILL AND ONLY INFORMAION FOR SHOWNARE

1   PAVEMENTTEMPORARY

2  PERMANENTLY) REMAIN (TO BARRIER CONCRETETEMPORARY

3  6" SHOULDERS, ASPHALTHOT-MIX

4  COURSE, SURFACE ASPHALTHOT-MIX

MIX "D", N70,  1 3/4’’

5  M-6.24 TYPE GUTTER, AND CURB CONCRETECOMBINATION

6 PIPE UNDERDRAIN 4" (SPECIAL)

7 CONCRETE GUTTER, TYPE B

8

9

SEEDING, CLASS 2A

TOPSOIL FURNISH AND PLACE, 4’’
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EXISTING ABUTMENT
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PROPOSED MONROE STREET BRIDGE

(SEE STRUCTURAL PLANS)
SN 016-2054 WEST ABUTMENT 

(REMOVED)
EXISTING ABUTMENT

(REMOVED)
EXISTING ABUTMENT

(SEE STRUCTURAL PLANS)
SN 016-1700 PIER 1 (SEE STRUCTURAL PLANS)

SN 016-1700 PIER 2

(SEE STRUCTURAL PLANS)
SN 016-1700 PIER 3

(SEE STRUCTURAL PLANS)
SN 016-2054 EAST ABUTMENT

F
I F
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E I C

19

N.T.S.

3

F

3

MAINLINE I-90 / 94

TYPICAL SECTIONS

1
1

1
1

EXISTING MONRE STREET BRIDGE

5

AT MONROE ST

NB & SB I-90/94 EXPRESSWAY

EXISTING MAINLINE TYPICAL SECTION

AT MONROE ST

NB & SB I-90/94 EXPRESSWAY
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EXISTING PIER 1 EXISTING PIER 2

EXISTING PIER 3

F

MOUNTABLE CURB AND GUTTER

PORTLAND CEMENT CONCRETE SIDEWALK

CONTINUOUSLY REINFORCED PCC PAVEMENT

10’’ PCC BASE COURSE

4’’ HMA SURFACE AND BINDER

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.24

CONCRETE BARRIER

HMA SHOULDER, DEPTH UNKNOWN

SUBBASE GRANULAR MATERIAL, 12"

CONTINUOUSLY REINFORCED PCC PAVEMENT, 7"

HOT-MIX ASPHALT PAVEMENT, 5" TO 11’’

A
BB

A

A
B

A
B

EXISTING PIER 1 (REMOVED)

EXISTING PIER 2 (REMOVED)
EXISTING PIER 3 (REMOVED)

PROPOSED PIER 3 

PROPOSED PIER 2 

PROPOSED PIER 1 

NOTES

3

STA. 32+19.39

EXISTING SB I-90/94

STA. 32+19.53

EXISTING NB I-90/94

STA. 32+19.39

EXISTING SB I-90/94

STA. 32+19.53

EXISTING NB I-90/94

H5
1

NB I-90/94
EXIST. \

NB I-90/94
PROP. \

SB I-90/94
EXIST. \

PROP. \
NB C-D

ROAD
NB I-90/94
EXIST. \EXIST. \

SB I-90/94

RAMP SW/
RAMP SE

SB I-90/94
ENTRANCE RAMP

SB MADISON 
SB EXIT 

RAMP
 TO ADAMS

SB EXIT
 RAMP 

TO JACKSON

MADISON
NB EXIT TO 

PROP. \
SB RAMP

TO ADAMS

PROP. \
ENTRANCE RAMP

TO MADISON

PROP. \
ENTRANCE
RAMP TO 

ADAMS

PROP. \
EXIT RAMP

TO MADISON
RAMP SE
(CLOSED)

ENTRANCE RAMP
NB ADAMS

ENTRANCE RAMP
NB ADAMS

SB EXIT
 RAMP 

TO JACKSON
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20

N.T.S.

NB I-90/94

1.00%

(SEE STRUCTURAL PLANS)
SN 016-Z019 RETAINING WALL 29

6

7

NORTHBOUND

EXISTING FENCE

ALLEY

C

B
AC

NB I-90/94

9

(EXIST. I-90/94 NB)

STA. 30+34.85 TO 31+84.26

(EXIST. I-90/94 NB)

STA. 30+34.85 TO 31+84.26

MAINLINE I-90 / 94 AT RETAINING WALL 29

TYPICAL SECTIONS 

NB I-90/94 EXPRESSWAY

PROPOSED MAINLINE TYPICAL SECTION

K

J

I

H

G

F

E

D

C

B

A

K

K

TO BE REMOVED
EXISTING RETAINING WALL

NB I-90/94 EXPRESSWAY

EXISTING MAINLINE TYPICAL SECTION

ALLEY

16’

16’

8

B A

MOUNTABLE CURB AND GUTTER

PORTLAND CEMENT CONCRETE SIDEWALK

CONTINUOUSLY REINFORCED PCC PAVEMENT

10’’ PCC BASE COURSE

4’’ HMA SURFACE AND BINDER

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-4.24

CONCRETE BARRIER

HMA SHOULDER, DEPTH UNKNOWN

SUBBASE GRANULAR MATERIAL, 12"

CONTINUOUSLY REINFORCED PCC PAVEMENT, 7"

HOT-MIX ASPHALT PAVEMENT, 5" TO 11"

10

NOTES

1

2

3

4

5

6

7

8

9

10

11

12

1112

CONCRETE CURB, TYPE B

SUBBASE GRANULAR MATERIAL, TYPE B 4"

TOPSOIL FURNISH AND PLACE, 4’’

SEEDING, CLASS 2A

PORTLAND CEMENT CONCRETE PAVEMENT 8’’ (JOINTED)

CONCRETE GUTTER, TYPE B

PIPE UNDERDRAIN 4" (SPECIAL)

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.24

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70,  1 3/4’’

HOT-MIX ASPHALT SHOULDERS, 6"

TEMPORARY CONCRETE BARRIER (TO REMAIN PERMANENTLY)

TEMPORARY PAVEMENT

10

1:
3

1.    ADAMS, TO RAMP SB I-90/94, SB & (NB BASELINESPROPOSED

  ADAMS) TO RAMP ENTRANCE AND MADISON TO RAMP EXIT SW,RAMP

 OTHERS. BY FUTURE IN USED BE WILL AND ONLY INFORMAION FOR SHOWNARE

2.  GRADING PROPOSED AND SECTIONS CROSSSEE

 SLOPE. AND LIMITS GRADING FORDETAIL

GUARDRAIL TO REMAIN
EXISTING FENCE AND

PROP. \
EXIT RAMP

TO MADISON

PROP. \
NB C-D

ROAD

PROP. \
ENTRANCE
RAMP TO 

ADAMS

NB I-90/94
PROP. \

NB I-90/94
EXIST. \

MADISON
NB EXIT TO 

NB I-90/94
EXIST. \

ENTRANCE RAMP
NB ADAMS
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3 1

1.58’

EXISTING 

PROPOSED

EXISTING TYPICAL SECTION

NOT TO SCALE 4 5 100+34.50

NOTES

MONROE STREET SB EXIT RAMP

STA. 100+34.50 TO STA. 100+94.05

LOOKING NORTH

SB EXIT RAMP
\ MONROE STREET

14’ 8’

25’ & VARIES

4’

VARIES
&

A

B

C

D

E   TYPE GUTTER AND CURB CONCRETECOMB.

F

G RETAINING WALL WITH RAILING

G

MIN.
1.0%

E

B

D
E

F

8

C

E
X
 

R
O

W

 

SB EXIT RAMP
\ MONROE STREET

14’ 8’

25’ & VARIES

4’

VARIES
&

G

MIN.
1.0%

10’’ PCC BASE COURSE

PCC SIDEWALK (5")

1’’ LEVELING BINDER

EXISTING TYPICAL SECTION

MONROE STREET SB EXIT RAMP

STA. 100+94.05 TO STA. 101+10.00

LOOKING NORTH

E
X
 

R
O

W

 

SB EXIT RAMP
\ MONROE STREET

14’ 8’ 4’

VARIES
&

MIN.
1.0%

PROPOSED TYPICAL SECTION

MONROE STREET SB EXIT RAMP

STA. 100+34.50 TO STA. 101+10.00

LOOKING NORTH

3

1.58’

 

2

4.42% TO 2.0%
VARIES

4.42% TO 2.0%
VARIES

10:1

TYPICAL SECTIONS ARE NOT TO SCALE

BETWEEN THE SIDEWALK AND THE TOP OF RETAINING WALL.

MINIMUM DISTANCE OF 2 INCHES SHALL BE MAINTAINED

A A

EXISTING GROUND

MONROE STREET SB EXIT RAMP

TYPICAL SECTIONS
21

101+10.00

11’

4’’ SUBBASE GRANULAR MATERIAL

4

5
7 6

VARIES
2.0% &

TIE BARS
AND RAILING TO REMAIN

EXISTING RETAINING WALL 

TIE BARS

PGL

VARIES 

25’ & VARIES

G

B V.12 (SPECIAL)

NOTE 2

1 PORTLAND CEMENT CONCRETE PAVEMENT  10" (JOINTED)

2  12" IMPROVEMENT SUBGRADEAGGREGATE

3 COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 

4 PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH

5   4" B TYPE MATERIAL, GRANULARSUBBASE

6  PRICE IN (INCLUDED C-C 18’’ AT LONG 36’’ BARS, TIE#6

 PAVEMENT) PCC FORBID

7   4" PLACE, AND FURNISHTOPSOIL

8 SEEDING, CLASS 2A

3.

FOR RAMP SLOPE TRANSITIONS.

SEE ROADWAY AND GRADING PLAN DETAILS

MEET EXISTING GRADE

SEE NOTE 3*

*
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NOT TO SCALE

TEMPORARY PAVEMENT DETAILS:

DETAIL A: FULL DEPTH TEMPORARY HMA PAVEMENT

2"

 
 

 
 

 

TEMPORARY PAVEMENT GENERAL NOTES:

HOT MIX ASPHALT MIXTURE REQUIREMENTS

 TYPEMIXTURE QMP

3.

2.

1.

3.

2.

1.

11"

11"

DETAIL B: TEMPORARY PCC PAVEMENT

PAVEMENT RECONSTRUCTION

I-90/94

TEMPORARY HMA PAVEMENT FOR

I-90/94

TEMPORARY PCC PAVEMENT FOR

DOES NOT REQUIRE DOWEL BARS.

THE REQUIREMENTS OF ARTICLE 1020 OF THE STANDARD SPECIFICATIONS.  TEMPORARY PCC PAVEMENT

PORTLAND CEMENT CONCRETE TEMPORARY PAVEMENT SHALL CONSIST OF CLASS PV CONCRETE MEETING

COURSE.

TEMPORARY HMA PAVEMENT SHALL CONSIST OF TWO ITEMS: HMA BINDER COURSE AND HMA SURFACE

THE CONTRACTOR SHALL HAVE THE OPTION OF USING HMA OR PCC SECTION FOR TEMPORARY PAVEMENT.

TEMPORARY PAVEMENT (IF HMA OPTION IS SELECTED BY CONTRACTOR)

I-90/94 AND INTERSTATE RAMPS

MONROE STREET

5 5

22

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70

TYPICAL SECTIONS

8"

8"

4% @ 70 GYR QC/QA

QC/QA

QC/QA

QC/QA

4% @ 70 GYR

I-90 /94 MAINLINE 

I-90 /94 AT MADISON STREET RAMPS & SHOULDERS

2"

 

DETAIL B: TEMPORARY PCC PAVEMENT

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70

4"

4"

8"

 
 

MADISON STREET RAMP

TEMPORARY HMA PAVEMENT FOR

8"

 
 

MADISON STREET RAMP

TEMPORARY PCC PAVEMENT FOR

2"

 

DETAIL B: TEMPORARY PCC PAVEMENT

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70

4"

4"

6"

 
 

8"

 
 

ADAMS STREET RAMP

TEMPORARY HMA PAVEMENT FOR

ADAMS STREET RAMP

TEMPORARY PCC PAVEMENT FOR

  QMP DESIGNATION: QUALITY CONTROL/QUALITY ASSURANCE (QC/QA) CONTROL FOR PERFORMANCE (QCP)

  HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70: 

  HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, (IL 9.5MM) 1 3/4’’.

4% @ 70 GYR

4% @ 70 GYR

I-90 /94 AT ADAMS STREET RAMPS & SHOULDERS

  HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5 MM): 2"

  LEVELING BINDER (MACHINE METHOD) N70, 1 1/2"

AIR VOIDS (%) @NDES

I-90/94 AND RAMPS HMA SHOULDER 6"

  HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, (IL 9.5MM) 2’’

  HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70, 4"

THAT APPLIES TO THE HMA MIXTURE.

QUALITY MANAGEMENT PROGRAM (QMP) IDENTIFIES THE PARTICULAR QUALITY CONTROL SPECIFICATION 

SPECIAL PROVISIONS.  FOR USE OF RECYCLED MATERIALS SEE DISTRICT ONE SPECIAL PROVISIONS.

NON-POLYMERIZED HMA THE "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED BY DISTRICT ONE

THE AC TYPE FOR POLYMERIZED HMA MIXTURES SHALL BE "SBS/SBR PG 76-22" AND FOR

THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

4% @ 70 GYR

4% @ 70 GYR

QC/QA

QC/QA

TEMPORARY PAVEMENT

PAID FOR AS 

SUB GRAN MAT B 8

PAID FOR AS

TEMPORARY PAVEMENT

PAID FOR AS 

SUB GRAN MAT B 8

PAID FOR AS

SUBBASE GRANULAR MATERIAL, TYPE B 8"

TEMPORARY PCC PAVEMENT

SUBBASE GRANULAR MATERIAL, TYPE B 8"

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

SUBBASE GRANULAR MATERIAL, TYPE B 4"

TEMPORARY PCC PAVEMENT

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

TEMPORARY PAVEMENT
PAID FOR AS 

SUB GRAN MAT B 4
PAID FOR AS

SUBBASE GRANULAR MATERIAL, TYPE B 4"

TEMPORARY PAVEMENT
PAID FOR AS 

SUB GRAN MAT B 4
PAID FOR AS

SUBBASE GRANULAR MATERIAL, TYPE B 4"

TEMPORARY PCC PAVEMENT

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

TEMPORARY PAVEMENT
PAID FOR AS 

SUB GRAN MAT B 4
PAID FOR AS

SUBBASE GRANULAR MATERIAL, TYPE B 4"

TEMPORARY PAVEMENT
PAID FOR AS 

SUB GRAN MAT B 4
PAID FOR AS
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 STMONROE 1693 145 586 4123 11 319 65

 I-90/94NB 27 38 100 114 168 316

 I-90/94SB 8 30 213 90 195 150 694

 RAMP EXIT STMONROE 188 74 295

 TOTALSREMOVAL 35 68 2194 145 864 4418 363 316 150 11 319 65 694
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MONROE ST 861 1,823 1,576 1,324 132 154 93 158 4,660 68 676 1,293 39

NB I-90/94 51 183 426 72

SB I-90/94 65 184 151

MONROE ST EXIT RAMP 229 33 157 188 146
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STATION
(FEET)

OFFSET
LT/RT  STEMSNO.  DIAMETERSIZE

DIAMETER

 UNITS6-15

  REMOVALTREE

 DIAMETER)IN

 UNITS 15(OVER

  REMOVALTREE

DIAMETER

 INCH1-10

  PRUNINGTREE

PRUNING

 ROOTTREE

FENCE

TEMPORARY
 GRATESTREE

INCH UNIT UNIT EACH EACH FOOT EACH

 I-90/94NORTHBOUND

29+89.25 120.90 RT 1 20 20

30+29.52 125.79 RT 1 12 12

30+75.44 117.86 RT 1 15 15

31+48.13 117.96 RT 1 18 18

 I-90/94SOUTHBOUND

31+63.02 103.22 LT 1 30 30

31+48.76 115.54 LT 1 8 8

 STREETMONROE

8409+87.03 25.43 RT 1 8 1 1 20 1

8410+17.87 25.77 RT 1 6 1 1 20 1

8410+44.38 25.41 RT 1 6 1 1 20 1

8410+49.82 25.83 RT 1 8 1 1 20 1

8409+92.97 25.64 LT 1 6 1 1 20 1

8410+18.07 25.63 LT 1 4 1 1 20 1

8410+43.02 25.58 LT 1 6 1 1 20 1

8410+68.21 25.35 LT 1 2 1 1 20 1

8410+97.85 25.07 LT 1 2 1 1 20 1

8411+23.09 25.47 LT 1 4 1 1 20 1

8416+04.09 25.11 LT 1 2 1 1 20 1

TOTALS 35 68 11 11 220 11
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EARTHWORK SCHEDULE

         3 3   NONE          

 

 
                              

SCHEDULE OF QUANTITIES 25

LOCATION  STATIONFROM  STATIONTO
EXCAVATION

EARTH
*EMBANKMENT

  SHRINKAGE)(15%

 

 EMBANKMENT INUSED

 BE TO*EXCAVATION

 MATERIALSUNSUITABLE

 OF DISPOSAL ANDREMOVAL

 (-)SHORTAGE

 OR (+)WASTE

 BALANCE

*EARTHWORK

TOPSOIL

EXISTING
UNDERCUT

 YDCU.  YDCU.  YDCU.  YDCU.  YDCU.  YDCU.

 NBI90/94 6345+25.00 6345+50.00 25.4 1.4 1.6 6.2 23.8

 29Wall 6345+50.00 6345+60.43 39.6 0.5 0.6 6.4 39.0

6345+60.43 6345+68.05 37.7 0.2 0.5 6.6 37.2

6345+68.05 6345+75.00 33.4 0.4 0.5 6.0 32.9

6345+75.00 6346+00.00 88.4 1.1 1.3 23.1 87.1

6346+00.00 6346+25.00 91.9 1.2 1.4 20.8 90.5

6346+25.00 6346+50.00 93.0 1.1 1.3 20.8 91.7

6346+50.00 6346+75.00 99.4 0.9 1.0 20.0 98.4

6346+75.00 6347+00.00 102.5 1.0 1.2 19.3 101.3

6347+00.00 6347+16.15 61.3 1.9 2.2 12.4 59.1

 ST.MONROE 8409+80.00 8410+00.00 16.7 0.0 0.0 0.0 16.7

8410+00.00 8410+45.44 44.6 0.0 0.0 0.0 44.6

8410+45.44 8410+50.00 4.0 0.0 0.0 0.0 4.0

8410+50.00 8411+00.00 45.4 0.0 0.0 0.0 45.4

8411+00.00 8411+26.16 23.7 0.0 0.0 0.0 23.7

8411+26.16 8411+36.68 7.1 0.0 0.0 0.0 7.1

8411+36.68 8411+50.00 6.3 1.7 2.0 0.0 4.3

8411+50.00 8411+98.30 11.6 24.2 27.8 0.0 -16.2

 OMISSIONBRIDGE

8415+16.38 8417+05.00

8415+16.38 8415+50.00 4.4 29.3 33.7 -29.3

8415+50.00 8415+53.06 0.9 3.0 3.5 -2.6

8415+53.06 8416+00.00 29.6 26.1 30.0 -0.4

8416+00.00 8416+19.88 18.0 0.0 0.0 18.0

8416+19.88 8416+36.66 15.8 0.0 0.0 15.8

8416+36.66 8416+50.00 14.3 0.0 0.0 14.3

8416+50.00 8416+69.24 21.7 0.0 0.0 21.7

8416+69.24 8417+00.00 34.7 0.0 0.0 34.7

8417+00.00 8417+03.00 2.8 0.0 0.0 2.8

8417+03.00 8417+05.00 1.6 0.0 0.0 1.6

 4) (NOTE UNDERCUTESTIMATED 30.2

EARTHWORK

TOTALS 976 94 109 142 30 867

NOTES:

1.  15% FACTOR SHRINKAGEESTIMATED

2.  ONLY. INFORMATION FOR SHOWN IS QUANTITY EMBANKMENTAPPROXIMATE

3.  ONLY. INFORMATION FOR SHOWN IS BALANCE EARTHWORKAPPROXIMATE

4.  ESTIMATED AN AND TOPSOIL FOR INTENDED IS MATERIALS UNSUITABLE OFREMOVAL

 WAS DEPTH  TOPSOIL APPROACH. ST. MONROE EACH ON DEEP 2’ UNDERCUT OF25’

 THICKNESS. 4" ATESTIMATED

5.  ITEM. PAY A NOT IS IT (*), ASTERISK AN WITH DENOTED IS ITEM ANWHERE

*SEE NOTES BELOW
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I 90/94 SB

ALIGNMENT, TIES AND BENCHMARKS

I 90/94 NB

DES PLAINES STREET

HALSTED STREET

IMPROVEMENT BEGINS
STA. 8409+80

CPT-139

CPT-107

\ PR NB I-90/94

~ HALSTED STREET

~ NB BYPASS

SB EXIT

~ ADAMS 

~ MADISON STREET

STA. 4149+13.91P-DES-CLSTA. 8418+02.82P-MON-CLM

STA. 8544+54.79P-MAD-NXSTA. 8415+06.22P-MON-CLL

STA. 6347+50.88P-NCD-NXSTA. 8414+83.22P-MON-CLK

STA. 8344+64.93P-ADM-NTSTA. 8414+65.35P-MON-CLJ

STA. 32+19.53E-KDR-NBSTA. 8414+18.03P-MON-CLI

STA. 6154+98.22P-KDR-NBSTA. 8413+84.17P-MON-CLH

STA. 8564+70.26P-MAD-STSTA. 8413+25.61P-MON-CLG

STA. 6206+52.23P-KBR-SBSTA. 8413+03.00P-MON-CLF

STA. 32+19.39E-KBR-SBSTA. 8412+89.87P-MON-CLE

STA. 1305+34.12P-CIR-SWSTA. 8412+35.37P-MON-CLD

STA. 8383+52.59P-ADM-SXSTA. 8412+13.27P-MON-CLC

STA. 100+00E-MON-SX STA. 8411+81.06P-MON-CLB
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(EISENHOWER EXPY)
WB I-290 

EB I-290 (EISENHOWER EXPY)

VAN BUREN STREET

NW RAMP

HARRISON STREET

RAMP

TAYLOR EXIT

~ HARRISON ST

IKE-EWB-00-1

EX CURVE

IKE-EWB-00-3

EX CURVE

IKE-EWB-00-2

EX CURVE

IKE-EEB-00-1

EX CURVE IKE-EEB-00-2

EX CURVE

CPT 181

P-TAY-ES-1

PR CURVE

EX \ NW RAMP

PR ~ PEORIA ST

PR \ VAN BUREN ST

EX \ WB I-290

EX \ EB I-290

179
CPT 301

CPT

MONUMENT ELEVATION

BM 1100 582.6782 SET "X" @ ~ OF EAST PIER @ ~ OF VAN BUREN ST.

BM 1140 579.3332

VAN BUREN ST.

SET "X" ON WESTERLY JAYWALL OF I-90 @ ~ OF

BM 1141 575.1320

OUTBOUND I-290 OVERPASS.

SET "X" ON WESTERLY JAYWALL OF I-90 @ ~ OF

BM 1142 575.9003

INBOUND I-290 OVERPASS.

SET "X" ON WESTERLY JAYWALL OF I-90 @ ~ OF

BM 1143 580.1100

OF HARRISON ST. OVERPASS.

SET "X" ON WESTERLY JAYWALL OF I-90 |35' SOUTH

BM 1144 585.7601

W. SIDE OF HARRISON. (CENTER OF 3 EAST BOLTS)

CHISEL "X" ON OVERHEAD SIGN BOLT. SIGN #D1.

BM 1145 586.1391

BM 1146 582.9574

I-90 | 200' S. OF PUMP/LIFT STATION.

CHISEL "X" ON WESTERLY BOLT OF H.M.L.P. ~ OF

| OPPOSITE SIGN #D4

SET "X" ON WESTERLY JAYWALL OF I-90 WESTBOUND

BM 1147 579.4454

INVESTIGATION SITE |35' N. OF E. I-90/94 SIGN.

SET "X" ON WESTERLY JAYWALL OF ACCIDENT

BM 1345 594.1988

ST. |200' S. OF S HARRISON ST.

"+" CUT WSW FLANGE BOLT FH W. SIDE DES PLAINES

BENCHMARKS
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EXISTING CURVE DATA PROPOSED CURVE DATA

EXISTING ALIGNMENTS

 EXPY) (EISENHOWER I-290 WBEX

POINT DESCRIPTION STATION NORTHING EASTING

POT 293+90.95 1,898,109.2305 1,165,314.6967

TS IKE-EWB-00-1B 322+24.26 1,898,195.6075 1,168,146.6931

PIS IKE-EWB-00-1B 323+57.62 1,898,199.6729 1,168,279.9836

SC IKE-EWB-00-1 324+24.26 1,898,198.2148 1,168,346.6517

PI IKE-EWB-00-1 325+38.06 1,898,195.7265 1,168,460.4198

CS IKE-EWB-00-1 326+51.59 1,898,179.7466 1,168,573.0875

PIS IKE-EWB-00-1A 327+18.26 1,898,170.3839 1,168,639.1010

ST IKE-EWB-00-1A 328+51.56 1,898,144.7784 1,168,769.9517

TS IKE-EWB-00-2B 329+78.32 1,898,120.4341 1,168,894.3575

PIS IKE-EWB-00-2B 331+11.67 1,898,094.8247 1,169,025.2278

SC IKE-EWB-00-2 331+78.32 1,898,085.4611 1,169,091.2512

PI IKE-EWB-00-2 332+11.06 1,898,080.8638 1,169,123.6666

CS IKE-EWB-00-2 332+43.79 1,898,077.3803 1,169,156.2204

PIS IKE-EWB-00-2A 333+10.47 1,898,070.2861 1,169,222.5160

ST IKE-EWB-00-2A 334+43.76 1,898,063.0562 1,169,355.6523

PC IKE-EWB-00-3 338+11.32 1,898,043.1252 1,169,722.6716

PI IKE-EWB-00-3 340+66.38 1,898,029.2947 1,169,977.3536

PT IKE-EWB-00-3 343+21.10 1,898,038.1489 1,170,232.2572

TS IKE-EWB-00-4B 352+47.24 1,898,070.2993 1,171,157.8387

POINT DESCRIPTION STATION NORTHING EASTING

POT 293+88.84 1,897,910.7311 1,165,300.7513

PC IKE-EEB-00-1 314+72.13 1,897,974.3410 1,167,383.0682

PI IKE-EEB-00-1 321+86.75 1,897,996.1608 1,168,097.3549

PT IKE-EEB-00-1 329+00.55 1,897,958.6150 1,168,810.9878

PC IKE-EEB-00-2 339+78.49 1,897,901.9806 1,169,887.4363

PI IKE-EEB-00-2 341+00.95 1,897,895.5464 1,170,009.7311

PT IKE-EEB-00-2 342+23.29 1,897,898.7017 1,170,132.1545

POT 344+82.35 1,897,905.3762 1,170,391.1241

PC IKE-EEB-00-3 353+59.49 1,897,927.9756 1,171,267.9805

EX EB I-290 (EISENHOWER EXPY)

PT

PI

IKE-EEB-00-3

IKE-EEB-00-3

356+05.32

354+82.42 1,897,931.1429

1,897,939.5781 1,171,513.5119

1,171,390.8707

PIS IKE-EWB-00-4B 353+47.25 1,898,073.7709 1,171,257.7841

POINT DESCRIPTION STATION NORTHING EASTING

POT 100+00.00 1,897,905.8769 1,170,411.1180

PI 104+85.81 1,897,848.1878 1,170,893.4859

PC CIR-EES-00-1 106+02.00 1,897,833.1375 1,171,008.7039

PI CIR-EES-00-1 107+84.38 1,897,812.0320 1,171,189.8610

EX ES RAMP

PROPOSED ALIGNMENTS

 STREET HARRISONPR

POINT DESCRIPTION STATION NORTHING EASTING

POT 7798+00.00 1,897,559.2104 1,170,301.2209

PI 7802+87.02 1,897,574.4743 1,170,788.0041

PC P-HAR-CL-1 7805+53.90 1,897,545.0894 1,171,053.2542

 STREET BUREN VANPR

POINT DESCRIPTION STATION NORTHING EASTING

POT 8100+00.00 1,898,259.3220 1,166,490.9835

PI 8125+63.42 1,898,338.2206 1,169,053.1845

PI 8146+24.60 1,898,397.0221 1,171,113.5263

POT 8171+35.75 1,898,460.2841 1,173,623.8877

POINT DESCRIPTION STATION NORTHING EASTING

POT 1,170,498.7199

1,899,287.4618 1,170,446.0167

1,897,590.2790

POINT DESCRIPTION STATION NORTHING EASTING

POT 1,170,418.4372

PI 1,897,626.6321 1,170,416.4383

1,897,849.0192 1,170,497.7879

40+00.00

40+63.78

43+00.58

1,897,562.8859

POT

PR PEORIA SIDEWALK

PR PEORIA STREET

3700+00.00

3717+00.00POT

 
JLV

BAW

JMG

2B 2

                              

ALIGNMENT, TIES AND BENCHMARKS

EXIST. CURVE IKE-EWB-00-1

PI STA. = 325+38.06

R = 1,909.89'

T = 113.80'

L = 227.32'

E = 3.39'

P.C. STA. = 324+24.26

P.T. STA. = 326+51.59

EXIST. CURVE IKE-EWB-00-2

PI STA. = 332+11.06

R = 1,909.89'

T = 32.74'

L = 65.47'

E = 0.28'

P.C. STA. = 331+78.32

P.T. STA. = 332+43.79

EXIST. CURVE IKE-EWB-00-3

PI STA. = 340+66.38

R = 5,729.58'

T = 255.06'

L = 509.78'

E = 5.67'

P.C. STA. = 338+11.32

P.T. STA. = 343+21.10

PI Sta. 327+18.26

T1 = 133.33'

T2 = 66.67'

Rs = 1,909.89'

Ls = 199.97'

326+51.59

328+51.56

PI Sta. 323+57.62

T1 = 133.35'

T2 = 66.68'

Ls = 200.00'

322+24.26

324+24.26

PI Sta. 333+10.47

T1 = 133.33'

T2 = 66.67'

Rs = 1,909.89'

Ls = 199.97'

332+43.79

334+43.76

PI Sta. 331+11.67

T1 = 133.35'

T2 = 66.68'

Rs = 1,909.89'

Ls = 200.00'

329+78.32

331+78.32

EXIST. CURVE IKE-EEB-00-1

PI STA. = 321+86.75

R = 17,188.74'

T = 714.62'

L = 1,428.42'

E = 14.85'

P.C. STA. = 314+72.13

P.T. STA. = 329+00.55

EXIST. CURVE IKE-EEB-00-2

PI STA. = 341+00.95

R = 3,125.22'

T = 122.46'

L = 244.80'

E = 2.40'

P.C. STA. = 339+78.49

P.T. STA. = 342+23.29

NONE

PI STA. = 7303+20.62

R = 1,153.00'

T = 148.59'

L = 295.56'

E = 9.54'

P.C. STA. = 7301+72.03

P.T. STA. = 7304+67.59

e = N/A

T.R. = N/A

S.E. RUN = N/A

PROP. CURVE P-TAY-ES-1

Rs = 1,909.89'

EXIST. CURVE IKE-EEB-00-3

PI STA. = 354+82.42

R = 5,729.65'

T = 122.93'

L = 245.82'

E = 1.32'

P.C. STA. = 353+59.49

P.T. STA. = 356+05.32

EXIST. CURVE CIR-EES-00-1

PI STA. = 107+84.38

R = 500.01'

T = 182.38'

L = 349.77'

E = 32.22'

P.C. STA. = 106+02.00

P.T. STA. = 109+51.77

EXIST. CURVE CIR-ENW-00-3

PI STA. = 22+66.58

R = 288.00'

T = 96.55'

L = 186.32'

E = 15.75'

P.C. STA. = 21+70.03

P.T. STA. = 23+56.35

26B
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PT CIR-ENW-00-3 23+56.35 1,898,112.3438 1,171,001.5775

POT 29+69.88 1,898,043.6940 1,170,391.8959

 RAMP NWEX

DESCRIPTION STATION NORTHING EASTINGPOINT

PC CIR-ENW-00-3 21+70.03 1,898,189.5975 1,171,167.5671

PI CIR-ENW-00-3 22+66.58 1,898,123.1471 1,171,097.5218

 RAMP EXIT TAYLORPR

POINT DESCRIPTION STATION NORTHING EASTING

POT 7300+00.00 1,897,859.3643 1,170,489.3261

PC P-TAY-ES-1 7301+72.03 1,897,851.8722 1,170,661.1900

PI P-TAY-ES-1 7303+20.62 1,897,855.7720 1,170,809.7335

PCC P-TAY-ES-1/P-TAY-ES-2 7304+67.59 1,897,821.8823 1,170,954.4121
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90/94

FAI

"X"

CPT-123

8
0
0
 

W
S
. 

H
A

L
S

T
E

D
 

S
T
.

1

2

3

100 S.

W. MONROE ST.

STONE COLUMNS

1  1.40’ E CORNER OF ADA RED TILE;

2  2.34’ CENTER OF CITY MH;

3  11.65’ NW FACE OF LOWER STEP;

CPT-140

"X"

2

3

1

100 S.

W. MONROE ST.

I
-
9
0
/
9
4

O
F
F
 

R
A

M
P

TILE

ADA 

2  10.88’ SE CORNER OF BUILDING;

3  W POINT ON ADA RED TILE;

FACE;

1  9.11’ SE CORNER OF DOOR OPENING AT BUILDING 

CPT-139

"X"2

31

100 S.

W. MONROE ST.

PARKING LOT

A
L

L
E

Y

S/WALK

S/WALK

NB
I-90/94

MADISON ST.
RAMP TO 

EXPANSION JOINT

STONE

3-STORY 

3 20.28’  NE CORNER OF BARRIER WALL;

JOINT;

1  8.92’ SE CORNER OF METAL COVER OF EXPANSION 

JOINT;

2  4.53’ NE CORNER OF METAL COVER OF EXPANSION 

W. MONROE ST.

N
. 

D
E
S
 

P
L

A
I
N

E
S
 

S
T
.

1

3

2

PARKING LOT

WALL FOR PLANTER
BRICK LANDSCAPE 

1  X.XX’ NE CORNER OF VENT SHAFT;

2  X.XX’ SW CORNER FOR TREE OPENING;

3  X.XX’ CUT "+" ON TOP OF CURB;

"X"

CPT-107

       

0 100 200

SCALE: 1"=100’

ALIGNMENT, TIES AND BENCHMARKS

2 2

DS = 60

PS = 45

PROP. CURVE P-KDR-NB-5

PI STA. = 6159+31.09

R = 11,122.00’

T = 286.99’

L = 573.86’

E = 3.70’

P.C. STA. = 6156+44.09

P.T. STA. = 6162+17.96

PROP. CURVE P-KDR-SB-2

PI STA. = 6217+28.62

R = 2,494.00’

T = 233.19’

L = 465.03’

E = 10.88’

e = 5.00%

T.R. = 107’

S.E. RUN = 268’

P.C. STA. = 6214+95.43

P.T. STA. = 6219+60.46

DS = 60

PS = 45

DS = 45 DS = 45

PROP. CURVE P-CIR-SW-1

PI STA. = 1304+86.54

R = 2,851.00’

T = 74.89’

L = 149.75’

E = 0.98’

e = 3.00%

S.E. RUN = 100’

P.C. STA. = 1304+11.65

P.T. STA. = 1305+61.40

PROP. CURVE P-CIR-SW-2

PI STA. = 1307+47.72

R = 6,491.00’

T = 66.14’

L = 132.28’

E = 0.34’

P.C. STA. = 1306+81.58

P.T. STA. = 1308+13.86

T.R. = 67’ T.R. = NA

e = NC

S.E. RUN = NA

PS = 45 PS = 45

DS = 40 DS = 40 DS = 40

PS = 40 PS = 40 PS = 40

PROP. CURVE P-NCD-NX-7

PI STA. = 6351+11.87

R = 2,290.00’

T = 77.21’

L = 154.36’

E = 1.30’

e = 3.00%

P.C. STA. = 6350+34.66

P.T. STA. = 6351+89.02

PROP. CURVE P-NCD-NX-8

PI STA. = 6356+55.70

R = 2,270.00’

T = 71.68’

L = 143.32’

E = 1.13’

e = 3.00%

P.C. STA. = 6355+84.02

P.T. STA. = 6357+27.34

S.E. RUN = 21’S.E. RUN = 62’

T.R. = 41’ T.R. = NA

DS = 30

PS = 30

PROP. CURVE P-JAC-NT-1

R = 1,630.00’

T = 104.22’

L = 208.15’

E = 3.33’

P.C. STA. = 8241+15.53

P.T. STA. = 8243+23.68

PROP. CURVE P-JAC-NT-2

PI STA. = 8244+91.58

R = 5,230.00’

T = 13.96’

L = 27.91’

E = 0.02’

P.C. STA. = 8244+77.62

P.T. STA. = 8245+05.53

DS = 30

PS = 30

DS = 30

PS = 30

PI STA. = 8344+39.50

R = 2,240.00’

T = 49.83’

L = 99.64’

E = 0.55’

P.C. STA. = 8343+89.67

P.T. STA. = 8344+89.31

PROP. CURVE P-ADM-NT-1

DS = 30

PS = 30

PROP. CURVE P-MAD-NX-2

PI STA. = 8543+02.78

R = 5,265.00’

T = 176.49’

L = 352.85’

E = 2.96’

P.C. STA. = 8541+26.29

P.T. STA. = 8544+79.14

PROP. CURVE P-MAD-NX-3

PI STA. = 8547+10.96

R = 1,200.00’

T = 75.21’

L = 150.23’

E = 2.35’

P.C. STA. = 8546+35.74

P.T. STA. = 8547+85.97

PROP. CURVE P-MAD-ST-1

PI STA. = 8562+69.46

R = 1,060.00’

T = 28.88’

L = 57.74’

E = 0.39’

P.C. STA. = 8562+40.59

P.T. STA. = 8562+98.32

e = NA

T.R. = NA

S.E. RUN = NA

DS = 60

PS = 45

PROP. CURVE P-KDR-NB-4

PI STA. = 6143+87.92

R = 2,418.00’

T = 263.48’

L = 524.89’

E = 14.31’

e = 5.00%

S.E. RUN = 268’

P.C. STA. = 6141+24.44

P.T. STA. = 6146+49.33

T.R. = 80’

e = N/A

T.R. = N/A

S.E. RUN = N/A

e = N/A

T.R. = N/A

S.E. RUN = N/A

e = N/A

T.R. = N/A

S.E. RUN = N/A

e = N/A

T.R. = N/A

S.E. RUN = N/A

e = N/A

T.R. = N/A

S.E. RUN = N/A

e = N/A

T.R. = N/A

S.E. RUN = N/A

PI STA. = 8242+19.75

PROP. CURVE P-NCD-NX-5

PI STA. = 6336+57.47

R = 1,362.00’

T = 432.42’

L = 837.42’

E = 67.00’

e = 4.20%

P.C. STA. = 6332+25.05

P.T. STA. = 6340+62.48

T.R. = 41’

S.E. RUN = 87’

CPT #123 CUT "X" CPT #140 CUT "X" CPT #139 CUT "X" CPT #107 CUT "X"

ELEVATION: 593.10

NORTHING: 1899761.31 EASTING: 1171096.54
ELEVATION: 595.07

NORTHING: 1899776.68 EASTING: 1171672.27

ELEVATION: 593.12

NORTHING: 1899839.28 EASTING: 1171915.82
NORTHING: 1899819.53 EASTING: 1171290.98

27

BENCHMARKS

MONUMENT ELEVATION DESCRIPTION

 1103BM 592.8285
 WALK OFCENTER

  MINUS OR PLUS I-90/94, OF CL @ ST ADAMS OF SIDE SOUTH "X"SET

 1110BM 600.8817
 WALK) OF (CENTERI-90/94

 OF CL MINUS OR PLUS ST., MONROE OF SIDE SOUTH ON "X"CHISEL

 1328BM 597.5797
 I-90/94 EASTBOUND FROM RAMP OFEASTERLY

 ST., MONROE OF SIDE NORTHERLY ON WALL CONCRETE ON BOXCUT

 1329BM 595.9520
 I-90/94 EASTBOUND FROM RAMP OFEASTERLY

 ST., ADAMS OF SIDE NORTHERLY ON WALL CONCRETE ON BOXCUT

 1391BM 594.7365
 STREET PLAINES DES OF WEST HYDRANT 1STST.,

 MADISON OF SIDE NORTH HYDRANT, FIRE OF CHAINBOLT ON "X"CHISEL

 1397BM 599.5348
 PAVEMENT ABOVE 0.8’ MINUS OR PLUS RAMPWESTBOUND

 I-90/94 OF QUADRANT NORTHEAST AT ADAMS OF LINE NORTH BOXCUT

 1400BM 594.7606
 STREET PLAINES DES OF WEST HYDRANT FIREFIRST

 MONROE, OF SIDE SOUTH HYDRANT, FIRE OF BOLT CHAIN ON "X"CHISEL

1,171,406.551,900,654.35STA. 108+64.83POT

1,171,326.331,899,904.67STA. 101+10.87PT

1,171,322.441,899,868.32STA. 100+74.43PI

1,171,323.671,899,831.79STA. 100+37.88PC

1,171,324.951,899,793.93STA. 100+00.00E-MON-SXPOT

EASTINGNORTHINGSTATIONDESCRIPTIONPOINT

DATA SHOWN FOR INFORMATION ONLY

FUTURE CONTRACT (BY OTHERS) CURVE 

PROPOSED I-90/94 (KENNEDY) NB PROPOSED I-90/94 (KENNEDY) SB PROPOSED CIRCLE SW RAMP

DS = 40

PS = 40

PROP. CURVE P-NCD-NX-6

PI STA. = 6345+36.95

R = 5,242.00’

T = 238.51’

L = 476.70’

E = 5.42’

P.C. STA. = 6342+98.44

P.T. STA. = 6347+75.14

e = NC

T.R. = NA

S.E. RUN = NA

PROPOSED NB BYPASS

PROP. CURVE P-NCD-NX-4

PI STA. = 6328+76.78

R = 405.00’

T = 229.58’

L = 417.72’

E = 60.54’

e = _____

T.R. = _____

S.E. RUN = _____

P.C. STA = 6326+47.20

P.T. STA = 6330+64.91

PROPOSED JACKSON NB ENTRANCEPROPOSED MADISON SB ENTRANCE PROPOSED JACKSON SB EXIT PROPOSED ADAMS NB ENTRANCE PROPOSED ADAMS SB EXIT PROPOSED MADISON NB EXIT

R = 3,400.00’

PROP. CURVE P-JAC-SX-1

PI STA. = 8283+78.27

T = 149.40’

L = 298.61’

E = 3.28’

P.C. STA = 8282+28.87

P.T. STA = 8285+27.48

R = 3,400.00’

PROP. CURVE P-JAC-SX-1

PI STA. = 8283+78.27

T = 149.40’

L = 298.61’

E = 3.28’

P.C. STA = 8282+28.87

P.T. STA = 8285+27.48

PROP. CURVE P-ADM-SX-1

PI STA. = 8386+80.71

R = 1,636.00’

T = 138.27’

L = 275.88’

E = 5.83’

P.C. STA = 8385+42.45

P.T. STA = 8388+18.32

EXISTING MONROE SOUTHBOUND EXIT

EXIST. CURVE E-MON-SX1

PI STA. = 100+74.43

R = 520.00’

T = 36.55’

L = 72.99’

E = 1.28’

P.T. STA. = 101+10.87

P.C. STA. = 100+37.88

e = NA

T.R. = NA

S.E. RUN = NA

MONROE STREET SB EXIT RAMP BASELINE

e = NC

T.R. = N/A

S.E. RUN = N/A

DS = 30

PS = 30

e = 2.6%

T.R. = 48’

S.E. RUN = 97’



V
P
I
 

S
T

A
. 

8
4
1
0

+
7
7
.0

0

E
L

E
V

A
T
I
O

N
 
5
9
3
.0

4

-0.30%
+4
.01

%

160.00’ V.C.

+4
.01

% -5.00%

V
P
I
 

S
T

A
. 

8
4
1
5

+
6
5
.0

0

E
L

E
V

A
T
I
O

N
 
5
9
3
.8

7

-5.00%

-0.30%

90.00’ V.C.

+
9
7
.0

0
 

E
L
. 

5
9
3
.2

8

+
5
7
.0

0
 

E
L
. 

5
9
6
.2

5

+
2
0
.0

0
 

E
L
. 

5
9
6
.1

2

+
1
0
.0

0
 

E
L
. 

5
9
3
.7

4

V
P
I
 

S
T

A
. 

8
4
1
0

+
7
7
.0

0

E
L

E
V

A
T
I
O

N
 
5
9
3
.0

4

-0.30%
+4
.01

%

160.00’ V.C.

VPI STA. 8413+57.00

ELEVATION 604.27

+4
.01

% -5.00%

V
P
I
 

S
T

A
. 

8
4
1
5

+
6
5
.0

0

E
L

E
V

A
T
I
O

N
 
5
9
3
.8

7

-5.00%

-0.30%

90.00’ V.C.

+
9
7
.0

0
 

E
L
. 

5
9
3
.2

8

+
5
7
.0

0
 

E
L
. 

5
9
6
.2

5

+
9
2
.0

0
 

E
L
. 

5
9
7
.5

2

+
2
0
.0

0
 

E
L
. 

5
9
6
.1

2

+
1
0
.0

0
 

E
L
. 

5
9
3
.7

4

MATCH EXISTING

IMPROVEMENT BEGINS

STA 8409+80.00
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 STREET EXIT

\ PR SB ADAMS

\ PR SW CIRCLE

STREET ENTRANCE

\ PR SB MADISON

STREET EXIT

\ PR NB MADISON

EX PGL

\ EX SB I-90/94

\ PR SB I-90/94

\ EX NB I-90/94

\ PR NB I-90/94

~ DES PLAINS STREET

STREET

~ HALSTED

STREET EXIT

\ PR NB ADAMS

 STREET EXIT

\ EX SB MONROE
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\ PR NB C-D

STA. 8415+16.38

STA. 8411+98.30 TO

SN 016-1700
1 2 3 4 5 6

CENTERLINE

AT MONROE ST.

PR PGL

NB I-90/94

EX & PR

SB I-90/94

EX & PR
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1.   AND REMOVAL DRAINAGE    FOR SHEETSSEE

 REMOVAL. SIGN FOR SHEETSMOT

2.  INFORMATION. REMOVAL RAMP    FOR SHEET PLANSEE

1.   DETAILS.  GRADING FOR PLAN GRADINGSEE

2.  FOR PLAN PROPOSED & REMOVAL RAMP EXIT & I-90/94SEE

 INFORMATION. RAMP & MAINLINE ADDITIONAL

3.  DATA CURVE FOR SHEETS TIES AND ALIGNMENTSEE

4.  ST. MONROE THE ON NOTED OFFSETS AND STATIONSTHE

 CENTERLINE. ST. MONROE THE OF BASED ARE VIEWPLAN

5.    TYPICAL SEE LIMITS, (HMA) CONNECTOR PAVEMENTFOR

 SHEETSECTION

1  14.82’ = RAMP EXIT ADAMS JACKSON/EX

2  =15.69’ I-90/94 SBEX

3  =17.12’ RAMP ENTRANCE MADISON SBEX

4  =18.34’ RAMP ENTRANCE ADAMS NBEX

5  =16.13’ I-90/94 NBEX

6  =15.55’ RAMP EXIT NB MADISONEX

 REMOVALPAVEMENT
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1  COURSE, SURFACE ASPHALTHOT-MIX

 3/4’’.  1 N70, "D",MIX

2   METHOD), (MACHINE BINDERLEVELING

 1/2’’ 1N70,

3  10" COURSE BASE CONCRETE CEMENTPORTLAND

4   6’’ B, TYPE MATERIAL GRANULARSUB-BASE

5  INCH 5 SIDEWALK CONCRETE CEMENTPORTLAND

6  (SPECIAL) SIDEWALK CONCRETE CEMENTPORTLAND

7  4’’ B, TYPE MATERIAL, GRANULARSUB-BASE
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20"

12"

15" 18"
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3"

3"
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30"
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AND MONROE ST.  SB EXIT RAMP

 EXISTING ROADWAY PLAN - I-90/ 94 

 6204 6205+00 6206 6207
 6208

 6209

 6345+00
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1.   NB/SB ON BASED ARE OFFSETS AND STATIONSALL

 BASELINES. RAMP EXIT ST. MONROE ANDI-90

2.    REMOVAL DRAINAGE FOR SHEETS DRAINAGESEE

 REMOVAL. SIGN FOR SHEETS MOTAND

3.  REMOVAL ST MONROE     FOR SHEET PLANSEE

INFORMATION.

 REMOVALPAVEMENT

PAVED SHOULDER REMOVAL

 REMOVALSIDEWALK

 REMOVALTREE

 REMOVALLINEAR
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S.N. 016-1700

88.15’ LT
+62.17

R=2
5’

EXIT RAMP 
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\ EX MONROE EXIT RAMP

55.53’ LT
+51.11

50.00’ LT
+01.32
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1 2

R
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0
’
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11

\ EX SB I-90/94

69.78’ LT
+57.35

11

18.80’ LT
+55.48

13

19.94’ LT
+83.19

43.79’ LT
+82.71

7

SB I-90/94

8

13

9

62.96’ LT
+47.00

ENTRANCE RAMP

\ PR SB MADISON 

\ EX NB I-90/94

6

I-90/94
\ PR NB 

~ MONROE ST

NB I-90/94

13

11

56.68’ RT
+85.36

6
39.57’ RT
+80.91

SEE RETAINING WALL PLANS

SN 016-Z017

WALL 29

11

61.89 RT
+83.36

71.57’ RT
+53.47

12

12

24.05 RT

+53.84

27.73 RT
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40.36 RT
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+53.48

I-90/94
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EX ADAMS STREET SB EXIT RAMP
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PROPOSED MONR0E ST BRIDGE
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100+00
101
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AND MONROE ST. SB EXIT RAMP

 PROPOSED ROADWAY PLAN - I-90/ 94 
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1.   NB/SB ON BASED ARE OFFSETS AND STATIONSALL

 BASELINES. RAMP EXIT ST. MONROE ANDI-90

2.   DETAILS.  GRADING FOR PLAN GRADINGSEE

3.   PROPOSED & REMOVAL ST. MONROE    FOR SHEETSEE

INFORMATION.

4.  DATA. CURVE FOR SHEETS TIES AND ALIGNMENTSEE

5.  WALL BARRIER FOR DETAILS ROADWAYSEE

 3. AND 2 1, PIER ATTRANSITIONS

1  (JOINTED)  10" PAVEMENT CONCRETE CEMENTPORTLAND

2  12" IMPROVEMENT SUBGRADEAGGREGATE

3  INCH 5 SIDEWALK CONCRETE CEMENTPORTLAND

4  4’’ B, TYPE MATERIAL, GRANULARSUB-BASE

5  B-6.12 TYPE GUTTER AND CURBCOMBINATION

6  M-6.24 TYPE GUTTER, AND CURB CONCRETECOMBINATION

7  PERMANENTLY) REMAIN (TO BARRIER CONCRETETEMPORARY

8  (SPECIAL) WALL BARRIERCONCRETE

9  (SPECIAL) TRANSITION BARRIER,CONCRETE

10  (SPECIAL) BASE BARRIERCONCRETE

11  6" SHOULDERS, ASPHALTHOT-MIX

12  WIDE), REDIRECTIVE, (FULLY ATTENUATORSIMPACT

 3 LEVELTEST

13  PAVEMENTTEMPORARY

14  NARROW), REDIRECTIVE, (FULLY ATTENUATORSIMPACT

 3 LEVELTEST
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TRAFFIC CONTROL GENERAL NOTES

GENERAL NOTES

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN
  32

1 1

LEAST 72 HOURS BEFORE COMMENCING CONSTRUCTION.

CONSTRUCTION AREA AT ALL TIMES. CDOT AND OEMC SHALL BE NOTIFIED AT 

ON THE PLANS AND PROHIBIT PARKING WITHIN FIFTY (50) FEET OF THE 

THE CONTRACTOR SHALL MAINTAIN TRAFFIC ON ALL STREETS EXCEPT WHERE NOTED 

ACCORDANCE WITH ADA AND APPLICABLE CODE REQUIREMENTS.  

BUSINESSES OR PROPERTIES DURING THEIR NORMAL WORKING HOURS IN 

WITH BUILDING OWNERS AND LOCAL AUTHORITIES AND PROVIDE FULL ACCESS TO 

THE CONTRACTOR SHALL VERIFY LOCATION OF ALL BUILDING ACCESS, COORDINATE 

CONCRETE BARRIER ARE ASSUMED TO BE 2 FT UNLESS DESIGNATED OTHERWISE.

OFFSETS BETWEEN THE EDGE OF TRAVEL LANE AND THE FACE OF TEMPORARY 

TO TRAFFIC DURING CONSTRUCTION.

A MINIMUM 11’ LANE WIDTH SHALL BE MAINTAINED ON ALL INTERSTATE LANES OPEN 

ANTICIPATED CLOSURES.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER 28 DAYS PRIOR TO ANY 

o   AND OTHERS.

o   CONTRACT 46358 - KENNEDY BLANKET SIGN PANEL REPLACEMENT

CONTRACT 62D78 - WB I-290 78" STORM SEWERo

o   CONTRACT 62B76 - RAMP NE

DES PLAINES) AND I-290 BRIDGE OVER I-90/94 (WB)

CONTRACT 60X78 - CONGRESS PARKWAY BRIDGE (WB) EAST OFo

CONTRACT 60X77 - I-290 MAINLINE (WB) (I-90/94 TO RACINE AVE)o

CONTRACT 60X76 - I-290 MAINLINE (EB) (I-90/94 TO LOOMIS STREET)o

CONTRACT 60X75 - CONGRESS PARKWAY BRIDGE (EB) AND I-290 EB BRIDGE o

o   CONTRACT 62A75 - JACKSON BOULEVARD UTILITY ADJUSTMENTS

o   CONTRACT 60X99 - VAN BUREN STREET BRIDGE

LIMITED TO PROJECTS NEAR:

COMPENSATION IS ALLOWED.   ADJACENT CONTRACTS MAY CONSIST OF, BUT NOT 

UNDER CONSTRUCTION DURING THE DURATION OF THIS PROJECT.  NO ADDITIONAL 

COORDINATE TRAFFIC CONTROL WITH OTHER ADJACENT CONTRACTS WHICH MAY BE 

COOPERATION BETWEEN CONTRACTORS WILL BE REQUIRED.  THE CONTRACTOR SHALL 

SHALL BE IN PLACE.

PRIOR TO START OF CONSTRUCTION, ALL REQUIRED TRAFFIC CONTROL DEVICES 

THE FIELD FOR APPROVAL BY THE ENGINEER PRIOR TO INSTALLATION.

EXACT LOCATION OF ALL WARNING SIGNS AND BARRICADES SHALL BE STAKED IN 

TO THE MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.

SHALL EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY 

WHERE ARTIFICIAL LIGHTING IS UTILIZED IN NIGHT OPERATIONS, THE CONTRACTOR 

TWO (2) WEIGHTED SANDBAGS ON EACH TYPE I OR II BARRICADE USED.

FOUR SAND BAGS PER BARRICADE.  THE CONTRACTOR SHALL PROVIDE AND INSTALL 

FOR STABILIZATION, ALL TYPE III BARRICADES SHALL REQUIRE A MINIMUM OF 

INTENSITY FLASHING LIGHTS MOUNTED ON TOP OF EACH BARRICADE.

ALL TYPE III BARRICADES UTILIZED FOR ROAD CLOSURES SHALL HAVE TWO LOW 

LEGEND AND BORDER ON A FLUORESCENT ORANGE REFLECTORIZED BACKGROUND.

ALL WARNING SIGNS SHALL BE A MINIMUM OF 48" x 48" AND HAVE A BLACK 

IN ADVANCE OF THE WORK DURING HOURS OF DARKNESS.

TYPE A LOW INTENSITY FLASHING WARNING LIGHTS SHALL BE USED ON EACH SIGN 

AS DIRECTED BY THE ENGINEER.

SHOWN, ACCORDING TO HIGHWAY STANDARD 701901, DISTRICT DETAIL TC-08, AND 

TYPE III BARRICADES AND ROAD/RAMP CLOSURE SIGNS SHALL BE POSITIONED AS 

CONSTRUCTION.

SECTION 701 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 

TRAFFIC CONTROL AND PROTECTION SHALL BE PERFORMED IN ACCORDANCE WITH 

CONFLICTING TRAFFIC SIGNS SHALL BE COVERED AS DIRECTED BY THE ENGINEER.

PROTECTION (EXPRESSWAYS) FOR THOSE SIGNS ALONG EXPRESSWAYS.  ALL 

LOCAL STREETS AND INCLUDED IN THE COST OF TRAFFIC CONTROL AND 

FOR TRAFFIC CONTROL AND PROTECTION, (SPECIAL) FOR THOSE SIGNS ALONG 

THE STANDARD SPECIFICATIONS.  THIS WORK SHALL BE INCLUDED IN THE COST 

IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND 

THE FURNISHING, INSTALLING, AND RELOCATION OF ALL TRAFFIC SIGNS SHALL BE 

EXPENSE.

THE FIRST REPLACEMENT SHALL BE REPLACED BY THE CONTRACTOR AT HIS OWN 

PROVIDED FOR EACH STAGE.  ALL MARKINGS THAT REQUIRE REPLACEMENT AFTER 

SUFFICIENT QUANTITIES FOR ONE PLACEMENT AND ONE REPLACEMENT HAVE BEEN 

SHALL BE REPLACED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER.  

ALL TEMPORARY PAVEMENT MARKINGS SHOWING DETERIORATION AFTER 7 DAYS 

THIS WORK SHALL BE PAID FOR AS PINNING TEMPORARY CONCRETE BARRIER. 

IN ACCORDANCE WITH THE IDOT SAFETY ENGINEERING POLICY MEMORANDUM 4-15. 

BARRIER WALL SHALL BE ANCHORED TO THE PAVEMENT (EXCLUDING BRIDGE DECKS) 

37" DEFLECTION AREA CANNOT BE MAINTAINED, THE TEMPORARY CONCRETE 

BARRIER WALL TO ANY OBSTRUCTION OR DROP OFF IN THE WORK ZONE.  IF THIS 

A 37" DEFLECTION AREA IS REQUIRED FROM THE BACK SIDE OF THE TEMPORARY 

OF THE CONTRACT.

SEPARATELY FOR PAYMENT.  BUT SHALL BE INCLUDED IN THE UNIT BID PRICES 

ORANGE CONSTRUCTION FENCING (IF NECESSARY) WILL NOT BE MEASURED 

SOLE JUDGE OF THE NEED FOR ACCESS RESTRICTIONS AND THEIR CONFIGURATION.  

REQUIRED TO RESTRICT ACCESS TO WORK ZONES.  THE ENGINEER SHALL BE THE 

WHERE SILT FENCE IS NOT INSTALLED, ORANGE CONSTRUCTION FENCING MAY BE 

RESTRICTIONS TO THE SITE AS MAY BE REQUIRED BY THE ENGINEER.  IN AREAS 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ACCESS 

PRESENT.

SIGN W21-1 OR W20-7 SHALL BE TAKEN DOWN WHEN THE WORKERS ARE NOT 

BEGINNING WORK.

SUPERVISOR AT (847) 705-4155 A MINIMUM OF 72 HOURS IN ADVANCE OF 

SUPERVISOR AT (847) 705-4470 AND THE EXPRESSWAYS TRAFFIC CONTROL 

THE CONTRACTOR SHALL CONTACT THE DISTRICT OF ARTERIAL TRAFFIC CONTROL 

EFFORT OF WHICH WILL BE CONSIDERED INCIDENTAL TO THE CONTRACT.

UTILITIES AND COORDINATE WORK WITHIN THE CONSTRUCTION SCHEDULE. THE 

OPERATIONS.  IT IS THE CONTRACTOR’S RESPONSIBILITY TO CONTACT AFFECTED 

CERTAIN ITEMS MAY NEED TO PROCEED IN CONCERT WITH CONSTRUCTION 

UTILITY WORK WILL GENERALLY BE CONDUCTED PRIOR TO ROADWAY WORK, BUT 

AND THEIR CONTRACTORS FOR ADJUSTMENTS, SUPPORTS, AND RELOCATION. 

THE CONTRACTOR SHALL COORDINATE WORK WITH PRIVATE UTILITY COMPANIES 

EMERGENCY FACILITIES WITHIN THE CONSTRUCTION ZONE.

MAINTAIN ACCESS TO FIRE HYDRANTS, BUILDING STANDPIPES AND OTHER 

PROVIDED BY THE BUILDING OWNER. 

BE STAGED TO KEEP ALL ENTRANCE/EXIT OPEN UNLESS WRITTEN APPROVAL IS 

TEMPORARY CLOSURE.  BUILDINGS WITH MORE THAN ONE ENTRANCE/EXIT MUST 

ENTRANCE AND EXITS UNLESS SPECIFICALLY IDENTIFIED ON THE PLANS FOR 

PROVIDE CONTINUOUS TEMPORARY ACCESS TO ALL DOORS AND BUILDING 

STAGED TO KEEP AT LEAST ONE DRIVEWAY OPEN AT ALL TIMES.

FOR TEMPORARY CLOSURE.  LOTS WITH MORE THAN ONE DRIVEWAY MUST BE 

DRIVEWAYS, AND PARKING LOTS UNLESS SPECIFICALLY IDENTIFIED ON THE PLANS 

PROVIDE CONTINUOUS TEMPORARY ACCESS TO ALL SIDE STREETS, ALLEYS, 

25.

24.

23.

22.

21.

20.

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

31.

30.

29.

28.

27.

26.

93F.

FOR MAINTENANCE OF TRAFFIC ALONG PEORIA STREET (SIPHON WORK) SEE SHEET 

ON A FLUORESCENT ORANGE REFLECTORIZED BACKGROUND.

ALL TEMPORARY INFORMATION SIGNS SHALL HAVE A BLACK LEGEND AND BORDER 

INSTALLED.

COVERED, ITS POST SHALL HAVE A REFLECTIVE 3 INCH X 6 INCH DELINEATOR 

FROM TRAFFIC AS SOON AS THEY ARE NO LONGER NECESSARY.  WHEN A SIGN IS 

ALL TRAFFIC CONTROL DEVICES SHALL BE REMOVED, COVERED OR TURNED AWAY 

IDOT STANDARDS.

MONO-DIRECTIONAL OR BI-DIRECTIONAL STEADY BURNING LIGHTS AS PER CURRENT 

ALL TYPE II/III BARRICADES, DRUMS, AND VERTICAL PANELS SHALL HAVE 

BARRICADES TO CROSS THE ENTIRE ROADWAY AS DEPICTED IN THE PLANS.

ROAD UNDER CONSTRUCTION.  THE CONTRACTOR SHALL PROVIDE ENOUGH TYPE III 

TYPE III BARRICADES SHALL BE PLACED AT BOTH ENDS OF CLOSED PORTIONS OF 

CONDUITS WITHIN A SECURE AREA PROVIDED WITHIN THE STAGING AREAS.

CONTRACTORS MAY PERFORM ASBESTOS ABATEMENT ON CONTRACTOR REMOVED 

COOPERATION IS REQUIRED.  ADDITIONALLY, UTILITIES AND UTILITY 

BE UNDER CONSTRUCTION DURING THE DURATION OF THIS PROJECT.  CONTRACTOR 

STAGING AREAS MAY BE SHARED WITH OTHER ADJACENT CONTRACTS WHICH MAY 

TO FIELD MODIFICATION AS DETERMINED BY THE ENGINEER.  THE SUGGESTED 

ENGINEER.  THE SUGGESTED STAGING AREAS SHOWN IN THE PLANS ARE SUBJECT 

CONSTRUCTION AT THE SUGGESTED STAGING AREAS AS APPROVED BY THE 

THE CONTRACTOR SHALL ONLY SET UP AND STORE EQUIPMENT DURING 

-

-

-

-

-

-

-
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STAGE 1A

STAGE 1A-1

STAGE 1B

STAGE 1B-1

 

 1. PIER AT PAVEMENT TEMPORARY OF CONSTRUCTION AND 1 PIER EXISTING OFDEMOLITION

 THE FOR RAMP ENTRANCE BOULEVARD JACKSON SOUTHBOUND OF CLOSUREWEEKEND

 LIMITED THE FOR USED BE WILL STAGE  THE 1B. STAGE OF SUBSTAGE A IS 1B-1STAGE

 RAMPS AND MAINLINE ALONG TRAFFIC OFMAINTENANCE

   RAMP. ENTRANCE BOULEVARDJACKSON

 FOR EXCEPT TRAFFIC OF MAINTENANCE PROPOSED THE MATCH WILL RAMPS ANDMAINLINE-

   1B. STAGE MATCH WILL LANESTRAVELo

 RAMP EXIT STREET MONROESOUTHBOUND-

 1B. STAGE FROM TRAFFIC OF MAINTENANCEMAINTAINo

 SUBSTAGE. THIS DURING CLOSED BE NOT SHALLRAMPo

 RAMP EXIT BOULEVARD JACKSONSOUTHBOUND-

 PLAN. DETOURPROPOSED

 UTILIZE TO  TRAFFIC REMOVAL. 1 PIER THE WITH ASSOCIATEDPAVEMENT

 TEMPORARY OF RECONSTRUCTION AND 1 PIER OF DEMOLITION THE COMPLETETO

 PROVISIONS SPECIAL PER DURATION LIMITED A FOR CLOSED BE TO RAMPEXISTINGo

 WORK. OFCOMPLETION

 UPON IMMEDIATELY RAMP THE REOPENING BY CLOSURE OF TIMEMINIMIZEo

 PLAN. DETOUR AND BARRIER TEMPORARYINSTALLo

 STREETS LOCAL ALONG TRAFFIC OFMAINTENANCE

 STREETMONROE-

 1B. STAGE MATCH TO TRAFFIC OFMAINTENANCEo

 1B-1 STAGE IN COMPLETED BE TOCONSTRUCTION

 RAMPS ANDMAINLINE

 ABUTMENT. WEST THE OF CONSTRUCTION AND REMOVALCONTINUE-

 PLANS. THE IN SHOWN AS 1 PIER EXISTING THE OFDEMOLITION-

 1. PIER OFREMOVAL

 THE TO DUE ITEMS ASSOCIATED OTHER AND PAVEMENT TEMPORARY OFCONSTRUCTION-

STAGING SEQUENCE

STAGING SEQUENCE

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN

 STREETS LOCAL ALONG TRAFFIC OFMAINTENANCE

 STREETMONROE-

 1A. STAGE MATCH TO TRAFFIC OFMAINTENANCEo

 STREETPEORIA

 CONFIGURATION.LANE

 TRAVEL AND CONTROL TRAFFIC FOR 93F SHEET SEE WORK. LINING SIPHON PEORIABEGIN-

   2. PIER OF CONSTRUCTION THE AND PIERCENTER

 EXISTING THE OF DEMOLITION THE FOR RAMP ENTRANCE ADAMS NORTHBOUND OFCLOSURE

 LIMITED THE FOR USED BE WILL STAGE  THE 1A. STAGE OF SUBSTAGE A IS 1A-1STAGE

 RAMPS AND MAINLINE ALONG TRAFFIC OFMAINTENANCE

 RAMP. ENTRANCE STREET ADAMS NORTHBOUNDFOR

 EXCEPT TRAFFIC OF MAINTENANCE PROPOSED THE MATCH WILL RAMPS ANDMAINLINE-

  RAMP ENTRANCE STREET ADAMSNORTHBOUND-

 PLAN. DETOUR PROPOSED UTILIZE TO  TRAFFIC PIER. CENTER EXISTING THEOF

 DEMOLITION THE FOR DURATION LIMITED A FOR CLOSED FULLY BE WILL RAMPTHEo

 FACE. MEDIANINSIDE

 THE ALONG CONSTRUCTION AND DEMOLITION 2 PIER EXISTING THE OFCOMPLETION

 UPON IMMEDIATELY RAMP THE REOPENING BY CLOSURE OF TIMEMINIMIZEo

 1A-1.STAGE

 DURING CLOSED BE NOT SHALL ENTRANCE BOULEVARD JACKSONNORTHBOUNDo

 STREETS LOCAL ALONG TRAFFIC OFMAINTENANCE

 STREETMONROE-

 1A. STAGE FROM TRAFFIC THE OF MAINTENANCE PROPOSEDMAINTAINo

 1A-1 STAGE IN COMPLETED BE TOCONSTRUCTION

 RAMPS ANDMAINLINE

 PLANS. THE ON SHOWN AS SUBSTRUCTRE AND 2 PIER EXISTING THEREMOVE-

 PLANS.

 THE ON SHOWN AS RAMPS ENTRANCE ADAMS THE ALONG BARRIER TEMPORARYINSTALL-

 RAMPS AND MAINLINE ALONG TRAFFIC OFMAINTENANCE

 I-90/94SOUTHBOUND-

 TRAVEL. OF LANES 5MAINTAINo

 FOOT. 1 TO REDUCED BEWILL

  SHOULDERS LANES. FOOT 11 TO REDUCED UTILIZE WILL LANES  TRAFFICMEDIAN.

 CENTER THE TO ADJACENT ADDED BE TO LANE ADDITIONAL AN ANDMAINTAINED

 ARE LANES 1A  STAGE PAVEMENT. MAINLINE TO BACK SHIFTED BE WILL LANESTRAVELo

 RAMP EXIT STREET MONROESOUTHBOUND-

 1A STAGE FROM TRAFFIC OF MAINTENANCEMAINTAINo

 RAMP ENTRANCE STREET MADISONSOUTHBOUND-

 FEET. 12 TO REDUCED BE WILL LANE TRAVEL  THE 2. PIERPROPOSED

 THE AROUND SHIFT LANE AND WIDTH LANE REDUCED WITH OPENED BE TORAMPo

 RAMP EXIT STREET ADAMSSOUTHBOUND-

 1A. STAGE MATCHES TRAFFIC OFMAINTENANCE

 STAGE. THIS OF DURATION THE FOR CLOSED REMAIN TO RAMPEXISTINGo

 RAMP EXIT STREET JACKSONSOUTHBOUND-

 1A. STAGE MATCHES TRAFFIC OF  MAINTENANCE OPEN. REMAIN TO RAMPEXISTINGo

  RAMP EXITSE-

 OPEN. REMAIN TO RAMPEXISTINGo

 I-90/94NORTHBOUND-

 1A. STAGE MATCHES TRAFFIC OFMAINTENANCEo

 RAMP ENTRANCE BOULEVARD JACKSONNORTHBOUND-

 1A. STAGE MATCHES TRAFFIC OF MAINTENANCE OPEN. REMAIN TO RAMPEXISTINGo

 RAMP ENTRANCE STREET ADAMSNORTHBOUND-

 1A. STAGE MATCHES TRAFFIC OF MAINTENANCE OPEN. REMAIN TO RAMPEXISTINGo

 RAMP EXIT STREET MADISONNORTHBOUND-

 1A. STAGE MATCHES TRAFFIC OF MAINTENANCE OPEN. REMAIN TO RAMPEXISTINGo

 STREET PEORIA AT I-290EASTBOUND-

 LINING. SIPHON PEORIA THEOF

 COMPLETION THE FOR NEEDED AS 1A STAGE FROM TRAFFIC OF MAINTENANCEMAINTAINo

 RAMPS AND MAINLINE ALONG TRAFFIC OFMAINTENANCE

 I-90/94SOUTHBOUND-

 TRAVEL OF LANES ALLMAINTAINo

 PLAN. THE PER MARKINGS PAVEMENT TEMPORARY AND BARRIER TEMPORARYINSTALLo

 FOOT. 1 TO REDUCED BE WILLSHOULDERS

 LANES. 11’ TO REDUCED AND SHOULDER OUTSIDE THE ONTO SHIFTED BE WILL LANESTRAVELo

 RAMP EXIT STREET MONROESOUTHBOUND-

 PLAN. DETOUR PROPOSED UTILIZE WILL TRAFFICWESTBOUND

 ALLOWED. BE NOT WILL STREET MONROE TO RAMP THE FROM TRAFFIC TURNINGWESTBOUND

 FEET. 12 TO REDUCED BE WILL LANE TRAVEL  THE OPEN. REMAIN TO RAMPEXISTINGo

 RAMP ENTRANCE STREET MADISONSOUTHBOUND-

 PLAN. DETOUR PROPOSEDUTILIZE

 TO  TRAFFIC STAGE. THIS OF DURATION THE FOR CLOSED REMAIN TO RAMPEXISTINGo

 RAMP EXIT STREET ADAMSSOUTHBOUND-

 PLAN. DETOURPROPOSED

 UTILIZE TO TRAFFIC STAGE. THIS OF DURATION THE FOR CLOSED REMAIN TO RAMPEXISTINGo

 RAMP EXIT STREET JACKSONSOUTHBOUND-

 FEET. 14 TO REDUCED BE WILL LANE TRAVEL  THE OPEN. REMAIN TO RAMPEXISTINGo

  RAMP EXITSE-

 OPEN. REMAIN TO RAMPEXISTINGo

 I-90/94NORTHBOUND-

 CONFIGURATION LANE AND NUMBER EXISTINGMAINTAINo

 SUPERSTRUCTURE.STREET

 MONROE OF DEMOLITION FOR CLOSURES LANE NIGHT TEMPORARY UTILIZE TOMAINLINEo

 RAMP ENTRANCE BOULEVARD JACKSONNORTHBOUND-

 OPEN. REMAIN TO RAMPEXISTINGo

 RAMP ENTRANCE STREET ADAMSNORTHBOUND-

 OPEN. REMAIN TO RAMPEXISTINGo

 RAMP EXIT STREET MADISONNORTHBOUND-

 OPEN. REMAIN TO RAMPEXISTINGo

  STREET PEORIA AT I-290EASTBOUND-

 93F. SHEET PLAN PER BARRIER TEMPORARYINSTALLo

 60X76. CONTRACT WITH REQUIRED COORDINATION AND COOPERATIONCONTRACTORo

 STREETS LOCAL ALONG TRAFFIC OFMAINTENANCE

 STREETMONROE-

 CONSTRUCTION. OF DURATION ENTIRE THE FOR CLOSED REMAIN WILL BRIDGE  THETRAFFIC.

 PEDESTRIAN AND VEHICULAR BOTH TO APPROACHES BRIDGE STREET MONROE THECLOSEo

 

 TRAFFIC. TWO-WAY ACCESS LIMITED INTO CONVERTED BE SHALL APPROACH STREETMONROEo

 PLAN. DETOUR THE UTILIZING DETOURED BE WILL TRAFFIC PEDESTRIAN ANDVEHICULARo

 STREET. MONROEALONG

 ALLEY AND BUILDINGS, DRIVEWAYS, THE TO ACCESS VEHICULAR AND PEDESTRIANMAINTAINo

 1A STAGE IN COMPLETED BE TOCONSTRUCTION

 RAMPS ANDMAINLINE

 PLAN. SIGNING THE TO ACCORDING STRUCTURESSIGN

 RELOCATE BRIDGE. STREET MONROE ON PANELS SIGN MOUNTED BRIDGE EXISTING THEREMOVE-

  AGENCIES. UTILITY OFDISCRETION

 THE AT AND COORDINATED BE SHALL UTILITIES EXISTING THE OF REPLACEMENT AND REMOVALTHE

 OTHERS. BY RELOCATED BE TO UTILITIES UNIT EMERGENCY 911 AND OEMC OUC, AT&T, COMED,ALL-

 ABUTMENT. WEST THE OF CONSTRUCTION  BEGIN ABUTMENT. WEST EXISTING THEREMOVE-

  CONSTRUCTION. 2PIER

 PROPOSED THE CONSTRUCT AND PLANS THE ON SHOWN AS PIER CENTER EXISTING THEREMOVE-

 STREETMONROE

 BRIDGE. THE ONFIXTURES

 APPURTENANCE ALL OF REMOVAL TO LIMITED NOT IS BUT INCLUDES  WORK PLANS. THEIN

 SHOWN AS SUPERSTRUCTURE AND APPROACHES BRIDGE STREET MONROE EXISTING THEDEMOLISH-

 PLANS. THE ON SHOWN AS SYSTEMS RETENTION SOIL TEMPORARYINSTALL-

 1B STAGE IN COMPLETED BE TOCONSTRUCTION

 RAMPS ANDMAINLINE

  AGENCIES. UTILITY OF DISCRETION THE AT ANDCOORDINATED

 BE SHALL UTILITIES EXISTING THE OF REPLACEMENT AND REMOVAL THEOTHERS.

 BY RELOCATED BE TO UTILITIES UNIT EMERGENCY 911 AND OEMC OUC, AT&T, COMED,ALL-

 ABUTMENT. WEST THE OF CONSTRUCTION AND REMOVALCONTINUE-

 STREETPEORIA

 LINING. SIPHON PEORIACOMPLETE-
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STAGE 2A STAGE 2B

STAGE 3

STAGING SEQUENCE

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN

STAGING SEQUENCE

 RAMPS AND MAINLINE ALONG TRAFFIC OFMAINTENANCE

 I-90/94SOUTHBOUND-

 CLOSURE. PERMANENT SE RAMP ANDCONSTRUCTION

 1 PIER FOR LANE RIGHT THE CLOSE AND TRAFFIC OF LANES 4MAINTAINo

  1’. OF MINIMUM A BE WILL  SHOULDERS SE. RAMP FORLANE

 ONLY EXIT FOOT 12 A AND LANES THROUGH FOOT 11 MAINTAIN WILL LANESTRAVELo

 PLANS. PER BARRIER TEMPORARYINSTALLo

 RAMP EXIT STREET MONROESOUTHBOUND-

   PLAN. DETOUR PROPOSED UTILIZE WILL  TRAFFIC CLOSE. TO RAMPEXISTINGo

 RAMP ENTRANCE STREET MADISONSOUTHBOUND-

   1B. STAGE MATCHES  CONFIGURATION OPEN. BE TORAMPo

 LANES. FEET 12 UTILIZE LANETRAVELo

 RAMP EXIT STREET ADAMSSOUTHBOUND-

 FEET. 14 TO REDUCED LANE  TRAVEL TRAFFIC. TO OPEN RAMPEXISTINGo

 RAMP EXIT STREET JACKSONSOUTHBOUND-

FEET.

 11 TO REDUCED BE WILL LANE TRAVEL  THE TRAFFIC. TO OPEN RAMPEXISTINGo

 PLAN. PER BARRIER TEMPORARYINSTALLo

  RAMP EXITSE-

 CLOSED. PERMANENTLY IS RAMPEXITo

 I-90/94NORTHBOUND-

 3. PIER OF CONSTRUCTION FOR CLOSED BE WILLLANE

  OUTSIDE WEST. THE TO LANES TRAVEL SHIFT AND TRAFFIC OF LANES 4MAINTAINo

  SHOULDERS. FOOT 1 AND FOOT 11 TO REDUCED BE WILL LANESMAINLINEo

 RAMP ENTRANCE BOULEVARD JACKSONNORTHBOUND-

 PLAN. DETOURPROPOSED

 THE UTILIZE TO  TRAFFIC STAGE. THIS DURING CLOSED BE TO RAMPEXISTINGo

 RAMP ENTRANCE STREET ADAMSNORTHBOUND-

 OPEN. REMAIN TO RAMPEXISTINGo

 RAMP EXIT STREET MADISONNORTHBOUND-

 PLAN. DETOURPROPOSED

 THE UTILIZE TO  TRAFFIC STAGE. THIS DURING CLOSED BE TO RAMPEXISTINGo

 STREETS LOCAL ALONG TRAFFIC OFMAINTENANCE

 STREETMONROE-

  TRAFFIC.

 RAMP SOUTHBOUND TO CLOSED IS STREET THE AND CLOSED REMAINSBRIDGEo

STREET.

 MONROE OF CONSTRUCTION STAGED BY STREET MONROE ALONG ALLEYAND

 BUILDINGS, DRIVEWAYS, THE TO ACCESS VEHICULAR AND PEDESTRIANMAINTAINo

 2A STAGE IN COMPLETED BE TOCONSTRUCTION

 RAMPS ANDMAINLINE

 3. PIER OF CONSTRUCTION COMPLETE ANDREMOVE-

 1. PIER OF CONSTRUCTIONBEGIN-

  PLANS. STRUCTURAL THE IN SHOWN AS SYSTEMSRETENTION

 SOIL TEMPORARY  INSTALL ABUTMENT. EAST OF CONSTRUCTION AND REMOVALBEGIN-

 016-Z017. WALL RETAINING OF CONSTRUCTIONBEGIN-

 

 STREETMONROE

    PLANS. THE IN SHOWN AS DRAINAGE ANDSIDEWALK,

 PAVEMENT, STREET MONROE EXISTING THE OF RECONSTRUCTION AND REMOVALBEGIN-

 REQUIRED. AS ACCESS DRIVEWAY TEMPORARY MAINTAIN ANDINSTALL-

 RAMPS AND MAINLINE ALONG TRAFFIC OFMAINTENANCE

 2A. STAGE MATCH WILL RAMPS AND MAINLINESOUTHBOUND-

  RAMP EXITSE-

  CLOSED. REMAIN TO RAMPEXISTINGo

 I-90/94NORTHBOUND-

 3. PIER TOADJACENT

 5 LANE OF OPENING THE WITH LANES 5 TO 4 FROM INCREASE TO LANESTRAVELo

  SHOULDER. MINIMUM FOOT 1 UTILIZEWILL

 OTHERWISE  SHOULDERS PLANS. PER BRIDGE STREET MONROE AT FEET 0.9 BEWILL

 SHOULDER MEDIAN CENTER  MAINLINE LANES. 11’ UTILIZE WILL LANESTRAVELo

 RAMP ENTRANCE BOULEVARD JACKSONNORTHBOUND-

 OPEN. REMAIN AND REOPEN TO RAMPEXISTINGo

 RAMP ENTRANCE STREET ADAMSNORTHBOUND-

 OPEN. REMAIN TO RAMPEXISTINGo

 RAMP EXIT STREET MADISONNORTHBOUND-

 2A. STAGE MATCH AND CLOSED REMAIN WILLRAMPo

 STREETS LOCAL ALONG TRAFFIC OFMAINTENANCE

 STREETMONROE-

  TRAFFIC.

 RAMP SOUTHBOUND TO CLOSED IS STREET THE AND CLOSED REMAINSBRIDGEo

 STREET. MONROE OF CONSTRUCTION STAGED BY STREET MONROE ALONG ALLEYAND

 BUILDINGS, DRIVEWAYS, THE TO ACCESS VEHICULAR AND PEDESTRIANMAINTAINo

 2B STAGE IN COMPLETED BE TOCONSTRUCTION

 RAMPS ANDMAINLINE

 1. PIER OF CONSTRUCTIONCONTINUE-

   ABUTMENT. EAST OF CONSTRUCTION AND REMOVALCONTINUE-

 016-Z017. WALL RETAINING OF CONSTRUCTIONCONTINUE-

 

 STREETMONROE

    PLANS. THE IN SHOWN AS DRAINAGE ANDSIDEWALK,

 PAVEMENT, STREET MONROE EXISTING THE OF RECONSTRUCTION AND REMOVALCONTINUE-

 REQUIRED. AS ACCESS DRIVEWAY TEMPORARY MAINTAIN ANDINSTALL-

 CONTINUED) 3 (STAGE STREETS LOCAL ALONG TRAFFIC OFMAINTENANCE

 STREETMONROE-

  TRAFFIC.

 RAMP SOUTHBOUND TO CLOSED IS STREET THE AND CLOSED REMAINSBRIDGEo

 STREET.MONROE

 OF CONSTRUCTION STAGED BY STREET MONROE ALONG ALLEY ANDBUILDINGS,

 DRIVEWAYS, THE TO ACCESS VEHICULAR AND PEDESTRIANMAINTAINo

  CONFIGURATION. LANE EXISTING TO TRAFFICRETURN

 COMPLETION. BRIDGE AFTER TRAFFIC TO REOPEN AND DETOURREMOVEo

 3 STAGE IN COMPLETED BE TOCONSTRUCTION

 RAMPS ANDMAINLINE

  MEASURES. CONTROL SEDIMENT AND CONTROL EROSION PERMANENTCOMPLETE-

 SIGNING. AND MARKINGS PAVEMENT PERMANENTCOMPLETE-

 STREETMONROE
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SIGN ASSEMBLIES
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TRAFFIC CONTROL NOTES

MONROE ST DETOUR ROUTE

321

500’ 500’

20

18

20

22 18

6

15

15

13

6

1219
23 14

1413

16

12

ADVANCE INFORMATION SIGNS (A)

INFORMATION SIGNS (A)

SEE ADVANCED

3

16

SEE NOTE 10

2

14

SEE NOTE 10

MONROE STREET

DETOUR PLAN

22A

SEE NOTE 10

16

15 13 2

CLOSURE AREA

2

  35.

  36.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

DIRECTION OF TRAFFIC

14

AND ADVANCED RAMP CLOSURE SIGNING.

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

FOR ALL DETOUR SIGNS SEE SHEET

THE ROAD IS REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONSTRUCTION ON MONROE STREET IS COMPLETE AND

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND, THEY SHALL BE INSTALLED  PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

BRIDGE. THE PROPOSED DETOUR SHALL BE UTILIZED DURING ALL STAGES OF CONSTRUCTION.

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO CLOSING THE MONROE STREET

71
71

71

-

-

-

-

-

-

-

-

 

 

 

 

USER NAME

RTE.

F.A.I.Kucharski

4/18/2017

 

 AMK

 AMK

RPH

05/02/2017

 

 

 

 

F
I
L

E
 

N
A

M
E
 

=
 =

PLOT SCALE =

PLOT DATE =

DESIGNED

DRAWN

CHECKED

DATE

REVISED

REVISED

REVISED

REVISED

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA.            

SECTION

ILLINOIS

COUNTY
SHEETS

TOTAL

NO.

SHEET

  

 

COOK

CONTRACT NO. 60X95

FED. AID PROJECT

2014-016R&B

T
:\

1
6
8
9
8

B
\

C
i
v
i
l
\
6
0

X
9
5
 

M
o
n
r
o
e
 

S
t
r
e
e
t
\

P
l
o
t
t
i
n
g
\

P
r
i
n
t
 

E
x
p
o
r
t
\

M
O

T
 

D
r
a

w
i
n
g
s
\

D
1
6
0

X
9
5
-
s
h
t
-

D
e
t
o
u
r
-
0
1
.d

g
n

 378

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
’N

S
 

C
H
’K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

90/94

FAI

GREEN ST

SB I-90/94

NB I-90/94

HALSTED ST

PEORIA ST

DES PLAINES ST

JEFFERSON ST

CLINTON ST

J
A

C
K
S

O
N
 

B
L

V
D

W
A

S
H
I
N

G
T

O
N
 

B
L

V
D

M
O

N
R

O
E
 

S
T

A
D

A
M

S
 

S
T

M
A

D
I
S

O
N
 

S
T

R
A

N
D

O
L
P

H
 

S
T

NB I-90/94

SB I-90/94

HALSTED ST

L
A

K
E
 

S
T

V
A

N
 

B
U

R
E

N
 

S
T

SB JACKSON EXIT

SB ADAMS EXIT SB MONROE EXIT

SB MADISON EXIT
SB WASHINGTON EXIT

SB RANDOLPH ENTRANCE

NB RANDOLPH EXIT
NB WASHINGTON EXIT

NB MADISON EXIT

NB ADAMS ENTRANCE
NB JACKSON ENTRANCE

SB RANDOLPH EXIT

F
L

A
G

P
O

L
E

F
L

A
G

P
O

L
E

F
L

A
G

P
O

L
E

F
L

A
G

P
O

L
E

S
H

E
E

T
 
1
 
O

F
 
4

V
A

N
B

U
R

E
N
 

S
U

R
V

E
Y

S
H

E
E

T
 
2
 

O
F
 
4

V
A

N
 

B
U

R
E

N
 

S
U

R
V

E
Y

S
H

E
E

T
 
2
 

O
F
 
4

V
A

N
 

B
U

R
E

N
 

S
U

R
V

E
Y

3
0
0
’

2
0
0
’



-

-

-

-

-

-

-

-

 

 

 

 

USER NAME

RTE.

F.A.I.Kucharski

4/18/2017

 

 AMK

 AMK

RPH

05/02/2017

 

 

 

 

F
I
L

E
 

N
A

M
E
 

=
 =

PLOT SCALE =

PLOT DATE =

DESIGNED

DRAWN

CHECKED

DATE

REVISED

REVISED

REVISED

REVISED

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA.            

SECTION

ILLINOIS

COUNTY
SHEETS

TOTAL

NO.

SHEET

  

 

COOK

CONTRACT NO. 60X95

FED. AID PROJECT

2014-016R&B

T
:\

1
6
8
9
8

B
\

C
i
v
i
l
\
6
0

X
9
5
 

M
o
n
r
o
e
 

S
t
r
e
e
t
\

P
l
o
t
t
i
n
g
\

P
r
i
n
t
 

E
x
p
o
r
t
\

M
O

T
 

D
r
a

w
i
n
g
s
\

D
1
6
0

X
9
5
-
s
h
t
-

D
e
t
o
u
r
-
0
2
.d

g
n

 378

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
’N

S
 

C
H
’K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

90/94

FAI

GREEN ST

SB I-90/94

NB I-90/94

HALSTED ST

PEORIA ST

DES PLAINES ST

JEFFERSON ST

CLINTON ST

J
A

C
K
S

O
N
 

B
L

V
D

W
A

S
H
I
N

G
T

O
N
 

B
L

V
D

M
O

N
R

O
E
 

S
T

A
D

A
M

S
 

S
T

M
A

D
I
S

O
N
 

S
T

R
A

N
D

O
L
P

H
 

S
T

NB I-90/94

SB I-90/94

HALSTED ST

M
O

N
R

O
E
 

S
T

L
A

K
E
 

S
T

SB RANDOLPH EXITSB WASHINGTON EXIT

NB WASHINGTON EXIT

SB MADISON EXIT

SB MONROE EXIT

NB MADISON EXIT

SB ADAMS EXIT

SB JACKSON EXIT

NB ADAMS ENTRANCE

NB JACKSON ENTRANCE SB RANDOLPH ENTRANCE

NB RANDOLPH EXIT

V
A

N
 

B
U

R
E

N
 

S
T

F
L

A
G

P
O

L
E

F
L

A
G

P
O

L
E

F
L

A
G

P
O

L
E

F
L

A
G

P
O

L
E

S
H

E
E

T
 
1
 
O

F
 
4

V
A

N
B

U
R

E
N
 

S
U

R
V

E
Y

S
H

E
E

T
 
2
 

O
F
 
4

V
A

N
 

B
U

R
E

N
 

S
U

R
V

E
Y

S
H

E
E

T
 
2
 

O
F
 
4

V
A

N
 

B
U

R
E

N
 

S
U

R
V

E
Y

0

SCALE: 1" = 150’

150 300

LEGEND

TEMPORARY SIGN

SIGN BARRICADE TYPE III

4 14

  38

TRAFFIC CONTROL NOTES

SOUTHBOUND MONROE STREET EXIT RAMP

DETOUR PLAN

23

20

6
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1412
16
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18 13

24

SEE NOTE 1113

SEE NOTE 11

  36.

  35.

19

CLOSURE AREA

SEE NOTE 10 SEE NOTE 12

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

DIRECTION OF TRAFFIC

STANDARD DETAIL TC-08.

RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION OF THE IDOT HIGHWAY STANDARDS AND DISTRICT 1

AND ADVANCED RAMP CLOSURE SIGNING.

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION 

MONROE STREET BRIDGE CLOSED FOR THE DURATION OF THE MONROE STREET RAMP CLOSURE.

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

FOR ALL DETOUR SIGNS SEE SHEET

RAMP AND THE RAMP IS REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONSTRUCTION IS COMPLETE ON THE MONORE STREET EXIT

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND THEY SHALL BE INSTALLED PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

STREET EXIT RAMP.

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO THE CLOSURE OF THE SOUTHBOUND MONROE

EXIT RAMP DETOUR ROUTE

SOUTHBOUND MONROE ST
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EXIT DETOUR ROUTE

SOUTHBOUND ADAMS ST

3232

34

6

35

32

36

34

TRAFFIC CONTROL NOTES

SOUTHBOUND ADAMS STREET EXIT RAMP

DETOUR PLAN

  36.

  35.

SEE NOTE 11

CLOSURE AREA

SEE NOTE 11

SEE NOTE 10

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

DIRECTION OF TRAFFIC

STANDARD DETAIL TC-08.

RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION OF THE IDOT HIGHWAY STANDARDS AND DISTRICT 1

AND ADVANCED RAMP CLOSURE SIGNING.

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION 

MONROE STREET BRIDGE CLOSED FOR THE DURATION OF THE ADAMS STREET RAMP CLOSURE.

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

FOR ALL DETOUR SIGNS SEE SHEET

STREET EXIT RAMP AND THE RAMP IS OPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONTRACTOR ACCESS IS NO LONGER REQUIRED ON THE ADAMS

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND THEY SHALL BE INSTALLED PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

EXIT RAMP.

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO THE CLOSURE OF THE ADAMS STREET
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ENTRANCE DETOUR ROUTE

SOUTHBOUND MADISON ST

TRAFFIC CONTROL NOTES

  35.

SEE NOTE 11

SOUTHBOUND MADISON STREET ENTRANCE RAMP

DETOUR PLAN
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INFORMATION SIGNS (B)

SEE ADVANCED

8

ADVANCE INFORMATION SIGNS (B)
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200’ 200’

500’ 500’

ADVANCE INFORMATION SIGNS (A)

2

321

2

6161 CLOSURE AREA

SEE NOTE 11

SEE NOTE 10

63 2

65
2

64

  36.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

TRAFFIC CONTROL NOTES CONTINUED

FOR ALL DETOUR SIGNS SEE SHEET

ENTRANCE RAMP AND THE RAMP IS REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONSTRUCTION IS COMPLETE ON THE MADISON STREET

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND THEY SHALL BE INSTALLED PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

RESTRICTIONS OF THE CLOSURE.

ENTRANCE RAMP. SEE THE STAGING AND INTERCHANGE RESTRICTIONS SPECIAL PROVISION FOR USE AND

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO THE CLOSURE OF THE MADISON STREET

DIRECTION OF TRAFFIC

STANDARD DETAIL TC-08.

OF THE IDOT HIGHWAY STANDARDS AND DISTRICT 1

RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION

ADVANCED RAMP CLOSURE SIGNING.

CONTROL PLANS FOR ADDITIONAL INFORMATION AND 

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC

OF THE MADISON STREET RAMP CLOSURE.

MONROE STREET BRIDGE CLOSED FOR THE DURATION

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

CLOSE LANES PER STD TC-08
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TRAFFIC CONTROL NOTES

  36.

  35.

SEE NOTE 11

SOUTHBOUND JACKSON BOULEVARD EXIT RAMP

DETOUR PLAN

EXIT DETOUR ROUTE

SOUTHBOUND JACKSON BLVD

2930
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CLOSURE AREA

SEE NOTE 11

SEE NOTE 10

12.

11.
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7.

6.

5.

4.

3.

2.

1.

DIRECTION OF TRAFFIC

STANDARD DETAIL TC-08.

RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION OF THE IDOT HIGHWAY STANDARDS AND DISTRICT 1

AND ADVANCED RAMP CLOSURE SIGNING.

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION 

MONROE STREET BRIDGE CLOSED FOR THE DURATION OF THE JACKSON BOULEVARD RAMP CLOSURE.

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

FOR ALL DETOUR SIGNS SEE SHEET

BOULEVARD EXIT RAMP AND THE RAMP IS REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONTRACTOR ACCESS IS NO LONGER REQUIRED ON THE JACKSON

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND THEY SHALL BE INSTALLED PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

FOR USE AND RESTRICTIONS OF THE CLOSURE.

BOULEVARD EXIT RAMP. SEE THE STAGING AND INTERCHANGE RESTRICTIONS SPECIAL PROVISION

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO THE CLOSURE OF THE JACKSON
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SCALE: 1" = 150’

150 300

LEGEND

TEMPORARY SIGN

SIGN BARRICADE TYPE III

8 14

ENTRANCE DETOUR ROUTE

NORTHBOUND ADAMS ST

TRAFFIC CONTROL NOTES

  36.

  35.

SEE NOTE 11

NORTHBOUND ADAMS STREET ENTRANCE RAMP

DETOUR PLAN
  42

2
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4

69
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663

66
67 68

66

69

706

STD. TC-08

CLOSE RAMP PER

500’ 500’

ADVANCE INFORMATION SIGNS (A)

321

300’

INFORMATION SIGNS (A)

SEE ADVANCED

CLOSURE AREA

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

SEE NOTE 11

SEE NOTE 10

70 4A

DIRECTION OF TRAFFIC

STANDARD DETAIL TC-08.

RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION OF THE IDOT HIGHWAY STANDARDS AND DISTRICT 1

AND ADVANCED RAMP CLOSURE SIGNING.

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION

MONROE STREET BRIDGE CLOSED FOR THE DURATION OF THE ADAMS STREET RAMP CLOSURE.

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

FOR ALL DETOUR SIGNS SEE SHEET

STREET ENTRANCE RAMP AND THE RAMP IS REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONTRACTOR ACCESS IS NO LONGER REQUIRED ON THE ADAMS

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND THEY SHALL BE INSTALLED PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

AND RESTRICTIONS OF THE CLOSURE.

ENTRANCE RAMP. SEE THE STAGING AND INTERCHANGE RESTRICTIONS SPECIAL PROVISION FOR USE

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO THE CLOSURE OF THE ADAMS STREET
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SCALE: 1" = 150’

150 300

LEGEND

TEMPORARY SIGN

SIGN BARRICADE TYPE III

9 14

EXIT DETOUR ROUTE

NORTHBOUND MADISON ST

5144

52

515248

6

50

6

44

NORTHBOUND MADISON STREET EXIT RAMP

DETOUR PLAN
  43

TRAFFIC CONTROL NOTES

SEE NOTE 11

SEE NOTE 10

SEE NOTE 11

CLOSURE AREA

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

  36

  35

52A

DIRECTION OF TRAFFIC

STANDARD DETAIL TC-08.

RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION OF THE IDOT HIGHWAY STANDARDS AND DISTRICT 1

AND ADVANCED RAMP CLOSURE SIGNING.

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION

MONROE STREET BRIDGE CLOSED FOR THE DURATION OF THE MADISON STREET RAMP CLOSURE.

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

FOR ALL DETOUR SIGNS SEE SHEET

STREET EXIT RAMP AND THE RAMP IS REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONTRACTOR ACCESS IS NO LONGER REQUIRED ON THE MADISON

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND THEY SHALL BE INSTALLED PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

EXIT RAMP.

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO THE CLOSURE OF THE MADISON STREET
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SCALE: 1" = 150’

150 300

LEGEND

TEMPORARY SIGN

SIGN BARRICADE TYPE III

10 14

69
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6

SEE NOTE 11

INFORMATION SIGNS (B)

SEE ADVANCED

68

ENTRANCE DETOUR ROUTE

NORTHBOUND JACKSON BLVD

NB JACKSON BOULEVARD ENTRANCE RAMP

DETOUR PLAN
  44

8

STD TC-08

CLOSE PER

67

66

68

66

ADVANCE INFORMATION SIGNS (B)

425

200’ 200’

66

TRAFFIC CONTROL NOTES

SEE NOTE 11

SEE NOTE 10
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12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

  36.

  35.

CLOSURE AREA

DIRECTION OF TRAFFIC

STANDARD DETAIL TC-08.

RAMP CLOSURE SHALL FOLLOW THE LATEST VERSION OF THE IDOT HIGHWAY STANDARDS AND DISTRICT 1

AND ADVANCED RAMP CLOSURE SIGNING.

SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL INFORMATION

MONROE STREET BRIDGE CLOSED FOR THE DURATION OF THE JACKSON BOULEVARD RAMP CLOSURE.

FOR ALL DETOUR SIGN ASSEMBLIES SEE SHEET

FOR ALL DETOUR SIGNS SEE SHEET

ENTRANCE RAMP AND THE RAMP IS REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONSTRUCTION IS COMPLETE ON THE JACKSON BOULEVARD

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

POST-MOUNTED IN THE GROUND THEY SHALL BE INSTALLED PER ARTICLE 701.14 OF THE STANDARD

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR. WHEN SIGNS ARE

(SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.

FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC CONTROL AND PROTECTION

MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS AND DELETIONS OF TRAFFIC CONTROL

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE CONTRACTOR SHALL

PROVISION FOR "TRAFFIC CONTROL AND PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701901.

THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL

ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK ZONE TRAFFIC CONTROL DEVICES",

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD SPECIFICATIONS FOR

COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR ROUTE SIGNS ARE REMOVED.

"TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR SEPARATELY.  THE SIGN

COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED IN THE COST OF 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS SHALL BE

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE AREA.

BOULEVARD ENTRANCE RAMP.

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO THE CLOSURE OF THE JACKSON

2
0
0
’
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CUSTOM SPECIAL

30" X 24"
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TRAFFIC CONTROL NOTES

DETOUR SIGNS TYPE & SIZE

OF THE MUTCD)

(ALL SIGN COLORS SHALL BE ACCORDING TO THE LATEST EDITION

MONROE

CLOSED

SIDEWALK

6
55

6059

575657

56

58

60

6

54

STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN SHEETS.

SIGNAGE.  SOME OF THE SPECIFIC SIGNING DETAILS ARE ALSO SHOWN ON THE SUGGESTED 

THIS SHEET SHOWS A SCHEMATIC OF THE PEDESTRIAN DETOUR AND LOCATION OF THE DETOUR 

REOPENED TO TRAFFIC.

ALL DETOUR SIGNS SHALL BE REMOVED ONCE CONSTRUCTION IS COMPLETE AND THE ROAD IS 

SPECIFICATIONS AND STANDARD 701901 UNLESS OTHERWISE APPROVED BY THE ENGINEER.

SHALL BE POST-MOUNTED IN THE GROUND PER ARTICLE 701.14 OF THE STANDARD 

ALL SIGNS SHOWN SHALL BE FURNISHED, ERECTED, AND MAINTAINED BY THE CONTRACTOR, AND 

SEPARATELY.

THE COST OF "TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID FOR 

AND DELETIONS OF TRAFFIC CONTROL FOR THIS DETOUR SHALL BE CONSIDERED INCLUDED IN 

CONTRACTOR SHALL MAKE ALL CHANGES DEEMED NECESSARY BY THE ENGINEER. ADDITIONS 

THE SIGNAGE SHOWN ON THE PLANS IS DEEMED TO BE THE MINIMUM REQUIRED. THE 

PROTECTION (ARTERIALS)" AND HIGHWAY STANDARDS 701801 AND 701901.

UNIFORM TRAFFIC CONTROL DEVICES", THE SPECIAL PROVISION FOR "TRAFFIC CONTROL AND 

ZONE TRAFFIC CONTROL DEVICES", THE DETAILS OF THESE PLANS, THE "2009 MANUAL OF 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, "THE QUALITY STANDARD FOR WORK 

ALL SIGNAGE SHALL BE IN ACCORDANCE WITH THE LATEST ILLINOIS STANDARD 

ROUTE SIGNS ARE REMOVED.

FOR SEPARATELY.  THE SIGN COVERS SHALL BE REMOVED AT THE SAME TIME AS THE DETOUR 

IN THE COST OF "TRAFFIC CONTROL AND PROTECTION (SPECIAL)" AND WILL NOT BE PAID 

SHALL BE COVERED PRIOR TO OPENING THE DETOUR ROUTE.  THIS WORK SHALL BE INCLUDED 

ANY EXISTING SIGNS THAT CONTRADICT THE DETOUR SIGNAGE AS SHOWN ON THE PLANS 

AREA.

THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION WITH OTHER ROAD WORK IN THE

STAGES.

STREET SIDEWALKS.  THE PROPOSED DETOUR SHALL BE UTILIZED FOR ALL APPLICABLE 

THE PROPOSED DETOUR SIGNING SHALL BE INSTALLED PRIOR TO CLOSING THE MONROE 
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SCALE: 1" = 150’
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DETOUR PAVEMENT MARKING NOTES
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LOCAL ROAD PAVEMENT MARKINGS - STAGE 1

DETOUR PLAN

LEGEND

DIRECTION OF TRAFFIC

TO ONE DEDICATED LEFT TURN LANE AND TWO THROUGH LANES.

STREET EXIT RAMP DETOUR BY RESTRIPING EASTBOUND JACKSON

REVISE STRIPING TO ACCOMMODATE THE SOUTHBOUND MONROE

JACKSON BOULEVARD AND JEFFERSON STREET INTERSECTION

ONE THROUGH LANE AND ONE THROUGH/RIGHT SHARED LANE.

BY RESTRIPING EASTBOUND MADISON TO ONE LEFT TURN LANE,

REVISE STRIPING TO ACCOMMODATE THE MONROE STREET DETOUR

MADISON STREET NORTHBOUND EXIT RAMP

ONE THROUGH LANE AND ONE DEDICATED RIGHT TURN LANE.

BY RESTRIPING NORTHBOUND HALSTED TO ONE LEFT TURN LANE,

REVISE STRIPING TO ACCOMMODATE THE MONROE STREET DETOUR

MADISON STREET AND HALSTED STREET INTERSECTION

ONE DEDICATED LEFT TURN LANE AND TWO THROUGH LANES.

ENTRANCE DETOUR BY RESTRIPING NORTHBOUND JEFFERSON TO

REVISE STRIPING TO ACCOMMODATE THE MADISON SOUTHBOUND

RANDOLPH STREET AND JEFFERSON STREET INTERSECTION

RIGHT TURN LANE.

ONE LEFT TURN LANE, ONE THROUGH LANE AND ONE DEDICATED

ENTRANCE DETOUR BY RESTRIPING NORTHBOUND HALSTED TO

REVISE STRIPING TO ACCOMMODATE THE MADISON SOUTHBOUND

LAKE STREET AND HALSTED STREET INTERSECTION

IMPROVEMENTS

PAVEMENT MARKING 

AREA OF TEMPORARY

PROPOSED DETOUR HAS BEEN REMOVED.

THE ORIGINAL PAVEMENT MARKING LAYOUT AFTER THE 

NOTE: EXISTING PAVEMENT MARKINGS SHALL BE RETURNED TO 
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1
DETOUR PAVEMENT MARKING NOTES

0

SCALE: 1" = 150’

150 300

LEGEND

DIRECTION OF TRAFFIC

LOCAL ROAD PAVEMENT MARKINGS - STAGE 2

DETOUR PLAN

2

34 4.

3.

2.

1.

PROPOSED DETOUR HAS BEEN REMOVED.

THE ORIGINAL PAVEMENT MARKING LAYOUT AFTER THE 

NOTE: EXISTING PAVEMENT MARKINGS SHALL BE RETURNED TO 

IMPROVEMENTS

PAVEMENT MARKING 

AREA OF TEMPORARY

NORTHBOUND ENTRANCE RE-OPENS.

IN STAGE 1 AND THEN CONVERTED BACK AFTER THE JACKSON

AND ONE THROUGH LANE. THIS IS A MODIFICATION TO NUMBER 5

DEDICATED LEFT TURN LANE, ONE THROUGH/LEFT SHARED LANE

ENTRANCE DETOUR BY RESTRIPING EASTBOUND JACKSON TO ONE

REVISE STRIPING TO ACCOMMODATE THE JACKSON NORTHBOUND

JEFFERSON STREET AND JACKSON BOULEVARD INTERSECTION

SHARED LANE AND ONE THROUGH LANE.

TO ONE DEDICATED LEFT TURN LANE, ONE THROUGH/LEFT

ENTRANCE DETOUR BY RESTRIPING NORTHBOUND JEFFERSON

REVISE STRIPING TO ACCOMMODATE THE JACKSON NORTHBOUND

ADAMS STREET AND JEFFERSON STREET INTERSECTION

OF DES PLAINES STREET.

THREE LANES TO ALIGN WITH LANE STRIPING TO THE WEST

BETWEEN DES PLAINES STREET AND JEFFERSON STREET AS

ENTRANCE DETOUR BY RESTRIPING THE BLOCK OF ADAMS STREET

REVISE STRIPING TO ACCOMMODATE THE JACKSON NORTHBOUND

ADAMS STREET AND DES PLAINES STREET INTERSECTION

THE CURB LINE AND PARKING WILL BE ELIMINATED.

THROUGH/RIGHT SHARED LANE. THE BIKE LANE WILL SHIFT TO

DES PLAINES STREET TO BE THREE THROUGH LANES AND ONE

EXIT DETOUR BY RESTRIPING EASTBOUND WASHINGTON AT

REVISE STRIPING TO ACCOMMODATE THE MADISON NORTHBOUND

WASHINGTON STREET NORTHBOUND EXIT RAMP
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LOCAL ROAD PAVEMENT MARKINGS - SCHEDULE

DETOUR PLAN

LOCATION
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 INTERSECTION STREET HALSTED AND STREET   LAKE 106 220 104 164

 INTERSECTION STREET JEFFERSON AND STREET   RANDOLPH 508 55 224

 INTERSECTION STREET HALSTED AND STREET   MADISON 324 55 163

 RAMP EXIT NB STREET   MADISON 203 153 200 55 422

 INTERSECTION STREET JEFFERSON AND BOULEVARD   JACKSON 396 52 239

 RAMP EXIT NB STREET   WASHINGTON 990 55 382

 INTERSECTION STREET PLAINES DES AND STREET   ADAMS 157 52

 INTERSECTION STREET JEFFERSON AND STREET   ADAMS 52 52

 INTERSECTION BOULEVARD JACKSON AND STREET   JEFFERSON 52

   TOTAL 2684 321 373 200 159 1698
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STAGING SCHEDULE

PINNING TEMPORARY CONCRETE BARRIER

STAGE STATION

BEGIN

 LT /RT STATION

END

TRANSITIONS

 OFNUMBER

ALIGNMENT DESCRIPTION PINS

1A 0031+35  RT 0032+94 2 E-KDR-SB 39

1A 0031+23  RT 0031+35 E-KDR-SB TRANSITION 3

1A 0032+94  RT 0033+07 E-KDR-SB TRANSITION 3

1A 0031+36 LT 0032+55 1 E-KDR-SB 30

1A 0032+55 LT 0032+67 E-KDR-SB TRANSITION 3

1B-1 0031+84 LT 0033+08 0 E-KDR-SB 30

2A 0031+42 LT 0034+35 1 E-KDR-SB 72

2A 0034+35 LT 0034+48 E-KDR-SB TRANSITION 3

2A 0031+48 LT 0034+09 1 E-KDR-SB 63

2A 0034+09 LT 0034+22 E-KDR-SB TRANSITION 3

2A 0031+49 LT 0034+10 1 E-KDR-SB 63

2A 0034+10 LT 0034+23 E-KDR-SB TRANSITION 3

2A 0031+57 RT 0032+88 2 E-KDR-NB 33

2A 0031+45 RT 0031+57 E-KDR-NB TRANSITION 3

2A 0032+88 RT 0033+01 E-KDR-NB TRANSITION 3

2B 0030+32 RT 0031+87 1 E-KDR-NB 39

2B 0030+20 RT 0030+32 E-KDR-NB TRANSITION 3

 PINNINGPERMANENT

3 0031+62 LT 0034+01 0 E-KDR-SB 60

3 0030+54 LT 0031+83 0 E-KDR-SB 33

3 0030+42 LT 0031+83 0 E-KDR-SB 36

         1 1   NONE   
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EXIST. \

ENTRANCE RAMP
NB ADAMS

NB I-90/94

SB I-90/94
EXIST. \

RAMP SE
(CLOSED)

SB I-90/94

SB EXIT
 RAMP 

TO JACKSON ENTRANCE RAMP
SB MADISON 

SB EXIT 
RAMP

 TO ADAMS RAMP SW
(CLOSED)
MADISON

NB EXIT TO 
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RPH

05/02/2017
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5

TYPICAL SECTIONS - MONROE STREET

SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN

LEGEND

WORK ZONE

PAVEMENT MARKING

TEMPORARY

BARRIER - UNPINNED

TEMPORARY CONCRETE

DIRECTION OF TRAFFIC

BARRIER - PINNED

TEMPORARY CONCRETE

1
CURB AND GUTTER, SIDEWALK

PROPOSED PAVEMENT,

BURN MONODIRECTIONAL LIGHT

TYPE II DRUM WITH STEADY

NOTES:

4.

3.

2.

1.

EAST MONROE APPROACH

o TWO-WAY LOCAL TRAFFIC

WEST MONROE APPROACH

  FROM RAMP AND PARKING LOT

o ONE WAY ONLY EASTBOUND TRAFFIC

EAST MONROE APPROACH

WEST MONROE APPROACH

EAST MONROE APPROACH

WEST MONROE APPROACH

o TWO-WAY LIMITED TRAFFIC TO PARKING LOTS.

  FROM DRIVEWAYS TO HALSTED STREET.

o RAMP CLOSED. ONE WAY ONLY FROM

  ALLEY ACCESS CLOSED FOR A MINIMAL PERIOD.

o TWO-WAY LIMITED TRAFFIC TO PARKING LOT.

  FROM DRIVEWAYS TO HALSTED STREET.

o RAMP CLOSED. ONE WAY ONLY FROM

BUILDING ENTRANCES.

AND MINIMIZE DISRUPTION TO LOCAL

NECESSARY TO MAXIMIZE SIDEWALK ACCESS

CONTRACTOR SHALL ADJUST WORK AS

UNLESS APPROVED BY THE ENGINEER. THE

SIDEWALKS AND ENTRANCES TO BUILDINGS

LOCAL ACCESS SHALL BE MAINTAINED TO

BY THE ENGINEER.

DRIVEWAYS AND ALLEYS UNLESS APPROVED

LOCAL ACCESS SHALL BE MAINTAINED TO 

SHEETS FOR DETOUR ROUTES.

UNDER CONSTRUCTION. SEE DETOUR

EXISTING BRIDGE WILL BE CLOSED AND

TYPICAL SECTIONS ARE NOT TO SCALE.

***
***

**
**

*

* *

-

-

-

-

-

-

-

-
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FAI

STAGE 1

MONROE STREET TYPICAL SECTION

EXISTING ROW

1

33’

 

33’

 

21’

 

  

10’ 11’

 

21’

 

 

11’ 10’

~ MONROE STREET

  

10.5’|

VARIES
9.5’ &

 & VARIES

1.58’1.58’

33’

 

33’

 

21’

 

 

10’ 11’

 

21’

 

 

11’ 10’

~ MONROE STREET

  

10.5’|

VARIES
9.5’ &

 & VARIES

1.58’1.58’

EXISTING ROW

EXISTING ROW

33’

 

33’

 

21’

 

 

10’ 11’

 

21’

 

 

11’ 10’

~ MONROE STREET

  

10.5’|

VARIES
9.5’ &

 & VARIES

1.58’1.58’

STAGE 2

MONROE STREET TYPICAL SECTION

STAGE 3

MONROE STREET TYPICAL SECTION

EASTBOUNDWESTBOUND

EAST APPROACH STA. 8415+45.88 TO STA. 8417+05.00
WEST APPROACH STA. 8409+80.00 TO STA. 8411+68.80

EAST APPROACH STA. 8415+45.88 TO STA. 8417+05.00
WEST APPROACH STA. 8409+80.00 TO STA. 8411+68.80

EAST APPROACH STA. 8415+45.88 TO STA. 8417+05.00
WEST APPROACH STA. 8409+80.00 TO STA. 8411+68.80

EXISTING ROW

EXISTING ROW

EXISTING ROW

WESTBOUND EASTBOUND

WESTBOUND EASTBOUND
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(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

6.

5.

4.

3.

2.

1.

NOTES:

  37

  48

  82

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 
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W1-6R-6030

AHEAD

WORK

RAMP

2
8
+
2
0

W5-4-48

RAMP

NARROWS

1
2
’1

2
’1

2
’

45:1 TAPER

B

A

D

EX \ NB I-90/94

EX WASHINGTON NB EXIT

EX JACKSON NB ENTRANCE

EX I-290 SB EXIT

EX I-90/94 SB

3
2
’

 

 

 

 

 

 

 

 

 

 

 

EX ADAMS NB ENTRANCE

EX JACKSON SB EXIT

 

 

1
2
’

EX MADISON NB EXIT

A
D

A
M

S
 

S
T

M
A

D
I
S

O
N
 

S
T

EX I-90/94 NB

EX MONROE SB EXIT

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

(CLOSE PER STD. TC-08)

OF MADISON STREET RAMP CLOSURE

SEE DETOUR PLAN FOR SIGNAGE

G H

M
O

N
R

O
E
 

S
T

1
4
’

2
0
’

R=1535’

57.49’ LT

+35.91

9.12’ LT

+29.68

0

11.08’ LT

+11.04

19.79’ LT

+10.78

1
5
’

1
6
’

1
1
’1

1
’1

1
’

1
1
’

1
1
’

1
1
’

1
1
’

1
1
’

H

 

 

 

D

EX ADAMS SB EXIT (CLOSED)

STORED BY CONTRACTOR
REMOVED

STORED BY CONTRACTOR
REMOVED

STORED BY CONTRACTOR
REMOVED

  

 

STAY LEFT

 
 

STAY RIGHT
CLOSE PER STD. TC-08

SEE NOTE 3

SEE NOTE 3

N

E
C

E

F

29.80’ LT

+83.12

C

E

B

B

A

SEE SHEET
GROUND MOUNTED

TEMPORARY GUIDE SIGN

SEE SHEET
GROUND MOUNTED

TEMPORARY GUIDE SIGN

38.60’ RT
+13.04

 

 

12’-0"

M3-4

M1-1

W12-I103-48

 

 

 

34.98 RT

+85.17 28.95 RT

+83.11

28.95 RT

+93.43

67.06 LT

+35.76

38.94 LT

+34.97

42.05 LT

+35.25

30.71 LT

+77.11

65.48 LT

+36.58

49.49 LT

+36.73

50.94 LT

+10.51

43.56 LT

+34.58

50.04 LT

+23.76

 

  

 

 

STORED BY CONTRACTOR
REMOVED

R=1549’

SEE NOTE 4

SEE NOTE 4

1
2
’

1
2
’

25.14’ RT
+93.43

28.13’ LT
+96.23

24.47’ LT
+14.68

60:1 TAPER

25.20’ RT
+83.11

E

R=300’

R=6500’

SEE NOTE 3

END
WORK ZONE
SPEED LIMIT

SEE NOTE 3

AHEAD

CLOSED

SHOULDER

I

NOTE 3

SEE 

(CLOSED)

EX MADISON SB ENTRANCE

  50

  50

  50SEE SHEET
GROUND MOUNTED

TEMPORARY GUIDE SIGNS

M 0

STA. 26+74.59

STA. 26+87.13
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A
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7
1
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SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL
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  37

  82

6.

5.

4.

3.

2.

1.

NOTES:

  48

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 
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SEE TEMPORARY
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EX \ SB I-90/94

EX \ NB I-90/94

EX MADISON NB ENTRANCE

EX MADISON SB EXIT

EX RANDOLPH NB EXIT

EX RANDOLPH SB ENTRANCE

EX I-90/94 SB

EX I-90/94 NB

 

 

 

 

 

AHEAD

WORK

RAMP

AHEAD

WORK

RAMP

  

 

 

 

 

W20-I103(0)-48

 

 

 

1
2
’

 

W5-4-48

RAMP

NARROWS

D

E
C

53.74’ RT
+46.14

26:1 TAPER

W20-I103(0)-48

BEFORE MONROE ST.
FLYOVER RAMP APPROX. 1 MILE
SIGN PANEL ON OHIO STREET

  

  

 

  

 

1
1
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’1
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1
2
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34.61’ RT
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SEE NOTE 3
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TYPE III BARRICADE

TEMPORARY IMPACT ATTENUATOR
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TYPE II BARRICADE OR DRUM WITH 
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D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)
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TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN
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BARRIER

RELOCATE TEMPORARY CONCRETE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.
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PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED
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I-90 / 94 STAGE 1A-1

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL
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I-90 / 94 STAGE 1B

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

*
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(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4
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TEMP EPOXY PVT MK LINE 4
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H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17
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Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE
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FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      .
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PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED
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& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.
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TEMP EPOXY PVT MK LINE 5
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TEMP EPOXY PVT MK LINE 12
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C
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TEMP CONC BARRIER @ 12:1 
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PROPOSED TEMP PAVEMENT MARKINGS
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TEMP EPOXY PVT MK LINE 8L

K

J

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17
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TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO
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M
A

T
C

H
L
I
N

E
 

E
X
 

S
B
 
I
-
9
0
/
9
4
 
(S

E
E
 

N
E

X
T
 

S
H

E
E

T
)

NOT USED

PREVIOUS STAGE FOR STATION AND OFFSET.
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FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      .

BY CONTRACT 60X99

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND TRAFFIC CONTROL.

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET    TO     .
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0 50 100

WORK ZONE

TEMPORARY IMPACT ATTENUATOR

LEGEND

WORK ZONE

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC FLOW

SIGN

ARROW BOARD

TYPE III BARRICADE

TEMPORARY IMPACT ATTENUATOR

FLASHING LIGHT

TYPE II BARRICADE OR DRUM WITH 

I-90 / 94 STAGE 1B

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

SCALE: 1"=50’

33
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D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

AND TRAFFIC  CONTROL DEVICES (CONT)

PROPOSED TEMP PAVEMENT MARKINGS

*

6.

5.

4.
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2.

1.

NOTES:
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(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE
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I-90 / 94 STAGE 1B-1

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

*

6.

5.

4.

3.

2.

1.

  37

  48

  82

NOTES:

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 

DURATION CLOSURE OF SB JACKSON EXIT. 

STAGE 1B-1 MATCHES STAGE 1B WITH A LIMITED

PREVIOUS STAGE FOR STATION AND OFFSET.

MARKINGS FROM PREVIOUS STAGE. SEE 

PROPOSED SIGNING OR TEMP PAVEMENT
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I-90 / 94 STAGE 1B-1

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

*

  37

  82

6.

5.

4.

3.

2.

1.

  48

NOTES:

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED
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0 50 100

WORK ZONE

TEMPORARY IMPACT ATTENUATOR

LEGEND

WORK ZONE

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC FLOW

SIGN

ARROW BOARD

TYPE III BARRICADE

TEMPORARY IMPACT ATTENUATOR

FLASHING LIGHT

TYPE II BARRICADE OR DRUM WITH 

SCALE: 1"=50’

33

(450 m)

1500’

2

3 3

DETAIL A

3

2

1

1

3 MILES

W16-3A(0)-3612

W20-I103(0)-48INFORMATION SIGN

WORK ZONE PUBLIC

  70

SB I-90/94

I-90 / 94 STAGE 1B-1

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

A

B
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D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

F

G

H

I

AND TRAFFIC  CONTROL DEVICES (CONT)

PROPOSED TEMP PAVEMENT MARKINGS

*

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

J

K
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1.
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NOTES:

IS LESS THAN 10’ (3 M).
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DEPARTMENT.

INFORMATION SIGN SHALL BE AS SPECIFIED BY THE

THE MESSAGE AND SIZE OF THE WORK ZONE PUBLIC

 

PROJECT LIMITS.

LOCATED 3 TO 5 MILES IN ADVNACE OF THE

THE ROAD CONSTRUCTION AHEAD SIGN SHALL BE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.
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A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

BY CONTRACTS 60X99 AND 60X78.  

INSTALLED AND MAINTAINED

2) ADVANCED WARNING SIGNS ALONG I-90/94

BY CONTRACTS 60X99 AND 60X78.  

INSTALLED AND MAINTAINED

1) ADVANCED WARNING SIGNS ALONG I-290 WB RAMP

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 

NOT USED

PREVIOUS STAGE FOR STATION AND OFFSET.

MARKINGS FROM PREVIOUS STAGE. SEE

PROPOSED SIGNING OR TEMP PAVEMENT
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SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL
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NOTES:
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A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 

NOT USED

OFFSET.

PREVIOUS STAGE FOR STATION AND

MARKINGS FROM PREVIOUS STAGE. SEE

PROPOSED SIGNING OR TEMP PAVEMENT
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+09.95

38.94’ LT

+34.97
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10.00’ RT

+83.20

13.81’ RT

+68.95

R=8617’

26.00’ RT

+03.76
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+85.72
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SHOULDER

*

SEE NOTE 3

* *
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*
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  50SEE SHEET
GROUND MOUNTED

TEMPORARY GUIDE SIGNS
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I-90 / 94 STAGE 2A

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL
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*

6.

5.

4.

3.

2.

1.

NOTES:

  37

  48

  82

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 
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BEFORE MONROE ST.
FLYOVER RAMP APPROX. 1 MILE
SIGN PANEL ON OHIO STREET

 

   USE JACKSON
MONROE EB CLOSED

STD. TC-08

CLOSE RAMP PER

9.00’ LT
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1
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1
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1
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26.00’ RT

+34.21
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26.00’ LT
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0 50 100

WORK ZONE

TEMPORARY IMPACT ATTENUATOR

LEGEND

WORK ZONE

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC FLOW

SIGN

ARROW BOARD

TYPE III BARRICADE

TEMPORARY IMPACT ATTENUATOR

FLASHING LIGHT

TYPE II BARRICADE OR DRUM WITH 

I-90 / 94 STAGE 2A

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

SCALE: 1"=50’

76
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A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

AND TRAFFIC  CONTROL DEVICES (CONT)

PROPOSED TEMP PAVEMENT MARKINGS

*

6.

5.

4.

3.

2.

1.

NOTES:
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  82

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

TEMPORARY CONCRETE BARRIER

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

S

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 
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IS LESS THAN 10’ (3 M).

THIS SIGN SHALL BE OMITTED WHEN MEDIAN WIDTH

 

DEPARTMENT.

INFORMATION SIGN SHALL BE AS SPECIFIED BY THE

THE MESSAGE AND SIZE OF THE WORK ZONE PUBLIC

 

PROJECT LIMITS.

LOCATED 3 TO 5 MILES IN ADVNACE OF THE

THE ROAD CONSTRUCTION AHEAD SIGN SHALL BE

(450 m)

1500’

2

3 3

DETAIL A
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DIRECTION OF TRAFFIC FLOW
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ARROW BOARD
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I-90 / 94 STAGE 2B

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL
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6.

5.

4.

3.

2.

1.

NOTES:

  37

  48

  82

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

R2-I106-3618

R10-I108P-3618

R2-1-3648

W2-I115(0)-3618

LIMIT

SPEED

45

ZONE

WORK

ENFORCED

PHOTO

MINIMUM

$XXX FINE

W20-I103(0)-48W21-I116(0)-48

 

W20-I103(0)-48

BY CONTRACTS 60X99 AND 60X78.  

INSTALLED AND MAINTAINED

2) ADVANCED WARNING SIGNS ALONG I-90/94

BY CONTRACTS 60X99 AND 60X78.  

INSTALLED AND MAINTAINED

1) ADVANCED WARNING SIGNS ALONG I-290 WB RAMP

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 

NOT USED

OFFSET.

PREVIOUS STAGE FOR STATION AND

MARKINGS FROM PREVIOUS STAGE. SEE

PROPOSED SIGNING OR TEMP PAVEMENT
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WORK ZONE

TEMPORARY IMPACT ATTENUATOR
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WORK ZONE

TEMPORARY CONCRETE BARRIER

DIRECTION OF TRAFFIC FLOW

SIGN

ARROW BOARD

TYPE III BARRICADE

TEMPORARY IMPACT ATTENUATOR

FLASHING LIGHT

TYPE II BARRICADE OR DRUM WITH 
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SCALE: 1"=50’

I-90 / 94 STAGE 3

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

31 26+0014+00

  79

*

NOTES:

  37

  48

  82

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

6.

5.

4.

3.

2.

1.

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 

NOT USED

OFFSET.

PREVIOUS STAGE FOR STATION AND

MARKINGS FROM PREVIOUS STAGE. SEE

PROPOSED SIGNING OR TEMP PAVEMENT

NOT USED

-

-

-

-

-

-

-

-
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I-90 / 94 STAGE 3

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

32 38+0026+00

  80

AND JACKSON AND ADAMS SB EXIT RAMPS.

PAVEMENT MARKINGS FOR I-90/94

FOR STATION, OFFSET AND TYPE OF ALL

SEE MAINLINE PAVEMENT MARKING PLAN

*

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

6.

5.

4.

3.

2.

1.

NOTES:

  37

  48

  82

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 

OFFSET.

PREVIOUS STAGE FOR STATION AND

MARKINGS FROM PREVIOUS STAGE. SEE

PROPOSED SIGNING OR TEMP PAVEMENT

NOT USED

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8

NOT USED

FOR STATIONS AND OFFSETS

SEE PROPOSED ROADWAY PLANS

-

-

-

-

-

-

-

-
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28.76’ RT

+86.79

H
28.76’ RT

+86.79

8.92’ LT

+58.11

21.00’ LT

+59.22

8.34’ LT
+44.13

39.47’ RT

+30.35
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SEE NOTE 4
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SCALE: 1"=50’

38+0033

I-90 / 94 STAGE 3

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL
  81

*

6.

5.

4.

3.

2.

1.

NOTES:

  37

  48

  82

A

B

F

E

D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 4

I

H

30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

G

NOTED

ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L

K

J

AND TRAFFIC  CONTROL DEVICES

PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER

N PARTIAL RAMP CLOSURE PER STD TC-17

P

R

O

Q

S

TEMPORARY CONCRETE BARRIER

(SEE PAVEMENT MARKING PLAN FOR DETAILS)

PERMANENT PAVEMENT MARKINGS TO REMAIN

REMAIN PERMANENTLY

TEMPORARY CONCRETE BARRIER TO

BARRIER

RELOCATE TEMPORARY CONCRETE

FOR RAMP CLOSURES RESTRICTIONS AND REQUIREMENTS, SEE SPECIAL PROVISIONS.

WORKZONE ON MONROE STREET BRIDGE NOT SHOWN FOR CLARITY.

FOR MONROE STREET STAGING, SEE SHEET      

BY CONTRACT 60X99.

PROPOSED TRAFFIC CONTROL SIGNING AND MARKINGS INSTALLED AND MAINTAINED

SEE CONTRACT 60X99 FOR TEMPORARY TRAFFIC CONTROL AND SIGNING.

TO     .

FOR PROPOSED DETOUR ROUTES FOR CLOSED RAMPS, SEE DETOUR PLAN SHEET      

& RAMP ALIGNMENTS UNLESS OTHERWISE NOTED.

ALL STATIONS AND OFFSETS ARE MEASURED FROM EX \ I-90/94 

NOT USED

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE

OFFSET.

PREVIOUS STAGE FOR STATION AND

MARKINGS FROM PREVIOUS STAGE. SEE

PROPOSED SIGNING OR TEMP PAVEMENT

NOT USED
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MONROE STREET BRIDGE - STAGE 1

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

NOTES:
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D

(10’ DASH 30’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 5

(SOLID WHITE)

TEMP EPOXY PVT MK LINE 8

(SOLID YELLOW)

TEMP EPOXY PVT MK LINE 4
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TEMP EPOXY PVT MK LINE 4
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30’ SPACING) (TYP)

(WHITE CHEVRONS @ 45°,

TEMP EPOXY PVT MK LINE 12

@ 100’ C-C (TYP) ON TANGENTS

@ 50’ C-C (TYP) ON TAPERS AND RAMPS

STEADY BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE OR DRUMS WITH

C

(2’ DASH 6’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 4

TEST LEVEL 3 (SEE SCHEDULE)

IMPACT ATTENUATOR, TEMPORARY,

(SEE SCHEDULE)

IMPACT ATTENUATOR, RELOCATE
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ON TAPERS UNLESS OTHERWISE 

TEMP CONC BARRIER @ 12:1 

(3’ DASH 9’ SKIP, WHITE)

TEMP EPOXY PVT MK LINE 8L
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PROPOSED TEMP PAVEMENT MARKINGS

M PINNING TEMPORARY CONCRETE BARRIER
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TEMP CONC BARRIER @ 12:1 ON

MAINLINE STAGING NOT SHOWN FOR CLARITY.

THE MONROE STREET BRIDGE.

ROUTE SIGNING SHALL BE IN PLACE PRIOR TO CLOSING

AND VEHICLE DETOUR ROUTES AND SIGNING. DETOUR

SEE PROPOSED DETOUR SHEETS FOR FULL PEDESTRIAN

UNLESS OTHERWISE APPROVED BY THE ENGINEER.

AND DOORS ADJACENT TO THE SIDEWALK AT ALL TIMES
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STAGES 1A, 1A-1, 1B AND 1B-1.
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MONROE STREET BRIDGE - STAGES 2 & 3

SUGGESTED STAGING OF CONSTRUCTION AND TRAFFIC CONTROL

NOTES:
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STAGE 2

~ MONROE ST
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MAINLINE STAGING NOT SHOWN FOR CLARITY.

THE MONROE STREET BRIDGE.

ROUTE SIGNING SHALL BE IN PLACE PRIOR TO CLOSING

AND VEHICLE DETOUR ROUTES AND SIGNING. DETOUR

SEE PROPOSED DETOUR SHEETS FOR FULL PEDESTRIAN

UNLESS OTHERWISE APPROVED BY THE ENGINEER.

AND DOORS ADJACENT TO THE SIDEWALK AT ALL TIMES

MAINTAIN ACCESS TO MONROE STREET DRIVEWAYS, ALLEYS

STAGES 2A, 2B AND 3.

BRIDGE. THE PROPOSED STAGES SHALL BE INSTALLED FOR

BE INSTALLED PRIOR TO CLOSING THE MONROE STREET

THE PROPOSED SIGNING AND TEMPORARY BARRIER SHALL

NOT USED
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FAIEROSION CONTROL GENERAL NOTES

1 1

SUBSEQUENT STAGE UNTIL COMPLETION OF STAGING OR UNTIL NO LONGER REQUIRED. 

INLETS AND DRAINAGE STRUCTURES. THE INLET FILTERS SHALL BE MAINTAINED AT EACH

THE CONTRACTOR SHALL IMMEDIATELY INSTALL AND MAINTAIN INLET FILTERS AT ALL NEW16.

17.

18.

12. ANY AREA WHERE THERE IS NO PROPOSED GRADING THE EXISTING GROUND COVER SHALL REMAIN. 

REQUIRED. 

SHALL REMAIN IN PLACE AND BE MAINTAINED UNTIL COMPLETION OF CONTRACT OR NO LONGER

SUBSEQUENT STAGE. ALSO, ALL EROSION CONTROL MEASURES PLACED DURING CONSTRUCTION

DURING EACH STAGE OF CONSTRUCTION PRIOR TO SWITCHING TRAFFIC TO BEGIN THE

TEMPORARY OR PERMANENT STABILIZATION SHALL BE INSTALLED ON ALL AREAS DISTURBED

11.

19.

20.

SHAPING SO THAT THE ENTIRE PROJECT CAN BE PERMANENTLY SEEDED AT ONE TIME.

UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR PROLONG FINAL GRADING AND 

6.

TRANSPORTATION-SYSTEM/ENVIRONMENT/EROSION-AND-SEDIMENT-CONTROL).

IDOT’S BEST MANAGEMENT PRACTICES  MAINTENANCE GUIDE: (HTTP://WWW.IDOT.ILLINOIS.GOV/

THE IDOT EROSION AND SEDIMENT CONTROL FIELD GUIDE FOR CONSTRUCTION INSPECTION AND 

ALL EROSION AND SEDIMENT CONTROL MEASURES WILL BE MAINTAINED IN ACCORDANCE WITH 

AND PIPE PROTECTION.

HIGHWAY STANDARD 280001. STRAW BALES AND SILT FENCE SHOULD NOT BE USED AS INLET

THE CONTRACTOR SHALL PERFORM ALL WORK AS DIRECTED BY THE ENGINEER AND AS SHOWN IN

WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE COST OF MULCH, METHOD 2.

PROVIDE EROSION CONTROL PROTECTION UNTIL THE FOLLOWING SPRING. SURFACE ROUGHENING 

OCCUR WHILE THE GROUND IS SNOW COVERED WHEN TEMPORARY SEED WILL NOT GERMINATE AND 

DURING WINTER IN ADDITION TO TEMPORARY EROSION CONTROL SEEDING WHEN GRADING WILL 

MULCH, METHOD 2 AND SURFACE ROUGHENING SHALL BE USED FOR TEMPORARY STABILIZATION 

RD

RD

SV

FOR CHANGES IN CONSTRUCTION LIMITS.

TO PRESERVE TREES AND NO ADDITIONAL COMPENSATION WILL BE PAID TO THE CONTRACTOR

COMMENCING CONSTRUCTION.  THE CONSTRUCTION LIMITS MAY BE ADJUSTED BY THE ENGINEER

THE CONSTRUCTION LIMITS WILL BE STAKED AND APPROVED BY THE ENGINEER PRIOR TO1.

THROUGHOUT THE CONSTRUCTION LIMITS. 

PLACEMENT AND MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS WILL BE UTILIZED

OF CONSTRUCTION OPERATIONS WHICH WILL POTENTIALLY CREATE ERODIBLE CONDITIONS.

CONTRACTOR SHALL INSTALL TEMPORARY EROSION CONTROL MEASURES PRIOR TO THE START

EROSION CONTROL ITEMS ARE CONSTRUCTED AND MAINTAINED IN A TIMELY MANNER.  THE

ENGINEER WILL IMPLEMENT ALL PROVISIONS OF SPECIFICATION TO NECESSARY ASSURE THAT

EROSION CONTROL ITEMS ARE CONSIDERED HIGH PRIORITY ITEMS IN THIS CONTRACT.  THE2.

STORM WATER POLLUTION PREVENTION PLAN (SWPPP).

SECTION 280 OF THE STANDARD SPECIFICATIONS, CONTRACT SPECIAL PROVISIONS AND THE

AND AS DIRECTED BY THE ENGINEER. THE WORK SHALL BE COMPLETED IN ACCORDANCE WITH

TEMPORARY EROSION CONTROL MEASURES SHALL BE CONSTRUCTED AS SHOWN ON THE PLANS3.

EROSION AND SEDIMENT CONTROL MEASURES.

SWPPP TO ENSURE GOOD AND EFFECTIVE OPERATING CONDITION OF THE VEGETATION AND

THE CONTRACTOR SHALL UTILIZE THE GENERAL MAINTENANCE GUIDELINES AS OUTLINED IN THE4.

THE SITE. 

SITE.  ALL CHANGES TO THE SOIL EROSION AND SEDIMENT CONTROL PLAN SHALL BE NOTED ON

A COPY OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON5.

JOBSITE INSPECTION BETWEEN THE CONTRACTOR AND THE DEPARTMENT.

SUGGESTED MEASURES.  DEVIATIONS FROM THIS PLAN ARE TO BE EXPECTED PENDING A

THE EROSION CONTROL MEASURES SHOWN ARE BUT A GRAPHICAL REPRESENTATION OF7.

MEASURES PRIOR TO STRIPPING EXISTING VEGETATION.

THE CONTRACTOR WILL BE REQUIRED TO IMPLEMENT AND MAINTAIN SEDIMENT CONTROL8.

THE EFFECTIVENESS OF SAID MEASURES SHALL BE MADE IMMEDIATELY.

AFTER EACH SIGNIFICANT SNOWMELT.  ANY NECESSARY REPAIRS OR CLEANUP TO MAINTAIN

SNOWFALL.  ADDITIONALLY DURING WINTER MONTHS, ALL MEASURES SHOULD BE CHECKED

AND AFTER EACH RAINFALL, 0.5 INCHES OR GREATER IN A 24 HOUR PERIOD, OR EQUIVALENT

THE CONTRACTOR SHALL INSPECT ALL EROSION AND SEDIMENT CONTROL MEASURES WEEKLY9.

SILT FENCE AND TEMPORARY SEEDING.

TEMPORARY STOCKPILE LOCATIONS SHALL BE APPROVED BY THE ENGINEER AND WILL REQUIRE13.

AS DIRECTED BY THE ENGINEER.

FILTERS SHALL BE MAINTAINED AT EACH SUBSEQUENT STAGE UNTIL NO LONGER REQUIRED OR

ADJACENT TO THE EDGE OF PAVEMENT PRIOR TO THE START OF PRE-STAGE WORK. THE INLET

THE CONTRACTOR SHALL INSTALL, MAINTAIN AND ROUTINELY CLEAN INLET FILTERS AT ALL EXISTING INLETS14.

IS OBSTRUCTED, THE MATERIAL SHALL BE REMOVED AT THE CLOSE OF EACH WORKING DAY.

LINE OF DITCHES, GUTTERS OR DRAINAGE STRUCTURES SO THAT THE NATURAL FLOW OF WATER

DURING CONSTRUCTION OPERATIONS, WHEN ANY LOOSE MATERIAL IS DEPOSITED IN THE FLOW15.

  84

14 DAYS FROM THE INITIATION OF STABILIZATION OF WORK IN AN AREA.

DISTURBING ACTIVITIES AND SHALL BE COMPLETED AS SOON AS POSSIBLE BUT NO LATER THAN

INITIATED WITHIN ONE WORKING DAY OF TEMPORARY OR PERMANENT CESSATION OF EARTH

ROUGH GRADING IS COMPLETED IN A SECTION. STABILIZATION OF DISTURBED AREAS MUST BE

TEMPORARY EROSION CONTROL SEEDING SHALL BE APPROVED PER SUB-STAGE AS SOON AS10.

CONTROL DEFICIENCY DEDUCTION.

APPROVED PLAN OR FAILURE TO COMPLY WILL RESULT IN AN EROSION AND SEDIMENT 

ESPECIALLY WHEN RAIN IS FORECASTED, SO THAT FLOW WILL NOT ERODE. LACK OF 

WILL REDUCE THE POTENTIAL FOR THE OFFSITE DISCHARGE OF SEDIMENT-BEARING WATERS, 

USE OF A STABILIZED FLOW LINE BETWEEN INSTALLED STORM SEWER AND OPEN DISTURBANCE 

A STABILIZED FLOW LINE WILL BE PROVIDED DURING STORM SEWER CONSTRUCTION. THE 

THE CONTRACTOR SHALL PROVIDE TO THE RESIDENT ENGINEER A PLAN TO ENSURE THAT 

05/02/2017
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1 1

378   85EROSION CONTROL SCHEDULES

 CONTROL EROSIONTEMPORARY
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ACRE POUND FOOT EACH  YDSQ EACH

1 0.25 25 970 18 - 10

 3 AND2 0.75 75 - 20 3,367 0

TOTAL 1.00 100 970 38 3,367 10

 SCHEDULE FILTERINLET  SCHEDULE FILTERINLET

 1STAGE  3 AND 2STAGES

STATION OFFSET ALIGNMENT QUANTITY STATION OFFSET ALIGNMENT QUANTITY

31+26.06 77.48 LT  I-90/94 SBEX 1 29+01.01 35.20 LT  I-90/94 NBEX 1

31+42.28 74.99 LT  I-90/94 SBEX 1 29+00.00 27.25 RT  I-90/94 NBEX 1

31+46.34 30.99 LT  I-90/94 SBEX 1 31+00.45 49.68 RT  I-90/94 NBEX 1

31+50.06 99.72 LT  I-90/94 SBEX 1 31+20.49 62.36 RT  I-90/94 NBEX 1

32+58.19 38.64 LT  I-90/94 SBEX 1 31+67.39 58.17 LT  I-90/94 NBEX 1

32+85.48 62.83 RT  I-90/94 SBEX 1 31+68.29 36.41 RT  I-90/94 NBEX 1

32+88.63 42.16 RT  I-90/94 SBEX 1 31+73.56 38.05 LT  I-90/94 NBEX 1

32+99.14 64.59 LT  I-90/94 SBEX 1 32+22.32 66.10 RT  I-90/94 NBEX 1

33+90.93 53.43 LT  I-90/93 SBEX 1 32+31.08 67.38 RT  I-90/94 NBEX 1

34+88.56 61.60 LT  I-90/94 SBEX 1 32+56.59 111.59 RT  I-90/94 NBEX 1

34+91.95 43.29 LT  I-90/94 SBEX 1 32+86.57 81.35 RT  I-90/94 NBEX 1

34+99.87 42.66 LT  I-90/94 SBEX 1 33+89.09 38.10 RT  I-90/94 NBEX 1

8409+69.97 21.00 LT  STMONROE 1 33+89.63 28.40 RT  I-90/94 NBEX 1

8409+94.63 20.88 RT  STMONROE 1 8415+53.98 20.67 LT  STMONROE 1

8411+57.36 20.63 LT  STMONROE 1 8415+51.11 22.00 RT  STMONROE 1

8411+64.68 74.54 LT  STMONROE 1 8416+16.68 20.43 LT  STMONROE 1

8411+99.58 21.00 RT  STMONROE 1 8417+35.00 17.67 RT  STMONROE 1

8412+08.21 21.00 LT  STMONROE 1 8417+35.40 21.00 RT  STMONROE 1

 TOTAL 18 8417+36.38 21.26 LT  STMONROE 1

8417+61.34 19.60 LT  STMONROE 1

 TOTAL 20

 CONTROL EROSIONPERMANENT
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TOTAL 90 90 1 4,840
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 30+00
 35+00

 3850+00
 3855+00

 3850+00
 3855+00

 4145+00
 4150+00

 4145+00
 4150+00
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STA. 8415+45.88
STA. 8415+15.88 TO 
APPROACH SLAB 

IMPROVEMENT ENDS

STA. 8417+05

DES PLAINES ST

~ DES PLAINES ST

SB I-90/94

NB I-90/94

~ MONROE ST

~ HALSTED ST

HALSTED ST
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E
T

 STA. 8411+98.80

STA. 8411+68.80 TO

APPROACH SLAB 

IMPROVEMENT BEGINS

STA. 8409+80

MONROE STREET EXIT RAMP

JACKSON STREET EXIT RAMP

ADAMS STREET EXIT RAMP

WASHINGTON BLVD EXIT RAMP
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S
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E

E
T

MADISON ST EXIT RAMP

ADAMS ST ENTRANCE RAMP

156.67’ LT
8411+75.70

156.52’ LT

8411+56.31

97.97’ LT

8411+68.71

39.30’ LT

8411+64.33

34.13’ LT

8411+55.60

 

 

 

 

 

123.85’ LT

31+84.40

88.24’ LT

31+84.36

74.44’ LT

31+35.87

125.87’ LT

30+10.08

110.56’ LT

30+10.03

82.60’ LT

30+09.94

  

 

   

   

   

67.30’ LT

30+09.89

74.08’ LT

32+56.66

94.46’ LT

33+55.93

64.31’ LT

33+15.21

57.65’ LT

33+71.40

85.29’ LT

33+74.18

  

 

 

 

 

 

34.13’ LT

8411+55.60

39.30’ LT

8411+64.33
156.52’ LT

8411+56.31

97.97’ LT

8411+68.71

156.67’ LT
8411+75.70

~ HALSTED ST

~ MONROE ST

(SEE STRUCTURAL PLANS)
MONROE ST BRIDGE

116

~ ADAMS ST

~ MADISON ST

SEE SHEET 

RECONSTRUCTION

PROPOSED ALLEY

ALLEY

MADISON ST ENTRANCE   RAMP

67.36’ LT

31+35.77
 

SEE REMOVAL PLAN

REMOVE TREE

~ MONROE ST~ MONROE ST

1"=50’ 1 3

  86

TREE PROTECTION

PERIMETER EROSION BARRIER

SURFACE ROUGHENING
TEMPORARY EROSION CONTROL, SEEDING,
MULCH, METHOD 2

INLET FILTERS

STAGE 1

TEMPORARY EROSION AND SEDIMENTATION CONTROL PLANS

LEGEND

0 50 100

SCALE: 1"=50’
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 SCHEDULE PIPE DRAINAGEEXISTING

 *FROM TO*
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FOOT FOOT
 YDCU FOOT FOOT

 SATION  OFFSET  SATION  OFFSET 8" 10" 10"

 STREET MONROE

8409+80.0 0.00RT 8411+50.0 2.00RT 340.0 170.0

8415+65.0 0.00RT 8417+05.0 0.00RT 280.0 140.0

8409+94.6 20.88RT 8409+95.7 16.37RT 5 0.7

1

 840995.72 16.37RT 8409+95.7 5.065RT 9.6 1.3

8411+46.4 19.60RT 8411+54.9 20.50RT 8.5 1.2

8411+59.9 20.57RT 8411+68.8 20.57RT 9.0 1.2

8415+52.5 20.00RT 8415+69.3 5.30LT 29.5 4.0

8416+44.3 20.83RT 8416+44.3 10.00RT 8.3 1.1

8415+46.5 20.75LT 8416+14.5 20.66LT 66 9.0

8416+16.4 17.90LT 8416+15.7 2.00LT 15.9 2.2

 TOTAL 39 96 18 21 620 310

 VERIFIED FIELD BE MUST AND APPROXIMATED ARE OFFSETS AND STATIONS*

 AVAILABLE NOT INFORMATION EXISTING ASSUMED. ARE MATERIAL AND SIZE1-PIPE

 SCHEDULE MAIN WATEREXISTING

 *FROM TO*

ALIGNMENT

"12

REMOVAL,

 MAINWATER

 CLSM WITHFILL

 MAIN,WATER

EXISTING

ABANDON

 SATION  OFFSET  SATION  OFFSET
FOOT FOOT

32+02.3 205.7 LT 31+75.0 132.9 LT  I-90/94 SBEX 78.5

31+75.0 132.9 LT 31+74.6 0.0 LT  I-90/94 SBEX 132.9

31+74.6 0.0 LT 31+75.2 128.2 RT  I-90/94 SBEX 128.2

31+75.2 0.0 RT 31+75.0 58.8 RT  I-90/94 NBEX 58.8

31+75.0 58.8 RT 31+99.7 159.1 RT  I-90/94 NBEX 106.7

 TOTAL 107.0 399.0

 VERIFIED FIELD BE MUST AND APPROXIMATE ARE OFFSETS AND STATIONS*

 SCHEDULE STRUCTURE DRAINAGEEXISTING

STATION OFFSET
ADJUSTED

 BE TOLIDS

 ANDFRAMES

 ADJUSTEDBE

 TOSTRUCTURES

UTILITY

 &DRAINAGE

ADJUSTED

 BE TOMANHOLES

CHICAGO)

 OF (CITY

 LID

 CLOSEDFRAME,

 1 TYPENEW

 WITHADJUSTED

 BE TOMANHOLES

MANHOLES

REMOVING

 BASINSCATCH

REMOVING

 VAULTEXISTING

FILLING

 CLEANEDBE

 TOSTRUCTURES

DRAINAGE

COMMENTS

EACH EACH EACH EACH EACH EACH EACH EACH

  STREET MONROE

8409+94.7 20.88RT 1

8409+95.7 16.37RT 1

8410+37.2 28.08RT 1 1   = EL RIMEX 593.32  = EL RIMPR 593.53

8410+80.0 28.17RT 1 1   = EL RIMEX 593.76  = EL RIMPR 594.11

8411+57.36 20.63RT 1

8415+50.0 28.91RT 1 1   = EL RIMEX 593.86  = EL RIMPR 594.55

8415+51.11 22.08RT 1

8416+19.9 28.91RT 1 1   = EL RIMEX 593.50  = EL RIMPR 593.28

8416+55.4 26.99RT 1 1   = EL RIMEX 593.41  = EL RIMPR 592.39

8416+58.1 13.74RT 1 1   = EL RIMEX 593.18  = EL RIMPR 593.10

8409+89.0 31.49LT 1 1   = EL RIMEX 593.44  = EL RIMPR 593.51

8409+89.1 26.94LT 1 1   = EL RIMEX 593.22  = EL RIMPR 593.43

8410+32.9 25.52LT 1 1   = EL RIMEX 593.29  = EL RIMPR 593.47

8410+56.4 10.44LT 1 1   = EL RIMEX 593.25  = EL RIMPR 593.37

8410+72.0 15.22LT 1 1   = EL RIMEX 593.33  = EL RIMPR 593.47

8410+78.9 23.71LT 1 1   = EL RIMEX 593.56  = EL RIMPR 593.95

8411+48.5 3.58LT 1 1   = EL RIMEX 595.17  = EL RIMPR 595.85

8411+57.4 20.78LT 1

8411+71.3 21.56LT 1 1   = EL RIMEX 595.77  = EL RIMPR 596.68

8414+96.3 23.85LT 1 1   = EL RIMEX 596.44  = EL RIMPR 597.70

8415+34.4 29.61LT 1 1   = EL RIMEX 594.80  = EL RIMPR 597.38

8415+44.0 20.67 LT 1

8416+16.7 20.43 LT 1

8415+53.7 10.89LT 1 1   = EL RIMEX 593.79  = EL RIMPR 594.40

8416+29.3 17.28LT 1 1   = EL RIMEX 593.19  = EL RIMPR 593.03

 RAMP EXIT MONROE

100+46.4 5.43RT 1 1   = EL RIMEX 595.90  = EL RIMPR 596.17

100+53.9 5.31RT 1 1   = EL RIMEX 595.61  = EL RIMPR 596.11

100+61.6 5.22RT 1 1   = EL RIMEX 595.38  = EL RIMPR 595.67

 ROAD) CD NB (BASELINE: RAMP EXIT STREET MADISON EX

6347+07.5 49.67RT 1   = EL RIMEX 594.22  = EL RIMPR 591.00

 TOTAL 10 8 2 1 2 5 1 21
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 NOTES: SCHEDULE STRUCTURE DRAINAGEPROPOSED

 DRAIN BRIDGE FROM SEWER*STORM

 UTILITIES EXISTING WITH CONFLICT AVOID TO ROTATED BE MUST STRUCTURES1-

 STRUCTURE THE OF CENTER THE AT GIVEN ARE OFFSETS AND STATIONS2-

  S-18; AND S-05 STRUCTURES FOR EXCEPT LINE FLOW THE AT GIVEN ARE ELEVATIONS RIM3-

 LID THE OF CENTER THE AT GIVEN ELEVATION   RIM

 602601 STANDARD IDOT USE STRUCTURES SLAB FLAT FOR4-

 SCHEDULE PIPE DRAINAGEPROPOSED
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12"
8" 8"

8" 10"
 YDCU(CDOT) (CDOT)

FOOT FOOT FOOT  FOOT  FOOT

 STREET MONROE

P-03 S-03  SEWER EXISTING TOCONNECTION 590.00 578.38* 8 11.0

P-05 S-05  SEWER EXISTING TOCONNECTION 588.09 585.50* 10 2.9

P-06 S-06 S-05 588.91 589.19 8 1.5

P-07 S-07 S-05 589.10 589.19 5 1.0

P-10 S-10  SEWER EXISTING TOCONNECTION 588.80 585.50* 14 3.4

P-13 S-13  SEWER EXISTING TOCONNECTION 590.00 585.50* 14 3.1

P-14 S-14  SEWER EXISTING TOCONNECTION 587.58 585.44* 29 23.8

P-15 S-15  SEWER EXISTING TOCONNECTION 589.00 585.50* 10 2.3

P-16 S-16 S-17 590.14 588.98 58 13.1

P-17 S-17  SEWER EXISTING TOCONNECTION 586.83 585.30* 17 12.8

 ROAD) CD NB (BASELINE: RAMP EXIT STREET MADISON EX

P-01 S-01   (S-02) STRUCTURE DRAINAGEEXISTING 571.53 571.43 47 27.7

 TOTAL 47 53 33 58 29 103

  MUST ELEVATIONS INVERT SEWER. STORM COMBINED EXISTING 12X9.5 EXISTING THE TO CONNECTS END DOWNSTREAM PIPE*

 CONSTRUCTION. TO PRIOR VERIFIED FIELDBE

  TO GRADE MINIMUM 2% A  AT WITH CONSTRUCTED BE SHOULD SEWER STORM 12X9.5 EXISTING THE TO  CONNECT THATPIPES

 REQUIREMENT VELOCITY FULL AND CAPACITYMEET

 SCHEDULE UNDERDRAINS PIPEPROPOSED

PIPE
 UPSTREAM DOWNSTREAM

 (SPECIAL)4"

UNDERDRAINS

PIPE

UNDERDRAIN
STATION OFFSET STRUCTURE STATION OFFSET

 ST   MONROE FOOT

PU-03 8412+03.3. 34.5 RT  MHEX 31+45.24 84.0 LT 40

 ROAD) CD NB (BASELINE: RAMP EXIT STREET MADISON EX

PU-01 6347+00.00 32.8 RT S-01 6347+00.00 23.0 RT 10

PU-02 6347+17.75 27.8 RT S-01 6347+00.00 23.0 RT 18

 TOTAL 68

 SCHEDULE STRUCTURE DRAINAGEPROPOSED
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EACH EACH EACH EACH EACH

 STREET MONROE

S-03 8411+56.00 22.7 RT 596.26 590.00 592.49* 1 CONICAL

S-05 8409+95.72 16.4 RT 592.96 588.09 589.19 589.19 1  SLABFLAT

S-06 8410+08.13 22 RT 592.83 589.58 1  SLABFLAT

S-07 8409+85.00 21 RT 592.88 589.63 1  SLABFLAT

S-10 8410+08.13 22 LT 592.83 588.80 1  SLABFLAT

S-13 8411+25.00 21 LT 593.34 590.00 1  SLABFLAT

S-14 8415+54.00 22 RT 594.30 589.72* 587.58 1 CONICAL

S-15 8416+44.25 21 RT 592.75 589.00 1  SLABFLAT

S-16 8415+55.00 21 LT 593.98 591.00* 590.73 1  SLABFLAT

S-17 8416+16.62 21 LT 593.42 588.98 586.83 1 CONICAL

S-18 8411+73.00 21.5 LT 596.68 592.00* 1 EXISTING

 ROAD) CD NB (BASELINE: RAMP EXIT STREET MADISON EX

S-01 6347+00.00 23 RT 575.68 572.31 1  SLABFLAT

S-02 6347+00.00 28.1 LT 572.08 572.08-EX 572.18-EX 1 EXISTING

 TOTAL 5 4 1 1 2
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      NONE 1

PEORIA STREET SIPHON

TYPICAL SECTION

JMG

           

WING WALL AND FOOTING

PEORIA STREET BRIDGE

36" CONCRETE PIPE

14" CAST IRON PIPE

42" CONCRETE PIPE

STA 3702+20.29

BEGIN SEWER LINING

36" D.I.P.

14" D.I.P.

42" D.I.P.

STA 3705+90.49

END SEWER LINING

EB I-290 WB I-290STATION

CTA

93A
BAW

BEYOND

BRIDGE DRILLED SHAFTS

BEYOND

WING WALL AND FOOTING

PEORIA STREET BRIDGE

TO SIPHON PIPES

TO BE USED FOR ACCESS

EX SIPHON OUTLET STRUCTURE

ABUTMENT FOOTING BEYOND

BRIDGE AND WINGWALL DRILLED SHAFTS AROUND PIPES

A

A

CONCRETE ENCASEMENT

2'-10" 3'-0 •" 3'-3" 3'-1 1/2"

12'-3"

5'-0"

TRACK TRACK

83'-3" 77'-2"

12'-0" x 12'-0"

INTERIOR DIMENSIONS

INSTALLED IN 2014

EXISTING SIPHON OUTLET STRUCTURE

6'-0" & VARIES

L
E

N
G

T
H

V
A

R
I
E
S
 

A
L

O
N

G

FOR ELEVATIONS

SEE PLAN AND PROFILE

OF PEORIA STREET

EX PROFILE ALONG ~

10'-5" x 9'-6•"

INTERIOR DIMENSIONS

JUNCTION CHAMBER.

INSERTION AND MODIFICATION OF

SIPHON PIPES. LOCATION OF LINER

TO BE USED FOR ACCESS TO

EXISTING INLET JUNCTION CHAMBER

FLOW

PIPES

DO NOT CUT LINER, TYPICAL ALL

LINE PIPES THROUGH EXISTING TEES

(7'-2…"W x 8-0"H)

EX MAIN DRAIN

42", 14", AND 36"

CURED-IN-PLACE PIPE LINER,

COMBINED SEWERS TO BE CLEANED

(12'-3"W x 5'-6"H)

ENCASED IN CONCRETE

(42", 14", 36" PIPES)

EX SIPHON SEWERS

ACCESS ON CTA RIGHT-OF-WAY

CONTRACTOR SHALL NOT ASSUME

FLOW

AND 2014 PLANS, BOTH INCLUDED FOR REFERENCE.

POINT OF DEMARCATION BETWEEN 1949 PLANS

OR CAST IRON PIPE TO DUCTILE IRON PIPE (D.I.P.)

LOCATION OF TRANSITION FROM CONCRETE PIPE

EX. 14" DIA. CAST IRON PIPE

CONCRETE PIPE
EX 42" DIA.CONCRETE PIPE

EX 36" DIA.

SECTION A-A

ELEVATION VIEW OF SIPHON

LOOKING WEST

BRICK SEWER
EX 54" COMBINED

BRICK SEWER
EX 54" COMBINED

NOTES:

1.

99'-4"

(UNDER CONSTRUCTION)
RAMP NW

ON SIPHON TEES.

CONTAINING BLIND FLANGES

EXISTING VAULT

BE USED FOR LINER INSERTION OR TERMINATION.

EXISTING VAULT ALONG EB I-290 SHALL NOT

33
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INSTALL TEMPORARY SOIL
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36" CONCRETE PIPE AND 36" D.I.P.

14" CAST IRON PIPE AND 14" D.I.P.

42" CONCRETE PIPE AND 42" D.I.P.

LOCATION OF TRANSITION BETWEEN

36", 14", 42" PIPES

STA 3702+20.29

BEGIN SEWER LINING

PEORIA STREET

SIPHON LINING PLAN AND PROFILE
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NOTE:

SEALS IN 36" AND 42" PIPES

INSTALL HYDROPHILIC END

36", 14", 42" PIPES

STATION 3705+90.49

END SEWER LINING

SEALS IN 36" AND 42" PIPES

INSTALL HYDROPHILIC END

11'-6" x 12'-3"
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BARRIER 

CONCRETE 

EX. 

EX. CLEANOUT MH
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PLAN VIEW

ELEVATION VIEW

36" SIPHON PIPE TO BE LINED, PAY LENGTH ALONG PIPE IS 413'
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42" SIPHON PIPE TO BE LINED, PAY LENGTH ALONG PIPE IS 408'
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CTA STATION
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22•° BENDS, 3 PIPES
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4
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3 PIPES

45° BENDS,
FOR DETAILS

EXCAVATION PLAN

SEE ACCESS PLAN AND

CONTRACT

OPEN FOR THE DURATION OF THE

PEDESTRIANS ONLY AND SHALL REMAIN

~ PEORIA STREET BRIDGE IS OPEN TO

CONCRETE STRUCTURES

CONCRETE REMOVAL

PAID FOR AS: 

BARRIER WALL

REMOVAL OF CONCRETE 

REMOVE & REPLACE DETAIL

CONCRETE BARRIER WALL 

FOR LOCATION

FENCE, SEE ACCESS PLAN

TEMPORARY CHAIN LINK

EASTING: 1170499.49

NORTHING: 1897565.43

= ~ HARRISON ST STA 7799+98.37

~ PEORIA ST STA 3699+75.14

EASTING: 1170474.26

NORTHING: 1898378.78

= ~ VAN BUREN ST STA 8139+85.07

~ PEORIA ST STA 3707+88.88

WATCH AND PROTECT EX CONDUITS

FOUNDATION

SCULPTURE

EXISTING UIC

OUTCROPPING WALL

EXISTING UIC

NEW TYPE 1 FRAME, CLOSED LID

MANHOLES TO BE RECONSTRUCTED WITH

REINFORCEMENT BARS

CONCRETE STRUCTURES

TEMPORARY SOIL RETENTION SYSTEM

CONCRETE REMOVAL

EARTH EXCAVATION (SPECIAL)

TOPSOIL EXCAVATION AND PLACEMENT

PAY ITEMS:

OF CONCRETE JUNCTION CHAMBER

PARTIAL REMOVAL AND REPLACEMENT TOP

REMOVE 6' x 12'-3" (EXISTING BOX WIDTH)

331"=50'   

SIPHON PIPES.  SEE NOTE 1.

WITH BLIND FLANGES ON

ACCESS TO VAULT (10'-11"x5'x4'H)

FOR ADDITIONAL REQUIREMENTS.

PIPES. SEE ABOVE DETAIL AND SPECIAL PROVISIONS 

BLIND FLANGE AND ALLOW ACCESS TO THE SIPHON 

NEED TO BE REMOVED IN ORDER TO REMOVE THE 

A PORTION OF THE CONCRETE BARRIER WALL WILL 
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EX 54" BRICK SEWER
INV EL 580.72 (14" CI, 1949 PLANS)

INV EL 580.59 (42" CONC, 1949 PLANS)

INV EL 579.96 (36" CONC, 1949 PLANS)

INV EL 568.64 (14" CI, 1949 PLANS)

INV EL 566.81 (36" CONC, 1949 PLANS)

INV EL 566.31 (42" CONC, 1949 PLANS)

INV EL 581.55 (1949 PLANS)

INV EL 581.49 (1949 PLANS)

INV EL 569.64 (14" CI, 1949 PLANS)

INV EL 567.81 (36" CONC, 1949 PLANS)

INV EL 567.31 (42" CONC, 1949 PLANS)

EX 54" BRICK SEWER

@ 0.4%

(12'-3"W x 5'-6"H)

ENCASED IN CONCRETE

EX SIPHON SEWER

3704+78.41, 599.12

HIGH POINT

BRIDGE FOOTING

SIPHON OUTLET STRUCTURE

INV EL 581.09

RIM EL = 593.45

SIPHON OUTLET STRUCTURE

WING WALL AND FOOTING

PEORIA STREET BRIDGE

EX PROFILE

EX GROUND EL AT ~

BRIDGE DRILLED SHAFTS

BEYOND

WING WALL AND FOOTING

PEORIA STREET BRIDGE

BRIDGE FOOTING BEYOND

SHAFTS AROUND SIPHON

BRIDGE AND WING WALL DRILLED

RIM ELEV 595.73

OUTLET STRUCTURE

LOCATION OF OLD

EL = 591.06 (1949 PLANS)

TOP OF CONCRETE BOX

EX INLET JUNCTION CHAMBER

BLIND FLANGES

CONTAINING

EX VAULT

SHOWN FOR CLARITY

REMAINDER NOT 

BEYOND

EXISTING BRIDGE PIERS

PIPE LINER: 42", 14", AND 36"

INSTALL CURED-IN-PLACE

DO NOT CUT LINER AT TEES.

LINE THROUGH EXISTING PIPE TEES.

INV EL 581.50 (14" DIP, 2014 PLANS)

INV EL 581.50 (36" DIP, 2014 PLANS)

INV EL 581.50 (42" DIP, 2014 PLANS)
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BRIDGE WING WALL

EDGE OF PEORIA ST BRIDGE

LANDSCAPED

AREA
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RETENTION SYSTEM

TEMPORARY SOIL
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EARTH EXCAVATION (SPECIAL)

REMOVAL IS INCIDENTAL TO

IRRIGATION SYSTEM AS NEEDED

CAREFULLY CUT AND REMOVE

LIMIT OF 27' X 35' EXCAVATION
WATCH AND PROTECT

UNDERGROUND TELEPHONE

RETAINING WALL
EXISTING CONCRETE

LANDSCAPED

AREA

LANDSCAPED

AREA

SEATING WALL
EXISTING CONCRETE

EDGE OF CONCRETE WALKWAY

EDGE OF CONCRETE WALKWAY

TO REMAIN

RETAINING WALL

EXISTING CONCRETE
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NOTES:

OUTCROPPING WALL

EXISTING UIC

FOUNDATION

SCULPTURE

EXISTING UIC

CONSTRUCTION SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE.

ANY DAMAGE TO THE EXISTING SIPHON AND EXISTING RETAINING WALL DURING8.

EDGE (REMOVAL LINE) OF THE SIPHON JUNCTION CHAMBER.

THE CONTRACTOR SHALL NOT ALLOW HEAVY EQUIPMENT NEAR THE UNSUPPORTED7.

NECESSARY TO AVOID DAMAGE.

SYSTEM ALONG EXISTING RETAINING WALL AND PROTECT THE EXISTING WALL AS

CONTRACTOR SHALL TAKE PRECAUTION TO INSTALL TEMPORARY SOIL RETENTION6.

BY THE ENGINEER PRIOR TO TEMPORARY SOIL RETENTION SYSTEM CONSTRUCTION.

THE EXISTING SIPHON LOCATION SHALL BE VERIFIED IN THE FIELD AND APPROVED5.

THE MAXIMUM ALLOWABLE EXCAVATION SLOPE IS 1:2 (V:H).4.

CALCULATIONS FOR REVIEW AND ACCEPTANCE BY THE ENGINEER.

SHALL SUBMIT A SOIL RETENTION SYSTEM DESIGN INCLUDING PLAN DETAILS AND

MEMBERS OR OTHER RETENTION SYSTEMS MAY BE NECESSARY. THE CONTRACTOR

A CANTILEVERED SHEET PILING DESIGN DOES NOT APPEAR FEASIBLE AND ADDITIONAL3.

IMPACT DRIVING OF PILES AND SHEET PILES IS NOT ALLOWED.2.

WORKING AT SITE.

ENCLOSE EXCAVATION WITH FENCE AT ALL TIMES WHEN CONTRACTOR IS NOT

CONTRACTOR SHALL INSTALL TEMPORARY CHAIN LINK FENCE AROUND EXCAVATION.1.
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ELEV. 595.73

OFFSET 3.95' LT

STA. 3702+05.53

BEGIN WALL
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STA. 3702+12.34

KINK POINT

ELEV. 593.06

EXPOSED SURFACE AREA

GROUND SURFACE

RETENTION SYSTEM AND

TOP OF TEMPORARY SOIL

MAXIMUM EXCAVATION LINE

ELEV. 595.73

OFFSET 17.07' RT

STA. 3702+32.59

END WALL

ELEV. 589.73ELEV. 589.73
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TEMPORARY SOIL RETENTION SYSTEM
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20'X
80'

8' MIN

188 FT.

TEMPORARY CHAIN LINK FENCE, 

31.34' RT

3702+46.51

71.23' RT

3702+08.84

30.84' RT

3702+08.84

16.72' RT

3701+94.76 7.93' LT

3703+08.69

26.67' RT

3703+08.69

WHEN NO WORK IS BEING DONE.
CHAIN LINK FENCE DURING TIMES 
SUGGESTED LOCATION OF TEMPORARY 

3

2.

1.

ACCESS NOTES

TRAFFIC.

FENCED FROM PEDESTRIANS AND VEHICLE 

KEEP ALL EXCAVATIONS BARRICADED AND OR 

FROM WORK AREA.

USE BARRICADES TO KEEP PEDESTRIANS AWAY 

KEEP PEDESTRIAN WALKWAYS OPEN AT ALL TIMES.

22.42' LT

3701+70.34

8.00' LT

3701+68.83

5.28' LT

3701+94.78

BARRIER, 200 FT.

PERIMETER EROSION
109 FT.

TEMPORARY CHAIN LINK FENCE, 

PERIMETER EROSION BARRIER, 279 FT.
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45' R

20' R

FOUNDATION
EXISTING UIC SCULPTURE

33.58' RT
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FENCE, 319 FT.
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EXISTING UIC OUTCROPPING WALL

TEMPORARY CHAIN LINK FENCE

PERIMETER EROSION BARRIER

60.58' RT

3702+57.13

5
9
4

5
9
4

594

595

595

5
9
5

59
5

595

5
9
5

5
9
5

5
9
5

596596

5
9
6

596

5
9
6

59
6

5
9
6

5
9
7

5
9
7

597

597

597

597

5
9
8

598

5
9
8

598

5
9
8

598

5
9
9

599
599

599

6
0
0

600

600

6
0
1

6
0
1



0

   

   

   

   

   

   

JLV

JMG

VAN BUREN STREET

VAN BUREN STREET

P
E

O
R
I
A
 

S
T

R
E

E
T

SCALE: 1" = 20 FEET

20 40

BAW
93E

3709+643704+25

PEORIA STREET

SEWER SIPHON LINING ACCESS PLAN

P
E

O
R
I
A
 

S
T

R
E

E
T

WB I-290 EXPRESSWAY

WB I-290 EXPRESSWAY

5 331"=20'   

LEGEND

 
3
4
5

+
0
0

 
3
4
6

 
3
4
7

 
2
8

 
2
9

 
8
1
3
8

 
8
1
3
9

 
8
1
4
0

+
0
0

 3705+00  3706  3707  3708  3709

 
3
4
4

+
0
0

-

-

-

-

-

-

-

-

 

 

 

USER NAME

RTE.

F.A.I.

7/14/2017

F
I
L

E
 

N
A

M
E
 

=
 =

PLOT SCALE =

PLOT DATE =

DESIGNED

DRAWN

CHECKED

DATE

REVISED

REVISED

REVISED

REVISED

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

SCALE: SHEET NO.    OF     SHEETS STA.            TO STA.            

SECTION

ILLINOIS

COUNTY
SHEETS

TOTAL

NO.

SHEET

  

 

COOK

CONTRACT NO. 60X95

FED. AID PROJECT

2014-016R&B

c
:\

p
w

w
o
r
k
i
n
g
\
a
e
c
o

m
0
0
\
v
l
j
a
n
a
c
h
i
o
n
e
\
d
0
4
0
8
3
7
7
\

D
1
6
2

C
9
2
-
S
h
t
-

A
C

C
E

S
S
-
0
2
.d

g
n

378

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

P
L

A
N

A
L
I
G

N
M

E
N

T
 

C
H

E
C

K
E

D

R
T
. 

O
F
 

W
A

Y
 

C
H

E
C

K
E

D

C
A

D
D
 

F
I
L

E
 

N
A

M
E

P
R

O
F
I
L

E
S

U
R

V
E

Y
E

D

P
L

O
T

T
E

D

G
R

A
D

E
S
 

C
H

E
C

K
E

D

B
.M
. 

N
O

T
E

D

S
T

R
U

C
T

U
R

E
 

N
O

T
A

T
'N

S
 

C
H
'K

D

B
Y

D
A

T
E

N
O

T
E
 

B
O

O
K

N
O
.

90/94

FAI

vljanachione

40.0000 ' / in.

7/11/2017

VEHICLE ACCESS CORRIDOR

1
0
'

SIPHON PIPES TO BE LINED

3

2.

1.

ACCESS NOTES

JUNCTION CHAMBER

CONTRACTOR ACCESS TO OUTLET

PIPE BOLLARDS

BRIDGE WINGWALL

E
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E
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R
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W

E
X
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W
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W

E
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W
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W

BRIDGE WINGWALL

ACCESS

OF SIDEWALK FOR PEDESTRIAN 

MAINTAIN 6' MINIMUM WIDTH

NO CONSTRUCTION TRAFFIC

PRIVATE DRIVE

EXISTING LIGHTING HANDHOLE

EX ROW

EX ROW

12' X 12' INTERIOR DIMENSIONS

EXISTING SEWER SIPHON JUNCTION CHAMBER

W
B
 
I
-
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O
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B
E
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O

W

7.00' LT

3705+58.91

5.80' RT

3705+58.91

3.00' RT

3705+81.31

7.00' LT

3706+45.67

3.00' RT

3706+45.67

TRAFFIC.

FENCED FROM PEDESTRIANS AND VEHICLE 

KEEP ALL EXCAVATIONS BARRICADED AND OR 

FROM WORK AREA.

USE BARRICADES TO KEEP PEDESTRIANS AWAY 

KEEP PEDESTRIAN WALKWAYS OPEN AT ALL TIMES.

TO BE USED DURING CONSTRUCTION

TEMPORARY CHAIN LINK FENCE, 197 FT. 

IN THIS AREA

OR VEHICLE PARKING ALLOWED

NO CONSTRUCTION EQUIPMENT

EXISTING TREE

EXISTING LIGHTING

WORK ZONE

TEMPORARY CHAIN LINK FENCE

PERIMETER EROSION BARRIER

6
'



 100+00

0 50 100

1"=50 FEET

MFD

3700+00    3710+00    

BAW

JMG
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93F
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ARROW BOARD

WORK AREA

SIGN

BURN MONODIRECTIONAL LIGHT

VERTICAL BARRICADE WITH STEADY

TYPE II BARRICADE, DRUM, OR

TEMPORARY CONCRETE BARRIER

IMPACT ATTENUATOR

MONODIRECTIONAL GUARDRAIL/BARRIER WALL REFLECTOR
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LEGEND

PEORIA STREET

PEORIA STREET

MORGAN STREET

MORGAN STREET

FOR ADVANCE SIGNS

SEE DETAIL A

(FULLY REDIRECTIVE), TEST LEVEL 3

IMPACT ATTENUATOR TEMPORARY 

STEADY BURN MONODIRECTIONAL LIGHT

DIRECTION INDICATOR BARRICADE WITH 

(TAPER RATE 83.3:1)

1000' LANE CLOSURE TAPER

1
2
'

2
'

1
2
'

175' WORK ZONE

500' 500'

DETAIL A

W4-2L(O)-48

MARKING STA 328+24

TEMPORARY PAVEMENT 

BEGIN LANE DROP TAPER AND

328+24

STA 

TAPER

DROP

LANE

BEGIN 

LEFT LANE

CLOSED

• MILE

W20-5(0)-48W20-5(0)-48

W2-Ill5(0)-3618

R2-1-3648

R10-I108p-3618

R2-I106p-3618

W3-5(0)-48

PLACEMENT DETAILS

SEE HIGHWAY STANDARD 701400-08 FOR

EACH SIDE OF EB I-290

TWO SETS OF SIGNS, ONE ON

1600' 1100' 1500'

SPEED LIMIT

WORK ZONE

END

G20-I103(O)-3660

LIMIT

SPEED

45

ZONE

WORK

ENFORCED

PHOTO

MINIMUM

$XXX FINE

LEFT LANE

CLOSED

1 MILE

OH1

OH2

OH1 EXISTING OVERHEAD SIGNS TO REMAIN

S1

S1

W20-I103(0)-48

ROAD

CONSTRUCTION

AHEAD

RACINE AVENUE

RACINE AVENUE

 

S1

OH2 EXISTING OVERHEAD SIGNS TO REMAIN

NOTES:

 

 

EB I-290

SIPHON LINING MAINTENANCE OF TRAFFIC

SEE STANDARD 701402 FOR DETAILS

TEMPORARY CONCRETE BARRIER

\ EB I-290

\ EB I-290

SIGN PANEL OVERLAY

SPEED

LIMIT

45

2
2
.9
'

EASTING: 1168734.50

NORTHING: 1897962.47

~ EB I-290 STA 328+23.97

EASTING: 1170627.16

NORTHING: 1897911.46

~ EB I-290 STA 347+18.46 1
2
.7
'

TYPE III - LINE 4" (YELLOW)

PAVEMENT MARKING TAPE,

TYPE III - LINE 4" (YELLOW)

PAVEMENT MARKING TAPE,

2.

1.

331"=50'   

REPLACEMENT REFLECTOR (1 WAY CRYSTAL/OPAQUE)

DASH, 30' SKIP)

EPOXY PAVEMENT MARKING - LINE 5" (WHITE, 10' 

FOLLOWING PAY ITEMS WILL APPLY:

MARKINGS REMOVED DURING CONSTRUCTION. THE 

PAVEMENT MARKING TO MATCH THE EXISTING 

THE CONTRACTOR SHALL PLACE PERMANENT 

WITHIN THE WORK ZONE.

PROVISION FOR CONTRACT COORDINATION REQUIRED 

REFER TO THE CONTRACTOR COOPERATION SPECIAL 

-

-

-

-

-

-

-

-
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P
.

1
2
"

12'-5"

TEMP EXCAVATION
2:1

54" PIPE

EXISTING 

54" PIPE

EXISTING 

PIPE

36" SIPHON

PIPE

14" SIPHON

PIPE

42" SIPHON

MANAGEMENT SEE SHEET

DEPARTMENT OF WATER 

MANHOLE PER CHICAGO 
9
"

TEMP 
EXCAVATI

ON

2:
1

PIPE

42" SIPHON

 

9
'-

6
•

"

9
"
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1
1
†

"

 

1
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R
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1'-11†"
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"

3'-0"
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0
"

SEE DETAIL 1

1
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6
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G
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WITH b1 BARS EACH

11-#6 d1 BARS SPACED

1
6
-
#
6
 
d
1
 

B
A

R
S
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P
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C

E
D
 

W
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T

H
 
a
1
 

B
A

R
S

9
"

MANAGEMENT SEE SHEET

DEPARTMENT OF WATER 

MANHOLE PER CHICAGO 

LENGTH

 

1
'-

9
"

3'-0"

1
2
" R

4'-0"

 
*

* SEE NOTE 4

TYP.

1'-0"

END (TOP OF SLAB)*

*
*  

 
*
*
*

 
*
*
*

BOTTOM OF SLAB)

7" O.C. (TOP AND

11-#6 b1 BARS AT

TLR

TLR
93G

 

SECTION A-A

NOTES:

~ 24" } HOLE

6'-0"

A A

REMOVAL DETAILS

350A

6'-0"

B B

C

C

RETENTION SYSTEM

TEMPORARY SOIL

6'-0"

SECTION B-B

ADHESIVE WATERSTOP, TYP.

ADHESIVE WATERSTOP, TYP.

REMOVAL PLAN PROPOSED PLAN

2'-0" 2'-0"

MANAGEMENT

DEPARTMENT OF WATER 

MANHOLE PER CHICAGO 
EXISTING MANHOLE

~ 24" } HOLE

ELEV. 595.73

EXISTING GROUND

ELEV. 595.73

EXISTING GROUND

M
I
N
.

1
'-

0
"

M
I
N
.

1
'-

0
"

T
Y

P
.

DETAIL 1

6'-0"

a1 a1 b1

11'-6•" (MATCH EXISTING)

T
Y

P
.

2
"
 

C
L
.

1
•

"
 

C
L
.

NOTE: CUT BARS TO FIT AROUND MANHOLE

SECTION C-C

D D

BAR MARK NO. SIZE LENGTH SHAPE NOTES

s1 AND s2
b1a2

a1

350A

SECTION D-D

BAR SHAPE

1

2

3

PEORIA STREET

INLET JUNCTION CHAMBER MODIFICATION

PARTIAL REMOVAL OF CONCRETE TOP SLAB

ELEV. 591.06

TOP OF TOP SLAB

ELEV. 591.06

TOP OF TOP SLAB

MODIFIED TOP SLAB

TYP.

WATERSTOP,

ADHESIVE

MFD/DL

BILL OF MATERIAL

MANHOLE RISER AND MANHOLE TOP SLAB PER CHICAGO DEPARTMENT OF WATER MANAGEMENT, INCLUDED IN PLANS.1.

~ 48" } HOLE

MECHANICAL SPLICERS

REINFORCEMENT BARS

CONCRETE STRUCTURES

CONCRETE REMOVAL

EACH

LB

CU YD

CU YD

d1 BARS *

DRILL AND GROUT

d1 BARS, TYP. *

DRILL AND GROUT

d1*

d1*

d2, TYP. *

d1, TYP. *

AT TOP AND BOTTOM OF SLAB,

#5 s1 HOOP BAR, R = 2'-2†"

AT TOP AND BOTTOM OF SLAB

#5 s2 HOOP BAR, R = 2'-5‚"

FOR EXISTING BARS,

4" MIN. PROJECTION

TYP.

BARS, TYP.

EXISTING

TYP.

4"
4"

MANHOLE LID

16

970

1.6

1.9

FOR EXISTING BARS

4" MIN. PROJECTION

BONDED CONSTRUCTION JOINT

EXISTING BARS

EXISTING BARS, TYP.

b1

3-#6 a1 BARS AT 14" O.C. (TOP & BOTTOM OF SLAB)***

10-#6 a1 BARS AT 7" O.C. (TOP & BOTTOM OF SLAB)**

s2

s1

d1

b1

a1

2

2

38

22

32

#5

#5

#6

#6

#6

16'-4"

15'-0"

4'-9"

11'-2"

5'-4"

3

3

2

1

1

MANHOLE RISER REINF.

MANHOLE RISER REINF.

WALL TO TOP SLAB DOWEL

TOP SLAB LONGITUDINAL

TOP SLAB TRANSVERSE

BOTTOM a1 BARS, TYP.

MECHANICAL SPLICERS FOR

TYP.

FOR BOTTOM a1 BARS,

MECHANICAL SPLICERS

BOTTOM OF SLAB)

b1, TYP. (TOP AND

BOTTOM OF SLAB)

a1, TYP. (TOP AND

4. EQUIVALENT PRODUCT APPROVED BY THE ENGINEER

3. WATERSTOP-RX BY CETCO

2. GREENSTREAK

1. SYNKO-FLEX BY HENRY COMPANYMANUFACTURERS:

FLEXIBLE ADHESIVE WATERSTOP MATERIAL SHALL CONFORM TO FEDERAL SPECIFICATION SSS-210.6.

COST INCLUDED WITH CONCRETE REMOVAL.

EXISTING REINFORCEMENT SHALL BE CLEANED AND INCORPORATED INTO THE NEW CONSTRUCTION.5.

COST INCLUDED WITH CONCRETE STRUCTURES.

THE STANDARD SPECIFICATIONS. METHOD AND GROUT ARE SUBJECT TO APPROVAL OF THE ENGINEER.

DRILL AND SET d1 BARS INTO THE EXISTING CONCRETE WALLS ACCORDING TO ARTICLE 584 OF4.

ACCEPT THE ADHESIVE WATERSTOP MATERIAL TO PRODUCE A SOUND WATER TIGHT JOINT. 

JOINTS REQUIRED TO BE WATER TIGHT. THE SURFACES SHALL BE CLEANED AND PREPARED TO

ADHESIVE WATERSTOP SHALL BE APPLIED BETWEEN EXISTING AND PROPOSED SURFACES, OR OTHER3.

OR DEMOLITION AND REPORT DISCREPANCIES TO THE ENGINEER BEFORE PROCEEDING.

CONTRACTOR SHALL VERIFY ALL DIMENSIONS, ELEVATIONS AND SIZES PRIOR TO CONSTRUCTION2.

APPROVED JULY 1, 1949

F.A.ROUTE NO. 131 PROJECT UI261(29)

PLANS FOR PEORIA STREET BRIDGE SECTION 2525.1-1B 

WEST ROUTE SUPERHIGHWAY 

HAVE BEEN TAKEN FROM RECORD DRAWINGS (INCLUDED IN THE PLANS):

ALL DIMENSIONS, ELEVATIONS AND PIPE SIZES SHOWN1.

PARTIAL REMOVAL OF CONCRETE TOP SLAB

4" SAW CUT

SAW CUT

MECHANICAL SPLICERS FOR BOTTOM a1 BARS

NEW TYPE 1 FRAME, CLOSED LID

MANHOLE TO BE RECONSTRUCTED WITH

AND CONE SECTION TO BE PAID FOR AS

REMOVE AND REPLACE MANHOLE BARREL

7NONE     33

-

-

-

-

-

-

-

-
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PLANTING SOIL MIX SCHEDULE

LANDSCAPE SCHEDULE
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S
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R
E

E
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0

JRH

BAW

MFD

10 20

1"=10 FEET

3703+653700+75

93H378

15
'

A
R
E
A

L
A
N
D
S
C
A
P
E
 

E
X
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T
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G
 

   TO   .

FOR DETAILS SEE SHEETS

EXISTING RETAINING WALL, 

PEORIA STREET

SITE RESTORATION PLAN

EX SPRINKLER HEAD (TYP)

8 331"=10'

 

SLOPE=1:1

TOP OF THE ROOT BALL

FLARE VISIBLE AT THE 

GRADE LEAVING TRUNK 

2-3" ABOVE EXISTING 

CROWN OF ROOTBALL 

FOLD DOWN 8" INTO PLANTING HOLE)

BALL, CUT WIRE IN FOUR PLACES AND 

WIRE BASKET AROUND THE ROOT 

BALL (IF PLANT IS SHIPPED WITH A 

BURLAP FROM TOP HALF OF ROOT 

REMOVE ALL TWINE, ROPE, WIRE, AND 

EDGE OF ROOT BALL

4" HIGH SOIL SAUCER BEYOND 

15'

3
'

CENTRAL LEADER

SHADE  TREE WITH STRONG 

OR TAMPED SOIL

ROOT BALL ON UNEXCAVATED 

ENGINEERING BARRIER

EXISTING SUBGRADE/ APPROVED 

FINISH GRADE

SAUCER SHAPE

MULCH PLACEMENT, 3"  LAYER IN 

EXISTING GRADE

CROWN OF ROOTBALL FLUSH WITH 

ROOT BALL WITH BURLAP 1/2 REMOVED

SHRUB

FURNISH AND PLACE, 1"

TO BE INCLUDED IN THE COST OF COMPOST 

ADJACENT MULCH IS TO BE 3" HARDWOOD MULCH. 1.

NOTE:

OF COMPOST FURNISH AND PLACE, 1"

TREE TRUNK) TO BE INCLUDED IN THE COST 

(DO NOT PLACE MULCH IN CONTACT WITH 

MULCH - 3" IN 6' DIAMETER RING 

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 24"

290 - SHRUB, KALLAY'S COMPACT JUNIOR

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 24"

7 - SHRUB, SOUTHERN GENTLEMAN WINTERBERRY

35 - SHRUB, WINTER RED WINTERBERRY

BOTANICAL NAME COMMON NAME SIZE ROOT REMARKS QUANTITY UNIT

ORNAMENTAL TREES

AESCULUS FLAVEA YELLOW SWEET BUCKET 2 1/2" CAL B&B SPECIMAN QUANTITY 3 EACH

SHRUBS

AESCULUS PARVIFLORA BOTTLEBRUSH BUCKEYE 42" HT B&B SPACED AS SHOWN 3 EACH

ILEX VERTICILLATA 'WINTER RED' WINTER RED WINTERBERRY 36" HT B&B SPACED AS SHOWN 35 EACH

SOUTHERN GENTLEMAN

ILEX VERTICILLATA

WINTERBERRY

SOUTHERN GENTLEMAN
36" HT B&B SPACED AS SHOWN 7 EACH

KALLAY'S COMPACT

JUNIPERUS CHINENSIS

JUNIOR

KALLAY'S PFITZER

3 GAL

18" WD /
POT SPACED AS SHOWN 290 EACH

TURF GRASS

SODDING, SALT TOLERANT SODDING, SALT TOLERANT SY ROLLS 688 SQ YD

NOT TO SCALENOT TO SCALE

SHRUB PLANTING DETAILTREE PLANTING DETAIL
TYPE

PLANTING SOIL MIX FURNISH AND PLACE

AND PLACE, 1"

COMPOST FURNISH

12" 24" 30"

CU YD CU YD CU YD SQ YD

TREES 50 59

SHRUBS 112 169

SODDING 209

SUB-TOTAL 209 112 50 228

TOTAL 371 228

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 24"

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 30"
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TO REMAIN

EXISTING LANDSCAPING

93Q 93S

AND SPECIAL PROVISIONS

SEE 60X62 PLANS (INCLUDED)

RESTORE TO ORIGINAL CONDITION,

REPAIR IRRIGATION SYSTEM

EXISTING UIC SCULPTURE FOUNDATION

EXISTING UIC OUTCROPPING WALL

1
4
'

PLANTING SOIL MIX FURNISH AND PLACE - 12"

PAY LIMITS OF: SODDING, SALT TOLERANT 

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 24"

3 - SHRUB, BOTTLEBRUSH BUCKEYE

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 30"

TREE, YELLOW SWEET BUCKEYE

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 30"

TREE, YELLOW SWEET BUCKEYE

COMPOST FURNISH AND PLACE, 1"

PLANTING SOIL MIX FURNISH AND PLACE - 30"

TREE, YELLOW SWEET BUCKEYE
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