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llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system (iCX-
Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m. on July 31, 2020,
at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the Invitation for Bids
as:

Contract No. DK061

DeKalb Taylor Municipal Airport
DeKalb, lllinois

DeKalb County

lllinois Project No. DKB-4800

SBG Project No. 3-17-SBGP-156/TBD

Resurface Runway 2/20

For engineering information, please contact Matthew N. Demos, P.E. of Crawford, Murphy & Tilly, Inc. at
312.357.2066.

INSTRUCTIONS TO BIDDERS.

(a) This Notice, the invitation for bids, proposal and letter of award shall, together with all other documents in
accordance with Article 10-18 of the lllinois Standard Specifications for Construction of Airports, become part of
the contract. Bidders are cautioned to read and examine carefully all documents, to make all required
inspections, and to inquire or seek explanation of the same prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the bidder to
make various certifications as a part of the proposal and contract. By execution and submission of the proposal,
the bidder makes the certification contained therein. A false or fraudulent certification shall, in addition to all other
remedies provided by law, be a breach of contract and may result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded within 90 calendar days to the lowest
responsive and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for
bidding based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise the
proposed improvement, and to waive technicalities.

PRE-BID CONFERENCE. N/A
DISADVANTAGED BUSINESS POLICY. The DBE goal for this contract is 9.0%.
SPECIFICATIONS AND DRAWINGS. The work shall be done in accordance with the lllinois Standard Specifications

for Construction of Airports, the Special Provisions dated June 5, 2020, and the Construction Plans dated June 5, 2020
as approved by the lllinois Department of Transportation, Division of Aeronautics.
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8. BIDDING REQUIREMENTS AND BASIS OF AWARD. When alternates are included in the proposal, the following
shall apply:

a. Additive Alternates
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates.
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:

The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department
elects to award.

The Department may elect not to award any Additive Alternates. In that case, award will be to the lowest
responsible qualified bidder of the Base Bid.

b. Optional Alternates

(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A
and Alternate B.

(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B.
9. CONTRACT TIME. The Contractor shall complete all work within the specified contract time. Any calendar day
extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and

approved by the Engineer, or be subject to liquidated damages.

The contract time for this contract is 50 calendar days.

10. INDEPENDENT WEIGHT CHECKS. The Department reserves the right to conduct random unannounced
independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of
measurement for payment is based on weight. The weight checks will be accomplished by selecting, at random, a
loaded truck and obtaining a loaded and empty weight on an independent scale. In addition, the department may
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by
department personnel.

11. MATERIAL COST ADJUSTMENTS. Federal Aviation Administration rules prohibit the use of escalation clauses for
materials. Therefore, the lllinois Department of Transportation, Division of Aeronautics cannot offer any material cost
adjustment provisions for projects that utilize Federal Funds.

12. GOOD FAITH COMPLIANCE. The lllinois Department of Transportation has made a good faith effort to include all
statements, requirements, and other language required by federal and state law and by various offices within federal
and state governments whether that language is required by law or not. If anything of this nature has been left out or
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify
the contract or bid documents to correct the deficiency. If the change results in increased operational costs, the
Department shall reimburse the contractor for such costs as it may find to be reasonable.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary



ILLINOIS DEPARTMENT OF TRANSPORTATION
DIVISION OF AERONAUTICS

REQUIRED CONTRACT PROVISIONS FOR STATE FUNDED AIRPORT CONSTRUCTION PROJECTS

The following provisions are State of lllinois requirements and are in addition to the REQUIRED CONTRACT
PROVISIONS FOR AIRPORT IMPROVEMENT PROGRAM AND FOR OBLIGATED SPONSORS

DISADVANTAGED BUSINESS POLICY

NOTICE: This proposal contains the special provision entitled “Disadvantaged Business Participation.” Inclusion of this Special
Provision in this contract satisfies the obligations of the Department of Transportation under federal law as implemented by 49 CFR 23
and under the lllinois “Minority and Female Business Enterprise Act.”

POLICY: It is public policy that the businesses defined in 49 CFR Part 23 shall have the maximum opportunity to participate in the
performance of contracts financed in whole or in part with State or Federal funds. Consequently, the requirements of 49 CFR Part 23
apply to this contract.

OBLIGATION: The Contractor agrees to ensure that the businesses defined in 49 CFR Part 23 have the maximum opportunity to
participate in the performance of this contract. In this regard, the Contractor shall take all necessary and reasonable steps, in
accordance with 49 CFR Part 23, to ensure that the said businesses have the maximum opportunity to compete for and perform
portions of this contract. The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the selection and
retention of subcontractors, including procurement of materials and leases of equipment.

The Contractor shall include the above Policy and Obligation statements of this Special Provision in every subcontract, including
procurement of materials and leases of equipment.

DBE/WBE CONTRACTOR FINANCE PROGRAM: On contracts where a loan has been obtained through the DBE/WBE Contractor
Finance Program, the Contractor shall cooperate with the Department by making all payments due to the DBE/WBE Contractor by
means of a two-payee check payable to the Lender (Bank) and the Borrower (DBE/WBE Contractor).

BREACH OF CONTRACT: Failure to carry out the requirements set forth above and in the Special Provision shall constitute a breach
of contract and may result in termination of the contract or liquidated damages as provided in the special provision.

SPECIAL PROVISION FOR DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial assistance, is required to take all
necessary and reasonable steps to ensure nondiscrimination in the award and administration of contracts. Consequently, the federal
regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business enterprises. For the
purposes of this Special Provision, a disadvantaged business enterprise (DBE) means a business certified by the Department in
accordance with the requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the requirements of the Business
Enterprise for Minorities, Females, and Persons with Disabilities Act, 30 ILCS 575. When this Special Provision is used to satisfy state
law requirements on 100 percent state-funded contracts, the federal government has no involvement in such contracts (not a federal-
aid contract) and no responsibility to oversee the implementation of this Special Provision by the Department on those contracts. DBE
participation on 100 percent state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE goal
required by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to include the assurance in each
subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration
of contracts funded in whole or in part with federal or state funds. Failure by the Contractor to carry out these requirements is a
material breach of this contract, which may result in the termination of this contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;
(c) Liguidated damages; and/or
(d) Disqualifying the Contractor from future bidding as non-responsible.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR Part 26, the Department has set an
overall goal for DBE participation in its federally assisted contracts. That goal applies to all federal-aid funds the Department will
expend in its federally assisted contracts for the subject reporting fiscal year. The Department is required to make a good faith effort to
achieve the overall goal. The dollar amount paid to all approved DBE companies performing work called for in this contract is eligible to
be credited toward fulfillment of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a specific DBE utilization goal established by
the Department. The goal has been included because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is based on an assessment of the type of
work, the location of the work, and the availability of DBE companies to do a part of the work. The assessment indicates, in the
absence of unlawful discrimination and in an arena of fair and open competition, DBE companies can be expected to perform 9.0% of
the work. This percentage is set as the DBE participation goal for this contract. Consequently, in addition to the other award criteria
established for this contract, the Department will only award this contract to a bidder who makes a good faith effort to meet this goal of
DBE participation in the performance of the work. A bidder makes a good faith effort for award consideration if either of the following is
done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though the effort did not succeed in obtaining
enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference source for DBE-certified companies.
In addition, the Department maintains a letting and item specific DBE locator information system whereby DBE companies can register
their interest in providing quotes on particular bid items advertised for letting. Information concerning DBE companies willing to quote
work for particular contracts may be obtained by contacting the Department's Bureau of Small Business Enterprises at telephone
number (217) 785-4611, or by visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding requirement and failure of the bidder to comply
will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement (form SBE 2025) for each DBE
company proposed for the performance of work to achieve the contract goal, with the bid. If the Utilization Plan indicates the contract
goal will not be met, documentation of good faith efforts shall also be submitted. The documentation of good faith efforts must include
copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract. The required forms and documentation must be submitted as a single .pdf file using the “Integrated Contractor
Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth herein and the bid will be declared
not responsive. In the event the bid is declared not responsive, the Department may elect to cause the forfeiture of the penal sum of
the bidder’s proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization Plan is approved. All information
submitted by the bidder must be complete, accurate and adequately document enough DBE participation has been obtained or
document the good faith efforts of the bidder, in the event enough DBE participation has not been obtained, before the Department will
commit to the performance of the contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization Plan
documents sufficient commercially useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a good
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means the bidder must show that all necessary and
reasonable steps were taken to achieve the contract goal. Necessary and reasonable steps are those which, by their scope, intensity
and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not
successful. The Department will consider the quality, quantity, and intensity of the kinds of efforts the bidder has made. Mere pro
forma efforts, in other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is expected to have taken
genuine efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to
meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the evaluation of the bidder's good faith
efforts to obtain participation. These listed factors are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in appropriate cases and will be considered by the
Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices)
the interest of all certified DBE companies that have the capability to perform the work of the contract. The bidder must solicit this
interest within sufficient time to allow the DBE companies to respond to the solicitation. The bidder must determine with certainty if the
DBE companies are interested by taking appropriate steps to follow up initial solicitations.



(2) Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals will be
achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Contractor might otherwise prefer to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the
available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such negotiation includes the names,
addresses, and telephone numbers of DBE companies that were considered; a description of the information provided regarding the
plans and specifications for the work selected for subcontracting; and evidence as to why additional agreements could not be reached
for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including DBE
subcontractors, and would take a firm’s price and capabilities as well as contract goals into consideration. However, the fact that there
may be some additional costs involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s failure to meet
the contract DBE goal, as long as such costs are reasonable. Also the ability or desire of a bidder to perform the work of a contract with
its own organization does not relieve the bidder of the responsibility to make good faith efforts. Bidders are not, however, required to
accept higher quotes from DBE companies if the price difference is excessive or unreasonable. In accordance with the above Bidding
Procedures, the documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor was selected over a DBE for work on the contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or associations and political or
social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of bids
in the bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as required by the
recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related
assistance or services.

(8) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups;
local, state, and federal minority/women business assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work commitment of DBE companies to
meet the contract goal, the Department will award the contract provided it is otherwise eligible for award. If the Department determines
the bidder has failed to meet the requirements of this Special Provision or that a good faith effort has not been made, the Department
will notify the responsible company official designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be allowed no more than a five calendar day
period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by emailing the Department at
“DOT.DBE.UP@illinois.gov” within the five calendar days after the receipt of the notification of the determination. The determination
shall become final if a request is not made on or before the fifth calendar day. A request may provide additional written documentation
or argument concerning the issues raised in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the Department’s Reconsideration Officer. The
Reconsideration Officer will extend an opportunity to the bidder to meet in person to consider all issues of documentation and whether
the bidder made a good faith effort to meet the goal. After the review by the Reconsideration Officer, the bidder will be sent a written
decision within ten working days after receipt of the request for reconsideration, explaining the basis for finding that the bidder did or did
not meet the goal or make adequate good faith efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the contract for award. A final decision that a good
faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated to be performed and paid for upon
satisfactory completion. The Department is only able to count toward the achievement of the overall goal and the contract goal the
value of payments made for the work actually performed by DBE companies. In addition, a DBE must perform a commercially useful
function on the contract to be counted. A commercially useful function is generally performed when the DBE is responsible for the work
and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially useful functions as it affects the work.
Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by the DBE’s own forces, including the
cost of materials and supplies. Work that a DBE subcontracts to a non-DBE does not count toward the DBE goals.
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(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total dollar value of the contract equal to the
distinct, clearly defined portion of the work performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed by the DBE’s own forces, including
the cost of materials and supplies, excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count
toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is responsible for the management and
supervision of the entire trucking operation for which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The DBE who
leases trucks from another DBE receives credit for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE who leases trucks from a
non-DBE is entitled to credit only for the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the procurement of materials and supplies if not a

DBE regular dealer or DBE manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the contract. The Department is prohibited
by federal regulations from crediting the participation of a DBE included in the Utilization Plan toward either the contract goal or the
Department’s overall goal until the amount to be applied toward the goals has been paid to the DBE. The following administrative
procedures and remedies govern the compliance by the Contractor with the contractual obligations established by the Utilization Plan.
After approval of the Utilization Plan and award of the contract, the Utilization Plan and individual DBE Participation Statements become
part of the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve the advertised contract goal,
and the Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value of DBE
work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the amended contract
goal. All work indicated for performance by an approved DBE shall be performed, managed, and supervised by the DBE executing the
DBE Participation Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior written approval from the Department’s
Bureau of Small Business Enterprises. All requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans, specifications, or special provisions
must be approved, in writing, by the Department as provided elsewhere in the Contract. The Contractor shall notify affected DBEs in
writing of any changes in the scope of work which result in a reduction in the dollar amount condition-of-award to the contract. Where
the revision includes work committed to a new DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted. If the commitment of work is in the form of
additional tasks assigned to an existing subcontract, a new Request for Approval of Subcontractor will not be required. However, the
Contractor must document efforts to assure the existing DBE subcontractor is capable of performing the additional work and has
agreed in writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the Department upon request. Subcontractors
shall ensure that all lower tier subcontracts or agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions in the condition of award, additional
requirements apply to the two cases of Contractor-initiated work substitution proposals. Where the contract allows alternate work
methods which serve to delete or create underruns in condition of award DBE work, and the Contractor selects that alternate method
or, where the Contractor proposes a substitute work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is certified in the respective item of work) in a
modification of the condition of award; or



(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in writing to the change. If this occurs,
the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good faith efforts to do so;
or

(3) The DBE is not capable of performing the replacement work or has declined to perform the work at a reasonable competitive
price. If this occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not terminate or replace a DBE listed on the
approved Utilization Plan, or perform with other forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which each is listed unless the
Contractor obtains the Department’s written consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment for work or material unless it is performed or
supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the approved Utilization Plan without prior
written consent. This includes, but is not limited to, instances in which the Contractor seeks to perform work originally designated for a
DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written consent will be
granted only if the Bureau of Small Business Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business Enterprises any request to
terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the request. The Contractor shall give the DBE five
days to respond to the Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if any, why
it objects to the proposed termination of its subcontract and why the Bureau should not approve the Contractor’s action. If required in a
particular case as a matter of public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with normal industry

standards. Provided, however, that good cause does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the Contractor;

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements;
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;
(5) The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debarment proceedings

pursuant 2 CFR Parts 180, 215 and 1200 or applicable state law.

(6) The Contractor has determined the listed DBE subcontractor is not a responsible contractor;
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written notice to the Contractor of its
withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to complete its work on the
contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor. Provided, that good cause does not
exist if the Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for
which the DBE contractor was engaged or so that the Contractor can substitute another DBE or non-DBE contractor after contract
award.

When a DBE is terminated or fails to complete its work on the Contract for any reason, the Contractor shall make a good faith effort to
find another DBE to substitute for the original DBE to perform at least the same amount of work under the contract as the terminated
DBE to the extent needed to meet the established Contract goal. The good faith efforts shall be documented by the Contractor. If the
Department requests documentation under this provision, the Contractor shall submit the documentation within seven days, which may
be extended for an additional seven days if necessary at the request of the Contractor. The Department will provide a written
determination to the Contractor stating whether or not good faith efforts have been demonstrated.

U] FINAL PAYMENT. After the performance of the final item of work or delivery of material by a DBE and final payment therefore
to the DBE by the Contractor, but not later than 30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the Resident
Engineer. If full and final payment has not been made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement
as to the payment required exists between the Contractor and the DBE or if the Contractor believes the work has not been satisfactorily
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completed. If the Contractor does not have the full amount of work indicated in the Utilization Plan performed by the DBE companies
indicated in the Utilization Plan and after good faith efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this part.

(9) ENFORCEMENT. The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this
Special Provision. Final payment shall not be made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after liquidated damages have been determined
and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but not limited to Article 109.09 of the
Standard Specifications, the Contractor may request administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the Contract Compliance Section and shall be handled
and considered in the same manner as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a
final decision that a good faith effort was not made during contract performance to achieve the goal agreed to in the Utilization Plan
shall be the final administrative decision of the Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.

SPECIAL PROVISION FOR WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012
Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Resident Engineer on Division of Aeronautics Form “AER 723” within ten business days following
the reporting period. The reporting period shall be Monday through Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the
various items of work involved and no additional compensation will be allowed.

SPECIAL PROVISION FOR SUBCONTRACTOR MOBILIZATION PAYMENTS
Effective: November 2, 2017
Revised: April 1, 2019

To account for the preparatory work and the operations necessary for the movement of subcontractor personnel, equipment, supplies,
and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work
approved for subcontracting according to Section 80-01 of the Standard Specifications, the Contractor shall make a mobilization
payment to each subcontractor.

This mobilization payment shall be made at least seven days prior to the subcontractor starting work. The amount paid shall be at the
following percentage of the amount of the subcontract reported on form AER 260A submitted for the approval of the subcontractor’s
work.

Value of Subcontract Reported on Form AER 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment
in addition to the amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress
payments.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

SPECIAL PROVISION FOR PAYMENTS TO SUBCONTRACTORS
Effective: November 2, 2017

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract clause to require Contractors to pay
subcontractors for satisfactory performance of their subcontracts and to set the time for such payments.
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State law also addresses the timing of payments to be made to subcontractors and material suppliers. Section 7 of the Prompt
Payment Act, 30 ILCS 540/7, requires that when a Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing work or supplying material within 15
calendar days after receipt of the Department payment. Section 7 of the Act further provides that interest in the amount of two percent
per month, in addition to the payment due, shall be paid to any subcontractor or material supplier by the Contractor if the payment
required by the Act is withheld or delayed without reasonable cause. The Act also provides that the time for payment required and the
calculation of any interest due applies to transactions between subcontractors and lower-tier subcontractors and material suppliers
throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day requirement of the State
Prompt Payment Act for purposes of compliance with the federal regulation regarding payments to subcontractors. This contract is
subject to the following payment obligations.

When progress payments are made to the Contractor according to Article 90-07 of the Standard Specifications, the Contractor shall
make a corresponding payment to each subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The proportionate amount of partial payment due to
each subcontractor and material supplier throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to the Contractor. Subcontractors and
material suppliers shall be paid by the Contractor within 15 calendar days after the receipt of payment from the Department. The
Contractor shall not hold retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all payments made to lower tier
subcontractors and material suppliers throughout the contracting chain. Any payment or portion of a payment subject to this provision
may only be withheld from the subcontractor or material supplier to whom it is due for reasonable cause. If reasonable cause is
asserted, written notice shall be provided to the applicable subcontractor and/or material supplier and the Engineer within five days of
the Contractor receiving payment. The written notice shall identify the contract number, the subcontract or material purchase
agreement, a detailed reason for refusal, the value of payment being withheld, and the specific remedial actions required of the
subcontractor and/or material supplier so that payment can be made.

This Special Provision does not create any rights in favor of any subcontractor or material supplier against the State or authorize any
cause of action against the State on account of any payment, nonpayment, delayed payment, or interest claimed by application of the
State Prompt Payment Act. The Department will not approve any delay or postponement of the 15 day requirement except for
reasonable cause shown after notice and hearing pursuant to Section 7(b) of the State Prompt Payment Act. State law creates other
and additional remedies available to any subcontractor or material supplier, regardless of tier, who has not been paid for work properly
performed or material furnished. These remedies are a lien against public funds set forth in Section 23(c) of the Mechanics Lien Act,
770 ILCS 60/23(c), and a recovery on the Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

SPECIAL PROVISION FOR SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2,2018

Subcontractor and Disadvantaged Business Enterprise Payment Reporting

The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting system within 21 days of making the
payment.

SPECIAL PROVISION FOR ADDITIONAL STATE REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION CONTRACTS
Effective: February 1, 1969
Revised: January 1, 2017

EQUAL EMPLOYMENT OPPORTUNITY

In the event of the Contractor's noncompliance with the provisions of this Equal Employment Opportunity Clause, the lllinois Human
Rights Act, or the lllinois Department of Human Rights Rules and Regulations, the Contractor may be declared ineligible for future
contracts or subcontracts with the State of lllinois or any of its political sub-divisions or municipal corporations, and the contract may be
cancelled or voided in whole or in part, and such other sanctions or penalties may be imposed or remedies invoked as provided by
statute or regulation.

During the performance of this Contract, the Contractor agrees as follows:

(1) That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual
orientation, marital status, order of protection status, national origin or ancestry, citizenship status, age, physical or mental disability
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unrelated to ability, military status, or an unfavorable discharge from military service; and further that it will examine all job
classifications to determine if minority persons or women are underutilized and will take appropriate affirmative action to rectify any
such underutilization.

(2) That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability (in
accordance with the lllinois Department of Human Rights Rules and Regulations) of minorities and women in the area(s) from which it
may reasonably recruit and it will hire for each job classification for which employees are hired in such a way that minorities and women
are not underutilized.

(3) That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be
afforded equal opportunity without discrimination because of race, color, religion, sex, sexual orientation, marital status, order of
protection status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military status, or
an unfavorable discharge from military service.

(4) That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining
or other agreement or understanding, a notice advising such labor organization or representative of the Contractor's obligations under
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations. If any labor organization or
representative fails or refuses to cooperate with the Contractor in its efforts to comply with such Act and Rules and Regulations, the
Contractor will promptly so notify the lllinois Department of Human Rights and IDOT and will recruit employees from other sources
when necessary to fulfill its obligations thereunder.

(5) That it will submit reports as required by the lllinois Department of Human Rights Rules and Regulations, furnish all relevant
information as may from time to time be requested by the lllinois Department of Human Rights or IDOT, and in all respects comply with
the lllinois Human Rights Act and the lllinois Department of Human Rights Rules and Regulations.

(6) That it will permit access to all relevant books, records, accounts, and work sites by personnel of IDOT and the lllinois
Department of Human Rights for purposes of investigation to ascertain compliance with the lllinois Human Rights Act and the lllinois
Department of Human Rights Rules and Regulations.

(7) That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion
of the contract obligations are undertaken or assumed, so that the provisions will be binding upon the subcontractor. In the same
manner as with other provisions of this contract, the Contractor will be liable for compliance with applicable provisions of this clause by
subcontractors; and further it will promptly notify IDOT and the lllinois Department of Human Rights in the event any subcontractor fails
or refuses to comply with these provisions. In addition, the Contractor will not utilize any subcontractor declared by the lllinois Human
Rights Commission to be ineligible for contracts or subcontracts with the State of lllinois or any of its political subdivisions or municipal
corporations.

SPECIAL PROVISION FOR NPDES CERTIFICATION

In accordance with the provisions of the lllinois Environmental Protection Act, the lllinois Pollution Control Board Rules and Regulations
(35 Ill. Adm. Code, Subtitle C, Chapter 1), and the Clean Water Act, and the regulations thereunder, this certification is required for all
construction contracts that will result in the disturbance of one or more acres total land area.

The bidder certifies under penalty of law that he/she understands the terms and conditions of the general National Pollutant Discharge
Elimination System (NPDES) permit (ILR100000) that authorizes the storm water discharges associated with industrial activity from the

construction site identified as part of this certification.

The Airport Owner or its Agent will:

—_

) prepare, sign and submit the Notice of Intent (NOI)

2) conduct site inspections and complete and file the inspection reports

3) submit Incidence of Non-Compliance (ION) forms

4) submit Notice of Termination (NOT) form
Prior to the issuance of the Notice-to-Proceed, for each erosion control measure identified in the Storm Water Pollution Prevention
Plan, the contractor or subcontractor responsible for the control measure(s) must sign the above certification (forms to be provided by
the Department).
SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS
It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to

complete the work within 50 calendar days, unless additional time is granted by the Engineer in accordance with the provisions of the
specifications. In case of failure to complete the work on or before the time named herein, or within such extra time as may have been
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allowed by extensions, the bidder agrees that the Department of Transportation shall withhold from such sum as may be due him/her
under the terms of this contract, the costs, as set forth in Section 80-09 Failure to Complete on Time of the Standard Specifications,
which costs shall be considered and treated not as a penalty but as damages due to the State from the bidder by reason of the failure
of the bidder to complete the work within the time specified in the contract.



This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to

State of lllinois

Department of Transportation

SPECIAL PROVISION

FOR

SECTION 80 PROSECUTION AND PROGRESS

be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract.

80-09 FAILURE TO COMPLETE ON TIME.

DELETE: “See contract documents for current schedule of deductions.”

ADD:

Schedule of Deductions for Each
Day of Overrun in Contract Time

Original Contract Amount Daily Charges
From More Than To and Including Calendar Day Work Day

0 $ 100,000 $ 475 $ 675
100,000 500,000 750 1,050
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,275 1,725
3,000,000 6,000,000 1,425 2,000
6,000,000 12,000,000 2,300 3,450
12,000,000 And over 6,775 9,525




State of lllinois
Department of Transportation

SPECIAL PROVISION

FOR
SECTION 90 MEASUREMENT AND PAYMENT

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to
be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract.

90-07 PARTIAL PAYMENTS.

DELETE: The entire section.

ADD: Partial payments will be made to the Contractor at least once each month as the work progresses. The payments will be based upon estimates,
prepared by the Resident Engineer, of the value of the work performed and materials complete and in place in accordance with the contract, plans, and
specifications. Such partial payments may also include the delivered actual cost of those materials stockpiled and stored in accordance with the Section
90-08 PAYMENT FOR MATERIALS ON HAND. From the amount of partial payment so determined on Federal-Aid projects, there shall be deducted an
amount up to ten percent of the cost of the completed work which shall be retained until all conditions necessary for financial closeout of the project are
satisfied. The amount of the estimate approved as due for payment will be vouchered by the Department and presented to the State Comptroller for
payment. No amount less than $1,000.00 will be approved for payment other than the final payment. A final voucher for under $5.00 shall not be paid
except through electronic funds transfer. (15 ILCS 405/9(b-1))

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment based on quantities of work in excess of those
provided in the proposal or covered by approved change orders, except when such excess quantities have been determined by the Engineer to be a part
of the final quantity for the item of work in question.

No partial payment shall bind the Department to the acceptance of any materials or work in place as to quality or quantity. All partial payments are
subject to correction at the time of final payment as provided in Section 90-09 ACCEPTANCE AND FINAL PAYMENT.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s Disadvantaged Business Revolving Loan Program (20 ILCS
2705/2705-610) progress payments may be reduced pursuant to the terms of that loan agreement. In such cases, the amount of the estimate related to
the work performed by the Contractor or subcontractor, in default of the loan agreement, will be offset, in whole or in part, and vouchered by the
Department to the Working Capital Revolving Fund or designated escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of the offset voucher shall be a credit against the Department’s
obligation to pay the Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or subcontractor’s total loan indebtedness to
the Department. The offset shall continue until such time as the entire loan indebtedness is satisfied. The Department will notify the Contractor and
Fund Control Agent in a timely manner of such offset. The Contractor or subcontractor shall not be entitled to additional payment in consideration of the
offset.

In accordance with 49 USC § 47111, the Department will not make payments totaling more than 90 percent of the contract until all conditions necessary
for financial closeout of the project are satisfied.

The failure to perform any requirement, obligation, or term of the contract by the Contractor shall be reason for withholding any progress payments until
the Department determines that compliance has been achieved.

90-10 TRUST AGREEMENT OPTION.

DELETE: The entire section.



APPENDIX A - FEDERAL AVIATION ADMINISTRATION (FAA)
REQUIRED CONTRACT PROVISIONS

A1 ACCESS TO RECORDS AND REPORTS
A1t.1 CONTRACT CLAUSE

ACCESS TO RECORDS AND REPORTS

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the sponsor, the Federal Aviation
Administration, and the Comptroller General of the United States or any of their duly authorized representatives, access to any books, documents,
papers, and records of the contractor which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts and
transcriptions. The Contractor agrees to maintain all books, records and reports required under this contract for a period of not less than three years
after final payment is made and all pending matters are closed.

A2 AFFIRMATIVE ACTION REQUIREMENTS
A2.1 SOLICITATION CLAUSE

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY

1. The Offeror's or Bidder’s attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity
Construction Contract Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each
trade on all construction work in the covered area, are as follows:

The following goal for female utilization in each construction craft and trade shall apply to all Contractors holding Federal and federally-assisted
construction contracts and subcontracts in excess of $10,000. The goal is applicable to the Contractor's total on-site construction workforce, regardless
of whether or not part of that workforce is performing work on a Federal, federally assisted or nonfederally related construction contact or subcontract.

AREA COVERED (STATEWIDE)
Goals for Women apply nationwide.
GOAL
Goal (percent)
Female ULIIZAtION.........c.oo e e e 6.9

Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all Contractors holding Federal and
federally-assisted construction contracts and subcontracts in excess of $10,000 to be performed in the respective geographical areas. The goals are
applicable to the Contractor's total on-site construction workforce, regardless of whether or not part of that workforce is performing work on a Federal,
federally-assisted or nonfederally related construction contract or subcontract.

Goal
Economic Area (percent)

056 Paducah, KY:
Non-SMSA Counties - 5.2
IL - Hardin, Massac, Pope
KY - Ballard, Caldwell, Calloway, Carlisle, Crittenden,
Fulton, Graves, Hickman, Livingston, Lyon, McCracken, Marshall

080 Evansville, IN:
Non-SMSA Counties - 3.5
IL - Edwards, Gallatin, Hamilton, Lawrence, Saline, Wabash, White
IN - Dubois, Knox, Perry, Pike, Spencer
KY - Hancock, Hopkins, McLean, Mublenberg, Ohio, Union, Webster

081 Terre Haute, IN:
Non-SMSA Counties - 2.5
IL - Clark, Crawford
IN - Parke

083 Chicago, IL:
SMSA Counties: 19.6
1600 Chicago, IL -
IL - Cook, DuPage, Kane, Lake, McHenry, Will



3740 Kankakee, IL - 9.1
IL - Kankakee

Non-SMSA Counties 18.4
IL - Bureau, DeKalb, Grundy, Iroquois, Kendall, LaSalle, Livingston,

Putnam
IN - Jasper, Laporte, Newton, Pulaski, Starke

084 Champaign - Urbana, IL:

SMSA Counties:

1400 Champaign - Urbana - Rantoul, IL - 7.8
IL - Champaign

Non-SMSA Counties - 4.8

IL - Coles, Cumberland, Douglas, Edgar, Ford, Piatt, Vermilion

085 Springfield - Decatur, IL:
SMSA Counties:
2040 Decatur, IL - 7.6
IL - Macon

7880 Springfield, IL - 4.5
IL - Menard, Sangamon

Non-SMSA Counties 4.0
IL - Cass, Christian, Dewitt, Logan, Morgan, Moultrie, Scott, Shelby

086 Quincy, IL:
Non-SMSA Counties 3.1

IL - Adams, Brown, Pike
MO - Lewis, Marion, Pike, Ralls

087 Peoria, IL:
SMSA Counties:
1040 Bloomington - Normal, IL - 25
IL - McLean
6120 Peoria, IL - 4.4

IL - Peoria, Tazewell, Woodford

Non-SMSA Counties - 3.3
IL - Fulton, Knox, McDonough, Marshall, Mason, Schuyler, Stark, Warren

088 Rockford, IL:
SMSA Counties:
6880 Rockford, IL - 6.3
IL - Boone, Winnebago

Non-SMSA Counties - 4.6
IL - Lee, Ogle, Stephenson

098 Dubuque, IA:
Non-SMSA Counties - 0.5
IL - JoDaviess
IA - Atlamakee, Clayton, Delaware, Jackson, Winnesheik
WI - Crawford, Grant, Lafayette

099 Davenport, Rock Island, Moline, IA - IL:
SMSA Counties:

1960 Davenport, Rock Island, Moline, 1A - IL - 4.6
IL - Henry, Rock Island

IA - Scott

Non-SMSA Counties - 3.4

IL - Carroll, Hancock, Henderson, Mercer, Whiteside
IA - Clinton, DesMoines, Henry, Lee, Louisa, Muscatine
MO - Clark

107 St. Louis, MO:
SMSA Counties:
7040 St. Louis, MO - IL - 14.7
IL - Clinton, Madison, Monroe, St. Clair
MO - Franklin, Jefferson, St. Charles, St. Louis, St. Louis City

Non-SMSA Counties - 11.4
IL - Alexander, Bond, Calhoun, Clay, Effingham, Fayette, Franklin, Greene,
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Jackson, Jasper, Jefferson, Jersey, Johnson, Macoupin, Marion,
Montgomery, Perry, Pulaski, Randolph, Richland, Union, Washington,
Wayne, Williamson

MO - Bollinger, Butler, Cape Girardeau, Carter, Crawford, Dent, Gasconade,
Iron, Lincoln, Madison, Maries, Mississippi, Montgomery, Perry, Phelps,
Reynolds, Ripley, St. Francois, St. Genevieve, Scott, Stoddard, Warren,
Washington, Wayne

These goals are applicable to all of the contractor's construction work (whether or not it is Federal or federally-assisted) performed in the covered area.
If the contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor also is subject to the goals for both its
federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal
Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals.
The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total
work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs (OFCCP) within 10 working
days of award of any construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.
The notification shall list the name, address, and telephone number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

4. As used in this notice and in the contract resulting from this solicitation, the "covered area" is DeKalb, lllinois; DeKalb County.

A3 BREACH OF CONTRACT TERMS
A3.1 CONTRACT CLAUSE

This provision is required for all contracts that exceed the simplified acquisition threshold as stated in 2 CFR Part 200, Appendix Il (A). This threshold
is occasionally adjusted for inflation and is now equal to $150,000.

BREACH OF CONTRACT TERMS

Any violation or breach of terms of this contract on the part of the contractor or its subcontractors may result in the suspension or termination of this
contract or such other action that may be necessary to enforce the rights of the parties of this agreement.

Owner will provide the Contractor written notice that describes the nature of the breach and corrective actions the Contractor must undertake in order
to avoid termination of the contract. Owner reserves the right to withhold payments to Contractor until such time the Contractor corrects the breach or
the Owner elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor must correct the breach. Owner
may proceed with termination of the contract if the Contractor fails to correct the breach by deadline indicated in the Owner’s notice.

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder are in addition to, and not a
limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law.

A4 BUY AMERICAN PREFERENCE
A4.1 CONTRACT CLAUSE

(a) The Aviation Safety and Capacity Expansion Act of 1990 provides that preference be given to steel and manufactured products produced in
the United States when funds are expended pursuant to a grant issued under the Airport Improvement Program (AIP).

(b) Any and all steel products used in the performance of this contract by the Contractor, subcontractors, producers, and suppliers are required to
adhere to the lllinois Steel Products Procurement Act, which requires that all steel items be of 100 percent domestic origin and manufacture.
Any products listed under the Federal Aviation Administration’s (FAA) nationwide approved list of “Equipment Meeting Buy American
Requirements” shall be deemed as meeting the requirements of the lllinois Steel Products Procurement Act.

(c) The successful bidder will be required to assure that only domestic steel and domestically manufactured products will be used by the
Contractor, subcontractors, producers, and suppliers in the performance of this contract. The North American Free Trade Agreement
(NAFTA) specifically excluded federal grant programs such as the AIP. Therefore, NAFTA does not change the requirement to comply with
the Buy American requirement in the Act. Exceptions to this are for products, other than steel, that:

(1) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, are not produced in the United States in
sufficient and reasonably available quantities or of a satisfactory quality;

(2) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990, that domestic preference would be
inconsistent with the public interest;



(3) the FAA has determined that inclusion of domestic material will increase the cost of the overall project contract by more than 25
percent; or

(4) the FAA has determined, under the Aviation Safety and Capacity Expansion Act of 1990,

(i) the cost of components and subcomponents produced in the United States is more than 60 percent of the cost of all
components of the facility or equipment, and

(i) final assembly of the facility or equipment has occurred in the United States.

The FAA must grant waivers for any items that are included in these above exceptions. Bidders can review items already approved under the FAA
nationwide approved list of “Equipment Meeting Buy American Requirements” on the FAA website, which do not require a specific FAA waiver.

All waivers are the responsibility of the Contractor, must be obtained prior to the Notice to Proceed, and must be submitted to the lllinois Division of
Aeronautics for review and approval before being forwarded to the FAA. Any products used on the project that cannot meet the domestic
requirement, and for which a waiver prior to the Notice to Proceed was not obtained, will be rejected for use and subject to removal and
replacement with no additional compensation, and the contractor deemed non-responsive.

A5 CIVIL RIGHTS - GENERAL
A5.1 CONTRACT CLAUSE

GENERAL CIVIL RIGHTS PROVISIONS

The contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are promulgated to ensure that no person shall, on the
grounds of race, creed, color, national origin, sex, age, or disability be excluded from participating in any activity conducted with or benefiting from
Federal assistance.

This provision binds the contractor and subtier contractors from the bid solicitation period through the completion of the contract. This provision is in
addition to that required of Title VI of the Civil Rights Act of 1964.

A6 CIVIL RIGHTS - TITLE VI ASSURANCE
A6.1 CONTRACT CLAUSE
A6.1.1 Title VI Solicitation Notice

Title VI Solicitation Notice:

The City of DeKalb, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the
Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged
business enterprises will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the
grounds of race, color, or national origin in consideration for an award.

A6.1.2 Title VI Clauses for Compliance with Nondiscrimination Requirements

Compliance with Nondiscrimination Requirements

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”)
agrees as follows:

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Title VI List of Pertinent Nondiscrimination
Acts And Authorities, as they may be amended from time to time, which are herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate on the grounds of race, color,
or national origin in the selection and retention of subcontractors, including procurements of materials and leases of equipment. The
contractor will not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by competitive bidding, or
negotiation made by the contractor for work to be performed under a subcontract, including procurements of materials, or leases of equipment,
each potential subcontractor or supplier will be notified by the contractor of the contractor’s obligations under this contract and the
Nondiscrimination Acts And Authorities on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by the Acts, the Regulations, and directives issued
pursuant thereto and will permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by
the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such Nondiscrimination Acts And Authorities
and instructions. Where any information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor will so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will set forth what efforts it
has made to obtain the information.



Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-discrimination provisions of this contract, the sponsor
will impose such contract sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but not limited to:

a.  Withholding payments to the contractor under the contract until the contractor complies; and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every subcontract, including
procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor will take action with respect to any subcontract or procurement as the sponsor or the Federal Aviation Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is
threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the sponsor to enter into any
litigation to protect the interests of the sponsor. In addition, the contractor may request the United States to enter into the litigation to protect
the interests of the United States.

A6.1.3 Title VI List of Pertinent Nondiscrimination Acts and Authorities

Title VI List of Pertinent Nondiscrimination Acts and Authorities

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the “contractor”)
agrees to comply with the following non-discrimination statutes and authorities; including but not limited to:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin);

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of Transportation—Effectuation of Title VI of The Civil
Rights Act of 1964);

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons
displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49
CFR part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, creed, color,
national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964,
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or
activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or
activities are Federally funded or not);

Titles 1l and Ill of the Americans with Disabilities Act of 1990, which prohibit discrimination on the basis of disability in the operation of public
entities, public and private transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 —12189)
as implemented by Department of Transportation regulations at 49 CFR parts 37 and 38;

The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national
origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, which ensures
non-discrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse
human health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin
discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or
activities (20 U.S.C. 1681 et seq).

A7 CLEAN AIR AND WATER POLLUTION CONTROL
A7.1 CONTRACT CLAUSE

This provision is required for all contracts and lower tier contracts that exceed $150,000.
CLEAN AIR AND WATER POLLUTION CONTROL

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the Clean Air Act (42 U.S.C. § 740-7671q) and
the Federal Water Pollution Control Act as amended (33 U.S.C. § 1251-1387). The Contractor agrees to report any violation to the Owner immediately
upon discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) and the Federal Aviation Administration.

Contractor must include this requirement in all subcontracts that exceeds $150,000.



A8 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
A8.1 CONTRACT CLAUSE

This provision applies to all contracts and lower tier contracts that exceed $100,000, and employ laborers, mechanics, watchmen, and guards.
CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS
1. Overtime Requirements.

No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic, including watchmen and guards, in any workweek in which he or she is employed on such work
to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; Liability for Unpaid Wages; Liquidated Damages.

In the event of any violation of the clause set forth in paragraph (1) of this clause, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract
for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this
clause, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of
forty hours without payment of the overtime wages required by the clause set forth in paragraph (1) of this clause.

3. Withholding for Unpaid Wages and Liquidated Damages.

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor
under any such contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract
Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 2 of this
clause.

4. Subcontractors.

The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) through (4) and also a clause requiring the
subcontractor to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor
or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause.

A9 COPELAND “ANTI-KICKBACK” ACT
A9.1 CONTRACT CLAUSE

COPELAND “ANTI-KICKBACK” ACT

Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 U.S.C. 874 and 40 U.S.C. 3145), as supplemented by
Department of Labor regulation 29 CFR part 3. Contractor and subcontractors are prohibited from inducing, by any means, any person employed on
the project to give up any part of the compensation to which the employee is entitled. The Contractor and each Subcontractor must submit to the
Owner, a weekly statement on the wages paid to each employee performing on covered work during the prior week. Owner must report any violations
of the Act to the Federal Aviation Administration.

A10 DAVIS-BACON REQUIREMENTS
A10.1 CONTRACT CLAUSE

DAVIS-BACON REQUIREMENTS
1. Minimum Wages

(i) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by the Secretary of Labor under the
Copeland Act (29 CFR Part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of payment computed
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless
of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the
particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as
provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified
for each classification for the time actually worked therein: Provided, that the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under (1)(ii) of this
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section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can easily be seen by the workers.

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage
determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor,
Washington, D.C. 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional time is
necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer do
not agree on the proposed classification and wage rate (including the amount designated for fringe benefits where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, to the Administrator for
determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii) (B) or (C) of this paragraph, shall be paid
to all workers performing work in the classification under this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an
hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary
of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of
Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

2 Withholding.

The Federal Aviation Administration or the sponsor shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of work, all or part of the wages required by the contract, the
Federal Aviation Administration may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to
cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased.

3. Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of three
years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual costs incurred in providing such benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration
of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the Federal Aviation
Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant,
sponsor, or owner, as the case may be, for transmission to the Federal Aviation Administration. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g. ,
the last four digits of the employee's social security number). The required weekly payroll information may be submitted in any form desired. Optional
Form WH-347 is available for this purpose from the Wage and Hour Division Web site at http.//www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each covered worker, and shall provide them upon request to the Federal Aviation
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Administration if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit them to the applicant, sponsor, or
owner, as the case may be, for transmission to the Federal Aviation Administration, the contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly
submission to the sponsoring government agency (or the applicant, sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or his or her agent who
pays or supervises the payment of the persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is
being maintained under 29 CFR § 5.5 (a)(3)(i) and that such information is correct and complete;

(2) That each laborer and mechanic (including each helper, apprentice and trainee) employed on the contract during the payroll period has been paid
the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the
full wages earned, other than permissible deductions as set forth in Regulations 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification
of work performed, as specified in the applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for
submission of the "Statement of Compliance" required by paragraph (3)(ii)(B) of this section.

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of
Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (3)(i) of this section available for inspection, copying or
transcription by authorized representatives of the sponsor, the Federal Aviation Administration or the Department of Labor, and shall permit such
representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to
make them available, the Federal agency may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be
necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed
pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in
his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the
program, but who has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable
program is approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed
unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by formal certification by
the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than
permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate that is not registered and
participating in a training plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.
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(iii) Equal Employment Opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act Requirements.
The contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference in this contract.
6. Subcontracts.

The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR Part 5.5(a)(1) through (10) and such other clauses as
the Federal Aviation Administration may by appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in
any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the
contract clauses in 29 CFR Part 5.5.

7. Contract Termination: Debarment.

A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for termination of the contract, and for debarment as a
contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance With Davis-Bacon and Related Act Requirements.

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this
contract.

9. Disputes Concerning Labor Standards.

Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6 and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of Eligibility.

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm
is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of the
Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
A11 DEBARMENT AND SUSPENSION

A11.1 CONTRACT CLAUSE
A11.1.1 Bidder or Offeror Certification

CERTIFICATION OF OFFERER/BIDDER REGARDING DEBARMENT

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its principals are presently debarred or suspended
by any Federal department or agency from participation in this transaction.

A11.1.2 Lower Tier Contract Certification

CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered transaction”, must verify each lower tier
participant of a “covered transaction” under the project is not presently debarred or otherwise disqualified from participation in this federally assisted
project. The successful bidder will accomplish this by:

1. Checking the System for Award Management at website: http://www.sam.gov
2. Collecting a certification statement similar to the Certificate Regarding Debarment and Suspension (Bidder
or Offeror), above.
3. Inserting a clause or condition in the covered transaction with the lower tier contract
If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant that it was excluded or disqualified at the time it
entered the covered transaction, the FAA may pursue any available remedies, including suspension and debarment of the non-compliant participant.

A12 DISADVANTAGED BUSINESS ENTERPRISE
A12.1 REQUIRED PROVISIONS
A12.1.1 Solicitation Language (Solicitations that include a Project Goal)

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort requirements of 49 CFR §26.53.
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As a condition of bid responsiveness, the Bidder or Offeror must submit the following information with their proposal on the forms provided herein:

(1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate in the contract;

(2) A description of the work that each DBE firm will perform;

( The dollar amount of the participation of each DBE firm listed under (1)

( Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) listed under (1) to meet the Owner’s
project goal;

(5) If Bidder or Offeror cannot meet the advertised project DBE goal; evidence of good faith efforts undertaken by the Bidder or Offeror
as described in appendix A to 49 CFR Part 26.

A12.1.2 Solicitation Language (Race/Gender Neutral Means)

3
4

==

The requirements of 49 CFR part 26 apply to this contract. It is the policy of the City of DeKalb to practice nondiscrimination based on race, color, sex
or national origin in the award or performance of this contract. The Owner encourages participation by all firms qualifying under this solicitation
regardless of business size or ownership.

A12.1.3 Prime Contracts (Projects covered by DBE Program)

DISADVANTAGED BUSINESS ENTERPRISES

Contract Assurance (§ 26.13) - The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of Department
of Transportation-assisted contracts. Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the Owner deems appropriate, which may include, but is not limited to:

1 Withholding monthly progress payments;

)
2) Assessing sanctions;
3) Liquidated damages; and/or
4) Disqualifying the Contractor from future bidding as non-responsible.

A13 DISTRACTED DRIVING
A13.1 CONTRACT CLAUSE

TEXTING WHEN DRIVING

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging While Driving" (10/1/2009) and DOT Order 3902.10
“Text Messaging While Driving” (12/30/2009), the FAA encourages recipients of Federal grant funds to adopt and enforce safety policies that decrease
crashes by distracted drivers, including policies to ban text messaging while driving when performing work related to a grant or sub-grant.

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its employees and other work personnel that
decrease crashes by distracted drivers, including policies that ban text messaging while driving motor vehicles while performing work activities
associated with the project. The Contractor must include the substance of this clause in all sub-tier contracts exceeding $3,500 and involve driving a
motor vehicle in performance of work activities associated with the project.

A14 ENERGY CONSERVATION REQUIREMENTS
A14.1 CONTRACT CLAUSE

ENERGY CONSERVATION REQUIREMENTS

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to energy efficiency as contained in the state energy
conservation plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201et seq).

A15 EQUAL EMPLOYMENT OPPORTUNITY (E.E.O.)
A15.1 MANDATORY CONTRACT CLAUSE
A15.1.1 E.E.O. Contract Clause

EQUAL OPPORTUNITY CLAUSE
During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The
contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to
their race, color, religion, sex, sexual orientation, gender identify or national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
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(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will
receive considerations for employment without regard to race, color, religion, sex, or national origin.

(3) The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the said labor union or workers' representatives of the contractor's commitments under this section,
and shall post copies of the notice in conspicuous places available to employees and applicants for employment.

(4) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, regulations, and relevant orders of
the Secretary of Labor.

(5) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations, and
orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(6) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or
orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further
Government contracts or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of September
24,1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

(7) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (7) in
every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The contractor will take
such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions,
including sanctions for noncompliance: Provided, however, That in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

A15.1.2 EEO Specification

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS

1. As used in these specifications:
a. "Covered area" means the geographical area described in the solicitation from which this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs (OFCCP), U.S. Department of Labor, or any person to whom the
Director delegates authority;

c. "Employer identification number" means the Federal social security number used on the Employer's Quarterly Federal Tax Return, U.S.
Treasury Department Form 941;

d. "Minority" includes:
(1) Black (all) persons having origins in any of the Black African racial groups not of Hispanic origin);

(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin regardless of
race);

(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian
Subcontinent, or the Pacific Islands); and

(4) American Indian or Alaskan native (all persons having origins in any of the original peoples of North America and maintaining
identifiable tribal affiliations through membership and participation or community identification).

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically
include in each subcontract in excess of $10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority
and female participation and which is set forth in the solicitations from which this contract resulted.

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the covered area
either individually or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in
accordance with that Plan for those trades which have unions participating in the Plan. Contractors shall be able to demonstrate their participation in
and compliance with the provisions of any such Hometown Plan. Each contractor or subcontractor participating in an approved plan is individually
required to comply with its obligations under the EEO clause and to make a good faith effort to achieve each goal under the Plan in each trade in
which it has employees. The overall good faith performance by other contractors or subcontractors toward a goal in an approved Plan does not
excuse any covered contractor's or subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

4. The contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these specifications. The goals set
forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area.
Covered construction contractors performing construction work in a geographical area where they do not have a Federal or federally assisted
construction contract shall apply the minority and female goals established for the geographical area where the work is being performed. Goals are
published periodically in the Federal Register in notice form, and such notices may be obtained from any Office of Federal Contract Compliance
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Programs office or from Federal procurement contracting officers. The contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement nor the failure by a union with whom the contractor has a collective bargaining
agreement to refer either minorities or women shall excuse the contractor's obligations under these specifications, Executive Order 11246 or the
regulations promulgated pursuant thereto.

6. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees shall be
employed by the contractor during the training period and the contractor shall have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportunities. Trainees shall be trained pursuant to training programs approved
by the U.S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the contractor's compliance with
these specifications shall be based upon its effort to achieve maximum results from its actions. The contractor shall document these efforts fully and
shall implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the
contractor's employees are assigned to work. The contractor, where possible, will assign two or more women to each construction project. The
contractor shall specifically ensure that all foremen, superintendents, and other onsite supervisory personnel are aware of and carry out the
contractor's obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in
such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment
sources and to community organizations when the contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street applicant and minority or
female referral from a union, a recruitment source, or community organization and of what action was taken with respect to each such individual.
If such individual was sent to the union hiring hall for referral and was not referred back to the contractor by the union or, if referred, not employed
by the contractor, this shall be documented in the file with the reason therefore along with whatever additional actions the contractor may have
taken.

d. Provide immediate written notification to the Director when the union or unions with which the contractor has a collective bargaining agreement
has not referred to the contractor a minority person or female sent by the contractor, or when the contractor has other information that the union
referral process has impeded the contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women,
including upgrading programs and apprenticeship and trainee programs relevant to the contractor's employment needs, especially those
programs funded or approved by the Department of Labor. The contractor shall provide notice of these programs to the sources compiled under
7b above.

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in
assisting the contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it
in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having
any responsibility for hiring, assignment, layoff, termination, or other employment decisions including specific review of these items with onsite
supervisory personnel such a superintendents, general foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and
female news media, and providing written notification to and discussing the contractor's EEO policy with other contractors and subcontractors
with whom the contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with minority and female
students; and to minority and female recruitment and training organizations serving the contractor's recruitment area and employment needs. Not
later than one month prior to the date for the acceptance of applications for apprenticeship or other training by any recruitment source, the
contractor shall send written notification to organizations, such as the above, describing the openings, screening procedures, and tests to be
used in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school,
summer, and vacation employment to minority and female youth both on the site and in other areas of a contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3.

|. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel, for promotional opportunities and
encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have a discriminatory effect by
continually monitoring all personnel and employment related activities to ensure that the EEO policy and the contractor's obligations under these
specifications are being carried out.



n. Ensure that all facilities and company activities are non-segregated except that separate or single user toilet and necessary changing facilities
shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers,
including circulation of solicitations to minority and female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisor's adherence to and performance under the contractor's EEO policies and affirmative
action obligations.

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or more of their affirmative action obligations (7a
through 7p). The efforts of a contractor association, joint contractor union, contractor community, or other similar groups of which the contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through 7p of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and female workforce participation,
makes a good faith effort to meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness
of actions taken on behalf of the contractor. The obligation to comply, however, is the contractor's and failure of such a group to fulfill an obligation
shall not be a defense for the contractor's noncompliance.

9. Assingle goal for minorities and a separate single goal for women have been established. The contractor, however, is required to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, if the particular group is employed in a substantially disparate manner (for example, even though the contractor has achieved its goals
for women generally,) the contractor may be in violation of the Executive Order if a specific minority group of women is underutilized.

10. The contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color,
religion, sex, or national origin.

11. The contractor shall not enter into any subcontract with any person or firm debarred from Government contracts pursuant to Executive Order
11246.

12. The contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including
suspension, termination, and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended,
and its implementing regulations, by the Office of Federal Contract Compliance Programs. Any contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as amended.

13. The contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as those
standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the
Director shall proceed in accordance with 41 CFR 60-4.8.

14. The contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being
carried out, to submit reports relating to the provisions hereof as may be required by the Government, and to keep records. Records shall at least
include for each employee, the name, address, telephone number, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked
per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily understandable
and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate
records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or
upon the application of requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

A16 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)
A16.1 CONTRACT CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 29 CFR part 201, the Federal Fair Labor
Standards Act (FLSA), with the same force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child
labor standards for full and part time workers.

The contractor has full responsibility to monitor compliance to the referenced statute or regulation. The contractor must address any claims or
disputes that arise from this requirement directly with the U.S. Department of Labor — Wage and Hour Division.

A17 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES
A17.1 CONTRACT CLAUSE

This provision is required for all contracts that exceed $100,000.
CERTIFICATION REGARDING LOBBYING

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:
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(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or Offeror, to any person for influencing or
attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents for all sub-awards at all tiers
(including subcontracts, sub-grants, and contracts under grants, loans, and cooperative agreements) and that all sub-recipients shall certify
and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of
this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file
the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

A18 PROHIBITION of SEGREGATED FACILITIES
A18.1 CONTRACT CLAUSE

PROHIBITION of SEGREGATED FACILITIES

(a) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and
that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained.
The Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this contract.

(b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race,
color, religion, sex, or national origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Opportunity clause of this contract.

A19 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970
A19.1 CONTRACT CLAUSE

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements of 29 CFR Part 1910 with the same force and
effect as if given in full text. Contractor must provide a work environment that is free from recognized hazards that may cause death or serious
physical harm to the employee. The Contractor retains full responsibility to monitor its compliance and their subcontractor’'s compliance with the
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 1910). Contractor must address any claims or disputes that
pertain to a referenced requirement directly with the U.S. Department of Labor — Occupational Safety and Health Administration.

A20 PROCUREMENT OF RECOVERED MATERIALS
A20.1 CONTRACT CLAUSE

Procurement of Recovered Materials

Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and
Recovery Act, and the regulatory provisions of 40 CFR Part 247. In the performance of this contract and to the extent practicable, the Contractor and
subcontractors are to use of products containing the highest percentage of recovered materials for items designated by the Environmental Protection
Agency (EPA) under 40 CFR Part 247 whenever:

a) The contract requires procurement of $10,000 or more of a designated item during the fiscal year; or,

The contractor has procured $10,000 or more of a designated item using Federal funding during the previous fiscal year.

The list of EPA-designated items is available at www.epa.gov/epawaste/conserve/tools/cpg/products/.
Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the contractor can demonstrate the item is:

a) Not reasonably available within a timeframe providing for compliance with the contract performance schedule;
b) Fails to meet reasonable contract performance requirements; or
c) Is only available at an unreasonable price.
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A21 RIGHT TO INVENTIONS
A21.1 CONTRACT CLAUSE

RIGHTS TO INVENTIONS

Contracts or agreements that include the performance of experimental, developmental, or research work must provide for the rights of the Federal
Government and the Owner in any resulting invention as established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and
Small Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract incorporates by reference the patent and
inventions rights as specified within in the 37 CFR §401.14. Contractor must include this requirement in all sub-tier contracts involving experimental,
developmental or research work.

A22 SEISMIC SAFETY
A22.1 CONTRACT CLAUSE
A22.1.1 Construction Contracts

Seismic Safety

The contractor agrees to ensure that all work performed under this contract, including work performed by subcontractors, conforms to a building code
standard that provides a level of seismic safety substantially equivalent to standards established by the National Earthquake Hazards Reduction
Program (NEHRP). Local building codes that model their code after the current version of the International Building Code (IBC) meet the NEHRP
equivalency level for seismic safety.

A23 TAX DELINQUENCY AND FELONY CONVICTIONS
A23.1 CONTRACT CLAUSE
CERTIFICATION OF OFFERER/BIDDER REGARDING TAX DELINQUENCY AND FELONY CONVICTIONS
Certifications

1) The applicant represents that it is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the
authority responsible for collecting the tax liability.

2) The applicant represents that it is not a corporation that was convicted of a criminal violation under any Federal law within the preceding 24
months.

Note

If an applicant cannot comply with either of the above representations, the applicant is ineligible to receive an award unless the sponsor has received
notification from the agency suspension and debarment official (SDO) that the SDO has considered suspension or debarment and determined that
further action is not required to protect the Government'’s interests. The applicant therefore must provide information to the owner about its tax liability or
conviction to the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s SDO to facilitate completion of the
required considerations before award decisions are made.

The applicant agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification in all lower tier
subcontracts.

Term Definitions

Felony conviction: Felony conviction means a conviction within the preceding twenty-four (24) months of a felony criminal violation under any
Federal law and includes conviction of an offense defined in a section of the U.S. code that specifically classifies the offense as a felony and
conviction of an offense that is classified as a felony under 18 U.S.C. § 3559.

Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority
responsible for collecting the tax liability.

28



A24 TERMINATION OF CONTRACT
A24.1 CONTRACT CLAUSE
A24.1.1 Termination for Convenience

Termination for Convenience (Construction & Equipment Contracts)

The Owner may terminate this contract in whole or in part at any time by providing written notice to the Contractor. Such action may be without cause
and without prejudice to any other right or remedy of Owner. Upon receipt of a written notice of termination, except as explicitly directed by the Owner,
the Contractor shall immediately proceed with the following obligations regardless of any delay in determining or adjusting amounts due under this
clause:

Contractor must immediately discontinue work as specified in the written notice.

Terminate all subcontracts to the extent they relate to the work terminated under the notice.

Discontinue orders for materials and services except as directed by the written notice.

Deliver to the owner all fabricated and partially fabricated parts, completed and partially completed work, supplies, equipment and materials
acquired prior to termination of the work and as directed in the written notice.

5. Complete performance of the work not terminated by the notice.
6. Take action as directed by the owner to protect and preserve property and work related to this contract that Owner will take possession.

H> 0w~

Owner agrees to pay Contractor for:

a) completed and acceptable work executed in accordance with the contract documents prior to the effective date of
termination;

documented expenses sustained prior to the effective date of termination in performing work and furnishing labor, materials, or equipment as
required by the contract documents in connection with uncompleted work;

reasonable and substantiated claims, costs and damages incurred in settlement of terminated contracts with Subcontractors and Suppliers; and
reasonable and substantiated expenses to the contractor directly attributable to Owner’s termination action

Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising out of or resulting from the Owner’s termination
action.

The rights and remedies this clause provides are in addition to any other rights and remedies provided by law or under this contract.

A24.1.2 Termination for Default

Termination for Default (Construction)

Section 80-09 of FAA Advisory Circular 150/5370-10 establishes conditions, rights and remedies associated with Owner termination of this contract
due default of the Contractor.

A25 TRADE RESTRICTION CERTIFICATION
A25.1 CONTRACT CLAUSE

TRADE RESTRICTION CERTIFICATION
By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant contract, the Offeror -

a. is not owned or controlled by one or more citizens of a foreign country included in the list of countries that discriminate against U.S. firms as
published by the Office of the United States Trade Representative (U.S.T.R.);

b. has not knowingly entered into any contract or subcontract for this project with a person that is a citizen or national of a foreign country
included on the list of countries that discriminate against U.S. firms as published by the U.S.T.R; and

c. has not entered into any subcontract for any product to be used on the Federal on the project that is produced in a foreign country included
on the list of countries that discriminate against U.S. firms published by the U.S.T.R.

This certification concerns a matter within the jurisdiction of an agency of the United States of America and the making of a false, fictitious, or
fraudulent certification may render the maker subject to prosecution under Title 18, United States Code, Section 1001.

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns that its certification or that of a
subcontractor was erroneous when submitted or has become erroneous by reason of changed circumstances. The Contractor must require
subcontractors provide immediate written notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed
circumstances.

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 CFR 30.17, no contract shall be awarded to
an Offeror or subcontractor:

(1) who is owned or controlled by one or more citizens or nationals of a foreign country included on the list of countries that discriminate against U.S.
firms published by the U.S.T.R. or
(2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign country on such U.S.T.R. list or
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(3) who incorporates in the public works project any product of a foreign country on such U.S.T.R. list;

Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification
required by this provision. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this provision for certification without modification in in
all lower tier subcontracts. The contractor may rely on the certification of a prospective subcontractor that it is not a firm from a foreign country included
on the list of countries that discriminate against U.S. firms as published by U.S.T.R, unless the Offeror has knowledge that the certification is
erroneous.

This certification is a material representation of fact upon which reliance was placed when making an award. If it is later determined that the
Contractor or subcontractor knowingly rendered an erroneous certification, the Federal Aviation Administration may direct through the Owner
cancellation of the contract or subcontract for default at no cost to the Owner or the FAA.

A26 VETERAN’S PREFERENCE
A26.1 CONTRACT CLAUSE

VETERAN’S PREFERENCE

In the employment of labor (excluding executive, administrative, and supervisory positions), the contractor and all sub-tier contractors must give
preference to covered veterans as defined within Title 49 United States Code Section 47112. Covered veterans include Vietnam-era veterans,
Persian Gulf veterans, Afghanistan-lraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. 632) owned and
controlled by disabled veterans. This preference only applies when there are covered veterans readily available and qualified to perform the work to
which the employment relates.
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Special Provisions IL Project: DKB-4800
DeKalb Taylor Municipal Airport SBG Project: 3-17-SBGP-156/TBD
DeKalb, IL 100% Submittal

GENERAL

These Special Provisions, together with applicable Standard Specifications, Rules and Regulations,
Contract Requirements for Airport Improvement Projects, Payroll Requirements and Minimum Wage Rates
which are hereto attached or which by reference are herein incorporated, cover the requirements of the
State of lllinois, Department of Transportation, Division of Aeronautics for the construction of the subject
project at the DeKalb Taylor Municipal Airport, DeKalb, lllinois.

GOVERNING SPECIFICATIONS AND RULES AND REGULATIONS

The “lllinois Standard Specifications for Construction of Airports”, dated April 1, 2012, State of lllinois
Department of Transportation, Division of Aeronautics shall govern the project except as otherwise noted
in these Special Provisions. In cases of conflict with any part or parts of said specifications, the said Special
Provisions shall take precedence and shall govern. When noted within the Special Provisions, the lllinois
Department of Transportation “Standard Specifications for Road and Bridge Construction”, Adopted April 1,
2016, shall also apply.

INDEX TO SPECIAL PROVISIONS
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POLICY MEMORANDA — APPENDIX A INDEX

87-2 DENSITY ACCEPTANCE OF BITUMINOUS PAVEMENTS

87-4 DETERMINATION OF BULK SPECIFIC GRAVITY (d) OF COMPACTED BITUMINOUS
MIXES

96-2 REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND PAVING
OF HMA CONCRETE MIXTURES

96-3 REQUIREMENTS FOR QUALITY ASSURANCE ON PROJECTS WITH BITUMINOUS
CONCRETE PAVING

97-2 PAVEMENT MARKING PAINT ACCEPTANCE

2003-1 REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND PAVING
OF SUPERPAVE BITUMINOUS CONCRETE MIXTURES FOR AIRPORTS

S CMT 200248-02 i June 5, 2020



Special Provisions IL Project: DKB-4800
DeKalb Taylor Municipal Airport SBG Project: 3-17-SBGP-156/TBD
DeKalb, IL 100% Submittal

DIVISION | - GENERAL PROVISIONS

SECTION 40 — SCOPE OF WORK

40-05 MAINTENANCE OF TRAFFIC

ADD:

The Contractor shall be responsible for cleaning and maintaining all haul roads and use a pick-up type
sweeper on all pavements and adjacent roadways utilized in hauling operations when material is
tracked onto said pavement. The Contractor shall have a sweeper on site and maintain all
pavements clear of dirt and debris at all times or as requested by the Resident Engineer. If the
Contractor fails to comply with the Standard Specifications, Contract Plans or these Special Provisions
concerning traffic control, the Resident Engineer shall execute such work as may be deemed necessary
to correct deficiencies and the cost thereof shall be deducted from compensation due or which may
become due the Contractor under the contract. The Contractor shall be responsible for supplying,
maintaining and moving all barricades required for construction. The cost thereof shall not be paid for
separately but shall be considered incidental to the contract unit prices.

The Airport Manager, following consultation with the Resident Engineer, will give proper notice to the
nearest Flight Service Station and the Airways Facilities Chief of the Federal Aviation Administration
prior to the beginning of construction. The Contractor shall furnish a flagger in radio control with the
Air Traffic at any time the active taxiways or airfield pavement are crossed or used for a haul road. The
Contractor shall supply his own radios. The cost thereof shall not be paid for separately but shall be
considered incidental to the contract unit prices.

The Contractor shall not be entitled to any extra compensation due to delays or inconveniences caused
by said necessary methods, procedures, and measures to protect air traffic.

The Airport Manager shall retain the authority to change the phasing of the work and/or the sequence
of construction.

The Contractor shall not have access to any part of the active airfield (runway, taxiway or apron) for all

equipment or personnel without the approval of the Airport Manager or the Airport Manager’s authorized
representative coordinated through the Resident Engineer.

40-09 AIRPORT OPERATIONS DURING CONSTRUCTION

ADD:
a. Construction Activity and Aircraft Movements

For construction activity to be performed in areas other than active operational areas, the storage and
parking of equipment and materials, when not in use or about to be installed, shall not encroach upon
active operational areas. In protecting operational areas, the minimum clearances maintained for
runways shall be in conformance with Part 77 of the Federal Aviation Regulations.

All construction operations shall conform to the plans and in accordance with AC 150/5370-2 (Latest
Edition) Operational Safety on Airports during Construction.
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b. Limitations on Construction

(1) Open flame welding or torch cutting operations shall be prohibited, unless adequate fire and
safety precautions are provided.

(2) Open trenches, excavations and stockpiled material near any pavements shall be prominently
marked with red flags and lighted by light units during hours of restricted visibility and/or
darkness.

(3) Stockpiled material shall be constrained in a manner to prevent movement resulting from
aircraft blast or wind conditions.

(4) The use of explosives shall be prohibited.

(5) Burning shall not be allowed.
c. Debris
Waste and loose material capable of causing damage to aircraft landing gears, propellers, or being
ingested in jet engines shall not be placed on active aircraft movement areas. Material tracked on

these areas shall be removed continuously during the work. The Contractor shall provide garbage cans
in employee parking areas and storage areas for debris.
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SECTION 50 — CONTROL OF WORK

50-06 CONSTRUCTION LAYOUT

RESPONSIBILITY OF THE RESIDENT ENGINEER
DELETE:
Paragraphs A and B and replace with the following:

A. The Resident Engineer will locate and reference three (3) control points within the limits of the
project.

A benchmark has been established along the project outside of construction lines.

ADD:

M. It is not the responsibility of the Resident Engineer to check the correctness of the Contractor's
stakes or forms, except as provided herein; however, any errors that are apparent shall be immediately
called to the Contractor's attention, and he shall be required to make the necessary correction before
the stakes are used for construction purposes.

RESPONSIBILITY OF THE CONTRACTOR

ADD:

H. The Contractor shall immediately notify the Resident Engineer of conflicts or discrepancies with the
established control points.

I.  Construction layout shall not be paid for separately but shall be considered incidental to the pay
item for which the layout is required.

50-10 INSPECTION OF WORK

ADD:

The Contractor shall provide portable flood lighting for nighttime construction. Sufficient units shall be
provided so that work areas are illuminated to a level of five horizontal foot candles. The lighting levels
shall be calculated and measured in accordance with the current standards of the lllumination
Engineering Society. Lights shall be positioned so as not to interfere with Airport operations.

50-12 LOAD RESTRICTIONS

ADD:

Access to the construction work area is limited to the haul routes as shown in the plans. The use of
existing airfield pavements by the Contractor’s construction traffic, including all haul traffic, is limited to
the hauling routes shown in the plans. Use of existing airfield pavement other than as shown in the
plans is prohibited. Any damage to existing airfield pavement due to construction traffic operating
within or beyond the approved work limits, hauling within or outside of the approved
haul/access routes and construction traffic operating in prohibited areas shall be repaired by
the Contractor at his own expense to the satisfaction of the Owner.
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Contractor shall obtain written permission from the Airport Owner to use any airfield
pavements.

The Contractor shall not be allowed to use FAA access roads at any time.

50-16 FINAL INSPECTION

ADD:

All work on the punch list shall be considered part of the contract and shall be considered incidental to
the completion of the contract. If the Contractor believes that an item listed on the punch list is beyond
the scope of the contract, the Contractor shall notify the Engineer in writing prior to commencing work
on the punch list item in question. Any punch list items completed by the Contractor without such
written notification shall be considered incidental to the contract and shall not be eligible for payment
unless determined otherwise by the Engineer and Owner.

50-18 PLANS AND WORK DRAWINGS

DELETE:

References to “approval” in first paragraph and replace with “review”.

REVISE the fifth paragraph to read:

Shop drawings submitted by the Contractor for materials and/or equipment to be provided as a part of
the contract shall be reviewed by the Project Engineer for substantial conformance of said materials
and/or equipment, to contract requirements. Shop drawings shall be fully descriptive, complete and of
sufficient detail for ready determination of compliance.

REVISE the last paragraph to read:

The following information shall be clearly marked on each shop, working, and layout drawing, catalog
cut, pamphlet specifications sheet, etc., submitted.

PROJECT LOCATION: DeKalb Taylor Municipal Airport
PROJECT TITLE: Resurface Runway 2-20
PROJECT NUMBERS: IL Project: DKB-4800
SBG Project: 3-17-SBGP-TBD
CONTRACT ITEM: (i.e. AR620520 Pavement Marking - Waterborne
SUBMITTED BY: (Contractor/Subcontractor Name)
DATE: (Date Submitted)
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SECTION 60 — CONTROL OF MATERIALS

60-01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS

ADD: After the last paragraph

The Contractor shall certify all materials contained in the contract. Certification documentation shall be
submitted to the Engineer. It shall be the sole responsibility of the Contractor to ensure the delivery of
adequate and accurate documentation prior to the delivery of the materials.

If, upon delivery and incorporation of any materials, the Contractor has failed to provide the
necessary submittals as required by Sections 50-18, 60-01, 60-03 and 60-11 of the Standard
Specifications and Special Provisions, the pay item shall not be included on the Construction
Progress Payment report until such submittals have been furnished.

60-03 CERTIFICATION OF COMPLIANCE

ADD:

Additional requirements are specified in Section 60-11 Certification of Materials.

60-11 CERTIFICATION OF MATERIALS

ADD:

The Contractor shall certify all materials incorporated into the contract. Certification documentation
shall be submitted to the Resident Engineer. It shall be the sole responsibility of the Contractor to
ensure the submittal of adequate and accurate documentation in order to satisfy the contract material
certification requirements prior to the delivery of the materials. Materials without certification or those
with certification that demonstrates the materials do not meet the requirements of the plans and
specifications shall be considered nonconforming and subject to the provisions of Section 50-02.

As a guide to the certification process and requirements, the Contractor shall use the lllinois Department
of Transportation/Division of Aeronautics MANUAL FOR DOCUMENTATION OF AIRPORT
MATERIALS dated April 1, 2010 or latest edition including any addendums. Copies of this manual are
available by contacting The Division of Aeronautics — Construction Section at (217) 785-8500 or from
their website at http://www.idot.illinois.gov/home/resources/Manuals/Manuals-and-Guides.

The cost of providing the required material documentation and certifications shall not be paid for
separately, but shall be considered incidental to the associated item.
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SECTION 70 — LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

70-17

CONTRACTOR'S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF OTHERS

ADD:

Special care shall be taken on all operations, and particularly near pavement edges, to avoid damage
to edge lights and all underground electrical cable on the airport. The approximate location of existing
underground cable is shown on drawings. Any airfield lights or cable that are broken and require
replacement because of the Contractor's operations will be replaced by the contractor at his own
expense.

Any airfield cable repairs or replacement to any part of the electrical system made necessary by the
Contractor's operations will be made by him in the manner specified in Sections 108 and 125 at no cost
to the airport. Cost of replacement to be borne by the Contractor shall include any expense incurred in
locating as well as repairing or replacing damaged parts of the system by the owning agency.

It shall be the Contractor’s responsibility to locate and protect all airport-owned utilities within
the construction limits. This includes all electrical cables, storm sewer, drain tile, sanitary sewer and
water main.

Special attention is necessary when working near FAA power and control cables. Any FAA utility that
is damaged or cut during construction shall be repaired immediately. FAA requires that any damaged
cable be replaced in its entirety, from power/control source to the equipment/service. Splices of any
kind will not be permitted. Exposures of any FAA cables must be done by hand digging or hydro-
excavation. No additional compensation will be made for locating, replacement or repair of FAA facilities
or cables but, shall be incidental to the contract.

When FAA cables are required to be located, or the contractor is planning on working on or around
FAA cables, conduits or equipment, a 10-working day advanced notice shall be given to the FAA before
any such markings are required. Once FAA marks the cables, the contractor will be required to survey
the FAA utilities so they can be replaced during construction without remarking by the FAA. This shall
be incidental to the contract. The FAA personnel are only available from 9 am to 3 pm, Monday through
Friday with advanced notice.

Should any utilities or cables require location, the following people shall be contacted:

DEKALB TAYLOR MUNICIPAL AIRPORT

Utility Service or Facility

Contact (Person)

Contact (Phone)

AT&T — Telephone Cables

J.U.L.LLE. (Joint Utility Locating
Information for Excavators)

1-800-892-0123

ComEd - Electric Cables

J.U.L.LLE. (Joint Utility Locating
Information for Excavators)

1-800-892-0123

NICOR - Gas Lines

J.U.L.LLE. (Joint Utility Locating
Information for Excavators)

1-800-892-0123

FAA Control and Communication
Cables

FAA Sector Office

1-630-587-7801
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70-26 CONTRACTOR’S RESPONSIBILITY FOR SAFETY DURING CONSTRUCTION

ADD the following after ltem D.:

E. Provide a safety officer/construction inspector trained in airport safety to monitor construction
activities.

F. Restrict movement of construction vehicles to construction areas with flagging and barricading,
erecting temporary fencing, or providing escorts, as appropriate or as shown in plans.

G. Ensure that no construction employees, employees of subcontractors or suppliers, or other persons
enter any part of the aircraft operations area from construction site unless authorized.
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SECTION 80 — PROSECUTION AND PROGRESS

80-03 NOTICE TO PROCEED

ADD:

The Notice to Proceed will not be given until all materials are certified by the Contractor to be available
and on hand and meeting the Buy American requirements per the Contract Documents.

The Contractor is required to provide a safety plan compliance document (SPCD). The SPCD shall be
in conformance with the current edition of the FAA Advisory Circular 150/5370-2. The SPCD shall be
submitted for review no later than the pre-construction meeting. The notice to proceed will not be
issued until the SPCD is received and reviewed by the Airport.

80-05 LIMITATION OF OPERATIONS

ADD:

The Contractor shall not have access to any part of the active airfield (aprons, runways or taxiways) for
any equipment or personnel without the prior approval of the Airport Manager.

80-07 TEMPORARY SUSPENSION OF THE WORK

REVISE the second paragraph to read:

In the event that the Contractor is ordered by the Engineer to suspend work for some unforeseen cause
not otherwise provided for in the contract and over which the Contractor has no control, the Contractor
may be reimbursed for actual money expended on the work during the period of shutdown. No
allowance will be made for anticipated profits. The period of shutdown shall be computed from the
effective date of the Engineer's order to suspend work to the effective date of the Engineer's order to
resume the work. Claims for such compensation shall be filed with the Resident Engineer within the
time period stated in the Engineer's order to resume work. The Contractor shall submit with his/her
claim information substantiating the amount shown on the claim. The Resident Engineer will forward
the Contractor's claim to the Division for their consideration in accordance with local laws or ordinances.
No provision of this article shall be construed as entitling the Contractor to compensation for delays
due to inclement weather, for suspension made at the request of the Engineer, or for any other delay
provided for in the contract, plans, or specifications.

80-13 CONTRACTOR’S ACCESS TO AIRFIELD

ADD:

The Contractor shall not have access to any part of the active airfield pavements (runways, aprons, or
taxiways, and associated safety areas) for any equipment or personnel without the approval of the
Airport Manager. All access to active runway and taxiway pavements shall we coordinated with the
Airport Manager. Access to the referenced pavements without the Airport Manager’s approval may
result in a determination of an airfield incursion with associated fines.

Unattended construction access and unauthorized access to the airfield shall be fined in accordance
with the fines noted in the plans in the construction phasing notes. Gate guards shall have mobile
telephone communications at all times, and shall be required to provide a daily visitor log to the airport
at the weekly coordination meetings.
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SECTION 90 - MEASUREMENT AND PAYMENT

90-05 PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK

ADD the following to subsection B.7. Statements:

All statements of the cost of force account work shall be furnished to the Engineer not later than 60
days after completion of the force account work. If the statement is not received within the specified
time frame, all demands for payment for the extra work are waived and the Division, Airport Owner and
Local Sponsor are released from any and all such demands. It is the responsibility of the Contractor to
ensure that all statements are received within the specified time regardless of the manner or method
of delivery.
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DIVISION Il - PAVING CONSTRUCTION DETAILS

ITEM 150510 — ENGINEER'S FIELD OFFICE

150-2.1

REVISE:
Paragraph (G) to the following:

(G) One (1) electric water cooler dispenser capable of dispensing cold and hot water and a supply
of water bottles as needed.

Paragraph (1) to the following:

(I) One (1) dry process copy machine (including maintenance and operating supplies) capable of
both collating and reproducing prints up to a half size (11"X 17") and capable of copying field
books.

ADD:

N) One first-aid cabinet fully equipped.
O) One (1) 800 Watt, 0.8 cubic foot microwave oven.
P) One (1) Coffee Maker

Q) Solid waste disposal consisting of two (2) 28-quart waste baskets and an outside trash
container of sufficient size to accommodate a weekly provided pick-up service.

(R) One (1) internet access account for use by the Engineer with a minimum advertised download
speed of up to 768 Kbps and a minimum advertised upload speed of up to 384 Kbps. The type
of internet access chosen by the Contractor shall allow for simultaneous use of the internet
connection, landline telephone, and facsimile machine. Any required modems, broadband
cards or other equipment needed for connecting a desktop or laptop computer to the type of
internet connection selected by the Contractor shall also be provided by the Contractor.

(
(
(
(

BASIS OF PAYMENT

150-3.1

DELETE the second sentence of the second paragraph of this section.
Payment will be made under:

ITEM AR150510 ENGINEER’S FIELD OFFICE - PER LUMP SUM.
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ITEM 150520 — MOBILIZATION

BASIS OF PAYMENT

150-3.1

REVISE:
Paragraph (C) to the following:

C. When fifty percent of the original contract is earned, an additional 20 percent of the pay item will
be paid.

ADD:

D. When 90 percent of the adjusted contract value is earned, an additional 15 percent of the pay item
will be paid along with any bid amount in excess of six percent of the original contract amount up to
95% of the pay item.

E. The remaining 5 percent of the pay item will be paid upon final acceptance of the project by the
Engineer. Final acceptance includes satisfactory completion of all punch list items in accordance with
written instruction from the engineer as well as acceptance of all final documentation.

Payment will be made under:

ITEM AR150520 MOBILIZATION — PER LUMP SUM.
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ITEM 152000 — EXCAVATION AND EMBANKMENT

DESCRIPTION

ADD:

This item shall consist of adjustment of filling or cutting of turf shoulders to the lines and grades as
depicted in the plans. All topsoil or other fill materials used to adjust the shoulder shall be provided by
the Contractor at no additional cost to the contract. The source of the fill materials shall be approved
by the Engineer. All material brought to the site shall be documented as uncontaminated in accordance
with the Clean Construction or Demolition Debris (CCDD) section below.

All excess material from all contract work shall be hauled offsite at no additional cost to the contract.

Compaction control tests shall be in accordance with ASTM D 1557 (Modified Proctor) for aircraft
weights of 60,000 pounds or more.

152-1.2 CLASSIFICATION

DELETE the second, third and fourth paragraphs.

152-1.3 CLEAN CONSTRUCTION OR DEMOLITION DEBRIS

PROJECT CONDITIONS

Prior to bidding, the bidder shall make a site visit to become familiar with the current conditions. He
shall also determine the accessibility and assess safety measures that will be necessary to perform the
contract work.

Material Sampling and Analysis:

The Contractor shall provide his own sampling and analysis in compliance with applicable laws, prior
to offsite disposal of all materials. This costs shall be borne by the Contractor at no additional expense
to the Owner.

REGULATORY REQUIREMENTS

A. The Contractor shall comply with all applicable local, state and federal laws and regulations
with regard to material removal, handling and disposal, and shall pay all assessed costs
and fees.

B. The Contractor shall comply with the Illinois Environmental Protection Act, as amended by

Public Act 096-1416 that was signed in to law on July 30, 2010, Public Act 097-0137 that
was signed in to law on July 14, 2011, and all applicable amendments of the lllinois
Environmental Protection Act.
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SUBMITTALS

A. Contractor shall submit a Clean Construction or Demolition Debris (CCDD) & Soil Removal

and Disposal Plan to the Engineer. Submit the following as a minimum:

1.

A list of all construction or demolition debris anticipated to be generated requiring
disposal.

The anticipated quantity (both in tons and in cubic yards) of construction or
demolition debris to be disposed of and identification of disposal facility including
address and contact information.

The anticipated quantity (both in tons and in cubic yards) of surplus soil to be
disposed of, and identification of disposal facility including address and contact
information.

CCDD testing shall be by the Contractor, as a minimum, the Contractor shall submit the
following:

1.

GENERAL

Proposed Testing Program to establish that the surplus soil is uncontaminated, for
compliance with the requirements of the lllinois Environmental Protection Act.
Include details of intended testing program, and rate of sampling (number of
samples based on total quantity of surplus soil generated).

Credentials of the testing Lab that will perform the testing, and credentials of the
llinois Licensed Professional Engineer or lllinois Licensed Professional Geologist
that will complete all required certification forms.

Results of the Proposed Testing Program.

If further CCDD testing is deemed necessary by the Contractor’'s chosen disposal
facility, the Contractor shall complete this testing at no additional cost to the
contract.

A. The following work shall be included:

1.

Removal, handling and legal offsite disposal of all construction or demolition debris
generated from all contract work, considering it to be clean construction or
demolition debris (CCDD).

Removal, handling and legal offsite disposal of surplus soil generated from all
contract work, considering it to be uncontaminated.

Debris and surplus soil disposal shall include any onsite drying of the material as
required, so that the material will pass the paint-filter test as per Method 9095B in
USEPA'’s publication SW 846, prior to transportation.

Any costs and fees for legally-permitted-facilities accepting clean construction or
demolition debris (CCDD), and/or uncontaminated surplus soil.

Additional sampling and testing of surplus soil to establish that it is
uncontaminated, and certification to that effect by an lllinois Licensed Professional
Engineer or an lllinois Licensed Professional Geologist using Form LPC-663, both
as required by law and as required by the site accepting the material.

Any other applicable work, costs and fees as required by local, state and federal
laws.

S CMT 200248-02

13 June 5, 2020



Special Provisions IL Project: DKB-4800
DeKalb Taylor Municipal Airport SBG Project: 3-17-SBGP-156/TBD
DeKalb, IL 100% Submittal

MATERIAL CHARACTERIZATION FOR OFFSITE DISPOSAL

A. Costs for any and all testing, sampling, laboratory analysis or any other document that is required
by the recipient of the material (disposal site) to establish that the material is uncontaminated, shall
be borne by the Contractor at no additional expense to the Owner.

CONSTRUCTION METHODS

152-2.10 TOPSOIL

DELETE: The 5" paragraph of this section and REPLACE with:
Any excess excavation material shall be hauled offsite at no additional cost to the contract.
ADD:

Topsoil required for shoulder adjustment shall be provided by the Contractor at no additional cost to
the contract.

152-2.15 DUST CONTROL WATERING

ADD:

This work shall consist exclusively of the control of dust resulting from construction operations and is
not intended for use in the compaction of earth embankment.

Dust shall be controlled by the uniform application of sprinkled water and shall be applied as directed
by the Resident Engineer, in a manner meeting his approval.

Dust control watering shall not be paid for separately, but shall be considered incidental to the contract.

METHOD OF MEASUREMENT

152-3.1

DELETE: This section.

152-3.2

DELETE: This section.

BASIS OF PAYMENT

152-4.1

DELETE: This section.

152-4.2

DELETE: This section.
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152-4.3

DELETE: This section.

152-4.4

REPLACE: This section with the following:

Payment will be made at the contract unit price per square yard for “Shoulder Adjustment”. This price
shall be full compensation for furnishing offsite topsoil, offsite topsoil material testing/documentation as
uncontaminated in accordance with CCDD, topsoil stripping, stockpiling and spreading, scarifying or
disking existing shoulders excavation and for furnishing all materials, including any fill material required,
labor, equipment, tools, and incidentals necessary to complete the item.

Clean Construction or Demolition Debris (CCDD) removal and disposal, topsoil placement, shoulder fill
and embankment fill shall not be paid for separately, but shall be included in the unit bid price for
“Shoulder Adjustment”.

Payment will be made under:

ITEM AR152480 SHOULDER ADJUSTMENT - PER SQUARE YARD.
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ITEM 156000 — EROSION CONTROL

DESCRIPTION

ADD:

The Contractor shall conduct his/her construction operations and install and maintain erosion control
systems necessary in accordance with the lllinois Environmental Agency Publication “Standards and
Specifications for Soil and Erosion and Sediment Control”.

MATERIALS

156-2.4 TEMPORARY MULCH

ADD:
Temporary mulch shall be light-duty hydraulic mulch.

CONSTRUCTION METHODS

156-3.7 INLET PROTECTION

ADD:

Inlet filter sediment traps shall be placed in all proposed and existing inlets and catch basins as shown
on the plans or as directed by the Resident Engineer.

156-3.8

ADD:

In the event that temporary erosion and pollution control measures are ordered by the Engineer due to
the Contractor’'s negligence or carelessness, the work shall be performed by the Contractor at no
additional cost to the Owner.

METHOD OF MEASUREMENT

156-4.2

DELETE: This section.

156-4.3

REVISE: This section to read:

Temporary Seeding shall not be measured for payment, but shall be considered incidental to the
contract.

156-4.4

DELETE: This section.
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BASIS OF PAYMENT

156-5.1

REVISE: This section to read:

Payment will be made at the contract unit price per each Inlet Protection. These prices shall be full
compensation for furnishing all materials for all preparation and installation of these materials, including
excavation, placement, tie-down stakes, staples, maintenance and removal and for all labor,
equipment, tools, and incidentals necessary to complete these items.

Temporary seeding, stabilized construction entrances, ditch checks and temporary mulching and any
other erosion control measures required at the Contractor’s staging and storage areas and haul route
shall not be measured for payment, but shall be considered incidental to the contract.

Payment will be made under:

ITEM AR156520 INLET PROTECTION - PER EACH.
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ITEM 201661 — CLEAN & SEAL BITUMINOUS CRACKS

DESCRIPTION

2011.1

ADD after the first sentence:

The cracks shall be as desighated by the Resident Engineer or as detailed in the Plans.

BASIS OF PAYMENT

Payment will be made under:

ITEM AR201661 CLEAN & SEAL BITUMINOUS CRACKS - PER LINEAR FOOT.
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ITEM 201663 — SAND MIX CRACK REPAIR

DESCRIPTION

ADD:

Prior to starting crack repairs, the pavement shall be swept clean and a crack investigation of the
pavement shall be completed by the Resident Engineer and the Contractor. Cracks of 1” minimum
width that are identified to be repaired and approved as such by the Resident Engineer shall be cleaned
and filled in accordance with the plan details item prior to placing tack coat and beginning paving
operations. There is no guarantee, either expressed or implied, that the footage of cracks identified in
the Plans will be repaired as part of the work.

Cracks to be repaired with sand mix shall be as designated by the Resident Engineer or as detailed on
the plans.

BASIS OF PAYMENT

ADD:
Payment will be made under:

ITEM AR201663 SAND MIX CRACK REPAIR - PER LINEAR FOOT.
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ITEM 401000 — BITUMINOUS SURFACE COURSE - SUPERPAVE (METHOD II)

(Central Plant Hot Mix)
DESCRIPTION

401-1.1

ADD: The following after the third paragraph of this section:

This project shall utilize Method 1l for the production, placement and acceptance of the bituminous
surface course.

Where proposed grades permit after bituminous milling, the bituminous surface course required for the

leveling course may be placed as the same lift as the nominal two (2) inch bituminous surface course

overlay, but the total lift thickness shall not exceed three (3) inches and needs to be authorized by the

Resident Engineer provided a continuous paving operation is maintained by the Contractor.
COMPOSITION

401-3.2 JOB MIX FORMULA

ADD: The following after the third paragraph of this section:

Table 1 Superpave Design Criteria for Aircraft over 60,000 pounds (Runway or Taxiway) shall apply.

401-3.4 TEST SECTION

ADD:

Tonnage required for the test section shall be limited to one two-inch lift, approximately 600 feet in
length (300 feet to line out the plant and paving operations and 300 feet for the test section) by 12.5’
wide. The area for the test section shall be at a location determined by the Resident Engineer to a
depth of no more than two inches and bituminous surface course placed. This process shall suitably
simulate the expected paving operations. Mixture left over shall be disposed of off Airport property,
with the residual weight weighed and a ticket provided to the Resident Engineer.

CONSTRUCTION METHODS

401-4.12 JOINTS

ADD: The following as the sixth paragraph of this section:

If at any time during the surface course paving operation, it becomes necessary to end a paving lane
at a location other than the new finished pavement edge because of ending a day’s paving, machinery
breakdown, etc., the lane end will be sawed back a sufficient distance to provide a smooth, neat
appearing joint from which to resume paving. The sawed face will be painted with a tack coat and this
work shall be considered incidental to Item 401, Bituminous Surface Course, and no additional
compensation will be allowed.

401-4.14 SHAPING EDGES

ADD: The following as the second paragraph for this section:
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All pavement edges, including pavement ends, must be left in proper alignment, as shown on the plans.
This may be accomplished by a trimming method, or, at the Contractor's option, by sawing after the
paving has been completed. No additional compensation will be made if the sawing method is used.

401-4.15 ACCEPTANCE TESTING OF HMA MIXES FOR DENSITY

DELETE: All references to Method | for quantities under 2,500 tons.

BASIS OF PAYMENT

401-6.1
Payment will be made under:

ITEM AR401610 BITUMINOUS SURFACE COURSE - PER TON.
ITEM AR401620 BIT. SURFACE COURSE, LEVELING - PER TON.
ITEM AR401630 BITUMINOUS SURFACE TEST SECTION — PER EACH.
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ITEM 401640 — BITUMINOUS PAVEMENT GROOVING

DESCRIPTION

401-1.1 GENERAL

ADD:

Grooving shall be completed on Runway 2-20 and Runway 9-27 within the limits of new paved surfaces
as shown in the plans.

CONSTRUCTION METHODS

401-3.1  CURE TIME

REPLACE this section with the following:

The new bituminous surface shall have cured a minimum of 30 calendar days prior to initiation of
grooving operations unless otherwise authorized by the Engineer.

401-3.4 REMOVAL OF SLURRY

ADD:

Permanent pavement marking operations shall commence as soon as practicable after pavement
grooving and cleanup. The Contractor shall make a concerted effort to provide a cleaned surface
capable of supporting permanent pavement markings in as timely a manner as possible. Delays in
cleanup could cause the runway to remain closed after the appointed closure window and associated
liquidated damages.

At the Contractor’s option, slurry may be stored on site at a location within the Contractor staging and
storage area. The Contractor shall be allowed to construct a temporary washout pit in accordance with
standard practices. A washout pit shall be allowed to be constructed at each staging area. The
Contractor shall be required to remove the slurry for proper final disposal off Airport property within two
business days to prevent waterfowl from being attracted to the area. No additional compensation for
the excavation and restoration of the washout pit(s) shall be allowed.

BASIS OF PAYMENT

401-5.1
ADD:
Payment will be made under:

ITEM AR401640 BITUMINOUS PAVEMENT GROOVING - PER SQUARE YARD.
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ITEM 401650 — BITUMINOUS PAVEMENT MILLING

DESCRIPTION

ADD:
The material removed shall be disposed of off airport property at no additional cost to the contract.

The Contractor shall set his milling depth appropriately to remove bituminous pavement to the depth
noted in the Plans. Additional bituminous surface course required to fill improperly milled pavement
shall not be paid for and the additional costs shall be borne by the Contractor. The milling depths are
shown on the plans and is a nominal 2-inch depth. No extra compensation will be allowed for any
variation in the pavement milling depths actually encountered.

CONSTRUCTION METHODS

401-3.1
ADD:

The existing pavement areas to be milled shall be milled in such a manner as to prevent damage to the
adjacent structures and pavement. All edges adjacent to existing pavements shall be saw-cut full depth
of the removal depth prior to removal as directed by the Engineer.

At the completion of milling and prior to paving, the Contractor shall provide to the Resident Engineer
a survey of the milled surface and the required fill depths to the proposed final top of pavement per
Section 50-06 Construction Layout Stakes, Responsibility of the Contractor — Item G.

BASIS OF PAYMENT

401-5.1
ADD:
Payment will be made under:

ITEM AR401650 BITUMINOUS PAVEMENT MILLING — PER SQUARE YARD.
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ITEM 401655 — BUTT JOINT CONSTRUCTION

DESCRIPTION

ADD:
The material removed shall be disposed of off airport property at no additional cost to the contract.

The Contractor shall set his milling depth appropriately to provide for no more than the proposed
thickness of new material to be placed on the milled surface. Additional bituminous surface course
required to fill improperly milled pavement shall not be paid for and the additional costs shall be borne
by the Contractor. The anticipated average depth of milling is from 0 to2 inches in depth. No extra
compensation will be allowed for any variations in the butt joint construction depths actually
encountered.

CONSTRUCTION METHODS

401-3.1
ADD:
The existing pavement areas to be milled shall be done in such a manner as to prevent damage to the
adjacent structures and pavement. All edges adjacent to existing pavements shall be saw-cut full depth
of the removal depth prior to removal as directed by the Engineer.
At the completion of milling and prior to paving, the Contractor shall provide to the Resident Engineer

a survey of the milled surface and the required fill depths to the proposed final top of pavement.

BASIS OF PAYMENT

401-5.1
ADD:

Payment will be made under:

ITEM AR401655 BUTT JOINT CONSTRUCTION - PER SQUARE YARD.
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ITEM 401900 — REMOVE BITUMINOUS PAVEMENT

DESCRIPTION

401-1.1

ADD: To the second sentence.

The type of material to be removed along with approximate typical pavement section is shown on the
plans. Pavement structure information was taken from airport records, data supplied by airport
personnel and soil borings. The Contractor shall verify the type and thickness of material to be
removed. No extra compensation will be allowed for any variations in the pavement sections
actually encountered.

Should the Contractor elect to remove the existing bituminous pavement by the milling method, at the
Airport’s discretion, some or all of the millings shall be stockpiled at the Airport for use on future projects.
Should the Airport not elect to retain any portion of the millings, the Contractor shall dispose of the
millings offsite at no additional cost to the contract. Pavement areas removed not by milling shall be
disposed of offsite at no additional cost to the contract.

CONSTRUCTION METHODS

401-2.1
ADD:

Any damage to the pavement beyond the limits as shown on the plans shall be removed and replaced
by the Contractor at his expense. These areas shall be saw cut to a uniform width.

METHOD OF MEASUREMENT

401-3.1
ADD:
If pavement or subgrade material is removed due to negligence on the part of the Contractor, the
additional quantity of pavement removal and replacement of subgrade material will not be measured

for payment.

BASIS OF PAYMENT

401-5.1
Payment will be made under:

ITEM AR401900 REMOVE BITUMINOUS PAVEMENT - PER SQUARE YARD.
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ITEM 401915 AND ITEM 401916 — REMOVE AND REPLACE HMA PAVEMENT

DESCRIPTION

401915-1.1

This item shall consist of bituminous pavement removal and replacement for patches as described in
the plans. Pavement removal and replacement quantities are estimated. The Resident Engineer shall
lay out pavement removal and replacement areas in the field during construction. No adjustment in
unit price will be allowed for an increase or decrease in quantities. The pavement shall be compacted
in accordance with these specifications and shall conform to the lines, grades, thicknesses and typical

sections as shown on the plans or as directed by the Resident Engineer.

Each course shall be constructed to the depth, section or elevation required to match the existing
pavement structure and shall be rolled, finished and approved prior to the placement of the next course.

Removed material resulting from the removal and replacement operations shall be disposed of off

Airport property by and at the expense of the Contractor.
MATERIALS

401915-2.1 SAND MIX CRACK REPAIR

The sand mix shall conform to the specifications of Section 201.

401915-2.2 BITUMINOUS SURFACE COURSE

The bituminous surface course shall conform to the specifications of Section 401.

401915-2.3 BITUMINOUS BASE COURSE

Not used.

401915-2.4 BITUMINOUS PRIME COAT

Not used.

401915-2.5 BITUMINOUS TACK COAT

The bituminous tack coat shall conform to the specifications of Section 603.

CONSTRUCTION METHODS

401915-3.1

The type of material to be removed along with approximate typical pavement section is shown on the

plans and as follows:

TYPE A — Partial Depth: — 2’ — 3’ wide by 2” (minimum) depth bituminous pavement

TYPE B — Full Depth: 4 minimum (and varies) by 6” (average after milling) depth bituminous pavement
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Pavement structure information was taken from airport records and data supplied by airport personnel.
The Contractor shall verify the type and thickness of material to be removed. No extra compensation
will be allowed for any variations in the pavement sections actually encountered.

401915-3.2

The proposed pavement replacement section shall be as specified herein. Tack coat shall be applied
between each lift of asphalt and on all vertical faces of the patch area.

401915-3.3

The existing pavement areas to be removed shall be done in such a manner as to prevent damage to
the adjacent pavements. All edges adjacent to existing pavements shall be saw-cut full depth prior to
removal, as directed by the Resident Engineer.

Any damage to the pavement beyond the limits as shown on the plans or as directed by the Resident
Engineer shall be removed and replaced by the Contractor at his expense. These areas shall be saw
cut to a uniform width.

401915-3.4

Pavement replacement will be as detailed on the plans and constructed in accordance to the applicable
Sections 401 and 603. The various materials required for pavement replacement shall be in
accordance with the applicable portions of the Standard Specifications and these Special Provisions.
Any damage to pavement beyond the limits as shown on the plans shall be removed and replaced
by the Contractor at his expense. These areas shall be saw cut to a uniform width.

401915-3.5

Pavement Removal and Replacement shall be the removal of the existing pavements as shown on the
plans or as directed by the Resident Engineer and the replacement pavement shall match the existing
pavement thickness. The replacement pavement shall consist of bituminous surface course
conforming to the specifications of Section 401. The maximum lift thickness shall be 3.

For full-depth patching, the existing aggregate base course shall be re-graded and compacted prior to
the placement of the bituminous course. Cost of re-grading and re-compacting of the existing base
shall be incidental to the pavement removal and replacement. Edges of the patched area that are
damaged during the removal and replacement operations shall be sawed back and replaced at the
Contractor’s expense.

401915-3.6

The existing pavement that is removed shall be disposed of off Airport property. No additional
compensation will be made for hauling and disposal of any of the removed material.

401915-3.7 ACCEPTANCE TESTING OF HMA MIXES FOR DENSITY.

After the completion of compaction, the pavement will be tested for acceptance by the Resident
Engineer and accepted on the basis of percent air voids in the final compacted mat. The HMA course
shall be compacted to a minimum density of 93 percent (7 percent air voids) and a maximum of 99
percent (1 percent air voids) of the Maximum Theoretical Specific Gravity (ASTM D 2041). If, during
construction, the density test falls below 93 percent, additional approved rollers shall be required.
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Failure to achieve density within these limits shall be cause for rejection of the material, as determined
by the Division of Aeronautics.

One random nuclear density test shall be taken for Type A patching and one random nuclear density
test shall be taken for Type B patching. Each nuclear density test shall be the average of five (5)
nuclear tests taken as a cross-section of the pavement. The Resident Engineer shall have a nuclear
gauge and qualified operator on the project when constructing this item for acceptance testing. The
contractor shall have their own nuclear gauge and qualified operator onsite for quality control.

METHOD OF MEASUREMENT

401915-4.1

The area of pavement removal and replacement shall be measured by the number of square yards,
satisfactorily removed, replaced and disposed of as shown on the plans or as directed by the Resident
Engineer.

401915-4.2
If additional pavement, aggregate base or subgrade material is removed due to negligence on the part

of the Contractor, the additional quantity of pavement removal and replacement of subgrade material
will not be measured for payment.

401915-4.3

The pavement removal, bituminous surface course and bituminous tack coat will not be measured
separately for payment, but will be considered incidental to REM & REP BIT PAVEMENT — TYPE A
and Type B, per square yard.

BASIS OF PAYMENT

401915-5.1

Payment for REM & REP BIT PAVEMENT TYPE A and TYPE B shall be made at the contract unit
price per square yard. This price shall include full compensation for sawing, removal, disposal,
replacement of asphalt materials, compaction, tack coat, including furnishing all materials, labor, tools,
testing, equipment and incidentals necessary to complete this item of work. For the purposes of
payment, Type A pavement shall be partial depth (2" depth minimum — after milling). Type B pavement
shall be full depth (6” average depth — after milling).

Any grading and recompacting of existing granular base course to proper grade shall not be paid for
separately but shall be considered incidental to Remove & Replace Bituminous Pavement.

Payment will be made under:

ITEM AR401915 REM & REP BIT PAVEMENT - TYPE A — PER SQUARE YARD.
ITEM AR401916 REM & REP BIT PAVEMENT - TYPE B — PER SQUARE YARD.
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ITEM 603 — BITUMINOUS TACK COAT

CONSTRUCTION METHODS

603-3.3

ADD: The following to the second paragraph:
Areas worn from hauling operations shall be re-tacked at no additional cost to the Contract.

BASIS OF PAYMENT

Payment will be made under:

ITEM AR603510 BITUMINOUS TACK COAT - PER GALLON.
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ITEM 620 —- PAVEMENT MARKING

DESCRIPTION

ADD:

First coat of pavement markings (yellow and white) shall be placed in the areas to be grooved prior to
reopening the Runway. First coat of pavement markings shall require reflective media.

Permanent markings (second coat) shall not be placed until after grooving operations are complete and
the surface is clean and dry.

Black border shall be required for all permanent pavement markings. First coat of pavement markings
shall not require black border.

MATERIALS

620-2.2 PAINT

ADD:

All paint shall be waterborne. The paint shall contain no lead, chromium, cadmium or barium.

CONSTRUCTION METHODS

620-3.3 PREPARATION OF SURFACE

ADD:

Existing markings to be re-painted shall be cleaned using sand blasting or high-pressure water or other
methods as approved by the Engineer to remove dirt, grease, laitance, loose or flaking paint and any
paint that is not bonding, at no additional cost to the contract. Markings shall be applied to the cleaned
surface on the same calendar day. If this cannot be accomplished, the surface area shall be re-cleaned
prior to applying the markings. No markings shall be placed until the Airport approves the cleaning.

620-3.9 CLEAN UP

ADD:

The Contractor shall remove from the work area all debris, waste, loose or un-adhered reflective media,
and by-products generated by the surface preparation and application operations to the satisfaction of
the Resident Engineer. The Contactor shall dispose of these wastes in strict compliance with all
applicable state, local and federal environmental statutes and regulations.

METHOD OF MEASUREMENT

620-4.1

ADD:
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The quantity of permanent markings to be paid for shall be the number of square feet of painting with
the specified material measured only once to apply two coats in conformance with the specifications
and accepted by the Engineer. Quantities will not be distinguished between different colors of paint.
Black paint required for borders shall be not measured for payment, but shall be considered
incidental to pavement marking.

For the opening of a runway after bituminous paving, pavement markings (first coat) shall not be
measured separately but shall be included in the respective pay item. Two separate applications of
markings are required for this project for the runway pavement marking and taxiway lead-in line
pavement marking within the grooving limits, one application before grooving and second application
after grooving.

BASIS OF PAYMENT

Payment will be made under:

ITEM AR620520 PAVEMENT MARKING - WATERBORNE - PER SQUARE FOOT.
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DIVISION IV — DRAINAGE

ITEM 705 — PIPE UNDERDRAINS FOR AIRPORTS

DESCRIPTION

Specifically, this item consists of the adjustment of existing underdrain cleanouts as shown on the plans
and details or as directed by the Engineer.

CONSTRUCTION METHODS

705-3.10 CLEANOUT ADJUSTMENT

ADD:

All adjustments to bring the existing underdrain cleanout castings and frames to match new turf grades
shall be done by excavating around the cleanout to allow the manual adjustment (up or down) of the
entire cleanout, including concrete encasement, to the required elevation and backfilling with aggregate
or approved substitution material to ensure stability.

BASIS OF PAYMENT

ADD:

The accepted quantities for adjusted underdrain cleanouts will be paid for at the contract unit price per
each, complete and in place. This price shall be full compensation for furnishing all materials and for
all preparation, excavation, adjustment, and backfilling to complete the item as shown on the plans and
as specified herein.

Payment will be made under:

ITEM AR705944 ADJUST UNDERDRAIN CLEANOUT - PER EACH.
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ITEM 751 — MANHOLES, CATCH BASINS, INLETS AND INSPECTION HOLES

DESCRIPTION

ADD:

Specifically, this item consists of the adjustment of manholes as shown on the plans or as directed by
the Engineer.

CONSTRUCTION METHODS

751-3.1  UNCLASSIFIED EXCAVATION

ADD:
(f) DEWATERING — The Contractor shall, at all times, provide and maintain in operation pumping

and/or well point equipment for the complete dewatering of the excavation. No structure shall be
permitted to be constructed in an excavated area in which any amount of water flows or is pooled.

751-3.11 MANHOLE ADJUSTMENT

All adjustments are to be made with precast concrete rings. All adjusting rings must be mortared
together and must be mortared to the casting, as well as to the cone section or flat top of the structure.
The maximum height of adjusting rings shall be eight (8) inches including existing rings for any inlet or
manhole adjustment. The maximum number of rings in any structure is three. This may require the
Contractor to remove existing rings and replace with larger rings.

At the Contractor’'s option and at no additional cost to the contract, cast or ductile iron adjusting or
extension rings may be used for adjustments. No more than one adjusting or extension ring shall be
allowed to be used. If an existing extension ring is already in place, it shall be removed and replaced
with an appropriately sized ring.

The Contractor shall be responsible for field checking existing manhole configurations for the necessary
adjustments.

BASIS OF PAYMENT

751-5.1
ADD:
Payment will be made under:

ITEM AR751943 ADJUST MANHOLE - PER EACH.
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DIVISION V - TURFING

ITEM 901 — SEEDING

DESCRIPTION

Restoration, seeding and mulching beyond the limits of seeding and mulching shown in the plans (such
as around access roads, haul roads, staging areas and storage areas) shall be considered incidental
to the contract.
MATERIALS
901-2.2 LIME
DELETE: Entire Section.
ADD:
The Contractor has the option to perform a soil test, at their expense, for the plan specified topsoil

sources. If the Contractor proposes an application of lime, the proposal shall be approved by the
Engineer. Lime, if used, shall be at no additional costs to the contract.

901-2.3 FERTILIZER

DELETE: The last paragraph and the fertilizer rate table.
ADD:

Fertilizer shall be applied at rates that supply the following amounts of nutrients per acre to the
distributed areas of seeding:

NUTRIENTS POUNDS PER ACRE
Nitrogen Fertilizer Nutrients 90
Phosphorus Fertilizer Nutrients 90
Potassium Fertilizer Nutrients _ 90
TOTAL 270

The Contractor has the option to perform a soil test, at their expense, to validate that the fertilizer rate
specified is suitable for the on-site or plan specified topsoil sources. If the Contractor proposes an
alternate mix ratio and weights, the proposal shall be approved by the Engineer. Alternate mix ratio
and/or weights shall be at no additional costs to the contract.

CONSTRUCTION METHODS

901-3.2 DRY APPLICATION METHOD

DELETE: Paragraph C. Seeding

ADD:
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Grass seed shall be sown at the rate shown in 901-2.1 with a machine that is capable of cutting a slit
in the soil free from leaves and debris, placing the seed in the slit and compacting the seed into the soil
of the slit in one continuous operation.

The site will be to grade and shaped to the elevations as shown on the plans. The topsoil will be free
of clods, stones, roots, sticks, rivulets, gullies, crusting, caking and have a soil particle size of no larger
than 1". Seedbed preparation methods shall be approved by the Engineer. Cultivation shall be
accomplished at such a time that seeding may occur immediately and without delay. No seeds shall
be sown until the Seedbed has been approved by the Engineer.

No seed shall be sown during high winds or when the ground is not in a proper condition for seeding,
nor shall any seed be sown until the purity test has been completed for the seeds to be used, and
shows that the seed meets the noxious weed seed requirements. All equipment shall be approved by
the Engineer prior to being used. Prior to starting work, seeders shall be calibrated and adjusted to
sow seeds at the required seeding rate. Equipment shall be operated in a manner to ensure complete
coverage of the entire area to be seeded. The Engineer shall be notified forty-eight (48) hours prior to
beginning the seeding operations.

901-3.3 WET APPLICATION METHOD

DELETE: Entire Section.

METHOD OF MEASUREMENT

Areas of seeding not showing a uniform stand of grass in density and color shall not be approved for
payment. Such areas shall be reseeded to the Owner’s satisfaction at the Contractor's cost.

BASIS OF PAYMENT

901-5.1

ADD: Payment will be made under:

ITEM AR901510 SEEDING - PER ACRE.
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ITEM 905 — TOPSOILING

DESCRIPTION

ADD:

Topsoil required for shoulder adjustment shall be provided by the Contractor from an offsite source.
The Contractor shall notify the Engineer in advance of hauling operations as to the source and quality
of the proposed topsoil fill. Material provided shall be certified as clean and uncontaminated in
accordance with Item 152 of these Special Provisions.

Topsaoil fill shall be incorporated into the existing turf shoulder at the locations shown on the plans or
as directed by the Resident Engineer and compacted in accordance with ltem 152.

Costs for testing of the proposed topsoil material to show compliance with Section 905-2.1 shall be
borne by the Contractor.

METHOD OF MEASURMENT

905-4.1

DELETE: This entire section.

905-4.2

DELETE: This entire section.

905-4.3

Topsoil required for shoulder adjustment or site restoration shall not be measured for payment.

BASIS OF PAYMENT

905-5.1

DELETE: This entire section.
ADD:

Topsoil required for shoulder adjustment will not be paid for and will be considered included in the costs
for ltem AR152480, Shoulder Adjustment.
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ITEM 908 — MULCHING

DESCRIPTION

ADD:

Restoration, seeding and mulching beyond the limits of seeding and mulching shown in the plans (such
as for access roads, haul roads, staging area, storage area) shall be considered incidental to the
contract.

Chemical mulch binder shall be required.

MATERIALS

908-2.1 MULCH MATERIAL

REVISE: First sentence to read:

Material used for mulching shall be (D) Hydraulic Mulch — Heavy Duty.

Chemical Mulch Binder meeting the requirements per Section 1081.06 (a) (3) of the IDOT “Standard
Specifications for Road and Bridge Construction”, latest edition shall be used as a mulch stabilizer.

CONSTRUCTION

908-3.1 MULCHING

ADD:

Chemical mulch binder shall be mixed and applied per the manufacturer's recommendations.

BASIS OF PAYMENT

Chemical mulch binder shall not be paid for separately but shall be included in the unit bid price for
mulching.

Payment will be made under:

ITEM AR908515 HEAVY DUTY HYDRAULIC MULCH - PER ACRE.
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DIVISION VI - LIGHTING INSTALLATION

ITEM 125 — INSTALLATION OF AIRPORT LIGHTING SYSTEMS

DESCRIPTION

Airfield lighting improvements shall include:

¢ Adjustment of existing base mounted taxiway lights.
e Adjustment of existing stake mounted taxiway lights.
e Adjustment of existing splice cans.

ADD:

The existing base mounted lights and splice cans will be vertically adjusted with Contractor-furnished
FAA-approved L-867 adjustment rings or per the detail shown in the plans.

The Contractor will be required to collect the elevations of the existing light bases and splice cans prior
to adjusting the lights, determine the correct vertical adjustment dimension based on the overlay grades
and proposed shoulder slopes shown in the plans nearest each light, and the light adjustment detail
presented in the plans and order the adjusting rings (and spacers).

The Contractor shall order adjustment materials prior to beginning work.

EQUIPMENT AND MATERIALS

125-2.1 GENERAL

ADD:

All new equipment shall be listed in Advisory Circular 150/5345-53 (Latest Edition) — Airport Lighting
Equipment Certification Program.

Shop drawings and letters of certification shall be submitted for all materials incorporated into the
proposed work.

125-2.14 ADJUSTMENT RINGS

ADD:

Light can adjustment rings shall be L-867 Size B and conform to FAA Advisory Circular AC 150/5345-
42.

125-2.15 SPACER RINGS

ADD:

Spacer rings shall be L-867 Size B and conform to FAA Advisory Circular AC 150/5345-42.
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CONSTRUCTION METHODS

125-3.2 PLACING LIGHTS

ADD:
The Contractor shall exercise caution in the adjustment of all light units. Any units damaged by the

Contractor's operations shall be repaired or replaced to the satisfaction of the Engineer at no additional
cost to the contract.

125-3.3 MAINTENANCE OF AIRFIELD LIGHTING DURING CONSTRUCTION

ADD:

The Contractor shall be responsible for all temporary connections in the field or at the regulator
necessary for operation of the circuits during construction.

125-3.4 VERTICAL LIGHT ADJUSTMENTS

ADD:
(i) General

The Contractor shall exercise care in vertical adjustment of all existing lights and splice cans. Any
damaged units shall be replaced with new equipment to the satisfaction of the Airport at no additional
cost to the contract.

The existing lights and splice cans shall be adjusted to true line and grade. The elevated lights shall
be placed in a straight line to the satisfaction of the Resident Engineer and the Airport.

The Contractor shall determine the amount of adjustment based on the proposed edge of pavement
profile, the proposed shoulder slope, the existing base elevation and the details as shown on the plans.
The Contractor shall provide the Resident Engineer a table showing the existing light elevation, the
proposed elevation computed based on the proposed edge of pavement profile and proposed shoulder
slope and the computed adjustment amount. No light adjustments shall proceed until the Resident
Engineer reviews the light adjustment calculations furnished by the Contractor. The tolerance of the
light adjustment elevation shall be plus or minus one half inch of the intended plan adjustment elevation.
The plan elevation is defined as the elevation of the adjacent finished pavement, minus 0.125 feet,
minus the proposed slope of the adjusted shoulder over 10 feet.

At the discretion of the Contractor, the base mounted light adjustment may occur prior to or after the
shoulder embankment material is placed. The stake mounted light adjustments shall only occur after
the shoulder embankment material is in place and graded to the approximate finish shoulder elevation.

(i) Existing Stake Mounted Light Adjustments

Existing stake-mounted edge lights shall be adjusted by excavating the existing light fixture, transformer
and stake, placement of additional sand backfill material around the transformer and replacement of
the existing light post and fixture at the same horizontal location but revised vertical elevation according
to the proposed edge of pavement elevation. Care shall be taken to ensure the existing cable is not
stretched or damaged during the adjustment process. For the adjustment to occur, the contractor shall
excavate and expose cable several feet on each side of the existing light. If the existing cable is cut,
stretched or damaged during the light adjustment process, new cable shall be installed from the light
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being adjusted to the adjacent light. Cable splices are not permitted between light fixtures. If the
transformer is damaged during the light adjustment process, a new transformer shall be provided and
installed by the Contractor. Any new cable or transformers installed for this purpose shall not be
measured for payment. The sand backfill around the transformer shall be replenished while the light is
adjusted.

(iii) Existing Base Mounted Light and Splice Can Adjustments

Prior to placing the shoulder embankment material, the top elevations of the existing light bases and
splice cans shall be electronically recorded by the Contractor. The base can shall then be excavated,
taking care not to damage the lighting circuit, and a sand bed of the thickness required to raise the light
to the proper elevation shall be placed. The sand bed shall be thoroughly tamped to prevent
displacement when setting the base can in place. The Contractor shall strive to maintain alignment
with the adjacent edge lights when resetting the base. Install new unit duct and connections as required
to connect the existing unit duct to the light base conduit stub. Earth backfill shall then be placed and
compacted around the can in lifts not exceeding eight (8) inches. The transformer shall be plugged in,
the connectors sealed with heat shrink tubing with internal adhesive and the fixture installed on the
base can.

125-3.6 FAA FLIGHT INSPECTION

The FAA will perform a commissioning flight inspection for each PAPI on Runway 2 and Runway 20
after each system has been adjusted and confirmed by the Contractor. The initial cost of this inspection
shall be the responsibility of the Airport. If a flight inspection is required to re-inspect the system due
to improper adjustment by the Contractor, the additional charge for subsequent flight inspections shall
be borne by the Contractor. The cost for an FAA flight inspection at this location is approximately
$10,000.

METHOD OF MEASUREMENT

125-4.1

DELETE: Entire Section

ADD:

The quantity of base mounted light adjustments, stake mounted light adjustments and splice can
adjustments shall be measured by the unit completed in place, ready for operation and accepted by

the Engineer.

Cable or transformers damaged by the contractor’s adjustment operations and replaced with new cable
or transformers shall not be measured for payment.

If any light adjustment or splice can adjustment method requires the contractor to excavate and expose
existing cable adjacent to the existing light or splice can, the excavation shall not be measured for
payment but included in the unit cost of the light adjustment.

Sand and compaction shall not be measured for payment.
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BASIS OF PAYMENT

125-5.1

The accepted quantities of base mounted light adjustments, stake mounted light adjustments and splice
can adjustments will be paid for at the contract unit price per each complete and in place. These prices
shall be full compensation for furnishing all materials and for all preparation, surveying and grade
calculations, removals, excavations, assembly, and installation of these materials, and coordination
with the manufacturer and for all labor, equipment, tools, and incidentals necessary to complete this
item.

Payment will be made under:

ITEM AR125941 ADJUST STAKE MOUNTED LIGHT - PER EACH.
ITEM AR125942 ADJUST BASE MOUNTED LIGHT - PER EACH.
ITEM AR125946 ADJUST SPLICE CAN - PER EACH.
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State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

February 20, 2014 Springfield Number: 87-2

TO:

CONSULTING ENGINEERS

SUBJECT: DENSITY ACCEPTANCE OF BITUMINOUS PAVEMENTS

Introduction

This Policy Memorandum deals with the implementation of the bituminous density quality
assurance specifications as outlined in the Standard Specifications for Construction of
Airports, Sections 401-4.15 and 403-4.15.

Sampling

After completion of compaction and when the pavement has reached ambient
temperature, the paved area shall be divided into Sublots of 500 tons per type of mix.
One core sample (2 cores per sample) shall be taken from each Sublot. The longitudinal
and transverse location for each sample shall be determined by use of a random number
"Deck" provided by the Division. No core shall be taken closer than two (2) feet from the
edge of the mat. A core extraction device shall be used to obtain all cores from the mat.
All cores are to be taken by the contractor under the supervision and remain in the
possession of the Engineer. It is imperative that the Engineer and the contractor realize
that the cores are "money" and that improper coring, extraction, shipping and/or testing
can be costly.

One mix sample per 1000 tons of mix laid shall be taken for Extraction, Maximum Specific
Gravity (Gmm) and Air Void tests. The mix samples shall be sampled by the contractor and
split in half.

The Resident Engineer shall randomly designate and send the split samples to an
independent laboratory for testing. The laboratory will be verified to be ASTM- certified for
all the required testing and be contracted through the Consultant. The frequency of
testing split samples shall be 1 per 5000 tons. Higher frequencies may be necessary if the
contractor’s tests, and/or mix quality control are inconsistent.

Testing

All cores shall be tested for Bulk Specific Gravity (Gmp) in accordance with ASTM D2726
using Procedure 10.1, "For Specimens That Contain Moisture." The Theoretical
Maximum Gravity (Gnm) shall be determined according to ASTM D2041. From these tests
the in-place air voids of the compacted pavement are calculated according to ASTM



D3203 for "dense bituminous paving mixtures." Selection of the proper Gmm shall be
based on a running average of four (4) tests per Lot.

E.g. Lot1 - Use the average of the two (2) tests for Lot 1.
Lot 2 - Use the average of the four (4) tests from Lots 1 and 2.
Lot 3 - Use the average of the four (4) tests from Lots 2 and 3.

NOTE: When more than four (4) Sublots are used, still use a running average
of four (4) tests per Lot.

Acceptance Calculations

The first step in calculating the quantities for pay is to calculate the Mean (X) and the
Standard Deviation (S) of the Sublot tests. From this data the Lot samples should first be
tested for outliers. After consideration for outliers, the Percent Within Tolerance (PWT)
and the Percent Within Limits (PWL) are calculated to determine the final pay quantities
for the Lot.

EXAMPLE

1. Test Data
Lot Quantity = 2000 tons
Sublot Test 1 = 4.35 % Air Voids
Sublot Test 2 = 3.96 % Air Voids
Sublot Test 3 = 6.75 % Air Voids
Sublot Test 4 = 6.25 % Air Voids

2. Calculating the Mean and Standard Deviation

Sublot X X=X) (X=X)?

1 4.35 -0.978 0.956

2 3.96 -1.368 1.871

3 6.75 1.422 2.022

4 6.25 0.922 0.850
Sum = 21.31 5.699

N=4

Mean (X) = 21.34 /4 = 5.328

Variance (S)? = Sum (X — X)? = 5.699 = 1.900
3 3

Standard Deviation S = V1.900 = 1.378

3. Test for Outliers

Check for Critical "T" Values

T =|(Xe=X)* = 3.96 — 5.328|]= 0.99
S 1.378

* Difference between the suspect test value (X;) and the Mean (X).



If the T value exceeds the critical "T" Value in the table below and no assignable
cause can be determined for the outlier, discard the suspected test measurement
and obtain another random sample from the Sublot in question. If the new test
exceeds the Mean (X) in the same direction from the Mean as the suspected test,
recalculate the T value including all tests (original test, suspected test, and new
test) for an outlier and for computing final payment.

TABLE OF CRITICAL "T" VALUES

Number of observations Critical “T” Value
(\N) 5% Significance Level
3 1.15
4 1.46
5 1.67
6 1.82
7 1.94
8 2.03
9 2.11
10 2.18
11 2.23
12 2.29

Based on the above table, the "T" value of 0.99 does not exceed the Critical "T"
Value of 1.46 for N = 4. Therefore, the value (3.96) is not an outlier and shall be
used in calculating the Lot payment.

Calculation of Lot Payment

To calculate the Lot Payment use the Acceptance Criteria as outlined under Item
401-4.15(c) or Item 403-4.15(c).

QL=(X-1)=5328—1=3.141
S 1.378

Qu=(7=X)=7-5.328 =1.213
S 1.378

From this data the Percentage Within Tolerance (PWT) for both the lower and
upper tolerance limits is determined by Table 6 (see Iltem 401 Bituminous Surface
Course and/or Item 403 Bituminous Base Course in the Standard Specifications)
for the number (N) of samples tested.

Eq. PWT (lower) = 99.0%
PWT (upper) =90.4%

We now calculate the Percent Within Limits (PWL) for the Lot.

PWL = [PWT (lower)] + [PWT (upper)] - 100
PWL = (99.0 + 90.4) - 100 = 89.4%



Using Table 5, the % Adjustment in Lot Quantity is:

% Adjustment = 0.5 PWL + 55.0
% Adjustment = 0.5 (89.4) + 55.0
% Adjustment = 99.7

Adjusted Quantities = % Adjustment x Lot Quantities
Adjusted Quantities = 0.997 x 2000 tons
Adjusted Quantities = 1994 tons

5. Resampling and Retesting
The contractor has the right to request the resampling and retesting of a complete
Lot. This privilege is only allowed once for each Lot and must be requested in
writing by the contractor within 48 hours of receiving the official report from the
Engineer.

6. Reporting
After completion of the tests for each Lot, the Engineer shall complete the
necessary calculations for final adjustment in quantities on the Form AER-1 and

have both the Engineer and the Contractor sign the report for copying to both the
FAA and IDOA.

Steven J. Long, P.E. Acting Chief Engineer

Supersedes Policy Memorandum 87-2, dated April 1, 2010



State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

February 20, 2014 Springfield Number: 87-4

TO: CONSULTING ENGINEERS

SUBJECT: DETERMINATION OF BULK SPECIFIC GRAVITY (d) OF COMPACTED
BITUMINOUS MIXES
A. SCOPE

This method of test covers the determination of the bulk specific gravity and the percent
air, of core samples from compacted bituminous mixtures using a saturated surface-dry
procedure.

B. DEFINITIONS

1.

4.

Bulk Specific Gravity (Gmp) ASTM 2726 or density is the weight per unit volume
(gms/cc) of a mixture in its existing state of consolidation. The volume
measurement for this specific gravity will include the volume of all the aggregate,
asphalt, and air spaces (voids) in the aggregate particles and between the
aggregate particles.

Theoretical Maximum Specific Gravity (Gmm) ASTM 2041 is the weight per unit
volume (grams/cc) of a mixture assuming complete consolidation; i.e., all the air
spaces (voids) between the aggregate particles are eliminated.

Percent Density is a measure of the degree of compaction in relation to the
Theoretical Maximum Specific Gravity.

Percent Air is a measure of the air voids in the compacted pavement.

C. APPARATUS

1.

Balance - The balance shall be accurate to 0.1 gm throughout the operating
range. It may be mechanical or electrical and shall be equipped with a suitable
suspension apparatus and holder to permit weighing of the core in water while
suspended from the balance. If the balance is a beam type, it shall be set up so
that the core is placed in the basket that is suspended from the zero (0) end of the
balance arm.

Water bath - The container for immersing the core in water while suspended from
the balance shall be equipped with an overflow outlet for maintaining a constant
water level. This water bath should be large enough to handle full-depth cores.
When testing several cores at the same time, a dish-pan, sink or suitable
container may be used for soaking.




D.

PROCEDURE

1.

Prior to testing, cores shall be sorted on a flat surface in a cool place. The
sample(s) shall be brushed with a wire brush and/or other suitable means, to
remove all loose and/or foreign materials, such as seal coat, tack coat, foundation
material, soil, paper and foil prior to testing.

If a core contains binder and surface or multiple lifts, the lifts shall be separated.
This may be done in the following manner:

a. Mark the separation line between the two lifts.
b. Place the core in a freezer for 20-25 minutes.
C. Place a 2 or 3-inch wide chisel on the separation line and tap with a

hammer. Rotate the core and continue this process until the core
separates. Brush loose pieces with a wire brush if needed.

d. Allow 2-3 hours for the core to return to ambient temperature before
proceeding.

Prepare the water baths for soaking and weighing with water at 77° F. Water
baths should be maintained at this temperature throughout testing. Saturate the
cores by submerging in the water for a minimum of 20 minutes.

With the balance and water bath properly assembled and zeroed, suspend the
sample from the balance and submerge it in the water bath. The core must be
placed with the original top and bottom in a vertical position. If necessary, add
sufficient water to bring the water level up to the overflow outlet. Permit any
excess to overflow. Read and record the Saturated Submerged Weight.
Designate this weight as (C).

Remove the core from the water bath and blot the excess water from the surface
of the core with an absorbent cloth or other suitable material. This must be done
quickly to prevent the internal water from escaping.

Place the core on the balance and read and record the Saturated Surface-dry
Weight in air. Designate this weight as (B).

Place the core in a tared pan and dry in an oven. When the core is dry (less than
0.5 gm loss in one hour), record the weight and subtract the pan weight.
Designate this weight as (A).

The following calculation is used to determine the Bulk Specific Gravity of the
core.

Gmb:A
B-C

Gmp = Bulk Specific Gravity

A = Oven dry weight

B = Saturated surface-dry weight
C = Saturated submerged weight



E. PERCENT DENSITY

The following calculation is used to determine the percent density of the core:

% Density = 100 X Gy
Gm

m

Gmp = Bulk Specific Gravity
Gmm = Theoretical Maximum Gravity*

Note: The Theoretical Maximum Gravity (Gnm) is determined from the mix design
until current Vacuum Pycnometer test are available.

F. PERCENT AIR. To calculate the percent air, use the following formula:
% Air = 100 - % Density
G. WEIGHT PER SQUARE YARD OF COMPACTED MIXTURE. The actual weight per
square yard of a compacted mixture can be calculated by using the Bulk Specific Gravity
(Gmb). The volume of a square yard of pavement one (1) inch thick is 0.75 cubic foot.
Taking the weight of a cubic foot of water as 62.37 pounds, one square yard of
compacted material, one (1) inch thick weighs:

Pounds / Sq. Yd. (1" thick) = 0.75 X 62.37 X Gmp

Steven J. Long, P.E. Acting Chief Engineer

Supersedes Policy Memorandum 87-4, dated January 1, 2004



State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

April 1, 2010 Springfield, lllinois Number 96-2

TO:

CONTRACTORS

SUBJECT: REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND PAVING OF

HMA CONCRETE MIXTURES
SCOPE

The purpose of this policy memorandum is to define to the Contractor the requirements concerning the
laboratory, testing, Quality Control, and paving of HMA (Hot Mix Asphalt) mixtures. References are
made to the most recent issue of the Standard Specifications for Construction of Airports and to
American Society for Testing and Materials (ASTM) testing methods. The Quality Assurance and
acceptance responsibilities of the Resident Engineer/Consultant are described in Policy Memorandum
96-3.

LABORATORY

The Contractor shall provide a laboratory located at the plant and approved by the lllinois Division of
Aeronautics (IDA). The laboratory shall be of sufficient size and be furnished with the necessary
equipment and supplies for adequately and safely performing the Contractor’'s Quality Control testing
as well as the Resident Engineer’s acceptance testing as described in Policy Memorandum 96-3.

The effective working area of the laboratory shall be a minimum of 600 square feet with a ceiling height
of not less than 7.5 feet. Lighting shall be adequate to illuminate all working areas. It shall be
equipped with heating and air conditioning units to maintain a temperature of 70° F £ 5° F.

The laboratory shall have equipment that is in good working order and that meets the requirements set
forth in the following ASTM test standards:

ASTM C 117 Test Method for Materials Finer than 75 ym (No. 200) Sieve in Mineral
Aggregates by Washing

ASTM C 136 Sieve or Screen Analysis of Fine and Coarse Aggregate

ASTM C 566 Total Moisture Content of Aggregate by Drying

ASTM D 75 Sampling Aggregates

ASTM D 1559 Resistance to Plastic Flow of Bituminous Mixtures Using Marshall
Apparatus

ASTM D 2041 Theoretical Maximum Specific Gravity and Density of Bituminous Paving
Mixtures

ASTM D 2172 Quantitative Extraction of Bitumen from Bituminous Paving Mixtures

IDOT Ignition Method for Determining Asphalt Content




ASTM D 2726 Bulk Specific Gravity of Compacted Bituminous Mixtures using Saturated
Surface Dry Specimens

ASTM D 3203 Percent Air Voids in Compacted Dense and Open Bituminous Paving
Mixtures

ASTM D 2950 Density of Bituminous Concrete in Place by Nuclear Method

ASTM D 4125 Asphalt Content of Bituminous Mixtures by Nuclear Method

ASTM C 127 Standard Test Method for Specific Gravity and Absorption of Coarse
Aggregate

ASTM C 128 Standard Test Method for Specific Gravity and Absorption of Fine
Aggregate

The Asphalt Institute’s Mix Design Methods for Asphalt Concrete Manual No. 2 (MS-2)

The laboratory and equipment furnished by the Contractor shall be properly calibrated and maintained.
The Contractor shall maintain a record of calibration results at the laboratory. The Engineer may
inspect measuring and testing devices at any time to confirm both calibration and condition. If the
Resident Engineer determines that the equipment is not within the limits of dimensions or calibration
described in the appropriate test method, he may stop production until corrective action is taken. If
laboratory equipment becomes inoperable or insufficient to keep up with mix production testing, the
Contractor shall cease mix production until adequate and/or sufficient equipment is provided.

MIX DESIGN SUBMITTAL

Based upon data and test results submitted by the Contractor, the lllinois Division of Aeronautics
Engineer of Construction & Materials shall issue the final Job Mix Formula (JMF) approval letter that
concurs or rejects the Contractor’s proposed JMF. The Contractor will be required to perform the
sampling and laboratory testing and develop a complete mix design, according to the following
guidelines: [Note: A testing summary chart can be found in Appendix B.]

A. Material sources meeting the requirements of the contract shall be submitted in writing at or
before the preconstruction conference (see BITUMINOUS WORKSHEET in Appendix A) in the
following format:

1. To: Steven J. Long, P.E., Acting Chief Engineer
Attn:  Michael F. Wilhelm, P.E., Engineer of Construction & Materials
Division of Aeronautics
One Langhorne Bond Drive
Springfield, lllinois 62707

2. Producer name and location of each aggregate

3. Producer # for each aggregate (producers are assigned this number by IDOT Central
Bureau of Materials)

4. Material code for each aggregate
5. Gradation and Quality designation for each aggregate (i.e.
CA-11, etc.)

6. Producer, producer #, and specific gravities of asphalt cement



7. Performance Graded Binder 64-22 shall be used unless otherwise approved by the IDA
Engineer of Construction & Materials.

The Contractor shall obtain representative samples of each aggregate. The individual obtaining
samples shall have successfully completed the IDOT Aggregate Technician Course under the
IDOT Division of Highways, QC/QA program. The sample size shall be approximately 280 Ib.
for each coarse aggregate, 150 Ib. for each fine aggregate, 15 Ib. for the mineral filler or
collected dust, and 1 gallon of asphalt cement.

The Contractor shall split the aggregate samples down and run gradation tests according to the
testing methods referenced in Appendix B of this memorandum. The remaining aggregates
shall be set aside for further Mix Design testing. The results of the gradation tests, along with
the most recent stockpile gradations, shall be reported by fax to the IDA Engineer of
Construction & Materials for engineering evaluation. If the gradation results are deemed non-
representative or in any way unacceptable, new representative samples may be required at the
direction of the IDA Engineer of Construction & Materials. Only composite gradations are
required under this procedure.

Based on the accepted gradation results, the Contractor will determine blend percentages in
accordance with the contract specifications (see Section 401/403 — 3.2 JOB MIX FORMULA
under Table 4) for each aggregate to be used in determining the Job Mix Formula, as well as
mix temperature and asphalt content(s), and number of Marshall Blows for preparation of the
Marshall Mix Design or number of gyrations for Superpave Mix Design, depending on which
design in specified in the contract. The Contractor will verify the aggregate percentages, mix
temperatures, asphalt content(s), and number of Marshall blows (or gyrations) with the IDA
Engineer of Construction & Materials before beginning any testing.

After verification of the information from step D., the Contractor shall make specimens and
perform the following tests at various asphalt contents in order to obtain the optimum mix
design. [Note: Actual test designation is referenced in Appendix B of this memorandum.]

Marshall Tests

Maximum Specific Gravity -- “Gmn
Bulk Specific Gravity - “Gg”
Marshall Stability

Marshall Flow

% air voids

”

The JMF will be designed in accordance with Table 2 as modified in Section 401 — 3.2 or 403 —
3.2, depending on the type of mix being produced. Appendix C contains a copy of the Table 2
targets and ranges for the JMF.

All technicians who will be performing mix design testing and plant sampling/testing shall have
successfully completed the IDOT Division of Highways HMA Concrete Level 1 Technician
Course “HMA Concrete Testing”. The Contractor may also provide a Gradation Technician who
has successfully completed the Department’s “Gradation Technician Course” to run gradation
tests only under the supervision of a HMA Concrete Level 2 Technician.

The mix design testing results and resulting optimal JMF shall be reported to the IDA Engineer
of Construction & Materials with the following data included:

a) Aggregate & liquid asphalt material codes

b) Aggregate & liquid asphalt producer numbers, names, and locations

c) Aggregate Blend of each aggregate

d) Optimum Blend % for each sieve

e) AC Specific Gravity

f) Bulk Specific Gravity and Absorption for each aggregate



g) Summary of Marshall Design Data: AC % Mix, Stability, Flow, G, Gmm, VMA, Voids
(Total Mix), Voids Filled

h) Optimum design data listing AC % Mix, Stability, Flow, G, Gnm, VMA, Voids (Total
Mix), Voids Filled

i) Percent of asphalt that any RAP will add to the mix

j) Graphs for the following: gradation on 0.45 Power Curve, AC vs. Voids (Total Mix), AC
vs. Specific Gravities, AC vs. Voids Filled, AC vs. Stability, AC vs. Flow and VMA

H. The IDA Engineer of Construction & Materials shall generate and issue a concurrence or
rejection of the Contractor’s proposed Mix Design with the JMF for the manufacture of HMA
mixtures based upon the Contractor’s submitted testing and complete mix design results. The
Contractor shall not be permitted to use the proposed HMA mix in production for the project
until this concurrence letter is issued to the Contractor by the IDA Engineer of Construction &
Materials, and the mix passes all test section requirements, when a test section is specified.

l. The above procedure, Ill. MIX DESIGN SUBMITTAL shall be repeated for each change in
source or gradation of materials.

MIX PRODUCTION TESTING

The Quality Control of the manufacture and placement of HMA mixtures is the responsibility of the
Contractor. The Contractor shall perform or have performed the inspection and tests required to
assure conformance to contract requirements. Quality Control includes the recognition of defects and
their immediate correction. This may require increased testing, communication of test results to the
plant or the job site, modification of operations, suspension of HMA mix production, rejection of
material, or other actions as appropriate. The Resident Engineer shall be immediately notified of any
failing tests and subsequent remedial action. Form AER M-14 shall be reported to the Engineer and
Resident Engineer no later than the start of the next work day. In addition, AER M-9 and M-11 shall be
given to the Resident Engineer daily. The Contractor shall provide a Quality Control (QC) Manager who
will have overall responsibility and authority for Quality Control. This individual shall have successfully
completed the IDOT Division of Highways HMA Concrete Level || Technician Course “HMA Concrete
Proportioning and Mixture Evaluation.” In addition to the QC Manager, the Contractor shall provide
sufficient and qualified personnel to perform the required visual inspections, sampling, testing, and
documentation in a timely manner. The following plant tests and documentation shall be required:
[Note: A summary chart of testing can be found in Appendix B.]

A. Minimum of one (1) complete hot bin or combined belt analysis per day of production or every
1,000 tons, whichever is more frequent.

B. Minimum one (1) stockpile gradation for each aggregate and/or mineral filler per week when a
batch plant is utilized. Minimum of one (1) gradation for each aggregate per day of production
or every 1,000 tons when a drum plant is used, and one (1) gradation per week for mineral filler
when a drum plant is used.

C. A certification from the quarry for the total quantity of aggregate listing the source, gradation
type, and quality designation of aggregate shipped.

D. Original asphalt shipping tickets listing the source and type of asphalt shipped.

E. One mix sample per 1,000 tons of mix. The sample shall be split in half. One half shall be
reserved for testing by the Engineer. The other half shall be split and tested by the Contractor
for Marshall, Extraction, Gradation, Maximum Specific Gravity, and Air Void tests in accordance
with the appropriate ASTM standard referenced herein.  [See Appendix B.]

1. In place of the extraction test, the Contractor may provide the asphalt content by a
calibrated ignition oven test using the IDOT Division of Highways’ latest procedure. The



correction (calibration) factor for aggregate type shall be clearly indicated in the reported
test results.

From these tests, the Contractor shall interpret the test data and make necessary adjustments to the
production process in order to comply with the approved JMF.

QUALITY CONTROL

A.

Control Limits

Target values shall be determined from the approved JMF. The target values shall be plotted
on the control charts within the following control limits:

Control Limits

Parameter Individual Test Moving Avg. of 4
% Passing

1/2 in. 7% +4 %
No. 4 7% +4 %
No. 8 +5% +3%
No. 30 +4 % +25%
No.200 * +20% * +10% *
Asphalt Content +0.45% +0.2%

* No. 200 material percents shall be based on washed samples. Dry sieve gradations (-200)
shall be adjusted based on anticipated degradation in the mixing process.

Control Charts

Standardized control charts shall be maintained by the Contractor at the field laboratory. The
control charts shall be displayed and be accessible at the field laboratory at all times for review
by the Engineer. The individual required test results obtained by the Contractor shall be
recorded on the control chart immediately upon completion of a test, but no later than 24 hours
after sampling. Only the required plant tests and resamples shall be recorded on the control
chart. Any additional testing of check samples may be used for controlling the Contractor’s
processes, but shall be documented in the plant diary.

The results of assurance tests performed by the Resident Engineer will be posted as soon as
available.

The following parameters shall be recorded on control charts:

1. Combined Gradation of Hot-Bin or Combined Belt Aggregate Samples
(Drier Drum). (% Passing 1/2 in., No. 4., No. 8, No. 30, and
No. 200 Sieves)

2. Asphalt Content

3. Bulk Specific Gravity of Marshall Sample

4, Maximum Specific Gravity of Mixture

Corrective Action for Required Plant Tests

Control Limits for each required parameter, both individual tests and the average of four tests,
shall be exhibited on control charts. Test results shall be posted within the time limits previously
outlined.



1. Individual Test Result. When an individual test result exceeds its control limit, the
Contractor shall immediately resample and retest. If at the end of the day no material
remains from which to resample, the first sample taken the following day shall serve as
the resample as well as the first sample of the day. This result shall be recorded as a
retest. If the retest passes, the Contractor may continue the required plant test
frequency. Additional check samples should be taken to verify mix compliance.

2. Asphalt Content. If the retest for asphalt content exceeds control limits, mix production
shall cease and immediate corrective action shall be instituted by the Contractor. After
corrective action, mix production shall be restarted, the mix production shall be
stabilized, and the Contractor shall immediately resample and retest. Mix production
may continue when approved by the Engineer. The corrective action shall be
documented.

Inability to control mix production is cause for the Engineer to stop the operation until the
Contractor completes the investigation identifying the problems causing failing test
results.

3. Combined Aggregate/Hot-Bin. For combined aggregate/hot-bin retest failures,
immediate corrective action shall be instituted by the Contractor. After corrective action,
the Contractor shall immediately resample and retest. The corrective action shall be
documented.

a. Moving Average. When the moving average values trend toward the moving
average control limits, the Contractor shall take corrective action and increase
the sampling and testing frequency. The corrective action shall be documented.

The Contractor shall notify the Engineer whenever the moving average values
exceed the moving average control limits. If two consecutive moving average
values fall outside the moving average control limits, the Contractor shall cease
operations. Corrective action shall be immediately instituted by the Contractor.
Operations shall not be reinstated without the approval of the Engineer. Failure
to cease operations shall subject all subsequently produced material to be
considered unacceptable.

b. Mix Production Control. If the Contractor is not controlling the production
process and is making no effort to take corrective action, the operation shall
stop.

VI. TEST SECTION AND DENSITY ACCEPTANCE (Note: Applies only when specified.)

A.

The purpose of the test section is to determine if the mix is acceptable and can be compacted
to a consistent passing density.

A quick way to determine the compactibility of the mix is by the use of a nuclear density gauge
in the construction of a growth curve. An easy way to construct a growth curve is to use a good
vibratory roller. To construct the curve, an area the width of the roller in the middle of the mat is
chosen and the roller is allowed to make one compactive pass. With the roller stopped some
30 feet away, a nuclear reading is taken and the outline of the gauge is marked on the
pavement. The roller then makes a compactive pass in the opposite direction and another
reading is taken. This scenario is continued until at least two (2) passes are made past the
maximum peak density obtained.



The maximum laboratory density potential of a given mix is a direct function of the mix design
air voids. Whereas, the actual maximum field density is a function of the type of coarse
aggregates, natural or manufactured sands, lift thickness, roller type (static or vibratory), roller
and paver speed, base condition, mix variation, etc. All of these items are taken into
consideration with the growth curve.

1.

High Density in the Growth Curve. If the growth curve indicates a maximum achievable
field density of between 95 to 98 percent of the Theoretical Maximum Density (D), you
can proceed with the Rolling Pattern. On the other hand, if the maximum achievable
density is greater than 98 percent, a quick evaluation (by use of an extractor, hot bin
gradations, nuclear asphalt determinator, etc.) must be made of the mix. When
adjustments are made in the mix, a new growth curve shall be constructed.

Low Density in the Growth Curve. If the growth curve indicates the maximum
achievable density is below 94 percent, a thorough evaluation of the mix, rollers, and
laydown operations should be made. After a thorough evaluation of all factors (mix,
rollers, etc.), asphalt or gradation changes may be in order as directed by the Engineer.
Again, any changes in the mix will require a new growth curve. Note that the nuclear
density test is a quality control tool and not an acceptance test. All acceptance testing is
to be conducted by the use of cores, unless otherwise specified.

Acceptance of Test Section. The Contractor may proceed with paving the day after the
test section provided the following criteria have been met:

a. Four random locations (2 cores per location cut longitudinally and cored by the
Contractor) will be selected by the Engineer within the test strip. No individual
core can be below a minimum of 94% density.

b. All Marshall and extraction test results from mix produced for the test section
must be within the tolerances required by specification.

C. The Contractor shall correlate his nuclear gauge to the cores taken in the test
section. Additional cores may be taken at the Contractor’s expense for this
purpose within the test section area, when approved by the Engineer.

Density Acceptance under Production Paving. The responsibility for obtaining the
specified density lies with the Contractor. Therefore, it is important that the nuclear
density gauge operator communicate with the roller operators to maintain the specified
density requirements. The Contractor shall provide a qualified HMA Density Tester who
has successfully completed the Department’s “HMA Concrete Nuclear Density Testing
Course” to run all required density tests on the job site. Density acceptance testing,
unless otherwise specified, is described as follows:

a. The Contractor shall cut cores at random locations within 500 ton sublots as
directed by the Resident Engineer.

b. The cores should be extracted so as not to damage them, since they are used to
calculate the Contractor’s pay.

C. The Resident Engineer will run preliminary G, tests on the cores to give the
Contractor an indication of how compaction is running for the next day’s paving.



d. A running average of four (4) Maximum Theoretical Gravities (Gnm) will be used
for calculating percent compaction.

e. Final core density tests and pay calculations will be performed by the Resident
Engineer and delivered to the Contractor.

Steven J. Long, P.E.
Acting Chief Engineer

Supersedes Policy Memorandum 96-2 dated January 16, 2007.
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BITUMINOUS WORKSHEET

Airport: Project No.:

Mix Design # : Material Code:

Mat’l. Code:

AIP No.:

Producer:

Prod. #:

AGGREGATE

Producer #:

Prod. Name

Location:

Sieve Size
1 inch

Percent Passing

3/4 inch

% inch

3/8 inch

No. 4

No. 8

No. 16

No. 30

No. 50

No. 100

No. 200

Washed (y/n)

O.D. Gravity

App. Gravity

Absorption

Asphalt Gravity Asphalt Source

Asphalt Producer No.

% Asphalt

MARSHALL DATA

M. Stability

Flow

D

d

% Air Voids

Q.C. Manager Name:

Laboratory Location:

Remarks:

Phone number:

Fax Number:
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QUALITY CONTROL TESTING (PLANT)

PARAMETER | FREQUENCY SAMPLE SIZE TEST REPORT
METHOD FORM
Aggregate Minimum 1 per day| CAQ07/11: 5000 gm ASTM C 136 AER M-9
Gradations: Hot [of production and atf CA13: 2000 gm
bins for batch least 1 per 1000 CA16: 1500 gm
and continuous tons. Fine agg: 500 gm
plants--- 1 gallon asphalt
Individual cold- cement
feeds or
combined belt-
feeds for drier
drum plants.
Aggregate Minimum 1 per [ CAQ07/11: 5000 gm ASTM C 136 AER M-9
gradations: aggregate per week [ CA13: 2000 gm
Stockpiles per stockpile. CA16: 1500 gm
Fine agg: 500 gm
*Note: The above
test sample sizes are
to be obtained from
splitting down a
larger sample from
the stockpiles.
Maximum Minimum 1 per 1200 gm per test ASTM D 2041 AER M-11 and
Specific Gravity 1000 tons AERM-14
Bulk Specific Minimum 1 per 1250 gm per ASTM D 2726 AER M-11 and
Gravity 1000 tons briquette AERM-14
Marshall Minimum 1 per 1250 gm per ASTM D 1559 AER M-11 and
Stability and 1000 tons briquette AERM-14
Flow
% Air Voids Minimum 1 per ASTM D 3203 AER M-11 and
1000 tons AERM-14
Extraction Minimum 1 per | 1000 gm (surface) | ASTM D 2172 AER M-11 and
1000 tons 1500 gm (base) AERM-14
Ignition Oven Minimum 1 per 1500 gm AER M-14
Test 1000 tons
Nuclear Asphalt | Minimum 1 per 1000-1100 gm ASTM D 2145 AER M-14
Gauge 1000 tons




MIX DESIGN TESTING

PARAMETER | FREQUENCY SAMPLE SIZE TEST REPORT
METHOD FORM
Representative |1 per aggregate and| 280 Ib. (coarse) ASTM D 75 N/A
samples of each | 1 asphalt cement. 150 Ib. (fine)
aggregate and 15 Ib. (min. filler)
asphalt cement. 1 gallon asphalt
cement
Aggregate 1 per aggregate [ CA07/11: 5000 gm ASTM C 136 Bituminous
Gradation CA13: 2000 gm Worksheet
CA16: 1500 gm (Appendix A)
Fine agg: 500 gm
Maximum 2 per specified 1200 gm per test ASTM D 2041 Bituminous
Specific Gravity asphalt content Worksheet
(Appendix A)
Bulk Specific 3 briquettes per 1250 gm per ASTM D 2726 Bituminous
Gravity specified asphalt briquette Worksheet
content (Appendix A)
Marshall Stability 3 briquettes 1250 gm per ASTM D 1559 Bituminous
and Flow briquette Worksheet
(Appendix A)
% Air Voids 1 per specified ASTM D 3203 Bituminous
asphalt content Worksheet

(Avg. of Gg/Grm)

(Appendix A)




QUALITY CONTROL TESTING (PAVER)

PARAMETER | FREQUENCY SAMPLE SIZE TEST REPORT
METHOD FORM
Nuclear Density | As required by the | Various locations ASTM D 2950

Test

Contractor to
amintain consistent
passing density
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AGGREGATE HMA BASE COURSE

Percentage by Weight Passing Sieves

Job Mix Formula (JMF)

Sieve Gradation B Range Ideal
Size 1” Maximum Target
1-1/4 in.
1in. 100 100
3/4in. 93 -97 95
1/2in. 75-79 77
3/8in. 64 — 68 66
No. 4 45 - 51 48
No. 8 34 - 40 37
No. 16 27 -33 30
No. 30 19-23 21
No. 100 6-10 8
No. 200 4-6 5
Bitumen %:

Stone 45-7.0 5.5




AGGREGATE HMA SURFACE COURSE

Percentage by Weight Passing Sieves

Job Mix Formula (JMF)

Sieve Gradation B Range Ideal
Size %” Maximum Target
1in. 100
3/4in. 100 100
1/2in. 99 - 100 100
3/8 in. 91 - 97 94
No. 4 56 — 62 59
No. 8 36 -42 39
No. 16 27 - 32 30
No. 30 19-25 22
No. 100 7-9 8
No. 200 5-7 6
Bitumen %:

Stone 50-7.0 6.0




State of lllinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

February 20, 2014 Springfield, Illinois Number 96-3

TO:

CONSULTING ENGINEERS

SUBJECT: REQUIREMENTS FOR QUALITY ASSURANCE ON PROJECTS WITH

BITUMINOUS CONCRETE PAVING
SCOPE

The purpose of this policy memorandum is to define to the Consulting Engineer the
requirements concerning Quality Assurance on bituminous concrete paving projects.
Specifically, this memo applies whenever the Contractor is required to comply with the
requirements set forth in Policy Memorandum 2003-1, “Requirements for Laboratory,
Testing, Quality Control, and Paving of Bituminous Concrete Mixtures”.

LABORATORY APPROVAL

The Resident Engineer shall review and approve the Contractor’s plant laboratory to
assure that it meets the requirements set forth in the contract specifications and Policy
Memorandum 2003-1. This review and approval shall be completed prior to utilization of
the plant for the production of any mix.

QUALITY ASSURANCE DURING PRODUCTION PAVING

A. At the option of the Engineer, independent assurance tests may be performed
on split samples taken by the Contractor for Quality Control testing. In addition,
the Resident Engineer shall witness the sampling and splitting of these samples
at the start of production and as needed throughout mix production. The
Engineer may select any or all split samples for assurance testing. These tests
may be performed at any time after sampling. The test results will be made
available to the Contractor as soon as they become available.

B. The Resident Engineer may witness the sampling and testing being performed
by the Contractor. If the Resident Engineer determines that the sampling and
Quiality Control tests are not being performed according to the applicable test
procedures, the Engineer may stop production until corrective action is taken.
The Resident Engineer will promptly notify the Contractor, both verbally and in
writing, of observed deficiencies. The Resident Engineer will document all
witnessed samples and tests. The Resident Engineer may elect to obtain
samples for testing, separate from the Contractor’s Quality Control process, to
verify specification compliance.




1. Differences between the Contractor’s and the Engineer’s split sample test
results will be considered acceptable if within the following limits:

Test Parameter Acceptable Limits of Precision
% Passing

1/2 in. 5.0%

No. 4 5.0%

No. 8 3.0%

No. 30 2.0%

No. 200 2.2%
Asphalt Content 0.3%

Maximum Specific Gravity (Gnm) of Mixture 0.026
Bulk Specific Gravity (Gnmp) of Gyratory Brix  0.045

2. In the event a comparison of the required plant test results is outside the
above acceptable limits of precision, split or independent samples fail the
control limits, an extraction indicates non-specification mix, or a continual
trend of difference between Contractor and Engineer test results is
identified, the Engineer will immediately investigate. The Engineer may
suspend production while the investigation is in progress. The
investigation may include testing by the Engineer of any remaining split
samples or a comparison of split sample test results on the mix currently
being produced. The investigation may also include review and
observation of the Contractor’s technician performance, testing procedure,
and equipment. If a problem is identified with the mix, the Contractor shall
take immediate corrective action. After corrective action, both the
Contractor and the Engineer shall immediately resample and retest.

C. The Contractor shall be responsible for documenting all observations, records of
inspection, adjustments to the mixture, test results, retest results, and corrective
actions in a bound hardback field book or bound diary which will become the
property of IDA upon completion and acceptance of the project. The Contractor
shall be responsible for the maintenance of all permanent records whether
obtained by the Contractor, the Contractor's Consultants, or the producer of
bituminous mix material. The Contractor shall provide the Engineer full access
to all documentation throughout the progress of the work.

Results of adjustments to mixture production and tests shall be recorded in
duplicate and sent to the Engineer.

V. ACCEPTANCE BY ENGINEER

Density acceptance shall be performed according to Policy Memorandum 87-2, or
according to the acceptance procedure outlined in the Special Provisions.

Steven J. Long, P.E. Acting Chief Engineer

Supersedes Policy Memorandum 96-3, dated January 1, 2004



State of lllinois Department of
Transportation Division of
Aeronautics

POLICY MEMORANDUM

June 22, 2018 Springfield, lllinois Number 97-2

TO: CONSULTING ENGINEERS
SUBJECT: PAVEMENT MARKING PAINT ACCEPTANCE
I SCOPE

The purpose of this policy memorandum is to define the procedure for acceptance of
pavement marking paint.

Il RESIDENT ENGINEER’'S DUTIES
The Resident Engineer shall follow the acceptance procedure outlined as follows:

A. Require the contractor to furnish the name of the paint manufacturer, IDOT
Test |.D. number and the Batch/Lot number proposed for use prior to
beginning work. Notify the I.D.A. Materials Certification Engineer when this
information is available.

B. Require the manufacturer’s certification before painting begins. Check the
certification for compliance to the contract specifications.

1. The certification shall be issued from the manufacturer and shall
include the specification and the batch number.

2. The paint containers shall have the manufacturer's name, the
specification and the batch number matching the certification.

C. If no batch number is indicated on the certification or containers, sample the
paint according to the procedure for the corresponding paint type.

D. If the |.D.A. Engineer of Materials indicates that batch number has not been
previously sampled and tested, sample the paint according to the procedure for
the corresponding paint type. The Division of Aeronautics will provide paint
cans upon request by the Resident Engineer. Samples will only be taken in
new epoxy lined cans and lids so that the paint will not be contaminated. It is
important to seal the sample container immediately with the paint can lid to
prevent the loss of volatile solvents.




Mark the sample cans with the paint color, manufacturer's name, and batch
number. The paint samples and manufacturer’s certification shall be placed in
the mail or delivered within 24 hours after sampling. Address or deliver the
samples to the Material's Certification Engineer at:

Hlinois Department of Transportation
Division of Aeronautics

One Langhorne Bond Drive
Springfield, lllinois 62707

Sampling Procedures for Each Paint Type:

1.  Waterborne or Solvent Base Paints
a. A sample consists of one one-pint cans taken per batch number.
Before drawing samples, the contents of the component’s
container must be thoroughly mixed to make certain that any
settled portion is fully dispersed.
b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

2. Epoxy Paint

a. Take separate one-pint samples of each paint component prior to
marking. Before drawing samples, the contents of each
component's container must be thoroughly mixed to make certain
that any settled portion is fully dispersed. Do not combine the
two components or sample from the spray nozzle.

b. Be sure to indicate to the contractor that acceptance of material is
based upon a passing test of the paint material.

Ml TESTING

The paint will be tested for acceptance by the IDOT Bureau of Materials and Physical
Research for conformance to the contract specifications.

(i el

Alan D. Miacnik, P.E.
Chief Engineer

Supersedes policy memorandum 97-2 dated January 1, 2004



State of Illinois
Department of Transportation
Division of Aeronautics

POLICY MEMORANDUM

June 12, 2014 Springfield, lllinois Number 2003-1

TO: CONTRACTORS

SUBJECT: REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND
PAVING OF SUPERPAVE HMA CONCRETE MIXTURES FOR AIRPORTS

SCOPE

The purpose of this policy memorandum is to define to the Contractor the requirements
concerning the laboratory, testing, Quality Control, and paving of HMA mixtures utilizing
Superpave technology. References are made to the most recent issue of the Standard
Specifications for Construction of Airports (Standard Specifications) and to American
Society for Testing and Materials (ASTM) testing methods. The Quality Assurance and
acceptance responsibilities of the Resident Engineer are described in Policy
Memorandum 96-3.

I LABORATORY

The Contractor shall provide a laboratory located at the plant and approved by the lllinois
Division of Aeronautics (IDA). The laboratory shall be of sufficient size and be furnished
with the necessary equipment and supplies for adequately and safely performing the
Contractor’s Quality Control testing as well as the Resident Engineer’s acceptance
testing as described in Policy Memorandum 87-2.

The effective working area of the laboratory shall be a minimum of 600 square feet with
a ceiling height of not less than 7.5 feet. Lighting shall be adequate to illuminate all
working areas. It shall be equipped with heating and air conditioning units to maintain a
temperature of 70° F +5°F.

The laboratory shall have equipment that is in good working order and that meets the
requirements set forth in the following ASTM test standards:
ASTMD 70 Test Method for Specific Gravity and Density of Semi-Solid Materials

ASTM C 117 Test Method for Materials Finer than 75 um (No. 200) Sieve in Mineral
Aggregates by Washing

ASTM C 136 Sieve or Screen Analysis of Fine and Coarse Aggregate
ASTM C 566 Total Moisture Content of Aggregate by Drying
ASTMD 75 Sampling Aggregates

ASTM D 2041  Theoretical Maximum Specific Gravity and Density of Bituminous
Paving Mixtures




ASTM D 2172  Quantitative Extraction of Bitumen from Bituminous Paving Mixtures
AASHTO T 308-09 Ignition Method for Determining Asphalt Content (lllinois Modified)

ASTM D 2726  Bulk Specific Gravity of Compacted Bituminous Mixtures using
Saturated Surface Dry Specimens

ASTM D 3203 Percent Air Voids in Compacted Dense and Open Bituminous Paving
Mixtures

ASTM D 2950 Density of Bituminous Concrete in Place by Nuclear Method
ASTM D 4125  Asphalt Content of Bituminous Mixtures by Nuclear Method

ASTM C 127 Standard Test Method for Specific Gravity and Absorption of Coarse
Aggregate

ASTM C 128 Standard Test Method for Specific Gravity and Absorption of Fine
Aggregate

The laboratory and equipment furnished by the Contractor shall be properly calibrated
and maintained. The Contractor shall maintain a record of calibration results at the
laboratory. The Engineer may inspect measuring and testing devices at any time to
confirm both calibration and condition. If the Engineer determines that the equipment is
not within the limits of dimensions or calibration described in the appropriate test
method, he may stop production until corrective action is taken. If laboratory equipment
becomes inoperable or insufficient to keep up with mix production testing, the
Contractor shall cease mix production until adequate and/or sufficient equipment is
provided.

MIX DESIGN SUBMITTAL

Based upon data and test results submitted by the Contractor, the lllinois Division of
Aeronautics Engineer of Construction & Materials shall issue the final Job Mix Formula
(JMF) approval letter that concurs or rejects the Contractor’s proposed JMF. The
Contractor will be required to perform the sampling and laboratory testing and develop
a complete mix design, according to the following guidelines: Mix design submittals
should be sent to IDA, Construction/Material Section, Attn: Certification and Mixtures
Engineer. Note: Quality Control (QC) Managers shall be Level Il QC/QA qualified and
will be responsible for all mix designs. All Technicians obtaining samples and
performing gradations shall have successfully completed the IDOT Mixture Aggregate
Technician Course and Technicians performing mix design testing and plant
sampling/testing shall have successfully completed the IDOT Bituminous Concrete
Level 1 Technician Course under the lllinois Department of Transportation, Bureau of
Materials & Physical Research QC/QA Training Program.

A. Preliminary Mix Design Submittal

Top half of the IDOT Mix Design Software Cover Sheet (QC/QA Package) should
be completed for the aggregate mix design parameters and should include the

following:

1. Producer name, Producer # and Producer location of each aggregate
(Producers are assigned Producer numbers by IDOT Central Bureau of
Materials)

2. Material code for each aggregate



3. Aggregate Gradations per ASTM C-136 (The Contractor shall obtain
representative samples of each aggregate)

4. Material code for each aggregate (i.e. 022CM11, etc.)

5. Proposed Aggregate Blend (% for each aggregate) Note: Based on the
gradation results, the Contractor shall select the blend percentages that
comply with the Standard Specifications, Section 401/403 — 3.2 JOB MIX
FORMULA, Table 2. (Appendix A)

6. Producer name, Producer #, and specific gravity of the proposed
asphalt cement

7. IDOT approved PG Binder 64-22 shall be used unless otherwise
specified by the IDA Engineer of Construction & Materials.

Mixture Design & Testing
Design Parameters

Gyrations (Nges) — per Standard Specifications, Section 401/403 — 3.2 (JMF),
Table 1

Asphalt Content — AC% per Standard Specifications, Section 401/403 — 3.2
(JMF), Table 2

Maximum Specific Gravity — Gym (ASTM D 2041)

Bulk Specific Gravity — Gy, (ASTM D 2726)

% air voids — V, (ASTM D3203) per Standard Specifications, Section 401/403 —

3.2 (JMF), Table 2
VFA % — per Standard Specifications, Section 401/403 — 3.2 (JMF), Table 1

Mixture Tests

After verification and approval by IDA of the proposed design information from
step A., the Contractor shall perform mixture tests on 4 gyratory brix (4 point mix
design) to determine the optimum AC content for the target Air Voids.

Mix Design Submittal

The Preliminary JMF including all test results shall be reported to IDA,
Construction/Material Section, Attn: Certification and Mixtures with the following
data:

a) Aggregate & asphalt cement material codes

b) Aggregate & asphalt cement producer numbers, names, and locations

c) Percentage of each individual aggregate

d) Aggregate blend % for each sieve

e) AC Specific Gravity

f) Bulk Specific Gravity and Absorption for each aggregate

g) Summary of Superpave Design Data: AC % Mix, Gmp, Gmm, VMA, Voids (Total
Mix), Voids Filled, Vpe, Pbe, Pba, Gse

h) Optimum design data listing: AC % Mix, Gmp, Gmm, VMA, Voids (Total Mix),
Voids Filled, Gge, Ggp



i) Percent of asphalt that any RAP will add to the mix
J) Graphs for the following: gradation on 0.45 Power Curve, AC vs. Voids (Total
Mix), AC vs. Specific Gravities, AC vs. Voids Filled, AC vs. VMA

D. Mix Approval

Once the proposed JMF is reviewed and approved by IDA, a JMF approval
letter will be issued to the contractor. Production of HMA is not authorized
until a JMF letter has been issued. When a Test Section is specified as part of
the contract, the proposed JMF shall be considered preliminary until it passes
all Test Section requirements.

E. Change in Material Sources

The above procedure, lll. MIX DESIGN SUBMITTAL shall be repeated for each
change in source or gradation of materials.

MIX PRODUCTION TESTING

The Quality Control of the manufacture and placement of HMA mixtures is the
responsibility of the Contractor. The Contractor shall perform or have performed the
inspection and tests required to assure conformance to contract requirements. Quality
Control includes the recognition of defects and their immediate correction. This may
require increased testing, communication of test results to the plant or the job site,
modification of operations, suspension of HMA production, rejection of material, or
other actions as appropriate. The Resident Engineer shall be immediately notified of
any failing tests and subsequent remedial action. Form AER M-14 shall be reported to
IDA, Construction/Material Section, Attn: Certification and Mixtures Engineer and the
Resident Engineer no later than the start of the next work day. The Contractor shall
provide a Quality Control (QC) Manager who will have overall responsibility and
authority for Quality Control. This individual shall have successfully completed the IDOT
Division of Highways HMA Concrete Level Il Technician Course “HMA Proportioning
and Mixture Evaluation.” In addition to the QC Manager, the Contractor shall provide
sufficient and qualified personnel to perform the required visual inspections, sampling,
testing, and documentation in a timely manner.

A. Gradations for Mixture Proportioning: Aggregate gradations for proportioning
(ASTM C-136) are required at a minimum of one per week when mix is
produced. Aggregate gradations can be either hot bin gradations for batch
plants or stockpile gradations for drier drum plants. Hot bin gradations may be
reported on either form AER 9 or on the Division of Highways QC/QA package
"Grad 1" Tab in the Daily HMA Plant Reporting Module. Stockpile gradations
shall be shown on form MI504QC from the "Print Out" Tab in the Aggregate
Stockpile Module of The Division of Highways QC/QA Package.

B. Production Mixture Testing: 1 per 1000 tons of the following (if total daily
guantity is < /= 200 tons (small quantity) then a mix sample is not required and
this quantity may be added on to next day's total for testing. Two consecutive
days without testing is not allowed.): Reflux extraction (ASTM D2172) or
Ignition oven test showing gradation and AC Content, Maximum Specific Gravity
(ASTM D 2041), Bulk Specific Gravity (ASTM D 2726) and % Air Voids (ASTM
D 3203). Calculations of the results (including weight data) shall be shown on
the "Voids 1" and "IGN & NUC AC 1" tab printouts from the Division of Highways
QC/QA Package Daily HMA Plant Reporting module.



A certification from the quarry for the total quantity of aggregate listing the
source, gradation type, and quality designation of aggregate shipped. The
Aggregate Certification of Compliance (AER18) may be used by the contractor
for this purpose.

Original asphalt shipping tickets listing the source and type of asphalt shipped.

Check sample tests at a rate of 1/5000 tons randomly selected by the R.E. shall
be sent with an identification sheet to an independent laboratory designated by
the Division of Aeronautics. If the project is < 5000 tons, 1 sample selected
randomly shall be sent.

Bituminous Test Summary (AER 14) Note: The R.E. should make certain that
the Contractor fills this form out daily (for mix production days) and distributes it
daily to the Division of Aeronautics and R.E. The Contractor (QC Manager) is
required to note any adjustments to the mix or to the plant (proportioning) in the
“Remarks/Corrective Measures” section of the AER 14.

QUALITY CONTROL

A.

Control Limits (Control Charts used for projects > 4000 tons per bituminous
concrete pay item)

Target values shall be determined from the approved JMF. The target values
shall be plotted on the control charts within the following control limits:

Control Limits

Parameter Individual Test Moving Avg. of 4
% Passing
1/2 in. +7 % +4 %
No. 4 +7 % +4 %
No. 8 +5 % +3 %
No. 30 +4 % +2.5%
No. 200 * +20% * +10% *

Asphalt Content +0.45 % +0.2 %

* No. 200 material percent’s shall be based on washed samples. Dry sieve
gradations (-200) shall be adjusted based on anticipated degradation in the
mixing process.

Control Charts (Control Charts used for projects > 4000 tons per bituminous
concrete pay item)

Standardized control charts shall be maintained by the Contractor at the field
laboratory. The control charts shall be displayed and be accessible at the field
laboratory at all times for review by the Engineer. The individual required test
results obtained by the Contractor shall be recorded on the control chart
immediately upon completion of a test, but no later than 24 hours after
sampling. Only the required plant tests and resamples shall be recorded on the
control chart. Any additional testing of check samples may be used for
controlling the Contractor’s processes, but shall be documented in the plant
diary.



The results of assurance tests performed by the Resident Engineer will be
posted as soon as available.

The following parameters shall be recorded on control charts:

1. Combined Gradation of Hot-Bin (Batch Plant) or Combined Belt
Aggregate Samples (Drier Drum Plant) (% Passing 1/2 in., No. 4., No. 8,
No. 30, and No. 200 Sieves)

2. Asphalt Content

3. Bulk Specific Gravity (Gmp)

4.  Maximum Specific Gravity of Mixture (Gym) C.

Corrective Action for Required Plant Tests

Control Limits for each required parameter, both individual tests and the average of
four tests, shall be exhibited on control charts. Test results shall be posted within the
time limits previously outlined.

1.

Individual Test Result. When an individual test result exceeds its control limit,
the Contractor shall immediately resample and retest. If at the end of the day no
material remains from which to resample, the first sample taken the following
day shall serve as the resample as well as the first sample of the day. This
result shall be recorded as a retest. If the retest passes, the Contractor may
continue the required plant test frequency. Additional check samples should be
taken to verify mix compliance.

Asphalt Content. If the retest for asphalt content exceeds control limits, mix
production shall cease and immediate corrective action shall be instituted by the
Contractor. After corrective action, mix production shall be restarted, the mix
production shall be stabilized, and the Contractor shall immediately resample
and retest. Mix production may continue when approved by the Engineer. The
corrective action shall be documented.

Inability to control mix production is cause for the Engineer to stop the operation
until the Contractor completes the investigation identifying the problems causing
failing test results.

Combined Aggregate/Hot-Bin. For combined aggregate/hot-bin retest failures,
immediate corrective action shall be instituted by the Contractor. After corrective
action, the Contractor shall immediately resample and retest. The corrective
action shall be documented.

a. Moving Average. When the moving average values trend toward the
moving average control limits, the Contractor shall take corrective action
and increase the sampling and testing frequency. The corrective action
shall be documented.

The Contractor shall notify the Engineer whenever the moving average
values exceed the moving average control limits. If two consecutive
moving average values fall outside the moving average control limits, the



Contractor shall cease operations. Corrective action shall be immediately
instituted by the Contractor. Operations shall not be reinstated without
the approval of the Engineer. Failure to cease operations shall subject all
subsequently produced material to be considered unacceptable.

b. Mix Production Control. If the Contractor is not controlling the production
process and is making no effort to take corrective action, the operation
shall stop.

VI. TEST SECTION AND DENSITY ACCEPTANCE (Note: Applies only when
specified.)

A.

The purpose of the test section is to determine if the mix is acceptable and can
be compacted to a consistent passing density.

A quick way to determine the compaction of the mix is by the use of a nuclear
density gauge in the construction of a growth curve. An easy way to construct a
growth curve is to use a good vibratory roller. To construct the curve, an area
the width of the roller in the middle of the mat is chosen and the roller is allowed
to make one compaction pass. With the roller stopped some 30 feet away, a
nuclear reading is taken and the outline of the gauge is marked on the
pavement. The roller then makes a compaction pass in the opposite direction
and another reading is taken. This scenario is continued until at least two (2)
passes are made past the maximum peak density obtained.

The maximum laboratory density potential of a given mix is a direct function of
the mix design air voids. Whereas, the actual maximum field density is a
function of the type of coarse aggregates, natural or manufactured sands, lift
thickness, roller type (static or vibratory), roller and paver speed, base condition,
mix variation, etc. All of these items are taken into consideration with the growth
curve.

1. High Density in the Growth Curve. If the growth curve indicates a
maximum achievable field density of between 95 to 98 percent of the
Theoretical Maximum Density (D), you can proceed with the Rolling
Pattern. On the other hand, if the maximum achievable density is greater
than 98 percent, a quick evaluation (by use of an extractor, hot bin
gradations, nuclear asphalt determination, etc.) must be made of the
mix. When adjustments are made in the mix, a new growth curve shall
be constructed.

2. Low Density in the Growth Curve. If the growth curve indicates the
maximum achievable density is below 94 percent, a thorough evaluation
of the mix, rollers, and laydown operations should be made. After a
thorough evaluation of all factors (mix, rollers, etc.), asphalt or gradation
changes may be in order as directed by the Engineer. Again, any
changes in the mix will require a new growth curve. Note that the nuclear
density test is a quality control tool and not an acceptance test. All
acceptance testing is to be conducted by the use of cores, unless
otherwise specified.




3. Acceptance of Test Section. The Contractor may proceed with paving
the day after the test section provided the following criteria have been

met:

a. Four random locations (2 cores per location cut longitudinally and
cored by the Contractor) will be selected by the Engineer within
the test strip. All the cores must show a minimum of 94% density.

b. All Superpave and extraction test results from mix produced for
the test section must be within the tolerances required by
specification.

C. The Contractor shall correlate his nuclear gauge to the cores
taken in the test section. Additional cores may be taken at the
Contractor’s expense for this purpose within the test section
area, when approved by the Engineer.

4. Density Acceptance under Production Paving. The responsibility for

obtaining the specified density lies with the Contractor. Therefore, it is
important that the nuclear density gauge operator communicate with the
roller operators to maintain the specified density requirements. The
Contractor shall provide a qualified HMA Density Tester who has
successfully completed the Department’'s “HMA Nuclear Density Testing
Course” to run all required density tests on the job site. Density
acceptance testing, unless otherwise specified, is described as follows:

a. The Contractor shall cut cores at random locations within 500 ton
sublots as directed by the Resident Engineer.

b. The cores should be extracted so as not to damage them, since
they are used to calculate the Contractor’s pay.

C. The Engineer will run preliminary Gy, tests on the cores to give
the Contractor an indication of how compaction is running for the
next day’s paving.

d. A running average of four (4) Maximum Theoretical Gravities
(Gmm) Will be used for calculating percent compaction.

e. Final core density tests and pay calculations will be performed by
the Resident Engineer and delivered to the Contractor.

f. Should the contractor wish to resample the pavement as a result
of pay calculations resulting in less than 100% payment the

request must be made within 48 hours of receipt of the original
payment calculation.

Steven J. Long, P.E. Acting Chief Engineer

Supersedes Policy Memorandum 2003-1 dated May 1, 2014



APPENDIX A



AGGREGATE BITUMINOUS BASE COURSE

Percentage by Weight Passing Sieves
Job Mix Formula (JMF)

Sieve Size Gradation B Range Ideal Target
1” Maximum
1-1/4 in.
lin. 100 100
3/4in. 93 -97 95
1/2 in. 75-179 77
3/8in. 64 — 68 66
No. 4 45 -51 48
No. 8 34 -40 37
No. 16 27 -33 30
No. 30 19-23 21
No. 100 6-10
No. 200 4-6 5
Bitumen %:

Stone 45-7.0 55




AGGREGATE BITUMINOUS SURFACE COURSE

Percentage by Weight Passing Sieves
Job Mix Formula (JMF)

Sieve Size Gradation B Range Ideal Target
¥, Maximum
lin. 100
3/4in. 100 100
1/2 in. 99 - 100 100
3/8in. 91-97 94
No. 4 56 — 62 59
No. 8 36 -42 39
No. 16 27 - 32 30
No. 30 19-25 22
No. 100 7-9 8
No. 200 5-7
Bitumen %:
Stone 50-7.0 6.0
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