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llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 12:00 p.m.
July 31, 2026 at which time the bids will be publicly opened from the iCX SecureVault.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 64T48
WHITESIDE County

Section (105BR-1)BRR
Project STP-0YS9(101)

Route FAS 1197

District 2 Construction Funds

Bridge repairs and joint replacement on SN 098-0102, carrying Moline Rd over drainage ditch, 1 mile
northeast of Lyndon.

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gia Biagi,
Secretary
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAS Route 1197 (Moline Road), Project STP-0YS9(101), Section (150BR-
1)BRR, Whiteside County, Contract No. 64T48 and in case of conflict with any part or parts of
said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The project is located on Moline Road over drainage ditch in Lyndon Township.

DESCRIPTION OF PROJECT

The work consists of bridge deck scarification and overlay, bridge deck patching repairs, bridge
substructure repair, bridge joint repair, hot-mix asphalt removal and resurfacing, guardrail
removal and replacement, pavement markings, and all incidental and collateral work necessary
to complete the improvements as shown in the plans and as described herein. The gross and
net length of the project is approximately 0.15 miles.
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TRAFFIC CONTROL PLAN

Effective: January 14, 1999 Revised: January 13, 2017

Standards:

701001 701006 701011 701201

701301 701311 701321 701901
Details:

Work Zone Details (District Standard 34.1)
Reflectors (Special) (District Standard 55.1)

Signs:
“‘BUMP” (W8-1(0)48) signs shall be installed as directed by the Engineer.

When covering existing Department signs, no tape shall be used on the reflective portion of the
sign. Contact the District sign shop for covering techniques.

Any plates or direct applied sheeting used to alter signs shall have the same sheeting as the
base sign.

No more than one kind of alteration shall be used to alter a sign.

Any post stubs without a sign in place and visible shall have a reflector placed on each post.

Flaggers:

Flaggers shall comply with all requirements and signaling methods contained in the
Department’s “Traffic Control Field Manual” current at the time of letting. The flagger equipment
listed for flaggers employed by the lllinois Department of Transportation shall apply to all

flaggers.

Pavement Marking:

Temporary pavement markings shall be

tape. Highway Standards Application:

Traffic Control and Protection Standard 701321: This work shall be done according to Section
701 of the Standard Specifications and the Typical Application of Traffic Control Devices for
Highway Construction, Standard 701321, and as specified herein.

This traffic control standard shall be used for the entire duration of the of the lane closure allowing
the deck and pavement repairs, latex concrete overlay, beam guard repair and replacement,
and curing time for the latex concrete overlay.

The Contractor shall not drive around the outside of the Type Ill barricades, but shall relocate
the barricades temporarily for access. When it is necessary for the barricades to be moved for
access, the Contractor shall move the devices into the left lane and/or left shoulder area behind
barricades that are to remain in place. At no time shall the barricades be turned parallel to traffic
flow for access purposes.
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If a path becomes evident around the outside of the barricades, the Contractor shall be required
to place additional Type lll barricades to prevent driving around the existing barricades.
Additional barricades shall be included in the cost of applicable Traffic Control Standards

All cost involved in conforming with this provision shall be considered a part of TRAFFIC
CONTROL AND PROTECTION STANDARD 701321, except the traffic signals will be paid for
as one Each for TEMPORARY BRIDGE TRAFFIC SIGNALS, which shall include all signals
within the designated work area.

Other Devices:

TEMPORARY SIGNALS: The Contractor will be required to have someone available at all times
to receive phone calls during non-work hours and who is able to reach the job site within one
hour of being called. This person will be able to repair the temporary signals or will be able to
have flaggers on site within another hour to flag traffic until the signals are again in operation.
Failure to have a person on site within an hour after the initial call out will result in the Contractor
being charged a monetary deduction by the Department of One Thousand Dollars ($1,000).
Failure to have traffic restored either with repaired signals or with flaggers within two hours after
the initial call out will result in the Contractor being charged monetary deduction by the
Department of One Thousand Dollars ($1,000) per hour until traffic is restored. The Contractor
may use a traffic control subcontractor for the first call, however this does not relieve the prime
Contractor from having a person on call.

Traffic Control for Narrow Travel Lanes: The Contractor shall provide informational warning
signs regarding narrow travel lanes in construction areas. MAX WIDTH XX'-XX” X MILES
AHEAD (W12-1103-48) signs with a width restriction of 13’-6” shall be installed as noted on the
plans.

The material of these signs shall be 0.125 inch thick aluminum, Type AP White and fluorescent
orange reflective sheeting, and 6 inch D Series font Black vinyl lettering meeting the
requirements of Sections 1090 and 1091 of the Standard Specification.

Maintenance of Traffic:
Bridge work shall be completed using Highway Standard 701321 and as detailed in the
maintenance of traffic typical section and plans.

When the roadway is not closed and/or Standard 701321 are not in effect, the mainline shall
be kept open to one-way traffic at all times during working hours and two-way traffic during non-
working hours.

The Contractor shall notify Whiteside County, the corresponding Township Commissioner, city
municipality, emergency response agencies (i.e.: fire, ambulance, police), school bus
companies and the Department of Transportation (Bureau of Project Implementation) regarding
any changes in traffic control.
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PCC AUTOMATIC BATCHING EQUIPMENT
Effective: January 1, 2015 Revised: January 31, 2023

Portland cement concrete provided shall be produced from batch plants that conform to the

requirements of Article 1103.03 (a) and (b) of the Standard Specifications for Road and Bridge
Construction. Semi-automatic batching will not be allowed.

Plants shall have computerized batching interfaced with a printer. IDOT Producer Number,
IDOT Design Number, Concrete Material Code, batch weights, aggregate mixtures, water
added, amount of each admixture or additive, and percent variance from design shall be printed
for each batch. Tickets shall state the actual water-cement ratio as batched, and the amount of
water that can be added to the batch without exceeding the maximum water-cement ratio. Truck
delivery tickets are still required as per Article 1020.11(a)(7) of the Standard Specifications.

PCC QC/QA ELECTRONIC REPORTS SUBMITTAL
Effective: January 1, 2015 Revised: January 31, 2023

The Contractor’'s QC personnel shall be responsible for electronically submitting the following
reports to the Department: PRO and IND data for BMPR MI654 “Concrete Air, Slump, and
Quantity,”; PRO data for BMPR MI655 “P.C. Concrete Strength,” and PRO data for BMPR
MI504 “Aggregate Gradation” reports to the Department. The format for the electronic
submittals shall be the QMP package reporting program, which will be provided by the
Department. Microsoft Excel 2007 or newer and Microsoft Outlook is required for this program
which shall be provided by the Contractor.

AVAILABILITY OF ELECTRONIC FILES
Effective: 10/16 Revised: 1/29/25

Electronic files of this project will be made available to the Contractor after the contract has
been awarded. This information will be provided upon request in a Bentley CONNECT Platform
software format ONLY. If data is required in other formats, it will be your responsibility to make
these conversions. The Contractor shall coordinate obtaining electronic files through the
Project Engineer. If there is a conflict between the electronic files and the printed contract plans
and documents, the printed contract plans and documents shall take precedence over the
electronicfiles. The Contractor shall accept all risk associated with using the electronic files and
shall hold the Department harmless for any errors or omissions in the electronic files and the
data contained therein. Errors or delays resulting from the use of the electronic files by the
Contractor shall not result in an extension of time for any interim or final completion date or
shall not be considered cause for additional compensation. The Contractor shall not use, share,
or distribute these electronic files except for the purpose of constructing this contract. Any
claims by third parties due to use or errors shall be the sole responsibility of the Contractor.
The Contractor shall include this disclaimer with the transfer of these electronic files to any other
parties and shall include appropriate language binding them to similar responsibilities.



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

APPROACH SLAB REPAIR
Effective: March 13, 1997

Description. This work shall consist of bituminous surface removal, when required, the removal
and disposal of all loose and deteriorated concrete and the replacement with new concrete to
the original top of approach slab. The work shall be done according to the applicable
requirements of Sections 501, 503, and 1020 of the Standard Specifications and this Special
Provision.

Approach slab repairs will be classified as follows:

(a) Partial-Depth. Partial-depth repairs shall consist of removing the loose and
unsound approach slab concrete, disposing of the concrete removed and
replacing with new concrete. The removal may be performed by chipping with
power-driven hand tools or by hydro equipment. The depth shall be measured
from the original concrete surface, at least 20 mm (3/4 inch) but not more than
140 mm (5 72 inches) unless otherwise specified in the plans.

(b) Full-Depth. Full-depth repairs shall consist of removing concrete full-depth of
the slab, disposing of the concrete removed, and replacing with new concrete
to the original approach slab surface. The removal may be performed with
power-driven hand tools or by hydro equipment.

Materials. All materials shall comply with the requirements of Sections 503 and 1020 of the
Standard Specifications.

Concrete for partial and full-depth repairs shall be proportioned and mixed according to the
applicable portions of Section 1020 of the Standard Specifications except as follows:

No calcium chloride will be permitted in the mix.

BAR SPLICERS, HEADED REINFORCEMENT
Effective: September 2, 2022
Revised: October 27, 2023

Add the following to Article 508.08(b):

When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded
ends shall be coated with a two-part epoxy according to ASTM D 3963 (D 3963M). All
threaded ends of Stage Il construction threaded splicer bars shall be coated according to
ASTM D 3963 or dipped in an epoxy-mastic primer prior to joining the Stage Il construction
threaded splicer bar to the threaded coupler.

Add the following Article 508.02 (d)

Bar Terminators
............................................................................................................................... 1006.10(a)(1)
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Add the following paragraph after Article 508.08 (c):

Bar terminators are threaded, headed attachments to reinforcement to form headed
reinforcement. When specified on the plans, a bar terminator shall be attached to the
designated reinforcement for development.

Add the following 4th paragraph to Article 508.11:
Bar Terminators will be paid for at the contract unit price per each for BAR TERMINATORS.
Add the following to Article 1006.10(a)(1)g:

For bar splicers with welded connections between the threaded coupler and threaded rod,
the Stage | construction threaded splicer bar shall be welded to the threaded coupler using
an all- around fillet weld.

Add the following Article 1006.10(a)(1)h:

Bar Terminators. Designated bars shall use a bar terminator to form headed reinforcement.
Headed reinforcement shall conform to ASTM A970 with threaded attachment; Class HA; and
reinforcement bars conforming to ASTM A706, except the connection strength of the bar
terminator to the reinforcement bar shall meet, in tension, at least 125 percent of the specified
yield strength of the reinforcement bar. The bar terminator shall be on the Department’s
qualified product list.

When the reinforcement bar to receive the bar terminator is epoxy coated, the bar terminator
shall also be epoxy coated according to ASTM A 775 (A 775M)

BRIDGE DECK GROOVING (LONGITUDINAL)
Effective: December 29, 2014
Revised: March 29, 2017

Revise Article 503.16(a)(3)b. to read as follows.

b. Saw Cut Grooving. The grooving operation shall not be started until after the expiration of
the required curing or protection period and after correcting excessive variations by grinding or
cutting has been completed.

The grooves shall be cut into the hardened concrete, parallel to the centerline of the roadway,
using a mechanical saw device equipped with diamond blades that will leave grooves 1/8 in.
wide and 3/16 in. £ 1/16 in. deep (3 mm wide and 5 mm £ 1.5 mm deep), with a uniform spacing
of 3/4in. £ 1/16in. (20 mm £ 1.5 mm) centers. The grooving shall typically extend the full width
of the traffic lanes and terminate at the edge of the traffic lane or shoulder. If the bridge has a
variable width traffic lane, the grooving shall remain parallel to the centerline of the main
roadway. Any staggering of the groove terminations to accommodate the variable width shall
be within the shoulders. Grooves shall not be cut closer than 3 inches (75 mm) nor further than
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6 inches (150 mm) from any construction joint running parallel to the grooving. In addition,
grooves shall not be cut within 6 in. £ 1 in. (150 mm £ 25 mm) from deck drains and expansion
joints.

The grooving machine shall contain diamond blades mounted on a multi-blade arbor on a self-
propelled machine built for grooving hardened concrete surfaces. The grooving machine shall
have a depth control device that detects variations in the deck surface and adjusts the cutting
head height to maintain a specified depth of groove. The grooving machine shall have a guide
device to control multi-pass alignment.

The removal of slurry shall be continuous throughout the grooving operations. The grooving
equipment shall be equipped with vacuum slurry pickup equipment which shall continuously
pick up water and sawing dust, and pump the slurry to a collection tank. The slurry shall be
disposed of offsite according to Article 202.03.

Cleanup shall be continuous throughout the grooving operation. All grooved areas of the deck
shall be flushed with water as soon as possible to remove any slurry material not collected by
the vacuum pickup. Flushing shall be continued until all surfaces are clean.

Method of Measurement. This work shall be measured for payment according to Article
503.21(b) except no measurement will be made for any grooving of the shoulders to
accommodate a variable width traffic lane.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for BRIDGE DECK GROOVING (LONGITUDINAL).

CLEANING AND PAINTING BEARINGS

Description. This work shall consist of the satisfactory cleaning and painting of the steel materials
on the existing bridge bearings as indicated on the plans and to the satisfaction of the Engineer.
This work also includes cleaning and painting all appurtenances associated with the bearings
including retainer angles or plates and anchors at the bridge seats, if present.

The work also includes the satisfactory collection and disposal of paint cleaning residues, and
all debris generated by the cleaning process in accordance with the specifications. Containment
of paint cleaning residues per IDOT GBSP 26 or 60 will not be required, but manual tools with
vacuum systems shall be utilized to complete the work.

Materials. Paint materials shall be according to the following special provision:

1. GBSP 25, "Cleaning and Painting Existing Steel Structures"

Construction Requirements.  The existing bridge bearings shall be cleaned and
painted in accordance with the following special provision:

1. GBSP 25, "Cleaning and Painting Existing Steel Structures"

Method of Measurement. This work will be measured for payment per Each completed and
accepted.

7



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

Basis of Payment. This work will be paid for at the contract unit price per each for CLEANING
AND PAINTING BEARINGS, which price shall include all material, equipment, and labor to
satisfactorily complete the work.

FIBER WRAP

Effective: March 14, 2018
Revised: February 19, 2021

Description. This work shall consist of furnishing and installing fiber-reinforced polymer (FRP)
wraps at the locations shown in the plans. The FRP strengthening shall be of the size, type, layer,
materials, tension, and spacing shown in the plans. The Contractor shall submit drawings of
the FRP strengthening system, showing materials, components, and installation procedures to
the Engineer for approval prior to ordering materials and commencing work.

All other concrete repairs and/or modifications shall be completed prior to performing this work.
Concrete placed in areas receiving FRP wraps shall have a maximum moisture content of 4%
using a digital moisture meter before wrapping begins unless bond testing shows no detrimental
effect for installing prior to obtaining the required moisture content. All manufacturer's
recommendations for surface preparation and installation of FRP wraps shall be followed.

Submittals. The following submittals, but not limited to, shall be required of the FRP system
manufacturer, installation contractor and inspection agency. All submittals, except daily
installation data logs, shall be given to the Engineer for review allowing at least 60 days for
approval.

Submittals required of the FRP system manufacturer:

e Product information and data sheets indicating physical, mechanical and
chemical properties and limitations of the FRP system and all its components.

e Tensile properties for the FRP system shall be reported in accordance with ASTM
D7565 in units of kips/inch/ply for strength and modulus (stiffness). FRP systems not
reporting their design properties in accordance with ASTM D7565 are not allowed.

o Durability test data and structural test reports of the FRP system for the
proposed application in the expected environmental conditions.

» Installation and maintenance instructions and general recommendations regarding
each material used in the FRP system. Note that surface preparation requirements
shall be included in the installation procedures.

o Material Safety Data Sheets of each product used and certification that all
materials abide by all local, state, and federal environmental and worker's
safety laws and regulations.

e Quality control procedures for tracking FRP materials and material certifications.

o List of projects where similar FRP system has been implemented.

Submittals required of the FRP system installation Contractor:
o Documentation from the FRP system manufacturer stating the Contractor has
been trained to install the FRP system show on the design plans.
o List of completed projects by the Contractor where similar FRP system has been
implemented. Include location, owner, engineer and contact numbers associated
with each project.
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e Quality control procedures, daily installation data logs, and any other inspection
forms used by the Contractor.

If an independent inspection agency is used, the following submittals are required of the FRP
system inspection agency:

e Qualifications and a list of each inspector used on the project.
e Sample inspection forms to be used during inspection.
o List of prior inspections performed by each inspector used on the project.

Material Requirements

The Contractor shall inspect and ensure all materials meet specifications, conform to design
plans and are undamaged upon job-site arrival. All products shall be delivered to the job-site in
their original, un-opened containers with the Manufacturer's name, labels, product identification,
and batch numbers. Ensure FRP system materials are protected from chemicals, dirt, extreme,
temperatures, moisture, and physical damage, by storing, handling, and applying materials
according to manufacturer and OSHA recommendations.

FRP shall be high modulus, high strength fiber fabric of the type, size, layer, materials, tension,
spacing and location as specified on the design plans. FRP Reinforcement shall meet the
requirements as listed below.

Minimum FRP Cured Composite Property Requirements

Property Carbon Fiber ASTM Test
Method

Prior to testing, laminate samples shall be cured at least 7
days at 70°F then post-cured at 140°F for 48 hours

Tensile Strength 140 ksi D3039
Tensile Modulus 11000 ksi D3039
Elongation at break 1.0% D3039
Thickness per Layer 0.035 in.

Unit Tensile Strength 5.6 k/in/layer D7565
Unit Tensile Modulus 440 k/in/layer D7565

* Individual layer thickness may not exceed 0.05 in.

Fabric saturant (saturating resin) and concrete primer shall be two-component, 100% solids,
tolerant to moisture, high strength and high modulus epoxy. Manufacturer's recommendations
for mixing shall be followed. Components of saturating resin may be proportioned; however,
provision shall be made for checking the accuracy of proportions and mixing. Dilution of
components will not be permitted. Mixtures shall be used within its pot life.

A vapor permeable, UV resistant polymer or acrylic based protective coating shall be used. The
protective coating shall be applied according to the manufacturer's recommendations.

Construction Requirements

A technical representative from the manufacturer shall be on site at the start of the installation
and for as long as needed to insure the contractor is installing the material in accordance with
the Installation manual. All costs associated with providing a technical representative shall be
the responsibility of the Contractor.
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The Contractor shall maintain a Daily Installation Log. The log shall be available for review by
the Engineer, and a copy shall be furnished to the Engineer at completion of installation and
construction for each day's production. The Log shall provide material traceability and process
records for each wrap and shall include all the following information:

(a) Date, time and specific location of installation.

(b) Construction and installation requirements, including plans and drawings
and references thereto.

(c) Surface preparation methods.

(d) Widths and lengths of cracks not injected with epoxy.

(e) Material information including product description, data of manufacturer,
product and fiber batch numbers, mixture ratios, mixing times, appearance
description of mixed resins (i.e. primers, putties, saturants, adhesives, and
protective coatings used for the day)

() Ambient temperatures, humidity, and general weather observations at the
beginning, middle and end of each wrap installation shift.

(9) Concrete surface temperature, concrete moisture content and surface

cleanliness.
(h) Heat sources used for increase surface temperature or curing.
(i) Number of FRP layers used, composite thickness measurements, curing

progress of resins including full documentation of curing temperature ramping
and final curing temperature and thickness measurements of protecting
coating used.

(), Location and size of FRP debonding or air voids.
(k) Documentation stating installation procedures were followed.
(1 Pull off test results including bond strength, failure mode, and location.

(m) Other general work progress.
Surface Preparation:

FRP wraps shall be placed on sound concrete having a maximum moisture content of 4% using
a digital moisture meter unless bond testing shows no detrimental effect for installing prior to
obtaining the required moisture content. All bond inhibiting and foreign materials, including but
not limited to dust, laitance, paint, grease, curing compounds, impregnations and waxes, shall
be removed from the concrete surface by blast cleaning or equivalent mechanical means. All
concrete surfaces shall be air blasted and vacuumed clean to a dust-free condition.

All concrete surface irregularities shall be ground smooth and/or filled with an approved repair
technique. See special provision for Precast Prestressed Concrete I-Beam Repair for concrete
repair at bottom flanges of beams and for the concrete repair of exposed vertical reinforcement
at side faces of beam. All sharp edges shall be ground smooth and flush. All repairs shall be
completed in such a manner as to not damage the existing structure.

When wrapping FRP around exterior corners of rectangular cross sections, the corners should
be rounded to a minimum of 72" radius. Interior corners shall be smoothed by troweling epoxy
mortar into the corners. After concrete surface preparation has been completed, adhesive
strength of the concrete shall be verified by random pull-off testing according to ACI 503R as per
the direction of the Engineer.
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All cracks greater than 0.007 in. shall be injected with epoxy according to Section 590 of the
Standard Specifications for Road and Bridge Construction and paid for as Epoxy Crack Injection.

Constituent Material Application:

All materials shall be applied according to conditions (i.e. surface temperature of the concrete,
air temperature, relative humidity, and corresponding dew point) recommended by the FRP
manufacturer.

Components of saturating resin may be proportioned and mixed by hand or by automatic
equipment. Provision shall be made for checking the accuracy of proportions and mixing.
Diluting is not permitted.

The saturating resin shall be applied to a properly prepared substrate as a surface primer. The
primer should be applied uniformly on the prepared surface to all areas of concrete receiving
the FRP wrap according to the manufacturer's specifications. Primed surfaces shall be protected
from all contaminants (e.g. dust, moisture, etc.) prior to the application of the FRP wraps.

The resin-to-fabric ratio shall be verified and documented on the daily installation data log.
Saturating resin shall be applied uniformly to prepared surfaces. FRP-ply orientation shall not
deviate from the orientation shown on the design plans. Fiber wraps shall be handled in a manner
to maintain fiber straightness and prevent fiber damage. Any kinks, folds, or severe waviness
should be reported to the Engineer. If multiple fabric layers are being placed, successive layers
shall be placed before the complete curing of the previous layer to ensure complete bonding
between layers. Entrapped air beneath each layer of fabric shall be rolled out before the
saturating resin sets.

Subject to approval by the Engineer, the Contractor may provide suitable enclosures to permit
application and curing of the fiber wrap during inclement weather. Provisions shall be made to
control atmospheric conditions artificially within the enclosures within the limits specified for
application and curing of the fiber wrap.

The FRP system shall be protected from rain, sand, dust, and other foreign particles during and
after curing as per the Engineer and manufacturer's recommendations.

The Contractor shall inspect the cured FRP system to ensure saturating resin has completely
cured. The Contractor must check for defects such as voids, delaminations, external cracks,
chips, cuts, loose fibers, external abrasions, blemishes, foreign inclusions, depressible raised
areas, or fabric wrinkles. All defects with a dimension greater than 1% inch, or an area greater
than one square inch, or defects with any dimension greater than 1 inch within one foot from
another defect area of similar size, shall be repaired or replaced as determined by the Engineer.
Repairs shall be made according to manufacturer's recommendations and as specified by the
Engineer. For large defected areas, additional layers of FRP maybe required as per the
Engineer.

A vapor permeable, UV resistant polymer or acrylic based protective coating shall be used. The
protective coating shall be compatible with the FRP system and applied according to the
manufacturer's recommendations. Any solvents used to clean the FRP surface prior to the
application of the protective coating shall be approved by the FRP manufacturer since solvents
can have harmful effects on the polymer fabric. Two layers of protective coating shall be applied
to all surfaces of the fiber wrap. The cost of the protective coating shall be paid for as Acrylic
Coating.
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Method of Measurement

FRP wraps will be computed for payment in place in square feet based on the surface area
measurements of the FRP in each orientational direction. The measured quantity will not be
modified for multiple layers of FRP needed as shown in the design plans.

The areas upon which the protective coat is applied will be measured for payment in place and
the area computed in square yards.

Basis of Payment

This work will be paid for at the contract unit price per square foot for FIBER WRAP. Payment
shall constitute full compensation for all materials, labor, tools, equipment, and incidentals
necessary to complete the work.

Full compensation for any additional testing, materials, enclosures, or work required because
of the use of a particular type of fiber wrap, shall be considered as included in the item FIBER
WRAP.

Protective coat will be paid for at the contract unit price per square yard for ACRYLIC COATING.
PRECAST PRESTRESSED CONCRETE I-BEAM REPAIR

Effective: May 14, 2020

Description. This work shall consist of repairing precast prestressed concrete (PPC) I-beams
along with all necessary hardware, labor and equipment in accordance with the Plans and as

directed by the Engineer.

Materials. Materials shall be according to the following:

Item
Article/Sectio
n
(a) Portland Cement Concrete (Note 1)
.................................................................................................................................. 102
0
(b) Non-shrink Grout (Note 2)
............................................................................................................................. 1024.0
2
(c) Shotcrete (High Performance) (Notes 3 and 4)
Note 1. The concrete shall meet all the requirements specified in Section 1020

of the Standard Specifications for Class PS Concrete for precast prestressed concrete
members, except the maximum size of the aggregate shall be V2"

Note 2. The grout shall meet all the requirements specified in Section 1024.02
of the Standard Specifications for Non-Shrink Grout, except coarse aggregate with a maximum
size of %" shall be added with the amount as specified by the manufacturer. The product shall
be selected from the "Approved List of Non-Shrink Grouts” maintained by the Department. The

12



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

repair material chosen shall be appropriate for the thickness of repair to be made.

Note 3. Packaged shotcrete that includes aggregate shall be from the
Department's approved list of Packaged High-Performance Shotcrete, and independent
laboratory test results showing the product meets Department specifications will be required.
The product shall be a packaged, pre- blended, and dry combination of materials, for the wet-
mix shotcrete method according to ASTM C 1480. A nonchloride accelerator may be used
according to the shotcrete manufacturer's recommendations. The shotcrete shall be Type FA
or CA, Grade FR, and Class I. The fibers shall be Type Il synthetic according to ASTM C 1116.

The packaged shotcrete shall have a water-soluble chloride ion content of less than 0.40 Ib/cu
yd (0.24 kag/cu m). The test shall be performed according to ASTM C 1218, and the hardened
shotcrete shall have an age of 28 to 42 days at the time of test. The ASTM C 1218 test
shall be

performed by an independent lab a minimum of once every two years, and the test results shall
be provided to the Department.

Each individual aggregate used in the packaged shotcrete shall have either a maximum ASTM C
1260 expansion of 0.16 percent or a maximum ASTM C 1293 expansion of 0.040 percent.
However, the ASTM C 1260 value may be increased to 0.27 percent for each individual
aggregate if the cement total equivalent alkali content (Na20 + 0.658K20) does not exceed
0.60 percent. As an alternative to these requirements, ASTM C 1567 testing which shows the
packaged shotcrete has a maximum expansion of 0.16 percent may be submitted. The ASTM
C 1260, C 1293, or C 1567 test shall be performed a minimum of once every two years.

The 7 and 28-day compressive strength requirements in ASTM C 1480 shall not apply. Instead
the shotcrete shall obtain a minimum compressive strength of 4000 psi (27,500 kPa) at 14 days.

The packaged shotcrete shall be limited to the following proportions:

The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu m) to 8.50
cwt/cu yd (505 ka/cu m) for Type FA and 6.05 cwt/cu yd (360 ka/cu m) to 7.50 cwt/cu yd (445
kag/cu m) for Type CA. The portland cement shall not be below 4.70 cwt/cu yd (279 kg/cu m) for
Type FA or CA.

The finely divided mineral(s) shall constitute a maximum of 35 percent of the total cement plus
finely divided mineral(s).

Class F fly ash is optional and the maximum shall be 20 percent by weight (mass) of cement.
Class C fly ash is optional and the maximum shall be 25 percent by weight (mass) of cement.

Ground granulated blast-furnace slag is optional and the maximum shall be 30 percent by
weight (mass) of cement.

Microsilica is required and shall be a minimum of 5 percent by weight (mass) of cement, and a

maximum of 10 percent. As an alternative to microsilica, high reactivity metakaolin may be used
at a minimum of 5 percent by weight (mass) of cement, and a maximum of 10 percent.
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Fly ash shall not be used in combination with ground granulated blast- furnace slag. Class F fly
ash shall not be used in combination with Class C fly ash.

Microsilica shall not be used in combination with high-reactivity metakaolin. A finely divided
mineral shall not be used in combination with a blended hydraulic cement, except for microsilica
or high-reactivity metakaolin.

The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42.

The air content as shot shall be 4.0 — 8.0 percent.

Note 4. Packaged shotcrete that does not include pre-blended aggregate shall
be from the Department's approved list of Packaged High-Performance Shotcrete, and
independent laboratory test results showing the product meets Department specifications will
be required. The shotcrete shall be according to Note 3, except the added aggregate shall be
according to Articles 1003.02 and 1004.02 in addition to each individual aggregate meeting the
maximum expansion requirements of Note 3. The aggregate gradation shall be according to
the manufacturer. The shotcrete shall be batched and mixed with added aggregate according
to the manufacturer.

Equipment
Equipment shall be according to Article 503.03 and the following.

Chipping Hammer — The chipping hammer for removing concrete shall be a light-duty
pneumatic or electric tool with a 15 Ib. (7 kg) maximum class or less.

Blast Cleaning Equipment — Blast cleaning equipment for concrete surface preparation shall
be the abrasive type, and the equipment shall have oil traps.

High Performance Shotcrete Equipment — The batching, mixing, pumping, hose, nozzle, and
auxiliary equipment shall be for the wet-mix shotcrete method and shall meet the requirements
of ACI 506R.

Construction Requirements
PPC I-beam repairs shall be done before addition of new concrete, but after removal of any
existing concrete.

Bottom Flange

Repair: The damaged area of the beams shall be
cleaned of all loose and spalled concrete, and sealant. All loose material shall be removed to
sound concrete until coarse aggregate will break under chipping rather than dislodging. Hand
tools shall be used for the removal of concrete adjacent to prestressing strands. While a 15-
pound chipping hammer may be used away from prestressing strands, extreme care shall be
used not to damage the exposed prestressing strands.

Using the same tools, remove the existing concrete to sound concrete along the edges of the
damaged areas to a depth of 1" min. to 12" max. The edges shall be saw cut %" deep or less.
The limits of removal on the beam are shown in the details. The entire area of existing concrete
against which new concrete will be placed and any exposed portions of the prestressing strands
shall be sandblasted. The concrete shall be sandblasted to expose clean, well-bonded
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aggregate.

All surfaces of the existing concrete in the areas to be repaired shall be prepared in accordance
with Art. 503.09 (b) of the Standard Specs. The concrete beam to be repaired must be at a
temperature of at least 50 °F or higher.

Self-drilling anchors or power-driven pins as shown in the Plans shall be placed at 9" alternate
centers horizontally and located vertically 3" and 7" up from the bottom of the beam. Use wire
ties in areas where the strands are exposed as shown in the details. Place 1" x 1" x 18 gage
welded wire fabric in repair areas and attach it to the pins or strands with wire ties. The clearance
between

the finished surface of the new concrete and the welded wire fabric shall be 1" minimum. The
beam involved in this work shall be rebuilt to its original dimensions.

Place the lower form on the bottom of the beam and compact by vibrating (or other approved
methods) the concrete mix into the voids. After accessible voids have been filled and compacted,
the top vertical form shall be raised into position and the remaining voids filled and compacted.
The sloping upper surface shall be finished to the configuration of the existing PPC |-Beam
flange.

Web and Top Flange Repair:

The damaged area of the beams shall be cleaned of all loose and spalled concrete, and
sealant. All loose material shall be removed to sound concrete until coarse aggregate will
break under chipping rather than dislodging.

The edges shall be saw cut 34" deep or less. The limits of removal on the beam are shown in
the details. The entire area of existing concrete against which new concrete will be placed and
any exposed portions of the reinforcement bars shall be sandblasted. The concrete shall be
sandblasted to expose clean, well-bonded aggregate.

All surfaces of the existing concrete in the areas to be repaired shall be prepared in accordance
with Art. 503.09 (b) of the Standard Specs. The concrete beam to be repaired must be at a
temperature of at least 50 °F or higher.

The beam involved in this work shall be finished to the configuration of the existing PPC |-Beam
web.

Construction Repair Methods
All repair areas shall be inspected and approved by the Engineer prior to placement of the
concrete/grout or application of the shotcrete.

(a) Formed Concrete Repair. Falsework shall be according to Article 503.05. Forms shall
be according to Article 503.06. Formwork shall provide a smooth and uniform
concrete finish, and shall approximately match the existing concrete structure.
Formwork shall be mortar tight and closely fitted where they adjoin the existing
concrete surface to prevent leakage. Air vents may be provided to reduce voids and
improve surface appearance. The Contractor may use exterior mechanical vibration,
as approved by the Engineer, to release air pockets that may be entrapped.
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The concrete shall be placed and consolidated according to Article 503.07. The concrete shall
not be placed when frost is present on the surface of the repair area, or the surface temperature
of the repair area is less than 40 °F (4 °C). All repaired members shall be restored as close as
practicable to their original dimensions.

Curing shall be done according to Article 1020.13.

If temperatures below 45°F (7°C) are forecast during the curing period, protection methods shall
be used. Protection Method | according to Article 1020.13(d)(1), or Protection Method I
according to Article 1020.13(d)(2) shall be used during the curing period.

The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Non-Shrink Grout. Mix and place the non-shrink grout according to the manufacturer's
instructions. The grout shall be placed and finished to the contours of the member, as
originally constructed.

The grout shall not be placed when the air temperature is below 45 °F (7 °C) and falling or
below 40 °F (4 °C). Grout shall not be placed when the air temperature is greater than 90 °F
(32 °C). The grout shall have a minimum temperature of 50 °F (10 °C) and a maximum
temperature of 90 °F (32 °C). The grout shall not be applied during periods of rain unless
protective covers or enclosures are installed. The grout shall not be applied when frost is
present on the surface of the repair area, or the surface temperature of the repair area is less
than 40 °F (4 °C).

(c) Shotcrete. Shotcrete shall be tested by the Engineer for air content according to lllinois
Modified AASHTO T 152. The sample shall be obtained from the discharge end of
the nozzle by shooting a pile large enough to scoop a representative amount for filling
the air meter measuring bowl. Shotcrete shall not be shot directly into the measuring
bowl for testing.

For compressive strength of shotcrete, an 18 x 18 x 3.5in. (457 x 457 x 89 mm) test panel shall
be shot by the Contractor for testing by the Engineer. A steel form test panel shall have a
minimum thickness of 3/16 in. (5 mm) for the bottom and sides. A wood form test panel shall
have a minimum % in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm) thickness for the
sides. The test panel shall be cured according to Article 1020.13 (a) (3) or (5) while stored at
the jobsite and during delivery to the laboratory. After delivery to the laboratory for testing, curing
and testing shall be according to ASTM C 1140.

The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes,
and formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is obtained
shall be according to ACI 506R. Ground wires shall be removed after completion of cutting
operations. Guide strips and formwork shall be of dimensions and a configuration that do not
prevent proper application of shotcrete. Metal depth gauges shall be cut 1/4 in. (6 mm) below
the finished surface. All repaired members shall be restored as close as practicable to their
original dimensions.
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For air temperature limits when applying shotcrete in cold weather, the first paragraph of Article
1020.14(b) shall apply. For hot weather, shotcrete shall not be applied when the air temperature
is greater than 90°F (32°C). The applied shotcrete shall have a minimum temperature of 50°F
(10°C) and a maximum temperature of 90°F (32°C). The shotcrete shall not be applied during
periods of rain unless protective covers or enclosures are installed. The shotcrete shall not be
applied when frost is present on the surface of the repair area, or the surface temperature of
the repair area is less than 40°F (4°C). If necessary, lighting shall be provided to provide a clear
view of the shooting area.

The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does
not result in cold joints, laminations, sandy areas, voids, sags, or separations. In addition, the
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied.

The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface,
and shall be oriented at right angles to the receiving surface. Exceptions to this

requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as
approved by the Engineer. For any exception, the nozzle shall never be oriented more than 45
degrees from the surface. Care shall be taken to keep the front face of the reinforcement bar
clean during shooting operations. Shotcrete shall be built up from behind the reinforcement bar.
Accumulations of rebound and overspray shall be continuously removed prior to application of
new shotcrete. Rebound material shall not be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. When two
or more layers are required, the minimum number shall be used and shall be done in a manner
without sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) applied
shotcrete) may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be
prepared according to the surface preparation and reinforcement bar cleaning requirements.
Upon completion of the surface preparation and reinforcement bar treatment, water shall be
applied according to the surface preparation requirements unless the surface is moist. The
second layer of shotcrete shall then be applied within 30 minutes.

Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other
suitable devices. The shotcrete shall be allowed to stiffen sufficiently before cutting. Cutting
shall not cause cracks or delaminations in the shotcrete. For depressions, cut material may be
used for small areas. Rebound material shall not be incorporated in the work. For the final finish,
a wood float shall be used to approximately match the existing concrete texture. A manufacturer
approved finishing aid may be used. Water shall not be used as a finishing aid. All repaired
members shall be restored as close as practicable to their original dimensions.

Contractor operations for curing shall be continuous with shotcrete placement and finishing
operations. Curing shall be accomplished using wetted cotton mats, membrane curing, or a
combination of both. Cotton mats shall be applied according to Article 1020.13(a)(5) except the
exposed layer of shotcrete shall be covered within 10 minutes after finishing, and wet curing
shall begin immediately. Curing compound shall be applied according to Article 1020.13(a)(4),
except the curing compound shall be applied as soon as the shotcrete has hardened sufficiently
to prevent marring the surface, and each of the two separate applications shall be applied in
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opposite directions to ensure coverage. The curing compound shall be according to Article
1022.01. Note 5 of the Index Table in Article 1020.13 shall apply to the membrane curing
method.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, the
repair area shall be protected with intermittent hand fogging, or wet curing with either burlap or
cotton mats shall begin within 10 minutes. Intermittent hand fogging may be used only for the first
hour. Thereafter, wet curing with burlap or cotton mats shall be used until the succeeding
shotcrete layer is applied. Intermittent hand fogging may be extended to the first hour and a half
if the succeeding shotcrete layer is applied by the end of this time.

The curing period shall be for 7 days, except when there is a succeeding layer of shotcrete. In this
instance, the initial shotcrete layer shall be cured until the surface preparation and
reinforcement bar treatment is started.

If temperatures below 45°F (7°C) are forecast during the curing period, protection methods shall
be used. Protection Method | according to Article 1020.13(d)(1), or Protection Method I
according to Article 1020.13(d)(2) shall be used during the curing period.

Method of Measurement
This work will be measured for payment in place and the area computed in square feet.

Basis of Payment

The work will be paid for at the contract unit price per square foot for PRECAST
PRESTRESSED CONCRETE I-BEAM REPAIR which payment shall constitute full
compensation for furnishing all labor, equipment, tools and incidentals necessary to complete
the work as specified.

CLEANING AND PAINTING EXISTING STEEL STRUCTURES
Effective: October 2, 2001
Revised: October 17, 2025

Description. This work shall consist of the preparation of all designated metal surfaces by the
method(s) specified on the plans. This work also includes the painting of those designated
surfaces. This work also includes caulking locations designated on the plans and painting with
the paint system(s) specified on the plans. The Contractor shall furnish all materials, equipment,
labor, and other essentials necessary to accomplish this work and all other work described herein
and as directed by the Engineer.

Materials. All materials to be used on an individual structure shall be produced by the same
manufacturer.

The Bureau of Materials and Physical Research has established a list of all products that have
met preliminary requirements. Each batch of material, except for the penetrating sealer, shall be
tested and assigned a CMMS approval number before use. The specified colors shall be
produced in the coating manufacturer’s facility. Tinting of the coating after it leaves the
manufacturer’s facility is not allowed.
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The paint materials shall meet the following requirements of the Standard Specification and as
noted below:

Item Article
(a) Waterborne Acrylic 1008.04

(b) Aluminum Epoxy Mastic 1008.03

(c) Organic Zinc Rich Primer 1008.05

(d) Epoxy/ Aliphatic Urethane 1008.05

(e) Penetrating Sealer (Note 1)

(f) Moisture Cured Zinc Rich Urethane Primer (Note 2)

(9) Moisture Cured Aromatic/Aliphatic Urethane (Note 2)

(h) Moisture Cured Penetrating Sealer (Note 3)

(i) Caulk (Polyurethane Joint Sealant) 1050.04

Note 1:The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer. The sealer
shall have the following properties:

(a) The volume solids shall be 98 percent (plus or minus 2 percent).
(b) Shall be clear or slightly tinted color.

Note 2: These material requirements shall be according to the Special Provision for the Moisture
Cured Urethane Paint System.

Note 3:The Moisture Cured Penetrating Sealer manufacturer’s certification will be required.

Submittals. The Contractor shall submit for Engineer review and acceptance, the following plans
and information for completing the work. The submittals shall be provided within 30 days of
execution of the contract unless given written permission by the Engineer to submit them at a
later date. Work cannot proceed until the submittals are accepted by the Engineer. Details for
each of the plans are presented within the body of this specification.

a) Contractor/Personnel Qualifications. Evidence of Contractor qualifications and the names
and qualifications/experience/training of the personnel managing and implementing the
Quality Control program and conducting the quality control tests, and certifications for the
CAS (Coating Application Specialists) on SSPC-QP1 and QP2 projects.

b) Quality Control (QC) Program. The QC Program shall identify the following: the
instrumentation that will be used, a schedule of required measurements and observations,
procedures for correcting unacceptable work, and procedures for improving surface
preparation and painting quality as a result of quality control findings. The program shall
incorporate at a minimum, the IDOT Quality Control Daily Report form, or a Contractor
form (paper or electronic) that provides equivalent information.

c) Inspection Access Plan. The inspection access plan for use by Contractor QC personnel
for ongoing inspections and by the Engineer during Quality Assurance (QA) observations.

d) Surface Preparation/Painting Plan. The surface preparation/painting plan shall include
the methods of surface preparation and type of equipment to be utilized for washing,
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive blast
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or water jetting, and remediation of chloride. If detergents, additives, or inhibitors are
incorporated into the water, the Contractor shall include the names of the materials and
Safety Data Sheets (SDS). The Contractor shall identify the solvents proposed for solvent
cleaning together with SDS.

If cleaning and painting over existing galvanized surfaces are specified, the plan shall
address surface preparation, painting, and touch up/repair of the galvanized surfaces.

The plan shall also include the methods of coating application and equipment to be
utilized.

If the Contractor proposes to heat or dehumidify the containment, the methods and
equipment proposed for use shall be included in the Plan for the Engineer’s consideration.

Paint Manufacturer Certifications and Letters. When a sealer is used, the Contractor shall
provide the manufacturer’s certification of compliance with IDOT testing requirements
listed under “Materials” above. A certification regarding the compatibility of the sealer with
the specified paint system shall also be included.

When rust inhibitors are used, the Contractor shall provide a letter from the coating
manufacturer indicating that the inhibitor is compatible with and will not adversely affect
the performance of the coating system.

If the use of a chemical soluble salt remover is proposed by the Contractor, provide a letter
from the coating manufacturer indicating that the material will not adversely affect the
performance of the coating system.

The paint manufacturer's most recent application and thinning instructions, SDS and
product data sheets shall be provided, with specific attention drawn to storage
temperatures, and the temperatures of the material, surface and ambient air at the time of
application.

A letter or written instructions from the coating manufacturer shall be provided indicating
the length of time that each coat must be protected from cold or inclement weather (e.g.,
exposure to rain) during its drying period, the maximum recoat time for each coat, and the
steps necessary to prepare each coat for overcoating if the maximum recoat time is
exceeded.

Abrasives. Abrasives to be used for abrasive blast cleaning, including SDS. For
expendable abrasives, the Contractor shall provide certification from the abrasive supplier
that the abrasive meets the requirements of SSPC-AB1. For steel grit abrasives, the
certification shall indicate that the abrasive meets the requirements of SSPC-AB3.

Protective Coverings. Plan for containing or controlling paint debris (droplets, spills,
overspray, etc.). Any tarpaulins or protective coverings proposed for use shall be fire
retardant. For submittal requirements involving the containment used to remove lead
paint, the Contractor shall refer to Special Provision for Containment and Disposal of Lead
Paint Cleaning Residues.
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h)  Progress Schedule. Progress schedule shall be submitted per Article 108.02 and shall
identify all major work items (e.g., installation of rigging/containment, surface preparation,
and coating application).

When the Engineer accepts the submittals, the Contractor will receive written notification. The
Contractor shall not begin any paint removal work until the Engineer has accepted the submittals.
The Contractor shall not construe Engineer acceptance of the submittals to imply approval of any
particular method or sequence for conducting the work, or for addressing health and safety
concerns. Acceptance of the programs does not relieve the Contractor from the responsibility to
conduct the work according to the requirements of Federal, State, or Local regulations and this
specification, or to adequately protect the health and safety of all workers involved in the project
and any members of the public who may be affected by the project. The Contractor remains
solely responsible for the adequacy and completeness of the programs and work practices, and
adherence to them.

Contractor Qualifications. Unless indicated otherwise on the contract plans, for non lead
abatement projects, the painting Contractor shall possess current SSPC-QP1 certification.
Unless indicated otherwise on the plans, for lead abatement projects the Contractor shall also
possess current SSPC-QP2 certification. The Contractor shall maintain certified status
throughout the duration of the painting work under the contract. The Department reserves the
right to accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting
Contractor Introductory Program, Category 2, in lieu of the QP certifications noted above.

Quality Control (QC) Inspections. The Contractor shall perform first line, in process QC
inspections. The Contractor shall implement the submitted and accepted QC Program to ensure
that the work accomplished complies with these specifications. The designated Quality Control
inspector shall be onsite full time during any operations that affect the quality of the coating system
(e.g., surface preparation and chloride remediation, coating mixing and application, and
evaluations between coats and upon project completion). The Contractor shall use the IDOT
Quality Control Daily Report form to record the results of quality control tests. Alternative forms
(paper or electronic) will be allowed provided they furnish equivalent documentation as the IDOT
form, and they are accepted as part of the QC Program submittal. The completed reports shall
be turned into the Engineer before work resumes the following day. The Engineer or designated
representative will sign the report. The signature is an acknowledgment that the report has been
received but should not be construed as an agreement that any of the information documented
therein is accurate.

Contractor QC inspections shall include, but not be limited to the following:

e Suitability of protective coverings and the means employed to control project debris and
paint spills, overspray, etc.

o Ambient conditions

Surface preparation (solvent cleaning, pressure washing including chalk tests,

hand/power tool or abrasive blast cleaning, etc.)

Chloride remediation

Coating application (specified materials, mixing, thinning, and wet/dry film thickness)

Recoat times and cleanliness between coats

Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, pinholes,

shadow-through, skips, misses, etc.)
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The personnel managing the Contractor's QC Program shall possess a minimum classification of
Society of Protective Coatings (SSPC) BCI certified, National Association of Corrosion Engineers
(NACE) Coating Inspector Level 2 - Certified and shall provide evidence of successful inspection
of 3 bridge projects of similar or greater complexity and scope that have been completed in the
last 2 years. Copies of the certification and experience shall be provided. References for
experience shall be provided and shall include the name, address, and telephone number of a
contact person employed by the bridge owner.

The personnel performing the QC tests shall be trained in coatings inspection and the use of the
testing instruments. Documentation of training shall be provided. The QC personnel shall not
perform hands on surface preparation or painting activities. Painters shall perform wet film
thickness measurements, with QC personnel conducting random spot checks of the wet film. The
Contractor shall not replace the QC personnel assigned to the project without advance notice to
the Engineer, and acceptance of the replacement(s), by the Engineer.

The Contractor shall supply all necessary equipment with current calibration certifications to
perform the QC inspections. Equipment shall include the following at a minimum:

¢ Sling psychrometer or digital psychrometer for the measurement of dew point and relative
humidity, together with all necessary weather bureau tables or psychrometric charts. In
the event of a conflict between readings with the sling psychrometer and the digital
psychrometer, the readings with the sling psychrometer shall prevail.

e Surface temperature thermometer

e SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces
Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable.

o Test equipment for determining abrasive cleanliness (oil content and water-soluble
contaminants) according to SSPC abrasive specifications AB1, AB2, and AB3.

e Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width
between 1 and 3 in. (25 and 75 mm). Note that the putty knife is only required for projects
in which the existing coating is being feathered and tested with a dull putty knife.

o Testex Press-O-Film Replica Tape and Micrometer compliant with Method C of ASTM

D4417, Standard Test Methods for Field Measurement of Surface Profile of Blast Cleaned

Steel, or digital profile depth micrometer compliant with ASTM D4417, Method B. In the

event of a conflict between measurements with the two instruments on abrasive blast

cleaned steel, the results with the Testex Tape shall prevail. Note that for measuring the
profile of steel power tool cleaned to SSPC-SP15, Commercial Grade Power Tool

Cleaning, the digital profile depth micrometer shall be used.

Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent

Wet Film Thickness Gage

Blotter paper for compressed air cleanliness checks

Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Procedure for Determining

Conformance to Dry Coating Thickness Requirements

Standards for verifying the accuracy of the dry film thickness gage

o Light meter for measuring light intensity during paint removal, painting, and inspection
activities

e All applicable ASTM and SSPC Standards used for the work (reference list attached)
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The accuracy of the instruments shall be verified by the Contractor's personnel according to the
equipment manufacturer's recommendations and the Contractor's QC Program. All inspection
equipment shall be made available to the Engineer for QA observations on an as needed basis.

Hold Point Notification. Specific inspection items throughout this specification are designated as
Hold Points. Unless other arrangements are made at the project site, the Contractor shall provide
the Engineer with a minimum 4-hour notification before a Hold Point inspection will be reached.
If the 4-hour notification is provided and the Work is ready for inspection at that time, the Engineer
will conduct the necessary observations. If the Work is not ready at the appointed time, unless
other arrangements are made, an additional 4-hour notification is required. Permission to proceed
beyond a Hold Point without a QA inspection will be granted solely at the discretion of the
Engineer, and only on a case by case basis.

Quality Assurance (QA) Observations. The Engineer will conduct QA observations of any or all
phases of the work. The presence or activity of Engineer observations in no way relieves the
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and
to comply with all requirements of this Specification.

The Engineer has the right to reject any work that was performed without adequate provision for
QA observations.

Inspection Access and Lighting. The Contractor shall facilitate the Engineer’s observations as
required, including allowing ample time to view the work. The Contractor shall furnish, erect and
move scaffolding or other mechanical equipment to permit close observation of all surfaces to be
cleaned and painted. This equipment shall be provided during all phases of the work. Examples
of acceptable access structures include:

o Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc.
Platforms suspended from the structure comprised of trusses or other stiff supporting
members and including rails and kick boards.

e Simple catenary supports are permitted only if independent lifelines for attaching a fall
arrest system according to Occupational Safety and Health Administration (OSHA)
regulations are provided.

When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface,
and fall prevention is not provided (e.g., guardrails are not provided), the Contractor shall provide
the Engineer with a safety harness and a lifeline according to OSHA regulations. The lifeline and
attachment shall not direct the fall into oncoming traffic. The Contractor shall provide a method
of attaching the lifeline to the structure independent of the inspection facility or any support of the
platform. When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800 mm) above the
ground, the Contractor shall provide an approved means of access onto the platform.

The Contractor shall provide artificial lighting in areas both inside and outside the containment
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning,
inspection, and painting. lllumination for inspection shall be at least 30 foot-candles (325 LUX).
lllumination for cleaning and painting, including the working platforms, access and entryways shall
be at least 20 foot-candles (215 LUX). General work area illumination outside the containment
shall be employed at the discretion of the Engineer and shall be at least 5 foot-candles. The
exterior lighting system shall be designed and operated so as to avoid glare that interferes with
traffic, workers, and inspection personnel.
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Surface Preparation and Painting Equipment. All cleaning and painting equipment shall include
gages capable of accurately measuring fluid and air pressures and shall have valves capable of
regulating the flow of air, water or paint as recommended by the equipment manufacturer. The
equipment shall be maintained in proper working order.

Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent
deposition of combustion contaminants on any part of the structure.

Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment,
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work
required by this specification. All power tools shall be equipped with vacuums and High Efficiency
Particulate Air (HEPA) filtration. Appropriate filters, traps and dryers shall be provided for the
compressed air used for abrasive blast cleaning and conventional spray application. Paint pots
shall be equipped with air operated continuous mixing devices unless prohibited by the coating
manufacturer.

Test Sections. Prior to surface preparation, the Contractor shall prepare a test section(s) on each
structure to be painted in a location(s) which the Engineer considers to be representative of the
existing surface condition and steel type for the structure as a whole. More than one test section
may be needed to represent the various design configurations of the structure. The purpose of
the test section(s) is to demonstrate the use of the tools and degree of cleaning required
(cleanliness and profile) for each method of surface preparation that will be used on the project.
Each test section shall be approximately 10 sq. ft. (0.93 sqg m). The test section(s) shall be
prepared using the same equipment, materials and procedures as the production operations. The
Contractor shall prepare the test section(s) to the specified level of cleaning according to the
appropriate SSPC visual standards, modified as necessary to comply with the requirements of
this specification. The written requirements of the specification prevail in the event of a conflict
with the SSPC visual standards. Only after the test section(s) have been approved shall the
Contractor proceed with surface preparation operations. Additional compensation will not be
allowed the Contractor for preparation of the test section(s).

For the production cleaning operations, the specifications and written definitions, the test
section(s), and the SSPC visual standards shall be used in that order for determining compliance
with the contractual requirements.

Protective Coverings and Damage. All portions of the structure that could be damaged by the
surface preparation and painting operations (e.g., utilities), including any sound paint that is
allowed to remain according to the contract documents, shall be protected by covering or
shielding. Tarpaulins drop cloths, or other approved materials shall be employed. The Contractor
shall comply with the provisions of the lllinois Environmental Protection Act. Paint drips, spills,
and overspray are not permitted to escape into the air or onto any other surfaces or surrounding
property not intended to be painted. Containment shall be used to control paint drips, spills, and
overspray, and shall be dropped and all equipment secured when sustained wind speeds of 40
mph (64 kph) or greater occur, unless the containment design necessitates action at lower wind
speeds. The contractor shall evaluate project-specific conditions to determine the specific type
and extent of containment needed to control the paint emissions and shall submit a plan for
containing or controlling paint debris (droplets, spills, overspray, etc.) to the Engineer for
acceptance prior to starting the work. Acceptance by the Engineer shall not relieve the Contractor
of their ultimate responsibility for controlling paint debris from escaping the work zone.

24



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

When the protective coverings need to be attached to the structure, they shall be attached by
bolting, clamping, or similar means. Welding or drilling into the structure is prohibited unless
approved by the Engineer in writing. When removing coatings containing lead the containment
and disposal of the residues shall be as specified in the Special Provision for Containment and
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract. When removing
coatings not containing lead the containment and disposal of the residues shall be as specified in
the Special Provision for Containment and Disposal of Non-Lead Paint Cleaning Residues
contained elsewhere in this Contract.

The Contractor shall be responsible for any damage caused to persons, vehicles, or property,
except as indemnified by the Response Action Contractor Indemnification Act. Whenever the
intended purposes of the controls or protective devices used by the Contractor are not being
accomplished, work shall be immediately suspended until corrections are made. Damage to
vehicles or property shall be repaired by the Contractor at the Contractor’s expense. Painted
surfaces damaged by any Contractor's operation shall be repaired, removed and/or repainted, as
directed by the Engineer, at the Contractor's expense.

Weather Conditions. Surfaces to be painted after cleaning shall remain free of moisture and other
contaminants. The Contractor shall control his/her operations to ensure that dust, dirt, or moisture
do not come in contact with surfaces cleaned or painted that day.

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final surface
preparation operations. The manufacturers’ published literature shall be followed for
specific temperature, dew point, and humidity restrictions during the application of each
coat.

b) If the Contractor proposes to control the weather conditions inside containment, proposed
methods and equipment for heating and/or dehumidification shall be included in the work
plans for the Engineer’s consideration. Only indirect fired heating equipment shall be used
to prevent the introduction of moisture and carbon monoxide into the containment. The
heating unit(s) shall be ventilated to the outside of the containment. Any
heating/dehumidification proposals accepted by the Engineer shall be implemented at no
additional cost to the department.

¢) Cleaning and painting shall be done between April 15 and October 31 unless authorized
otherwise by the Engineer in writing.

The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during
surface preparation and coating application in the specific areas where the work is being
performed. The frequency of monitoring shall increase if weather conditions are changing. If the
weather conditions after application and during drying are forecast to be outside the acceptable
limits established by the coating manufacturer, coating application shall not proceed. If the
weather conditions are forecast to be borderline relative to the limits established by the
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying
period. The Engineer has the right to reject any work that was performed, or drying that took
place, under unfavorable weather conditions. Rejected work shall be removed, recleaned, and
repainted at the Contractor’s expense.

Compressed Air Cleanliness. Prior to using compressed air for abrasive blast cleaning, blowing
down the surfaces, and painting with conventional spray, the Contractor shall verify that the
compressed air is free of moisture and oil contamination according to the requirements of ASTM
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D 4285. The tests shall be conducted at least one time each shift for each compressor system in
operation. If air contamination is evident, the Contractor shall change filters, clean traps, add
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.
The Contractor shall also examine the work performed since the last acceptable test for evidence
of defects or contamination caused by the compressed air. Effected work shall be repaired at the
Contractor’s expense.

Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT). The Contractor shall notify

the Engineer 24 hours in advance of beginning surface preparation operations.

a)

Water Cleaning of Lead Containing Coatings Prior to Overcoating. Prior to initiating any
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps shall
be washed. Washing is not required if the surfaces will be prepared by water jetting.

Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and less
than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-SP WJ-4.
There are no restrictions on the presence of flash rusting of bare steel after cleaning. Paint
spray equipment shall not be used to perform the water cleaning. The cleaning shall be
performed in such a manner as to remove dust, dirt, chalk, insect and animal nests, bird
droppings, loose coating, loose mill scale, loose rust and other corrosion products, and
other foreign matter. Water cleaning shall be supplemented with scrubbing as necessary
to remove the surface contaminants. . The water, debris, and any loose paint removed
by water cleaning shall be collected for proper disposal. The washing shall be completed
no more than 2 weeks prior to surface preparation.

If detergents or other additives are added to the water, the detergents/additives shall be
included in the submittals and not used until accepted by the Engineer. When detergents
or additives are used, the surface shall be rinsed with potable water before the detergent
water dries.

After washing has been accepted by the Engineer, all traces of asphaltic cement, oll,
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel
surfaces to be painted shall be removed by solvent cleaning according to SSPC — SP1,
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as
required. The solvent(s) used for cleaning shall be compatible with the existing coating
system. The Contractor shall identify the proposed solvent(s) in the submittals. If the
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, the
Contractor shall immediately discontinue their use. The name and composition of
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance
prior to use.

Under no circumstances shall subsequent hand/power tool cleaning or abrasive blast
cleaning be performed in areas containing surface contaminants or in areas where the
Engineer has not accepted the washing and solvent cleaning. Surfaces prepared by
hand/power tool cleaning or abrasive blast cleaning without approval of the washing and
solvent cleaning may be rejected by the Engineer. Rejected surfaces shall be recleaned
with both solvent and the specified mechanical means at the Contractor’s expense.

After all washing and mechanical cleaning are completed, representative areas of the
existing coating shall be tested to verify that the surface is free of chalk and other loose
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surface debris or foreign matter. The testing shall be performed according to ASTM
D4214. Cleaning shall continue until a chalk rating of 6 or better is achieved in every case.

b) Water Cleaning of Non-Lead Coatings Prior to Overcoating. Thoroughly clean the
surfaces according to the steps defined above for “Water Cleaning of Lead Containing
Coatings Prior to Overcoating.” The wash water does not need to be collected, but paint
chips, insect and animal nests, bird droppings and other foreign matter shall be collected
for proper disposal. If the shop primer is inorganic zinc, the chalk rating does not apply.
All other provisions are applicable.

c) Water Cleaning/Debris Removal Prior to Total Coating Removal. When total coating
removal is specified, water cleaning of the surface prior to coating removal is not required
by this specification and is at the option of the Contractor. If the Contractor chooses to
use water cleaning, the above provisions for water cleaning of lead and non-lead coatings
apply as applicable, including collection and disposal of the waste.

Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird droppings
and other foreign matter and the debris collected for proper disposal. Cleaning can be
accomplished by wet or dry methods.

Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel or
rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1.

d) Water Cleaning Between Coats. When foreign matter has accumulated on a newly
applied coat, washing and scrubbing shall be performed prior to the application of
subsequent coats. The water does not need to be collected unless it contacts existing
lead containing coatings.

Laminar and Stratified Rust. All laminar and stratified rust that has formed on the existing steel
surfaces shall be removed. Pack rust formed along the perimeter of mating surfaces of connected
plates or shapes of structural steel shall be removed to the extent feasible without mechanically
detaching the mating surface. When caulking is specified, all rust shall be removed to a surface
depth as directed by the Engineer to accommodate the approved sealant. Any pack rust
remaining after cleaning the mating surfaces shall be tight and intact when examined using a dull
putty knife. The tools used to remove these corrosion products shall be identified in the submittals
and accepted by the Engineer. If the surface preparation or removal of rust results in nicks or
gouges in the steel, the work shall be suspended, and the damaged areas repaired to the
satisfaction of the Engineer, at the Contractor’s expense. The Contractor shall also demonstrate
that he/she has made the necessary adjustments to prevent a reoccurrence of the damage prior
to resuming work. If surface preparation reveals holes or section loss, or creates holes in the
steel, the Contractor shall notify the Engineer. Whenever possible, the Department will require
that the primer be applied to preserve the area, and allow work to proceed, with repairs and touch
up performed at a later date.

Surface Preparation (HOLD POINT). One or more of the following methods of surface preparation
shall be used as specified on the plans. When a method of surface preparation is specified, it
applies to the entire surface, including areas that may be concealed by the containment
connection points. In each case, as part of the surface preparation process, soluble salts shall
be remediated as specified under “Soluble Salt Remediation.” The Contractor shall also note that
the surface of the steel beneath the existing coating system may contain corrosion and/or mill
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scale. Removal of said corrosion and/or mill scale, when specified, shall be considered included
in this work and no extra compensation will be allowed.

When a particular cleaning method is specified for use in distinct zones on the bridge, the cleaning
shall extend into the existing surrounding paint until a sound border is achieved. The edge of the
existing paint is considered to be sound and intact after cleaning if it cannot be lifted by probing
the edge with a dull putty knife. The sound paint shall be feathered for a minimum of 1 1/2 in. (40
mm) to achieve a smooth transition between the prepared steel and the existing coatings.
Sanders with vacuum attachments, which have been approved by the Engineer, shall be used as
necessary to accomplish the feathering.

a)

b)

Limited Access Areas: A best effort with the specified methods of cleaning shall be
performed in limited access areas such as the backsides of rivets inside built up box
members. The equipment being used for the majority of the cleaning may need to be
supplemented with other commercially available equipment, such as angle nozzles, to
properly clean the limited access areas. The acceptability of the best effort cleaning in
these areas is at the sole discretion of the Engineer.

Near-White Metal Blast Cleaning: This surface preparation shall be accomplished
according to the requirements of Near-White Metal Blast Cleaning SSPC-SP 10. Unless
otherwise specified in the contract, the designated surfaces shall be prepared by dry
abrasive blast cleaning, wet abrasive blast cleaning, or water jetting with abrasive
injection. A Near-White Metal Blast Cleaned surface, when viewed without magnification,
shall be free of all visible oil, grease, dirt, dust, mill scale, rust, paint, oxides, corrosion
products, and other foreign matter, except for staining.

Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sg. cm)
of surface area and may consist of light shadows, slight streaks, or minor discoloration
caused by stains of rust, stains of mill scale, or stains of previously applied paint. With
the exception of crevices as defined below, surface discoloration is considered to be a
residue that must be removed, rather than a stain, if it possesses enough mass or
thickness that it can be removed as a powder or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the discretion of the Engineer, after a best effort cleaning, slight traces of existing
coating may be permitted to remain within crevices such as those created between the
steel and rivets or bolts/washers/nuts, and between plates. When traces of coating are
permitted to remain, the coating shall be tightly bonded when examined by probing with a
dull putty knife. The traces of coating shall be confined to the bottom portion of the
crevices only and shall not extend onto the surrounding steel or plate or onto the outer
surface of the rivets or bolts. Pitted steel is excluded from exemption considerations and
shall be cleaned according to SSPC-SP10.

If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall
remove them by grinding followed by reblast cleaning. At the discretion of the Engineer,
the use of power tools to clean the localized areas after grinding, and to establish a surface
profile acceptable to the coating manufacturer, can be used in lieu of blast cleaning.

If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly
configured areas to assure that the preparation is thorough. After surface preparation is
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completed, the surfaces, surrounding steel, and containment materials/scaffolding shall
be rinsed to remove abrasive dust and debris. Potable water shall be used for all
operations. An inhibitor shall be added to the supply water and/or rinse water to prevent
flash rusting. With the submittals, the Contractor shall provide a sample of the proposed
inhibitor together with a letter from the coating manufacturer indicating that the inhibitor is
suitable for use with their products and that the life of the coating system will not be
reduced due to the use of the inhibitor. The surfaces shall be allowed to completely dry
before the application of any coating.

Commercial Grade Power Tool Cleaning: This surface preparation shall be accomplished
according to the requirements of SSPC-SP15. The designated surfaces shall be
completely cleaned with power tools. A Commercial Grade Power Tool Cleaned surface,
when viewed without magnification, is free of all visible oil, grease, dirt, rust, coating,
oxides, mill scale, corrosion products, and other foreign matter, except for staining. In
previously pitted areas, slight residues of rust and paint may also be left in the bottoms of
pits.

Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm)
of surface area. Allowable staining may consist of light shadows, slight streaks, or minor
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied
paint. Surface discoloration is considered to be a residue that must be removed, rather
than a stain, if it possesses enough mass or thickness that it can be removed as a powder
or in chips when scraped with a pocketknife.

A surface profile shall be created on the steel as defined later under “Surface Profile.”

At the Contractor’s option, Near-White Metal Blast Cleaning may be substituted for Power
Tool Cleaning — Commercial Grade, as long as containment systems appropriate for
abrasive blast cleaning are utilized and there is no additional cost to the Department.

Power Tool Cleaning — Modified SP3: This surface preparation shall be accomplished
according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified as
follows. The designated surfaces shall be cleaned with power tools. A power tool cleaned
surface shall be free of all loose rust, loose mill scale, loose and peeling paint, and loose
rust that is bleeding through and/or penetrating the coating. All locations of visible
corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint shall be
prepared using the power tools, even if the material is tight.

Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are
permitted to remain if they can not be lifted using a dull putty knife.

Power Tool Cleaning of Shop Coated Steel. When shop-coated steel requires one or more
coats to be applied in the field, the surface of the shop coating shall be cleaned as specified
under “Water Cleaning of Non-Lead Coatings Prior to Overcoating.” If the damage is to a
fully applied shop system, water cleaning is not required unless stipulated in the contract.
Damaged areas of shop coating shall be spot cleaned according to Power Tool Cleaning -
Modified SSPC-SP3. If the damage extends to the substrate, spot cleaning shall be
according to SSPC-SP15. The edges of the coating surrounding all spot repairs shall be
feathered.
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f) Galvanized Surfaces: If galvanized surfaces are specified to be painted, they shall be
prepared by brush-off blast cleaning in accordance with SSPC-SP 16 or by using
proprietary solutions that are specifically designed to clean and etch (superficially roughen)
the galvanized steel for painting. If cleaning and etching solutions are selected, the
Contractor shall submit the manufacturer’'s technical product literature and SDS for
Engineer’s review and written acceptance prior to use.

Abrasives. Unless otherwise specified in the contract, when abrasive blast cleaning is specified,
it shall be performed using either expendable abrasives (other than silica sand) or recyclable steel
grit abrasives. Expendable abrasives shall be used one time and disposed of. Abrasive suppliers
shall certify that the expendable abrasives meet the requirements of SSPC-AB1 and that
recyclable steel grit abrasives meet SSPC-AB3. Tests to confirm the cleanliness of new abrasives
(oil and water-soluble contamination) shall be performed by the Contractor according to the
requirements and frequencies of SSPC-AB1 and SSPC-AB3, as applicable. On a daily basis, the
Contractor shall verify that recycled abrasives are free of oil and water-soluble contamination by
conducting the tests specified in SSPC-AB2.

All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as
applicable, shall be solvent cleaned or low-pressure water cleaned as directed by the Engineer,
and reblast cleaned at the Contractor’s expense.

Surface Profile (HOLD POINT). The abrasives used for blast cleaning shall have a gradation
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 microns).
If the profile requirements of the coating manufacturer are more restrictive, advise the Engineer
and comply with the more restrictive requirements. For recycled abrasives, an appropriate
operating mix shall be maintained in order to control the profile within these limits.

The surface profile for SSPC-SP15 power tool cleaned surfaces shall be within the range
specified by the coating manufacturer, but not less than 2.0 mils (50 microns).

The surface profile produced by abrasive blast cleaning shall be determined by replica tape or
digital profile depth micrometer according to SSPC-PA 17 at the beginning of the work, and each
day that surface preparation is performed. Areas having unacceptable profile measurements
shall be further tested to determine the limits of the deficient area. When replica tape is used, it
shall be attached to the daily report. In the event of a conflict between measurements taken with
the replica tape and digital profile depth micrometer, the measurements with the replica tape shall
prevail.

The surface profile produced by power tools to SSPC-SP15, shall be measured using the digital
profile depth micrometer only. Replica tape shall not be used.

When unacceptable profiles are produced, work shall be suspended. The Contractor shall submit
a plan for the necessary adjustments to ensure that the correct surface profile is achieved on all
surfaces. The Contractor shall not resume work until the new profile is verified by the QA
observations, and the Engineer confirms, in writing, that the profile is acceptable.

Soluble Salt Remediation (HOLD POINT). The Contractor shall implement surface preparation
procedures and processes that will remove chloride from the surfaces to levels below 7
micrograms per square centimeter. Surfaces that may be contaminated with chloride include, but
are not limited to, expansion joints and all areas that are subject to roadway splash or run off such
as fascia beams and stringers. Surfaces shall be tested for chlorides at a frequency of five tests
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per bearing line or fascia beam, with tests performed on both the beams and diaphragms/cross-
frames at expansion joints.

Methods of chloride removal may include, but are not limited to, hand washing, steam cleaning,
or pressure washing with or without the addition of a chemical soluble salt remover as approved
by the coating manufacturer and scrubbing before or after initial paint removal. The Contractor
may also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of
preparation, or combinations of the above. If steam or water cleaning methods of chloride removal
are utilized over surfaces where the coating has been completely removed, and the water does
not contact any lead containing coatings, the water does not have to be collected. The Contractor
shall provide the proposed procedures for chloride remediation in the Surface
Preparation/Painting Plan.

Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to test
representative surfaces that were previously rusted (e.g., pitted steel) for the presence of
remaining chlorides. Remaining chloride levels shall be no greater than 7ug/sq cm as read
directly from the surface without any multiplier applied to the results. The testing must be
performed, and the results must be acceptable, prior to painting each day.

A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, shall
be conducted at project start up. If results greater than 7 ug/sq cm are detected, the surfaces
shall be recleaned and retested at the same frequency. If acceptable results are achieved on
three consecutive days in which testing is conducted, the test frequency may be reduced to 1 test
per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride remediation process remains
unchanged. If unacceptable results are encountered, or the methods of chloride remediation are
changed, the Contractor shall resume testing at a frequency of 5 tests per 1000 sq. ft. (93 sq. m).

Following successful chloride testing the chloride test areas shall be cleaned. SSPC-SP15,
Commercial Grade Power Tool Cleaning can be used to clean the test locations when the
specified degree of cleaning is SSPC-SP10.

Surface Condition Prior to Painting (HOLD POINT). Prepared surfaces shall meet the
requirements of the respective degrees of cleaning immediately prior to painting and shall be
painted before rusting appears on the surface. If rust appears or bare steel remains unpainted
for more than 12 hours, the affected area shall be prepared again at the expense of the
Contractor.

All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding and
platforms, containment materials, and tops of abutments and pier caps shall be removed prior to
painting. When lead paint is being disturbed, cleaning shall be accomplished by HEPA
vacuuming unless it is conducted within a containment that is designed with a ventilation system
capable of collecting the airborne dust and debris created by sweeping and blowing with
compressed air.

The quality of surface preparation and cleaning of surface dust and debris must be accepted by
the Engineer prior to painting. The Engineer has the right to reject any work that was performed
without adequate provision for QA observations to accept the degree of cleaning. Rejected
coating work shall be removed and replaced at the Contractor's expense.
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General Paint Requirements. Paint storage, mixing, and application shall be accomplished
according to these specifications and as specified in the paint manufacturer's written instructions
and product data sheets for the paint system used. In the event of a conflict between these
specifications and the coating manufacturers’ instructions and data sheets, the Contractor shall
advise the Engineer and comply with the Engineer’s written resolution. Until a resolution is
provided, the most restrictive conditions shall apply.

Unless noted otherwise, if a new concrete deck or repair to an existing deck is required, painting
shall be done after the deck is placed and the forms have been removed.

a) Paint Storage and Mixing. All Paint shall be stored according to the manufacturer’s
published instructions, including handling, temperatures, and warming as required prior to
mixing. All coatings shall be supplied in sealed containers bearing the manufacturers
name, product designation, batch number and mixing/thinning instructions. Leaking
containers shall not be used.

The Contractor shall only use batches of material that have an IDOT CMMS approval
number. For multi-component materials, the batch number from one component is tested
with specific batch numbers from the other component(s). Only the same batch number
combinations that were tested and approved shall be mixed together for use.

Mixing shall be according to the manufacturer’s instructions. Thinning shall be performed
using thinner provided by the manufacturer, and only to the extent allowed by the
manufacturer’s written instructions. In no case shall thinning be permitted that would
cause the coating to exceed the local Volatile Organic Compound (VOC) emission
restrictions. For multiple component paints, only complete kits shall be mixed and used.
Partial mixing is not allowed.

The ingredients in the containers of paint shall be thoroughly mixed by mechanical power
mixers according to the manufacturer’s instructions, in the original containers before use
or mixing with other containers of paint. The paint shall be mixed in a manner that will
break up all lumps, completely disperse pigment and result in a uniform composition. Paint
shall be carefully examined after mixing for uniformity and to verify that no unmixed
pigment remains on the bottom of the container. Excessive skinning or partial hardening
due to improper or prolonged storage will be cause for rejection of the paint, even though
it may have been previously inspected and accepted, and the container may have been
unopened.

Multiple component coatings shall be discarded after the expiration of the pot life. Single
component paint shall not remain in spray pots, paint buckets, etc. overnight. It shall be
stored in a covered container and remixed before use.

The Engineer reserves the right to sample field paint (individual components and/or the
mixed material) and have it analyzed. If the paint does not meet the product requirements
due to excessive thinning or because of other field problems, the coating shall be removed
from that section of the structure and replaced as directed by the Engineer.

b)  Application Methods. Unless prohibited by the coating manufacturer’s written instructions,
paint may be applied by spray methods, rollers, or brushes. If applied with conventional
or airless spray methods, paint shall be applied in a uniform layer with overlapping at the
edges of the spray pattern.

32



d)

FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

The painters shall monitor the wet film thickness of each coat during application. The wet
film thickness shall be calculated based on the solids by volume of the material and the
amount of thinner added. When the new coating is applied over an existing system,
routine QC inspections of the wet film thickness shall be performed in addition to the
painter’s checks in order to establish that a proper film build is being applied.

When brushes or rollers are used to apply the coating, additional applications may be
required to achieve the specified thickness per layer.

Field Touch Up of Shop-Coated Steel. After cleaning, rusted and damaged areas of shop-
primed inorganic zinc shall be touched up using epoxy mastic. Damaged areas of shop-
applied intermediate shall be touched-up using the same intermediate specified for
painting the existing structure. Following touch up, the remaining coats (intermediate and
finish, or finish only, depending on the number of coats applied in the shop) shall be the
same materials specified for painting the existing structure. When inorganic zinc has been
used as the shop primer, a mist coat of the intermediate coat shall be applied before the
application of the full intermediate coat in order to prevent pinholing and bubbling.

Recoating and Film Continuity (HOLD POINT for each coat). Paint shall be considered
dry for recoating according to the time/temperature/humidity criteria provided in the
manufacturer’s instructions and when an additional coat can be applied without the
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the under
coat. The coating shall be considered to be too cured for recoating based on the maximum
recoat times stipulated by the coating manufacturer. If the maximum recoat times are
exceeded, written instructions from the manufacturer for preparing the surface to receive
the next coat shall be provided to the Engineer. Surface preparation and application shall
not proceed until the recommendations are accepted by the Engineer in writing. |If
surfaces are contaminated, washing shall be accomplished prior to intermediate and final
coats. Wash water does not have to be collected unless the water contacts existing lead
containing coatings.

Painting shall be done in a neat and workmanlike manner. Each coat of paint shall be
applied as a continuous film of uniform thickness free of defects including, but not limited
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.
Defects such as runs and sags shall be brushed out immediately during application. Dry
spray on the surface of previous coats shall be removed prior to the application of the next
coat.

Paint Systems. The paint system(s) from the list below shall be applied as specified.

The paint manufacturer's relative humidity, dew point, and material, surface, and ambient
temperature restrictions shall be provided with the submittals and shall be strictly followed.
Written recommendations from the paint manufacturer for the length of time each coat must be
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall
be included in the submittals. Upon acceptance by the Engineer, these times shall be used to
govern the duration that protection must be maintained during drying.

Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets,
bolts, crevices, welds, and similar surface irregularities. The stripe coat shall be applied by brush
or spray, but if applied by spray, it shall be followed immediately by brushing to thoroughly work
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the coating into or on the irregular surfaces and shall extend onto the surrounding steel a minimum
of 1 in. (25 mm) in all directions. The purpose of the stripe coat is to assure complete coverage
of crevices and to build additional thickness on edges and surface irregularities. If the use of the
brush on edges pulls the coating away, brushing of edges can be eliminated, provided the
additional coverage is achieved by spray. Measurement of stripe coat thickness is not required,
but the Contractor shall visually confirm that the stripe coats are providing the required coverage.

The stripe coat may be applied as part of the application of the full coat unless prohibited by the
coating manufacturer. If applied as part of the application process of the full coat, the stripe coat
shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC personnel to
verify that the coat was applied. If a wet-on-wet stripe coat is prohibited by the coating
manufacturer or brush or roller application of the full coat pulls the underlying stripe coat, the
stripe coat shall dry according to the manufacturers’ recommended drying times prior to the
application of the full coat. In the case of the prime coat, the full coat can also be applied first to
protect the steel, followed by the stripe coat after the full coat has dried.

The thicknesses of each coat as specified below shall be measured according to SSPC-PA2,
using Coating Thickness Restriction Level 3 (spot measurements 80% of the minimum and 120%
of the maximum, provided the entire area complies with the specified ranges).

a) System 1 — OZ/E/U — for Bare Steel: System 1 shall consist of the application of a full coat
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat of
aliphatic urethane. Stripe coats of the prime and finish coats shall be applied. The film
thicknesses of the full coats shall be as follows:

e One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 microns)
dry film thickness. The prime coat shall be tinted to a color that contrasts with the steel
surface.

¢ One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry
film thickness. The intermediate coat shall be a contrasting color to both the first coat
and finish coat.

o One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 9.0 and 15.0 mils (225 and 375 microns).

b) System 2 — PS/EM/U — for Overcoating an Existing System: System 2 shall consist of the
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of aliphatic urethane.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint has
been removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full finish coat of
aliphatic urethane shall be applied. The film thicknesses shall be as follows:
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¢ One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 microns)
dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.

e One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 8.5
and 13.0 mils (215 and 325 microns). The existing coating thickness to remain under the
overcoat must be verified in order to obtain accurate total dry film thickness measurements.

System 3 — EM/EM/AC — for Bare Steel: System 3 shall consist of the application of two full
coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic. Stripe coats for
first coat of epoxy mastic and the finish coat shall be applied. The film thicknesses of the
full coats shall be as follows:

e One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 microns)
dry film thickness. The first coat of aluminum epoxy mastic shall be tinted a contrasting
color with the blast cleaned surface and the second coat.

e One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and
175 microns) dry film thickness. The intermediate coat shall be a contrasting color to
the first coat and the finish coat.

o A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 12.0 and 18.0 mils (360 and 450 microns).

System 4 — PS/EM/AC — for Overcoating an Existing System: System 4 shall consist of the
application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum
epoxy mastic and a stripe and full finish coat of waterborne acrylic.

A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of the
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint has
been removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full finish coat of
waterborne acrylic shall be applied. The film thicknesses shall be as follows:

e One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 microns)
dry film thickness.

e One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175
microns) dry film thickness. The color shall contrast with the finish coat.
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¢ One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns)
dry film thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 8.0
and 13.0 mils (200 and 325 microns). The existing coating thickness to remain under the
overcoat must be verified in order to obtain accurate total dry film thickness measurements.

System 5 — MCU - for Bare Steel: System 5 shall consist of the application of a full coat of
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat of
MCU finish. Stripe coats of the prime and finish coats shall be applied. The Contractor shall
comply with the manufacturer’s requirements for drying times between the application of the
stripe coats and the full coats. The film thicknesses of the full coats shall be as follows:

e One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry film
thickness. The prime coat shall be tinted to a color that contrasts with the steel surface.

¢ One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The intermediate coat shall be a contrasting color to both the first coat and
finish coat.

e One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film
thickness. Finish coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, shall
be between 8.0 and 13.0 mils (200 and 325 microns).

System 6 — MCU - for Overcoating an Existing System: System 6 shall consist of the
application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of
MCU intermediate, and a stripe and full coat of MCU finish.

A full coat of MCU penetrating sealer shall be applied to all surfaces following surface
preparation. A spot intermediate coat shall consist of the application of one coat of MCU
intermediate on all areas where rust is evident and areas where the old paint has been
removed, feathered and/or damaged prior to, during or after the cleaning and surface
preparation operations. After the spot intermediate, a stripe coat and full coat of MCU finish
shall be applied. The Contractor shall comply with the manufacturer's requirements for
drying time between the application of the stripe coat and the full finish coat. The film
thicknesses shall be as follows:

e One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film
thickness.

e One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film
thickness. The color shall contrast with the finish coat.

e One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. Finish
coat color shall be according to contract plans.

The total dry film thickness for this system, exclusive of areas receiving the stripe coats,
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness
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to remain under the overcoat must be verified in order to obtain accurate total dry film
thickness measurements.

Application of Paint System over Galvanizing: [f galvanized surfaces are present and
specified to be painted, the Contractor shall apply one of the following as designated on the plans:

o A 2-coat system consisting of a full aluminum epoxy mastic coat and a full waterborne
acrylic finish coat from System 3. If red rust is visible, rusted areas shall be spot primed
with aluminum epoxy mastic prior to the application of the full coat of aluminum epoxy
mastic.

e A 2-coat system consisting of a full epoxy coat and a full urethane coat from System 1.
If red rust is visible, rusted areas shall be spot primed with organic zinc prior to the
application of the full coat of epoxy.

Surface Preparation and Painting of Galvanized Fasteners: The Contractor shall prepare all
fasteners (i.e., galvanized nuts, bolts, etc.) by power tool cleaning in accordance with SSPC-SP
2 or SSPC-SP3 to remove loose material. Following hand/power tool cleaning and prior to
painting, the surfaces shall be solvent cleaned according to SSPC-SP 1. Slight stains of torqueing
compound dye may remain after cleaning provided the dye is not transferred to a cloth after
vigorous rubbing is acceptable. If any dye is transferred to a cloth after vigorous rubbing,
additional cleaning is required.

The fasteners shall be coated with one coat of an aluminum epoxy mastic meeting the
requirements of Article1008.03 and the same acrylic or urethane topcoat specified above for use
on galvanized members.

Repair of Damage to New Coating System and Areas Concealed by Containment. The
Contractor shall repair all damage to the newly installed coating system and areas concealed by
the containment/protective covering attachment points, at no cost to the Department. The
process for completing the repairs shall be included in the submittals. If the damage extends to
the substrate and the original preparation involved abrasive blast cleaning, the damaged areas
shall be prepared to SSPC-SP15 Power Tool Cleaning - Commercial Grade. If the original
preparation was other than blast cleaning or the damage does not extend to the substrate, the
loose, fractured paint shall be cleaned to Power Tool Cleaning — Modified SP3.

The surrounding coating at each repair location shall be feathered for a minimum distance of 1
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing
coating.

If the bare steel is exposed, all coats shall be applied to the prepared area. For damaged
galvanizing, the first coat shall be aluminum epoxy mastic. If only the intermediate and finish coats
are damaged, the intermediate and finish shall be applied. If only the finish coat is damaged, the
finish shall be applied.

Special Instructions.

a) At the completion of the work, the Contractor shall stencil the painting date and the paint
code on the bridge. The letters shall be capitals, not less than 2 in. (50 mm) and not more
than 3 in. (75 mm) in height.
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The stencil shall contain the following wording "PAINTED BY (insert the name of the
Contractor)" and shall show the month and year in which the painting was completed,
followed by the appropriate code for the coating material applied, all stenciled on successive
lines:

CODE U (for field applied System 3 or System 4).
CODE Z (for field applied System 1 or System 2).
CODE AA (for field applied System 5 or System 6).

This information shall be stenciled on the cover plate of a truss end post near the top of the
railing, or on the outside face of an outside stringer near both ends of the bridge facing
traffic, or at some equally visible surface near the end of the bridge, as designated by the
Engineer.

All surfaces painted inadvertently shall be cleaned immediately.

Caulking complex structures. Pack rust shall be removed prior to the application of the
approved sealant as per the Laminar and Stratified Rust article of this special provision.
Chloride shall be remediated as specified elsewhere in this provision. The caulk shall be
compatible with the approved paint system, and applied in accordance with the paint
manufacturers recommendations as described in the Contractors submittal

The following coatings shall be applied prior to the application of the caulk. Stripe coat of
organic zinc primer, full coat of organic zinc primer, intermediate epoxy stripe coat, full coat
of epoxy intermediate, full coat of urethane finish. Apply caulk after the urethane has dried
for top coating. After the caulk has been applied it shall be allowed to dry to coat according
the manufacturer’s written recommendations and a stripe coat of urethane applied to all
areas of caulking.

Alternatively, as directed by the Engineer, apply the caulking after the intermediate coat has
dried for overcoating. After the caulking has dried according to the manufacturer’s written
recommendations, apply the urethane finish over the caulking and intermediate coat.

1. All vertical, diagonal and horizonal lapping members shall be caulked along the top
and sides. The bottom shall remain open for drainage.

2. Locations where pack rust was removed leaving a gap between two steel surfaces
shall also be caulked. Locations greater than %4 inch in depth shall be filled with a
closed cell backer rod in accordance with the caulking manufacturer’s instructions prior
to the application of the caulk.

It is understood and agreed that the cost of all work outlined above, unless otherwise specified,
has been included in the bid, and no extra compensation will be allowed.

Basis of Payment. This work shall be paid for at the contract Lump Sum price for CLEANING

AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING
the structure or portions thereof described. Payment will not be authorized until all requirements
for surface preparation and painting have been fulfilled as described in this specification, including
the preparation and submittal of all QC documentation. Payment will also not be authorized for
non-conforming work until the discrepancy is resolved in writing.
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Appendix 1 — Reference List

The Contractor shall maintain the following regulations and references on site for the duration of
the project:

lllinois Environmental Protection Act

ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint
Films

ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air

ASTM D4417, Standard Test Methods for Field Measurement of Surface Profile of Blast
Cleaned Steel

SSPC-AB 1, Mineral and Slag Abrasives

SSPC-AB 2, Cleanliness of Recycled Ferrous Metallic Abrasives

SSPC-AB 3, Ferrous Metallic Abrasive

SSPC-PA 2, Procedure for Determining Conformance to Dry Coating Thickness
Requirements

SSPC-PA 17, Procedure for Determining Conformance to Steel Profile/Surface
Roughness/Peak Count Requirements

SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to
Complex Structures)

SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors
to Remove Hazardous Paint

SSPC-SP 1, Solvent Cleaning

SSPC-SP 2, Hand Tool Cleaning

SSPC-SP 3, Power Tool Cleaning

SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning

SSPC-SP WJ-4, Waterjet Cleaning of Metals — Light Cleaning

SSPC-SP 15, Commercial Grade Power Tool Cleaning

SSPC-SP 16, Brush-Off Blast Cleaning of Coated and Uncoated Galvanized Steel,
Stainless Steels, and Non-Ferrous Metals

SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry
Abrasive Blast Cleaning

SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel

SSPC-VIS 4, Guide and Reference Photographs for Steel Cleaned by Water Jetting
SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast
Cleaning

The paint manufacturer's application instructions, MSDS and product data sheets
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DIAMOND GRINDING AND SURFACE TESTING BRIDGE SECTIONS
Effective; December 6, 2004 Revised: April 15, 2022

Description. This work shall consist of diamond grinding and surface testing bridge sections.

The bridge section shall consist of the bridge deck plus the bridge approach slab and pavement
connector, if present, at each end of the bridge.

Equipment. Equipment shall be according to the following.

(a) Diamond Grinder. The diamond grinder shall be a self-propelled planing machine
specifically designed for diamond saw grinding. It shall be capable of accurately
establishing the profile grade and controlling the grinding cross slope. It shall also have
an effective means for removing excess material and slurry from the surface and for
preventing dust from escaping into the air. The removal of slurry shall be continuous
throughout the grinding operation. The slurry shall be disposed of according to Article
202.03.

The grinding head shall be a minimum of 4 ft. (1.2 m) wide and the diamond saw blades
shall be gang mounted on the grinding head at a rate of 50 to 60 blades / ft. (164 to 197
blades/m).

(b) Surface Testing Equipment. Required surface testing and analysis equipment and their
jobsite transportation shall be provided by the Contractor. The Profile Testing Device shall
be according to lllinois Test Procedure 701 except the trace analysis shall be based on
traces from bridge sections.

CONSTRUCTION REQUIREMENTS

General. After all components have been properly cured, the bridge section shall be ground over
its entire length and over a width that extends to within 2 ft. (600 mm) of the curbs or parapets.
Grinding shall be done separately before any saw cut grooving, and no concurrent combination
of the two operations will be permitted. Whenever possible, each subsequent longitudinal grinding
pass shall progress down the cross slope from high to low. The maximum thickness removed
shall be 1/4 inch (6 mm); however, when the bridge deck thickness noted on the plans can be
maintained, as a minimum, additional removal thickness may be permitted.

The grinding process shall produce a pavement surface that is true in grade and uniform in
appearance with longitudinal line-type texture. The line-type texture shall contain corrugations
parallel to the outside pavement edge and present a narrow ridge corduroy type appearance. The
peaks of the ridges shall be 1/8-inch +/- 1/16-inch (3 mm +/- 1.5 mm) higher than the bottom of
the grinding with evenly spaced ridges. It shall be the Contractor’s responsibility to select the
actual number of blades per foot (meter) to be used to provide the proper surface finish for the
aggregate type and concrete present on the project within the limits specified above.

The vertical difference between longitudinal passes shall be 1/8 inch (3 mm) maximum. The
grinding at the ends of the bridge section shall be diminished uniformly at a rate of 1:240 over the
pavement connectors.
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Grinding shall be continuous through all joints. All expansion joints and bridge components under
the joints shall be protected from damage or contact with the grinding slurry.

Surface Testing. The diamond ground bridge section shall be surface tested in the presence of
the Engineer prior to opening to traffic.

A copy of the approval letter and recorded settings from the Profile Equipment Verification (PEV)
Program shall be submitted to the Engineer prior to testing.

The Contractor shall notify the Engineer a minimum of 24 hours prior to commencement of
measurements. All objects and debris shall be removed from the bridge section surface prior to
testing. During surface testing, joint openings may be temporarily filled with material approved by
the Engineer.

Profiles shall be taken in both wheel paths of each lane, 3 ft. (1 m) from, and parallel to, the
planned lane lines.

The profile report shall have stationing indicated every 500 ft. (150 m) at a minimum. The profile
report shall include the following information: contract number, structure number, beginning and
ending stationing, which lane was tested, direction of travel on the trace, date of collection, time
of collection, ambient air temperature at time of collection, and the device operator name(s). The
data file created from the testing will be submitted to the Engineer and the Bureau of Research
for analysis. The file shall be in a format that is compatible with ProVAL software (ERD, PPF).

Trace Reduction and Bump Locating Procedure. All traces shall be reduced using ProVal. This
software shall calculate the Mean International Roughness Index (MRI) in inches/mile (mm/km)
and indicate any areas of localized roughness in excess of 200 inches/mile (3105 mm/km) on a
continuous 25 feet (8 meters) basis.

The average MRI and locations with deviations exceeding the 200 inches/mile (3105 mm/km) limit
will be recorded on the Profile Report for Bridge Deck Smoothness.

All ProVAL files shall be provided to the Engineer within two working days of completing the
testing. Bureau of Construction Form BC 2450 shall be provided to the Engineer. An example
Form BC 2450 is attached. All files shall contain serial numbers for the vehicle and profiling
equipment, the approved settings from the PEV program. The Engineer will compare these
settings with the approved settings from the PEV Program. If the settings do not match, the
results will be rejected and the section shall be retested/reanalyzed with the appropriate settings.

Corrective Actions. Within the bridge section, all deviations in excess of 200 inches/mile (1575
mm) within any continuous length of 25 ft. (8 m) shall be corrected. Correction of deviations shall
not result in the deck thickness being less than the minimum. Where corrective work is performed,
the bridge section shall be retested to verify that corrections have produced a MRI of 200 inch/mile
(3105 mm/km) within an continuous length of 25 ft (8 m) or less for each lane. The Contractor
shall furnish and Form BC 2450 the ProVAL files to the Engineer and the Bureau of Research
within two working days after any corrections are made.

Corrective actions shall be performed at no additional cost to the department.
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The Engineer may perform profile testing on the surface at any time for monitoring and
comparison purposes.

Method of Measurement. This work will be measured for payment in place and the area computed
in square yards (square meters) of diamond grinding performed.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for DIAMOND GRINDING (BRIDGE SECTION).
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Instructions for Completing Bridge Deck Smoothness Assessment Summary ALR
This form shall be prepared and submitted, along with the raw data files, to the Engineer.
Report Type:
Initial — Testing of bridge section prior to any smoothness grinding.
Intermediate — After initial pass of smoothness grinding has been completed.

Final — All smoothness grinding has been completed.

Other information:

Submission Date — Date in which it has been submitted to the Engineer
Project Type — New Deck, Microsilica Overlay, Latex Overlay, Fly Ash Overlay
Specification Effective Date — revision date of the specification in the contract
Begin ALR Section 1 — beginning station of ALR finding

End ALR Section 1 — end station of ALR finding

Distance — End ALR minus the Begin ALR station number

MRI — The value of the ALR at that location.
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@ of 'Imspoﬂaﬁnn Bridge Deck Smoothness Assessment Summary

Areas of Localized Roughness
This worksheet is intended as o reference for documenting Areas of Locolized Roughness [ALR) as described in GBSP-59.

Contract Information Contact Info
Contract 60111 IDOT RE Naim= lerry Jones
Diistrict 1 IDOT RE E-Mail|  Jerpe JopesRi@illingiz poy
Letting Date 1715,/2022 IDOT RE Phone 217-555-4183
ltem # 26 Contractor Rep. Name Bob Builder
Route IL164 Contractor Rep. E-Mail| Bob Byilder@8TERLgn -t
Report Type (Initial or Post Contractor Rep. Phone 217-555-2822
Grinding] Initiz Generol Comments
Lane Diriving
Direction Eastbound
Begin Station 13=-45.00
End Station 14+63.00
Contractor Bob the Bridge Builder
Submission Date 47172022
Overlay Type Microsilica
Specification Effective Date 17172022 Distance (ft) MR (i i}
Bagin ALR Sectlon 1 . 13+56.00 356,40
End ALR Section 1 13+64.20 B2
Bagin ALR Sectlon 2 14-02 60 375,50
End ALR Section 2 14+06.00 14

Bagin ALR Sectlon 3
End ALR Section 3|
Bagin ALR Sectlon 4
End ALR Section 4|
Bagin ALR Sectlon 5
End ALR S=ction 5|
Bagin ALR Sectlon &
End ALR S=ction 6
Bagin ALR Sectlon 7
End ALR Section 7|
Bagin ALR Sectlon 8
End ALR Section B
Bagin ALR Sectlon 3
Emd ALR Section O
Bagin ALR Sectlon 10
End ALR Section 10

4/15/2022 BC2450 (2022)
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BRIDGE DECK GROOVING (LONGITUDINAL)
Effective: December 29, 2014 Revised: March 29, 2017

Revise Article 503.16(a)(3)b. to read as follows.

b. Saw Cut Grooving. The grooving operation shall not be started until after the expiration
of the required curing or protection period and after correcting excessive variations by grinding or
cutting has been completed.

The grooves shall be cut into the hardened concrete, parallel to the centerline of the roadway,
using a mechanical saw device equipped with diamond blades that will leave grooves 1/8 in. wide
and 3/16 in. £ 1/16 in. deep (3 mm wide and 5 mm = 1.5 mm deep), with a uniform spacing of 3/4
in. £ 1/16 in. (20 mm £ 1.5 mm) centers. The grooving shall typically extend the full width of the
traffic lanes and terminate at the edge of the traffic lane or shoulder. If the bridge has a variable
width traffic lane, the grooving shall remain parallel to the centerline of the main roadway. Any
staggering of the groove terminations to accommodate the variable width shall be within the
shoulders. Grooves shall not be cut closer than 3 inches (75 mm) nor further than 6 inches (150
mm) from any construction joint running parallel to the grooving. In addition, grooves shall not be
cut within 6 in. £ 1in. (150 mm £ 25 mm) from deck drains and expansion joints.

The grooving machine shall contain diamond blades mounted on a multi-blade arbor on a self-
propelled machine built for grooving hardened concrete surfaces. The grooving machine shall
have a depth control device that detects variations in the deck surface and adjusts the cutting
head height to maintain a specified depth of groove. The grooving machine shall have a guide
device to control multi-pass alignment.

The removal of slurry shall be continuous throughout the grooving operations. The grooving
equipment shall be equipped with vacuum slurry pickup equipment which shall continuously pick
up water and sawing dust, and pump the slurry to a collection tank. The slurry shall be disposed
of offsite according to Article 202.03.

Cleanup shall be continuous throughout the grooving operation. All grooved areas of the deck
shall be flushed with water as soon as possible to remove any slurry material not collected by the
vacuum pickup. Flushing shall be continued until all surfaces are clean.

Method of Measurement. This work shall be measured for payment according to Article
503.21(b) except no measurement will be made for any grooving of the shoulders to
accommodate a variable width traffic lane.

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for BRIDGE DECK GROOVING (LONGITUDINAL).
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BAR SPLICERS, HEADED REINFORCEMENT
Effective: September 2, 2022
Revised: October 27, 2023

Add the following to Article 508.08(b):

When bar splicers are epoxy-coated, all damaged or uncoated areas near the threaded ends
shall be coated with a two-part epoxy according to ASTM D 3963 (D 3963M). All threaded ends
of Stage Il construction threaded splicer bars shall be coated according to ASTM D 3963 or
dipped in an epoxy-mastic primer prior to joining the Stage Il construction threaded splicer bar
to the threaded coupler.

Add the following Article 508.02 (d)

Bar Terminators ........o.oiiiii e 1006.10(a)(1)h
Add the following paragraph after Article 508.08 (c):

Bar terminators are threaded, headed attachments to reinforcement to form headed
reinforcement. When specified on the plans, a bar terminator shall be attached to the
designated reinforcement for development.

Add the following 4™ paragraph to Article 508.11:

Bar Terminators will be paid for at the contract unit price per each for BAR TERMINATORS.
Add the following to Article 1006.10(a)(1)g:

For bar splicers with welded connections between the threaded coupler and threaded rod, the
Stage | construction threaded splicer bar shall be welded to the threaded coupler using an all-
around fillet weld.

Add the following Article 1006.10(a)(1)h:

Bar Terminators. Designated bars shall use a bar terminator to form headed reinforcement.
Headed reinforcement shall conform to ASTM A970 with threaded attachment; Class HA; and
reinforcement bars conforming to ASTM A706, except the connection strength of the bar
terminator to the reinforcement bar shall meet, in tension, at least 125 percent of the specified
yield strength of the reinforcement bar. The bar terminator shall be on the Department’s

qualified product list.

When the reinforcement bar to receive the bar terminator is epoxy coated, the bar terminator
shall also be epoxy coated according to ASTM A 775 (A 775M)
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BRIDGE DECK CONCRETE OVERLAYS
Effective: January 1, 2026
Add the following Section 531 to the Standard Specifications:
“SECTION 531. BRIDGE DECK CONCRETE OVERLAYS

531.01 Description. This work shall consist of constructing a concrete overlay on an existing
concrete bridge deck or approach slab.

531.02 Materials. Materials shall be according to the following.

0T o o TP SRPPPRPPRN Article/Section
(@) Coarse Aggregate (NOLE 1) ..ooiiiiiiiiiiiiiiiiiiieeeeeeeeeee e eeeeeeennnnnnnnes 1004.02
(b) Packaged, Dry, Rapid Hardening Mortar or Concrete ...........coovvvvvvviiiiiiiiiiieieiieeeeeee 1018
(c) Portland Cement Concrete (Note 2) (NOte 3) ...ooovvvviiiiiiiiiiiiiiiiieieeeeeeeeeeei 1020
(d) Fibers for Concrete (NOTE 4) .......oooiiiiiiiiiiiiieieieeeeeeeeeeeee e enennnnees 1014

Note 1. Coarse aggregate shall be crushed stone or crushed gravel.

Note 2. Concrete shall be Class BS with the following exceptions.

Overlay Type Gradation

Fly Ash

Ground Granulated Blast Furnace (GGBF) Slag
High Reactivity Metakaolin (HRM)

Microsilica

Latex CA 13,CA14,0orCA 16

CA 11, CA13,CA 14, 0or CA 16

Slump shall be 2-7 in. (50-175 mm). For latex overlays, the maximum slump may be
increased if no visible segregation is observed.

For latex overlays, air content shall be a maximum of 7.0 percent and maximum
water/cement ratio shall be 0.40.

For Class F fly ash overlays, fly ash shall replace cement at the maximum rate permitted
according to Article 1020.05(c)(1)b. The replacement ratio shall be 1:1.

For Class C fly ash overlays, fly ash shall replace cement at a rate ranging from a minimum
of 25 percent to the maximum rate permitted according to Article 1020.05(c)(1)c. The
replacement ratio shall be 1:1.

For GGBF slag overlays, GGBF slag shall replace cement at a rate ranging from a
minimum of 25 percent to the maximum rate permitted according to Article 1020.05(c)(2)b.
The replacement ratio shall be 1:1.

For microsilica and HRM overlays, the cementitious factor (excluding microsilica or HRM)
shall be 565 Ib/cu yd (390 kg/cu m). The minimum amount of microsilica or HRM added
to the mix shall be 33 Ib/cu yd (20 kg/cu m) and the maximum shall be 37 Ib/cu yd
(22 kg/cu m).
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For latex overlays, the cementitious factor shall be a minimum of 658 Ibs/cu yd
(335 kg/cu m), the dosage of the latex admixture shall be 24.5 gal/cu yd (121.3 L/cu m),
the coarse aggregate shall be 42-50 percent by weight (mass) of total aggregate, no air
entraining admixture shall be used, and water used shall be a maximum of 157 Ib/cu yd
(93.1 kg/cu m) (including free moisture on the fine and coarse aggregates).

Note 3. For HRM and microsilica overlays, the Contractor shall submit a specific batching
sequence for verification by the Engineer. The submittal shall include whether a truck or
stationary mixer will be used. For HRM overlays, the submittal shall include whether bulk
or bagged HRM will be used. For microsilica overlays, the submittal shall include whether
the microsilica to be used is a water based slurry, bulk densified, or bagged densified.

Note 4. Synthetic fibers, when required, shall be according to Article 1014.01, and 1014.04
or 1014.05, as applicable.

531.03 Equipment. Equipment shall be according to the following.

0= o PP PRUSPPPRSRRRN Article/Section
(a) Concrete EQUIpmMent (NOE 1) ...ooiiiiiiiiiiiiiiiiiieeeeeeeee e 1020.03
b) Finishing EQUIDMENT ... e e e e e eeeanes 503.03

(

(o3 I e Te o[ e [ o U] 012 1= o | SRR 1103.17(k)
(d) Mechanical Scarifying Equipment (NOte 2) ........oooviiiiiiiiiiiiiiiiiiiiieeeieeees 1101.16
(e) Hydro-Scarification Equipment (Note 3)

(f) Hand-Held Blast Cleaning Equipment (Note 4)

(g) Mechanical Blast Cleaning Equipment (Note 5)

(h) Pull-Off Test Equipment (Note 6)

Note 1. For latex concrete overlays, a mobile portland cement concrete plant shall be
used according to Articles 1020.12 and 1103.04.

Note 2. Mechanical scarifying equipment shall be capable of uniformly scarifying or
removing the old concrete surface and new patches to the depth required. The minimum
width of the equipment shall be 3 ft (1 m).

Note 3. Hydro-scarification equipment shall consist of filtering and pumping units
operating with a computerized, self-propelled robotic machine capable of removing sound
concrete in a single pass to the specified depth and operating at a 16,000 psi (110 MPa)
minimum water pressure with a 55 gal/min (208 L/min) minimum water flow rate.

Note 4. Hand-held blast cleaning shall be performed by high-pressure waterblasting or
abrasive blasting. High-pressure waterblasting equipment shall have a minimum water
pressure of 7000 psi (48 MPa) and have oil traps.

Note 5. Mechanical blast cleaning shall be performed by high-pressure waterblasting or
shotblasting capable of removing weak concrete at the surface, including the
microfractured concrete surface layer remaining as a result of mechanical scarification,
and shall have oil traps.

Mechanical high-pressure waterblasting equipment shall be mounted on a wheeled
carriage, include multiple nozzles mounted on a rotating assembly, and shall be operated
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with a 7000 psi (48 MPa) minimum water pressure. The distance between the nozzles
and the deck surface shall be kept constant and the wheels shall maintain contact with
the deck surface during operation.

Note 6. Equipment used to perform pull-off testing shall be on the Department’s qualified
product list “Pull-Off Test Equipment for Bridge Deck Overlays”.

CONSTRUCTION REQUIREMENTS

531.04 General. The Contractor shall control the runoff water generated by the various
construction activities in such a manner as to minimize, to the maximum extent practicable, the
discharge of untreated effluent into adjacent waters, and shall properly dispose of the solids
generated according to Article 202.03. The Contractor shall submit a water management plan to
the Engineer specifying the control measures to be used. The control measures shall be in place
prior to the start of runoff water generating activities. Runoff water shall not be allowed to
constitute a hazard to adjacent or underlying roadways, waterways, drainage areas or railroads
nor be allowed to erode existing slopes.

531.05 Preparation. Sidewalks, curbs, drains, reinforcement, existing transverse and
longitudinal joints, and other appurtenances which are to remain in place shall be protected from
damage during scarification and cleaning operations.

(a) Scarification. The scarification shall consist of removing the concrete using mechanical
and hydro-scarifying equipment to the depth specified on the plans. The depth specified
shall be measured from the existing concrete surface to the grout line between aggregates
remaining after scarification. Power-driven hand tools shall be used for removal around
areas to remain in place and areas not accessible to the scarifying equipment. Power-
driven hand tools include jackhammers lighter than the nominal 451b (20 kg) class.
Jackhammers or chipping hammers shall be operated at an angle less than 45 degrees
measured from the surface of the slab.

Mechanical scarification equipment shall be used to remove the initial 1/4 in. (25 mm)
minimum depth of concrete, creating a uniform roughened concrete surface. If the
Contractor’s use of mechanical scarifying equipment results in exposing, snagging, or
dislodging the top mat of reinforcing steel, the mechanical scarifying depth shall be
reduced as necessary immediately. If the exposing, snagging, or dislodging the top mat
of reinforcing steel cannot be avoided, the mechanical scarifying shall be stopped
immediately and the remaining removal shall be accomplished using the hydro-
scarification equipment. All damage to the existing reinforcement resulting from the
Contractor’s operation shall be repaired or replaced at no additional cost to the
Department. Replacement shall include the removal of any additional concrete required
to position or splice the new reinforcing steel. Undercutting of exposed reinforcement bars
shall only be as required to replace or repair damaged reinforcement. Repairs to existing
reinforcement shall be according to Section 530.

(b) Sounding. Just prior to performing hydro-scarification, the deck shall be sounded, with
unsound areas marked on the deck by the Engineer. A trial section, in an area of sound
concrete, on the existing deck surface will be designated by the Engineer to calibrate the
equipment settings to remove sound concrete to the required depth, in a single pass, and
provide a highly roughened bondable surface. The trial section shall consist of
approximately 30 sq ft (3 sqm). After calibration in an area of sound concrete, the
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equipment shall be moved to a second trial section, as designated by the Engineer, in an
area containing unsound concrete to verify the calibrated settings are sufficient to remove
the unsound concrete. If the calibrated settings are insufficient to remove the unsound
concrete, the equipment may be moved back to an area of sound concrete and the
calibration settings verified.

After the equipment settings are established, they shall be supplied to the Engineer and
include the following.

(1) Water pressure

(2) Water flow rate

(3) Nozzle type and size

(4) Nozzle travel speed

(5) Machine staging control (step/advance rate)

Hydro-scarification may begin after the calibration settings have been approved by the
Engineer. At least the last 1/2 in. (13 mm) of removal shall be accomplished with hydro-
scarification equipment.

The removal depth will be verified by the Engineer. If sound concrete is being removed
below the desired depth, the equipment shall be recalibrated.

(c) Cleaning. After hydro-scarification, the concrete shall be vacuum cleaned before the
water and debris are allowed to dry and re-solidify to the deck. The vacuum shall be
equipped with fugitive dust control devices capable of removing wet debris and water in
the same pass. The vacuum shall also be capable of washing the deck with pressurized
water prior to the vacuum operation to dislodge all debris and slurry from the deck surface.
The use of alternative cleaning and debris removal methods to minimize driving heavy
vacuum equipment over the exposed reinforcement may be used subject to the approval
of the Engineer.

531.06 Patching. After scarification and cleaning, the Engineer will sound the scarified
concrete and survey the existing reinforcement condition. All remaining unsound concrete and
unacceptably corroded reinforcement bars will be marked for additional removal and/or repairs
and shall be completed according to Section 530 except as noted below.

In areas where unsound concrete extends below the specified removal depth and hydro-
scarification completely removes unsound concrete, a full-depth repair shall be required when the
bottom mat of reinforcement is exposed.

Full-depth patches shall be struck off to the scarified surface and then roughened with a
suitable stiff bristled broom or wire brush to provide a rough texture. Hand finishing of the patch
surface shall be kept to a minimum to prevent overworking of the surface.

Any removal required or made below the specified depth for scarification, which does not
result in full-depth repair, shall be filled with the overlay material at the time of the overlay
placement.

Undercutting of exposed reinforcement bars shall only be as required to replace or repair
damaged or corroded reinforcement, or to perform a full depth repair.
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531.07 Final Surface Preparation. Final surface preparation shall include the cleaning of
all dust, debris, concrete fines, and other foreign substances from the surface including vertical
faces of curbs, previously placed adjacent overlays, barrier walls up to a height of 1 in. (25 mm)
above the overlay, depressions, and beneath reinforcement bars using hand-held blast cleaning
methods.

If spoils from the scarification operation are allowed to dry and re-solidify on the surface, the
surface shall be cleaned with mechanical blast cleaning equipment. Areas determined by the
Engineer to be inaccessible to scarifying equipment shall be blast cleaned with hand-held
equipment.

The Engineer may require surface pull-off testing of areas inaccessible to scarifying
equipment. The Contractor shall provide the testing equipment in accordance with lllinois Test
Procedure 304 “Pull-Off Test (Surface Method)”. Prior to the start of testing, the Contractor shall
submit to the Engineer a technical data sheet and material safety data sheet for the epoxy used
to perform the testing. For solvents used to clean the equipment, a material safety data sheet
shall be submitted. The Engineer will determine each test location, and each individual test shall
have a minimum strength of 175 psi (1,207 kPa). In the case of a failing test, the Contractor shall
adjust the blast cleaning method and re-clean the area. Testing will be repeated until satisfactory
results are attained.

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, and other foreign
substances which may reduce bond with the concrete. Loose, scaling rust shall be removed by
rubbing with burlap, wire brushing, blast cleaning, or another method approved by the Engineer.
Loose reinforcement bars, as determined by the Engineer, shall be retied.

Dust, concrete fines, debris, and water resulting from the surface preparation shall be confined
and immediately removed. If concrete placement does not follow immediately after the final
cleaning, the area shall be protected with anchored white polyethylene sheeting.

531.08 Equipment Preparation. Before placing the overlay, the finishing machine shall be
operated over the full length of bridge segment to be overlaid to check support rails for deflection
and confirm the minimum overlay thickness. If adjustments are needed, another check shall be
performed.

531.09 Placing. Concrete placement shall be according to Article 503.07, 503.16, and the
following.

The surface shall be cleaned to the satisfaction of the Engineer and shall be thoroughly wetted
and maintained in a dampened condition with water for at least 12 hours before placement of the
overlay. Excess water shall be removed by compressed air or by vacuuming prior to the beginning
of overlay placement. Water shall not be applied to the surface within one hour before or at any
time during placement of the overlay.

Internal vibration shall be performed along edges, adjacent to bulkheads, and where the
overlay thickness exceeds 3 in. (75 mm). Internal vibration along the longitudinal edges of a pour
shall be performed with a minimum of two hand-held vibrators, one on each edge of the pour.
Hand finishing shall be performed along the edges of the pour from sidewalks, curbs, or work
bridges.
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A construction dam or bulkhead shall be installed in case of a delay of 30 minutes or more in
the concrete placement operation.

Construction joints shall be formed. When required by the Engineer, the previously placed
overlay shall be sawed full-depth to a straight and vertical edge before fresh concrete is placed.
The Engineer will determine the extent of the removal. When longitudinal joints are not shown on
the plans, the locations shall be subject to approval by the Engineer and shall not be located in
the wheel paths.

The Contractor shall stencil the date of construction (month and year) and the appropriate
letters into the overlay before it takes its final set, as follows.

(a) MS, for MicroSilica

(b) MSFA, when fly ash is used in the silica fume mix design, for MicroSilica Fly Ash

(c) MSF, for MicroSilica with Fibers

(d) MSFAF, when fly ash is used in the silica fume mix design, for MicroSilica Fly Ash with
Fibers

e) LX, for LateX

f) LXF, for LateX with Fibers

g) HRM, for High-Reactivity Metakaolin

h) HRMFA, when fly ash is used in the HRM mix design, for High-Reactivity Metakaolin Fly
Ash

(i) HRMF, for High-Reactivity Metakaolin with Fibers

() HRMFAF, when fly ash is used in the HRM mix design, for High-Reactivity Metakaolin Fly
Ash with Fibers

k) FA, for Fly Ash

[) FAF, for Fly Ash with Fibers

m) GGBF, for Ground Granulated Blast Furnace slag

n) GGBFF, for Ground Granulated Blast Furnace slag with Fibers

—~ o~~~

The stencil shall be in a noticeable location, as determined by the Engineer, for each stage of
construction outside of the grooving where possible and within 3 ft (1 m) of an abutment joint.
The characters shall be 3 to 4 in. (75 to 100 mm) in height, 1/4 in. (5 mm) in depth and face the
centerline of the roadway.

531.10 Weather and Other Limitations. Temperature control for concrete placement shall
be according to Article 1020.14(b). The concrete protection from low air temperatures during the
curing period shall be according to Article 1020.13(d). Concrete shall not be placed when rain is
expected during the working period. If night placement is required, illumination and placement
procedures will be subject to approval by the Engineer.

Concrete delivery vehicles driven on the structure shall be limited to a maximum load of
6 cu yd (4.6 cum).

Truck mixers, concrete pumps, or other heavy equipment will not be permitted on any portion
where the top reinforcing mat has been exposed. Conveyors, buggy ramps, and pump piping
shall be installed in a way that will not displace undercut reinforcement bars. Air compressors
may be operated on the deck only if located directly over a pier and supported off undercut
reinforcement bars. Compressors will not be allowed to travel over undercut reinforcement bars.
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Concrete removal may proceed during final cleaning and concrete placement on adjacent
portions, provided the removal does not interfere with the cleaning or placement operations.

Water or contaminants from the hydro-scarification shall not be permitted in areas where the
new overlay has been placed until the overlay has cured a minimum of 24 hours.

No concrete shall be removed within 6 ft (1.8 m) of a newly-placed overlay until the concrete
has obtained a minimum compressive strength of 3000 psi (20,700 kPa) or flexural strength of
600 psi (4,150 kPa).

531.11 Curing. For silica fume, HRM, GGBF, and fly ash concrete overlays, the surface
shall be continuously wet cured for at least seven days according to Articles 1020.13(a)(5) or

(a)(6).

For latex modified concrete overlays, the surface shall be continuously wet cured for at least
48 hours according to Articles 1020.13(a)(3), (a)(5), or (a)(6). After the wet cure is completed, all
layers of covering materials shall be removed to allow for a dry cure for at least 48 hours. If the
ambient temperature falls below 45°F (10°C) during either the wet or dry curing periods, the time
below 45°F (10°C) will not be included in the 96 hour curing period. If there is sufficient rain to
wet the surface of the overlay for more than one hour of the dry cure period, the wet time will not
be included in the 48 hour dry cure period.

When the mats or blankets have been pre-dampened, excess water shall not be allowed to
drip onto the overlay during placement.

531.12 Testing. The Engineer reserves the right to conduct pull-off tests on the overlay to
determine if any areas are not bonded to the underlying concrete. The overlay will be tested
according to the lllinois Test Procedure 305 “Pull-Off Test (Overlay Method)”, and the Contractor
shall provide the test equipment. Prior to the start of testing, the Contractor shall submit to the
Engineer a technical data sheet and material safety data sheet for the epoxy used to perform the
testing. For solvents used to clean the equipment, a material safety data sheet shall be submitted.
Each individual test shall have a minimum strength of 150 psi (1,034 kPa). If the test results are
unacceptable, the overlay shall be removed and replaced at the locations determined by the
Engineer. When removing portions of an overlay, the saw cut shall be a minimum depth of 1 in.
(25 mm).

If the overlay is to remain in place, all core holes due to testing shall be filled with a rapid set
mortar or concrete. Only enough water to permit placement and consolidation by rodding shall
be used, and the material shall be struck-off flush with the adjacent material.

For a rapid set mortar mixture, one part packaged rapid set cement shall be combined with
two parts fine aggregate, by volume; or a packaged rapid set mortar shall be used. For a rapid
set concrete mixture, a packaged rapid set mortar shall be combined with coarse aggregate
according to the manufacturer’s instructions; or a packaged rapid set concrete shall be used.
Mixing of a rapid set mortar or concrete shall be according to the manufacturer’s instructions.

531.13 Opening to Traffic. No traffic or construction equipment will be permitted on the

overlay until after the cure period and the concrete has obtained a minimum compressive strength
of 4000 psi (27,500 kPa) or flexural strength of 675 psi (4,650 kPa).
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531.14 Method of Measurement. Scarification will be measured for payment in square
yards (square meters). No additional payment will be made for multiple passes of the equipment.

The concrete overlay will be measured for payment in square yards (square meters).

Additional concrete placed with the overlay, required to fill all depressions below the specified
thickness will be measured for payment in cubic yards (cubic meters). The volume will be
determined by subtracting the theoretical volume of the overlay from the ticketed volume of
overlay delivered minus the volume estimated by the Engineer left in the last truck at the end of
the overlay placement. The theoretical cubic yard (cubic meter) quantity for the overlay will be
determined by multiplying the plan surface area of the overlay times the specified thickness of the
overlay.

Partial depth removal in concurrence with hydro-scarification will not be measured for
payment.

531.15 Basis of Payment. Scarification will be paid for at the contract unit price per square
yard (square meter) for BRIDGE DECK SCARIFICATION, of the depth specified.

Silica fume concrete overlay will be paid for at the contract unit price per square yard (square
meter) for BRIDGE DECK MICROSILICA CONCRETE OVERLAY, of the thickness specified.
Latex modified concrete overlay will be paid for at the contract unit price per square yard (square
meter) for BRIDGE DECK LATEX CONCRETE OVERLAY, of the thickness specified. HRM
concrete overlay will be paid for at the contract unit price per square yard (square meter) for
BRIDGE DECK HRM CONCRETE OVERLAY, of the thickness specified. GGBF or fly ash
concrete overlay will be paid for at the contract unit price per square yard (square meter) for
BRIDGE DECK GGBF OR FLY ASH CONCRETE OVERLAY, of the thickness specified.

The additional volume of overlay required to fill all depressions below the specified thickness
and/or for grade adjustments will be paid for at the Contractor’s actual material cost for the
concrete per cubic yard (cubic meter) times an adjustment factor. For volumes 15 percent or less
over the theoretical volume of the overlay, the adjustment factor will be 1.15. For volumes greater
than 15 percent, the adjustment factor will be 1.25 for that volume over 15 percent of the
theoretical volume of the overlay.

Concrete protected according to Article 1020.13(d) will be paid according to Article 503.22.

Areas requiring additional partial depth or full depth removal of unsound concrete after hydro-
scarification, as determined by the Engineer, will be paid according to Article 109.04.

Reinforcement bars repaired in-kind, as approved by the Engineer, will be paid according to
Article 109.04.

When the Engineer conducts pull-off tests on the existing surface or overlay and they are
acceptable, Contractor expenses incurred due to testing and filling core holes will be paid
according to Article 109.04. Unacceptable pull-off tests will be at no additional cost to the
Department.”
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES, CONCRETE, AND MORTAR (BDE)
Effective: January 1, 2025 Revised: January 1, 2026

Revise the first paragraph of Article 285.05 of the Standard Specifications to read:

“285.05 Fabric Formed Concrete Revetment Mat. The grout shall consist of a mixture of
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used
at the option of the Contractor. The grout shall have an air content of not less than 6.0 percent
nor more than 9.0 percent of the volume of the grout. The mix shall obtain a compressive strength
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.”

Revise Article 302.02 of the Standard Specifications to read:

“302.02 Materials. Materials shall be according to the following.

Item Article/Section
62 ) 7 =Y 1= o | 1001
() A= 1 (= PRSP 1002
(C)  Hydrated LIMe ... .. 1012.01
(d) By-Product, Hydrated LIMe ..........ccooiiiiiiiiiieieceeese e a e 1012.02
(e) By-Product, Non-Hydrated Lime ...........cccooiiiiie e 1012.03
(F) LM SHUITY e e e e e e e e e e e e e e e e e e e e e e eees 1012.04
(G)  FIY AN e 1010
(h)  Soil for Soil Modification (NOte 1) .......cceiiiiiiiiiie e, 1009.01
(i)  Bituminous Materials (NOtE 2) .........uuuuuii e 1032

Note 1. This soil requirement only applies when modifying with lime (slurry or dry).

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 312.07(c) of the Standard Specifications to read:

“(C) CIMENT L. 1001”
Add Article 312.07(i) of the Standard Specifications to read:

“(i) Ground Granulated Blast Furnace (GGBF) Slag .......ccuuvveiiiiiiiiiiiiiieeeeee e 1010”
Revise the first paragraph of Article 312.09 of the Standard Specifications to read:

“312.09 Proportioning and Mix Design. At least 60 days prior to start of placing CAM I, the
Contractor shall submit samples of materials to be used in the work for proportioning and testing.
The mixture shall contain a minimum of 200 Ib (120 kg) of cement per cubic yard (cubic meter).
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in
the mixture shall be 170 Ibs/cu yd (101 kg/cu m). Blends of coarse and fine aggregates will be
permitted, provided the volume of fine aggregate does not exceed the volume of coarse
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aggregate. The Engineer will determine the proportions of materials for the mixture according to
the “Portland Cement Concrete Level Ill Technician Course” manual. However, the Contractor
may substitute their own mix design. Article 1020.05(a) shall apply, and a Level Il PCC
Technician shall develop the mix design.”

Revise Article 352.02 of the Standard Specifications to read:

“352.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) €Cement (NOLE 1) ooiiiiiiiiiiiiii ettt e e seeenesnenennnnnes 1001
(b) Soil for Soil-Cement Base COUISE ...........cooiiiiiiiiiiiiiieeeeeeiie e 1009.03
(03 A= =T P 1002
(d) Bituminous Materials (NOtE 2) ......oooiiiiiiiiiiiiiiiiiiiieieeeeee e 1032

Note 1. Bulk cement may be used for the traveling mixing plant method if the equipment
for handling, weighing, and spreading the cement is approved by the Engineer.

Note 2. The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2,
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt
MC-70 or MC-250.”

Revise Article 404.02 of the Standard Specifications to read:

“404.02 Materials. Materials shall be according to the following.

Item Article/Section
(€ ) I O=10.01=] o | OO PP P PTPRR 1001
(D) WALET ..ot e e e e e e e e e e 1002
(C) FINE AQQregatle .......cooiiiiiiiiiiiiiiiiiiei e 1003.08
(d) Bituminous Material (Tack Coat) .........ccovriiiiiiiiiiiiiiiiiiiiiiieee s 1032.06
(e) Emulsified Asphalts (Note 1) (NOtE 2) .....ovvuuiiiiiiiiccee e 1032.06
(f) Fiber Modified JOINt SAIET ........ooiiiiiiiiiiiiiiiiiiieee e 1050.05
(g) Additives (Note 3)

Note 1. When used for slurry seal, the emulsified asphalt shall be CQS-1h according to
Article 1032.06(b).

Note 2. When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP
according to Article 1032.06(e).

Note 3. Additives may be added to the emulsion mix or any of the component materials
to provide the control of the quick-traffic properties. They shall be included as part of the
mix design and be compatible with the other components of the mix.

Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications
to read:

“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or
mineral filler to prevent tracking.”
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Revise Note 2 of Article 516.02 of the Standard Specifications to read:

“Note 2. The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1
blend of sand and cement comprised of a Type |, IL, or Il cement at 185 Ib/cu yd
(110 kg/cu m). The maximum water cement ratio shall be sufficient to provide a flowable
mixture with a typical slump of 10 in. (250 mm).”

Revise Note 2 of Article 543.02 of the Standard Specifications to read:

“Note 2. The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement
plus fine aggregate and water. Fly ash or ground granulated blast furnace (GGBF) slag
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement. The
water/cement ratio, according to Article 1020.06, shall not exceed 0.60. An air-
entraining admixture shall be used to produce an air content, according to Article
1020.08, of not less than 6.0 percent nor more than 9.0 percent of the volume of the
grout. The Contractor shall have the option to use a water-reducing or high range water-
reducing admixture.”

Revise Article 583.01 of the Standard Specifications to read:

“583.01 Description. This work shall consist of placing cement mortar along precast,
prestressed concrete bridge deck beams as required for fairing out any unevenness between
adjacent deck beams prior to placing of waterproofing membrane and surfacing.”

Revise Article 583.02(a) of the Standard Specifications to read:

B2 0= 0 11T o | PP 1001”
Revise the first paragraph of Article 583.03 of the Standard Specifications to read:

“ 583.03 General. This work shall only be performed when the air temperature is
45 °F (7 °C) and rising. The mixture for cement mortar shall consist of three parts sand to one
part cement by volume. The amount of water shall be no more than that necessary to produce a
workable, plastic mortar.”

Revise Article 606.02(h) of the Standard Specifications to read:

0D L L= T (1 o (= 1 TP 1014”

Revise Note 1 in Article 606.02(h) of the Standard Specifications to read:

“Note 1. Fibers, when required, shall only be used in the concrete mixture for slipform
applications.”

Revise the third paragraph in Article 606.10 of the Standard Specifications to read:

“Welded wire fabric shall be 6 x 6 in. (150 x 150 mm) mesh, #4 gauge (5.74 mm), 58 Ib
(26 kg) per 100 sq ft (9 sq m).”
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Revise Article 1001.01(d) of the Standard Specifications to read:

“(d) Rapid Hardening Cement. Rapid hardening cement shall be according to the Bureau of
Materials Policy Memorandum “Portland or Blended Cement Acceptance Procedure for
Qualified and Non-Qualified Plants”, and ASTM C 1600, Type URH, Type VRH, or Type
RH-CAC. It shall be used according to Article 1020.04 or when approved by the Engineer.
The Contractor shall submit a report from the manufacturer or an independent lab that
contains results for testing according to ASTM C 1600 which shows the cement meets the
requirements of either Type URH, Type VRH, or Type RH-CAC. Test data shall be less
than 1 year old from the date of submittal.

Revise Article 1001.01(e) of the Standard Specifications to read:

“(e) Other Cements. Other cements shall be according to the Bureau of Materials Policy
Memorandum “Portland or Blended Cement Acceptance Procedure for Qualified and Non-
Qualified Plants”, and ASTM C 1157 or ASTM C 1600, as applicable. Other cements shall
be used according to Article 1020.04 or when approved by the Engineer. For cements
according to ASTM C 1157, the Contractor shall submit a report from the manufacturer or
an independent lab that contains results of tests which shows the cement meets the
requirements Type GU, HE, MS, MH, or LH. For cements according to ASTM C 1600, the
Contractor shall submit a report from the manufacturer or an independent lab that contains
results of tests which shows the cement meets the requirements Type MRH or GRH. Test
data shall be less than 1 year old from the date of submittal.”

Revise Article 1002.02 of the Standard Specifications to read:

“1002.02 Quality. Water used with cement in concrete or mortar and water used for curing
concrete shall be clean, clear, and free from sugar. In addition, water shall be tested and
evaluated for acceptance according to one of the following options.

OPTION 1.

(a) Acceptable limits for acidity and alkalinity when tested according to ITP T 26.
(1) Acidity -=- 0.1 Normal NaOH ...........ciiiiiiie e 2 ml max.*
(2) Alkalinity -- 0.1 Normal HCl.........ooo e 10 ml max.”

*To neutralize 200 ml sample.

(b) Acceptable limits for solids when tested according to the following.

(1) Organic (ITP T 26) .....cce ittt eeeeeaees 0.02% max.
(2) INOrganiC (ITP T 26)....ccceiiiieeeeeeeeeeeeeeeeee et 0.30% max.
(3) Sulfate (SO4) (ASTM D 516-82) ......euueiiiieeiiiiiiiiiieieee e 0.05% max.
(4) Chloride (ASTM D 512) .ottt 0.06% max.
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(c) The following tests shall be performed on the water sample and on deionized water. The
same cement and sand shall be used for both tests.

(1) Unsoundness (ASTM C 151).
(2) Initial and Final Set Time (ASTM C 266).
(3) Strength (ASTM C 109).

The test results for the water sample shall not deviate from the test results for the
deionized water, except as allowed by the precision in the test method.

OPTION 2. Water shall meet the requirements ASTM C 1602 Tables 1 and 2 as outlined in
Sections 5.1, 5.2, and 5.4.”

Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read:

“2/ Applies only to sand. Sand exceeding the colorimetric test standard of 11 (lllinois
Modified AASHTO T 21) will be checked for mortar making properties according to
lllinois Modified ASTM C 87 and shall develop a compressive strength at the age of
14 days when using Type [, IL, or Il cement of not less than 95 percent of the
comparable standard.

Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read:

“The test will be performed with Type I, IL, or Il portland cement having a total
equivalent alkali content (Na-O + 0.658K>0) of 0.90 percent or greater.”

Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard
Specifications to read:

“The ASTM C 1293 test shall be performed with Type I, IL, or Il portland cement having
a total equivalent alkali content (Na2O + 0.658K;0) of 0.80 percent or greater.”

Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read:

“The test will be performed with Type |, IL, or Il portland cement having a total
equivalent alkali content (Na2O + 0.658K;0) of 0.90 percent or greater.”

Add the following Section to the Standard Specifications.

“‘SECTION 1014. FIBERS FOR CONCRETE

1014.01 General. Fibers used in concrete shall be Type Il or Type Il (polyolefin or carbon)
according to ASTM C 1116. The testing required for Type Il fibers or Type Il polyolefin fibers
shall be performed by an independent lab a minimum of once every five years, and the test results
provided to the Department. Manufacturers of Type Ill carbon fibers shall provide materials
certification documentation not more than 6 years old a minimum of once every 5 years to the
Department. The Department will maintain a qualified product list. The method of inclusion of
fibers into concrete mixtures shall be according to the manufacturer’s specifications.
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At the discretion of the Engineer, the concrete mixture shall be evaluated in a field
demonstration for fiber clumping, ease of placement, and ease of finishing. The field
demonstration shall consist of a minimum 2 cu yd (1.5 cu m) trial batch placed in a 12 ft x 12 ft
(3.6 m x 3.6 m) slab.

1014.02 Concrete Gutter, Curb, Median and Paved Ditch. Fibers shall be Type Ill. Fibers
shall have a minimum length of 1/2 in. (13 mm) and a maximum length of 0.75 in. (19 mm). The
maximum dosage rate in the concrete mixture shall not exceed 1.5 Ib/cu yd (0.9 kg/cu m). The
minimum dosage rate shall be per the manufacturer’s recommendation.

1014.03 Concrete Inlay or Overlay. Fibers shall be Type lll. Fibers shall have a minimum
length of 1.0 in. (25 mm), a maximum length of 2 1/2 in. (63 mm), and a maximum aspect ratio
(length divided by the equivalent diameter of the fiber) of 150. The maximum dosage rate shall
not exceed 5.0 Ib/cu yd (3.0 kg/cu m). The minimum dosage rate shall be per the manufacturer’s
recommendation.

1014.04 Bridge Deck Fly Ash, Ground Granulated Blast Furnace (GGBF) Slag, High
Reactivity Metakaolin, or Microsilica (Silica Fume) Concrete Overlay. Fibers shall be
Type lll. The dosage rate shall be a minimum of 3.0 Ib/cu yd (1.8 kg/cu m), unless a field
demonstration according to Article 1014.01 indicates that a lower dosage rate is necessary.
Based on the results of the field demonstration, the Department has the option to reduce the
dosage rate of fibers, but the dosage will not be reduced to less than 2.0 Ib / cu yd (1.2 kg/cu m).

1014.05 Bridge Deck Latex Concrete Overlay. Fibers shall be Type Il or lll. Fibers shall
have a minimum length of 0.75 in. (19 mm), a maximum length of 1.75 in. (45 mm), and an aspect
ratio (length divided by the equivalent diameter of the fiber) of between 70 and 100. The dosage
rate shall be a minimum of 3.0 Ib/cu yd (1.8 kg/cu m), unless a field demonstration according to
Article 1014.01 indicates that a lower dosage rate is necessary. Based on the results of the field
demonstration, the Department has the option to reduce the dosage rate of fibers, but the dosage
will not be reduced to less than 2.0 Ib/cu yd (1.2 kg/cu m).”

Add the following Section to the Standard Specifications:

“SECTION 1015. HIGH PERFORMANCE SHOTCRETE

1015.01 Packaged Shotcrete With Aggregate. The packaged shotcrete with aggregate
shall be a pre-blended dry combination of materials for the wet-mix shotcrete method according
to ASTM C 1480, Type FA or CA, Grade FR, Class I|. The fibers shall be Type lll according to
Article 1014.01. The cement and finely divided minerals in the mixture shall be a minimum
6.65 cwt/cu yd (395 kg/cu m), and the portland cement shall not be below 4.70 cwt/cu yd
(279 kg/cu m). Microsilica is required in the mixture and shall be a minimum of 5 percent by weight
(mass) of cementitious material, and a maximum of 10 percent. Strength requirements shall be
according to ASTM C 1480 except that the strength at 28 days shall be at least 4000
psi (27,500 kPa). Strength testing shall be according to ASTM C 1140. The air content as shot
shall be 4.0 — 8.0 percent when tested according to AASHTO T 152, and the coarse aggregate
shall be a maximum size of 1/2 in. (12.5 mm).

The packaged shotcrete shall have a water soluble chloride ion content of less than 0.15% by
weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260.

60



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

The testing according to ASTM C 1480, ASTM C 1140, AASHTO 152, and ASTM C 1218 or
AASHTO T 260 shall be performed by an independent lab a minimum of once every 5 years, and
the test results shall be provided to the Department. The Department will maintain a qualified
product list. Batching and mixing shall be per the manufacturer’'s recommendations.

1015.02 Packaged Shotcrete Without Aggregate. The packaged shotcrete that does not
include pre-blended aggregate shall be according to Article 1015.01, except the added aggregate
shall be according to Articles 1003.02 and 1004.02. The aggregate gradation shall be according
to the manufacturer. The Department will maintain a qualified product list. Batching and mixing
shall be per the manufacturer’'s recommendations.”

Revise Section 1017 of the Standard Specifications to read:

“SECTION 1017. PACKAGED, DRY, COMBINED MATERIALS FOR MORTAR AND
CONCRETE

1017.01 Mortar. The mortar shall be high-strength according to ASTM C 387 and shall have
a minimum 80.0 percent relative dynamic modulus of elasticity when tested according to AASHTO
T 161. For prestressed concrete applications, the mortar shall have a water-soluble chloride ion
content of less than 0.06 percent by weight of cementitious material when tested according to
ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water
soluble chloride content shall be less than 0.15 percent by weight of cementitious material. The
testing according to ASTM C 387, AASHTO T 161, and either ASTM C 1218 or AASHTO T 260
shall be performed by an independent lab a minimum of once every five years, and the test results
shall be provided to the Department. The Department will maintain a qualified product list. Mixing
of the high-strength mortar shall be according to the manufacturer’s specifications.

1017.02 Concrete. The materials, testing, and preparation of aggregate for the “high slump”
packaged concrete mixture shall be according to ASTM C 387. The mixture shall be air entrained,
the slump shall be 5-10 in. (125-250 mm), and the coarse aggregate shall be a maximum size of
1/2 in. (12.5 mm). Strength requirements shall be according to ASTM C 387 except that the
strength at 28 days shall be at least 4000 psi (27,500 kPa). The “high slump” packaged concrete
mixture shall have a water soluble chloride ion content of less than 0.15% by weight of
cementitious material when tested according to ASTM C 1218 or AASHTO T 260. The testing
according to ASTM C 387, and either ASTM C 1218 or AASHTO T 260 shall be performed by an
independent lab a minimum of once every 5 years, and the test results shall be provided to the
Department. The Department will maintain a qualified product list. Mixing shall be per the
manufacturer’'s recommendations.

1017.02 Self-Consolidating Concrete. The materials, testing, and preparation of aggregate
for the “self-consolidating concrete” packaged concrete mixture shall be according to ASTM
C 387. The mixture shall be air entrained, it should be uniformly graded, and the coarse
aggregate shall be a maximum size of 1/2in. (12.5 mm). Strength requirements shall be
according to ASTM C 387 except that the strength at 28 days shall be at least 4000 psi
(27,500 Pa). Slump flow range shall be 22 in. (650 mm) minimum to 28 in. (700 mm) maximum
when tested according to AASHTO T 347. The visual stability index shall be a maximum of 1
when tested according to AASHTO T 351. At the option of the manufacturer, either the J-Ring
value shall be a maximum of 2 in. (50 mm) when tested according to AASHTO T 347 or the L-
Box blocking ratio shall be a minimum of 80 percent when tested according AASHTO T 419. The
hardened visual stability index shall be a maximum of 1 when tested according to AASHTO R 81.
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The “self -consolidating concrete” packaged concrete mixture shall have a water soluble
chloride ion content of less than 0.15 percent by weight of cementitious material when tested
according to ASTM C 1218 or AASHTO T 260.

The testing according to ASTM C 387, AASHTO T 347, AASHTO T 351, AASHTO T 419,
AASHTO R 81, ASTM C 1218 and AASHTO T 260 shall be performed by an independent lab a
minimum of once every 5 years, and the test results shall be provided to the Department. The
Department will maintain a qualified product list. Mixing shall be per the manufacturer’s
recommendations.”

Revise Article 1018.01 of the Standard Specifications to read:

“1018.01 Requirements. The rapid hardening mortar or concrete shall be according to ASTM
C 928 and shall have successfully completed and remain current with the AASHTO Product Eval
and Audit Rapid Hardening Concrete Patching Materials (RHCP) testing program. R1, R2, or R3
concrete shall be air entrained, the slump shall be 5-10in. (125-250 mm), and the coarse
aggregate shall be a maximum size of 1/2 in. (12.5 mm). For prestressed concrete applications,
the mortar or concrete shall have a water-soluble chloride ion content of less than 0.06 percent
by weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260;
and for non-prestressed concrete applications, the water soluble chloride content shall be less
than 0.15 percent by weight of cementitious material. The Department will maintain a qualified
product list. Mixing of the mortar or concrete shall be according to the manufacturer’s
specifications..”

Revise Article 1019.02 of the Standard Specifications to read:

“1019.02 Materials. Materials shall be according to the following.

Item Article/Section
(€ ) IO =T 141 o | R 1001
(o) I A= L= R 1002
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............cooevvueeeen.n. 1003.06
(o ) I Y X PR 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........ccuuuuviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiies 1010

(f) Admixtures (Note 1)

Note 1. The air-entraining admixture may be in powder or liquid form. The air content
produced by the admixture shall be 15-25 percent when incorporated into Mix 2 or an
equivalent mixture as determined by the Department and tested according to AASHTO
T 121 or AASHTO T 152. The testing according to AASHTO T 121 or AASHTO T 152
shall be performed by an independent lab a minimum of once every five years, and the
test results shall be provided to the Department. The Department will maintain a qualified
product list.”

Revise the third paragraph of Article 1019.04 of the Standard Specifications to read:
“The Engineer will instruct the Contractor to adjust the proportions of the mix design in the field

as needed to meet the design criteria, provide adequate flowability, maintain proper solid
suspension, or other criteria established by the Engineer.”
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Revise Article 1019.05 of the Standard Specifications to read:

“1019.05 Department Mix Design. The Department mix design shall be Mix 1, 2, or 3 and
shall be proportioned to yield approximately one cubic yard (cubic meter).

Mix 1
Cement 50 Ib (30 kg)
Fly Ash — Class C or F, and/or GGBF Slag 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2900 Ib (1720 kg)
Water 50-65 gal (248-322 L)
Air Content No air is entrained
Mix 2
Cement 125 1b (74 kg)
Fine Aggregate — Saturated Surface Dry 2500 Ib (1483 kg)
Water 35-50 gal (173-248 L)
Air Content 15-25 %
Mix 3
Cement 40 Ib (24 kg)

Fly Ash — Class C or F, and/or GGBF Slag

125 Ib (74 kg)

Fine Aggregate — Saturated Surface Dry

2500 Ib (1483 kg)

Water

35-50 gal (179-248 L)

Air Content

15-25 %”

Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Ill portland cement, 100 Ib/cu yd of ground granulated
blast-furnace slag and 50 Ib/cu yd of microsilica (silica fume) shall be used. For
an air temperature greater than 85 °F, the Type Ill portland cement may be
replaced with Type I, IL, or Il portland cement.”

Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read:

“(8) In addition to the Type Ill portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used. For an air
temperature greater than 30 °C, the Type Ill portland cement may be replaced

with Type I, IL, or Il portland cement.”

Revise Note 9 of Table 1 of Article 1020.04 of the Standard Specifications to read:

“(9) The cement shall be a rapid hardening according to Article 1001.01(d). Minimum
or maximum cement factor may be adjusted when approved by the Engineer.”

Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read:

“For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement,
portland-limestone cement, or replacing portland cement with finely divided minerals per
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Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a
minimum portland cement content less than 400 Ibs/cu yd (237 kg/cu m), but not less than
375 Ibs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.
Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete.”

Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications
to read:

“Corrosion inhibitors and concrete admixtures shall be according to the qualified product
lists.”

Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard
Specifications.

Revise Article 1020.05(b)(5) of the Standard Specifications to read:

“(5) For Class PP-4 concrete, a high range water-reducing admixture, retarder, and/or
hydration stabilizer may be used in addition to the air-entraining admixture. The
Contractor also has the option to use a water-reducing admixture with the high range
water-reducing admixture. An accelerator shall not be used. A mobile portland cement
concrete plant shall be used to produce the patching mixture.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
retarder, hydration stabilizer, and/or air-entraining admixture may be used. The
accelerator, high range water-reducing admixture, retarder, hydration stabilizer, and/or
air-entraining admixture shall be per the Contractor’'s recommendation and dosage.
The qualified product list of concrete admixtures shall not apply. A mobile portland
cement concrete plant shall be used to produce the patching mixture.”

Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read:

“When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m)
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch. Other corrosion inhibitors shall be added per the
manufacturer’s specifications.”

Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications.
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read:

“c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cu m).  When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/lcu m).  For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cu yd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The Contractor
shall provide freeze/thaw test results according to AASHTO T 161, and the relative
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.
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Testing shall be performed by an independent laboratory accredited by AASHTO
re:source for Portland Cement Concrete. Freeze/thaw testing will not be required
for concrete that will not be exposed to freezing and thawing conditions as
determined by the Engineer.”

Revise Article 1021.01 of the Standard Specifications to read:

“1021.01 General. Admixtures shall be furnished in liquid or powder form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a ticket
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade
name of the material they contain.

Concrete admixtures shall be on one of the Department’s qualified product lists. Unless
otherwise noted, admixtures shall have successfully completed and remain current with the
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program. For admixture
submittals to the Department; the product brand name, manufacturer name, admixture type or
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number
which contains an electronic link to all test data shall be provided. In addition, a letter shall be
submitted certifying that no changes have been made in the formulation of the material since the
most current round of tests conducted by AASHTO Product Eval and Audit. After 28 days of
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally
approved and used on Departmental projects. For all other admixtures, unless otherwise noted,
the time period after which provisionally approved status may be earned is 6 months.

The manufacturer shall include the following in the submittal to the AASHTO Product Eval and
Audit CADD testing program: the manufacturing range for specific gravity, the midpoint and
manufacturing range for residue by oven drying, and manufacturing range of pH. The submittal
shall also include an infrared spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range established by the manufacturer shall be according to AASHTO M 194. For
residue by oven drying and pH, the allowable manufacturing range and test methods shall be
according to AASHTO M 194.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and
1021.08, the pH allowable manufacturing range established by the manufacturer shall be
according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to AASHTO M 194.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass) as determined by an appropriate test method. To verify the test result,
the Department will use lllinois Modified AASHTO T 260, Procedure A, Method 1.

Prior to final approval of an admixture, the Engineer reserves the right to request a sample for
testing. The test and reference concrete mixtures tested by the Engineer will contain a cement
content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will perform the
test according to lllinois Modified AASHTO T 161. The flexural strength test will be performed
according to AASHTO T 177. If the Engineer decides to test the admixture, the manufacturer
shall submit AASHTO T 197 water content and set time test results on the standard cement used

65



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

by the Department. The manufacturer may select their lab or an independent lab to perform this
testing. The laboratory is not required to be accredited by AASHTO.

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.”

Revise Article 1021.03 of the Standard Specifications to read:

“1021.03 Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type
D (water-reducing and retarding).

(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A.

(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high
range water-reducing) or Type G (high range water-reducing and retarding).”

Revise Article 1021.05 of the Standard Specifications to read:

“1021.05 Self-Consolidating Admixtures. Self-consolidating admixture systems shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete that can flow around reinforcement
and consolidate under its own weight without additional effort and without segregation.

High range water-reducing admixtures shall be according to AASHTO M 194, Type F.

Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific
performance).”

Revise Article 1021.06 of the Standard Specifications to read:

“1021.06 Rheology-Controlling Admixture. Rheology-controlling admixtures shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. Rheology-controlling admixtures shall be according
to AASHTO M 194, Type S (specific performance).”

Revise Article 1021.07 of the Standard Specifications to read:

“1021.07 Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by
weight (mass) of solution and shall comply with either the requirements of AASHTO
M 194, Type C (accelerating) or the requirements of ASTM C 1582. The corrosion
inhibiting performance requirements of ASTM C 1582 shall not apply.
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(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.

For submittals requiring testing according to ASTM M 194, Type C (accelerating), the
admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing
program according to Article 1021.01.

For submittals requiring testing according to ASTM C 1582, a report prepared by an
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be
provided. The report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications. However, ASTM G 109 test
information specified in ASTM C 1582 is not required to be from an independent accredited lab.
All other information in ASTM C 1582 shall be from an independent accredited lab. Test data and
other information required to be submitted to AASHTO Product Eval and Audit according to
Article 1021.01, shall instead be submitted directly to the Department.”

Add Article 1021.08 of the Standard Specifications as follows:

“1021.08 Other Specific Performance Admixtures. Other specific performance admixtures
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance). The
Department also reserves the right to require other testing, as determined by the Engineer, to
show evidence of specific performance characteristics.

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product
Eval and Audit CADD testing program according to Article 1021.01, or by an independent
laboratory accredited by AASHTO re:source for Portland Cement Concrete. In either case, test
data and other information required to be submitted to AASHTO Product Eval and Audit according
to Article 1021.01, shall also be submitted directly to the Department. The independent
accredited lab report shall show the results of physical tests conducted no more than five years
prior to the time of submittal, according to applicable specifications.”

Add Article 1021.09 of the Standard Specifications as follows:

“1021.09 Latex Admixtures. The latex admixture shall be a uniform, homogeneous, non-
toxic, film-forming, polymeric emulsion in water to which all stabilizers have been added at the
point of manufacture. The latex admixture shall not contain any chlorides and shall contain
46-49 percent solids.

In lieu of meeting the requirements of Article 1021.01, the Contractor shall submit a
manufacturer's certification that the latex emulsion meets the requirements of FHWA Research
Report RD-78-35, Chapter VI. The certificate shall include the date of manufacture of the latex
admixture, batch or lot number, quantity represented, manufacturer's name, and the location of
the manufacturing plant. The latex emulsion shall be sampled and tested in accordance with RD-
78-35, Chapter VII, Certification Program.

The latex admixture shall be packaged and stored in containers and storage facilities which
will protect the material from freezing and from temperatures above 85°F (30°C). Additionally,
the material shall not be stored in direct sunlight and shall be shaded when stored outside of
buildings during moderate temperatures.”
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Revise Article 1024.01 of the Standard Specifications to read:
“1024.01 Requirements for Grout. The grout shall be proportioned by dry volume,
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C). Water shall not exceed

the minimum needed for placement and finishing.

Materials for the grout shall be according to the following.

Item Article/Section
(€= ) IO =T 41 o | S 1001
(o) 2= L= 1002
(C) FINE AQQregate ........oooiiiiiiiiiiiiiiieieeeee ettt nannane 1003.02
0 ) T 12 2 PR 1010
(e) Ground Granulated Blast Furnace (GGBF) Slag.........ccuuvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiineens 1010
() IO a1 (=] (I AV [0 TP LU = 1021

Revise Note 1 of Article 1024.02 of the Standard Specifications to read:
“Note 1. Nonshrink grout shall be according to ASTM C 1107.

For prestressed concrete applications, the nonshrink grout shall have a water soluble chloride
ion content of less than 0.06 percent by weight of cementitious material when tested according
to ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water
soluble chloride ion content shall be less than 0.15 percent by weight of cementitious material.
The testing according to ASTM 1107, and either ASTM C 1218 or AASHTO T 260 shall be
performed by an independent lab a minimum of once every five years, and the test results
shall be provided to the Department. The Department will maintain a qualified product list.
Mixing of the nonshrink grout shall be according to the manufacturer’s specifications.”

Revise Article 1029.02 of the Standard Specifications to read:

“ 1029.02 Materials. Materials shall be according to the following.

Item Article/Section
(6= I O2= 43T o | S PP PT PP 1001
) T Y 2N 1010
(c) Ground Granulated Blast Furnace (GGBF) Slag ..........cooiiiiiiiiiiiiiie e, 1010
[0 )T A= =Y SRR 1002
(€) FINE AQQregate . ......oooiiiiiiiiiieeeeee ettt nnennnees 1003
(f) Concrete ADMIXIUMES .....oeviiiiiiiiiiiiiiie ittt 1021
(g) Foaming Agent (Note 1)

Note 1. The manufacturer shall submit infrared spectrophotometer trace and test results
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on
the Department’s qualified product list. Submitted data/results shall not be more than
five years old.”
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Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read:

“The dispenser system shall provide a visual indication that the liquid admixture is
actually entering the batch, such as via a transparent or translucent section of tubing
or by independent check with an integrated secondary metering device. If approved
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion
inhibitors, and viscosity modifying admixtures.”

Revise Article 1103.04 of the Standard Specifications to read:

“ 1103.04 Mobile Portland Cement Concrete Plants. The mobile concrete plant
shall be according to AASHTO M 241 and the Bureau of Materials Policy Memorandum
“Approval of Volumetric Mobile Mixers for Concrete”. The mixer shall be capable of carrying
sufficient unmixed materials to produce not less than 6 cu yd (4.6 cu m) of concrete.”

Revise the first two sections of Check Sheet #11 “Subsealing of Concrete Pavements” of the
Recurring Special Provisions to read:

“Description. This work shall consist of filling voids beneath rigid and composite pavements
with cement grout.

Materials. Materials shall be according to the following Articles/Sections of the Standard
Specifications:

Item Article/Section
6= I O2= 44T o | PP PT R TPPRP 1001
(o) I ATE= L (= PR PR PPRP 1002
(o) T 12 ] R 1010
(d) Ground Granulated Blast Furnace (GGBF) Slag.........ccuvvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiis 1010
(€) AMIXEUMES .ottt ettt e et sseesssnnssnsnnnnnnnnnnnnnns 1021
(f) Packaged Rapid Hardening Mortar or Concrete .........ccoooevvviiiiiiiiii e 1018~

Revise the Materials section of Check Sheet #28 “Portland Cement Concrete Inlay or Overlay” of
the Recurring Special Provisions to read:

“Materials. Materials shall be according to the following Articles/Sections of the Standard
Specifications.

Item Article/Section
(@) Portland Cement Concrete (NOE 1) .......eeiiiiiiiiiiiiieee e 1020
(o) Lo LT £ (]S @70 ] [o1 =Y - 1014
(C) Protective Coat.......uuuiii e 1023.01

Note 1. Class PV concrete shall be used, except the cement factor for central mixed
concrete shall be 6.05 cwt/cu yd (360 kg/cu m). A cement factor reduction according to
Article 1020.05(b)(8) of the Standard Specifications will be permitted. CA 5 shall not be
used and CA 7 may only be used for overlays that are a minimum of 4.5 in. (113 mm)
thick. The Class PV concrete shall have a minimum flexural strength of 550 psi (3800 kPa)
or a minimum compressive strength of 3000 psi (20,700 kPa) at 14 days.”
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.

“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated
labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type

Cause of Delay

Length of Delay

Working Days

Article 108.04(b)(3) or
Article 108.04(b)(4)

No working days have been charged for two
consecutive weeks.

Completion
Date

Article 108.08(b)(1) or
Article 108.08(b)(7)

The Contractor has been granted a minimum two
week extension of contract time, according to
Article 108.08.

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead

and documented direct offsite overhead,

including onsite supervisory and

administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - |One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Project _ Superintendents,
One Engineer, and
One Clerk
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(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by

more than ten percent will not be paid.
Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor

shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”

CONCRETE BARRIER (BDE)
Effective: January 1, 2025
Revise the second paragraph of Article 637.12 of the Standard Specifications to read:
“When a double face concrete barrier with a variable cross-section is required, and the

variation exceeds 1/2 in. (13 mm), the barrier will be paid for at the contract unit price per foot
(meter) for CONCRETE BARRIER, VARIABLE CROSS-SECTION, of the height specified.”

DECK SLAB REPAIR
Effective: January 1, 2026
Add the following Section 530 to the Standard Specifications:
“SECTION 530. DECK SLAB REPAIR
530.01 Description. This work shall consist of the removal of existing hot-mix asphalt (HMA)

surface and loose and deteriorated concrete from a bridge deck, and the replacement with new
concrete to the existing top of deck.
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Work will be classified as follows.

Removal Type Description
HMA Surface Removal Removal qf the HMA surface from the
concrete bridge deck.
Removal and replacement of the concrete
Deck Slab Repair (Partial) deck, at least 3/4 in. (20 mm) but not more
than 1/2 of the concrete deck thickness.
Removal and replacement of the concrete
Deck Slab Repair (Full Depth, Type [) deck to full depth, for an area 1ftx1ft
(300 mm x 300 mm) to 5 sq ft (0.5 sq m).
Removal and replacement of the concrete
Deck Slab Repair (Full Depth, Type Il) deck to full depth, for an area greater than
5sq ft (0.5sq m).

530.02 Materials. Materials shall be according to the following.

1410 TP PP PPP P PPPOPPPPPPPPPPI Article/Section
(@) Portland Cement Concrete (NOE 1) ......oeoiiiiiiiiiii e 1020
(b) ReINfOrCEMENt BArS ..........oeiiiiiiiiiiiiiie et e e 508

Note 1. Class PP-1, PP-2, PP-3, PP-4, PP-5, or BS concrete shall be used unless
otherwise noted on the plans.

530.03 Equipment. Equipment shall be according to the following.

oM. Article/Section
(@) Concrete EQUIPMENT ......ooiiiiiiiiiiiiiiiiiiie et 1020.03
(b) Finishing EQUIDMENT .....ooiiiiiiiiiiiiiieeiieeeeeeeeee et nnnnnnnnnnnnnes 503.03
(c) Hydrodemolition EQUIPMENT ..........ooiiiiiiiiiiiiiiiiiiiieie e eeeeneneeees 1101.11

(e) Hydro-Scarification Equipment (Note 1)

Note 1. Hydro-scarification equipment shall consist of filtering and pumping units
operating with a computerized, self-propelled robotic machine capable of removing
unsound concrete in a single pass to the specified depth and operating at a 16,000 psi
(110 MPa) minimum water pressure with a 55 gal/min (208 L/min) minimum water flow
rate.

CONSTRUCTION REQUIREMENTS
530.04 General. Sidewalks, curbs, drains, reinforcement, existing transverse and

longitudinal joints, and other appurtenances which are to remain in place shall be protected from
damage during removal and cleaning operations.
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The Contractor shall control the runoff water generated by the various construction activities
in such a manner as to minimize, to the maximum extent practicable, the discharge of untreated
effluent into adjacent waters, and shall properly dispose of the solids generated according to
Article 202.03. The Contractor shall submit a water management plan to the Engineer specifying
the control measures to be used. The control measures shall be in place prior to the start of runoff
water generating activities. Runoff water shall not be allowed to constitute a hazard to adjacent
or underlying roadways, waterways, drainage areas or railroads nor be allowed to erode existing
slopes.

530.05 HMA Surface Removal. The existing HMA surface and waterproofing membrane
shall be removed and disposed of according to Articles 440.04 and 440.06, except milling
equipment will not be allowed if the deck is to receive a waterproofing membrane system.
Removal of the HMA surface by the use of radiant or direct heat will not be permitted. If the HMA
surface or waterproofing membrane contains asbestos fibers, removal shall be according to the
Recurring Special Provision “Asbestos Waterproofing Membrane or Asbestos Hot-Mix Asphalt
Surface Removal”.

530.06 Concrete Removal. Concrete shall be removed, as determined by the Engineer, in
areas of loose, disintegrated, and unsound concrete. Areas designated for partial depth repair in
which unsound concrete is found to extend below half the concrete deck thickness shall be
removed to full depth.

A concrete saw shall be used to provide vertical edges 3/4 in. (20 mm) deep around the
perimeter of the area to be patched. Where reinforcement bars lack sufficient concrete cover, the
depth shall be reduced as directed by the Engineer. A saw cut will not be required if the deck is
to get an overlay, or along the face of the curb, parapet or joint, or when sharp vertical edges are
provided by hydrodemolition.

(a) Partial-Depth. The loose and unsound concrete shall be removed using power-driven
hand tools or hydrodemolition equipment. Power-driven hand tools include jackhammers
less than or equal to the nominal 45 Ib (20 kg) class. Chipping hammers heavier than the
nominal 15 Ib (7 kg) class shall not be used for removing concrete from below reinforcing
bars, or for removal within 1 ft (300 mm) of existing beams, girders, or other structural
members that are to remain in service. Jackhammers and chipping hammers shall not be
operated at an angle less than 45 degrees measured from the surface of the deck.

(b) Full Depth. Full depth removal shall be performed according to Article 501.05 except that
hydraulic impact equipment may be permitted in areas of full depth removal more than 1 ft
(300 mm) away from the edges of existing beams, girders or other supporting structural
members or more than 1 ft (300 mm) from the boundaries of full depth repairs.

Forms for full depth repair may be supported by hangers with adjustable bolts or by
blocking from the beams below. When approved by the Engineer, forms for Type |
patches may be supported by No. 9 (3.8 mm) wires or other devices attached to the
reinforcement bars.

Exposed reinforcement bars and newly exposed concrete shall be blast cleaned. If the
Engineer determines the bond between existing concrete and reinforcement bars within the patch
area has been destroyed, the concrete adjacent to the bar shall be removed to a depth that will
permit new concrete to bond to the entire periphery of the exposed bar. A minimum of 1 in.
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(25 mm) clearance will be required. If the Engineer enlarges a designated removal area due to
deterioration beyond the limits previously designated, a new saw cut shall be made around the
extended area before additional removal is begun. The removal area shall not be enlarged solely
to correct debonded reinforcement or deficient lap lengths.

530.07 Reinforcement Treatment. Care shall be exercised during concrete removal to
protect the reinforcement bars and structural steel from damage. Damage to the reinforcement
bars or structural steel to remain in place shall be repaired or replaced. Existing reinforcement
bars shall remain in place and loose bars shall be tied. Reinforcing bars which have been
removed with the patch or lost at least 25 percent of their original cross-sectional area due to
corrosion shall be supplemented by new in-kind reinforcement bars. New bars shall be lapped a
minimum of 32 bar diameters to existing bars. A mechanical splicer capable of developing in
tension at least 125 percent of the yield strength of the existing bar shall be used when it is not
feasible to provide the minimum bar lap. No welding of bars will be permitted.

530.08 Cleaning. After concrete removal and reinforcement repairs, the repair areas shall
be cleaned of dust and debris. Once the initial cleaning is completed, the repair areas shall be
blast cleaned to a roughened appearance free from concrete fines and foreign matter.

Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other foreign
substances which may reduce bond with the concrete. Loose, scaling rust shall be removed by
rubbing with burlap, wire brushing, blast cleaning, or another method approved by the Engineer.

Dust, concrete fines, debris, and water resulting from the blast cleaning shall be confined and
immediately removed. If concrete placement does not follow immediately after the final cleaning,
the area shall be protected with anchored polyethylene sheeting.

530.09 Placing. Concrete placement shall be according to Articles 503.07, 503.16,
1020.14(b), and the following.

The patch area shall be cleaned to the satisfaction of the Engineer and shall be thoroughly
wetted and maintained in a dampened condition with water for at least 12 hours before placement
of the concrete. Excess water shall be removed by compressed air or by vacuuming prior to the
beginning of concrete placement. Water shall not be applied to the surface within one hour before
or at any time during placement of the concrete.

When an overlay system is not specified, the patches shall be finished according to
Article 503.16(a), followed by a light brooming.

530.10 Curing and Protection. Concrete patches shall be cured according to
Articles 1020.13(a)(3) or (a)(5). The curing period shall be three days for Class PP-1, PP-2, PP-3,
PP-4, and PP-5 concrete, and seven days for Class BS concrete. When the air temperature is
below 55° F (13° C), the Contractor shall cover the patch according to Article 1020.13(d)(1) with
minimum R12 insulation.

A 72 hour minimum drying period shall be required before placing waterproofing or HMA
surfacing.

530.11 Opening to Traffic. No traffic will be permitted on a patch until after the cure period
and the concrete has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or
flexural strength of 675 psi (4.65 MPa). Construction equipment will be permitted on a patch
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during the cure period if the concrete has obtained the minimum required strength when the
specimens are cured with the patch.

530.12 Method of Measurement. HMA surface removal and deck slab repair will be
measured for payment in place and the area computed in square yards (square meters).

530.13 Basis of Payment. HMA surface removal will be paid for at the contract unit price
per square yard (square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK).

Areas removed and replaced up to and including a depth of half the concrete deck thickness
will be paid for at the contract unit price per square yard (square meter) for DECK SLAB REPAIR
(PARTIAL). Areas removed and replaced to a depth greater than half the concrete deck thickness
will be paid for at the contract unit price per square yard (square meter) for DECK SLAB REPAIR
(FULL DEPTH, of the type specified).

Concrete protected according to Article 1020.13(d) will be paid according to Article 503.22.

Reinforcement bars repaired in-kind, as approved by the Engineer, will be paid according to
Article 109.04.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: July 2, 2026

1. OVERVIEW AND GENERAL OBLIGATION. The Department of Transportation, as a recipient
of federal financial assistance, is required to take all necessary and reasonable steps to
ensure nondiscrimination in the award and administration of contracts. Consequently, the
federal regulatory provisions of 49 CFR Part 26 apply to this contract concerning the utilization
of disadvantaged business enterprises. For the purposes of this Special Provision, a
disadvantaged business enterprise (DBE) means a business certified in accordance with the
requirements of 49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP)
DBE Directory. Award of the contract is conditioned on meeting the requirements of 49 CFR
Part 26, and failure by the Contractor to carry out the requirements of Part 26 is a material
breach of the contract and may result in the termination of the contract or such other remedies
as the Department deems appropriate.

2. CONTRACTOR ASSURANCE. All assurances set forth in FHWA 1273 are hereby
incorporated by reference and will be physically attached to the final contract and all
subcontracts.

3. CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. The Department has
determined the work of this contract has subcontracting opportunities that may be suitable for
performance by DBE companies and that, in the absence of unlawful discrimination and in an
arena of fair and open competition, DBE companies can be expected to perform 3.00% of the
work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only
award this contract to a bidder who makes a good faith effort to meet this goal of DBE
participation in the performance of the work in accordance with the requirements of
49 CFR 26.53 and SBE Memorandum No. 24-02.
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IDENTIFICATION OF CERTIFIED DBE. Information about certified DBE Contractors can be
found in the IL UCP Directory. Bidders can obtain additional information and assistance with
identifying DBE-certified companies at the Department’'s website or by contacting the
Department’s Bureau of Small Business Enterprises at (217) 785-4611.

PLEASE NOTE: As of October 3, 2025, the U.S. Department of Transportation issued an
Interim Final Rule requiring all existing DBE and ACDBE cettifications to be re-evaluated for
social and economic disadvantage without consideration of race or gender. As of March 24,
2026, the ILUCP has completed reevaluation of those firms that submitted required
information by January 31, 2026. DBE and ACDBE Certifications appearing in the IL UCP
directory as certified have been recertified under the current federal requlations and may be
counted for DBE goal credit. DBE and ACDBE firms appearing in this directory as ineligible
have not submitted required documentation for reevaluation to date. Ineligible firms cannot
currently be counted for DBE goal credit, but HAVE NOT BEEN DECERTIFIED and may still
submit documentation to be reevaluated. All firms decertified under the October 3, 2025
Interim Final Rule reevaluation process have been removed from the Directory. Additional
information regarding the IFR and the current status of the DBE/ACDBE program can be found
at https.//idot.illinois.gov/doing-business/certifications/dbe.htmi.

PLEASE BE ADVISED THAT A FIRM THAT IS INDICATED AS INELIGIBLE CANNOT BE
USED FOR GOAL CREDIT. IT IS THE RESPONSIBILITY OF THE PRIME CONTRACTOR
TO VERIFY THAT ANY FIRM RELIED UPON FOR DBE GOAL CREDIT IN A UTILIZATION
PLAN IS CURRENTLY CERTIFIED AND CAN BE COUNTED FOR GOAL CREDIT AT THE
TIME OF BID.

BIDDING PROCEDURES. Compliance with this Special Provision and SBE Policy
Memorandum 24-02 is a material bidding requirement. The following shall be included with
the bid.

(a) DBE Utilization Plan (form SBE 2026) documenting enough DBE participation has been
obtained to meet the goal, or a good faith effort has been made to meet the goal even
though the efforts did not succeed in obtaining enough DBE participation to meet the goal.

(b) Applicable DBE Participation Statement (form SBE 2023, 2024, and/or 2025) for each
DBE firm the bidder has committed to perform the work to achieve the contract goal.

The required forms and documentation shall be submitted as a single .pdf file using the
“Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”.

The Department will not accept a bid if it does not meet the bidding procedures set forth herein
and the bid will be declared non-responsive. A bidder declared non-responsive for failure to
meet the bidding procedures will not give rise to an administrative reconsideration. In the
event the bid is declared non-responsive, the Department may elect to cause the forfeiture of
the penal sum of the bidder’s proposal guaranty and may deny authorization to bid the project
if re-advertised for bids.
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6. UTILZATION PLAN EVALUATION. The contract will not be awarded until the Utilization Plan
is approved. All information submitted by the bidder must be complete, accurate, and
adequately document the bidder has committed to DBE participation sufficient to meet the
goal, or that the bidder has made good faith efforts to do so, in the event the bidder cannot
meet the goal, in order for the Department to commit to the performance of the contract by
the bidder.

The Utilization Plan will be approved by the Department if the Utilization Plan documents
sufficient commercially useful DBE work to meet the contract goal or the Department
determines, based upon the documentation submitted, that the bidder has made a good faith
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A and the requirements
of SBE 2026.

If the Department determines that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan of that determination
in accordance with SBE Policy Memorandum 24-02.

7. CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work the bidder
commits to have performed by the specified DBEs and paid for upon satisfactory completion.
The Department is only able to count toward the achievement of the overall goal and the
contract goal the value of payments made for the work actually performed by DBE firms. In
addition, a DBE must perform a commercially useful function on the contract to be counted.
A commercially useful function is generally performed when the DBE is responsible for the
work and is carrying out its responsibilities by actually performing, managing, and supervising
the work involved. The Department and Contractor are governed by the provisions of 49 CFR
Part 26.55(c) on questions of commercially useful functions as it affects the work. Specific
guidelines for counting goal credit are provided in 49 CFR Part 26.55. In evaluating Utilization
Plans for award the Department will count goal credit as set forth in Part 26 and in accordance
with SBE Policy Memorandum 24-02.

8. CONTRACT COMPLIANCE. The Contractor must utilize the specific DBEs listed to
perform the work and supply the materials for which each DBE is listed in the Contractor’s
approved Utilization Plan, unless the Contractor obtains the Department’s written consent to
terminate the DBE or any portion of its work. The DBE Utilization Plan approved by SBE is a
condition-of-award, and any deviation to that Utilization Plan, the work set forth therein to be
performed by DBE firms, or the DBE firms specified to perform that work, must be approved,
in writing, by the Department in accordance with federal regulatory requirements. Deviation
from the DBE Ultilization Plan condition-of-award without such written approval is a violation
of the contract and may result in termination of the contract or such other remedy the
Department deems appropriate. The following administrative procedures and remedies
govern the compliance by the Contractor with the contractual obligations established by the
Utilization Plan.

(a) NOTICE OF DBE PERFORMANCE. The Contractor shall provide the Engineer with at
least three days advance notice of when all DBE firms are expected to perform the work
committed under the Contractor’s Utilization Plan.
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(b) SUBCONTRACT. If awarded the contract, the Contractor is required to enter into written
subcontracts with all DBE firms indicated in the approved Utilization Plan and must provide
copies of fully executed DBE subcontracts to the Department upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.

(c) PAYMENT TO DBE FIRMS. The Department is prohibited by federal regulations from
crediting the participation of a DBE included in the Utilization Plan toward either the
contract goal or the Department’s overall goal until the amount to be applied toward the
goal has been paid to the DBE. The Contractor shall document and report all payments
for work performed by DBE certified firms in accordance with Article 109.11 of the
Standard Specifications. All records of payment for work performed by DBE certified firms
shall be made available to the Department upon request.

(d) FINAL PAYMENT. After the performance of the final item of work or trucking, or delivery
of material by a DBE and final payment to the DBE by the Contractor, but not later than
30 calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement (form
SBE 2115) to the Engineer. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the DBE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated and
ascertained damages.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

GUARDRAIL (BDE)
Effective: November 1, 2025

Revise Article 701.17(f) of the Standard Specifications to read:
“(f) Guardrail. Where guardrail is temporarily removed or where the guardrail installation is
incomplete, Type Il barricades or drums shall be placed at 50 ft (15 m) centers during

completion of the work.

Guardrail installation shall be completed within three calendar days of removal or shielded
with a temporary longitudinal traffic barrier approved by the Engineer.

On staged construction projects all guardrail and end terminal installations shall be
complete prior to switching traffic.”
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HOT-MIX ASPHALT (BDE)
Effective: January 1, 2024 Revised: April 1, 2026

Add the following to the end of Article 406.06(c) of the Standard Specifications:

“The amount of HMA binder course placed shall be limited to that which can be
surfaced during the same construction season.”

Revise the fifteenth through eighteenth paragraphs of Article 406.14 of the Standard
Specifications to read:

“The mixture used in constructing acceptable HMA test strips will be paid for at the contract
unit price. Unacceptable HMA test strips shall be removed and replaced at no additional
cost to the Department.”

Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications
to read:

“(2) Personnel. The Contractor shall provide a QC Manager who shall have overall
responsibility and authority for quality control. This individual shall maintain active
certification as a Hot-Mix Asphalt Level Il technician.

In addition to the QC Manager, the Contractor shall provide sufficient personnel to
perform the required visual inspections, sampling, testing, and documentation in a
timely manner. Mix designs shall be developed by personnel with an active
certification as a Hot-Mix Asphalt Level Il technician. Technicians performing mix
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level | technician. The Contractor may provide a technician trainee who
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to
assist in the activities completed by a Hot-Mix Asphalt Level | technician for a period
of one year after the course completion date. The Contractor may also provide a
Gradation Technician who has successfully completed the Department's "Gradation
Technician Course" to run gradation tests only under the supervision of a Hot-Mix
Asphalt Level Il Technician. The Contractor shall provide a Hot-Mix Asphalt Density
Tester who has successfully completed the Department's "Nuclear Density Testing”
course to run all nuclear density tests on the job site.”

Add Article 1030.06(d)(3) to the Standard Specifications as follows:

“(3) The Contractor shall take possession of any Department HMA mixture samples or
density specimens upon notification by the Engineer. The Contractor shall collect the
HMA mixture samples or density specimens from the location designated by the
Engineer and may add these materials to RAP stockpiles according to Section 1031.”

Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard
Specifications to read:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be based on the running average of four available Department test results
for that project. If less than four Gmn test results are available, an average of all
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available Department test results for that project will be used. The initial Gnm will be
the last available Department test result from a QMP project. If there is no available
Department test result from a QMP project, the Department mix design verification test

result will be used as the initial Gmm.”

Revise the Quality Control Limits table in Article 1030.09(c) to read:

‘CONTROL LIMITS

IL-19.0, IL-9.5,
IL-9.5FG, SMA-12.5, IL-4.75
Parameter IL-19.0L, IL-9.5L SMA-9.5
Individual Moving Individual Moving | Individual | Moving
Test Avg. of 4 Test Avg. of 4 Test Avg. of 4
% Passing:
1/2in. (12.5 mm) +6 % +4 % +6 % +4%
3/8 in. (9.5mm) +4 % +3 %
#4 (4.75 mm) +5% +4 % +5% +4 %
# 8 (2.36 mm) +5% +3% +4% +2%
# 16 (1.18 mm) +4 % +2% +4 % +3%
# 30 (600 um) +4 % +25% +4 % +25%
Total Dust Content
# 200 (75 pym) +15% +1.0% +15% +1.0%
popnalt - BINGeT| 403% | £02% | %02% | £01% | £03% | £02%
ontent
Air Voids % +1.2% +1.0% +1.2% +1.0% +12% | £1.0%
Field VMA ¥ -0.7% -0.5% -0.7% -0.5% -0.7% -0.5%

1/ Based on washed ignition oven or solvent extraction gradation.

2/ The air voids target value shall be 3.2 to 4.8 percent.

3/ Allowable limit below minimum design VMA requirement.”

Revise Article 1030.09(g)(1) of the Supplemental Specifications with the following:

“(1) The Contractor shall sample approximately 200 Ib (91 kg) of mix as required for the
Department’s random mixture verification tests according to Article 1030.09(h)(1).”

Revise Article 1030.09(g)(2) of the Standard Specifications to read:

“(2) The Contractor shall complete split verification sample tests listed in the Limits of
Precision table in Article 1030.09(h)(1).”

Revise the second sentence of Article 1030.09(h)(1) of the Supplemental Specifications with the

following:

“The random verification mixture sampling interval will be a maximum of 3,000 tons
(2,720 metric tons). The Engineer will randomly identify one sample per interval, with
If the remaining mix quantity is 600 tons

a minimum of one sample per mix.
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(544 metric tons) or less, the quantity will be combined with the previous interval in the
Engineer’'s random sample identification. If the required tonnage of a mixture for a
single pay item is less than 250 tons (225 metric tons) in total, the Engineer will waive
mixture verification sampling and testing.”

Revise the third paragraph of Article 1030.09(h)(1) of the Standard Specifications to read:

“If comparisons of the mixture verification test results are outside the above limits of
precision, the Department will verify the results by testing the retained split sample.
The retest results will replace all the original results.”

In the Supplemental Specifications, replace the revision for the end of the third paragraph of
Article 1030.09(h)(2) with the following:

“When establishing the target density, the HMA maximum theoretical specific gravity
(Gmm) will be the Department mix design verification test result.”

Replace the last sentence of the fourth paragraph of Article 1030.10 of the Standard
Specifications with the following:

“The mixture test results shall meet the requirements of Article 1030.05(d), except tensile
strength and TSR testing will only be conducted on the first use of a mix design for the year and
Hamburg wheel tests will only be conducted on High ESAL mixtures. To be considered
acceptable to remain in place, the Department’s mixture test results shall meet the acceptable
limits stated in Article 1030.09(i)(1). In addition, no visible pavement distress such as, but not
limited to, segregation, excessive coarse aggregate fracturing outside of growth curves, excessive
dust balls, or flushing shall be present as determined by the Engineer.”

Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read:
“Production is not required to stop after a test strip has been constructed.”

Replace the eleventh paragraph of Article 1030.10 of the Standard Specifications with the
following:

“If an initial Hamburg wheel or |-FIT test fails to meet the requirements of Article 1030.05(d),
the Department will verify the results by testing the retained gyratory cylinders. Upon notification
by the Engineer of a Hamburg wheel or I-FIT test failure on the retained gyratory cylinders, the
Contractor shall substitute an approved mix design, submit a new mix design for mix verification
testing according to Article 1030.05(d), or pave 250 tons with or without an adjustment and
resample for Department Hamburg wheel and I-FIT testing as directed by the Engineer. Paving
may continue as long as all other mixture criteria is being met. If Hamburg wheel or I-FIT tests
on the resampled HMA fail, production of the affected mixture shall cease and the Contractor shall
substitute an approved mix design or submit a new mix design for mix verification testing
according to Article 1030.05(d).”
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PAVEMENT MARKING (BDE)
Effective: April 1, 2025 Revised: November 1, 2025

Revise the fourth sentence of the fourth paragraph of Article 780.05 of the Standard Specifications
to read:

“Grooves for letters and symbols shall be cut in a rectangular shape or in the shape of the
proposed marking so the entire marking will fit within the limits of the grooved area.”

Revise the last sentence of the third paragraph of Article 780.08 of the Standard Specifications to
read:

“The Contractor shall install the preformed plastic pavement markings according to the
manufacturer’'s recommendations.”

Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications
to read:

“In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and

modified urethane pavement markings will be inspected following a winter performance period
that extends from November 15 to April 1 of the next year.”
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PERFORMANCE GRADED ASPHALT BINDER (BDE)
Effective: January 1, 2023 Revised: April 1, 2026

Revise Article 1032.05 of the Standard Specifications to read:

“1032.05 Performance Graded Asphalt Binder. These materials will be accepted according
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder
Qualification Procedure.” The Department will maintain a qualified producer list. These materials
shall be free from water and shall not foam when heated to any temperature below the actual
flash point. Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA)
modification shall not be used.

When requested, producers shall provide the Engineer with viscosity/temperature
relationships for the performance graded asphalt binders delivered and incorporated in the work.

(a) Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans and the following.

Test Parameter

Small Strain Parameter (AASHTO PP 113) BBR, ATc,
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

-5 °C min.

(b) Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans.

Asphalt binder modification shall be performed at the source, as defined in the Bureau of
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification
Procedure.”

Modified asphalt binder shall be safe to handle at asphalt binder production and storage
temperatures or HMA construction temperatures. Safety Data Sheets (SDS) shall be
provided for all asphalt modifiers.

(1) Polymer Modification (SBS). Elastomers shall be added to the base asphalt binder to
achieve the specified performance grade and shall be a styrene-butadiene-styrene
without oil extension. The polymer modified asphalt binder shall be smooth,
homogeneous, and be according to the following requirements for the grade shown
on the plans.
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Requirements for Styrene-Butadiene Copolymer (SBS) Modified Asphalt Binders

Separation of Polymer
ITP, "Separation of Polymer from Asphalt Binder"
Difference in °F (°C) of the softening point between
top and bottom portions

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240
Multiple Stress Creep Recovery (MSCR), AASHTO T 350

4 (2) max.

. Minimum
Asphalt Grade Test Temperature Maximum Jor % Recovery
SBS 76-22 64 °C <0.5 275 %
SBS 70-22 <2 230 %
SBS 76-28 <0.5 =80 %
SBS 70-28 58 °C <1 =60 %
SBS 64-28 <2 230 %

(2) Ground Tire Rubber (GTR) Modification. GTR modification is the addition of recycled

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.
GTR shall be produced from processing automobile and/or truck tires by the ambient
grinding method or micronizing through a cryogenic process. GTR shall not exceed
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture
that would cause foaming of the asphalt, or other foreign materials. A mineral powder
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR
particles. When tested in accordance with lllinois Modified AASHTO T 27 “Standard
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall
conform to the following gradation requirements.

Sieve Size Percent Passing

No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 pm) > 20

GTR modified asphalt binder shall be tested for rotational viscosity according to
AASHTO T 316 using spindle S27. GTR modified asphalt binder shall be tested for
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using
a gap of 2 mm.
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Requirements for Ground Tire Rubber (GTR)
Modified Asphalt Binders

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A, 60 min. 70 min.
77 °F (25 °C), 100 mm elongation, %

(3) Softener Modification (SM). Softener modification is the addition of organic
compounds, such as engineered flux, bio-oil blends, modified vegetable oils, amines,
and fatty acid derivatives, to the base asphalt binder to achieve the specified
performance grade. Softeners shall be dissolved, dispersed, or reacted in the asphalt
binder to enhance its performance and shall remain compatible with the asphalt binder
with no separation. Softeners shall not be added to modified PG asphalt binder as
defined in Article 1032.05(b)(2).

An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the softening compound as well as the softener modified
asphalt binder at the dose intended for qualification. The ATR-FTIR spectra shall be
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.
The ATR-FTIR shall be collected in accordance with lllinois Test Procedure 601. The
electronic files spectral files (in one of the following extensions or equivalent: *.SPA,
*.SPG, *.IRD, *.IFG, *.CSV, *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM,
*.RAS) shall be submitted to the Central Bureau of Materials.

Requirements for Softener Modified (SM) Asphalt Binders

Asphalt Grade
SM PG 46-28 SM PG 46-34
Test SM PG 52-28 SM PG 52-34
SM PG 58-22 SM PG 58-28
SM PG 64-22

Small Strain Parameter (AASHTO PP 113)
BBR, ATc, 40 hrs PAV (40 hrs continuous -5 °C min.
or 2 PAV at 20 hrs)

Large Strain Parameter (lllinois Modified
AASHTO T391) DSR/LAS Fatigue
Property, A|G*|peak 1, 40 hrs PAV (40 hrs
continuous or 2 PAV at 20 hrs)

=54 %

(4) Polymer/Softener Modification (SBS/SM). Polymer/Softener modification is the
addition of organic compounds, such as engineered flux, bio-oil blends, modified
vegetable oils, amines, and fatty acid derivatives, used in combination with SBS
modified PG asphalt binder as modified in accordance with Article 1032.05(b)(1) to
achieve the specified performance grade. Polymer/Softeners shall be compatible with
each other and dissolved, dispersed, or reacted in the asphalt binder to enhance its
performance and shall remain compatible with the asphalt binder with no separation.
Polymer/Softeners shall not be added to modified PG asphalt binder as defined in
Article 1032.05(b)(2).
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An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR)
shall be collected for both the polymer and the softening compound as well as the
polymer/softener modified asphalt binder at the dose intended for qualification. The
ATR-FTIR spectra shall be collected on unaged polymer/softener modified binder,
20-hour Pressurized Aging Vessel (PAV) aged polymer/softener modified binder, and
40-hour PAV aged polymer/softener modified binder. The ATR-FTIR shall be
collected in accordance with lllinois Test Procedure 601. The electronic files spectral
files (in one of the following extensions or equivalent: *.SPA, *.SPG, *.IRD, *.IFG,
*.C8V, *.SP, *.IRS, *.GAML, *[0-9], *.IGM, *.ABS, *.DRT, *.SBM, *.RAS) shall be
submitted to the Central Bureau of Materials.

Requirements for Polymer/Softener Modified (SBS-SM) Asphalt Binders

Separation of Polymer
ITP, "Separation of Polymer from Asphalt Binder"
Difference in °F (°C) of the softening point between
top and bottom portions

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240
Multiple Stress Creep Recovery (MSCR), AASHTO T 350

4 (2) max.

. Minimum

Asphalt Grade Test Temperature Maximum Jnr % Recovery
SBS-SM 76-22 64 °C <05 275 %
SBS-SM 70-22 <2 230 %
SBS-SM 76-28 <05 >80 %
SBS-SM 70-28 58 °C <1 =260 %
SBS-SM 64-28 <2 =30 %

Small Strain Parameter (AASHTO PP 113) BBR, ATc, -5 °C min
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) '

Large Strain Parameter (lllinois Modified AASHTO T 391)

DSR/LAS Fatigue Property, A|G*|peak T, =60 %
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)

The following grades may be specified as tack coats.

Asphalt Grade Use
PG 58-22, PG 58-28, PG 64-22 Tack Coat”
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Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read:

“(1) RAP/RAS. When RAP is used alone or RAP is used in conjunction with RAS, the
percentage of virgin ABR shall not exceed the amounts listed in the following table.

HMA Mixtures - RAP/RAS Maximum ABR % "2
Ndesign Binder Surface BTr?c%Tg: gﬂfgg(idy
30 30 30 10
50 25 15 10
70 15 10 10
90 10 10 10

1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not
exceed 50 percent of the mixture.

2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a
virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-28).

3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall
be equivalent to the percentages specified for SBS polymer modified mixes.

(2) FRAP/RAS. When FRAP is used alone or FRAP is used in conjunction with RAS, the
percentage of virgin asphalt binder replacement shall not exceed the amounts listed
in the following table.

HMA Mixtures - FRAP/RAS Maximum ABR % "2

Ndesign Binder Surface B'?r?(ljgpg: gﬂfr?;f;dy
30 55 45 15
50 45 40 15
70 45 35 15
90 45 35 15
SMA - - - - 25
IL-4.75 - - - - 35

1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall
not exceed 50 percent of the mixture.

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28).

3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the
percentages specified for SBS polymer modified mixes.”
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Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications.

“A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall
be provided. This tank shall be capable of providing continuous mechanical mixing
throughout and/or recirculation of the asphalt binder to provide a uniform mixture. The
tank shall be heated and capable of maintaining the temperature of the asphalt binder at
300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer drum
plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of £0.40 percent.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2024 Revised: April 1, 2026

Revise the first paragraph of Article 669.04 of the Standard Specifications to read:

“669.04 Regulated Substances Monitoring. Regulated substances monitoring includes
environmental observation and field screening during regulated substances management
activities. The excavated soil and groundwater within the work areas shall be managed as either
uncontaminated soil, hazardous waste, special waste, or non-special waste.

As part of the regulated substances monitoring, the monitoring personnel shall perform and
document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily
Record (RSMDR)".”

Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard
Specifications to read:

“The Contractor shall coordinate waste disposal approvals with the disposal facility and provide
the specific analytical testing requirements of that facility. The Contractor shall make all
arrangements for collection, transportation, and analysis of landfill acceptance testing.”

Revise the last paragraph of Article 669.05 of the Standard Specifications to read:

“The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively. The Department
will review and approve or reject the facility proposed by the Contractor based upon information
provided in BDE 2730. The Contractor shall verify whether the selected facility is compliant with
those applicable standards as mandated by their permit and whether the facility is presently, has
previously been, or has never been, on the United States Environmental Protection Agency (U.S.
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of
Violating Facilities. The use of a Contractor selected facility shall in no manner delay the
construction schedule or alter the Contractor's responsibilities as set forth.”

Revise the first paragraph of Article 669.07 of the Standard Specifications to read:

“669.07 Temporary Staging. Soil classified according to Articles 669.05(a)(2), (b)(1), or (c)
may be temporarily staged at the Contractor’'s option. All other soil classified according to
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of
without temporary staging to the greatest extent practicable. If circumstances beyond the
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Contractor’s control require temporary staging of these latter materials, the Contractor shall
request approval from the Engineer in writing.

Topsoil for re-use as final cover which has been field screened and found not to exhibit PID
readings over daily background readings as documented on the BDE 2732, visual staining or
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be
temporarily staged at the Contractor’s option.”

Add the following paragraph after the fourth paragraph of Article 669.10 of the Standard
Specifications.

“Regulated substances monitoring will be measured for payment per calendar day, where 4 or
more hours of monitoring activities is defined as 1.0 calendar day and less than 4 hours of
monitoring activities is defined as 0.5 calendar day.”

Revise the second paragraph of Article 669.11 of the Standard Specification to read:

“Regulated substances monitoring, including completion of form BDE 2732 for each day of
work, will be paid for at the contract unit price per calendar day for REGULATED SUBSTANCES
MONITORING. In no case will more than 1.0 calendar day be paid on a given calendar day.”

Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard
Specifications.

“The sampling and testing of effluent water derived from dewatering discharges for priority
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER
ANALYSIS using EPA Methods 6010B and 7471A. This price shall include transporting the
sample from the job site to the laboratory.”

Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications
to read:

“Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3),
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the
Engineer, will be paid according to Article 109.04.”

RESIDENTIAL DRIVEWAY TEMPORARY SIGNAL (BDE)
Effective: November 1, 2025

Description. At the Contractor’s option, residential driveway temporary signals (RDTS) may
be used in place of temporary bridge traffic signals to control residential driveways within the one-
lane two-way portion of the work zone. Work shall be according to Article 701.18(b), except as
follows.
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Materials. Materials shall be according to the following Articles/Sections of the Standard
Specifications.

Item Article/Section
(a) Light Emitting Diode (LED) Traffic Signal Head ................ccoooviiiiiiiiiiiee e, 1078

CONSTRUCTION REQUIREMENTS

General. The RDTS shall be a self-contained mobile unit that includes a single vertical mast
supporting a single three-section signal face comprising of a 12 in. (300 mm) diameter steady
circular red indication on top and two adjacent 8 in. (200 mm) or 12 in. (300 mm) diameter flashing
yellow arrow indications below. The device shall include a NO TURN ON RED sign (R10-11b)
with a regulatory plaque displaying the legend TURN ONLY IN DIRECTION OF ARROW
according to Attachments 1A-23-2.1 and 2.2 of FHWA Memorandum “MUTCD - Interim Approval
for Optional Use of Residential Driveway Temporary Signal (I1A-23)”.

The RDTS shall continuously operate using a self-contained power source over an ambient
temperature range between -30 °F (-34 °C) and 120 °F (48 °C).

The RDTS shall be installed secure and level according to Attachment IA-23-1 of FHWA
Memorandum “MUTCD - Interim Approval for Optional Use of Residential Driveway Temporary
Signal (IA-23)".

The RDTS shall be coordinated, and have the capability to communicate, with the temporary
bridge traffic signal system controlling main roadway traffic. During each green interval of the
main roadway, the RDTS shall display a flashing yellow arrow indication corresponding to the
direction of the main roadway traffic movement. A steady yellow change interval shall follow the
flashing yellow arrow interval for the RDTS. The system shall be programmed such that driveway
vehicles can turn before, within, and after the main roadway traffic platoon. The all-red interval of
the temporary traffic signal shall be programmed to account for the addition of driveway vehicles
to the platoon.

The entire traffic signal system including RDTS units shall be equipped with a malfunction
management system that can communicate with all signal units. In the event of any fault at any
signal unit including but not limited to loss of communication or display of conflicting signal
indications, the entire system shall be placed in flashing mode. RDTS units shall flash red when
operating in flashing mode.

The RDTS and temporary traffic signal system shall be verified to function properly before
closing any lanes.

When not utilized to direct traffic, the RDTS shall be treated as non-operating equipment
according to Article 701.11.

Basis of Payment. This work will not be paid for separately but shall be included in the cost
of temporary bridge traffic signals according to Article 701.20(c).
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE)
Effective: April 1, 2024 Revised: April 2, 2024
Revise Article 701.02(d) of the Standard Specifications to read:

“(d) Pavement Marking Tapes (NOte 3) ... 1095.06”
Add the following Note to the end of Article 701.02 of the Standard Specifications:

“Note 3. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 703.02(c) of the Standard Specifications to read:
“(c) Pavement Marking Tapes (NOte 1) ..oooooeriiiiiii 1095.06”
Add the following Note to the end of Article 703.02 of the Standard Specifications:

“Note 1. White or yellow pavement marking tape that is to remain in place longer than
14 days shall be Type IV tape.”

Revise Article 1095.06 of the Standard Specifications to read:

“1095.06 Pavement Marking Tapes. Type | white or yellow marking tape shall consist of
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive
adhesive. The spheres shall be of uniform gradation and distributed evenly over the surface of
the tape.

Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to
provide immediate and continuing retroreflection in wet and dry conditions. The wet retroreflective
media shall be bonded to a durable polyurethane surface. The patterned surface shall have
approximately 40 + 10 percent of the surface area raised and presenting a near vertical face to
traffic from any direction. The channels between the raised areas shall be substantially free of
exposed reflective elements or particles.

Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated
with a pressure sensitive adhesive.

(a) Color. The white and yellow markings shall meet the following requirements for daylight
reflectance and color, when tested, using a color spectrophotometer with 45 degrees
circumferential/zero degree geometry, illuminant D65, and two degree observer angle.
The color instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 min.
Yellow * 36 - 59
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*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and
the chromaticity limits as follows.

0.530
0.456

0.475
0.438

0.485
0.425

X 0.490
y 0.470

(b) Retroreflectivity. The white and yellow markings shall be retroreflective. Reflective values
measured in accordance with the photometric testing procedure of ASTM D 4061 shall not
be less than those listed in the table below. The coefficient of retroreflected luminance,
R, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m),
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle.

Coefficient of Retroreflected Luminance, Ry, Dry
Type | Type IV
ObSAean:'O” White Yellow ObSAean:'O” White Yellow
0.2° 2700 2400 0.2° 1300 1200
0.5° 2250 2000 0.5° 1100 1000

Wet retroreflectance shall be measured for Type IV under wet conditions according to

ASTM E 2177 and meet the following.

Wet Retroreflectance, Initial Re

Color RL 1.05/88.76
White 300
Yellow 200

(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum
skid resistance of 45 BPN when tested according to ASTM E 303.

(d) Application. The pavement marking tape shall have a precoated pressure sensitive
adhesive and shall require no activation procedures. Test pieces of the tape shall be
applied according to the manufacturer's instructions and tested according to ASTM
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure
will be substituted for the weighted rubber roller in applying the test pieces to the metal
test panel. Material tested as directed above shall show a minimum adhesion value of
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000. The adhesive
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable
stains or residue after removal. The material shall be flexible and conformable to the
texture of the pavement.

(e) Durability. Type IV and blackout tape shall be capable of performing for the duration of a
normal construction season and shall then be capable of being removed intact or in large
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up
device without the use of sandblasting, solvents, or grinding. The Contractor shall provide
a manufacturer’s certification that the material meets the requirements for being removed
after the following minimum traffic exposure based on transverse test decks with rolling
traffic.
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(1) Time in place - 400 days
(2) ADT per lane - 9,000 (28 percent trucks)
(3) Axle hits - 10,000,000 minimum

Samples of the material applied to standard specimen plates will be measured for
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel
and 1000-gram load, and shall meet the following criteria showing no significant change
in color after being tested for the number of cycles indicated.

Test Type | Type IV Blackout
Minimum Initial Thickness, 20 (0.51) 65 (1.65) 65 (1.65) ¥
mils (mm) ' 20 (0.51)7 20 (0.51) 7
Durability (cycles) 5,000 1,500 1,500

1/ Measured at the thickest point of the patterned surface.
2/ Measured at the thinnest point of the patterned surface.

The pavement marking tape, when applied according to the manufacturer's recommended
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or
shrinkage during the useful life of the marking. The tape, as applied, shall be of good
appearance, free of cracks, and edges shall be true, straight, and unbroken.

Sampling and Inspection.

(1) Sample. Prior to approval and use of Type IV pavement marking tape, the
manufacturer shall submit a notarized certification from an independent laboratory,
together with the results of all tests, stating that the material meets the requirements
as set forth herein. The independent laboratory test report shall state the lot tested,
the manufacturer’'s name, and the date of manufacture.

After initial approval by the Department, samples and certification by the manufacturer
shall be submitted for each subsequent batch of Type IV tape used. The manufacturer
shall submit a certification stating that the material meets the requirements as set forth
herein and is essentially identical to the material sent for qualification. The certification
shall state the lot tested, the manufacturer’'s name, and the date of manufacture.

(2) Inspection. The Contractor shall provide a manufacturer’s certification to the Engineer
stating the material meets all requirements of this specification. All material samples
for acceptance tests shall be taken or witnessed by a representative of the Bureau of
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street,
Springfield, lllinois 62704-4766 at least 30 days in advance of the pavement marking
operations.”
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SIGN PANELS AND APPURTENANCES (BDE)
Effective: January 1, 2025 Revised: January 1, 2026

Add Article 720.02(c) of the Standard Specifications to read:
“(€) Aluminum Epoxy MastiC .......cooooeiiiiiiii 1008.03”
Revise the second and third paragraphs of Article 720.02 of the Standard Specifications to read:

“The sign mounting support channel shall be manufactured from steel or aluminum and shall
be according to Standard 720001.

Steel support channels shall be accordingto ASTM A 1011 (A 1011M), ASTM A 635 (A 635M),
ASTM A 568 (A 568M), or ASTM A 684 (A 684M), and shall be galvanized. Galvanizing shall be
according to ASTM A 653 (A 653M) when galvanized before fabrication, and AASHTO M 111
(M 111M) when galvanized after fabrication. Field or post fabricated drilled holes shall be spot
painted with one coat of aluminum epoxy mastic paint prior to installation.”

Revise the fifth paragraph of Article 720.02 of the Standard Specifications to read:

“The stainless steel banding for mounting signs or sign support channels to light or signal
standards shall be according to ASTM A 240 (A 240M) Type 302 stainless steel.”

Revise the first sentence of the tenth paragraph of Article 720.03 of the Standard Specifications
to read:

“The backs of all sign panels shall be marked in a manner designed to last as long as the sign
face material, in letters and numerals at least 3/8 in. (9.5 mm) but no more than 3/4 in. (19 mm)
in height with the month and year of manufacture, the name of the sign manufacturer, the name
of the sign sheeting manufacturer, the method of manufacture (“screened”, “EC film”, “direct
applied”, or “digital print”), and the initials IDOT.”

Revise the first sentence of the fourth paragraph of Article 1091.03(a)(10) of the Standard
Specifications to read:

“Transparent colors screened, or transparent acrylic electronic cutting films, or digital
printing on white sheeting, shall meet the minimum initial coefficient of retroreflection
values of the 0.2 degree observation angle, -4.0 degree entrance angle values as
listed in the previous tables for the color being applied.”

Add the following after the fourth paragraph of Article 1091.03(a)(10) of the Standard
Specifications:

“Digitally printed signs shall be produced using digital print technologies and ink
systems, products and processes that comply with the sheeting manufacturer's
recommendation. The digitally printed signs shall be fabricated with a full sign
protective overlay film designed to provide a smooth surface needed for
retroreflectivity, and to protect the sign from fading and UV degradation. The
overlaminate shall comply with the sheeting manufacturer's recommendations to
ensure proper adhesion and transparency.”
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Add the following after the third paragraph of Article 1106.01 of the Standard Specifications:

“Digitally printed signs may omit protective overlay film.”

SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE)
Effective: January 2, 2023 Revised: January 1, 2026

Revise the third through ninth paragraphs of Article 106.01 of the Standard Specifications to read:
“Articles, materials, and supplies shall be classified into only one of the following categories.

(a) Iron and Steel. All iron and steel products, which are to be incorporated into the work,
shall be domestically manufactured or produced and fabricated, unless an exception is
expressly permitted under Federal and/or State law and written permission is given by the
Department. The Contractor shall obtain from the iron or steel producer and/or fabricator,
in addition to the mill analysis, a certification that all iron or steel materials meet these
domestic source requirements.

The applications of all coatings, epoxy, galvanizing, painting, etc. to iron and steel
products shall be domestically applied.

(b) Manufactured Products. Manufactured products shall include articles, materials or
supplies that have been processed into a specific form or shape; or have been combined
with other articles, materials, or supplies to create a product with different properties than
the individual articles, materials, or supplies. Manufactured products incorporated into the
work shall have the final assembly for the manufacturing process occur domestically.

A manufactured product may include components that are construction materials, iron or
steel products, or exempt materials.

Precast concrete products and intelligent transportation systems (ITS) or other electronic
hardware systems shall comply with the requirements of Article 106.01(a) in addition to
the requirements of manufactured products.

(c) Construction Materials. All manufacturing processes for construction materials shall occur
within the United States. Construction materials shall include an article, material, or supply
consisting of only one of the following.

(1) Non-ferrous metals;

(2) Plastic and polymer-based products (including polyvinylchloride, composite building
materials, and polymers used in fiber optic cables);

(3) Glass (including optic glass);
(4) Fiber optic cable (including drop cable);

(5) Optical fiber;
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(6) Lumber;
(7) Drywall;

(8) Engineered wood.

Minor additions of articles, materials, supplies, or binding agents to a construction material
do not change the categorization of the construction material.

(d) Exempt Materials. Materials exempt from domestic production requirements are cement
or cementitious materials, aggregates, aggregate binding agents or additives, or items not

permanently incorporated into the work. Exempt materials may be combined with other
materials into a final form to produce a manufactured product.”

STRUCTURAL REPAIR OF CONCRETE (BDE)
Effective: January 1, 2026
Add the following Section 532 to the Standard Specifications:
“SECTION 532. STRUCTURAL REPAIR OF CONCRETE

532.01 Description. This work shall consist of repairing concrete on a bridge substructure,
culvert, retaining wall, or other structure.

532.02 Materials. Materials shall be according to the following.

Item Article/Section
(a) Portland Cement Concrete (NOte 1) ..coiiiiiiieiii i, 1020
(D) R1, R2, 0r R3 CONCIEIE ....coeiiiiiiiiiieieeeeeeeeeeeeeee e 1018
(c) Packaged, Dry, Combined Materials for Concrete ............ccoeevviiieneennn. 1017.02, 1017.03
(d) High Performance ShotCrete ........ooioe i, 1015
(€) ReinforcemMeENnt BarsS..........oooiiiiiiiiiiiiiiiiiiiiiie e 1006.10
(F) ANCNON BOIS ....coiiiiiiiiiiiiie e 1006.09
(o ) IR AT 1T PP 1002
(M) CUriNG COMPOUNG ....eueiiiee e e e e e e e e e e e e e e e e a e e e eaaeas 1022.01
(1) COtON MALS .....coiiiiiiiiiieeei e 1022.02
(J) Protective COo@t.......cooiiiiiiiiiiiiiiiiiiie e 1023
(K) EPOXY (NOTE 2) ...ttt e e et e e e e e e e e et e e e e e e e eeeaeaes 1025
(1) Mechanical Bar SPHCEIS ........ccuii it 508.06(c)
(m)Polymer Modified Portland Cement Mortar (Note 3)

Note 1. The concrete shall be Class Sl, except the cement and finely divided minerals
shall be a minimum 6.65 cwt/cu yd (395 kg/cu m) with no reductions permitted, the cement
shall not be below 4.70 cwt/cu yd (279 kg/cu m), the coarse aggregate shall be a CA 16,
the strength shall be a minimum 4000 psi (27,500 kPa) at 28 days, and the slump shall be
5-10 in. (125-250 mm). A self-consolidating concrete mixture will also permitted. Slump
flow range, visual stability index, J-Ring, L-Box, and hardened visual stability index
requirements shall be according to Article 1020.04.

Note 2. ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may also be used.
98



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

Note 3. Polymer modified portland cement mortar shall be a packaged product consisting
of cementitious materials, fine aggregate, and a polymer modifier; and shall have
successfully completed and remain current with the AASHTO Product Eval and Audit
Rapid Hardening Concrete Patching Materials (RHCP) testing program. The mortar shall
be a workable mix capable of bonding and holding its own plastic weight when mixed and
placed according to manufacturer’s instructions on vertical and overhead surfaces. It shall
have a minimum compressive strength of 1,500 psi (10,300 kPa) at 24 hours, 4,000 psi
(27,500 kPa) at 7 days, and 5,000 psi (34,500 kPa) at 28 days when tested according to
ASTM C 109 or AASHTO T 106. In addition, the mortar shall have a minimum bond
strength of 1,500 psi (10,300 kPa) at 7 days when tested according to ASTM C 882. For
prestressed concrete applications, the mortar shall have a water-soluble chloride ion
content of less than 0.06 percent by weight of cementitious material when tested
according to ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete
applications, the water-soluble chloride ion content shall be less than 0.15 percent by
weight of cementitious material. The Department will maintain a Qualified Product List of
Polymer Modified Portland Cement Mortar.

532.03 Equipment. Equipment shall be according to Article 503.03 and the following.

Item Article/Section
(a) Hydrodemolition EQUIPMENT...........oeiiiiiiiiiiiiiiiiiiiiiieeeete e 1101.11
(b) High Performance Shotcrete Equipment (Note1)

Note 1. The batching, mixing, pumping, hose, nozzle, and auxiliary equipment shall be
for the wet-mix shotcrete method and meet the requirements of ACI 506R.

CONSTRUCTION REQUIREMENTS

532.04 General. The repair method shall be either formed concrete repair or shotcrete
according to the following.

(a) Formed Concrete Repair. For formed concrete repair, a subsequent patch to repair the
placement point after initial concrete placement will not be allowed. As an example, this
may occur in a vertical location located at the top of the repair.

Formed concrete repair shall not be used for overhead applications except as noted for
polymer modified portland cement mortar.

Polymer modified portland cement mortar shall only be used for repairs between 3/8 in.
(10 mm) and 2 in. (50 mm) deep on horizontal, vertical, and overhead surfaces.

(b) Shotcrete. Shotcrete shall not be used for any repair greater than 6 in. (150 mm) in depth,
except in horizontal applications where the shotcrete may be placed from above in one
lift.

Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in depth, unless
the shotcrete mixture contains 3/8 in. (9.5 mm) aggregate.

The Contractor shall provide a current copy of ACI 506R to the Engineer a minimum of
one week prior to the start of construction.
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The shotcrete personnel who perform the work shall have current American Concrete
Institute (ACI) nozzlemen certification for vertical wet and overhead wet applications,
except one individual may be in training. This individual shall be adequately supervised
by a certified ACI nozzlemen as determined by the Engineer and a copy of the nozzlemen
certificate(s) provided to the Engineer.

532.05 Temporary Shoring or Cribbing. When a temporary shoring or cribbing support
system is required, the Contractor shall provide details and computations, prepared and sealed
by an lllinois Licensed Structural Engineer, to the Department for approval. Whenever possible,
the support system shall be installed prior to starting the associated concrete removal. If no
system is specified, but during the course of removal the need for temporary shoring or cribbing
becomes apparent or is directed by the Engineer due to a structural concern, the Contractor shall
not proceed with any further removal work until an approved support system is installed.

532.06 Concrete Removal. The Contractor shall provide ladders or other appropriate
equipment for the Engineer to mark the removal areas. Repair configurations will be kept simple,
and squared corners will be indicated whenever possible. The repair perimeter shall be sawed a
depth of 1/2 in. (13 mm) or less, as required to avoid cutting the reinforcement. If the concrete is
broken or removed beyond the limits of the initial saw cut, the new repair perimeter shall be recut.
The areas to be repaired shall have all loose, unsound concrete removed completely by the use
of hydrodemolition equipment or chipping hammer with a 15 Ib. (7 kg) maximum class. The
concrete removal shall extend along the reinforcement bar until the reinforcement is free of bond
inhibiting corrosion. Reinforcement bars with 50 percent or more exposed area shall be undercut
to a depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever is greater.

The minimum repair depth shall be 1 in. (25 mm). The substrate profile shall be £ 1/16 in.
(£ 1.5 mm). The perimeter of the repair area shall have a vertical face.

If sound concrete is encountered before existing reinforcement bars are exposed, further
removal of concrete shall not be performed unless the minimum repair depth is not met.

If a repair is located at the ground line, any excavation required below the ground line to
complete the repair shall be included in this work.

Once concrete removal has started, the Contractor shall have 14 calendar days to complete
each repair location.

The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one
fourth the cross section of a structural member, more than half the vertical column reinforcement
is exposed in a cross section, more than six consecutive reinforcement bars are exposed in any
direction, within 1.5in. (38 mm) of a bearing area, or other structural concern. Excessive
deterioration or removal may require further evaluation of the structure or installation of temporary
shoring and cribbing support system.

532.07 Surface Preparation. Prior to placing the concrete or shotcrete, the Contractor shall

blast clean the repair area and exposed reinforcement to provide a surface that is free of oil, dirt,
and loose material.
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The repair area and perimeter vertical face shall have a rough surface. Just prior to concrete
or shotcrete placement, the repair area shall be saturated with water to a saturated surface-dry
condition. Any standing water shall be removed.

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound, and
overspray. Preparation may be by lightly brushing or blast cleaning if the previous shotcrete
surface was less than 36 hours prior. If more than 36 hours prior, the surface shall be prepared
by blast cleaning.

532.08 Reinforcement. Exposed reinforcement bars shall be cleaned of concrete and
corrosion by blast cleaning. After cleaning, exposed reinforcement will be evaluated to determine
if replacement or additional reinforcement bars are required.

Reinforcing bars that have been cut or have lost 25 percent or more of their original cross-
sectional area shall be supplemented by new in kind reinforcement bars. New bars shall be
lapped a minimum of 32 bar diameters to existing bars. A mechanical bar splicer shall be used
when it is not feasible to provide the minimum bar lap. No welding of bars will be permitted.

Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in.
(0.15 mm) or heavier gauge tie wire and shall be adequately supported to minimize movement
during concrete placement or application of shotcrete.

Where the depth of concrete removal is greater than 8 in. (205 mm) and there is no existing
reinforcement extending into the repair area, the Contractor shall anchor the new concrete to the
existing concrete with 3/4 in. (19 mm) diameter hook bolts spaced at 15 in. (380 mm) maximum
centers both vertically and horizontally, and a minimum of 12 in. (305 mm) away from the
perimeter of the repair according to Section 584.

532.09 Repair Methods. Within 3 calendar days of the surface preparation and after the
repair areas are approved by the Engineer, the concrete or shotcrete shall be placed according
to the following.

(a) Formed Concrete Repair. Falsework and forms shall be according to Articles 503.05 and
Article 503.06. Formwork shall provide a smooth and uniform concrete finish and shall
approximately match the existing concrete structure. Air vents may be provided to reduce
voids and improve surface appearance. The Contractor may use exterior mechanical
vibration, as approved by the Engineer, to release air pockets. The concrete shall be
Class Sl concrete; packaged R1, R2, or R3 concrete; packaged, dry, combined materials
for concrete; or polymer modified portland cement mortar. The concrete shall be placed
and consolidated according to Article 503.07.

Curing shall be according to Article 1020.13.
The surfaces of the completed repair shall be finished according to Article 503.15.

(b) Shotcrete. In the field, shotcrete shall be tested for air content according to lllinois
Modified AASHTO T 152 or AASHTO T 152. The sample shall be obtained from the
discharge end of the nozzle by shooting a pile large enough to scoop a representative
amount for filling the air meter measuring bowl. Shotcrete shall not be shot directly into
the measuring bowl for testing.
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Compressive strength shall be according to ASTM C 1140, except the test panel shall be
cured according to Article 1020.13(a)(3) or (5) while stored at the jobsite and during
delivery to the laboratory. At the discretion of the Engineer, the test panel may be reduced
to 18x18x3.5 in. (457x457x89 mm).

The method of alignment control (i.e., ground wires, guide strips, depth gages, depth
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar
cover is obtained shall be according to ACI 506R. Ground wires shall be removed after
completion of cutting operations. Guide strips and formwork shall be of dimensions and
a configuration that do not prevent proper application of shotcrete. Metal depth gauges
shall be cut 1/4 in. (6 mm) below the finished surface. All repaired members shall be
restored as close as practicable to their original dimensions.

Air temperature limits according to the first paragraph of Article 1020.14(b) shall apply in
cold weather. Shotcrete shall not be applied when the air temperature is greater than
90 °F (32 °C). The applied shotcrete shall have a minimum temperature of 50 °F (10 °C)
and a maximum temperature of 90 °F (32 °C). The shotcrete shall not be applied during
periods of rain unless protective covers or enclosures are installed. If necessary, lighting
shall be provided to provide a clear view of the shooting area.

The shotcrete shall be applied according to ACI 506R and shall be done in a manner that
does not result in cold joints, laminations, sandy areas, voids, sags, or separations. In
addition, the shotcrete shall be applied in a manner that results in maximum densification
of the shotcrete. Shotcrete which is identified as being unacceptable while still plastic
shall be removed and re-applied.

The nozzle shall normally be at a distance of 2-5 ft. (0.6-1 m) from the receiving surface
and shall be oriented at right angles to the receiving surface. Exceptions to this
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as
approved by the Engineer. For any exception, the nozzle shall never be oriented more
than 4 degrees from the surface. Care shall be taken to keep the front face of the
reinforcement bar clean during shooting operations. Shotcrete shall be built up from
behind the reinforcement bar. Accumulations of rebound and overspray shall be
continuously removed prior to application of new shotcrete. Rebound material shall not
be incorporated in the work.

Whenever possible, shotcrete shall be applied to the full thickness in a single layer. When
two or more layers are required, the minimum number shall be used and shall be done in
a manner without sagging or separation. A flash coat (i.e. a thin layer of up to 1/4 in.
(6 mm) applied shotcrete) may be used as the final lift for overhead applications.

Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be
prepared according to the surface preparation and reinforcement bar cleaning
requirements. Upon completion of the surface preparation and reinforcement bar
treatment, water shall be applied according to the surface preparation requirements unless
the surface is moist. The second layer of shotcrete shall then be applied within
30 minutes.
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Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other
suitable devices. The shotcrete shall be allowed to stiffen sufficiently before cutting. For
depressions, cut material may be used for small areas. Rebound material shall not be
incorporated in the work. For the final finish, a wood float or a manufacturer approved
finishing aid shall be used to approximately match the existing concrete texture.

Contractor operations for curing shall be continuous with shotcrete placement and
finishing operations. Curing shall be accomplished using wetted cotton mats, membrane
curing, or a combination of both. Cotton mats shall be applied according to
Article 1020.13(a)(5), except the exposed layer of shotcrete shall be covered within
10 minutes after finishing and wet curing shall begin immediately. Curing compound shall
be applied according to Article 1020.13(a)(4), except the curing compound shall be
applied as soon as the shotcrete has hardened sufficiently to prevent marring the surface,
and each of the two separate applications shall be applied in opposite directions to ensure
coverage. Note 5 of the Index Table in Article 1020.13 shall also apply.

When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours,
the repair area shall be protected by wet curing with either burlap or cotton mats until the
succeeding layer is applied. Intermittent hand fogging may be used for the first hour and
a half if wet curing with mats begins within 10 minutes after fogging has ceased.

The curing period shall be for 7 days, except when there is a succeeding layer of shotcrete.
In this instance, the initial shotcrete layer shall be cured until the surface preparation and
reinforcement bar treatment is started.

The concrete or shotcrete shall not be placed when frost is present on the surface of the repair
area, or the surface temperature of the repair area is less than 40 °F (4 °C). All repaired members
shall be restored as close as practicable to their original dimensions.

If temperatures below 45 °F (7 °C) are forecast during the curing period, Protection Method |
according to Article 1020.13(d)(1) or Protection Method Il according to Article 1020.13(d)(2) shall
be used.

532.10 Protective Coat. Protective coat shall be applied to the completed repair at
reinforcement bar locations with less than 3/4 in. (19 mm) of cover according to Article 503.19,
except blast cleaning shall be performed to remove curing compound.

532.11 Inspection. After curing but no sooner than 28 days after placement of concrete or
shotcrete, the Contractor shall provide ladders or other necessary equipment for the Engineer to
inspect the repaired areas.

A repaired area with cracks, voids, or delamination shall be considered as nonconforming.
Any of the following shall be cause for removal and replacement of a repaired area.

(a) A single surface crack greater than 0.01 in. (0.25 mm) in width and greater than 12 in.
(300 mm) in length.

(b) Two or more surface cracks greater than 0.01 in. (0.25 mm) in width that total greater than
24 in. (600 mm) in length.
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(c) Map cracking in one or more regions totaling 15 percent or more of the gross surface area
of the repair.

(d) Two or more surface voids with least dimension of 3/4 in. (19 mm) each.

(e) A repaired area not within 1/4 in. (6 mm) of the original dimensions.

Cracks greater than 0.007 in. (0.2 mm) in width shall be repaired with epoxy according to
Section 590. For cracks less than or equal to 0.007 in. (0.2 mm) in width, the epoxy shall be
applied to the surface of the crack as determined by the Engineer. Voids shall be repaired
according to Article 503.15.

532.12 Method of Measurement. This work will be measured for payment in place and the
area computed in square feet (square meters). For a repair at a corner, both sides will be
measured.

532.13 Basis of Payment. This work will be paid for at the contract unit price per square
foot (square meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN
5 INCHES or STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN
5 INCHES.

Concrete protected according to Article 1020.13(d) will be paid according to Article 503.22.

When not specified to be paid for elsewhere, the work to design, install, and remove the
temporary shoring and cribbing will be paid according to Article 109.04.

With the exception of reinforcement damaged by the Contractor, supplemental reinforcement

bars, mechanical bar splicers, hook bolts, and protective coat will be paid according to Article
109.04.”

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)
Effective: April 2, 2018
Add the following to Section 109 of the Standard Specifications.

“109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.
The Contractor shall report all payments made to the following parties:

(a) first tier subcontractors;
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit;

(c) material suppliers or trucking firms that are part of the Contractor's submitted DBE
utilization plan.

The report shall be made through the Department’s on-line subcontractor payment reporting
system within 21 days of making the payment.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017
Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least seven days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

SUBMISSION OF BIDDERS LIST INFORMATION (BDE)
Effective: January 2, 2025 Revised: March 2, 2025

In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder
has relied upon that bid in placing its bid as the prime contractor.

The bidders list information shall be submitted with the bid using the link provided within the
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.

SUBMISSION OF PAYROLL RECORDS - FEDERAL AID CONTRACT (BDE)
Effective: April 1, 2026

If the prevailing rate of wages published by the lllinois Department of Labor (IDOL) is equal to or
greater than the prevailing wage determination by the United States Secretary of Labor for the
same locality for the same type of construction used to classify the federal construction project,
the requirements of the lllinois Prevailing Wage Act (820 ILCS 130) shall apply, including the
“ILLINOIS PREVAILING WAGE ACT” section below. If not, only the requirements of the Davis-
Bacon Act shall apply, including the “DAVIS-BACON ACT” section below.
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DAVIS-BACON ACT. Revise the following section of Check Sheet #1 of the Recurring Special
Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, social security number, last known
address, telephone number, email address, classification(s) of work actually performed, hourly
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total,
deductions made, and actual wages paid.

The Contractor and each subcontractor shall submit certified payroll records to the
Department each week from the start to the completion of their respective work, except that full
social security numbers, last known addresses, telephone numbers, and email addresses shall
not be included on weekly submittals. Instead, the payrolls need only include an identification
number for each employee (e.g., the last four digits of the employee’s social security number).
The submittals shall be made using LCPtracker Pro software. The software is web-based and
can be accessed at https://Icptracker.com/. When there has been no activity during a work week,
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or
“Complete”) selected.”

ILLINOIS PREVAILING WAGE ACT. Revise the following section of Check Sheet #1 of the
Recurring Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

(1) Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed additional
compensation on account of said revisions.

(2) Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of five years from the later of the date of final payment under the contract or
completion of the contract, records of the wages paid to his/her workers. The payroll
records shall include the worker’'s name, the worker’s address, the worker’s telephone
number when available, the worker’s social security number, the worker’s classification or
classifications, the worker’s gross and net wages paid in each pay period, the worker’s
number of hours worked each day, and the worker’s starting and ending times of work
each day. However, any Contractor or subcontractor who remits contributions to a fringe
benefit fund that is not jointly maintained and jointly governed by one or more employer
and one or more labor organization must additionally submit the worker’s hourly wage
rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe benefit rates, the
name and address of each fringe benefit fund, the plan sponsor of each fringe benefit, if
applicable, and the plan administrator of each fringe benefit, if applicable. Upon seven
business days’ notice, these records shall be available at a location within the State, during
reasonable hours, for inspection by the Department or the Department of Labor; and
Federal, State, or local law enforcement agencies and prosecutors.
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(3) Submission of Payroll Records. The Contractor and each subcontractor shall, no later
than the 15" day of each calendar month, file a certified payroll for the immediately
preceding month to the lllinois Department of Labor (IDOL) through the Certified Transcript
of Payroll Portal in compliance with the State Prevailing Wage Act (820 ILCS 130). The
portal can be found on the IDOL website at https://labor.illinois.gov. Payrolls shall be
submitted in the format prescribed by the IDOL.

In addition to filing certified payroll(s) with the IDOL, the Contractor and each
subcontractor shall certify and submit payroll records to the Department each week from
the start to the completion of their respective work, except that full social security numbers
shall not be included on weekly submittals. Instead, the payrolls shall include an
identification number for each employee (e.g., the last four digits of the employee’s social
security number). In addition, starting and ending times of work each day may be omitted
from the payroll records submitted. The submittals shall be made using LCPtracker Pro
software. The software is web-based and can be accessed at https://Icptracker.com/.
When there has been no activity during a work week, a payroll record shall still be
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.

(4) Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance investigators
of the Department or the Department of Labor.”

SURVEYING SERVICES (BDE)

Effective: April 1, 2025

Delete the fourth paragraph of Article 667.04 of the Standard Specifications.
Delete Section 668 of the Standard Specifications.

TEMPORARY CONCRETE BARRIER (BDE)

Effective: January 1, 2026

Add the following to Article 704.02 of the Standard Specifications:

“(F) Type C REFIECION ... 1097.02(c)”

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)
Effective: November 1, 2021 Revised: November 1, 2022

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. In
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or
equipment is engaged in construction operations.”
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: January 2, 2025

The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project,
whether they are utilized for DBE goal credit or not.

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity.

The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on
Department form “SBE 723" within ten business days following the reporting period. The
reporting period shall be Sunday through Saturday for each week reportable trucking activities
occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020 Revised: January 1, 2026
Add the following to Article 701.03 of the Standard Specifications:

“(q) Temporary SigN SUPPOIES .....ciiieiiiiiiiiee e e e e e e et e e e e e e e eeaaeas 1106.02”
Revise Article 701.03(p) of the Standard Specifications to read:

“(p) Detectable Pedestrian Channelizing Barricades..............ccccooooiiii, 1106.02(m)”
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

“ 701.15 Traffic Control Devices. For devices that must meet crashworthiness
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3

device used on the contract. The self-certification or letter shall provide information for the set-
up and use of the device as well as a detailed drawing of the device.”
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

“ 1106.02 Devices. Work zone traffic control devices and combinations of devices
shall meet crashworthiness standards for their respective categories. The categories are as
follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices shall be
MASH compliant.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices shall be MASH compliant.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350, may be used on contracts let before December 31, 2029. Category 3 devices
shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as sign supports, speed
feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area
lighting supports. It is preferable for Category 4 devices manufactured after December 31, 2019
to be MASH-16 compliant; however, there are currently no crash tested devices in this category,
so it remains exempt from the NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH compliant is available, an NCHRP 350
compliant device may be used, even if manufactured after December 31, 2019.”

Revise the first paragraph of Section 1106.02(a) of the Standard Specifications to read:
“(a) Lights. Lights shall meet the requirements of Chapter 13 of the “Equipment and Materials
Standards of the Institute of Transportation Engineers,” 1998, Institute of Transportation

Engineers, and shall be visible on a clear night from a distance of 3000 ft (900 m). Lights
are classified as follows.”

109



FAS Route 1197 (Moline Road)
Project STP-0YS9(101)

Section (150BR-1)BRR
Whiteside County

Contract No. 64748

Revise Articles 1106.02(g), 1106.02(k), 1106.02(l), and 1106.02(m) of the Standard
Specifications to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at

Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell

designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.

(m)Detectable Pedestrian Channelizing Barricades. The top panel or handrail shall be

continuous and there should be at least a 2 in. (50 mm) gap between the hand trailing
edge and its support. When visible to vehicular traffic, the top rail shall have alternating
white and orange retroreflective stripes sloping at 45 degrees. The bottom panel shall be
continuous and have alternating white and orange retroreflective stripes sloping at
45 degrees. Barricade stripes shall be 6 in. (150 mm) in width. The predominant color for
other barricade components shall be white, orange, or silver.”

WORK ZONE WIDTH RESTRICTION (BDE)
Effective: July 1, 2026

Revise the second paragraph of Article 701.06 of the Standard Specifications to read:

“Where the clear width through a work zone will be 17.5 ft (5.34 m) or less, the Contractor shall
notify the Engineer at least 21 days in advance of implementing the traffic control for that
restriction.”

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 90 working days.
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

I Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

Xll.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier subcontracts
(excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically incorporated
(not referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23 CFR
633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

I. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR Part
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504

of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, the
Standard Federal Equal Employment Opportunity Construction
Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60, and
29 CFR Parts 1625-1627. The contracting agency and the
FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform to
the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are

incorporated by reference in this contract. In the execution of this

contract, the contractor agrees to comply with the following
minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment,
without regard to their race, religion, sex, sexual orientation,
gender identity, color, national origin, age or disability. Such
action shall include: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon

completion of each investigation, the contractor will inform every

complainant of all of their avenues of appeal.
6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon

unions as a source of employees, the contractor will use good

faith efforts to obtain the cooperation of such unions to

increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin cannot
result. The contractor may neither require such segregated use
by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure
that its employees are not assigned to perform their services at
any location under the contractor's control where the facilities
are segregated. The term "facilities" includes waiting rooms,
work areas, restaurants and other eating areas, time clocks,
restrooms, washrooms, locker rooms and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for
employees. The contractor shall provide separate or single-user
restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads or
rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related
matters” with minor revisions to conform to the FHWA- 1273
format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period.
Such laborers and mechanics must be paid the appropriate
wage rate and fringe benefits on the wage determination for the
classification(s) of work actually performed, without regard to
skill, except as provided in paragraph 4. of this section. Laborers
or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in
each classification in which work is performed. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 1.c. of this section) and the
Davis-Bacon poster (WH-1321) must be posted at all times by
the contractor and its subcontractors at the site of the work in a
prominent and accessible place where it can be easily seen by
the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid at
no less than the wage and fringe benefit rate listed on the wage
determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.qgov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which work
is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in

§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors to
submit certified payrolls through an electronic system, as long
as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting agency
or prime contractor permits other methods of submission in
situations where the contractor is unable or limited in its ability to
use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request to
the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department of
Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. 23 CFR
230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices
and trainees to journeyworkers shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in the
U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract
Work Hours and Safety Standards Act. These clauses shall be
inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchpersons and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section, in
the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty ltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in
accordance with the contract requirements, and is in charge of
all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VIl. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal- aid
highway projects, it is essential that all persons concerned with
the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project
is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form
FHWA-1022 shall be posted on each Federal-aid highway
project (23 CFR Part 635) in one or more places where it is
readily available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission
of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5 years
or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related subcontracts.
48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported to
the Federal Highway Administration and the Regional Office of
the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements. 2 CFR 200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR

180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok K


https://www.sam.gov/

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2

CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other lower
tier transactions requiring prior FHWA approval or estimated to
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR
180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily


https://www.sam.gov/

excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

department or agency with which this transaction originated may

pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok ok k

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

13

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31

U.S.C. 1352. Any person who fails to file the required certification

shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XIl. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great Lakes)
are necessary for materials or equipment acquired for a specific
Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS

PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY

SYSTEM OR APPALACHIAN LOCAL ACCESS

ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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