
RETURN WITH BID 
 

State of _______________________ ) 
                                                                  ) ss. 
County of _____________________ ) 
 

AFFIDAVIT 
 
  _____________________________ (name of affiant), of ________________________, 

________________, being first duly sworn upon oath, states as follows: 

1. That I am the _________________________ (officer or position) of 
________________________________ (bidder) and have personal knowledge of the facts 
herein stated. 

2. That, if selected under this proposal,  _____________________________________ (bidder) 
will maintain a business office in the State of Illinois which will be located in 
_______________ County, Illinois. 

3. That this business office will serve as the primary place of employment for any persons 
employed in the construction contemplated by this proposal. 

4. That this Affidavit is given as a requirement of state law as provided in Section 30‐22(8) of 
the Illinois Procurement Code. 
 

______________________________________ 
                              Signature  
 
______________________________________ 
                      Print Name of Affiant 

 
   

This instrument was acknowledged before me on the _____ day of ______________________, 
20 ___ by ___________________________________. 
 
              _____________________________________ 
                                         Notary Public 
 
(SEAL) 



INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals.  Each proposal contains all 
certifications and affidavits, a proposal signature sheet and a proposal bid bond. 

 
PREQUALIFICATION 

Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. This does not apply to Small Business Set-Asides. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. This does not apply to Small Business Set-Asides. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that 
time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to 
Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items 
have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to 
Bid or Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an Authorization to Bid or Not For Bid 
Report within a reasonable time of complete and correct original document submittal should contact the 
department as to the status.  Firms unsure as to authorization status should call the Prequalification 
Section of the Bureau of Construction at the number listed at the end of these instructions.  These 
documents must be received three days before the letting date.   

 
ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum or revision will be included with the Electronic Plans and Proposals.  Addenda and 
revisions will also be placed on the Addendum/Revision Checklist and each subscription service 
subscriber will be notified by e-mail of each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda questions may be directed to the Plans and Contracts Office at (217)782-7806 or 
D&Econtracts@dot.il.gov    
 
Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or 
Timothy.Garman@illinois.gov. 

  



BID SUBMITTAL GUIDELINES AND CHECKLIST 
In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has 
created the following guidelines and checklist for submitting bids.  
 
This information has been compiled from questions received from contractors and from inconsistencies noted 
on submitted bids.  If you have additional questions please refer to the contact information listed below. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bid proposals in person to ensure they 
arrive at the proper location prior to the time specified for the receipt of bids.  Any proposals received at the 
place of letting after the time specified will not be read. 
 
STANDARD GUIDELINES FOR SUBMITTING BIDS  

• All pages should be single sided. 
• Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first 

page of your submitted bid.  This page has the Item number in the upper left-hand corner and lines 
provided for your company name and address in the upper right-hand corner. 

• Do not use report covers, presentation folders or special bindings and do not staple multiple times on 
left side like a book.  Use only 1 staple in the upper left hand corner.  Make sure all elements of your 
bid are stapled together including the bid bond or guaranty check (if required). 

• Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of 
availability. 

• Do not include the Subcontractor Documentation with your bid (pages i – iii and pages a – g).  This 
documentation is required only after you are awarded the contract.  

• Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope. 
• Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day.  It will not be 

read if it is delivered after 10 AM. 
• Do not submit your Substance Abuse Prevention Program (SAPP) with your bid.  If you are awarded 

the contract this form is to be submitted to the district engineer at the pre-construction conference. 
 
Use the following checklist to ensure completeness and the correct order in assembling your bid 
 
 

 Cover page followed by the Pay Items.  If you are using special software or CBID to generate your 
schedule of prices, do not include the blank schedule of prices.  
 

 Page 4 (Item 9) – Check “YES” if you will use a subcontractor(s).  Include the subcontractor(s) name, 
address and the dollar amount (if over $25,000).  If you will use subcontractor(s) but are uncertain who or the 
dollar amount; check “YES” but leave the lines blank.  
 

 After page 4, Insert affidavit for having an office in Illinois, your Cost Adjustments for Steel, Bituminous 
and Fuel (if applicable), and your State Board of Elections certificate of registration. 
 

 Page 10 (Paragraph J) – Check “YES” or “NO” whether your company has any business in Iran. 
 

 Page 10 (Paragraph K) – List the Union Local Name and number or certified training programs that you 
have in place.  Do not include certificates with your bid.  Keep the certificates in your office in case they are 
requested by IDOT. 
 

 Page 11 (Paragraph L) - Insert a copy of your State Board of Elections certificate of registration after 
page 4 of the bid proposal.  Only include the page that has the date stamp on it. Do not include any other 
certificates or forms showing that you are an Illinois business. 
 

 Page 11 (Paragraph M) – Indicate if your company has hired a lobbyist in connection with the job for 
which you are submitting the bid proposal. 
 

 Page 12 (Paragraph C) – This is a work sheet to determine if a completed Form A is required.  It is not 
part of the form and you do not need to make copies for each Form A that is filled out. 
 



 Pages 14-17 (Form A) – One Form A (4 pages) is required for each applicable person in your company.  
Copies of the Forms can be used and only need to be changed when the financial information changes.  The 
certification signature and date must be original for each letting.  Do not staple the forms together.  
 
If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14) 
with your company information and then sign and date the Not Applicable statement on page 17. 
 

 Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use 
the phrase, “See Affidavit of Availability on file”. 
 

 Page 20 (Workforce Projection) – Be sure to include the Duration of the Project.  It is acceptable to use 
the phrase “Per Contract Specifications”. 
 

 Bid Bond – Submit your bid bond using the current Bid Bond Form provided in the proposal package.  
The Power of Attorney page should be stapled to the Bid Bond.  If you are using an electronic bond, include 
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site. 
 

 Disadvantaged Business Utilization Plan and/or Good Faith Effort – The last item in your bid should 
be the DBE Utilization Plan (SBE 2026), DBE Participation Statement (SBE 2025) and supporting paperwork.  
If you have documentation for a Good Faith Effort, it should follow the SBE Forms. 
 
 
 
 
 
 
The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site.  A link to the stream 
will be placed on the main page of the current letting on the day of the Letting.  The stream will not begin until 
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.  
 
Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day.  You will find the 
link on the main page of the current letting. 
 
 
 
 
QUESTIONS: pre-letting up to execution of the contract 
 
Contractor/Subcontractor pre-qualification -------------------------------------------------------------- 217-782-3413 
Small Business, Disadvantaged Business Enterprise (DBE) --------------------------------------- 217-785-4611 
Contracts, Bids, Letting process or Internet downloads ---------------------------------------------- 217-785-0230 
Estimates Unit -------------------------------------------------------------------------------------------------- 217-785-3483 
 
 
QUESTIONS: following contract execution 
 
Including Subcontractor documentation, payments --------------------------------------------------- 217-782-3413 
Railroad Insurance -------------------------------------------------------------------------------------------- 217-785-0275 
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Proposal Submitted By 
 

 
Name 

 
Address 

 
City 

  

 Letting November 18, 2011 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes by only 
  those companies that request and receive written 
  AUTHORIZATION TO BID from IDOT’s Central Bureau 
  of Construction.  This does not apply to Small Business  
  Set-Asides. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice to Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 
 

    Contract No. 76C51 
  ST CLAIR County 
  Section 82-1-3HB,82-2N,82-1-12RS 
  Various Routes 
  District 8 Construction Funds 
 

 
PLEASE MARK THE APPROPRIATE BOX BELOW: 

 

  
         A Bid Bond is included. 
 

 

         A Cashier’s Check or a Certified Check is included.  

  Prepared by 

  S 
  Checked by 

                             (Printed by authority of the State of Illinois) 
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RETURN WITH BID 
 

 

PROPOSAL 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 
Taxpayer Identification Number (Mandatory)  _______________________________________ a 
 

for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 Contract No. 76C51 
 ST CLAIR County 
 Section 82-1-3HB,82-2N,82-1-12RS 
 Various Routes 
 District 8 Construction Funds 
 
This project consists of removing and replacing the structure carrying 9th Street over I-64 and 
removing the 10th Street Structure over I-64 located in East St. Louis. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation.  This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, addenda, form of contract and contract bond, and special provisions, and that he/she 
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal 
he/she waives all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  I f this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
10/28/2011

76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0322054 REM PRC FL END SEC EACH 6.000

X0322400 PILE EXTRACTION EACH 62.000

X0322628 FILL EXIST PIEZOMETER EACH 4.000

X0324345 COMB SEW REM 24 FOOT 1,128.000

X0324733 COMB SEW REM 30 FOOT 40.000

X0325155 REM ABANDON GAS MAIN FOOT 836.000

X0326694 PLUG EX STORM SEWERS CU YD 7.600

X0326808 INTERST WKEND CLSR SP L SUM 1.000

X0326931 RECORDER WELL EACH 1.000

X0327235 LOC UNDERGR UTILITIES FOOT 100.000

X0327269 COMB SEW REM 18 FOOT 280.000

X0327346 COMB SEWER CL A T2  8 FOOT 37.000

X0327347 COMB SEW REM  6 FOOT 189.000

X0327348 COMB SEW REM 10 FOOT 384.000

X2010505 CLEARING SPECIAL L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
10/28/2011

76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X2020502 BRACED EXCAVATION CU YD 125.000

X2070304 POROUS GRAN EMB SPEC CU YD 313.000

X4200501 PCC PVT 10 JOINTD SPL SQ YD 807.000

X4403800 MEDIAN SURF REMOVAL SQ FT 4,693.000

X5011100 FOUNDATION REM EACH 3.000

X5080600 MECHANICAL SPLICERS EACH 28.000

X5210200 HLMR BRG GUID EXP 650 EACH 6.000

X5610700 WATER MAIN REMOVAL FOOT 24.000

X6022810 MAN SAN 4 DIA T1F CL EACH 1.000

X6022820 MAN SAN 5 DIA T1F CL EACH 4.000

X6022830 MAN SAN 6 DIA T1F CL EACH 1.000

X6022840 MAN SAN 7 DIA T1F CL EACH 1.000

X6026054 SAN MAN REMOVED EACH 12.000

X6065750 CONC MED SURF  6  SPL SQ FT 5,033.000

X6065770 CONC MED SURF 10  SPL SQ FT 1,218.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
10/28/2011

76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X6370015 CONC BARRIER SP 32 FOOT 159.000

X6370700 CONC BAR TRANS SPL FOOT 56.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X7040600 FUR TEMP CONC BARRIER FOOT 50.000

X7200305 SIGN PANEL T3 SPL SQ FT 188.000

X7800200 PAINT PVT MARK CURB FOOT 1,343.000

X7830068 GRV RCSD PVT LT N SYM SQ FT 165.000

X7830070 GRV RCSD PVT MRKG   5 FOOT 11,617.000

X7830074 GRV RCSD PVT MRKG   7 FOOT 164.000

X7830076 GRV RCSD PVT MRKG   9 FOOT 524.000

X7830078 GRV RCSD PVT MRKG  13 FOOT 1,015.000

Z0001600 APPROACH SLAB REPAIR SQ YD 73.000

Z0001850 ARC PREC CON PANEL EACH 10.000

Z0001899 JACK & REM EX BEARING EACH 13.000

Z0004556 HMA SURFACE RM (DECK) SQ YD 1,552.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
10/28/2011

76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0012754 STR REP CON DP = <  5 SQ FT 599.000

Z0012755 STR REP CON DP OVER 5 SQ FT 10.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0016200 DECK SLAB REP (PART) SQ YD 408.000

Z0022800 FENCE REMOVAL FOOT 5,671.000

Z0024110 FILL DEEP WELL EACH 4.000

Z0024112 WELL CONT CENTER MOD L SUM 1.000

Z0024120 FILL RECORDER WELL EACH 1.000

Z0030260 IMP ATTN TEMP FRN TL3 EACH 9.000

Z0030330 IMP ATTN REL FRD  TL3 EACH 4.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 194.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0062456 TEMP PAVEMENT SQ YD 36.000

Z0076602 TRAINEES SPL HOUR 4,000.000 3.500 14,000.000

Z0076604 TRAINEES TPG HOUR 4,000.000 10.000 40,000.000
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SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

20100110 TREE REMOV 6-15 UNIT 132.000

20100500 TREE REMOV ACRES ACRE 0.500

20200100 EARTH EXCAVATION CU YD 42,850.000

20800150 TRENCH BACKFILL CU YD 1,925.000

25000115 SEEDING CL  1B ACRE 6.250

25000400 NITROGEN FERT NUTR POUND 551.000

25000500 PHOSPHORUS FERT NUTR POUND 551.000

25000600 POTASSIUM FERT NUTR POUND 551.000

25100115 MULCH METHOD 2 ACRE 10.750

28000250 TEMP EROS CONTR SEED POUND 2,684.000

28000305 TEMP DITCH CHECKS FOOT 24.000

28000400 PERIMETER EROS BAR FOOT 12,335.000

28000500 INLET & PIPE PROTECT EACH 60.000

28100107 STONE RIPRAP CL A4 SQ YD 164.000

28200200 FILTER FABRIC SQ YD 164.000
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CONTRACT
 NUMBER - 
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76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

35100700 AGG BASE CSE A  8 SQ YD 2,271.000

35101100 AGG BASE CSE A 12 SQ YD 19,978.000

35300500 PCC BSE CSE 10 SQ YD 2,262.000

35300600 PCC BSE CSE 11 SQ YD 1,369.000

40201000 AGGREGATE-TEMP ACCESS TON 100.000

40600200 BIT MATLS PR CT TON 11.900

40600300 AGG PR CT TON 56.900

40600982 HMA SURF REM BUTT JT SQ YD 369.000

40600985 PCC SURF REM BUTT JT SQ YD 545.000

40600990 TEMPORARY RAMP SQ YD 256.000

40603085 HMA BC IL-19.0  N70 TON 1,477.000

40603340 HMA SC "D"   N70 TON 2,366.000

42000501 PCC PVT 10    JOINTED SQ YD 9,137.000

42001300 PROTECTIVE COAT SQ YD 13,045.000

42300400 PCC DRIVEWAY PAVT  8 SQ YD 155.000
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SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

42400100 PC CONC SIDEWALK 4 SQ FT 28,401.000

42400410 PC CONC SIDEWALK 8 SQ FT 339.000

42400800 DETECTABLE WARNINGS SQ FT 578.000

44000100 PAVEMENT REM SQ YD 23,156.000

44000154 HMA SURF REM    1 1/4 SQ YD 2,703.000

44000155 HMA SURF REM    1 1/2 SQ YD 7,379.000

44000158 HMA SURF REM    2 1/4 SQ YD 395.000

44000200 DRIVE PAVEMENT REM SQ YD 577.000

44000300 CURB REM FOOT 2,704.000

44000400 GUTTER REM FOOT 440.000

44000500 COMB CURB GUTTER REM FOOT 9,472.000

44000600 SIDEWALK REM SQ FT 45,179.000

44001980 CONC BARRIER REMOV FOOT 151.000

44003510 MEDIAN REMOVAL (PD) SQ FT 777.000

44004250 PAVED SHLD REMOVAL SQ YD 1,963.000
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76C51
State Job # - C-98-029-10
PPS NBR - 8-90000-0325 Project Number Route
County Name - ST CLAIR- - VARIOUS
Code - 163 -  - 
District - 8 -  - 
Section Number - 82-1-3HB, 82-2N, 82-1-12RS 261

261
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44201341 CL C PATCH T2  9 SQ YD 74.000

44201347 CL C PATCH T4  9 SQ YD 765.000

44201349 CL C PATCH T1 10 SQ YD 48.000

44201353 CL C PATCH T2 10 SQ YD 156.000

44201357 CL C PATCH T3 10 SQ YD 500.000

44201359 CL C PATCH T4 10 SQ YD 336.000

44300100 AREA REF CR CON TREAT SQ YD 160.000

45200100 JT CR RT PCC PAV/SHLD FOOT 10,250.000

45200300 JT OR CRACK FILLING POUND 2,975.000

48100100 AGGREGATE SHLDS A TON 243.000

48100500 AGGREGATE SHLDS A  6 SQ YD 308.000

48101200 AGGREGATE SHLDS B TON 163.000

48300500 PCC SHOULDERS 10 SQ YD 559.000

48300700 PCC SHOULDERS 12 SQ YD 1,059.000

50100300 REM EXIST STRUCT  N1 EACH 1.000
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50100400 REM EXIST STRUCT  N2 EACH 1.000

50102400 CONC REM CU YD 155.000

50105220 PIPE CULVERT REMOV FOOT 245.000

50157300 PROTECTIVE SHIELD SQ YD 1,801.000

50200100 STRUCTURE EXCAVATION CU YD 563.000

50300225 CONC STRUCT CU YD 249.500

50300255 CONC SUP-STR CU YD 1,027.800

50300260 BR DECK GROOVING SQ YD 1,304.000

50300280 CONCRETE ENCASEMENT CU YD 17.400

50300300 PROTECTIVE COAT SQ YD 3,056.000

50500105 F & E STRUCT STEEL L SUM 1.000

50500405 F & E STRUCT STEEL POUND 10,740.000

50500505 STUD SHEAR CONNECTORS EACH 5,040.000

50800205 REINF BARS, EPOXY CTD POUND 317,030.000

50800515 BAR SPLICERS EACH 118.000
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50901050 STEEL RAILING TY SM FOOT 341.000

50901730 BRIDGE FENCE RAILING FOOT 577.200

50901735 BR FEN RAIL (SDWALK) FOOT 694.400

50901750 PARAPET RAILING FOOT 353.400

51100100 SLOPE WALL   4 SQ YD 599.000

51201800 FUR STL PILE HP14X73 FOOT 3,627.000

51201900 FUR STL PILE HP14X89 FOOT 2,565.000

51202305 DRIVING PILES FOOT 6,192.000

51203900 TEST PILE ST HP14X89 EACH 1.000

51204650 PILE SHOES EACH 71.000

51500100 NAME PLATES EACH 1.000

52000110 PREF JT STRIP SEAL FOOT 239.000

52100010 ELAST BEARING ASSY T1 EACH 13.000

52100520 ANCHOR BOLTS    1 EACH 24.000

52100530 ANCHOR BOLTS    1 1/4 EACH 50.000
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542A0217 P CUL CL A 1    12 FOOT 245.000

54213657 PRC FLAR END SEC 12 EACH 6.000

54213660 PRC FLAR END SEC 15 EACH 1.000

550A0050 STORM SEW CL A 1  12 FOOT 100.000

550A0340 STORM SEW CL A 2  12 FOOT 1,635.000

550A0360 STORM SEW CL A 2  15 FOOT 215.000

550A0380 STORM SEW CL A 2  18 FOOT 250.000

550A0400 STORM SEW CL A 2  21 FOOT 191.000

550A0410 STORM SEW CL A 2  24 FOOT 31.000

55100400 STORM SEWER REM  10 FOOT 30.000

55100500 STORM SEWER REM  12 FOOT 912.000

55100700 STORM SEWER REM  15 FOOT 35.000

55100900 STORM SEWER REM  18 FOOT 12.000

55101200 STORM SEWER REM  24 FOOT 68.000

58100200 WATERPRF MEMBRANE SYS SQ YD 1,649.000
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58700300 CONCRETE SEALER SQ FT 10,739.000

59000200 EPOXY CRACK INJECTION FOOT 52.000

59100100 GEOCOMPOSITE WALL DR SQ YD 134.000

60107700 PIPE UNDERDRAINS  6 FOOT 581.000

60108200 PIPE UNDERDRAIN  6 SP FOOT 61.000

60200305 CB TA 4 DIA T3F&G EACH 4.000

60201310 CB TA 4 DIA T20F&G EACH 1.000

60201340 CB TA 4 DIA T24F&G EACH 21.000

60204005 CB TA 5 DIA T3F&G EACH 1.000

60205010 CB TA 5 DIA T20F&G EACH 1.000

60218400 MAN TA 4 DIA T1F CL EACH 6.000

60221100 MAN TA 5 DIA T1F CL EACH 4.000

60221700 MAN TA 5 DIA T8G EACH 1.000

60237470 INLETS TA T24F&G EACH 18.000

60240220 INLETS TB T3F&G EACH 3.000
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60240324 INLETS TB T20F&G EACH 1.000

60250200 CB ADJUST EACH 3.000

60250500 CB ADJ NEW T1F CL EACH 3.000

60253100 CB RECON NEW T1F CL EACH 1.000

60255500 MAN ADJUST EACH 8.000

60255800 MAN ADJ NEW T1F CL EACH 13.000

60257900 MAN RECONST EACH 1.000

60260100 INLETS ADJUST EACH 5.000

60260400 INLETS ADJ NEW T1F CL EACH 2.000

60261000 INLETS ADJ NEW T8G EACH 1.000

60264140 INL RECON NEW T24F&G EACH 2.000

60500040 REMOV MANHOLES EACH 1.000

60500050 REMOV CATCH BAS EACH 6.000

60500060 REMOV INLETS EACH 24.000

60500105 FILL MANHOLES EACH 5.000
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60600095 CLASS SI CONC OUTLET CU YD 2.000

60602800 CONC GUTTER TB FOOT 388.000

60603800 COMB CC&G TB6.12 FOOT 1,102.500

60605000 COMB CC&G TB6.24 FOOT 8,566.500

60607400 COMB CC&G TB9.24 FOOT 358.000

60608300 COMB CC&G TM2.12 FOOT 553.000

60608521 COMB CC&G TM2.24 FOOT 283.000

60608600 COMB CC&G TM6.06 FOOT 96.000

60618300 CONC MEDIAN SURF 4 SQ FT 1,888.000

63000001 SPBGR TY A  6FT POSTS FOOT 300.000

63100045 TRAF BAR TERM T2 EACH 2.000

63100070 TRAF BAR TERM T5 EACH 1.000

63100089 TRAF BAR TERM T6B EACH 1.000

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63200310 GUARDRAIL REMOV FOOT 1,364.000
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63700805 CONC BAR TRANS FOOT 10.000

63700900 CONC BARRIER BASE FOOT 169.000

64200105 SHOULDER RUMBLE STRIP FOOT 877.000

66400305 CH LK FENCE   6 FOOT 4,381.000

66407600 CH LK GATES 6X12 DBL EACH 3.000

66900200 NON SPL WASTE DISPOSL CU YD 280.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 4.000

67100100 MOBILIZATION L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 160.000

70300220 TEMP PVT MK LINE 4 FOOT 36,040.000

70301000 WORK ZONE PAVT MK REM SQ FT 12,213.000

70400100 TEMP CONC BARRIER FOOT 4,176.000

70400200 REL TEMP CONC BARRIER FOOT 491.000

72000100 SIGN PANEL T1 SQ FT 704.000
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72400100 REMOV SIN PAN ASSY TA EACH 28.000

72400200 REMOV SIN PAN ASSY TB EACH 21.000

72400310 REMOV SIGN PANEL T1 SQ FT 33.000

72400710 RELOC SIGN PANEL T1 SQ FT 21.000

72400720 RELOC SIGN PANEL T2 SQ FT 153.000

72800100 TELES STL SIN SUPPORT FOOT 597.000

73000100 WOOD SIN SUPPORT FOOT 877.000

73100100 BASE TEL STL SIN SUPP EACH 25.000

73600100 REMOV OH SIN STR-SPAN EACH 2.000

73700300 REM CONC FDN-OVHD EACH 4.000

78000200 THPL PVT MK LINE  4 FOOT 5,818.000

78000500 THPL PVT MK LINE  8 FOOT 2,088.000

78000600 THPL PVT MK LINE 12 FOOT 403.000

78003100 PREF PL PM TB LTR-SYM SQ FT 165.000

78003110 PREF PL PM TB LINE  4 FOOT 11,617.000
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78003130 PREF PL PM TB LINE  6 FOOT 164.000

78003140 PREF PL PM TB LINE  8 FOOT 524.000

78003150 PREF PL PM TB LINE 12 FOOT 1,015.000

78004200 PREF PL PM TB INL L&S SQ FT 176.000

78004210 PREF PL PM TB INL L4 FOOT 20,015.000

78004230 PREF PL PM TB INL L6 FOOT 1,803.000

78004250 PREF PL PM TB INL L12 FOOT 1,633.000

78004280 PREF PL PM TB INL L24 FOOT 88.000

78100100 RAISED REFL PAVT MKR EACH 336.000

78200300 PRISMATIC CURB REFL EACH 201.000

78200410 GUARDRAIL MKR TYPE A EACH 14.000

78200530 BAR WALL MKR TYPE C EACH 24.000

78201000 TERMINAL MARKER - DA EACH 2.000

78300100 PAVT MARKING REMOVAL SQ FT 5,325.000

78300200 RAISED REF PVT MK REM EACH 104.000
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80300100 LOCATE UNDERGR CABLE FOOT 100.000

81603035 UD 2#6 #6G XLPUSE   1 FOOT 130.000

81900200 TR & BKFIL F ELECT WK FOOT 100.000

89502375 REMOV EX TS EQUIP EACH 1.000

89502380 REMOV EX HANDHOLE EACH 4.000

89502385 REMOV EX CONC FDN EACH 6.000



CONTRACT NUMBER 76C51

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



 
RETURN WITH BID 

 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a  

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and  
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid  
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there  
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the  
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the  
contract.  The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or  
omitted as provided elsewhere in the contract. 
 
 

8. AUTHORITY TO DO BUSINESS IN ILLINOIS.  Section 20-43 of the Illinois Procurement Code (30 ILCS 500/20-43) 

provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do 
business in the State of Illinois prior to submitting the bid. 

 
9. The services of a subcontractor will or may be used. 

 
 Check box  Yes  
 Check box  No  
 

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include 
their name, address, and the dollar allocation for each subcontractor. 

 
  

  
 

 
10. EXECUTION OF CONTRACT:  The Department of Transportation will, in accordance with the rules governing Department 

procurements, execute the contract and shall be the sole entity having the authority to accept performance and make 
payments under the contract.  Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for 
approval of the procurement process and execution of the contract by the Department.  Neither the Chief Procurement Officer 
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting 
performance or payment there under except as otherwise permitted in the Illinois Procurement Code. 
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  Except as otherwise 
required in  subsection III, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated 
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been 
understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of 
the bidder or subcontractor. 

 
II.  ASSURANCES 
 

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder. 

 
A.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d) Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e) Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
B.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
C.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
D.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, State purchasing officers, procurement compliance monitors, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
F.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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G.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year 
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial 
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a 
contract award.  If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its 
certification a detailed explanation of the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a 
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, 
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim. 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the 
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the 
Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  
 

F.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

G.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 

 
(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

H.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

I.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated 
in this certification. 
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J.  Disclosure of Business Operations in Iran 

 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
 /___/  Company has no business operations in Iran to disclose. 
 

  /___/  Company has business operations in Iran as disclosed the attached document. 
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 

 
In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

 ________________________________________________________________________________________________________  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an applicable program 
sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this 
contract. 
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L.  Political Contributions and Registration with the State Board of Elections 

 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
 

M.  Lobbyist Disclosure   
 

Section 50-38 of the Illinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register 
under the Lobbyist Registration Act to assist in obtaining a contract shall: 
 

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the 

contract,  

(ii) Not bill or otherwise cause the State of Illinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or 

 other remuneration, and 

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were 

billed to the State.   

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.  
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.   
 
Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a 
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.  
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000. 
 
Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act 
(25 ILCS 170) in connection with this contract. 
 

  Bidder has not hired any person required to register pursuant to the Illinois Lobbyist Registration Act in connection with this 
 contract. 

 
Or 
 

 Bidder has hired the following persons required to register pursuant to the Illinois Lobbyist Registration Act in connection with the 
 contract: 
 
Name and address of person:             
All costs, fees, compensation, reimbursements and other remuneration paid to said person:                      
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 

into the contract with the bidder.  The bidder further certifies that the Department has received the disclosure forms for each bid.   
 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion 
of the contract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.  
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a 
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided in 
subsections (b) and (d) of Section 50-35. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid. 

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is 
authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s 
distributive income? YES         NO __ 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person 
that is authorized to execute contracts for your company. 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each bid submitted by the bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form 
A does not allow the bidder to ignore Form B.  Form B must be completed, checked, and dated or the bidder may be considered nonresponsive 
and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code 
(30 ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information 
and potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of 
the publicly available contract file.  This Form A must be completed for bids in excess of $25,000, and for all open-
ended contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in 
satisfaction of the requirements set forth in Form A.  See Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 

 
DISCLOSURE  OF   FINANCIAL  INFORMATION 

 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of 
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 
2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages 
and describe. 
 
 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 
 

-14-  



 

RETURN WITH BID 
 

  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois State Toll Highway Authority?   Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess of 100% of the  
annual salary of the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you 
and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  

    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of  2 times the salary of the Governor?       

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 
 

2. Communication Disclosure.   
 

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 
 
 
 
 
 
 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge.  

 

Completed by:                

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 

   

 
 

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code. 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
bids in excess of $25,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any 
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of 
Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other 
descriptive information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE 
FORM INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 
 

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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  Contract No. 76C51 
  ST CLAIR County 
  Section 82-1-3HB,82-2N,82-1-12RS 
  Various Routes 
  District 8 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights #_______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  _________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT     

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES 
        
        

ON THE JOB         
TRAINEES         

* Other minorities are defined as Asians (A) or Native Americans (N). 

   Please specify race of each employee shown in Other Minorities column.                                                                 BC 1256  (Rev. 12/11/07) 
 

Note:  See instructions on page 2 
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   Contract No. 76C51 
   ST CLAIR County 
   Section 82-1-3HB,82-2N,82-1-12RS  
   Various Routes 
   District 8 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 

 
BC-1256  (Rev. 12/11/07) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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  Contract No. 76C51 
  ST CLAIR County 
  Section 82-1-3HB,82-2N,82-1-12RS 
  Various Routes 
  District 8 Construction Funds 
 

PROPOSAL SIGNATURE SHEET 
 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

   
   

 

 
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

 
  

 Name and Address of All Members of the Firm: 
  
    

    
    

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A CORPORATION)    

 Attest  

(IF A JOINT VENTURE, USE THIS SECTION  Signature 
FOR THE MANAGING PARTY AND THE   
SECOND PARTY SHOULD SIGN BELOW) Business Address  

  
   

 

 
 Corporate Name  

  
 By  

Signature of Authorized Representative 
  
   

  Typed or printed name and title of Authorized Representative 
(IF A JOINT VENTURE)   

 Attest  

Signature 
   
 Business Address  

  
   
   

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

        as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly 
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and 
assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number 
and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the 
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, 
it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 
In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     
By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed and 
the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 

         BDE 356B (Rev. 9/26/11) 
 



 

 

 
 

DBE Utilization Plan 

 

(1)  Policy 
 

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum 
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds.  Consequently the 
requirements of 49 CFR Part 26 apply to this contract. 
 

(2)  Obligation 
 

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum 
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds.  The 
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said 
businesses have the maximum opportunity to compete for and perform under this contract.  The contractor shall not discriminate on the 
basis of race, color, national origin or sex in the award and performance of contracts. 
 

(3)  Project and Bid Identification 
 

Complete the following information concerning the project and bid: 
 

Route        Total Bid        

 

Section        Contract DBE Goal              
 (Percent)  (Dollar Amount) 

Project        

 

County        

 

Letting Date        

 

Contract No.        

 

Letting Item No.        

 

(4)  Assurance 
 

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this 
project my company :  (check one) 

 

  Meets  or exceeds contract award goals and has provided documented participation as follows: 

 Disadvantaged Business Participation     percent 
 

  
 
 

 

Attached are the signed  participation statements, forms SBE 2025, required by the Special Provision evidencing availability and 
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the 
work of the contract. 

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has 
provided participation as follows: 

 Disadvantaged Business Participation     percent 
 

 The contract goals should be accordingly modified or waived.  Attached is all information required by the Special Provision in 
support of this request including good faith effort.  Also attached  are the signed participation statements, forms SBE 2025, 
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each 
business will perform a commercially useful function in the work of the contract. 
are participation statements for firms that are participating to the extent of the above percentages.  

        

Company  The “as read” Low Bidder is required to comply with the Special Provision. 
 

Submit only one utilization plan for each project.  The utilization plan shall be 
submitted in accordance with the special provision. 
 
Bureau of Small Business Enterprises Local Let Projects 
2300 South Dirksen Parkway Submit forms to the 
Springfield, Illinois  62764 Local Agency 

 By       
 

 Title       
 

 Date        

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law.  Disclosure of this information is 
REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been approved by the State Forms Manager Center. 

SBE 2026 (Rev. 11/23/09) 



 

 

  
  

 DBE Participation Statement 

Subcontractor Registration 
Number 

       Letting       
   
Participation Statement Item No.       
   
(1)  Instructions Contract 

No. 
      

 
This form must be completed for each disadvantaged business participating in the Utilization Plan.  This form  shall 
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.   If 
additional space is needed complete an additional form for the firm. 
 

(2)  Work  
  
Pay Item     

No. Description Quantity Unit Price Total 
                         
                         
                         
                         
                         
                         
   Total  
 

(3)  Partial Payment Items 
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar 
amount: 
      
 
 
 

(4) Commitment 
 

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below 
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to 
execute a contract with the prime contractor.  The undersigned further understand that no changes to this 
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and 
that complete and accurate information regarding actual work performed on this project and the payment therefore 
must be provided to the Department. 

 
    

Signature for Prime Contractor   Signature for DBE Firm 

 
Title        Title       
 
Date        Date       
 
Contact 
Person 

       Contact 
Person 

      
 
Phone        Phone       
 
Firm Name        Firm Name       
 
Address        Address       
 
City/State/Zip        City/State/Zip       
 
 E       
 
The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and 
federal law.  Disclosure of this information is REQUIRED.  Failure to provide any information will result in the contract not being awarded.  This form has been 

approved by the State Forms Management Center. 

 

 

 

 

WC       

 

SBE 2025 (Rev. 11/03/09) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
  Contract No. 76C51 
  ST CLAIR County 
  Section 82-1-3HB,82-2N,82-1-12RS 
  Various Routes 
  District 8 Construction Funds 
 
 
 
 
    

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

SUBCONTRACTOR DOCUMENTATION 
 

 
 
Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the 
Illinois Procurement Code (30 ILCS 500).  Among the changes are provisions affecting 
subcontractors.  The Contractor awarded this contract will be required as a material 
condition of the contract to implement and enforce the contract requirements 
applicable to subcontractors approved in accordance with article 108.01 of the 
Standard Specifications for Road and Bridge Construction. 
 
If the Contractor seeks approval of subcontractors to perform a portion of the work, and 
approval is granted by the Department, the Contractor shall provide a copy of the 
subcontract to the Chief Procurement Officer within 20 calendar days after execution of 
the subcontract. 
 
The subcontract shall contain the certifications required to be made by subcontractors 
pursuant to Article 50 of the Illinois Procurement Code.  This Notice to Bidders includes 
a document incorporating all required subcontractor certifications and disclosures for 
use by the Contractor in compliance with this mandate.  The document is entitled State 
Required Ethical Standards Governing Subcontractors.       
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STATE ETHICAL STANDARDS 
GOVERNING SUBCONTRACTORS 

 
 

Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.   
 
The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the 
Department approve the subcontractor.  The chief procurement officer may terminate or void the subcontract approval if it is later determined that 
the bidder or subcontractor rendered a false or erroneous certification. 
 
Section 50-2 of the Illinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a 
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief 
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award.  If a contractor or 
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of 
the circumstances leading to the change in certification status.  A contractor or subcontractor that makes a false statement material to any given 
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the 
Whistleblower Reward and Protection Act for submission of a false claim. 
 
 
A.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a 
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer 
employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which 
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or 
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of 
Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not 
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the 
related contract void if any certifications required by this Section are false.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5. 
 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that 
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any 
involvement with the business. 
 
2.  Certification.  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the 
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or 
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement 
officer may declare the related contract void if any of the certifications required by this Section are false. 

 
-ii- 
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C.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 
The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract 
or subcontract under the Procurement Code.  Section 50-11 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as 
defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into a contract with a State agency, or 
entering into a subcontract, if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The bidder or contractor or 
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this 
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any 
debt to the State during the term of the contract. 

 
D.  Prohibited Bidders, Contractors and Subcontractors 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-10.5 and 50-60(c).  Prohibited bidders, contractors and subcontractors. 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, 
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 
or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years 
from the date of conviction..  Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, 
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that 
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are 
false. 
 

 
E.  Section 42 of the Environmental Protection Act 

 
The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or 
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the 
bidding on or entering into contracts with the State of Illinois or a State agency, or entering into any subcontract, that is subject to 
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or 
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order.  The bidder 
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this 
certification is false.  

 
 
 
 
 
 
 
 

The undersigned, on behalf of the subcontracting company, has read and  
understands the above certifications and makes the certifications as required by law. 

 

     

 Name of Subcontracting Company 

 
 
 

   

 Authorized Officer           Date 
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SUBCONTRACTOR DISCLOSURES 
 

I.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed.  The subcontractor 
further certifies that the Department has received the disclosure forms for each subcontract.   

 
 The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor 

rendered a false or erroneous disclosure.  A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.  
Furthermore, the chief procurement officer may void the contract or subcontract. 

 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more from subcontractors identified 
in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.  This 
disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of 
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.  
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a 
potential conflict of interest. 
 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a subcontractor is a 
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 
The current annual salary of the Governor is $177,412.00. 

 
In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement 
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract, 
proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.   

 
C. Disclosure Form Instructions 
 

Form A Instructions for Financial Information & Potential Conflicts of Interest 
 
If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form 
A.  If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the 
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in 
excess of 5%.  If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to 
complete a financial disclosure form.  To do this, the subcontractor should answer each of the following questions.  A “YES” answer indicates Form 
A must be completed.  If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of 
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company.  Note:  These questions are 
for assistance only and are not required to be completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES        NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than 60% of the annual salary of the Governor?  YES       NO      

 3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent 
entity’s distributive income?  YES         NO __. 

  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)   

 4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income, 
  but which is less than 60% of the annual salary of the Governor?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer 
to more than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The subcontractor must determine each individual in the 
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be 
signed and dated by a person that is authorized to execute contracts for your organization.  Photocopied or stamped signatures are not 
acceptable.  The person signing can be, but does not have to be, the person for which the form is being completed.  The subcontractor is 
responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 

-a- 
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information    
 
Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity.  Note:  Checking the NOT APPLICABLE 
STATEMENT on Form A does not allow the subcontractor to ignore Form B.  Form B must be completed, checked, and dated or the subcontract 
will not be approved. 
 
The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or 
other ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the subcontractor only needs to 
complete the check box on the bottom of Form B.  If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending 
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts and are not to be included.  
Contracts or subcontracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development Board 
must be included.    
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-b-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Subcontractor: Financial  

Information & Potential Conflicts  
of Interest Disclosure 

 
Subcontractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement 
Code (30 ILCS 500).  Subcontractors desiring to enter into a subcontract of a State of Illinois contract must 
disclose the financial information and potential conflict of interest information as specified in this Disclosure 
Form.  This information shall become part of the publicly available contract file.  This Form A must be completed 
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the 
Illinois Procurement Code,  and for all open-ended contracts.  A publicly traded company may submit a 10K 
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A.  See 
Disclosure Form Instructions. 

The current annual salary of the Governor is $177,412.00. 
 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the SUBCONTRACTOR (or 
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of 
more than 60% of the annual salary of the Governor.  (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 

 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

 

2.  Disclosure of Potential Conflicts of Interest.  Check “Yes” or “No” to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional 
pages and describe. 

 

 (a) State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 
      If your answer is yes, please answer each of the following questions. 
 

1.  Are you currently an officer or employee of either the Capitol Development Board or the Illinois State 
Toll Highway Authority?       Yes       No __ 

 
  2.  Are you currently  appointed to  or employed by  any agency of the  State of Illinois?  If you  are 
       currently appointed to or employed by any agency of the State of Illinois, and your annual salary 
       exceeds  60%  of the annual salary of the Governor, provide the name the State 
       agency for which you are employed and your annual salary. ____________________________ 
       ____________________________________________________________________________ 

-c-
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  3.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you entitled to receive 
       (i)  more  than 7 1/2% of  the total distributable  income  of your  firm,  partnership,  association  or 
       corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?  

Yes      No __ 
 
  4.  If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
       salary exceeds 60% of the annual salary of the Governor, are you and your spouse 

     or minor children  entitled to receive  (i)  more than 15 %  in the aggregate of  the total distributable   
     income of your  firm, partnership, association or corporation, or (ii) an amount in excess of two times 
     the salary of the Governor?       Yes       No __ 

___________________________________________________________________________________________  
(b)  State employment of  spouse, father, mother, son, or daughter,  including contractual employment services 
       in the previous 2 years. 

           Yes       No __ 
         If your answer is yes, please answer each of the following questions. 

 
  1.  Is your spouse or any minor children currently an officer or employee of  the Capitol Development 

     Board or the Illinois Toll Highway Authority?    Yes       No __ 
 
  2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 

     of  Illinois?   If  your  spouse  or  minor  children  is/are  currently  appointed to  or employed  by any 
    agency  of  the  State  of  Illinois,  and  his/her  annual  salary  exceeds  60% of the  
    annual salary of the Governor, provide the  name of your spouse and/or minor children, the name 
     of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 
3.  If your spouse or any minor children is/are currently appointed  to or employed by any agency of the  
     State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
     as of 7/1/07) are you entitled to receive (i) more then 7 1/2% of the total distributable income of your 
     firm,  partnership,  association  or  corporation,  or  (ii)  an amount  in  excess  of 100% of  the  
     annual salary of  the Governor?      Yes       No __ 

 
  4.  If your spouse  or any minor children are currently  appointed to or employed  by any agency of  the 

    State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, 
    are  you and  your spouse  or minor  children  entitled to receive  (i) more  than 15 %  in the  
    aggregate of  the total distributable income of your  firm,  partnership,  association or corporation, or 
    (ii) an amount in excess of two times the annual salary of the Governor?     

 Yes       No __ 
 ________________________________________________________________________________________ 

(c)  Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
              unit of local government authorized by the Constitution of the State of  Illinois or the statutes of  the State  of 
              Illinois currently or in the previous 3 years.     Yes       No __ 

_________________________________________________________________________________________ 
(d)  Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

              son, or daughter.        Yes       No __ 
_________________________________________________________________________________________ 
(e)  Appointive office; the holding of any appointive government office of the State of Illinois, the United States of 
      America, or any unit of local government authorized by the Constitution of  the State of Illinois or the statutes 

              of the State of Illinois,  which office entitles the holder to compensation in excess of the expenses incurred in 
              the discharge of that office currently or in the previous 3 years.  Yes       No __ 
  _______________________________________________________________________________________ 

(f)  Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
        (g)  Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 
 ________________________________________________________________________________________ 

 
-d- 
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 (h)  Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother, 
             son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
       (i)  Compensated employment,  currently or  in the previous 3 years,  by any  registered  election  or  reelection 
      committee  registered with  the Secretary of State or any county clerk of the State of Illinois, or any political 
             action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j)  Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 

     last 2 years by any registered election or re-election committee registered with the Secretary of State or any 
     county clerk of the State of Illinois,  or any political action  committee registered with either the Secretary of 
     State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
3. Communication Disclosure. 
   
Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in 
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or 
employee concerning the bid or offer.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the process and throughout the term of the contract.  If no person is 
identified, enter “None” on the line below: 

 
Name and address of person(s):            
                            
             
              
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-e-
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4.  Debarment Disclosure.  For each of the persons identified under Sections 2 and 3 of this form, disclose 
whether any of the following has occurred within the previous 10 years:  debarment from contracting with any 
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative 
findings; and criminal felony convictions.  This disclosure is a continuing obligation and must be promptly 
supplemented for accuracy throughout the procurement process and term of the contract.  If no person is 
identified, enter “None” on the line below: 
 
 

 
Name of person(s):             
 
Nature of disclosure:                           
             
             
      
 

 
 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.  Under 
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my 
knowledge. 

 

Completed by:                

 Signature of Individual or Authorized Officer           Date 

 

NOT APPLICABLE STATEMENT 

Under penalty of perjury, I have determined that no individuals associated with this organization meet 
the criteria that would require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Officer           Date 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

-f-
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Subcontractor:  Other Contracts & 
Procurement Related Information 

Disclosure 
            

Subcontractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
 

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Act (30 
ILCS 500).  This information shall become part of the publicly available contract file.  This Form B must be completed for 
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the Illinois 
Procurement Code, and for all open-ended contracts. 
 
 

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has 
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with 
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

               

 Signature of Authorized Officer          Date 

   

 
 
 
 
 
 
 
 

-g- 
  



 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., November 18, 2011.  All bids will be gathered, 
sorted, publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley 
Building shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76C51 
  ST CLAIR County 
  Section 82-1-3HB,82-2N,82-1-12RS 
  Various Routes 
  District 8 Construction Funds 
  
 This project consists of removing and replacing the structure carrying 9th Street over I-64 and 
removing the 10th Street Structure over I-64 located in East St. Louis. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Ann Schneider,  
 Acting Secretary 
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AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2011 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-11) 
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205 Embankment  ......................................................................................................................................... 2 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes; Section 82-1-3HB, 82-2N, 82-1-12RS; St. Clair County; 
Contract No. 76C51 and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
Baugh Avenue, St. Clair Avenue, and 9th Street:  The improvements to Baugh Avenue begin at 
Station 7+59.97 and end at Station 520+44.97; the improvements to St. Clair Avenue begin at 
Station 36+86.51 and end at Station 83+34.12; the improvements to Ramp P begin at Station 
15+00.00 and end at Station 19+51.32; the improvements to 9th Street begin at Station 5+60.00 
and end at Station 20+00.00; the improvements to 15th Street begin at Station 3+10.16 and end 
at Station 5+66.34; the improvements to SN 082-0326 begins at Station 13+31.96 and ends at 
Station 16+27.13; the improvements to Ramp I begin at Station 11+48.89 and end at Station 
16+22.38; and the improvements to Ramp J begin at Station 10+07.93 and end at Station 
14+46.88.  The gross length of improvement is 9,492.55 feet (1.798 miles) and the net length of 
the improvement is 9,492.55 feet (1.798 miles), all of which is located in the city of East St. 
Louis in St. Clair County, Illinois. 
 
 
DESCRIPTION OF PROJECT 
 
This improvement consists of reconstructing the intersections of Baugh Avenue and 9th Street 
and St. Clair Avenue and 9th Street as modern roundabouts, the resurfacing of St. Clair Avenue 
from 15th Street to Ramp I/J, the patching of Baugh Avenue from 15th Street to 11th Street, the 
reconstruction of 9th Street from Bowman Avenue to St. Clair Avenue, the resurfacing of 9th 
Street from Exchange Avenue to Bowman Avenue, repair of the bridge deck on St. Clair Avenue 
bridge over I-55, the reconstruction of the bridge carrying 9th Street over I-64, and the demolition 
of the existing bridge carrying 10th Street over I-64.  The work includes drainage, signing, traffic 
control and protection, pavement markings and all incidental and collateral work necessary to 
complete the improvements as shown on the plans and as described herein. 
 
 
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM 
Effective: 1-1-1995        Revised June 2001 
 
I. Monthly Labor Summary Report, Form SBE 148 
 
The prime contractor and each first and second tier sub-contractor, (hereinafter referred to as 
“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District 
Engineer. 
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This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956. 
 
This report must be received in District Eight no later than the tenth day of the next month. 
 
This Report shall be submitted by the prime contractor and each subcontractor, for each 
consecutive month, from the start, to the completion of their work on the contract.  
 
The data source for this Report will be a summation of all personnel and hours worked on each 
subject contract for the month based on weekly payrolls for that month. 
 
The Monthly Labor Summary Report is required to be submitted in one of the following formats: 
 
a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the 

report may be typed or clearly handwritten using Form SBE 148 for submittal to the 
District Engineer for District Eight. 
 

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000, 
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text 
File Format”.  The subject file format is detailed on the next page.  Submittal of this file 
may be by 3.5 inch disk, modem, or by e-mail. 

 
II. Monthly Contract Activity Report, Form SBE 248 
 
The prime contractor and each subcontractor shall submit a monthly report directly to the 
District Engineer reflecting their contract activity on all Illinois Department of Transportation 
contracts they have in force in District Eight. 
 
This report shall be submitted for each consecutive month, from the start, to the completion of 
all contracts in District Eight.  
 
The report must be received in the District Office no later than the tenth day of the next month. 
 
Monthly Labor Summary and Activity Reporting System Codes and Formats 
 
Indicated below for your reference are the Employee Codes and File Formats required for this 
system. 
 
I.) Monthly Labor Summary Report, Form SBE 148 
 
The following employee codes are to be used to identify each individual on the Summary 
Report: 
 
 1. Gender: M - Male F - Female 
 
 2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic 
  4 - American Indian/Alaskan Native  5 - Asian/Pacific Islander 
 
 3. Work Classification: OF - Official SU - Supervisor FO - Foremen CL - Clerical 
l  CA - Carpenter EO – Operator  ME - Mechanic TD - Truck Driver 
  IW - Ironworker PA - Painter OT - Other EL - Electrician PP - Pipefitter 
  TE – Technical LA – Laborer CM - Cement Mason 
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 4. Employee Status: O - Owner Operator  J - Journeyman  C - Company 
  A – Apprentice T - Trainee 
 
Specific “Fixed Length Comma Delimited ASCII File Format” 
 

Order Field Name Type Size
1 Contractor Number A 4
2 Contractor Reference Number A 6
3 Contract Number A 5
4 Period (07/28/2000) D 10
5 SSN     (111-11-1111) A 11
6 Name A 40
7 Gender A 1
8 Ethnic Group A 1
9 Work Classification A 1
10 Employee Status A 1
11 Total Hours (0000060.00) N 10

 
File Name Conventions: (Contractor Number + Report Month/Year).Txt 
                                                                    i.e. 20001298.Txt 
 
II.) Monthly Contract Activity Report, Form SBE 248 
 
The following activity codes are to be used to identify the contractor’s contract status each 
month on the Monthly Activity Report, Form SBE 248: 
 
 A. Contract Status: 1 - Not Started  2 - Active 3 - No Work 

4 - Suspended  5 - Complete 
 
Failure to comply with this special provision may result in the withholding of payments to the 
contractor, and/or cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
All prime and subcontractors having contracts in the aggregate exceeding $250,000 must 
provide a “Fixed Length Comma Delimited ASCII File” for approval prior to the start of 
construction. 
 
This Special Provision must be included in each subcontract agreement. 
 
The Department of Transportation is requesting disclosure of information necessary to 
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and 
the Illinois Human Rights Act.  Disclosure of this information is REQUIRED.  Failure to comply 
with this special provision may result in the withholding of payments to the contractor, and/or 
cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
This Special Provision must be included in each subcontract agreement. 
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EMBANKMENT 
Revised November 1, 2006 

 
Material which is proposed for use by the Contractor to be used for embankment construction 
must be inspected and approved by the District Geotechnical Engineer.  In order to be approved 
for use as embankment material, it must meet all applicable requirements of Sections 202, 203, 
204, 205, and 502 of the Standard Specifications and meet the following requirements: 
 

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2, 
A-3, A-4, A-6, or A-7-6. 

 
2. It shall have a Liquid Limit of 49 or less. 
 
3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction 

shall not have an organic content greater than 7%. 
 
4. Classification of the material for points 1 and 2 shall be determined in accordance 

with the latest AASHTO Designation: M 145. 
 
5. When tested for density in place, any soil classified as an A-4 shall not contain more 

than 100% of optimum moisture content determined according to AASHTO T-99.   
 
The outside 9 feet (3 meters) of those portions of the embankment which will be permanently 
exposed in the completed roadway shall be constructed using native materials of a classification 
that will support vegetation and contain a plasticity index of 12 or greater as directed by the 
Engineer. 
 
The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of 
“reactive” soil as defined by Article 1009.02 of the Standard Specifications. 
 
 
HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-I106 
Effective:  October 1, 1985     Revised:  August 10, 2007  
 
This work shall consist of removing bituminous surface to the limits specified on the plans 
according to Section 440 of the Standard Specifications except as herein modified. 
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The cuttings from the hot-mix asphalt surface removal shall become the property of the 
Contractor, unless otherwise noted in the General Notes, and their salvage value shall be 
reflected in the contract unit price for HOT-MIX ASPHALT SURFACE REMOVAL. 
 
Concrete patches which have to be partially removed will be paid for as HOT-MIX ASPHALT 
SURFACE REMOVAL. 
 
Manholes and valve vaults which are exposed by the hot-mix asphalt surface removal and 
transverse cuts at the end of the day which are more than 1/2 inch (12 mm) deep shall be 
tamped with a bituminous cold mix.  The cost of this temporary taper shall be included in HOT-
MIX ASPHALT SURFACE REMOVAL. 
 
When the removal width of the machine is less than the width of the lane, the operations shall 
be planned such that after the hot-mix asphalt surface for a portion of the lane has been 
removed the remaining portion shall have been removed by the end of the day so that the two 
passes begin and terminate even with each other. 
 
If the depth of removal is greater than 1/2 inch (12 mm), the removal shall be tapered at the 
terminating point at the end of each day’s operation when the lane is open to traffic. 
 
All materials, equipment, and labor necessary to complete the work and maintenance of the 
tapers as specified above will be included in the contract unit bid price for HOT-MIX ASPHALT 
SURFACE REMOVAL. 
 
Where hot-mix asphalt surface removal has been performed and water would be pocketed on 
the pavement prior to resurfacing, the Contractor shall construct temporary ditches through the 
shoulder to permit drainage as directed by the Engineer.  Where the existing shoulders are hot-
mix asphalt, narrow strips of surface removal to permit drainage will be done only on the specific 
instructions from the Engineer.  The Contractor shall repair the shoulder to its original condition 
after the resurfacing is completed. 
 
After any hot-mix asphalt removal operation has been performed, the Contractor shall erect 
special “ROUGH GROOVED SURFACE” signs, as shown on the attached sheet, in advance of 
the construction zone in both directions, if applicable.  In addition, these signs shall also be 
erected along major side streets in advance of the construction zone. 
 
These signs shall remain in place until they are no longer applicable as determined by the 
Engineer.  They shall then be removed by the Contractor and become his property. 
 
The cost of furnishing, erecting, maintaining, and removing these signs will not be paid for 
separately, but shall be considered in the cost of the HOT-MIX ASPHALT SURFACE 
REMOVAL. 
 
At the end of each day’s work, temporary pavement marking line shall be in place on the planed 
surface in accordance with Section 703 of the Standard Specifications. 
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RIGHT-OF-WAY AND PROPERTY CORNERS 
Effective:  April 15, 2006 
 
Description.  This work shall consist of resetting right-of-way and property corners that are 
disturbed prior to or during construction. 
 
Materials.  For right-of-way and permanent easement corners, a 5/8” X 30” rebar with a Division 
of Highways aluminum cap bearing the surveyor’s license number shall be used.  The aluminum 
cap design shall be as shown on the plans. 
 
For the intersection of property lines with proposed right-of-way lines and permanent easement 
lines, a 5/8” X 30” rebar with a plastic cap bearing the surveyor’s license number shall be used. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Upon completion of the construction operations, the Contractor and Engineer shall 
locate and inventory the right-of-way and property corners.  A written report of any missing right-
of-way and property corners shall be submitted to the District Chief of Plats and Plans. 
 
An Illinois Professional Land Surveyor, with a Department prequalification in “Special Services – 
Land Survey”, shall be obtained by the Contractor to set the right-of-way and property corners. 
 
The right of way and property corners shall be set after the construction work is complete, and 
there is no possibility of disturbance of the marker.  Corners shall be set in compliance with the 
“Minimum Standards of Practice” for a Boundary Survey as prescribed under the “Rules for the 
Administration of the Illinois Professional Land Surveyor’s Act of 1989” as set forth by the Illinois 
Department of Professional Regulation, amended at 28 Ill. Reg. 15297, effective November 10, 
2004. 
 
Method of Measurement.  Resetting of right-of-way and property corners that are disturbed 
through no fault of the Contractor will be measured for payment as each.  Resetting of corners 
that are not protected and carefully preserved according to Article 107.20 of the Standard 
Specifications will not be measured for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for RIGHT-OF-
WAY AND PROPERTY CORNERS. 
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TRAFFIC CONTROL AND PROTECTION STANDARD 701501 
Effective:  October 1, 1984     Revised:  November 1, 2006 
 
This work shall conform to the applicable portions of Section 700 of the Standard Specifications, 
the details as shown on the plans, and as specified herein. 
 
Traffic control and protection during patching operations will be in accordance with TRAFFIC 
CONTROL AND PROTECTION STANDARD 701501 except when the distance between 
successive patches is less than 700 ft (210 m), the entire operation may be considered as one 
work area for signing purposes; and, when the distance between successive patches exceeds 
700 ft (210 m), additional warning signs and taper shall be placed as shown on the plans. 
 
This work shall be measured according to Article 701.19(c) of the Standard Specifications. 
 
This work will be paid for according to Article 701.20(b) at the contract lump sum price for 
TRAFFIC CONTROL AND PROTECTION STANDARD 701501. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993     Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the 
“National Manual on Uniform Traffic Control Devices for Streets and Highways”, Illinois 
Supplement to the National Manual of Uniform Traffic Control Devices, these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for 
Road and Bridge Construction and the following Highway Standards relating to traffic control: 
 

701001 701011 701101 701106 701301 701311 701400 701401 701402 701406 
701421 701426 701451 701456 701501 701502 701601 

701701 701801 701901 704001 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Traffic Control and Protection (Special) 
 Contractor Cooperation 
 Impact Attenuators, Temporary 
 Work Zone Pavement Marking Removal 
 Temporary Pavement Marking 
 Temporary Concrete Barrier 
 Temporary Pavement 
 Temporary Ramp 
 Aggregate for Temporary Access 
 Maintenance of Roadways 
 Work During Peak Hours 
 Temporary Information Signing 
 Traffic Control Surveillance 
 Construction and Maintenance Sign Supports 
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INSTALLATION OF TEMPORARY CONCRETE BARRIERS AND/OR TEMPORARY BRIDGE 
RAIL 
Effective:  May 18, 1993     Revised:  November 1, 2006 
 
The following procedure and traffic control shall be used for the placement, relocation and 
removal of temporary concrete barrier and/or temporary bridge rail on this project: 
 

A. Placement of Temporary Concrete Barrier and/or Temporary Bridge Rail: 
 

1. Erect Traffic Control and Protection Standard 701321 as 
shown on the plans for Stage 1 Construction except for the 
temporary concrete barrier and/or temporary bridge rail. 

 
2. Place the temporary traffic signals in the red flash mode. 
 
3. Close the Stage 1 Construction lane to traffic and route 

two-way traffic over the Stage 1 traffic lane.  One flagman 
will be required at each end of the lane closure, at all 
times, to direct traffic. 

 
4. Erect the temporary concrete barrier and/or temporary 

bridge rail in the Stage 1 location, beginning at the 
approach end of the lane closure and proceeding to the 
departure end. 

 
B. Relocation of Temporary Concrete Barrier and/or Temporary Bridge Rail: 
 

1. When Stage 1 Construction is complete, relocate 
temporary concrete barrier tapers parallel to the roadway 
centerline beginning at the departure end and proceeding 
to the approach end.  Place cones at 25 ft (8 meters) 
centers to establish temporary tapers to close the Stage 2 
Construction lane to traffic and route traffic over the Stage 
2 traffic lane. 

 
2. Place the temporary concrete barrier and/or temporary 

bridge rail in the Stage 2 location starting with the 
approach end and proceed to the departure end. 

 
3. This procedure shall be followed for any adjustment of 

temporary concrete barrier and/or bridge rail during any 
stage. 

 
C. Removal of the Temporary Concrete Barrier and/or Temporary Bridge 

Rail: 
 

1. When Stage 2 Construction is completed, remove the 
temporary concrete barrier and/or temporary bridge rail 
beginning at the departure end of the lane closure and 
proceeding to the approach end.  Place cones at 25 ft (8 
meters) centers to delineate the closed lane until all the 
temporary concrete barrier and/or bridge rail is removed. 
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2. Remove the Traffic Control and Protection Standard 
701321 and route two-way traffic over the structure. 

 
D. Additional Requirements During Placement, Relocation and Removal of 

Temporary Concrete Barrier and/or Temporary Bridge Rail: 
 

1. One lane of traffic shall be maintained at all times. 
 
2. Men and equipment will not be permitted to encroach on 

the lane open to traffic. 
 
3. Any length of temporary concrete barrier and/or temporary 

bridge rail not complete in one-day time period shall be 
protected by barricades with steady-burning lights at 25 ft 
(8 meters) centers until the barrier work is complete.  A 
temporary attenuator shall be placed on the end of any 
length of temporary concrete barrier and/or temporary 
bridge rail not completed. 

 
4. Traffic control devices, as specified on the plans for Traffic 

Control and Protection Standard 701321 shall be placed 
on all temporary concrete barrier and/or temporary bridge 
rail in use overnight. 

 
The cost of complying with this procedure shall be considered included in the cost of 
TEMPORARY CONCRETE BARRIER, RELOCATING TEMPORARY CONCRETE BARRIER, 
and/or TEMPORARY BRIDGE RAIL outlined in the plans. 
 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT 
Effective:  October 17, 2008 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications. 
 
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981     Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard 
Specifications may be used in lieu of wood posts.  Type A metal posts used for these signs may 
be unfinished. 
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This work shall not be paid for separately; but shall be considered included in the cost of the 
traffic control items in this contract. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 

NAME AND ADDRESS OF 
UTILITY TYPE LOCATION 

ESTIMATED 
DATE 

RELOCATION 
COMPLETED 

Illinois American Water 
100 Water Works Drive 
PO Box 24040 
Belleville, IL 62223-9040 
Brent O’Neill 
618-239-3253 

Water 

There are two mains ( 6” and 12”) in 
conflict on St. Clair from Approx. 
Sta.56+20 to 57+90 that will be 
relocated 

2/1/12 

AT&T Illinois 
203 Goethe Street 
Collinsville, IL 62234 
Dean Litzenburg 
618-346-6422 

Telephone No conflicts anticipated NA 

Charter Communications 
941 Charter Commons 
Town and Country, MO 
63017 
Cory Birk 
636-387-6643 

CATV No conflicts anticipated NA 

Ameren IP-Electric 
1050 West Blvd. 
PO Box 428 
Belleville, IL 62220 
Jason Klein 
618-236-4309 

Electric No conflicts anticipated NA 

Ameren IP-Gas 
1050 West Blvd. 
PO Box 428 
Belleville, IL 62220 
Brian Kelly 
618-267-1916 

Gas No conflicts anticipated NA 

 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Section 102 and Articles 105.07 and 
107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of 
time will be considered to the extent the Contractor's operations were affected. 
 
 
PROTECTION AND RESTORATION OF PROPERTY 
 
Condition Surveys: 
In addition to the requirements of Article 107.20 of the standard specifications, the Contractor 
shall conduct pre-construction surveys of all structures adjacent to the construction limits that 
may be potentially affected by vibration prior to any work by the Contractor.   
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These preconstruction survey records shall be provided to the Engineer prior to beginning any 
work that may cause damage to private property.  The Contractor shall conduct and document 
post-construction surveys of any nearby buildings or structures that have a potential for vibration 
damage and make these records available to the Engineer for review.  The Contractor shall be 
responsible for any damage resulting from excessive vibration-causing operations. 
 
These condition surveys shall consist of visually inspecting and recording all existing defects in 
the structures before and after construction.  Photographs and/or videotape may be used to 
assist in documentation.  The Contractor shall submit a written report to the department 
detailing the visual and photographic investigation of potentially affected structures.  This report 
will include copies of the Contractor preconstruction survey(s) and Contractor post-construction 
survey(s) and discuss any discrepancies and findings of these surveys. 
 
Vibration Control and Monitoring: 
When performing pavement removal, milling, hot-mix asphalt compaction or any other activities 
that in the opinion of the Engineer could induce the potential for vibration damage to adjacent 
buildings, structures, or utilities, the Contractor shall monitor the operations with an approved 
seismograph, location to be approved by the Engineer, between the vibration-causing work and 
the closest structure subject to vibration damage and as close as practical to the structure to be 
protected. 
 
Vibration monitoring shall be performed by a vibration specialist with a seismograph subject to 
the Engineer's approval.  The vibration specialist shall monitor vibration levels in accordance 
with the specification provided below:  Vibrations measured at the foundation or basement floor 
of any structure shall not exceed the following limitations: 
 
Displacement: 
 
Frequency  Amplitude (in inches) 
2   0.1 
5  0.01 
10   0.005 
20   0.0018 
30   0.001 
40   0.0008 
50   0.0006 
60   0.0005 

Data recorded for each occurrence shall be furnished to the Engineer prior to the next vibration-
causing work and shall include the following: 

1.  Identification of vibration monitoring instrument used. 

2.  Description of Contractor's equipment. 

3.  Name of qualified observer and interpreter. 

4.  Distance and direction of recording station from vibration-causing area. 

5.  Type of ground at recording station and material on which the instrument is sitting. 

6.  Principal frequency, amplitude and particle velocity in each component. 
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7.  A dated and signed copy of records of seismograph readings. 

8.  Contractor documentation of any operational changes necessary to reduce vibration levels 
below the acceptable levels. 

If the recorded vibration data exceeds the allowable levels as specified in this article, the 
Contractor shall immediately halt all work creating the excessive vibrations until such time that 
the Contractor changes the work operations and can show that acceptable vibration levels will 
be maintained. 

All costs associated with the work described will not be paid for separately, but shall be 
considered as included in the contract unit bid prices, and no additional compensation will be 
allowed. 
 
 
ON-THE-JOB TRAINING SPECIAL PROVISIONS (NMRB) 
Effective:  April 1, 2010 
 
Description.  This On-the-Job Training Special Provision (OJT special provision) supplements 
Recurring Special Provisions, Check Sheet #3: SPECIAL PROVISION FOR EEO and in the 
implementation of CFR 230, Subpart A. 
 
It is the policy of the IDOT to require full utilization of all available training and skill-improvement 
opportunities to assure the increased participation of minority groups, disadvantaged persons 
and women in all phases of the highway construction industry.  The intent of the OJT special 
provision is to recruit entry-level individuals, when feasible, and provide them with meaningful 
training intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying 
out the responsibilities of a federally assisted contract, shall determine which federal-aid 
construction contract shall include the OJT special provision.  Under this special provision, the 
Contractor shall make every reasonable effort to enroll minority, disadvantaged persons and 
women trainees to the extent such persons are available within a reasonable recruitment area.  
This special provision is not intended, and shall not be used to discriminate against any 
applicant for training. 
 
As part of the Contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide training opportunities aimed at developing full journeyman in the 
type of trade or job classification involved.  The number of trainees to be trained under this 
contract is 8.  In the event the Contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The Contractor shall also insure that this 
special provision is made applicable to such subcontract.  Where feasible, 25 percent of 
apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
Prior to commencing construction, the Contractor shall submit to the Illinois Department of 
Transportation for approval the number of trainees to be trained in each selected classification 
and training program to be used.  Furthermore, the Contractor shall specify the starting time for 
training in each of the classifications.   
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The Contractor will be credited for each trainee employed by him on the contract work that is 
currently enrolled or becomes enrolled in an approved program and will be reimbursed for such 
trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this special provision.  Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through 
public and private sources likely to yield minority and women trainees) to the extent such 
persons are available within a reasonable area of recruitment.  The Contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the Contractor is in compliance with this special provision.  This 
training commitment is not intended, and shall not be used, to discriminate against any applicant 
for training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  
Accordingly, form SBE 1146 shall be submitted and approved prior to commencing work.  It is 
the intention of these provisions that training is to be provided in the construction crafts rather 
than clerk-typists or secretarial-type positions.  Training is permissible in lower level 
management positions such as office engineers, estimators, timekeepers, etc., where the 
training is oriented toward construction applications.  Training in the laborer classification may 
be permitted provided that significant and meaningful training is provided and approved by the 
Illinois Department of Transportation and the Federal Highway Administration.  Some offsite 
training is permissible as long as the training is an integral part of an approved training program 
and does not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed $3.50 per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does 
not specifically prohibit the Contractor from receiving other reimbursement.   
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Reimbursement for offsite training indicated above may only be made to the Contractor where 
he does one or more of the following and the trainees are concurrently employed on a Federal-
aid project; contributes to the cost of the training, provides the instruction to the trainee or pays 
the trainee’s wages during the offsite training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this special 
provision.  It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as 
training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A Contractor 
will have fulfilled his responsibilities under this special provision if he has provided acceptable 
training to the number of trainees specified.  The number trained shall be determined on the 
basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this special provision. 
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The Contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
Reports.  The Contractor shall provide for the maintenance of records and furnish weekly 
reports documenting the Contractor's performance under this provision on form SBE 1014.  All 
trainee notifications must be submitted prior to the start of the project.  If a trainee has been 
previously approved by IDOT, the Contractor must still notify IDOT of the name of the 
individual(s) and proposed craft the trainees will be trained in, as well as, indicate which project 
the trainees will be working on.  The trainee notifications or listing of the proposed trainees must 
be submitted via fax, mail or electronically to the District EEO Office. If the Contractor fails to 
submit the trainee notification or list of proposed trainees prior to the onset of the project, the 
Contractor will be subject to the sanctions as outlined in this OJT special provision.  Weekly 
reports shall include at least the following information: 

Contractor's name and address 

Period, which the report covers 

Job Number, Description, and Federal Aid number 

Information for each employee being trained on the project, including: 
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 Trainee Name and Individual Identification Number 

 Ethnic Group 

 Work Classification 

 Status 

 Hours and Days Worked  

 Hours this Week 

 Hours to Date 

IDOT monitors contracts with training special provisions through onsite visits, investigations, 
weekly training and construction reports.  These reports are generated by the Contractor and 
are to be disseminated to the Resident Engineer Office.  If there are problems, the District EEO 
Office will contact the Contractor to address the deficiencies. 
 
If there are deficiencies, the Contractor must provide a corrective action plan addressing the 
deficiencies. 
 
No payment will be made under the bid item TRAINEES (SPECIAL) if the Contractor fails to 
provide the required training.   
 
Payment will not be made if the Contractor fails to submit trainee reports in a timely manner. 
 
Method of Measurement.  The unit of measurement is in hours. 
 
Basis of Payment.  This work will be paid for at the contract unit price of $3.50 per hour for 
TRAINEES (SPECIAL).  The estimated total number of hours, unit price and total price have 
been included in the schedule of prices. 
 
Liquidated Damages.  Progress payments shall be withheld for failing to comply with all OJT 
special provision requirements unless IDOT accepts evidence of the Contractor’s good faith 
efforts. 
 
If the training hours have not been obtained and evidence of good faith efforts has not been 
displayed upon project completion, the Contractor will be assessed liquidated damages in the 
amount of $7.00 per hour for those hours not realized.  If the Department approves the 
Contractor’s good faith efforts, these liquidated damages will not be assessed.   
 
In the event the Contract will exceed the trainee goal on the project, the Contractor must submit 
a request to District EEO Office to obtain an extension of hours.  The maximum amount of hours 
beyond those enumerated in the contract cannot exceed 500 hours per 1,000.  For instance, if 
the goal was 1,000, the Contractor can be granted an extra 500 hours subject to the advance 
approval of the District EEO Office and concurrence from the FHWA.   
 
Trainee reports must be submitted in accordance with the Instruction to Contractors for 
Completing Form SBE 1014.  Failure to submit timely reports will result in trainee hours not 
credited.  In the cases of voluntary or involuntary trainee termination or when the trainee 
completes the hours specified in the program, the Contractor must complete the final trainee 
report within five working days.  The Contractor’s failure to submit the proper reports in a timely 
manner may result in the loss of reimbursement for the training hours for that month.  
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Failure to satisfactorily comply with the OJT special provision requirements will be reflected in 
the Contractor’s performance evaluation. 
 
 
COMPLETION DATE (VIA CALENDAR DAYS) (BDE) 
Effective:  April 1, 2008 
 
Description:  The Contractor shall complete all work on or before the completion date of this 
contract which will be based upon 495 calendar days. 
 
The completion date will be determined by adding the specified number of calendar days to the 
date the Contractor begins work, or to the date ten days after execution of the contract, 
whichever is the earlier, unless a delayed start is granted by the Engineer. 
 
 
RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)  
Effective:  January 1, 2006  
  
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications, except the limits shall be a 
minimum of $5,000,000 combined single limit per occurrence for bodily injury liability and 
property damage liability with an aggregate limit of $10,000,000 over the life of the policy.  A 
separate policy is required for each railroad unless otherwise noted.  
  

NUMBER & SPEED OF         NUMBER & SPEED OF  
NAMED INSURED & ADDRESS   PASSENGER TRAINS          FREIGHT TRAINS  
  
Metro-Link 300 per day @ 45 mph No freight trains 
707 North First Street 
St. Louis, MO 63102 2595 
 
DOT/AAR No.:  917326C             RR Mile Post:   
RR Division:  N/A             RR Sub-Division:  St. Clair 
  
For Freight/Passenger Information Contact: Gerald Wittenauer    Phone: 314/982-1400 ext 1671 
For Insurance Information Contact: Gerald Wittenauer          Phone: 314/982-1400 ext 1671 
  
Approval of Insurance.  The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
  
Illinois Department of Transportation  
Bureau of Design and Environment  
2300 South Dirksen Parkway, Room 326  
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy.  
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Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT 
 
Description.  Delete the second and third sentences of the second paragraph of Article 
1020.14(a) of the Standard Specifications. 
 
Basis of Payment:  Any additional costs incurred by the Contractor to meet the requirements of 
this provision shall be considered incidental to this contract and no additional compensation will 
be allowed. 
 
 
PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED) SPECIAL 
 
Description.This work shall consist of constructing colored portland cement concrete pavement 
(jointed) at Roundabout locations shown on the plans and as directed by the Engineer in 
accordance with Section 420 of the Standard Specifications, except as modified herein. 
 
Construction Requirements.   
 

a) Joints - All joints shall match the adjacent roadway joints. 
b) Final Finish - The finish shall be Type A per 420.09(e)(1).  The direction of the finish 

drag shall be concentric circles to match the geometrics of the Roundabout Pavement. 
c) Aggregate Base Course – Base course shall be paid for separately as AGGREGATE 

BASE COURSE, TYPE A - 12”. 
 
Materials.  The concrete shall be integrally colored GREY.  Materials shall meet the following 
requirements. 
 

a) Integrally Colored Concrete.  Integrally colored concrete shall be according to Section 
1020 of the Standard Specification for Class PV concrete except as follows. 

 
Article 1020.05(b)  A calcium chloride accelerating admixture shall not be used. 
 
Article 1020.05(b)  The cement factor shall not be reduced if a water-reducing or high 
range water-reducing admixture is used. 
 
Article 1020.05(c)  Fly ash shall not be used. 
 
Article 1020.05(k)  Ground granulated blast-furnace slag shall not be used. 
 
Article 1020.11  Pigment for integrally colored concrete shall be added to the concrete 
and mixed per the Manufacturer’s recommendation. 
 
Article 1020.13  The curing method shall be Type I membrane curing. 
 
Article 1020.13  The protection method shall be according to Article 1020.13(d), (1) and 
the protection period shall be 96 hours. No material, including the insulating material, 
shall be placed in direct contact with the concrete surface. 
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b) Pigment for Integrally Colored Concrete.  The pigment shall meet the requirements of 
ASTM C 979, match color number 36375 of Federal Standard 595, and be on the 
Department’s Approved list of Pigments for Integrally Colored Concrete.  
 

Submittals. 

a) Submittals required a minimum of 6 weeks prior to any pour requiring colored concrete: 
a. Product Data: Submit manufacturer’s complete technical data sheets for the 

following: 
i. Colored admixture (dye) 
ii. Curing compound 

b. Design Mixes:  For each type of integrally colored concrete. 
c. Sample of Initial Selection:  Manufacturer’s color charts showing full range of 

colors available. 
d. Qualification Data:  For firm indicated in “Quality Assurance” Article, including list 

of completed projects. 
b) Integrally Colored Concrete Mockups - The Contractor shall provide a mock up of final 

color choices for integral mix, surface hardeners (if required), and release agents (if 
required) to the Engineer to be reviewed and approved by IDOT a minimum of 4 weeks 
prior to any concrete pour which will require the colored concrete. 

a. The mock up for the color of  PORTLAND CEMENT CONCRETE PAVEMENT 
10” (JOINTED) (COLORED) can be the same mock up as utilized for 
CONCRETE MEDIAN SURFACE (SPECIAL) if the design mixes are identical. 

b. At location on Project selected by IDOT engineer, place and finish 10 feet by 10 
feet (3 by 3 m) area. 

c. For accurate color, the quantity of concrete mixed to produce the sample should 
not be less than 3 cubic yards (or not less than 1/3 the capacity of the mixing 
drum on the ready-mix truck) and should always be in full cubic yard increments. 
Excess material shall be discarded according to local regulations. 

d. Construct mockup using processes and techniques intended for use on 
permanent work, including curing procedures.  Include samples of control, 
construction, and expansion joints in sample panels.  Include samples of different 
release agent colors as requested by the Engineer or IDOT’s agent (if required).  
Mockup shall be produced by the individual workers who will perform the work for 
the Project. 

e. Retain samples of cements, sands, aggregates and color additives used in 
mockup for comparison with materials used in remaining work. 

f. Accepted mockup provides visual standard for work of Section. 

g. Mockup shall remain through completion of work for use as a quality standard for 
finished work. 

h. Remove mockup when directed. 
 
Method of Measurement.  This item of work will be measured for payment per square yard for 
constructing the proposed colored pavement as required in the plans, specifications, and these 
Special Provisions. 
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Basis of Payment.  This work will be paid for at the contract unit price per square yard for 
PORTLAND CEMENT CONCRETE PAVEMENT 10” (JOINTED) SPECIAL, which price shall be 
payment in full for completing all work specified herein and no additional compensation will be 
allowed. 
 
AGGREGATE BASE COURSE, TYPE A - 12” shall be measured and paid for separately. 
 
 
TEMPORARY PAVEMENT 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing a 
temporary hot mix asphalt pavement, 11” thick, at locations shown on the plans and as directed 
by the Engineer.  This work will be done according to Sections 406, 407, and 440 of the 
Standard Specifications, insofar as they apply. 
 
HMA mixture shall be full depth level binder, Mixture “C”, 11” thick.  A PCC pavement shall be 
substituted by the Contractor if mix plants are not open at the time the temporary pavement is 
required.  The substitution will be at no additional cost to the Department.   
 
Method of Measurement.  This item of work will be measured for payment in place per square 
yard for furnishing, installing, maintaining, and removing the temporary pavement as required in 
the plans, specifications, and these Special Provisions. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square yard for 
TEMPORARY PAVEMENT. 
 
 
DRILL AND GROUT TIE BARS 
 
Description.  This work shall consist of furnishing and installing tie bars in existing Portland 
cement concrete pavement where proposed pavement is poured against the existing Portland 
cement concrete pavement. 
 
Construction Requirements:  Holes for tie bars shall be drilled with equipment suitable for this 
purpose and to a diameter large enough to allow grouting around the tie bar.  Drilled hole depth, 
location, and spacing shall be in accordance with the plans and sections 420, 442, and 1000 of 
the Standard Specifications.  The tie bars shall be secured with a nonshrink grout meeting the 
requirements of Article 1024.01 of the Standard Specifications.  The grout shall be allowed to 
cure before the concrete for new pavements are poured. 
 
Basis of Payment:  Any additional costs incurred by the Contractor to meet the requirements of 
this provision shall be considered incidental to this contract and no additional compensation will 
be allowed. 
 
 
CONCRETE BARRIER, SPECIAL, 32” HEIGHT 
 
Description.  This work shall consist of constructing concrete barrier double face in accordance 
with Section 637 of the Standard Specifications, details in the plans and as directed by the 
Engineer.  Anchoring shall be in accordance with the standard drawing 637001-04.  Joints shall 
be constructed according to Section 637.08 and approved by the Engineer prior to the 
commencement of work.   
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Method of Measurement and Basis of Payment:  This work will be measured for payment at the 
contract unit price per foot of CONCRETE BARRIER, SPECIAL, 32” HEIGHT.   
 
 
FURNISH TEMPORARY CONCRETE BARRIER 
 
Description.  This work shall consist of furnishing and placing temporary concrete barrier at 
locations shown on the plans according to Section 704 of the Standard Specifications, as 
modified herein, and as directed by the Engineer.  The barriers shall be new and having not 
been used on prior projects.  It shall be the Contractor’s responsibility to maintain the temporary 
concrete barrier until final inspection by the Department and acceptance of the proposed 
improvements.  Once the improvements have been accepted, the barriers shall remain in place 
and become the property of the State of Illinois. 
 
Method of Measurement.  This item of work will be measured for payment per foot measured in 
place along the centerline of the barrier. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for FURNISH 
TEMPORARY CONCRETE BARRIER.   
 
 
CONCRETE BARRIER TRANSITION (SPECIAL) 
 
Description.  This work shall consist of constructing a concrete barrier transition and concrete 
barrier transition base as shown on the plans and details and as directed by the Engineer.  This 
work will be done according to Sections 637 of the Standard Specifications, except as noted 
here.  Joints shall be constructed according to Section 637.08 and approved by the Engineer 
prior to the commencement of work.   
 
Method of Measurement.  This item of work will be measured for payment per foot for 
constructing the concrete barrier transition and concrete barrier transition base as required in 
the plans, specifications and these Special Provisions.  Concrete barrier transition base will not 
be measured for payment separately, but shall be included in the cost of concrete barrier 
transition (special). 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for CONCRETE 
BARRIER TRANSITION (SPECIAL). 
 
 
ARCHITECTURAL PRECAST CONCRETE PANEL 
 
Description.  This work shall include, but not be limited to, labor, material, equipment, related 
services required for the fabrication and erection of the architectural precast concrete 
community icon panels incorporating various architectural designs as indicated on the drawings, 
supports, anchors,  attachments, molds, form liners, perimeter joint seals, epoxy bounding and 
water repellent.  Refer to Traffic Control and Protection, (Special) regarding proper traffic control 
procedures for icon installation. 

 
2D Microstation drawings of each icon architectural design will be provided to form liner 
manufacturer to produce 3D file for sculpting high density urethane board for making the 
form liner master mold. 
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Design Standards:  
All work shall be in accordance with: 

(a)  Illinois Department of Transportation (IDOT) Standard Specifications for Road and 
Bridge Construction – Latest Edition and addenda. 

1)  Section 504, Precast Concrete Structures, Section 587, Concrete Sealer, all 
articles and other sections reference therein as well as Articles 1006.8 and 
1006.9 unless modified herein. 

(b) Precast Concrete Institution (PCI) 
1) PCI MNL-117 - Manual for Quality Control for Plants and Production of 

Architectural Precast Concrete Products. 
2) PCI MNL-122 - Architectural Precast Concrete. 

(c) American Concrete Institute, (ACI): 
 
Design Requirements: 

(a) Units and connections shall be designed to be capable of withstanding design loads as 
calculated in accordance with ACI 318 and ACI 318M code and erection forces.  

(b) Units shall be designed to accommodate construction tolerances, deflection of structural 
members, and clearances of intended openings. 

(c) Units shall be designed to comply with design recommendations of PCI MNL120. 
 

Submittals: 
(a) Shop drawings indicating form liner layout for architectural design, type, size, and location 

of all anchoring and lifting devices, panel reinforcing steel/mesh as well as panel finish 
dimensions and surface texture/color areas, etc. for each panel type.  

(b) Engineering design for panels and anchorage including calculations. 
(c) Selection Samples:  For each texture specified, submit two 6 inches by 6 inches samples 

or two complete sets of sample chips representing manufacturer's full range of available 
colors, textures, and patterns. 

(d) Mock-up Panels – Two reduced size (2 feet by 2 feet) for each panel design illustrating 
surface finish, color and texture.  After approval of the reduced panel mock-up submit 
one, full-size panel for each panel design for approval and establishing quality of 
minimum acceptable work for installation.  Accepted mockup will be incorporated as part 
of work, or will be used to satisfy additional inventory for panel replacement required by 
IDOT. 

(e) Concrete design mix data.  Maximum coarse aggregate size to be 1/2” or smaller as 
recommended by panel manufacturer to maintain the intended aesthetic appearance of 
the architectural designs as well as allow proper release of form liner material.  

(f) Operation and Maintenance Data:  Installation and surface cleaning instructions. 
(g) At the completion of panel production, original multi-use elastomeric form liner for each 

panel design shall be provided to IDOT. 
 
Precast Concrete Icon Panels:   

(a) Manufacturer:  Company with a minimum of 10 years experience in providing 
architectural precast concrete for project similar size and scope to the work specified, 
and qualified in accordance with PCI MNL-117 Group A1 - Architectural Concrete. 
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1) Architectural Cast Stone Inc., 2775 Norton Creek Drive, West Chicago, IL 60185 
2)  Lombard Architectural Precast Products, Alsip, IL. 
3) Approved equal. 

 
(b) Materials:  

1) Concrete materials shall be furnished in accordance with IDOT standards and as 
modified herein. 

2)  Coloring agent shall be used if need to achieve compatible color with the bridge 
concrete parapet, complying with ASTM C 979, compatible with other concrete 
materials. 

3) Silica Fume limit use shall be 10% of Portland cement by weight. 
 

(c) Finish: 
1)  Light Sand Blast  
2)  Light Hammered  
3) Smooth, Light Acid Etched   
4) Protect adjacent surfaces 

 
 Form Liner:   

(a) Manufacturer: Company with a minimum of 10 years experience in providing 
architectural form liners for projects of similar size and scope to the work specified as 
listed below or approval equal. 

1) Greenstreak, Inc. – 3400 Tree Court Industrial Boulevard, St. Louis, Missouri 
63122 

2) Scott System, Inc. – 1788 Helena Street, Aurora, Colorado 80011  
3) Symons Corporation – 200 East Touhy Avenue, Des Plaines, Illinois 60018  

(b) Materials:  Form liner shall be fabricated of high density urethane board for creating 
master mold for multi-use elastomeric urethane form liner. 

 
Support Devices:   

(a) High strength bolts, nuts, and washers as well as anchor bolts/rods shall be in 
accordance with all acceptable portions of Sections 504 and Articles 1006.8 and 1006.9 
of the Illinois Department of Transportation (IDOT) Standards Specifications for Road 
and Bridge Construction. 

(b) Stainless-Steel, Type 316 Bolts and Nuts shall be used for exterior use; ASTM F 593 for 
bolts and ASTM F 594 for nits, Alloy Group 2. 

 
Water Repellent: 

(a) Manufacturer:  
1) Prosoco; Product:  Siloxane, water-based silane/siloxane water repellent. 
2) Approved equal. 

 
Epoxy Bonding Compound shall be in accordance with all acceptable portions of Sections 504 
and Articale1025.01. 
 
Method of Measurement.  This work will be measured for payment by Contract Quantities of 
Precast Concrete Community Icons, each.   
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Quantities to include precast concrete community icons for both installation and replacement 
inventory for each panel design as indicated on plans. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per each for 
ARCHITECTURAL PRECAST CONCRETE PANEL. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Description.  This work shall be according to Article 669 of the Standard Specifications and the 
following: 
 
Qualifications.  The term environmental firm shall mean an environmental firm that is pre-
qualified in hazardous waste by the Department.  The environmental firm selected shall not be 
a former or current consultant or have any ties with any of the properties contained within 
and/or adjacent to this construction project. 
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor’s responsibility to 
assess the working conditions and adjust anticipated production rates accordingly.   
 
All contaminated materials shall be managed as non-special waste.  This work shall include 
monitoring and potential sampling, analytical testing, and management of a material 
contaminated by regulated substances. 
 
Any soil classified as a non-special waste shall be excavated and disposed of as directed by 
this project or the Engineer.  Any excavation or disposal beyond what is required by this project 
or the Engineer will be at no additional cost to the Department.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
whichever is less.  Any soil samples or analysis without the approval of the Engineer will be at 
no additional cost to the Department. 
 
A) The Environmental Firm shall continuously monitor for worker protection and the Contractor 

shall manage and dispose of all soils excavated within the following areas as classified 
below.   

 
1. Station 41+40 to Station 43+20 0 to 50 feet LT (Former D&S Towing, Site 601V1-FD, 

1352 St. Clair Avenue) – non-special waste.  Contaminants of concern sampling 
parameters:  PAHs, Arsenic, and Lead.   

2. Station 10+80 to Station 11+53 0 to 100 fee LT (Parking for Rio Club, Site 601V1-EW, 
Intersection of 9th Street and 10th Street) – non-special waste.  Contaminants of concern 
sampling parameters:  PAHs, Arsenic, and Lead.   

3. Station 68+70 to Station 70+15 0to 90 feet RT (Former Eagle-Picher Lead, Site 601V1-
ES, 305-433 St. Clair Avenue) – non-special waste.  Contaminants of concern sampling 
parameters:  Lead.   
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B) The Environmental Firm shall continuously monitor for worker protection and the Contractor 
shall manage any excavated soils within the construction limits of this project as fill.  
Although the soil concentrations exceed a residential property’s Tier 1 soil remediation 
objective for the ingestion exposure pathway, they can be utilized within the construction 
limits as fill because the roadway is not considered a residential property.  All storm sewer 
excavated soils can be placed back into the excavated trench as backfill unless trench 
backfill is specified.  If the soils cannot be utilized within the construction limits as fill then 
they must be managed off-site as a non-special waste.  The following areas can be 
managed within the construction limits as fill.   

 
Station 10+15 to Station 11+53 0 to 80 feet RT (Vacant Lot, Site 601V1-EU, 903 9th 
Street) – non-special waste.  Contaminants of concern sampling parameters:  
Lead.    

 
Method of Measurement & Basis of Payment:  REMOVAL AND DISPOSAL OF REGULATED 
SUBSTANCES will be measured and paid for at the contract unit price as followed:  NON-
SPECIAL WASTE DISPOSAL per cubic yard, SPECIAL WASTE PLAN AND REPORTS per 
lump sum, and SOIL DISPOSAL ANALYSIS per each. 
 
 
REMOVAL OF MISCELLANEOUS ITEMS 
 
Description.  The Contractor is advised that it is the intent of the provision that each parcel be 
clear of all real property, chattel, debris and all rubbish such that the property can be site 
graded, seeded and present a neat and clean appearance on completion of this project.  The 
Contractor will then be required to remove all driveways, patios, sidewalk, miscellaneous sheds, 
pools, fountains, decks, abandoned cars or trucks, private power poles, and other 
miscellaneous items including debris and rubbish to the satisfaction and approval of the 
Engineer. 
 
The Contractor is advised to inspect the various parcels involved prior to bidding, as no 
additional compensation will be allowed of these items. 
 
Removal of the items as herein specified and site grading will not be paid for separately, but 
considered as included in the contract lump sum price bid for BUILDING REMOVAL OF THE 
NO. SPECIFIED from the various properties involved. 
 
 
REMOVAL OF MISCELLANEOUS TREES AND SHRUBS 
 
Description.  The Contractor is advised that it is the intent of the provision that each parcel be 
clear of all trees, shrubbery and landscape items such that the property can be site graded, 
seeded and present a neat and clean appearance on completion of this project.  The Contractor 
will then be required to remove and dispose of all trees and shrubs. 
 
The Contractor is advised to inspect the various parcels involved prior to bidding, as no 
additional compensation will be allowed of these items. 
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Removal and disposal of the items as herein specified and site grading will not be paid for 
separately, but considered as included in the contract lump sum price bid for BUILDING 
REMOVAL OF THE NO. SPECIFIED from the various properties involved. 
 
 
AIR CONDITIONERS 
 
Description.  According to USEPA regulations all Freon that is present in any AC units shall be 
recycled or reclaimed prior to commencing demolition activities.  Nothing special needs to be 
done with the AC units once the Freon is removed.  
 
The Contractor is advised to inspect the various parcels involved prior to bidding, as no 
additional compensation for reclamation of freon from AC units will be allowed of these items.   
 
Reclamation, Removal and disposal of the AC units as herein specified will not be paid for 
separately, but considered as included in the contract lump sum price bid for BUILDING 
REMOVAL OF THE NO. SPECIFIED from the various properties involved. 
 
 
FENCE REMOVAL 
 
Description.  This work shall consist of removing and disposing the existing fence of all kinds as 
shown in the plans. 
 
Construction Requirements:  No removal work shall be completed without the approval of the 
Engineer.  All associated hardware and appurtenances of the existing fence shall be removed 
off-site and disposed of by the Contractor in a legal disposal site.  All postholes shall be 
backfilled and compacted to the satisfaction of the Engineer. 
 
Method of Measurement:  Fence removal shall be measured for payment per foot of FENCE 
REMOVAL and measured along the top of the fence from center to center of end post, including 
the length occupied by gates. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for FENCE 
REMOVAL.   
 
 
MEDIAN SURFACE REMOVAL 
 
Description.  This work shall consist of the removal of and satisfactory disposal of the existing 
median surface, approximately 4 inches thick, at locations shown on the plans and as directed 
by the Engineer.   
 
Method of Measurement.  This item of work will be measured for payment per square foot for 
removing the median surface as required in the plans, specifications and these Special 
Provisions. 
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Basis of Payment.  This work will be paid for at the contract unit price per square foot for 
MEDIAN SURFACE REMOVAL.   
 
 
REMOVE EXISTING CONCRETE FOUNDATION 
 
Description.  This work shall consist of removing the existing concrete traffic signal foundations 
at the intersection of Baugh Avenue and 10th Street according to Section 895.  The foundations 
shall be removed as described in Article 895.05(c) of the Standard Specifications.  All 
abandoned conduits shall be sealed to the satisfaction of the Engineer to prevent migration of 
soil into the conduits. 
 
Method of Measurement.  This item of work will be measured for payment per each for 
removing and disposing of the existing concrete foundations as required in the plans, 
specifications and these Special Provisions. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for REMOVE 
EXISTING CONCRETE FOUNDATION. 
 
 
FOUNDATION REMOVAL 
 
Description:  This work shall consist of the removal and disposal of existing concrete 
foundations.   
 
All components of the concrete foundation, including but not limited to the concrete, reinforcing, 
stub post, and electrical items, shall be removed at least 2 ft (600 mm) below the proposed 
ground elevations or to the removal elevations shown in the table below; whichever is lower.   
 

Foundation 
No. Station Offset (ft) Removal 

Elev. (ft) 
Ex. Ground 

Elev. (ft) 

Approx. 
Surface 
Area (ft2) 

Baseline 

1 16+18.72 159.54 LT 411.50 420.00 12.6 “Ramp P” 

2 ~16+18 ~166 LT 411.50 420.00 38.5 “Ramp P” 

3 17+36.47 8.85 LT 417.30 419.30 632.2 “Ramp P” 

 
The use of explosives of any kind will not be permitted in removing concrete foundations.   
 
The hole shall be backfilled with suitable material approved by the Engineer.  The surface of the 
filled hole shall be treated to match the surrounding area.   
 
All debris resulting from this operation shall be removed from the right-of-way.   
 
Basis of Payment:  This work will be paid for at the contract unit price per EACH for 
FOUNDATION REMOVAL.   
 
Payment will not be made for any foundation removal performed outside of the construction 
limits shown on the plans unless approved in advance by the Engineer.   
 
 
  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 29

COMBINED SEWER REMOVAL 
 
Description.  This work shall consist of the removal or grouting, and satisfactory disposal of 
existing combined sewer, of the diameter specified, as shown on the plans or as directed by the 
Engineer.  This work shall be performed in according to the applicable portions of Sections 202 
and 550, except as modified herein. 
 
General Requirements:  The Contractor is responsible for verifying that there are no active 
connections draining into the pipe to be abandoned.  In the event that there are existing active 
connections, the Contractor must either re-route the existing abandoned connection or maintain 
the existing pipe so as not to block flow from the existing active connections at no additional 
cost. 
 
After field verification that there are no existing active connections draining into the pipe to be 
abandoned, the Contractor must either remove the pipe or plug the pipe with grout, as specified 
on the plans or as directed by the Engineer.  The grout shall consist of portland cement 
(portland cement and fly ash) and/or additives.  The grout shall have a minimum penetration 
resistance of 100 psi in 24 hours when tested in accordance with ASTM 403, and a minimum 
compressive strength of 300 psi in 28 days when tested in accordance with ASTM C 495 or C 
109.  The grout mix shall have sufficient density to meet the requirements to prevent floating of 
the pipe.  The apparent viscosity shall not exceed 35 seconds in accordance with ASTM C 939. 
 
Trenches resulting from the removal or grouting of combined sewer shall be backfilled according 
to the applicable requirements of Article 550.07. 
 
Disposal of pipe and other unsuitable material shall be according to Article 202.03. 
 
Method of Measurement:  Combined sewer removal of the various diameters shall be measured 
for payment in feet, as removed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for COMBINED 
SEWER REMOVAL, of the diameter specified. 
 
All bulkheads used to seal off existing combined sewers will also be included in the unit cost of 
this item. 
 
If trench backfill is required, it will be paid for separately. 
 
 
SANITARY MANHOLES TO BE REMOVED 
 
Description.  This work shall consist of the removal and satisfactory disposal of existing sanitary 
manholes, as shown on the plans or as directed by the Engineer.  This work shall be performed 
according to the applicable portions of Sections 202, 550, and 605, except as modified herein. 
 
General Requirements:  Existing sanitary manholes shall be removed for the full depth of the 
structure according to Article 605.03. 
 
Trenches resulting from the removal of sanitary manholes shall be backfilled according to Article 
550.07. 
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Disposal of existing sanitary manholes and other unsuitable material shall be according to 
Article 202.03. 
 
Method of Measurement:  Removal of existing sanitary manholes shall be measured for 
payment as an each item. 
 
Basis of Payment:  The work of removing existing sanitary manholes will be paid for at the 
contract unit price per each for SANITARY MANHOLES TO BE REMOVED. 
 
If trench backfill is required, it will be paid for separately. 
 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
 
Description.  This work shall consist of removing the existing traffic signal equipment at the 
intersection of Baugh Avenue and 10th Street according to Section 895. 
 
The existing traffic signals shall be disconnected during Stage 1 construction traffic control.  
Upon approval of the Engineer, the Contractor shall remove the following traffic signal 
equipment: 
 
TS 784  TS Post 1 each: SH 1 F 1S BM 
 
TS 785  TS Post 1 each: SH 1 F 3S BM 
 
TS 786  TS Post 1 each: SH 1 F 3S BM 
 
Unmarked TS Post 1 each: SH 1 F 3S BM 
 
TS 788  TS Post 1 each:  SH 1 F 3S  BM 
 
Controller cabinet, controller, master controller telephone modem and inductive loop detectors. 
 
All removed equipment shall remain the property of the State of Illinois and shall be preserved 
and delivered to the IDOT Traffic and Maintenance Building at 9601 St. Clair Avenue, Fairview 
Heights, Illinois, and as directed by the Engineer.  The equipment shall then become the 
property of the Illinois Department of Transportation.  The Contractor shall contact Mr. David 
Walker, IDOT, at (618) 346-3100, at least 24 hours prior to delivery of the equipment.  All 
abandoned conduits shall be sealed to the satisfaction of the Engineer to prevent migration of 
soil into the conduits. 
 
Method of Measurement.  This item of work will be measured for payment per each intersection 
for removing and delivering the existing signals and equipment as required in the plans, 
specifications and these Special Provisions. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for REMOVE 
EXISTING TRAFFIC SIGNAL EQUIPMENT. 
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REMOVE EXISTING HANDHOLE 
 
Description.  This work shall consist of removing the existing concrete handholes at the 
intersection of Baugh Avenue and 10th Street according to Section 895.  The entire handhole 
structure shall be removed.  All abandoned conduits shall be sealed to the satisfaction of the 
Engineer to prevent migration of soil into the conduits. 
 
Method of Measurement.  This item of work will be measured for payment per each for 
removing and disposing of the existing handholes as required in the plans, specifications and 
these Special Provisions. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for REMOVE 
EXISTING HANDHOLE. 
 
 
CONTRACTOR COOPERATION 
 
Description.  This work shall consist of any coordination of proposed project start dates and 
sequence of construction with the Engineer and other Contractors required for an effective and 
timely schedule, in accordance with Section 105.08 of the Standard Specifications.  This work 
also pertains to delays and inconvenience incurred by the Contractor resulting from lack of 
coordination specified herein. 
 
The Contractor must be aware that, during the duration of this Contract, other separate 
contracts may be under construction on or near the work covered by this Contract.  Special 
attention is brought to the work covered by this Contract that may be on or near the work 
covered by Contract Nos. 76C36, 76C41, 76C49, 76C52, 76C53, 76C54, 76C75 and 76C76.   
 
Construction Requirements:  The Contractor shall schedule and conduct work and shall place 
and dispose of material being used so as not to interfere with or cause unnecessary 
inconvenience or delay to the operations of other contractors within the limits of the same 
project.  The Contractor shall perform the work in proper sequence with the work of the other 
contractors.  Full cooperation of the contractors involved, in careful and complete coordination 
of their respective activities in the area, will be required. 
   
Basis of Payment:  Any additional costs, delays, or inconvenience incurred by the Contractor to 
meet the requirements of this provision or resulting from failure to meet the requirements of this 
provision shall be considered incidental to this contract and no additional compensation will be 
allowed. 
 
 
WORK DURING PEAK HOURS 
 
Description:  The Contractor shall have all interstate lanes in each direction open to traffic 
during peak hours.  The Contractor will not be permitted to conduct any operation in the open 
interstate lanes nor will the Contractor be permitted to restrict or impede the interstate flow of 
traffic during peak hours.  Peak hours for this project are defined as occurring from 6:00 AM to 
6:00 PM in both the eastbound and westbound directions.  
 
Additionally, there are events of regional significance that may impact traffic within the project 
limits.   
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For these events, the Contractor will be informed by the Engineer regarding special peak hour 
restrictions that will be implemented.  Events of regional significance will include, but are not 
limited to, St. Louis Cardinal home games, racing events at Gateway International Raceway, 
Fair St. Louis, and Live on the Levee.  
 
Peak hour restrictions for Cardinal home night games will be defined as occurring from 6:00 PM 
to 7:00 PM in the westbound direction and from 9:00 PM to 30 minutes after the end of the 
game in the eastbound direction.   
 
Failure To Open Traffic Lanes To Traffic For Peak Periods:  
lf the Contractor fails to completely open and keep open all lanes of traffic during the peak hours 
described elsewhere in these Special Provisions, he shall be liable to the Department in the 
amount of $1000 for each and every 15 minute interval or portion thereof that a lane is blocked 
outside the allowable time limitations.  No provision of this clause shall be construed as a 
penalty but as liquidated and ascertained damages.  Such damages may be deducted by the 
Department from any monies due to the Contractor.  These damages shall apply during the 
length of the contract and includes any extensions of the contract time.  
 
 
SEQUENCE OF CONSTRUCTION OPERATIONS 
 
Description:  The Contractor shall, at all times, conduct his work within an approved Sequence 
of Construction Operations.  All work shall be performed in a manner that will minimize 
inconvenience to traffic.  The Contractor shall limit his activities on I-64, I-70 and I-55 to only 
essential work items.  Access to all properties adjacent to the work zone shall be maintained 
throughout all work performed on St. Clair Avenue, Baugh Avenue, and 9th Street.  The 
Contractor shall coordinate with property owners prior to restricting access to any property for 
the purpose of constructing storm sewer, curb and gutter, or pavement.  Securing alternative 
access to a property or written permission of the property owner to close access to a property 
shall be the responsibility of the Contractor. 
 
In order to insure access with minimal inconvenience to local traffic, the following Sequence of 
Operations is suggested.  Regardless of the source of the operations plan, the Contractor shall 
be responsible for the development, implementation, modification, and successful completion of 
a Sequence of Operations plan. 
 
Advance work to stage 1: 
 
Maintenance of traffic 

• Convert St. Clair Avenue between 9th and 15th Streets to two way traffic (see pavement 
marking plans). 

• Reduce NB and SB St. Clair Avenue traffic to two lanes beginning near Collinsville 
Avenue.  Two lanes of traffic will run from 8th Street to 10th Street. 

• Once St. Clair Avenue is restriped for two way traffic, put into place the 9th Street 
roundabout construction detour (see sheet 68 of these plans).   

• Close EB I-64 ramp to NB IL-3 after St. Clair Avenue is restriped for two way traffic.   
• Close 9th Street east of 9th Street and St. Clair Avenue for the construction of the 

runaround. 
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Work to be completed this stage 
• Remove median and islands on St. Clair Avenue and replace with patching as specified 

in the plans to accommodate for two way traffic (see sheet 70 of these plans for patching 
areas). 

• Patch and resurface St. Clair Avenue between 9th Street and 15th Street.  Patch Baugh 
Avenue between 10th Street and 15th Street.  Then restripe and convert St. Clair 
Avenue to two way traffic.  Baugh Avenue shall be striped for two way traffic between 
11th Street and 15th Street. 

• Remove EB I-64 ramp to NB IL 3.  
• Construct runaround east of 9th Street and St. Clair Avenue. 

 
Note:  15th Street Bridge Contract 76C49 shall be completed and open to traffic prior to the 
commencement of Stage 1.   
 
Stage 1: 
 
Maintenance of traffic 

• Maintain two way traffic on St. Clair Avenue and Baugh Avenue at all times.  NB and SB 
St. Clair Avenue traffic shall bypass the 9th Street roundabout by means of the 
runaround. 

• Temporarily close 9th Street between Pennsylvania Avenue and St. Clair Avenue.   
• Redirect WB 9th Street traffic bound for St. Clair Avenue/IL Rt. 3 to SB Exchange Avenue 

and temporarily close 9th Street west of Bowman Avenue. 
• Permanently close 10th Street between Baugh Avenue and St. Clair Avenue.   
• Traffic utilizing 9th Street and 10th Street will be detoured to 15th Street. 
• Redirect NB Baugh Avenue traffic to 11th Street and temporarily close Baugh Avenue 

just north of 11th Street. 
• Shift traffic on entrance to Ramp I/Ramp J partially onto shoulder until the divergence of 

Ramp I and Ramp J (see sheet 71 of these plans). 
• 9th Street/Collinsville road (between Exchange Avenue and Baugh Avenue) will be 

closed temporarily during construction.  Access will be allowed for local traffic only. 
• Ramp P shall temporarily remain closed until the connection between Ramp P and the 

9th Street roundabout at Baugh Avenue is completed and opened to traffic.  Ramp P 
shall also temporarily remain closed until the tie-in work between Ramp P and NB I-55 is 
completed in Contracts 76C52 and 76C53.   

• Use fifteen minute closures along I-64 during non-peak hours for the 9th Street bridge 
beam installation. 

• Lanes may be reduced or shifted during construction along I-64.  See “mainline – 
suggested stages of construction and traffic control – stage 1” sheets.   
 

Work to be completed this stage 
• Decommission deep wells #3, 4, 11 and 12 and recorder well #2 (enclosure demolition 

and deep well filling).  
• Demolish 9th Street bridge and 10th Street bridge using the weekend closures on I-64.  
• Construct 9th Street/Baugh Avenue/Ramp P roundabout, Ramp P and all pavement and 

curb and gutter on Baugh Avenue and 9th Street. 
• Construct 9th Street/St. Clair Avenue roundabout including all medians (both full and 

partial as shown in the jointing plans) from station 55+50 to station 60+85.35 along St. 
Clair Avenue and from station 20+00 to station 17+68.29 along 9th Street.   
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• Construct pavement, curb and gutter, and shoulder along Ramp J. 
• Begin rehabilitation and resurfacing of bridge deck and abutments on St. Clair Avenue 

bridge over I-55.   
• Begin the 9th Street bridge construction. 

 
Stage 2: 
 
Maintenance of traffic 

• Maintain two-way traffic on St. Clair Avenue and Baugh Avenue at all times.   
• NB and SB St. Clair Avenue traffic to use newly constructed roundabout at 9th Street and 

St. Clair Avenue.   
• 9th Street between St. Clair Avenue and Baugh Avenue to remain temporarily closed. 
• Open 9th Street between Pennsylvania Avenue and St. Clair Avenue.   
• Ramp P shall temporarily remain closed until the tie-in work between Ramp P and NB I-

55 is completed in Contracts 76C52 and 76C53.     
• Shift traffic on entrance to Ramp I/Ramp J partially onto the newly constructed 

temporary island pavement (see sheet 73 of these plans).  
• Use fifteen minute closures along I-64 during non-peak hours for the 9th Street bridge 

beam installation. 
• Lanes may be reduced or shifted during construction along I-64.   

 
Work to be completed this stage 

• Remove runaround. 
• Construct the remaining portion of the 9th Street and St. Clair Avenue roundabout 

including all medians (both full and partial as shown in the jointing plans) east of St. Clair 
Avenue from station 17+68.29 to station 16+57.21 along 9th Street.   

• Continue the rehabilitation and resurfacing of the bridge deck and abutments of St. Clair 
Avenue Bridge over I-55.   

• Continue the 9th Street bridge construction. 
• Mill and overlay and construct all curb and gutter from station 53+58.39 to station 55+50 

along St. Clair Avenue.   
 
Stage 3: 
 
Maintenance of traffic 

• Maintain two-way traffic on St. Clair Avenue and Baugh Avenue at all times.   
• 9th Street between St. Clair Avenue and Baugh Avenue to remain temporarily closed 

until the completion of the 9th Street bridge construction.   
• Ramp P shall temporarily remain closed until the tie-in work between Ramp P and NB I-

55 is completed in Contracts 76C52 and 76C53.   
• Shift traffic on entrance to Ramp I/Ramp J back to Ramp Pavement (see sheet 75 of 

these plans). 
• Use fifteen minute closures along I-64 during non-peak hours for the 9th Street bridge 

beam installation. 
• Lanes may be reduced or shifted during construction along I-64. 

 
Work to be completed this stage 

• Complete the rehabilitation and resurfacing of the bridge deck, abutments and pier of St. 
Clair Avenue Bridge over I-55.   

• Complete the 9th Street bridge construction. 
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• Mill and overlay and construct all curb and gutter and medians from station 60+85.35 to 
station 65+25.76 along St. Clair Avenue.   

• Construct the median along Ramp I and J.  
• Install community icons at the locations shown on the plans.  The Contractor shall use 

highway standard 701406 where applicable.   
 
 
MAINTENANCE OF ROADWAYS 
 
Description.  Beginning on the date that work begins on this project, the Contractor shall 
assume responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer.  If 
items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
 
Description:  This work shall consist of furnishing, installing, maintaining, replacing, relocating 
and removing all traffic control devices used for the purpose of regulating, warning or directing 
traffic during the construction or maintenance of this improvement. 
 
Traffic Control and Protection shall be provided as called for in the plans, these Special 
Provisions, applicable Highway Standards, applicable sections of the Standard Specifications, 
or as directed by the Engineer. 
 
The purpose of this traffic control is to provide the motoring public with the safest possible travel 
conditions along the roadway through the construction zone.  The Contractor shall arrange his 
operations to minimize closing of any lane of the roadway. 
 
Traffic Control Devices include signs and their supports, barricades with sand bags, 
channelizing devices, warning lights, arrow boards, flaggers, and any other device used for the 
purpose of regulating, detouring, warning or guiding traffic through or around the construction 
zone. 
 
The Contractor is required to conduct routine inspections of the worksite at a frequency that will 
allow for the prompt replacement of any traffic control device that has become displaced, worn 
or damaged to the extent that it no longer conforms to the shape, dimensions, color and 
operational requirements of the MUTCD, the Traffic Control Standards or will no longer present 
a neat appearance to motorists.  A sufficient quantity of replacement devices, based on 
vulnerability to damage, shall be readily available to meet this requirement. 
 
The Contractor shall be responsible for the proper location, installation and arrangement of all 
traffic control devices.  Special attention shall be given to advance warning signs during 
construction operations in order to keep lane assignment consistent with barricade placement at 
all times.  The Contractor shall immediately remove, cover or turn from the view of the motorists 
all traffic control devices which are inconsistent with detour or lane assignment patterns and 
conflicting conditions during the transition from one construction stage to another.   
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When the Contractor elects to cover conflicting or inappropriate signing, materials used shall 
totally block out reflectivity of the sign and shall cover the entire sign.  The method used for 
covering the signing shall meet with the approval of the Engineer. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices, which were furnished, installed and maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
The Contractor shall ensure that all traffic control devices installed by him are operational, 
functional and effective 24 hours a day, including Sundays and holidays. 
 
Signs:  All signs, except those referring to daily lane closures, shall be post mounted in 
accordance with Standard 720001 for all projects that exceed four days. 
 
Prior to the beginning of construction operations, the Contractor will be provided a sign log of all 
existing signs within the limits of the construction zone.  The Contractor is responsible for 
verifying the accuracy of the sign log.  Throughout the duration of this project, all existing traffic 
signs shall be maintained by the Contractor.  All provisions of Article 107.25 of the Standard 
Specifications shall apply, except the third paragraph shall be revised to read:  "The Contractor 
shall maintain, furnish and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party."  
 
Barricades:  Any drop off greater than 75 mm (3 inches), within 2.5 m (8 feet) of the pavement 
edge shall be protected by Type I or II barricades equipped with mono-directional steady burn 
lights at 8 m (25 feet) center to center spacing.  Barricades that are placed in excavated areas 
shall have leg extensions installed such that the top of the barricade is in compliance with the 
height requirements of Standard 701901. 
 
All Type I and Type II barricades, drums, and vertical panels shall be equipped with a steady 
burn light when used during hours of darkness unless otherwise stated herein. 
 
Community Icons:  Work includes the Contractor closing one lane of traffic according to 
Standard 701401 during non-peak hours only.  Closures must be coordinated with the Engineer 
twenty-one days in advance.  No special payment will be made for traffic control related to 
installation of the Community Icon Panels.   
 
Public Convenience and Safety:  At the preconstruction meeting, the Contractor shall furnish the 
name of the individual in his direct employ who is to be responsible for the installation and 
maintenance of the Traffic Control for this project.  The Contractor shall also provide a 
telephone number where a responsible individual can be contacted on a 24-hour-a-day basis to 
receive notification of any deficiencies regarding traffic control and protection.  The Contractor 
shall dispatch men, materials and equipment to correct any such deficiencies.  The Contractor 
shall respond to any call from the Department concerning any request for improving or 
correcting traffic control devices and begin making the requested repairs within two hours from 
the time of notification. 
 
Personal vehicles shall not park within the right-of-way except in specific areas designated by 
the Engineer. 
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No road closure, lane closures or restriction shall be permitted without prior approval by the 
Engineer. 
 
Traffic Control Details and Highway Standards.  All work shall conform to the Traffic Control 
details shown in the plan and the following Highway Standards: 
 

701001 701011 701101 701106 701301 701311 701400 701401 701402 701406 
701421 701426 701451 701456 701501 701502 701601 

701701 701801 701901 704001 
 
Notice of Detour:  Two weeks prior to closing a road and detouring traffic, the Contractor shall 
submit a completed “Road Construction Information” form (OPER 2410) to the Department and 
the city of East St. Louis. 
 
Method of Measurement:  This item of work will be measured on a lump sum basis for 
furnishing, installing, maintaining, replacing, relocating and removing the traffic control devices 
required in the plans, specifications, listed Highway Standards, and these Special Provisions.  
Applications of individual Highway Standards will not be measured separately. 
 
Basis of Payment:  This work will be paid for at the contract lump sum price for TRAFFIC 
CONTROL AND PROTECTION, (SPECIAL).  Applications of individual Highway Standards will 
not be paid for separately but shall be included in the contract unit price for TRAFFIC 
CONTROL AND PROTECTION, (SPECIAL).  The salvage value of the materials removed shall 
be reflected in the bid price for this item.  The Contractor will be paid on a monthly basis using 
the following calculation:   
 

1 x Lump Sum Price = Monthly Payment 
Project Duration (months)  

Note that no additional compensation will be provided for extensions of schedule.  
TEMPORARY PAVEMENT MARKINGS, TEMPORARY CONCRETE BARRIER and 
TEMPORARY IMPACT ATTENUATORS will be paid for separately. 
 
 
INTERSTATE WEEKEND CLOSURE, SPECIAL 
 
Description:  This work shall consist of furnishing, installing, maintaining, monitoring, and 
complete removal of all traffic control devices necessary to successfully and safely detour traffic 
around a weekend Interstate closure. 
 
Interstate I-64 will be closed for one weekend to allow for the complete demolition of the 9th 
Street Bridge (REMOVAL OF EXISTING STRUCTURES, No.1), and the complete demolition of 
the 10th Street Bridge (REMOVAL OF EXISTING STRUCTURES, No. 2). 
 
The weekend closure will not be allowed if the proposed weekend includes, or is adjacent to the 
seven legal holiday periods specified in section 107.09.  These holidays include New Year’s 
Day, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas 
Day. 
 
The Interstate closure will not be allowed during major events in the St. Louis Metro area.   
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These events include, but are not limited to, St. Louis Cardinals' baseball home games, St. 
Louis Rams' football home games, St. Louis Blues home games, the Fair St. Louis 
Celebration, the Mardi Gras Parade, the Big Muddy Blues' Festival, Gateway International 
Raceway Events, and other possible events not listed here.  The final determination on the 
acceptability of a weekend to do the closure will rest with the Engineer. 
 
The Contractor shall notify the Engineer twenty-eight days prior to the anticipated weekend 
closure.  Fourteen days prior to the anticipated shutdown, the Contractor shall have Changeable 
Message Signs (CMS) in place according to the Interstate Weekend Closure Plan Sheets to 
alert the motoring public to the upcoming closure.  These messages shall be coordinated with 
IDOT’s Traffic Management Center (TMC) at 618-346-3279.  IDOT will be responsible for all 
media releases regarding the closure. 
 
Resident Engineer will be responsible for contacting the agencies listed below fourteen days 
prior to a weekend closure. 
 

1. St. Clair County Transit District, (618) 628-8090, Attn: Bill Grogan 

2. Madison County Transit District, Fax (618) 797-7547 

3. East St. Louis Police Department, (618) 482-6767 

4. East St. Louis Fire Department, (618) 482-6840 

5. St. Clair County Emergency Telephone System Board, Fax (618) 277-7668, Attn: 
Carolyn Ligon 

Interstate I-64 will be closed from the I-55/70 and I-64 Interchange in East St. Louis to IL 111 in 
Washington Park.  Detour signing and specific lane closures are detailed in the plan set on the 
Interstate Weekend Closure Plan Sheets.  These drawings show the appropriate traffic control 
standards to be used.  Any variation from the plans shown shall be approved by the Engineer. 
 
The Interstate may be completely closed to traffic from 9:00 PM Friday evening to 5:00 AM 
Monday morning.  The Contractor will be allowed to begin traffic control set up at 6:00 PM 
Friday Evening according to the Interstate Weekend Closure Plan Sheets, as long as there is no 
direct impact to the PM traffic leaving St. Louis. 
 
The Contractor shall field-mark intended locations of signs a minimum of seven days prior to a 
scheduled closure.  The Resident Engineer must approve the marked locations before the 
Contractor begins to install the signs.  Signs that are installed prior to 6:00 PM of the Friday 
Evening of the scheduled closure must be completely covered until needed. 
 
All devices used to provide traffic control shall be NCHRP 350 Compliant. 
 
The Contractor shall designate a representative that is solely responsible for the traffic control 
related to this item.  This representative shall be able to be contacted and respond accordingly 
at all times during the closure.  Due to the continuous work schedule, it is anticipated the 
appointed representative may experience shift change.  This is acceptable, as long as the 
Engineer is notified of the representative’s shift schedule before the closure begins.  
 
Dynamic Message Signs (DMS) are part of the existing ITS system owned and maintained by 
IDOT.  The Interstate 64 Weekend Closure Plan Sheets detail messages that the Contractor 
shall coordinate with IDOT’s Traffic Management Center during the weekend closure.   
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The Contractor is not responsible for providing or maintaining the DMS during the weekend 
closure. 
 
If the Resident Engineer determines, during removal operations, the complete removal of the 9th 
Street or 10th Street Bridge as specified in REMOVAL OF EXISTING STRUCTURES, No. 1 and 
No. 2 will not be completed by 5:00 a.m. on the first Monday following the weekend closure, the 
Resident Engineer has the sole discretion to direct the Contractor to cease and remove all 
operations and safely reopen all lanes of the Interstate. 
 
Liquidated Damages:  Should the Contractor (or in case of default, the surety) fail to open all 
lanes of eastbound and westbound Interstate 64 mainline pavement by 5:00 a.m. on the 
first Monday following the weekend closure required for the 9th Street and 10th Street Bridge 
Demolitions, the Department, the traveling public, state and local police and 
governmental authorities will be damaged in various ways, including but not limited to, 
increased construction administration cost, potential liability, traffic and traffic flow regulation 
cost, traffic congestion and motorist delay, with its resulting cost to the traveling public.  
These damages are not reasonably capable of being computed or quantified.  Therefore, 
the Contractor will be charged with liquidated damages specified in the amount of $2,500.00 for 
every fifteen (15) minute increment beginning strictly at 5:00 a.m. on the first Monday morning 
following the weekend closure, with liquidated damages continuing for each 15 minute 
increment until all lanes are open.  It shall be the responsibility of the Engineer to determine 
the quantity of excess closure time. 
 
If the Contractor is directed by the Department to reopen the interstate due to the Contractor’s 
inability to complete the required work within the allowed closure time, or the Contractor willingly 
chooses to cease operations during the scheduled weekend closure without completing the 
required removal items, the above stated Liquidated Damages will apply for each and every 
future interstate lane closure required to complete the work. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per LUMP SUM for 
INTERSTATE WEEKEND CLOSURE, SPECIAL, which will be payment in full for furnishing, 
installing, maintaining, and removing traffic control for the closure described.  If the Contractor 
must furnish, install, maintain, monitor, and completely remove traffic control devices outside of 
the provisions allowed above, no additional payment will be made for that work. 
 
 
INCONVENIENCE TO PEDESTRIAN TRAFFIC 
 
Description.  Add the following paragraph to Article 440.03 of the Standard Specifications: 
 
The Contractor must be aware that after sidewalk is broken up and impassable or hazardous, 
new sidewalk must be constructed within five (5) working days. 
 
Basis of Payment:  Any additional costs incurred by the Contractor to meet the requirements of 
this provision shall be considered included in the cost per square foot for PORTLAND CEMENT 
CONCRETE SIDEWALK, 4” and no additional compensation will be allowed. 
 
 
TRENCH BACKFILL 
 
Description.  This work shall consist of constructing trench backfill according to Section 208 of 
the “Standard Specifications for Road and Bridge Construction,” except as modified herein: 
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Article 208.02 “Materials” shall be changed to require the use of Coarse Aggregate only, as 
specified in Article 1004.05 of the “Standard Specifications for Road and Bridge Construction,” 
and that the coarse aggregate gradation shall be CA 11. Fine Aggregate will not be allowed, 
except as follows: 
 
Fine aggregate will be required within 2-feet of all gas mains and gas service lines that are 
exposed during construction operations. The fine aggregate gradation shall be FA6 according to 
Article 1003.04 of the “Standard Specifications for Road and Bridge Construction”. 
 
Trench backfill material shall be compacted according to Method 1, as specified in Article 
550.07(a) of the “Standard Specifications for Road and Bridge Construction.” 
 
Method of Measurement.  This item of work will be measured for payment according to Article 
208.03 of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the contract unit price per cubic yard for 
TRENCH BACKFILL. 
 
 
COMBINATION CONCRETE CURB AND GUTTER 
 
Description.  At various locations indentified in the plans, the cross slope of the proposed gutter 
shall be reversed so that water will drain away from the curb face and onto the adjacent 
pavement.  These locations are typically at the high side of some pavements with a uniform 
slope (i.e. no normal crown).  Not all uniform slope pavements have reversed gutters at the high 
side.  See the plans for locations of reversed gutter.  No additional compensation will be allowed 
for this work.  All costs associated with reversing the gutters shall be included in the contract 
unit price for the various combination concrete curb and gutter pay items. 
 
 
CATCH BASINS, TYPE A, 4’-DIAMETER, FRAME AND GRATE SPECIFIED 
 
Description.  This work shall consist of constructing precast reinforced concrete catch basins 
with frames and grates as shown on the plans and according to Section 602 and Highway 
Standard 602001. 
 
General Requirements.  All catch basins shall be half-trap structures.  All connections between 
the half trap piping, the basin structure, and the existing or proposed pipe shall be sealed to the 
satisfaction of the Engineer.  Connection to the existing or proposed pipe shall be made using 
band seals (if downstream pipe is a corrugated metal pipe) or appropriate flexible couplings with 
non-shear stainless steel bands.  All connections shall be water tight.  The “INV OUT” elevation 
noted in the plans is the elevation of the existing or proposed pipe to which the trap is 
connected.  The Contractor shall determine the elevation of the basin’s outlet orifice and bottom 
of the catch basin considering the dimensions of the chosen half trap pipe. 
 
The half trap piping and connection to the existing or proposed pipe shall not be paid for 
separately but shall be included in the contract unit price for the catch basin.  The Contractor 
shall field verify the sizes of the existing pipes prior to fabricating the catch basins and half 
traps.  Trench backfill above the half trap – if constructed within two (2) feet of the proposed 
edge of pavement, curb, curb and gutter, driveway pavement, or sidewalk – shall not be paid for 
separately but shall be included in the contract unit price for the catch basin. 
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Method of Measurement.  This item of work will be measured for payment per each for 
constructing the catch basin and half trap piping and connecting the catch basin to the existing 
or proposed pipe as required in the plans, specifications and these Special Provisions. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for CATCH 
BASINS, TYPE A, 4’-DIAMETER, of the frame and grate specified. 
 
 
PLUG EXISTING STORM SEWERS 
 
Description.  This work consists of the plugging of existing storm sewers at the locations shown 
on the plans. 
 
General Requirements:  The Contractor is responsible for verifying that there are no active 
connections draining into the pipe to be plugged.  In the event that there are existing active 
connections, the Contractor must either re-route or maintain the existing pipe so as not to block 
flow from the existing active connections at no additional cost. 
 
After field verification that there are no existing active connections draining into the pipe to be 
plugged, the Contractor shall grout the entire length of pipe, as specified on the plans.  The 
grout shall consist of portland cement (portland cement and fly ash) and/or additives.  The grout 
shall have a minimum penetration resistance of 100 psi in 24 hours when tested in accordance 
with ASTM 403, and a minimum compressive strength of 300 psi in 28 days when tested in 
accordance with ASTM C 495 or C 109.  The grout mix shall have sufficient density to meet the 
requirements to prevent floating of the pipe.  The apparent viscosity shall not exceed 35 
seconds in accordance with ASTM C 939. 
 
All bulkheads used to seal off existing storm sewers will also be included in the unit cost of this 
item. 
 
Method of Measurement:  Plugging existing storm sewers shall be measured for payment in 
CUBIC YARDS, based on the volume of grout required to plug the entire length of pipe as 
specified on the plans. 
 
Basis of Payment:  This work will be paid for at the contract unit price per cubic yard for PLUG 
EXISTING STORM SEWERS, which shall be payment in full for plugging of the entire pipe in 
place as specified on the plans. 
 
 
COMBINED SEWERS 
 
Description.  This work shall consist of constructing combined sewers of the class, type, and 
diameter specified, at the locations shown on the plans or as directed by the Engineer.  This 
work shall be performed in accordance with the applicable portions of Section 550, and Sections 
30 and 31 of the Standard Specifications for Water & Sewer Construction in Illinois, except as 
modified herein. 
 
General Requirements:  All combined sewers shall be constructed using reinforced concrete 
pipe, which shall conform to ASTM Designation C 76, Class III.  Concrete pipe joints shall 
conform to ASTM C 361 or C 443 for flexible gasket material, as specified in Article 30-4.01 of 
the Standard Specifications for Water & Sewer Construction in Illinois.  
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Pipe laying, jointing, and testing for the combined sewers shall be performed in accordance with 
Section 31 of the Standard Specifications for Water & Sewer Construction in Illinois. 
 
The Contractor must maintain flow at all times in the existing sewer during and after 
construction.  The Contractor is responsible for pumping and bypassing sewer flow from the 
existing sewer.  The Contractor must take all necessary precautions to ensure that the water 
pressure created by diverting or retarding the flow does not cause any damage or flooding to 
public or private property being served by the main sewer section being repaired. 
 
Gasketed joints and sewer testing will also be included in the unit cost of this item.  
 
The cost of pumping and bypassing sewers to permit rehabilitation operations shall be included 
in the unit cost of this item. 
 
Trenches resulting from the installation of combined sewer shall be backfilled according to the 
applicable requirements of Article 550.07. 
 
Method of Measurement:  Combined sewers will be measured for payment in place in feet.  
When the sewer enters a manhole, the measurement will end at the inside wall of the manhole.  
Allowance will be made for the length of pipe necessary to permit the pipe to meet the sides of 
the manhole.  No payment for combined sewer will be made through a manhole where the 
manhole is paid for as a separate item. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for COMBINED 
SEWERS, of the class, type, and diameter specified. 
 
If trench backfill is required, it will be paid for separately. 
 
 
MANHOLES, SANITARY 
 
Description.  This work shall consist of furnishing and installing sanitary manholes of the size 
indicated on the plans with the required frame and grate in accordance with Sections 550 and 
602 of the IDOT Standard Specifications for Road & Bridge Construction, and Section 32 of the 
Standard Specifications for Water & Sewer Construction in Illinois, except as modified herein. 
 
General Requirements:  Sanitary manholes shall be constructed using precast reinforced 
concrete sections in accordance with Article 602.07, except that joints between precast sections 
and pipe to manhole connections shall include watertight flexible gaskets or rubber gaskets.  
Preformed flexible gaskets shall conform to the requirements of ASTM C 990.  Rubber gaskets 
shall conform to the requirements of ASTM C 443.  Pipe to manhole connections shall conform 
to the requirements of ASTM C 923.  Dimensions of manholes and precast sections shall 
conform to the latest revision of one of the following Highway Standards (as applicable based 
on manhole diameter):  Highway Standards 602401, 602406, and 602411. 
 
Trenches resulting from the installation of sanitary manholes shall be backfilled according to the 
applicable requirements of Article 550.07 and Article 602.12. 
 
Method of Measurement:  Construction of sanitary manholes shall be measured for payment as 
an each item. 
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Basis of Payment:  This work will be paid for at the contract unit price per each for MANHOLES, 
SANITARY of the specified size, with the specified frame(s) and grate(s), which price includes 
all labor, material, and equipment necessary to complete the work specified herein. 
 
Preformed flexible gaskets or rubber gaskets used at the joints between precast sections will 
also be included in the unit cost of this item. 
 
If trench backfill is required, it will be paid for separately. 
 
 
PAINT PAVEMENT MARKING CURB 
 
Description.  This work shall consist of painting the top and face of the concrete curbs in the 
vicinity of the roundabout as shown in the plans and according to Section 780 of the Standard 
Specifications. 
 
Method of Measurement.  This item of work will be measured for payment per foot measured 
along the top of the curb for painting the curb as required in the plans, specifications and these 
Special Provisions. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for PAINT 
PAVEMENT MARKING CURB. 
 
 
GROOVING FOR RECESSED PAVEMENT MARKING 
Effective:  July 31, 2009 
 
Description.  This work shall consist of the grooving of an existing pavement surface in 
preparation for the application recessed pavement marking lines. 
 
Equipment:  The grooving equipment shall be equipped with a free-floating cutting or grinding 
head. The grinding or cutting head shall be equipped with diamond saw blades, steel star 
cutters and/or carbide tipped star cutters.  A grinder head configuration may be used on hot-mix 
asphalt (HMA) surfaces to achieve a rough surface texture in the bottom of the groove.  
Diamond saw blades shall be used on the cutting head when a smooth surface in the bottom of 
the groove is required by the Engineer, or contract specifications, or pavement marking material 
manufacturer’s recommendations. 
 

CONSTRUCTION REQUIREMENTS 
 
Pavement Grooving Methods:  The grooves for recessed pavement markings shall be 
constructed using the following methods. 
 

a) Wet Saw Blade Operation.  When water is required or used to cool the saw blades, such 
as during a continuous edge line grooving operation, the groove shall be flushed with 
high pressure water immediately following the cut to avoid build up and hardening of 
slurry in the groove.  The pavement surface shall be allowed to dry for 24 hours prior to 
the application of the pavement markings following a wet saw blade operation. Short 
term pavement markings shall be installed and will not be paid for as a separate item, 
but will be considered incidental to Wet Saw Blade Operation. 
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b) Dry Saw Blade Operation.  If the grooving is done with dry saw blades, the groove shall 
be flushed with high-pressure air to remove debris and dust generated during the cutting 
operation. 

 
Pavement Grooving.  Grooves shall be cut into the pavement prior to the application of the 
pavement marking.  The grooves shall be cut such that the width is 1 in. (25 mm) wider than 
that of the line to be placed.  Grooves for letters and symbols shall be cut in a shape so that the 
entire marking will fit.  The position of the edge of the grooves shall be a minimum of 2 in. 
(50 mm) from the edge of concrete joints or HMA paving seams along edge or centerlines.  The 
depth of the groove shall not be less than the manufacturer’s recommendations for the marking 
material specified , but shall be installed to a minimum depth of 100 mils (2.54 mm) +/- 10 mils 
for pavement marking tapes and 40 mils (1.02 mm) +/- 10 mils for liquid markings. 
 
On new HMA surfaces the Engineer shall determine if the new HMA has achieved the 
necessary strength and hardness to support grooving prior to the start of a grooving operation.  
Some HMA mixes may require 14 or more days to achieve adequate hardness to support a 
grooving operation.  On existing HMA surfaces some existing HMA pavements may not be 
strong enough to support a grooving operation.  For existing HMA pavements the Engineer shall 
determine if the existing HMA has the necessary strength and hardness to support grooving 
prior to the start of a grooving operation.  
 
Cleaning.  Immediately prior to the application of the pavement markings the groove shall be 
cleaned with high-pressure air blast. 
 
Method of Measurement.  This work will be measured for payment in place, per linear foot 
(meter) of the pavement marking lines applied and accepted, for the groove width specified. 
 
Grooving for letters, numbers and symbols will be measured per square foot (square meter) as 
specified in the plans. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
GROOVING FOR RECESSED PAVEMENT MARKING of the groove width specified, and per 
square foot (square meter) for GROOVING FOR RECESSED PAVEMENT MARKING, 
LETTERS, NUMBERS AND SYMBOLS.   
 
 
LOCATING UNDERGROUND UTILITIES 
 
Description.  This work shall consist of determining the exact locations of all existing 
underground utilities (storm water, water, gas, sewer, steam, etc.) owned and maintained by the 
Department, which are in possible conflict with construction operations, to protect them from 
damage. 

Locating underground electric cable and electric conductors in conduit owned and maintained 
by the Department is not included in this pay and will be paid for according to Section 803.  

General:  Any prints from microfilm or any information shown on the Plans for existing 
underground utilities owned and operated by the Department are intended to show the general 
arrangement of the existing underground utilities only and are not intended to show exact 
locations of the utilities.  The Contractor shall be responsible for determining the exact location 
of any such existing underground utilities that are within 5 ft of the limits of any excavation or 
penetration relative to the construction work that could interfere with the underground facilities. 
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Plans of existing Department owned facilities may be available in the District Office in which the 
construction is located.  Prints of applicable plans will be provided to the Contractor upon 
request, if available. 

The Contractor shall take whatever precautions to protect the existing underground utilities from 
damage during location and construction operations.  In the event that any utility is damaged, 
the Contractor shall replace the damaged utility in a manner satisfactory to the Engineer.  In the 
event that cables or conductors in conduit are damaged, the Contractor shall replace the entire 
length of cables or conductors in conduit. Splicing below grade is not permitted.  

In the event that the repairs are not made by the Contractor, the Contractor shall reimburse the 
Department for such repairs within 60 days of receiving written notification of said damage.  
Otherwise, the cost of such repairs will be deducted from the monies due or which will become 
due the Contractor under the terms of the contract. 

If, in the opinion of the Engineer, it is determined prior to any construction that an existing 
underground utility at a particular location is impossible to avoid, the Contractor shall relocate 
that segment of the existing underground utility to avoid their operations as directed by the 
Engineer. 

Method of Measurement.  This work will be measured for payment in feet in place for each 
single buried utility located within an area extending 5 ft. outside the limits of excavation or 
penetration in each direction.  This work shall be measured for payment at a specific work 
location only one time. 

Basis of Payment.  This work will be paid for at the contract unit price per foot for LOCATING 
UNDERGROUND UTILITIES, which price shall include locating each utility and protecting it 
from damage during location and construction operations. 

If the Contractor is requested to relocate a segment of a utility at a specific work location to 
avoid construction operations, this work will be paid for according to Article 109.04.  Only that 
work which is requested in writing by the Engineer will be paid for. 
 
 
MAINTENANCE OF EXISTING ELECTRICAL DEVICES 
Effective: Unknown Revised: October 15, 1996 
 
Description.  The existing electrical devices which lie within the construction limits of this project 
will continue to be the maintenance responsibility of the Illinois Department of Transportation.  
Electrical devices are defined to mean highway lighting installations, traffic signals, flashing 
beacons, sign truss illumination units, changeable message signs, motorist aid call boxes, 
dewatering pumps, speed monitoring devices, traffic volume count stations, wrong way 
movement detectors, following-too-close monitors, ice/fog detectors or any such devices or 
facilities the Department may have to maintain.  
 
Any damage or malfunctions of these devices, observed by the Contractor, shall be reported 
immediately to the Department.  
 
If it is determined by the Engineer that the Contractor is responsible for damage of any type to 
above-mentioned existing electrical devices, including underground wiring, as a result of 
negligence or poor workmanship, the Contractor shall be responsible for the repair of these 
facilities.   
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These repairs shall be accomplished by whatever method the Department deems necessary.  In 
the event the repairs are not made by the Contractor, the Contractor will be required to 
reimburse the Department for such repairs within 60 days of receiving written notification of said 
damage.  
 
The Department will continue to maintain the existing electrical devices until such time as the 
Contractor removes these devices, if required by this contract.  Any new, rebuilt, or modernized 
equipment installed as a requirement of this contract shall be the maintenance responsibility of 
the Contractor until such time as this equipment is final inspected and found to be installed in a 
satisfactory manner by the Department.  Existing individual equipment not involved with the 
work of this contract will continue to be the maintenance responsibility of the Department.  
 
 
EXISTING SIGNAL MODIFICATION 
 
Description.  This work shall consist of the removal of covers that were placed on signal heads 
at the intersection of 15th Street and St. Clair Avenue as a part of the work covered by contract 
76C49, in order to establish two-way traffic west of 15th Street. 
 
Construction Requirements:  Removal of signal head covers shall take place upon opening of 
St. Clair Avenue west of 15th Street to two-way traffic.  Two-way traffic on St. Clair Avenue can 
be established given that all related roadway and drainage construction work is completed, 
including the placement of new pavement markings as detailed in the contract documents. 
 
Basis of Payment:  Any additional costs incurred by the Contractor to meet the requirements of 
this provision shall be considered incidental to this contract and no additional compensation will 
be allowed. 
 
 
WELL CONTROL CENTER MODIFICATIONS 
 
Description.  This item consists of furnishing all materials, labor, tools, and equipment necessary 
to modify the existing well control center to disconnect feeders to existing wells and 
accommodate a new feeder to a new recorder well, as indicated on the Plans, as directed by 
the Engineer, and as specified herein. 
 
Materials:  Materials shall include a new 15 ampere, 120 volt breaker for Recorder Well 2A. 
 
Installation:  The Contractor shall disconnect feeders to all existing pumps.  Existing Wells 3, 4, 
11 and 12 will be filled under this Contract.  Existing Well 2 will be filled in Contract 76C53.  New 
feeders will be provided from the Control Center to Wells 5, 13, 14 and 15 in Contract 76C52.  A 
new feeder will be provided to Well 1 in Contract 76C75 from a different Control Center.  The 
Contractor shall cut conduits for all existing feeders 5’ from the Control Center.  All cable 
between the cut and the control center shall be removed and the conduits shall be capped at 
both ends.  The conduit and cable from the point 5’ from the control center to the existing well 
locations shall be abandoned in place.  The Contractor shall install a new circuit breaker and 
terminal strip for the new feeder to Recorder Well 2A.  The Contractor shall use one of the spare 
conduit sleeves to rout the cables into the Control Center.  The Contractor shall clean the 
interior of the well control center cabinet of all dust, dirt and debris and tighten all electrical 
connections. 
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Basis of Payment:  This work will be paid for at the Contract lump sum price for WELL 
CONTROL CENTER MODIFICATIONS which shall be payment in full for furnishing and 
installing all labor and materials required for the modifying the Well Control Center as herein 
specified. 
 
 
DEEP WELL CONSTRUCTION, ADJUSTMENT, AND FILLING – GENERAL 
 
Description.  This item consists of the construction of new high capacity deep wells and 
associated piezometers, the adjustment of and/or filling of existing deep wells and associated 
piezometers as shown on the Plans, as directed by the Engineer, and as specified herein and 
elsewhere in these provisions. 
 
A Licensed Well Contractor will be required for all work associated with deep well or piezometer 
construction, adjustment, or abandonment as herein specified.  All work shall be in conformance 
to the rules and regulations of the Department of Public Health, Water Well Construction Code, 
latest revision, and all applicable Federal, State, and Local rules and regulations. 
 
Confined Space Entry.  The existing deep well enclosure boxes are considered to be confined 
spaces.  The Contractor shall comply with all OSHA requirements relative to confined space 
entry.  An oxygen deficient, toxic, explosive or flammable atmosphere may exist within these 
confined spaces.  Atmosphere testing shall be conducted prior to entry, and continuously 
recorded while employees are working within a confined space.  The Contractor shall inform the 
Engineer of who will serve as the rescue responder in an emergency and what system will be 
used to notify the responder that an emergency exists.  Compliance with this provision shall be 
considered included in the contract and no additional compensation will be allowed.   
 
Permits, Fees, and Regulations.  The Contractor shall apply for and obtain permits for the deep 
wells and associated piezometers from the Illinois Department of Public Health or an approved 
local health department prior to construction.  The Contractor shall be responsible for all permit 
fees and for filing the deep well completion report and water well sealing forms with the Illinois 
Department of Public Health. 
 
Protection of Wells.  At all times during the progress of the work, the Contractor shall protect 
each deep well in such manner as to effectively prevent either tampering with or the entrance of 
foreign matter into the deep well. 
 
Well Logs and Construction Drawings.  The Contractor shall keep a log of the geologic material 
encountered in the drilling of each deep well and shall furnish four typewritten copies of such log 
to the Engineer upon completion of the well.  The Contractor shall also furnish four (4) copies of 
a drawing for each deep well depicting the depth and exact construction giving all dimensions 
regarding lengths and diameters of casing and screen, size of slot openings, and other pertinent 
details and dimensions.  Formation samples shall be collected at 5 ft intervals and delivered to a 
location directed by the Engineer. 
 
Water Supply.  The Contractor is advised that existing dewatering wells may be used as non-
potable water supply source for the various operations. 
 
Electrical Supply.  The Contractor is advised that the deep well electrical control panels may be 
used as a power source for temporary pumps or other requirements as necessary.  The 
Contractor will be required to furnish all wiring and electrical fixtures including motor starters. 
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The Contractor shall take into account the requirements as herein specified, in submitting the 
contract unit price for the various items of work involved as no additional compensation will be 
allowed for any costs incurred as a result of compliance with this provision. 
 
 
RECORDER WELL 
 
Description.  This item consists of furnishing all materials, labor, tools, and equipment necessary 
for the construction of new recorder wells at the locations as indicated on the Plans, as directed 
by the Engineer, and as specified herein. 
 
Casings.  The casing for the recorder well shall be Schedule 80S, stainless steel not less than 8 
inch outer diameter by 0.5 inch wall thickness, extending from the top of the screen to the 
elevation indicated on the Plans.  Steel casings shall be fabricated from Type 304 stainless 
steel and shall be manufactured in accordance with ASTM A312.  Joints shall be welded and 
shall be watertight. 
 
Screens.  The well screen shall be manufactured by a firm regularly engaged in the 
manufacturer of well screens.  Screens shall be fabricated from Type 304 stainless steel.  The 
outside diameter of the screen shall not be less than 8 inches.  The vertical height of the screen 
shall be indicated on the Plans, unless otherwise directed by the Engineer. 
 
The screen or members and elements thereof shall be of adequate strength and thickness to 
meet the required service conditions.  The screen shall be wire wound continuous slot.  The 
width of screen openings shall be 50 slot for the recorder well.  The screen open area shall be 
238 in² per foot of screen.  All members and elements between slots shall be of adequate 
section and strength to safely withstand all loads and stresses to which they may be subjected.  
The screens shall have sufficient strength to safely support vertically the load imposed thereon 
by the casing.  Screen sections shall be fabricated by the welding of all joints and points of 
contact of the assembled parts.  All joints between screen sections shall be securely welded by 
continuous weld meeting the approval of the Engineer. 
 
The end of the screen shall be tightly sealed by means of a stainless plate not less than 3/8 inch 
nominal thickness, attached to the screen by means of a continuous weld around its entire 
circumference.  This plate will serve the dual purpose of closing the bottom of the recorder well 
and of providing a support for the casing and screen assembly. 
 
Gravel.  All materials used for the gravel wall around the inner well casing shall be clean, well-
rounded particles of 95% siliceous material which has been thoroughly cleaned of all silt, dust, 
and other foreign matter.  The filter gravel as herein specified shall be uniformly graded between 
2.25 mm to 3.75 mm and no more than 5% by weight should fall outside the upper and lower 
limits specified.  The Contractor will provide signed certification that states the gravel is 
composed of not less than 95 percent silica and meets the gradation requirements of this 
special provision.  The Contractor will need to sample every super sack or every 5,000 lbs of 
proposed gravel pack two weeks prior to drilling to verify the proposed gravel pack meets the 
special provisions.  A representative of the Department will be present to witness the gravel 
sampling.  Each super sack will have its own sieve analysis performed on the proposed gravel 
pack.  Once the sieve analysis has been completed by an independent lab the results will be 
turned into the department for approval.  Any super sacks not meeting the specifications will be 
rejected.  The Contractor will then have to replace the super sack with new and test again.  The 
cost for testing will be included in this pay item.  
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Recorder Well Construction.  The recorder well shall be constructed by using a Pier Rig method 
and/or Rotary Reverse method.  If Reverse Rotary is used no pit will be allowed to be dug.  A 
portable pit or tank will be allowed.  A trench for the portable tank or pit will be allowed to be dug 
from the proposed well to the portable pit or tank.  If a trench is used it must be lined.  All 
cuttings will remain on site and will be graded out.  The drilled hole shall be 1.5 feet in diameter.  
The Contractor shall provide a continuous and sufficient supply of water so that the drilled hole 
will be kept full of water at all times during the entire drilling operation.   
 
No use of drilling mud or other Bentonite-type drilling additives shall be used in the drilling 
process, unless otherwise permitted by the Engineer. 
 
The Contractor shall be prepared to use temporary casing or other approved means to keep the 
hole open during construction.  Temporary casing used during the drilling shall be removed and 
recovered by the Contractor.  Should the drilling water become heavy with fines and mud, the 
Engineer will require the Contractor to pump the drilling fluid to waste and refill with clean water.  
 
After the drilling is complete, the casing and screen shall be installed in the drilled hole.  Care 
shall be taken that the closed end of the well screen shall have a uniform bearing on the bottom 
of the hole.  The bottom of the casing shell be centered concentrically plumb in the hole.  
Centering guides designed to hold the screen in the center of the borehole shall be installed as 
shown on the Plans.  The screen and casing shall be no more than 5 inches in 100 feet out of 
plumb. 
 
The casing (including the screen sections) shall extend from the bottom of the well to the 
elevation indicated on the Plans. 
 
Gravel shall be placed in annular space between the casing and the side of the drilled hole from 
the bottom of the well up to the elevation indicated on the Plans.  Gravel shall be placed with a 
tremie in one continuous operation.  The outside diameter of the gravel wall shall be not less 
than 1.5 feet and the horizontal thickness of the gravel pack shall not be less than 6 inches. 
 
During the placement of the gravel, the elevation of the bottom of the tremie pipe shall be so 
controlled that at no time shall the bottom of the pipe be more than 5 feet above the top of the 
gravel already deposited in the well.  All operations of handling and placing the gravel shall be 
regulated to prevent the segregation of sizes of gravel particles.  The water used to wash the 
mixture down the tremie pipe shall contain a chlorine concentration of 400 ppm, obtained by the 
addition of sodium hypochlorite. 
 
The annular space between the casing and the 1.5 foot drilled hole directly above the gravel 
pack shall be filled with a 3 foot Bentonite layer and then the remaining annular space between 
the casing and the drilled hole wall shall be filled with cement grout as indicated on the Plans.  
The grout shall be mixed 1 bag of cement to 6 gallons of water with 1% Bentonite added to 
reduce shrinkage.  Grout shall be placed with a tremie similar to the gravel pack, when placed 
below water level.  No water from drilling of the new well will be allowed on the roadway 
pavement.  Cost for this will be incidental to the project. 
 
Recorder Well Electrical.  The Contractor shall provide electrical equipment and wiring for new 
recorder wells which shall include: 
 
Furnish and install a recorder well instrument enclosure box complete with sides, top and 
access doors.   
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The well enclosure box shall be constructed of #16 (0.065”) galvanized steel plate complete with 
heavy duty hinges and hasps. 
 
Furnish and install a water level chart recorder.  The water level chart recorder shall be capable 
of permanently recording the varying level of any liquid surface.  The movement of the float on 
fluctuating water surfaces causes the chart drum to be turned proportionally as the time – 
controlled pen moves across the chart at a constant speed.  The chart recorder shall be 
adjustable to last from 12 hours to 32 days.  The power supply shall be a plug-in transformer 
type, 12 volt DC 400 mA output.  The water level chart recorder shall be Stevens Type “F” 
Water Level Recorder.  The power supply shall be Stevens Part Number 90740. 
 
The chart recorder and desired accessories shall be mounted on a ¼ inch plate as indicated on 
the Plans. 
 
Furnish and install a 15 ampere, weather-resistant ground fault interrupting, and premium 
specification grade duplex receptacle.  The receptacle shall be mounted within a single gang 
cast aluminum “Bell” box complete with cover, for 120 V single phase power supply to chart 
recorder. 
 
Furnish and install a stainless steel junction box sized as shown on the Plans for the splicing of 
the unit duct conductors to the receptacle conductors and the recorder well grounding. 
 
Furnish and install a unit duct power feeder from a well control center to the new recorder well 
and connect the conductors to the GFI duplex receptacle.  The unit duct shall be measured for 
payment under a separate pay item. 
 
Connect the conductors to the terminal strip for the 120 volt recorder well circuit within the well 
control center. 
 
Each recorder well shall be grounded as shown on the Plans. 
 
Materials shall be according to the following Articles of Section 1000 – Materials: 
 
 Item Article/Section 

(a) Grounding .................................................................................................. 1087 
(b) Wire and Cable .......................................................................................... 1076 
(c) Rigid Metal Conduit .......................................................................... 1088.01(a) 
(d) Enclosures ........................................................................................ 1068.01(b) 
 

Contractor’s Responsibility.  The Contractor shall be responsible for performing all of the work in 
strict accordance with these specifications.  If evidence indicates that the screen or casing in the 
well is broken or that the well is not constructed in accordance with the specifications to the 
satisfaction of the Engineer, the Engineer may order that proper changes be made by the 
Contractor, or in the event that proper changes cannot be made, the Engineer may order the 
Contractor to abandon such well without cost to the Department and to drill a new well. 
 
Drawings and Data.  Complete specifications, data, and catalog cuts and Plans covering the 
fabricated items furnished under this section shall be submitted in accordance with the standard 
specifications. 
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Method of Measurement:  Each new recorder well installed complete in accordance with this 
provision will be measured for payment. 
 
Basis of Payment: This work will be paid for at the Contract unit price each for RECORDER 
WELL. 
 
 
FILL DEEP WELL 
 
Description.  This item consists of furnishing all materials, labor, tools, and equipment necessary 
to fill and seal existing deep wells as indicated on the Plans, as directed by the Engineer, and as 
specified herein. 
 
General.  The Contractor shall notify Engineer at least 48 hours in advance when a deep well is 
ready to be shut down and filled. 
 
Electrical Equipment Removal.  All existing electrical equipment and wiring associated with an 
existing deep well to be filled shall be removed. 
 
The existing deep well feeder conductors shall be disconnected from the existing deep well 
control center terminal strip for the deep well that is being filled.  The existing conductors and 
conduit between the existing deep well control center and the well enclosure box shall be 
abandoned in place. 
 
The existing pump power cable shall be disconnected from the existing disconnect switch 
located within the existing well enclosure box. 
 
The existing equipment ground conductor between the existing disconnect switch and the 
existing ground rod shall be disconnected and removed. 
 
The existing ground rod shall be removed. 
 
The existing disconnect switch shall be disconnected and removed from the existing well 
enclosure box. 
 
The existing junction box shall be disconnected and removed from the existing well enclosure 
box. 
 
All material removed shall become the property of the Contractor and shall be disposed of off-
site. 
 
Well Head Removal.  The removal of existing well heads shall be performed in accordance with 
the applicable portions of Section 501 of the Standard Specifications, and as herein specified. 
 
The removal of existing well heads shall include the removal of submersible pumps including 
pump motors, column pipe, concrete thrust block, and all piping and appurtenances within the 
well enclosure box as required for the deep well abandonment. 
 
The submersible pumps, pump motors, and the stainless steel pump columns shall remain the 
property of the Department.  The Contractor shall deliver and unload the submersible pumps, 
pump motors, and the stainless steel pump columns to the Illinois Department of Transportation, 
Bowman Pump Station, 728 Exchange Avenue.   
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The Contractor shall contact Pete Sawyer at (618)304-2082, 48 hours in advance of when 
material will be delivered. 
 
All other material removed shall become the property of the Contractor and shall be disposed of 
off-site. 
 
Well Enclosure Box Removal.  The removal and satisfactory disposal of existing well enclosure 
boxes shall be performed in accordance with the applicable portions of Section 605 of the 
Standard Specifications, and as herein specified. 
 
The existing well enclosure box to be removed under this item is reinforced concrete.  The well 
enclosure box shall be completely removed and shall include the riser and heavy duty frame 
and grate as shown on the Plans. 
 
The heavy duty frame and grate shall remain the property of the Department.  The Contractor 
shall deliver and unload the heavy duty frame and grate to the Illinois Department of 
Transportation, Bowman Pump Station, 728 Exchange Avenue.  The Contractor shall contact 
Pete Sawyer at (618)304-2082, 48 hours in advance of when material will be delivered. 
 
All other material removed shall become the property of the Contractor and shall be disposed of 
off-site. 
 
Deep Well Filling and Sealing.  The sealing of filled deep wells shall be performed in accordance 
with the Illinois Water Well Construction Code of the Department of Public Health. 
 
The deep wells shall be sealed by a licensed water well driller pursuant to the Water Well and 
Pump Installation Contractor’s License Act. 
 
The Department of Public Health shall be notified by telephone or in writing at least 48 prior to 
the commencement of any work to seal the deep wells.  The filling of the deep wells shall be 
performed under the supervision of a well inspector of the Department of Public Health. 
 
Two properly executed and notarized Water Well Sealing Forms of the Department of Public 
Health are required.  One is to be filed with the Division of Environmental Health, Department of 
Public Health at Springfield, and the other with the Illinois Department of Transportation – 
District 8. 
 
Before filling, the deep well is to be checked for obstructions.  Any that would interfere with the 
effective sealing of the well shall be removed. 
 
The deep wells shall be sealed by grouting from the bottom up by using neat cement containing 
bentonite or aquajel from 2% to 6% by dry weight, or pure bentonite in any form.  This material 
shall be applied the full depth of the well and shall terminate within three feet of the ground 
surface. 
 
The well casing shall be removed at least 3 feet below final grade or existing ground whichever 
is lower.  Any concrete, brickwork, masonry, pipe, or other unsuitable material within three feet 
of final grade or existing ground whichever is lower shall be removed, and the hole shall be filled 
to final grade with sand, soil, or earth approved by the Engineer.  The fill shall be placed and 
compacted in accordance with Article 819.04. 
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Method of Measurement:  Each deep well that is filled and sealed including the removal of 
existing electrical equipment, well head, and well enclosure box in accordance with this 
provision will be measured for payment. 
 
Basis of Payment:  This work will be paid for at the Contract unit price each for FILL DEEP 
WELL. 
 
 
FILL EXISTING PIEZOMETER 
 
Description.  This item consists of furnishing all materials, labor, tools, and equipment necessary 
to fill and seal existing piezometers as indicated on the Plans, as directed by the Engineer, and 
as specified herein. 
 
General.  The Contractor shall notify Engineer at least 48 hours in advance when a piezometer 
is ready to be filled. 
 
Piezometer Filling and Sealing.  The existing piezometers associated with deep wells to be filled 
shall be abandoned in accordance with the Water Well Construction Code, latest edition, 77 
Illinois Administrative Code, Chapter 1, and Section 920.120 thereof. 
 
The existing piezometers associated with deep wells to be filled shall be sealed by filling with 
disinfected clean pea gravel or limestone chips to 10 feet above the piezometer screen.  
Disinfection of the piezometer shall be accomplished in accordance with Section 920.100(b) of 
the Water Well Construction Code.  Neat cement containing bentonite or aquajel from 2% to 6% 
by dry weight, or pure Bentonite in any form shall be placed for a minimum of 20 feet above this 
point.  An impervious clay slurry or concrete material shall be used to fill the remaining upper 
part of the well to the surface. 
 
Concrete piezometer head protectors shall be removed and the piezometer filled as herein 
specified. 
 
All material removed shall become the property of the Contractor and shall be disposed of off-
site. 
 
Method of Measurement:  Each piezometer that is filled and sealed in accordance with this 
provision will be measured for payment. 
 
Basis of Payment:  This work will be paid for at the Contract unit price each for FILL EXISTING 
PIEZOMETER. 
 
 
FILL RECORDER WELL 
 
Description.  This item consists of furnishing all materials, labor, tools, and equipment necessary 
to fill and seal existing recorder wells as indicated on the Plans, as directed by the Engineer, 
and as specified herein. 
 
General.  The Contractor shall notify Engineer at least 48 hours in advance when a recorder well 
is ready to be shut down and filled. 
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Recorder Well Enclosure Box Removal.  The existing above grade recorder well enclosure box 
and all associated equipment and hardware including the chart recorder and accessories shall 
be completely removed.  The concrete base that supports both the chart recorder and enclosure 
shall be removed.  After the base is removed, the well casing must be cut flush with the existing 
grade. 
 
The above grade recorder well enclosure box and all associated equipment and hardware 
including the chart recorder and accessories shall remain the property of the Department.  The 
Contractor shall deliver and unload the above grade recorder well enclosure box and all 
associated equipment and hardware including the chart recorder and accessories to the Illinois 
Department of Transportation, Bowman Pump Station, 728 Exchange Avenue.  The Contractor 
shall contact Pete Sawyer at (618)304-2082, 48 hours in advance of when material will be 
delivered.  
 
All other material removed shall become the property of the Contractor and shall be disposed of 
off-site. 
 
Recorder Well Filling and Sealing.  The sealing of filled recorder wells shall be performed in 
accordance with the Illinois Water Well Construction Code of the Department of Public Health.  
The recorder wells shall be sealed by a licensed water well driller pursuant to the Water Well 
and Pump Installation Contractor’s License Act. 
 
The Department of Public Health shall be notified by telephone or in writing at least 48 prior to 
the commencement of any work to seal the recorder wells.  The filling of the recorder wells shall 
be performed under the supervision of a well inspector of the Department of Public Health. 
 
Two properly executed and notarized Water Well Sealing Forms of the Department of Public 
Health are required.  One is to be filed with the Division of Environmental Health, Department of 
Public Health at Springfield, and the other with the Illinois Department of Transportation – 
District 8. 
 
Before filling, the recorder well is to be checked for obstructions.  Any that would interfere with 
the effective sealing of the well shall be removed. 
 
The recorder wells shall be sealed by grouting from the bottom up by using neat cement 
containing bentonite or aquajel from 2% to 6% by dry weight, or pure bentonite in any form.  
This material shall be applied the full depth of the well and shall terminate within three feet of 
the ground surface. 
 
The well casing shall be removed at least 3 feet below final grade or existing ground whichever 
is lower.  Any concrete, brickwork, masonry, pipe, or other unsuitable material within three feet 
of final grade or existing ground whichever is lower shall be removed, and the hole shall be filled 
to final grade with sand, soil, or earth approved by the Engineer.  The fill shall be placed and 
compacted in accordance with Article 819.04. 
 
Method of Measurement:  Each recorder well that is filled and sealed in accordance with this 
provision will be measured for payment. 
 
Basis of Payment:  This work will be paid for at the Contract unit price each for FILL 
RECORDER WELL. 
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REMOVAL OF EXISTING STRUCTURES NO. 1 
 
Description:  This item shall consist of the removal and satisfactory disposal of existing 9th 
Street Bridge over I-64, Structure No. 082-0149, including bridge substructure, curtain walls, 
superstructure, concrete deck and asbestos overlay (if any) as detailed in the plans, described 
herein and according to Section 501 of the Standard Specifications, and as directed by the 
Engineer.  The scope of this item shall also include removal and disposal of miscellaneous 
items appurtenant to the structures, including but not limited to bridge railings, sidewalks, fence, 
expansion joint materials and anchorages, partial removal of piles, drainage scuppers and down 
spouts, structural steel, reinforcing steel, bearings, existing conduits, conduit supports, electrical 
wires, light poles, junction boxes, traffic signals etc.  The Contractor shall submit a detailed 
procedure for removing the existing structures, to the Engineer for approval, prior to starting this 
Work.  Structure No. 1 will be available for removal on January 1, 2012. 

The Contractor shall remove existing substructure units, curtain walls, approach bents and 
associated piles to the elevation as described below: 

Existing North Abutment & Curtain Walls:  Remove existing North Abutment & Curtain 
Walls to the bottom of existing footing elevation.  All piles shall be removed to the 
elevation 393.72.  

Existing North Abutment Approach Bent:  Remove existing North Abutment Approach 
Bent to the bottom of existing footing elevation.  All piles shall be removed to the 
elevation 392.50.  

Existing Median Pier:  Remove existing Median Pier to the bottom of existing footing 
elevation.  

Existing South Abutment & Curtain Walls:  Remove existing South Abutment and Curtain 
Walls to the bottom of existing footing elevation.  All piles shall be removed to the 
elevation 394.40.  

Existing South Abutment Approach Bent:  Remove existing South Abutment Approach 
Bent to the bottom of existing footing elevation.   

The Contractor shall take all necessary precautions in removing, handling, transporting and 
subsequent disposal of all materials removed containing asbestos.  All such work shall be 
performed in conformance with all governing laws, codes, ordinances or other regulations. 

Existing Plans:  See contract drawings for original plans for the existing structures involved in 
this work.  The original plans, however, may not show all modifications that have been made to 
the structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for the 
Contractor’s convenience and is to be used solely at the Contractor's risk. 

Construction Requirements:  The removal of existing structures shall be performed according to 
Section 501 of the Standard Specifications.  Materials that are required to be salvaged (if any) 
under the contract are listed in the plans.  Materials to be salvaged shall be carefully removed 
and stored near the project site at a location designated by the Engineer. 
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All removed materials containing asbestos shall be stockpiled separately from other removed 
materials.  All stockpiled materials containing asbestos shall be hauled to an approved landfill 
disposal site.  These materials shall be wetted down and covered with an approved wetting 
material while stockpiled and being hauled away in trucks to prevent debris or dust from 
entering into the atmosphere. 

Under no circumstances will the disposed material containing asbestos be permitted for use in 
recycling.  The Contractor shall keep records of removal, stockpiling, trucking and the landfill 
disposal site used and submit such records to the Engineer. 

The existing structural steel coating and bearing assembly contains lead.  The Contractor shall 
take appropriate precautions to deal with the presence of lead for the removal of existing 
structure. 

Method of Measurement:  No separate measurement will be made for removal of existing 
structures.   

Excavation of earth necessary to perform the removal of existing structures will not be 
measured for payment. 

Basis of Payment:  This item will be paid for at a contract unit price each for REMOVAL OF 
EXISTING STRUCTURES NO. 1, which payment must constitute full compensation for all labor, 
materials, tools and equipment required for removal and disposal of existing structures and 
incidental items, as detailed in the plans, described herein and as directed by the Engineer. 
 
 
REMOVAL OF EXISTING STRUCTURES NO. 2 
 
Description:  This item shall consist of the removal and satisfactory disposal of existing 10th 
Street Bridge over I-64, Structure No. 082-0150, including bridge substructure, curtain walls, 
superstructure, concrete deck and asbestos overlay (if any) as detailed in the plans, described 
herein and according to Section 501 of the Standard Specifications, and as directed by the 
Engineer.  The scope of this item shall also include removal and disposal of miscellaneous 
items appurtenant to the structures, including but not limited to bridge railings, sidewalks, fence, 
expansion joint materials and anchorages, partial removal of piles, drainage scuppers and down 
spouts, structural steel, reinforcing steel, bearings, existing conduits, conduit supports, electrical 
wires, light poles, junction boxes, traffic signals etc.  The Contractor shall submit a detailed 
procedure for removing the existing structures, to the Engineer for approval, prior to starting this 
Work.  Structure No. 2 will be available for removal on January 1, 2012. 

The Contractor shall remove existing substructure units, curtain walls, approach bents and 
associated piles to the elevation as describe below: 

Existing North Abutment & Curtain Walls:  Remove existing North Abutment & Curtain 
Walls to the bottom of existing footing elevation.  All piles shall be removed to the 
elevation 392.  

Existing North Abutment Approach Bent:  Remove existing North Abutment Approach 
Bent to the bottom of existing footing elevation.  All piles shall be removed to the 
elevation 391.40.  
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Existing Median Pier:  Remove existing Median Pier to the bottom of existing footing 
elevation.  All piles shall be removed to at least 1 ft below existing footing elevation. 

Existing South Abutment & Curtain Walls:  Remove existing South Abutment and Curtain 
Walls to the bottom of existing footing elevation.  All piles shall be removed to the 
elevation 393.25.  

Existing South Abutment Approach Bent:  Remove existing South Abutment Approach 
Bent to the bottom of existing footing elevation.  All piles shall be removed to the 
elevation 401. 

The Contractor shall take all necessary precautions in removing, handling, transporting and 
subsequent disposal of all materials removed containing asbestos.  All such work shall be 
performed in conformance with all governing laws, codes, ordinances or other regulations. 

Existing Plans:  See contract drawings for original plans for the existing structures involved in 
this work.  The original plans, however, may not show all modifications that have been made to 
the structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for the 
Contractor’s convenience and is to be used solely at the Contractor's risk. 

Construction Requirements:  The removal of existing structures shall be performed according to 
Section 501 of the Standard Specifications.  Materials that are required to be salvaged (if any) 
under the contract are listed in the plans.  Materials to be salvaged shall be carefully removed 
and stored near the project site at a location designated by the Engineer. 

All removed materials containing asbestos shall be stockpiled separately from other removed 
materials.  All stockpiled materials containing asbestos shall be hauled to an approved landfill 
disposal site.  These materials shall be wetted down and covered with an approved wetting 
material while stockpiled and being hauled away in trucks to prevent debris or dust from 
entering into the atmosphere. 

Under no circumstances will the disposed material containing asbestos be permitted for use in 
recycling.  The Contractor shall keep records of removal, stockpiling, trucking and the landfill 
disposal site used and submit such records to the Engineer. 

The existing structural steel coating and bearing assembly contain lead.  The Contractor shall 
take appropriate precautions to deal with the presence of lead for the removal of existing 
structure. 

Method of Measurement:  No separate measurement will be made for removal of existing 
structures.   

Excavation of earth necessary to perform the removal of existing structures will not be 
measured for payment. 

Basis of Payment:  This item will be paid for at a contract unit price each for REMOVAL OF 
EXISTING STRUCTURES NO. 2, which payment must constitute full compensation for all labor, 
materials, tools and equipment required for removal and disposal of existing structures and 
incidental items, as detailed in the plans, described herein and as directed by the Engineer. 
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PILE EXTRACTION 
 
Description.  This item consists of the removal and satisfactory disposal of entire length of 
existing piles as specified herein and as directed by the Engineer.  The holes left in the ground 
after pile removal must be completely filled with granular material.  The concrete structures and 
footings supported over the piles will be removed and paid for separately. 
 
The Contractor shall extract existing piles as shown on the contract drawings and as describe 
below:   
 
Existing Median Pier at 9th Street Bridge over I-64, (Existing Structure No. 082-0149):  Extract 
all existing piles. 
 
Existing South Abutment Approach Bent at 9th Street Bridge over I-64, (Existing Structure No. 
082-0149):  Extract all existing piles. 
 
Existing Plans.  See contract drawings for original plans for the existing structures involved in 
this work.  The original plans, however, may not show all modifications that have been made to 
the structures over the years.  The completeness of these plans is not guaranteed and no 
responsibility is assumed by IDOT for their accuracy.  Information is furnished for the 
Contractor’s convenience and is to be used solely at the Contractor's risk.   
 
Construction Requirements.  The removal of existing piles must be performed in accordance 
with applicable provisions of Section 501 of the Standard Specifications.  The Contractor must 
submit a list of equipment and proposed method for removal and disposal of the existing piles 
for the Engineer's review.   
 
All piles must be extracted to their full length and the holes left must be filled with FA1 or FA2 
according to section 1003 of the Standard Specifications.  All materials removed under this item 
will become property of the Contractor, and must be disposed of by the Contractor at his/her 
own expense in a manner satisfactory to the Engineer and in conformance with all governing 
laws, codes, ordinances or other regulations.   
 
Prior to commencing work under this item, the Contractor must verify the location of existing 
utilities and adjacent facilities.  Extraction of piles must be performed in such a manner so as 
not to cause any settlement or damage to the existing utilities and/or adjacent facilities.  Any 
damage to existing utilities and/or adjacent facilities must be repaired by the Contractor at 
his/her own expense and in a manner satisfactory to the Engineer.   
 
Method of Measurement.  Pile Extraction will be measured for payment at the contract unit price 
per each pile extracted and disposed of off-site.   
 
Basis of Payment.  This item will be paid for at the contract unit price per each for PILE 
EXTRACTION, which payment will constitute full compensation for all labor, materials, tools, 
and equipment required for removal and disposal of existing piles and filling of the holes with 
granular material as described herein, and as directed by the Engineer.   
 
 
APPROACH SLAB REPAIR 
 
Description.  This work shall consist of structurally repairing existing bridge approach pavement 
concrete for St. Clair Ave. bridge over I-55 (Existing Structure No. 082-0099).   
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This work shall consist of the removal and disposal of all loose and deteriorated concrete from 
bridge approach pavement and the replacement with new concrete to the original top of 
approach pavement.  This work shall also include patching existing handholes within the limits 
of existing bridge approach pavement as per Section 442.06(a)(2). 
 
This work shall be done according to the applicable requirements of Sections 442, 501, 503 and 
1020 of the Standard Specifications and this Special Provision. 
 
Materials. 
 
Materials shall be according to Article 1020.02. 
 
Class PP-1, PP-2, PP-3, PP-4, PP-5 or BS concrete shall be used at the Contractor’s option 
unless noted otherwise on the contract plans.  For Class BS concrete, a CA 13, 14, or 16 shall 
be used.  If the BS concrete mixture is used only for full depth repairs, a CA-11 may be used.  In 
Section 1020, revise the second sentence of Note 10 for Table 1 of Article1020.04 to read as 
follows for Class PP concrete:  “The bridge deck patching mix design strength shall be 
increased to 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) flexural, and the mixture 
shall have 72 hours to obtain the required strength.” 
 
Construction Requirements. 
 
Areas to be repaired will be determined and marked by the Engineer. All loose, disintegrated 
and unsound concrete shall be removed from portions of the approach pavement as designated 
by the Engineer.   
 
The Contractor shall take care not to damage reinforcement bars or expansion joints which are 
to remain in place.  Any damage to reinforcement bars or expansion joints shall be corrected at 
the Contractor's expense.  All loose reinforcement bars, as determined by the Engineer, shall be 
retied at the Contractor's expense. 
 
Sidewalks, curbs, drains, reinforcement and/or existing transverse and longitudinal joints which 
are to remain in place shall be protected from damage during removal and cleaning operations. 
 
Reinforcement Treatment.  Care shall be exercised during concrete removal to protect the 
reinforcement bars from damage.  Any damage to the reinforcement bars shall be repaired or 
replaced.  All existing reinforcement bars shall remain in place except as herein provided for 
corroded bars.  Tying of loose bars will be required.  Reinforcing bars which have been cut or 
have lost 25 percent or more of their original cross sectional area shall be supplemented by new 
in kind reinforcement bars.  New bars shall be lapped a minimum of 32 bar diameters to existing 
bars.  An approved mechanical bar splice capable of developing in tension at least 125 percent 
of the yield strength of the existing bar shall be used when it is not feasible to provide the 
minimum bar lap.  No welding of bars will be permitted. 
 
Cleaning.  Immediately after completion of the concrete removal and reinforcement repairs, the 
repair areas shall be cleaned of dust and debris.  Once the initial cleaning is completed, the 
repair areas shall be thoroughly blast cleaned to a roughened appearance free from all foreign 
matter.  Particular attention shall be given to removal of concrete fines.  Any method of cleaning 
which does not consistently produce satisfactory results shall be discontinued and replaced by 
an acceptable method.  All debris, including water, resulting from the blast cleaning shall be 
confined and shall be immediately and thoroughly removed from all areas of accumulation.   
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If concrete placement does not follow immediately after the final cleaning, the area shall be 
carefully protected with well-anchored polyethylene sheeting. 
 
All exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other foreign 
substances which may reduce bond with the concrete.  A tight non-scaling coating of rust is not 
considered objectionable.  Loose, scaling rust shall be removed by rubbing with burlap, wire 
brushing, blast cleaning or other methods approved by the Engineer. 
 
Placement & Finishing of Concrete Repair 
 

(1) Bonding Method.  The patch area shall be cleaned to the satisfaction of the Engineer 
and shall be thoroughly wetted and maintained in a dampened condition with water 
for at least 12 hours before placement of the concrete.  Any excess water shall be 
removed by compressed air or by vacuuming prior to the beginning of concrete 
placement.  Water shall not be applied to the patch surface within one hour before or 
at any time during placement of the concrete. 

 
(2) Concrete Placement.  The concrete shall be placed and consolidated according to 

Article 503.07 and as herein specified.  Article 1020.14 shall apply. 
 
Curing and Protection 
 

Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat Method 
according to Article 1020.13 (a)(3) or Article 1020.13 (a)(5).  The curing period shall be 3 
days for Class PP-1, PP-2, PP-3, PP-4, and PP-5 concrete.  The curing period shall be 7 
days for Class BS concrete.  In addition to Article 1020.13, when the air temperature is 
less than 55º F (13º C), the Contractor shall cover the patch according to Article 1020.13 
(d)(1) with minimum R12 insulation.  Insulation is optional when the air temperature is 
55º F. - 90º F (13º C - 32º C).  Insulation shall not be placed when the air temperature is 
greater than 90° F (32° C).  A 72-hour minimum drying period shall be required before 
placing waterproofing or hot-mix asphalt surfacing. 
 

Opening to Traffic 
 

No traffic will be permitted on a patch until after the specified cure period, and the 
concrete has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or 
flexural strength of 675 psi (4.65 MPa). 
 
Construction equipment will be permitted on a patch during the cure period if the 
concrete has obtained the minimum required strength.  In this instance, the strength 
specimens shall be cured with the patch. 
 

Method of Measurement 
 
When specified, Bridge Approach Pavement Repairs will be measured for payment and 
computed in square yards. 
 
Basis of Payment 
 
Bridge approach pavement areas removed and replaced will be paid for at the contract unit 
price per square yard for APPROACH SLAB REPAIR. 
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When corroded reinforcement bars are encountered in the performance of this work and 
replacement is required, the Contractor will be paid according to Article 109.04. 
 
No payment will be allowed for removal and replacement of reinforcement bars damaged by the 
Contractor in the performance of his/her work or for any increases in dimensions needed to 
provide splices for these replacement bars. 
 
Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be 
paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or 
Asbestos Hot-Mix Asphalt Surface Removal”. 
 
No separate payment will be allowed for patching existing handholes within the limits of existing 
bridge approach pavement.   
 
 
CLEARING, SPECIAL 
 
Description:  This work consists of the removal and satisfactory disposal of the existing stockpile 
and other miscellaneous debris and rubbish at the locations as shown on the plans and as 
directed by the Engineer.  All associated appurtenances of the removed items shall become the 
property of the Contractor and shall be removed and disposed of by the Contractor according to 
Article 202.03.  The Contractor is advised that it is the intent of this provision that the site is 
clear of debris and all rubbish such that the site can present a neat and clean appearance on 
completion of the project.  If the Contractor encounters or suspects of any hazardous waste, the 
Contractor shall notify the Engineer and secure written instruction from the Engineer prior to 
proceeding with any part of the affected work, failing to do so will be considered as the 
Contractor having proceeded at his own risk and expense. 
 
Method of Measurement:  This item of work will be measured on a lump sum basis for removing 
and clearing all stockpiles and debris within the project limits at locations shown on the plans 
and as directed by the Engineer. No separate measurement will be made for removal of existing 
items. Excavation of earth necessary to perform the removal of existing items will not be 
measured for payment. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per lump sum, for 
CLEARING, SPECIAL.  
 
 
REMOVE ABANDONED GAS MAIN 
 
Description:  This work shall consist of removing two 6” abandoned gas lines running parallel, 
located under the center of 9th Street.  Exact limits of removal will be determined by Engineer. 
 
Method of Measurement:  Each line of the gas main will be measured individually by FOOT for 
payment. 
 
Basis of Payment:  This item will be paid for at a contract unit price FOOT for REMOVE 
ABANDONED GAS MAIN which payment must constitute full compensation for all labor, 
materials, tools and equipment required for removal and disposal of existing gas line as directed 
by the Engineer.   
 
  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 62

WATER MAIN REMOVAL 
 
Description:  This work shall consist of removing two 30” concrete filled abandoned water lines 
running parallel, located under 9th Street.  Exact limits of removal will be determined by 
Engineer.  These water lines have been previously filled with grout. 
 
Method of Measurement:  Each line of water main will be measured individually by FOOT for 
payment. 
 
Basis of Payment:  This item will be paid for at a contract unit price FOOT for WATER MAIN 
REMOVAL, which payment must constitute full compensation for all labor, materials, tools and 
equipment required for removal and disposal of existing water main as directed by the Engineer.  
 
 
STEEL PLATE 
 
Description:  This work shall consist of providing a minimum of 6’x6’ steel plate with a minimum 
thickness of ½ inch to protect existing handholes 7 & 8 at locations and detail as shown on the 
plans. 
 
General Requirements:  No portion of the steel plate shall extrude above the surface of the 
proposed ground.  The Contractor shall remove the steel plate once the Engineer determines 
that it is no longer needed.  All associated appurtenances of the removed items shall become 
the property of the Contractor and shall be removed and disposed of by the Contractor to the 
satisfaction of the Engineer. 
 
Method of Measurement and Basis of Payment:  This work will not be measured nor paid for as 
a separate item, but shall be considered as included in the unit price bid of the contract. 
 
 
CONCRETE MEDIAN SURFACE (SPECIAL) 
 
Description.This work shall consist of constructing stamped and colored (where specified) 
concrete median surface to achieve the Euro Fan pattern at locations shown on the plans and 
as directed by the Engineer in accordance with Section 606 of the Standard Specifications, 
except as modified herein. 

Construction Requirements. 

1. Concrete Median Surface Thicknesses – Unless otherwise specified on the plans, the 
following stamped and colored concrete thicknesses shall be required at the following 
median surface applications: 

a. Roundabout Carriage Walk – 6” 

b. Splitter Island – 6” 

c. Truck Apron – 10” 

2. European Fan Pattern (Stamp) - The followings are the steps required to achieve the 
desired Euro Fan concept: 

a. The Euro Fan pattern stamp shall be the same dimensions as the “Matcrete Part M-1 
European Fan” (or approved equal) with the following specifications: 
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i. A polyurethane stamping mat shall be used 

ii. No surface texture will be allowed in the stamping mat 

iii. Minimum ½” joint relief 

iv. overall dimension of 46”x26” with side radii of 26” 

v. Stamping mat shall contain five (5) equidistant rows of 4.5” each 

vi. Stamping mat shall achieve fish-scale pattern by alternating block pattern 
widths of 4” to 6” in each row. 

vii. Contractor shall submit to Engineer a shop drawing of the proposed stamping 
mat for review and approval a minimum of 6 weeks prior to any concrete pour 
which will require the stamping mat. 

b. Antique release agent shall be used for ease of mat release and to provide color 
contrast at stamped joints.  The release agent shall be a lighter color than the color 
of the stamped concrete to provide contrast. 

c. The “Roundabout Pavement” shall NOT be stamped with European Fan Pattern.  
Treatment for the Roundabout Pavement is included in the Special Provision for 
PORTLAND CEMENT CONCRETE PAVEMENT 10” (JOINTED) (COLORED). 

3. Soldier Course Pattern (Stamp) 

a. The Roundabout Carriage Walk shall be a European Fan Pattern, and shall be 
divided into 8 equal sized segments by imprinting a series of eight 12” x 6” soldier 
course block patterns using polyurethane stamping mat.   

i. A polyurethane stamping mat shall be used 

ii. No surface texture will be allowed in the stamping mat 

iii. Minimum ½” joint relief 

iv. Each individual block of the soldier course will be 6” x 12” 

v. Contractor shall submit to Engineer a shop drawing of the proposed stamping 
mat for review and approval a minimum of 6 weeks prior to any concrete pour 
which will require the stamping mat. 

vi. The 8 soldier course segments shall be constructed at 45 degrees to each 
other.  The Contractor shall receive pre-approval of the geometric layout of 
soldier courses by Engineer prior to concrete pour at the Roundabout 
Carriage Walk. 

b. Antique release agent shall be used for ease of mat release and to provide color 
contrast at stamped joints.  The release agent shall be a lighter color than the color 
of the stamped concrete to provide contrast. 

c. Soldier course pattern will not be required at the Splitter Islands or the Truck Aprons. 

4. Joints 

a. All joints shall match the adjacent roadway joints, with the additional intermediate 
joints which shall be provided where CONCRETE MEDIAN SURFACE, 6 INCH 
(SPECIAL) is used. 
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5. Circular Blockouts 

a. 1’ (1 foot) diameter Circular block outs shall be provided in the Carriage Walk at the 
proposed sign locations.  Locations of the blockouts to be approved by the Engineer 
prior to concrete pour for the Carriage Walk. 

b. The Carriage Walk shall be sloped at 2% towards the curb line. 

6. Aggregate Fill 

a. Aggregate fill will be placed full depth between the bottom of the concrete median 
surface, and the top surface of the 12” layer of Aggregate Base Course, Type A – 
12”.  At locations without an underlying 12” layer of Aggregate Base Course, the 
minimum thickness of the aggregate fill shall be 6”. 

b. Aggregate fill material will be per Article 606.09 and Article 1004.05. 
 
Materials.  The concrete shall be integrally colored GREY.  Materials shall meet the following 
requirements. 
 

c) Integrally Colored Concrete.  Integrally colored concrete shall be according to Section 
1020 of the Standard Specification for Class PV concrete except as follows. 

 
Article 1020.05(b)  A calcium chloride accelerating admixture shall not be used. 
 
Article 1020.05(b)  The cement factor shall not be reduced if a water-reducing or high 
range water-reducing admixture is used. 
 
Article 1020.05(c)  Fly ash shall not be used. 
 
Article 1020.05(k)  Ground granulated blast-furnace slag shall not be used. 
 
Article 1020.11  Pigment for integrally colored concrete shall be added to the concrete 
and mixed per the Manufacturer’s recommendation. 
 
Article 1020.13  The curing method shall be Type I membrane curing. 
 
Article 1020.13  The protection method shall be according to Article 1020.13(d), (1) and 
the protection period shall be 96 hours. No material, including the insulating material, 
shall be placed in direct contact with the concrete surface. 
 

d) Pigment for Integrally Colored Concrete.  The pigment shall meet the requirements of 
ASTM C 979, match color number 36375 of Federal Standard 595, and be on the 
Department’s Approved list of Pigments for Integrally Colored Concrete. 

 
Submittals. 

c) Submittals required a minimum of 6 weeks prior to any pour which will require the 
stamping mat. 

a. Contractor shall submit to Engineer a shop drawing of the proposed stamping 
mat for review and approval. 

d) Submittals required a minimum of 6 weeks prior to any pour requiring colored concrete: 
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a. Product Data: Submit manufacturer’s complete technical data sheets for the 
following: 

i. Colored admixture (dye) 
ii. Curing compound 
iii. Release Agent 

b. Design Mixes:  For each type of integrally colored concrete. 
c. Sample of Initial Selection:  Manufacturer’s color charts showing full range of 

colors available. 
d. Qualification Data:  For firm indicated in “Quality Assurance” Article, including list 

of completed projects. 
e) Integrally Colored Concrete Mockups - The Contractor shall provide a mock up of final 

color choices for integral mix, surface hardeners (if required), release agents, and 
stamping patterns to the Engineer to be reviewed and approved by IDOT a minimum of 
4 weeks prior to any concrete pour which will require the colored concrete. 

a. At location on Project selected by IDOT engineer, place and finish 10 feet by 10 
feet (3 by 3 m) area. 

b. For accurate color, the quantity of concrete mixed to produce the sample should 
not be less than 3 cubic yards (or not less than 1/3 the capacity of the mixing 
drum on the ready-mix truck) and should always be in full cubic yard increments. 
Excess material shall be discarded according to local regulations. 

c. Construct mockup using processes and techniques intended for use on 
permanent work, including curing procedures.  Include samples of control, 
construction, and expansion joints in sample panels.  Include samples of different 
release agent colors as requested by the Engineer or IDOT’s agent.  Mockup 
shall be produced by the individual workers who will perform the work for the 
Project. 

d. Retain samples of cements, sands, aggregates and color additives used in 
mockup for comparison with materials used in remaining work. 

e. Accepted mockup provides visual standard for work of Section. 

f. Mockup shall remain through completion of work for use as a quality standard for 
finished work. 

g. Remove mockup when directed. 
 
 
Method of Measurement.  This item of work will be measured for payment per square foot for 
constructing the proposed colored concrete median surface as required in the plans, 
specifications, and these Special Provisions.  Aggregate fill will not be measured for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot for 
CONCRETE MEDIAN SURFACE (SPECIAL), of thickness specified which price shall be 
payment in full for completing all work specified herein and no additional compensation will be 
allowed. 
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HIGH LOAD MULTI-ROTATIONAL BEARINGS 
Effective:  October 13, 1988      Revised:  October 4, 2010 
 
Description.  This work shall consist of furnishing and installing High Load Multi-Rotational type 
bearing assemblies at the locations shown on the plans. 

High Load Multi-Rotational (HLMR) bearings shall be one of the following at the Contractors 
option unless otherwise restricted on the plans: 

a) Pot Bearings.  These bearings shall be manufactured so that the rotational capability is 
provided by an assembly having a rubber disc of proper thickness, confined in a manner 
so it behaves like a fluid.  The disc shall be installed, with a snug fit, into a steel cylinder 
and confined by a tight fitting piston.  The outside diameter of the piston shall be no 
more than 0.03 in. (750 microns) less than the inside diameter of the cylinder at the 
interface level of the piston and rubber disc.  The sides of the piston shall be beveled.  
PTFE sheets shall be attached to the top and bottom of the rubber disc to facilitate 
rotation of the rubber disc.  Suitable brass sealing rings shall be provided to prevent any 
extrusion between piston and cylinder. 

b) Shear Inhibited Disc Type Bearing.  The Structural Element shall be restricted from 
shear by the pin and ring design and need not be completely confined as with the Pot 
Bearing design.  The disc shall be a molded monolithic Polyether Urethane compound. 

These bearings shall be further subdivided into one or more of the following types: 

1) Fixed.  These allow rotation in any direction but are fixed against translation. 

2) Guided Expansion.  These allow rotation in any direction but translation only in 
limited directions. 

3) Non-Guided Expansion.  These allow rotation and translation in any direction. 

The HLMR bearings shall be of the type specified and designed for the loads shown on the 
plans.  The design of the top and bottom bearing plates are based on detail assumptions which 
are not applicable to all suppliers and may require modifications depending on the supplier 
chosen by the Contractor.  The overall depth dimension for the HLMR bearings shall be as 
specified on the plans.  The horizontal dimensions shall be limited to the available bearing seat 
area.  Any modifications required to accommodate the bearings chosen shall be submitted to 
the Engineer for approval prior to ordering materials.  Modifications required shall be made at no 
additional cost to the State.  Inverted pot bearing configurations will not be permitted. 

The Contractor shall comply with all manufacturer’s material, fabrication and installation 
requirements specified. 

All bearings shall be supplied by prequalified manufacturers.  The Department will maintain a list 
of prequalified manufacturers.  

Submittals.  Shop drawings shall be submitted to the Engineer for approval according to Article 
105.04 of the Standard Specifications.   
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In addition the Contractor shall furnish certified copies of the bearing manufacturer's test reports 
on the physical properties of the component materials for the bearings to be furnished and a 
certification by the bearing manufacturer stating the bearing assemblies furnished conform to all 
the requirements shown on the plans and as herein specified.  Submittals with insufficient test 
data and supporting certifications will be rejected. 
 
Materials.  The materials for the HLMR bearing assemblies shall be according to the following: 

(a) Elastomeric Materials.  The rubber disc for Pot bearings shall be according to Article 
1083.02(a) of the Standard Specifications. 

(b) Polytetrafluoroethylene (PTFE) Material.  The PTFE material shall be according to 
Article 1083.02(b) of the Standard Specifications. 

(c) Stainless Steel Sheets:  The stainless steel sheets shall be of the thickness specified 
and shall be according to ASTM A 240 (A 240M), Type 302 or 304.  The sliding surface 
shall be polished to a bright mirror finish less than 20 micro-in. (510 nm ) root mean 
square. 

(d) Structural Steel.  All structural steel used in the bearing assemblies shall be according to 
AASHTO M 270, Grade 50 (M 270M Grade 345), unless otherwise specified. 

(e) Threaded studs.  The threaded stud, when required, shall conform to the requirements 
of AASHTO M 164 (M 164M ). 

(f) Polyether Urethane for Disc bearings shall be according to all of the following 
requirements: 

PHYSICAL PROPERTY 
ASTM TEST 

METHOD REQUIREMENTS 
Hardness, Type D durometer D 2240 45 Min 65 Max 

Tensile Stress, psi (kPa) 

At 100% elongation, min 
D 412 1500 psi 

(10,350 kPa)  
2300 psi 

(15,900 kPa)  

Tensile Stress, psi (kPa) 

At 200% elongation, min 
D 412 2800 psi 

(19,300 kPa)  
4000 psi 

(27,600 kPa) 

Tensile Strength, psi (kPa), min D 412 4000 psi 
(27,600 kPa) 

6000 psi 
(41,400 kPa) 

Ultimate Elongation, %, min D 412 350 220 

Compression Set 22 hr. at 158 °F 
(70 °C), Method B  %, max 

D 395 40 40 

 
The physical properties for a durometer hardness between the minimum and maximum values 
shown above shall be determined by straight line interpolation. 
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Design.  The fabricator shall design the HLMR bearings according to the appropriate AASHTO 
Design Specifications noted on the bridge plans. 

Fabrication.  The bearings shall be complete factory-produced assemblies.  They shall provide 
for rotation in all directions and for sliding, when specified, in directions as indicated on the 
plans.  All bearings shall be furnished as a complete unit from one manufacturing source.  All 
material used in the manufacture shall be new and unused with no reclaimed material 
incorporated into the finished assembly. 

The translation capability for both guided and non-guided expansion bearings shall be provided 
by means of a polished stainless steel sliding plate that bears on a PTFE sheet bonded and 
recessed to the top surface of the piston or disc.  The sliding element of expansion bearings 
shall be restrained against movement in the fixed direction by exterior guide bars capable of 
resisting the horizontal forces or 20 percent of the vertical design load on the bearing applied in 
any direction, whichever is greater.  The sliding surfaces of the guide bar shall be of PTFE sheet 
and stainless steel.  Guiding off of the fixed base, or any extension of the base, will not be 
permitted. 

Structural steel bearing plates shall be fabricated according to Article 505.04(l) of the Standard 
Specifications.  Prior to shipment the exposed edges and other exposed portions of the 
structural steel bearing plates shall be cleaned and painted according to Articles 506.03 and 
506.04 of the Standard Specifications.  Painting shall be with the paint specified for shop 
painting of structural steel.  During cleaning and painting the stainless steel, PTFE sheet and 
neoprene shall be protected from abrasion and paint. 

PTFE sheets shall be bonded to steel under factory controlled conditions using heat and 
pressure for the time required to set the epoxy adhesive used.  The PTFE sheet shall be free 
from bubbles and the sliding surface shall be burnished to an absolutely smooth surface. 

The steel piston and the steel cylinder for pot bearings shall each be machined from a solid 
piece of steel.  The steel base cylinder shall be either integrally machined, recessed into with a 
snug fit, or continuously welded to its bottom steel bearing plate. 

Packaging.  Each HLMR bearing assembly shall be fully assembled at the manufacturing plant 
and delivered to the construction site as complete units.  The assemblies shall be packaged, 
crated or wrapped so the assemblies will not be damaged during handling, transporting and 
shipping.  The bearings shall be held together with removable restraints so sliding surfaces are 
not damaged. 

Centerlines shall be marked on both top and base plates for alignment in the field.  The 
bearings shall be shipped in moisture-proof and dust-proof covers. 

Performance Testing.  The following performance tests are required.  All tests shall be 
performed by the manufacturer prior to shipment.  Where lot testing is permitted, a lot size shall 
be the number of bearings per type on the project but not to exceed 25 bearings per type. 

Dimension Check.  Each bearing shall be checked dimensionally to verify all bearing 
components are within tolerances.  Failure to satisfy any dimensional tolerance shall be 
grounds for rejecting the bearing component or the entire bearing assembly. 

Clearance Test.  This test shall be performed on one bearing per lot.  The bearing selected 
for this test shall be the one with the least amount of clearance based on the dimension 
check.   
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The bearing assembly shall be loaded to its service limit state rated capacity at its full design 
rotation but not less than 0.02 radians to verify the required clearances exist.  This test shall 
be performed twice for each bearing with the rotation oriented longitudinally with the bridge 
once in each direction.  Any visual signs of rubbing or binding shall be grounds for rejection 
of the lot. 
 
Proof Load Test.  This test shall be performed on one bearing per lot.  The bearing 
assembly shall be load tested to 150 percent of the service limit state rated capacity at a 
rotation of 0.02 radians.  The load shall be maintained for 5 minutes, removed then 
reapplied for 5 minutes.  If the load drops below the required value during either application, 
the test shall be restarted from the beginning.  This test shall be performed twice for each 
bearing with the rotation oriented longitudinally with the bridge once in each direction. 
 
The bearing shall be visually examined both during the test and upon disassembly after the 
test.  Any resultant visual defects include, but are not limited to: 
 

1. Extruded or deformed elastomer, polyether urethane, or PTFE. 
2. Insufficient clearances such as evidence of metal to metal contact between the pot 

wall and the top plate. 
3. Damaged components such as cracked steel, damaged seal rings, or damaged 

limiting rings. 
4. Bond failure. 

If any of the above items are found it shall be grounds for rejection of the lot. 
 

Sliding Friction Test.  For expansion bearings, this test shall be performed on one bearing 
per lot.  The sliding surfaces shall be thoroughly cleaned with a degreasing solvent.  No 
lubrication other than that specified for the bearing shall be used.  The bearing shall be 
loaded to its service limit state rated capacity for 1 hour prior to and throughout the duration 
of the sliding test.  At least 12 cycles of plus and minus sliding with an amplitude equaling 
the smaller of the design displacement and 1 inch (25 mm) shall then be applied.  The 
average sliding speed shall be between 0.1 inch and 1.0 inches (2.5 mm and 25 mm) per 
minute.  The sliding friction coefficient shall be computed for each direction of each cycle 
and its mean and standard deviation shall be computed for the sixth through twelfth cycles.   

The friction coefficient for the first movement and the mean plus two standard deviations for 
the sixth through twelfth cycles shall not exceed the design value used.  In addition, the 
mean value for the sixth through twelfth cycles shall not exceed 2/3 of the design value 
used.  Failure of either of these shall result in rejection of the lot. 

The bearing shall also be visually examined both during and after the testing, any resultant 
defects, such as bond failure, physical destruction, or cold flow of the PTFE shall also be 
cause for rejection of the lot.  

The Contractor shall furnish to the Department a notarized certification from the bearing 
manufacturer stating the HLMR bearings have been performance tested as specified.  The 
Contractor shall also furnish to the Engineer of Tests at the Bureau of Materials and Physical 
Research (126 East Ash Springfield, IL 62704) a purchase order prior to fabrication.  The 
purchase order shall contain, as a minimum, the quantity and size of each type of bearing 
furnished.  The Department reserves the right to perform any of the specified tests on one or 
more of the furnished bearings.   
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If the tested bearing shows failure it shall be replaced and the remaining bearings shall be 
similarly tested for acceptance at the Contractor's expense. 

When directed by the Engineer, the manufacturer shall furnish an additional bearing assembly 
and/or random samples of component materials used in the bearings, for testing by the 
Department, according to Article 1083.04 of the Standard Specifications. 

Installation.  The HLMR bearings shall be erected according to Article 521.05 of the Standard 
Specifications. 

Exposed edges and other exposed portions of the structural steel plates shall be field painted as 
specified for Structural Steel. 

Basis of Payment.  This work will be paid for at the contract unit price each for HIGH LOAD 
MULTI-ROTATIONAL BEARINGS, FIXED; HIGH LOAD MULTI-ROTATIONAL BEARINGS, 
GUIDED EXPANSION; or HIGH LOAD MULTI-ROTATIONAL BEARINGS, NON-GUIDED 
EXPANSION of the load rating specified. 
 
When the fabrication and erection of HLMR bearings is accomplished under separate contracts, 
the applicable requirements of Article 505.09 shall apply. 
 
Fabricated HLMR bearings and other materials complying with the requirements of this item, 
furnished and accepted, will be paid for at the contract unit price each for FURNISHING HIGH 
LOAD MULTI-ROTATIONAL BEARINGS, FIXED, FURNISHING HIGH LOAD MULTI-
ROTATIONAL BEARINGS, GUIDED EXPANSION or FURNISHING HIGH LOAD MULTI-
ROTATIONAL BEARINGS, NON-GUIDED EXPANSION of the load rating specified. 
 
Storage and care of fabricated HLMR bearings and other materials complying with the 
requirements of this item by the Fabrication Contractor beyond the specified storage period, will 
be paid for at the contract unit price per calendar day for STORAGE OF HIGH LOAD MULTI-
ROTATIONAL BEARINGS if a pay item is provided for in the contract, or will be paid for 
according to Article 109.04 if a pay item is not provided in the contract. 
 
HLMR bearings and other materials fabricated under this item erected according to the 
requirements of the specifications, and accepted, will be paid for at the contract unit price each 
for ERECTING HIGH LOAD MULTI-ROTATIONAL BEARINGS, FIXED, ERECTING HIGH 
LOAD MULTI-ROTATIONAL BEARINGS, GUIDED EXPANSION or ERECTING HIGH LOAD 
MULTI-ROTATIONAL BEARINGS, NON-GUIDED EXPANSION of the load rating specified. 
 
 
JACK AND REMOVE EXISTING BEARINGS 
Effective:  April 20, 1994     Revised:  January 1, 2007 
 
Description:  This work consists of furnishing all labor, tools and equipment for jacking and 
supporting the existing beams/slab while removing the bearing assembly.  The Contractor is 
responsible for the complete design of the bridge lifting procedures and the materials used.  The 
Contractor shall furnish and place all bracing, shoring, blocking, cribbing, temporary structural 
steel, timber, shims, wedges, hydraulic jacks, and any other materials and equipment necessary 
for safe and proper execution of the work.  The Contractor shall remove and dispose of the 
bearings according to Article 501.05 of the Standard Specifications. 
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Construction Requirements:  The Contractor shall submit details and calculations of his/her 
proposed jacking systems and temporary support procedures for approval by the Engineer 
before commencing work.  At any time during the bridge raising operations, the Engineer may 
require the Contractor to provide additional supports or measures in order to furnish an added 
degree of safety.  The Contractor shall provide such additional supports or measures at no 
additional cost to the Department.  Neither added precautions nor the failure of the Engineer to 
order additional protection will in any way relieve the Contractor of sole responsibility for the 
safety of lives, equipment and structure. 
 

(a) Jack and Remove Existing Bearings with bridge deck in place.  Jacking and cribbing 
under and against the existing diaphragms, if applicable, will not be allowed.  The 
Contractor's jacking plans and procedures shall be designed and sealed by an Illinois 
Licensed Structural Engineer. 

 
In all cases, traffic shall be removed from the portion of the structure to be jacked prior to 
and during the entire time the load is being supported by the hydraulic pressure of the 
jack(s).  The minimum jack capacity per beam shall be as noted in the plans.  Whenever 
possible, traffic shall be kept off that portion of the structure during the entire bearing 
replacement operation.  The shoring or cribbing supporting the beam(s) during bearing 
replacement shall be designed to support the dead load plus one half of the live load and 
impact shown in the plans.  If traffic cannot be kept off that portion of the structure during 
the bearing replacement then the shoring or cribbing supporting the beam(s) shall be 
designed to support the dead load and full live load and impact shown in the plans. 
 
No jacking shall be allowed during the period of placement and cure time required for 
any concrete placed in the span(s) contributing loads to the bearings to be jacked and 
removed. 

 
Jacking shall be limited to 1/8 in. (4 mm) maximum when jacking one bearing at a time. 
Simultaneous jacking of all beams at one support may be performed provided the 
maximum lift is 1/4 in. (7 mm) and the maximum differential displacement between 
adjacent beams is 1/8 in. (4 mm).  Suitable gauges for the measurement of 
superstructure movement shall be furnished and installed by the Contractor. 
 

(b) Jack and Remove Existing Bearings when entire bridge deck is removed.  Jacking and 
bearing removal shall be done after the removal of the existing bridge deck is complete.  
The Contractor’s plans and procedures for the proposed jacking and cribbing system 
shall be designed and sealed by an Illinois Licensed Structural Engineer, unless jacking 
can be accomplished directly from the bearing seat under the beams or girders. 

 
Jacking shall be limited to 1/4 in. (7 mm) maximum when jacking one beam at a time. 
Simultaneous jacking of all beams at one support may be performed provided the 
maximum lift is 3/4 in. (19 mm) and the maximum differential displacement between 
adjacent beams is 1/4 in. (7 mm).  When staged construction is utilized, simultaneous 
jacking of all beams shall be limited to 1/4 in. (7 mm) unless the diaphragms at the stage 
line are disconnected, in which case the maximum lift is 3/4 in. (19 mm).  Suitable 
gauges for the measurement of superstructure movement shall be furnished and 
installed by the Contractor. 

 
The Contractor shall be responsible for restoring to their original condition, prior to jacking, the 
drainage ditches, pavement, or slopewall disturbed by the cribbing footings. 
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Basis of Payment:  This work will be paid for at the contract unit price each for JACK AND 
REMOVE EXISTING BEARINGS. 
 
 
CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL 
STRUCTURES 
Effective:  June 30, 2003      Revised:  May 18, 2011 
 
Description.  This work shall consist of the surface preparation and painting of existing steel 
structures in areas that will be in contact with new steel. 
 
The existing steel at primary connections (faying surfaces) shall be prepared, and primed as 
specified herein prior to connecting new structural steel to the existing structure. 
 
The existing steel at secondary connections shall be prepared, and if bare metal is exposed, 
primed as specified herein prior to connecting new structural steel to the existing structure. 
 
General.  The existing coatings shall be assumed to contain lead and may also contain other 
toxic metals.  Any plans that may be furnished for the work, and any dimensions or other 
information given regarding a structure, are only for the purpose of assisting bidders in 
determining the type and location of steel to be cleaned and painted.  It is the responsibility of 
the Contractor to verify this information and the accuracy of the information provided shall in no 
way affect the price bid for structural steel. 

Materials.  The Bureau of Materials and Physical Research has established a list of all products 
that have met preliminary requirements.  Each batch of material must be tested and approved 
before use. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
a) Organic Zinc Rich Primer     1008.05 
b) Aluminum Epoxy Mastic   1008.03 
 

Submittals:  

a) Manufacturer's application instructions and product data sheets.  Copies of the paint 
manufacturer's application instructions and product data sheets shall be furnished to the 
Engineer at the field site before steel cleaning begins. 

b) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 
handling, storage, testing, hauling and disposal.  Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities.  Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis. 

 
c) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and observations, 
procedures for correcting unacceptable work, and procedures for improving surface 
preparation and painting quality as a result of quality control findings. 
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Construction Requirements.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation, coating mixing and application, and evaluations between 
coats and upon completion of the work).  The Contractor shall provide artificial lighting in areas 
where natural light is inadequate, as determined by the Engineer, to allow proper cleaning, 
inspection, and painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  
Illumination for cleaning and priming, including the working platforms, access, and entryways 
shall be at least 20 foot candles (215 LUX). 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the protective devices are not being accomplished, as determined by the 
Engineer, work shall be immediately suspended until corrections are made.  Painted surfaces 
damaged by any Contractor's operation shall be removed and repainted, as directed by the 
Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be primed after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture does not come in contact with surfaces cleaned prior to painting.  Surfaces painted 
shall be protected until the coating is sufficiently cured to protect itself from damage. 
 
Restrictions on ambient conditions shall be as per the coating manufacturer’s written 
specifications. 
 
Surface Preparation:  Prior to making connections or painting, all loose abrasives, paint, and 
residue shall be contained, collected, removed from the surface area and properly disposed of 
as specified later in this specification. 
 
Soluble Salt Remediation.  The Contractor shall implement surface preparation procedures and 
processes that will remove chloride from the surfaces.  Surfaces that may be contaminated with 
chloride include, but are not limited to, expansion joints and all areas that are subject to 
roadway splash or runoff such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by re-cleaning, or by utilizing 
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected.  
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
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A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be re-cleaned and retested at the same frequency.  If acceptable results are 
achieved on three consecutive days in which testing is conducted, the test frequency may be 
reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided the chloride 
remediation process remains unchanged.  If unacceptable results are encountered, or the 
methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned as specified below. 
 
Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations 
shall be repainted, as directed by the Engineer, at the Contractor's expense. 

a) Primary Connections.  Primary connections shall be defined as faying (contact) surfaces of 
high-strength bolted splices in main, load-carrying members, end diaphragms, end cross-
frames, and other areas specifically noted in plans (such as cross-frame connections on 
curved girders, etc.).  These will typically occur where existing splices are replaced or new 
splices are added. 
 
The surfaces of existing steel in all areas that will be in direct contact with new steel shall be 
prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-
shrouded power tools equipped with HEPA filtration.  The surface preparation shall remove 
all rust, mill scale, and existing paint from the contact surface.  At the Contractors option, 
vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be 
substituted for SSPC-SP15 at no additional cost to the Department.  The surface profile for 
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns). 

 
b) Secondary Connections.  Secondary connections shall be defined as all surface areas of 

existing members that will be in contact with new steel except as previously defined as 
primary connections. 

 
These surfaces of existing steel in all areas that will be in direct contact with new steel shall 
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power 
tools equipped with HEPA filtration.  The surface preparation shall remove all loose rust, 
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface.  
At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast 
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for 
SSPC-SP3 at no additional cost to the Department.  The surface profile for abrasive blast 
cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90 
microns). 

 
Painting.  The manufacturer’s written instructions shall be followed for paint storage, mixing, 
thinning, application, ambient conditions, and drying times between coats.  The surface shall be 
free of dirt, dust, and debris prior to the application of any coat.  The coatings shall be applied 
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags, 
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  Defects such as runs 
and sags shall be brushed out immediately during application. 

The Engineer will approve surface preparation prior to priming. 
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a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be 
primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry 
film thickness. 

b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be 
painted with one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 microns) in 
thickness.  Areas not cleaned to bare metal need not be painted. 

 
The primer shall cure according to the manufacturers’ instructions prior to connecting new 
structural steel to the existing structure. 
 
The surrounding coating at each prepared location shall be feathered for a minimum distance of 
1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor 
and the Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations.  The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor. 
 
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment (e.g., securing the lids or covers of waste containers and 
roll-off boxes).  Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box. 
 
No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be 
removed through floor drains or by throwing them over the side of the bridge.  Flammable 
materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.   
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The containers shall be kept closed and sealed from moisture except during the addition of 
waste.  Each container shall be permanently identified with the date that waste was placed into 
the container, contract number, hazardous waste name and ID number, and other information 
required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  The costs of testing shall be considered included in this work.  Copies of the test results 
shall be provided to the Engineer prior to shipping the waste. 
 
The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be 
handled as a hazardous waste, regardless of the TCLP results.  The waste shall be transported 
by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a 
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above. 
 
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers. 
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The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 

Basis of Payment:  This work will be considered included in the cost of "Furnishing and Erecting 
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable, 
according to the Standard Specifications, unless otherwise specified on the plans. 
 
 
CLEANING AND PAINTING NEW METAL STRUCTURES 
Effective Date:  September 13, 1994     Revised Date:  May 18, 2011 
 
Description.  The material and construction requirements that apply to cleaning and painting 
new structural steel shall be according to the applicable portion of Sections 506 of the Standard 
Specifications except as modified herein.  The three coat paint system shall be the system as 
specified on the plans and as defined herein.  Unless stated otherwise, requirements imposed 
on the “Contactor” in this specification apply to both the shop painting contractor and the field 
painting contractor.   
 
Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer.  The Bureau of Materials and Physical Research has established a list of all 
products that have met preliminary requirements.  Each batch of material must be tested and 
approved by that bureau before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 

Item      Article 
(a) Inorganic Zinc-Rich Primer   1008.02 
(b) Waterborne Acrylic    1008.04 
(c) Aluminum Epoxy Mastic   1008.03 
(d) Organic Zinc-Rich Primer    1008.05 
(e) Epoxy Intermediate     1008.05 
(f) Aliphatic Urethane     1008.05 

 
Submittals.  At least 30 days prior to beginning shop or field painting respectively, the 
Contractor shall submit for the Engineer’s review and acceptance, the following applicable 
plans, certifications and information for completing the field work.  Painting work shall not 
proceed until the submittals are accepted by the Engineer.  Qualifications, certifications and QC 
plans for shop and field cleaning and painting shall be available for review by the QA Inspector. 
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a) Contractor Shop Qualifications.  Except for miscellaneous steel items such as bearings, side 
retainers, expansion joint devices, and other items allowed by the Engineer, or unless stated 
otherwise in the contract, the shop painting Contractors shall be certified to perform the work 
as follows: the shop painting Contractor shall possess AISC Sophisticated Paint 
Endorsement or SSPC-QP3 certification.  Evidence of current qualifications shall be 
provided. 
 

b) Contractor Field Qualifications.  Unless indicated otherwise on the contract plans, the field 
painting contractor shall possess current SSPC QP1 certification.  Evidence of current 
qualifications shall be provided.  The Contractor shall maintain certified status throughout 
the duration of the painting work under the contract.  The Department reserves the right to 
accept Contractors documented to be currently enrolled in the SSPC-QP7, Painting 
Contractor Introductory Program, in lieu of the QP certifications noted above. 

 
c) QC Personnel Qualifications.  Personnel managing the shop and field Quality Control 

program(s) for this work shall possess a minimum classification of Society of Protective 
Coatings (SSPC) BCI certified, National Association of Corrosion Engineers (NACE) Coating 
Inspector Level 2-Certified, or shall provide evidence of successful inspection of 3 projects 
of similar or greater complexity and scope that have been completed in the last 2 years.  
Copies of the certification and/or experience shall be provided, including names, addresses 
and telephone numbers of contact persons employed by the bridge owner. 
 
The personnel performing the QC tests for this work shall be trained in coatings inspection 
and the use of the testing instruments.  Documentation of training shall be provided.   

The QC personnel shall not perform hands on surface preparation or paint activities unless 
otherwise approved by the Engineer.  Painters shall perform wet film thickness 
measurements, with QC personnel conducting random spot checks of the wet film. The 
Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 

d) Quality Control (QC) Program.  The shop and field QC Programs shall identify the following; 
the instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for improving 
surface preparation and painting quality as a result of quality control findings.  The shop 
program shall include a copy of the quality control form(s) that will be completed daily.  The 
field program shall incorporate the IDOT Quality Control Daily Report form, as supplied by 
the Engineer.  

 
e) Field Cleaning and Painting Inspection Access Plan.  The inspection access plan for use by 

Contractor QC personnel for ongoing inspections and by the Engineer during Quality 
Assurance (QA) observations. 

 
f) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include the 

methods of surface preparation and type of equipment to be utilized for solvent cleaning, 
abrasive blast cleaning, washing, and power tool cleaning.  The plan shall include the 
manufacturer’s names of the materials that will be used, including Product Data Sheets and 
Material Safety Data Sheets (MSDS). 

 
A letter or written instructions from the coating manufacturer shall be included, indicating the 
required drying time for each coat at the minimum, normal, and maximum application 
temperatures before the coating can be exposed to temperatures or moisture conditions that 
are outside of the published application parameters.   
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Application shall be performed in accordance with the coating manufacturer’s instructions.  
 

Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of each phase of the work.  The submitted and accepted QC Program(s) shall be 
used to insure that the work accomplished complies with these specifications.  The shop 
painting Contractor shall use their forms as supplied in their submittal.  These shop reports shall 
be made available for review when requested by the Engineer.  The field painting Contractor 
shall use the IDOT Quality Control Daily Report form supplied by the Engineer to record the 
results of quality control tests.  These field reports shall be turned into the Engineer before work 
resumes the following day.  The Engineer or designated representative will sign the report.  The 
signature is an acknowledgment that the report has been received, but should not be construed 
as an agreement that any of the information documented therein is accurate. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer. 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent.(only 

required when erected steel is exposed through the winter prior to field painting.) 
• Wet Film Thickness Gage. 
• Blotter paper for compressed air cleanliness checks. 
• Type 2 Magnetic Dry Film Thickness Gage per SSPC - PA2. 
• Calibration standards for dry film thickness gage. 
• Light meter for measuring light intensity during cleaning, painting, and inspection activities.  
• All applicable ASTM and SSPC Standards used for the work. 
• Commercially available putty knife of a minimum thickness of 40 mils (1 mm) and a width 

between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required in touch-up 
areas where the coating is being feathered and must be tested with a dull putty knife.  

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
 
Quality Assurance (QA) Observations.  The Engineer may conduct QA observations of any or 
all phases of the shop or field work.  The Engineer’s observations in no way relieve the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The field Contractor shall furnish, 
erect and move scaffolding or other mechanical equipment to permit close observation of all 
surfaces to be cleaned and painted.  This equipment shall be provided during all phases of the 
work.  Examples of acceptable access structures include: 
 
• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
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• Simple catenary supports are permitted only if independent life lines for attaching a fall 
arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall prevention is not provided (e.g. guardrails) the Contractor shall provide the Engineer 
with a safety harness and a lifeline according to OSHA regulations.  The lifeline and attachment 
shall not direct the fall into oncoming traffic.  The Contractor shall provide a method of attaching 
the lifeline to the structure independent of the inspection facility or any support of the platform.  
When the inspection facility is more than 2 1/2 ft. (800 mm) above the ground, the Contractor 
shall provide an approved means of access onto the platform. 
 
The Contractor shall provide artificial lighting both inside and outside containment where natural 
light is inadequate, as determined by the Engineer, to allow proper cleaning, inspection, and 
painting.  Illumination for inspection shall be at least 30 foot candles (325 LUX).  Illumination for 
cleaning and painting, including the working platforms, access, and entryways shall be at least 
20 foot candles (215 LUX).  General work area illumination outside the containment shall be 
employed at the discretion of the Engineer and shall be at least 5 foot candles.  The exterior 
lighting system shall be designed and operated so as to avoid glare that interferes with traffic, 
workers, and inspection personnel. 
 
Construction Requirements for Field Painting.  The Contractor shall be responsible for any 
damage caused to persons, vehicles, or property, except as indemnified by the Response 
Action Contractor Indemnification Act.  Whenever the intended purposes of the protective 
devices are not being accomplished, as determined by the Engineer, work shall be immediately 
suspended until corrections are made.  Painted surfaces damaged by any Contractor's 
operation shall be removed and repainted, as directed by the Engineer, at the Contractor's 
expense. 
 
The Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  
Paint drips, spills, and overspray are not permitted to escape into the air or onto any other 
surfaces or surrounding property not intended to be painted.  Containment shall be used to 
control paint drips, spills, and overspray, and shall be dropped and all equipment secured when 
sustained wind speeds of 40 mph (64 kph) or greater occur, unless the containment design 
necessitates action at lower wind speeds.  When the containment needs to be attached to the 
structure, it shall be attached by clamping or similar means.  Welding or drilling into the structure 
shall be prohibited unless otherwise approved by the Engineer in writing.  The Contractor shall 
evaluate project-specific conditions to determine the specific type and extent of containment 
needed to control the paint emissions and shall submit a plan for containing or controlling paint 
debris (droplets, spills, overspray, etc.) to the Engineer for acceptance prior to starting the work.  
Acceptance by the Engineer shall not relieve the Contractor of their ultimate responsibility for 
controlling paint debris from escaping the work zone. 
 
Hold Point Notification for Field Painting.  Specific inspection items throughout this specification 
are designated as Hold Points.  Unless other arrangements are made at the project site, the 
Contractor shall provide the Engineer with a minimum 4-hour notification before a Hold Point 
inspection will be reached.  If the 4-hour notification is provided and the Work is ready for 
inspection at that time, the Engineer will conduct the necessary observations.  If the Work is not 
ready at the appointed time, unless other arrangements are made, an additional 4-hour 
notification is required.  Permission to proceed beyond a Hold Point without a QA inspection will 
be granted solely at the discretion of the Engineer, and only on a case by case basis.   
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The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations 
 
Field Surface Preparation (HOLD POINT).  The following processes shall be used to prepare 
the shop-coated steel surfaces for field painting. 

 
1. Low Pressure Water Cleaning and Solvent Cleaning.  The Contractor shall notify the 

Engineer 24 hours in advance of beginning surface preparation operations. 
 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC - 
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, and other foreign matter prior to solvent cleaning.  
 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 
 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed according to SSPC – SP1 Solvent Cleaning, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  

 
The solvent(s) used for cleaning shall be compatible with the primer. The Contractor 
shall identify the proposed solvent(s) in the submittals.  If the primer is softened, 
wrinkled, or shows other signs of attack from the solvents, the Contractor shall 
immediately discontinue their use.  The name and composition of replacement solvents, 
together with MSDS, shall be submitted for Engineer acceptance prior to use. If solvent 
cleaning/scraping is not successful in removing the foreign matter, the Contractor shall 
use other methods identified in SP1, such as steam cleaning as necessary. 
 

2. Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 
applied coat, washing shall be performed prior to the application of subsequent coats. 
 

3. Power Tool Cleaning of Shop-Coated Steel. Damaged and rusted areas shall be spot 
cleaned according Power Tool Cleaning SSPC-SP3 (Modified).  The edges of the 
coating surrounding the spot repairs shall be feathered.  A power tool cleaned surface 
shall be free of all loose rust, loose and peeling paint, and loose rust that is bleeding 
through and/or penetrating the coating.  All locations of visible corrosion and rust bleed, 
and lifting or loose paint shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, and surrounding paint are permitted to 
remain if they cannot be lifted using a dull putty knife. 

 
Field Soluble Salt Remediation (HOLD POINT).  If the erected steel is exposed to winter 
weather prior to field painting, the Contractor shall implement surface preparation procedures 
and processes that will remove chloride from the surfaces prior to field painting.  Surfaces that 
may be contaminated with chloride include, but are not limited to, expansion joints and all areas 
that are subject to roadway splash or run-off such as fascia beams and stringers. 
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Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The water does not 
need to be collected. The Contractor shall provide the proposed procedures for chloride 
remediation in the Surface Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces for the presence of remaining chlorides.  Remaining chloride levels 
shall be no greater than 7µg/sq cm as read directly from the surface without any multiplier 
applied to the results.  The testing must be performed, and the results must be acceptable. 
 
Surface and Weather Conditions (HOLD POINT).  Surfaces to be painted after cleaning shall 
remain free of moisture and other contaminants.  The Contractor shall control his/her operations 
to insure that dust, dirt, or moisture does not come in contact with surfaces cleaned or painted 
that day. 

Prepared surfaces, shall meet the requirements of the respective degrees of cleaning 
immediately prior to painting, and shall be painted before rusting appears on the surface.  If rust 
appears or bare steel remains unpainted for more than 12 hours, the affected area shall be 
prepared again at the expense of the Contractor. 
 
The surface temperature shall be at least 5°F (3°C) above the dew point during final surface 
preparation operations.  The paint manufacturers’ published literature shall be followed for 
specific temperature, dew point, and humidity restrictions during the application of each coat, 
and for the minimum and maximum time between coats. 
 
The Contractor shall monitor temperature, dew point, and humidity every 4 hours during surface 
preparation and coating application in the specific areas where the work is being performed.  
The frequency of monitoring shall increase if weather conditions are changing.  The Engineer 
has the right to reject any work that was performed under unfavorable weather conditions.  
Rejected work shall be removed, and repainted at the Contractor’s expense. 
 
Seasonal Restrictions on Field Cleaning and Painting.  Field cleaning and painting work shall be 
accomplished between April 15 and October 31 unless authorized otherwise by the Engineer in 
writing. 
 
Inorganic Zinc-rich/ Waterborne Acrylic Paint system.  This system shall be for shop and 
field application of the coating system.  Shop application of the intermediate and top coats will 
not be allowed. 
 
In the shop, all structural steel designated to be painted shall be given one coat of inorganic zinc 
rich primer.  In the field, before the application of the intermediate coat, the prime coat and any 
newly installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces 
pressure washed as specified above.  All damaged shop primed areas shall be spot cleaned per 
SSPC-SP3 Modified.  All damaged areas and all installed fasteners shall be fully primed with 
aluminum epoxy mastic.  The structural steel shall then receive one full intermediate coat and 
one full topcoat of waterborne acrylic paint. 
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a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 
Zinc Primer:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Epoxy Mastic(spot coat):  5 mils (125 microns) min., 7 mils (180 microns) max. 
Intermediate Coat:  2 mils (50 microns) min., 4 mils (100 microns) max. 
Topcoat:  2 mils (50 microns) min., 4 mils (100 microns) max. 

 
The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 
be between 7 and 14 mils (180 and 355 microns). 

 
b) The pressure washing requirement above may be waived if the QC and QA Inspectors 

verify the primed surfaces have not been contaminated.  
 
d) Damage to the completed paint system shall be spot cleaned using SSPC-SP3 (Modified).  

The cleaned areas shall be spot painted with a penetrating sealer as recommended by the 
manufacturer, which shall overlap onto the existing topcoat.  Then the aluminum epoxy 
mastic shall be spot applied not to go beyond the area painted with the sealer.  The acrylic 
intermediate and topcoat shall be spot applied to the mastic with at least a 6 inch (150 mm) 
overlap onto the existing topcoat. 

 
Organic Zinc-Rich/ Epoxy/ Urethane Paint System.  This system shall be for full shop 
application of the coating system, or when specified on the plans, for the application of two 
coats in the shop with the finish coat applied in the field.   All contact surfaces shall be masked 
off prior to shop-application of the intermediate and top coats.   
 
In addition to the requirements of Section 3.2.9 of the AASHTO/AWS D1.5/D1.5:2002 Bridge 
Welding Code (breaking thermal cut corners of stress carrying members), rolled and thermal cut 
corners to be painted with organic zinc primer shall be broken if they are sharper than a 1/16 in. 
(1.5 mm) radius.  Corners shall be broken by a single pass of a grinder or other suitable device 
at a 45 degree angle to each adjoining surface prior to final blast cleaning, so the resulting 
corner approximates a 1/16 in. (1.5 mm) or larger radius after blasting.  Surface anomalies 
(burrs, fins, deformations) shall also be treated to meet this criterion before priming. 
 
In the shop, all structural steel designated to be painted shall be given one coat of organic zinc 
rich primer, one coat of epoxy intermediate, and unless stated otherwise in the plans, one coat 
of urethane finish.  Before the application of the field coats, the shop coats and any newly 
installed fasteners shall be spot solvent cleaned per SSPC-SP 1 and all surfaces pressure 
washed as specified above to remove dirt, oil, lubricants, oxidation products, and foreign 
substances.  All damaged shop coated areas shall then be spot cleaned per SSPC-SP3 
(Modified).  The surrounding coating at each repair location shall be feathered for a minimum 
distance of 1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and 
the existing coating.  The existing coating in the feathered area shall be roughened to insure 
proper adhesion of the repair coats.   
 
All damaged areas and all newly installed fasteners shall be fully primed with epoxy mastic.  
One intermediate coat of epoxy shall be applied over the epoxy mastic and on exposed shop 
primer.  One topcoat of aliphatic urethane shall be applied to all areas where the intermediate 
coat is visible, whether the intermediate coat was applied in the shop or in the field.  The field 
applied coats shall only overlap onto the existing finish coat where sanding has been performed. 
 
When the plans require the urethane coat to be applied in the field, the maximum recoat time for 
the intermediate coat shall be observed.   
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If the recoat time for the intermediate coat is exceeded, the Contractor shall remove the shop-
applied system, or submit for approval by the Engineer, written recommendations from the 
coating manufacturer for the procedures necessary to extend that recoat window or otherwise 
prepare the intermediate coat to receive the finish. 
 

(a) Coating Dry Film Thickness (dft), measured according to SSPC-PA2: 
Organic Zinc-Rich Primer:  3 mils (75 microns) min., 5 mils (125 microns) max. 
Aluminum Epoxy Mastic (spot coat):  5 mils (125 microns) min., 7 mils (180 microns) 
max. 
Epoxy Intermediate Coat:  3 mils (75 microns) min., 6 mils (150 microns) max. 
Aliphatic Urethane Top Coat:  2.5 mils (65 microns) min., 4 mils (100 microns) max. 

 
(b) The total dry film thickness, excluding the spot areas touched up with epoxy mastic, shall 

be between 8.5 and 15 mils (215 and 375 microns). 
 

(c) All faying surfaces of field connections shall be masked off after priming and shall not 
receive the intermediate or top coats in the shop.  The intermediate and top coats for field 
connections shall be applied, in the field, after erection of the structural steel is 
completed. 

 
Special Instructions. 
 
Painting Date/System Code.  At the completion of the work, the Contractor shall stencil in 
contrasting color paint the date of painting the bridge, the painting Contractors name, and the 
paint type code from the Structure Information and Procedure Manual for the system used.  The 
letters shall be capitals, not less than 2 in. (50 mm) and not more than 3 in. (75 mm) in height.  
When all coats are applied in the shop the shop Contractor shall do the stenciling. When 1 or 
more coats are applied in the field, the field contractor shall do the stenciling.  
 
The stencil shall contain the following wording "PAINTED BY (insert the name of the painting 
Contractor)" and shall show the month and year in which the painting was completed, followed 
by “CODE S” for the Inorganic Zinc/ Acrylic System, “CODE X” for the Organic Zinc/ Epoxy/ 
Urethane System (field applied finish coats), “CODE AB” for the Organic Zinc/ Epoxy/ Urethane 
System (shop applied), all stenciled on successive lines.  This information shall be stenciled on 
the cover plate of a truss end post near the top of the railing, or on the outside face of an 
outside stringer near both ends of the bridge facing traffic, or at some equally visible surface 
designated by the Engineer. 
 
Method of Measurement.  Shop cleaning and painting new structures will not be measured for 
payment.  Field cleaning and painting will not be measured for payment except when performed 
under a contract that contains a separate pay item for this work. 
 
Basis of Payment.  This work will be paid for according to Article 506.07. 
 
DECK SLAB REPAIR 
Effective:  May 15, 1995      Revised:  January 18, 2011 
 
This work shall consist of hot-mix asphalt surface removal, when required, the removal and 
disposal of all loose and deteriorated concrete from bridge deck and the replacement with new 
concrete to the original top of deck.  The work shall be done according to the applicable 
requirements of Sections 501, 503 and 1020 of the Standard Specifications and this Special 
Provision. 
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Deck slab repairs will be classified as follows: 
 

(a) Partial-Depth.  Partial-depth repairs shall consist of removing the loose and unsound 
deck concrete, disposing of the concrete removed and replacing with new concrete.  The 
removal may be performed by chipping with power driven hand tools or by hydro-
scarification equipment.  The depth shall be measured from the top of the concrete deck 
surface, at least 3/4 in. (20 mm) but not more than 1/2 the concrete deck thickness. 

(b) Full-Depth.  Full-depth repairs shall consist of removing concrete full-depth of the deck, 
disposing of the concrete removed, and replacing with new concrete to the original 
concrete deck surface.  The removal may be performed with power driven hand tools, 
hydraulic impact equipment, or by hydro-scarification equipment.  Full-depth repairs shall 
be classified for payment as Full-Depth, Type I and Full-Depth, Type II according to the 
following: 
 
Type I Full-depth patches less than or equal to 5 sq. ft. (0.5 sq m) in area.  The 

minimum dimensions for a patch shall be 1 ft. x 1 ft. (300 mm x 300 mm). 
 
Type II Full-depth patches greater than 5 sq. ft. (0.5 sq. m) in area. 

 
Materials. 
Materials shall be according to Article 1020.02. 
 
Portland cement concrete for partial and full-depth repairs shall be according to Section 1020.  
Class PP-1, PP-2, PP-3, PP-4, PP-5 or BS concrete shall be used at the Contractor’s option 
unless noted otherwise on the contract plans.  For Class BS concrete, a CA 13, 14, or 16 shall 
be used.  If the  BS concrete mixture is used only for full depth repairs, a CA-11 may be used.  
In Section 1020, revise the second sentence of Note 10 for Table 1 of Article1020.04 to read as 
follows for Class PP concrete:  “The bridge deck patching mix design strength shall be 
increased to 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) flexural, and the mixture 
shall have 72 hours to obtain the required strength.” 
 
Equipment: 
The equipment used shall be subject to the approval of the Engineer and shall meet the 
following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation and concrete removal equipment 
shall be according to the applicable portions of Section 1100 and the following: 
 
(1) Sawing Equipment.  Sawing equipment shall be a concrete saw capable of sawing 

concrete to the specified depth. 
(2) Blast Cleaning Equipment.  The blast cleaning may be performed by wet 

sandblasting, high-pressure waterblasting, shotblasting or abrasive blasting.  Blast 
cleaning equipment shall be capable of removing rust and old concrete from exposed 
reinforcement bars, and shall have oil traps. 

(3) Power-Driven Hand Tools.  Power-driven hand tools will be permitted including 
jackhammers lighter than the nominal 45 lb. (20 kg) class.  Chipping hammers 
heavier than a nominal 15 lb. (6.8 kg) class shall not be used for removing concrete 
from below any reinforcing bar for partial depth repairs, or for removal within 1 ft (300 
mm) of existing beams, girders or other supporting structural members that are to 
remain in service or within 1 ft (300 mm) of the boundaries of full-depth repairs.  
Jackhammers or chipping hammers shall not be operated at an angle in excess of 45 
degrees measured from the surface of the slab. 
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(4) Hydraulic Impact Equipment.  Hydraulic impact equipment with a maximum rated 
striking energy of 360 ft-lbs (270 J) may be permitted only in areas of full depth 
removal more than 1 ft (300 mm) away from existing beams, girders or other 
supporting structural members that are to remain in service or more than 1 ft (300 
mm) from the boundaries of full-depth repairs. 

(5) Hydro-Demolition Equipment.  The hydro-demolition equipment shall consist of 
filtering and pumping units operating with a remote-controlled robotic device.  The 
equipment shall use water according to Section 1002.  The equipment shall be 
capable of being controlled to remove only unsound concrete. 

 
(b) Concrete Equipment:  Equipment for proportioning and mixing the concrete shall be 

according to Article 1020.03. 
 
(c) Finishing Equipment:  Finishing equipment shall be according to Article 1103.17.  

Adequate hand tools will be permitted for placing and consolidating concrete in the patch 
areas and for finishing small patches. 

 
Construction Requirements:  Sidewalks, curbs, drains, reinforcement and/or existing transverse 
and longitudinal joints which are to remain in place shall be protected from damage during 
removal and cleaning operations. 
 
The Contractor shall control the runoff water generated by the various construction activities in 
such a manner as to minimize, to the maximum extent practicable, the discharge of untreated 
effluent into adjacent waters, and shall properly dispose of the solids generated according to 
Article 202.03.  The Contractor shall submit a water management plan to the Engineer 
specifying the control measures to be used.  The control measures shall be in place prior to the 
start of runoff water generating activities.  Runoff water shall not be allowed to constitute a 
hazard to adjacent or underlying roadways, waterways, drainage areas or railroads nor be 
allowed to erode existing slopes. 
 

(a) Hot-Mix Asphalt Surface Removal. 
 

The hot-mix asphalt surface course and all waterproofing membrane shall be removed 
and disposed of according to applicable portions of Articles 440.04 and 440.06, except 
milling equipment will not be allowed if the deck is to receive a waterproofing membrane 
system.  If the overlay or waterproofing membrane contains asbestos fibers, removal 
shall be in accordance with the Special Provision for "Asbestos Waterproofing 
Membrane or Asbestos Hot-mix Asphalt Surface Removal".  Removal of the hot-mix 
asphalt surface by the use of radiant or direct heat will not be permitted. 

 
(b) Surface Preparation: 

 
All loose, disintegrated and unsound concrete shall be removed from portions of the 
deck slab shown on the plans or as designated by the Engineer.  The Engineer will 
determine the limits of removal as the work progresses. 

 
The Contractor shall take care not to damage reinforcement bars or expansion joints 
which are to remain in place.  Any damage to reinforcement bars or expansion joints 
shall be corrected at the Contractor's expense.  All loose reinforcement bars, as 
determined by the Engineer, shall be retied at the Contractor's expense. 
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(1) Partial-Depth.  Areas to be repaired will be determined and marked by the Engineer.  
A concrete saw shall be used to provide vertical edges approximately 3/4 in. (20 mm) 
deep around the perimeter of the area to be patched when a concrete overlay is not 
specified.  Where high steel is present, the depth may be reduced as directed by the 
Engineer.  A saw cut will not be required on those boundaries along the face of the 
curb, parapet or joint or when sharp vertical edges are provided by hydro-demolition. 

 
The loose and unsound concrete shall be removed by chipping, with power driven 
hand tools or by hydro-demolition equipment.  All exposed reinforcing bars and 
newly exposed concrete shall be thoroughly blast cleaned.  Where, in the judgment 
of the Engineer, the bond between existing concrete and reinforcement steel within 
the patch area has been destroyed, the concrete adjacent to the bar shall be 
removed to a depth that will permit new concrete to bond to the entire periphery of 
the exposed bar.  A minimum of 1 in. (25 mm) clearance will be required.  The 
Engineer may require enlarging a designated removal area should inspection 
indicate deterioration beyond the limits previously designated. In this event, a new 
saw cut shall be made around the extended area before additional removal is begun.  
The removal area shall not be enlarged solely to correct debonded reinforcement or 
deficient lap lengths. 

 
(2) Full-Depth.  Concrete shall be removed as determined by the Engineer within all 

areas designated for full-depth repair and in all designated areas of partial depth 
repair in which unsound concrete is found to extend below half the concrete deck 
thickness.  Full depth removal shall be performed according to Article 501.05 except 
that hydraulic impact equipment may be permitted in areas of full depth removal 
more than 1 ft (300 mm) away from the edges of existing beams, girders or other 
supporting structural members or more than 1 ft (300 mm) from the boundaries of 
full-depth repairs.  Saw cuts shall be made on the top of the deck, except those 
boundaries along the face of curbs, parapets and joints or where hydro-demolition 
provided sharp vertical edges.  The top saw cut may be omitted if the deck is to 
receive an overlay. 

 
Forms for full-depth repair may be supported by hangers with adjustable bolts or by 
blocking from the beams below.  When approved by the Engineer, forms for Type 1 
patches may be supported by No. 9 wires or other devices attached to the 
reinforcement bars. 

 
All form work shall be removed after the curing sequence is complete and prior to 
opening to traffic. 
 

(3) Reinforcement Treatment.  Care shall be exercised during concrete removal to 
protect the reinforcement bars and structural steel from damage.  Any damage to the 
reinforcement bars or structural steel to remain in place shall be repaired or 
replaced.  All existing reinforcement bars shall remain in place except as herein 
provided for corroded bars.  Tying of loose bars will be required.  Reinforcing bars 
which have been cut or have lost 25 percent or more of their original cross sectional 
area shall be supplemented by new in kind reinforcement bars.  New bars shall be 
lapped a minimum of 32 bar diameters to existing bars.  An approved mechanical bar 
splice capable of developing in tension at least 125 percent of the yield strength of 
the existing bar shall be used when it is not feasible to provide the minimum bar lap.  
No welding of bars will be permitted. 
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(4) Cleaning.  Immediately after completion of the concrete removal and reinforcement 
repairs, the repair areas shall be cleaned of dust and debris. Once the initial cleaning 
is completed, the repair areas shall be thoroughly blast cleaned to a roughened 
appearance free from all foreign matter.  Particular attention shall be given to 
removal of concrete fines.  Any method of cleaning which does not consistently 
produce satisfactory results shall be discontinued and replaced by an acceptable 
method.  All debris, including water, resulting from the blast cleaning shall be 
confined and shall be immediately and thoroughly removed from all areas of 
accumulation.  If concrete placement does not follow immediately after the final 
cleaning, the area shall be carefully protected with well-anchored polyethylene 
sheeting. 

 
Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other 
foreign substances which may reduce bond with the concrete.  A tight non-scaling 
coating of rust is not considered objectionable.  Loose, scaling rust shall be removed 
by rubbing with burlap, wire brushing, blast cleaning or other methods approved by 
the Engineer. 

 
(c) Placement & Finishing of Concrete Repair: 

 
(1) Bonding Method.  The patch area shall be cleaned to the satisfaction of the Engineer 

and shall be thoroughly wetted and maintained in a dampened condition with water 
for at least 12 hours before placement of the concrete.  Any excess water shall be 
removed by compressed air or by vacuuming prior to the beginning of concrete 
placement.  Water shall not be applied to the patch surface within one hour before or 
at any time during placement of the concrete. 

 
(2) Concrete Placement. 

 
The concrete shall be placed and consolidated according to Article 503.07 and as 
herein specified.  Article 1020.14 shall apply. 

 
When an overlay system is not specified, the patches shall be finished according to 
Article 503.16 (a), followed by a light brooming. 

 
(d) Curing and Protection. 

 
Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat Method 
according to Article 1020.13 (a)(3) or Article 1020.13 (a)(5).  The curing period shall be 3 
days for Class PP-1, PP-2, PP-3, PP-4, and PP-5 concrete.  The curing period shall be 7 
days for Class BS concrete.  In addition to Article 1020.13, when the air temperature is 
less than 55º F (13º C), the Contractor shall cover the patch according to Article 1020.13 
(d)(1) with minimum R12 insulation.  Insulation is optional when the air temperature is 
55º F. - 90º F (13º C - 32º C).  Insulation shall not be placed when the air temperature is 
greater than 90° F (32° C).  A 72-hour minimum drying period shall be required before 
placing waterproofing or hot-mix asphalt surfacing. 
 

(e) Opening to Traffic. 
 

No traffic will be permitted on a patch until after the specified cure period, and the 
concrete has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or 
flexural strength of 675 psi (4.65 MPa). 
 

  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 89

Construction equipment will be permitted on a patch during the cure period if the 
concrete has obtained the minimum required strength.  In this instance, the strength 
specimens shall be cured with the patch. 

 
Method of Measurement. 
When specified, hot-mix asphalt surface removal and full or partial depth repairs will be 
measured for payment and computed in square yards (square meters). 
 
Basis of Payment. 
The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard 
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK).  Areas removed and 
replaced up to and including a depth of half the concrete deck thickness will be paid for at the 
contract unit price per square yard (square meter) for DECK SLAB REPAIR (PARTIAL).  Areas 
requiring removal greater than a depth of half the concrete deck thickness shall be removed and 
replaced full depth and will be paid for at the contract unit price per square yard (square meter) 
for DECK SLAB REPAIR (FULL DEPTH, TYPE I) and/or DECK SLAB REPAIR (FULL DEPTH, 
TYPE II). 
 
When corroded reinforcement bars are encountered in the performance of this work and 
replacement is required, the Contractor will be paid according to Article 109.04. 
 
No payment will be allowed for removal and replacement of reinforcement bars damaged by the 
Contractor in the performance of his/her work or for any increases in dimensions needed to 
provide splices for these replacement bars. 
 
Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be 
paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or 
Asbestos Hot-Mix Asphalt Surface Removal”. 
 
 
PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000      Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
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The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures. 
 
 
POROUS GRANULAR EMBANKMENT, SPECIAL 
Effective:  September 28, 2005    Revised:  November 14, 2008 
 
Description.  This work shall consist of furnishing and placing porous granular embankment 
special material as detailed on the plans, according to Section 207 except as modified herein. 
 
Materials.  The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004. 
 
Construction.  The porous granular embankment special shall be installed according to Section 
207, except that it shall be uncompacted. 
 
Basis of Payment.  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT, SPECIAL. 
 
STRUCTURAL REPAIR OF CONCRETE 
Effective: March 15, 2006      Revised: January 22, 2010 
 
Description.  This work shall consist of structurally repairing concrete. 
 
Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1)  ........................................................................... 1020 
(b) R1 or R2 Mortar (Note2) 
(c) Normal Weight Concrete (Note 3) 
(d) Shotcrete (High Performance) (Note 4) 
(e) Reinforcement Bars  .............................................................................................. 1006.10 
(f) Anchor Bolts  .......................................................................................................... 1006.09 
(g) Water  .......................................................................................................................... 1002 
(h) Curing Compound (Type I)  ......................................................................................... 1022 
(i) Cotton Mats  ........................................................................................................... 1022.02 
(j) Protective Coat  ...................................................................................................... 1023.01 
(k) Epoxy (Note 5)  ........................................................................................................... 1025 
(l) Mechanical Bar Splicers (Note 6) 
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Note 1. The concrete shall be Class SI, except the cement factor shall be a minimum 6.65 
cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength 
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) 
flexural at 14 days.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump, but the cement factor shall not be reduced.  This 
cement factor restriction shall also apply if a water-reducing admixture is used. 

 
Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged, 

Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse 
aggregate added.  The amount of coarse aggregate added to the R1 or R2 Mortar 
shall be per the manufacturer’s recommendations.  The coarse aggregate 
gradation shall be CA 16 from an Aggregate Gradation Control System source or a 
packaged aggregate meeting Article 1004.02 with a maximum size of 1/2 in. (12.5 
mm).  The R1 or R2 Mortar and coarse aggregate mixture shall comply with the air 
content and strength requirements for Class SI concrete as indicated in Note 1.  
Mixing shall be per the manufacturer’s recommendations, except the water/cement 
ratio shall not exceed the value specified for Class SI concrete as indicated in Note 
1.  A high range water-reducing admixture shall be used to obtain a 5-7 in. (125-
175 mm) slump. 

 
Note 3. The packaged concrete mixture shall be from the Department’s approved list of 

Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials and preparation 
of aggregate shall be according to ASTM C 387.  Proportioning shall be according 
to ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395 
kg/cu. m).  Cement replacement with fly ash or ground granulated blast-furnace 
slag shall be according to Section 1020.  The coarse aggregate shall be a 
maximum size of 1/2 in. (12.5 mm).  The packaged concrete mixture shall comply 
with the air content and strength requirements for Class SI concrete as indicated in 
Note 1.  Mixing shall be per the manufacturer’s recommendations, except the 
water/cement ratio shall not exceed the value specified for Class SI concrete as 
indicated in Note 1.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump. 

 
Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix 

shotcrete method shall be provided according to ASTM C 1480.  An accelerator is 
prohibited, except the shotcrete may be modified at the nozzle with a non-chloride 
accelerator for overhead applications.  The shotcrete shall be Type FA or CA, 
Grade FR, and Class I.  The fibers shall be Type III synthetic according to ASTM C 
1116. 

 
The packaged shotcrete shall have a maximum water soluble chloride ion content 
of 0.06 % by weight (mass) of cement.  The test shall be performed according to 
ASTM C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at 
the time of test.  The test shall be performed a minimum of once every two years. 
 
Each individual aggregate used in the packaged shotcrete shall have either a 
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293 
expansion of 0.040 percent.  However, the ASTM C 1260 value may be increased 
to 0.27 percent for each individual aggregate if the cement total equivalent alkali 
content (Na2O + 0.658K2O) does not exceed 0.60 percent.  As an alternative to 
these requirements, ASTM C 1567 testing which shows the packaged shotcrete 
has a maximum expansion of 0.16 percent may be submitted.   
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The ASTM C 1260, C 1293, or C 1567 test shall be performed a minimum of once 
every two years. 
 
The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not 
apply.  Instead the shotcrete shall obtain a minimum compressive strength of 4000 
psi (27,500 kPa) at 14 days. 
 
The packaged shotcrete shall be limited to the following proportions: 
 
The portland cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 
kg/cu. m) to 8.50 cwt/cu. yd (505 kg/cu. m) for Type FA and 6.05 cwt/cu. yd. (360 
kg/cu. m) to 7.50 cwt/cu. yd. (445 kg/cu. m) for Type CA.   The portland cement 
shall not be below 4.70 cwt/cu. yd. (279 kg/cu. m) for Type FA or CA. 
 
The finely divided mineral(s) shall constitute a maximum of 35 percent of the total 
cement plus finely divided mineral(s). 
 
Class F fly ash is optional and the maximum shall be 20 percent by weight (mass) 
of cement. 
 
Class C fly ash is optional and the maximum shall be 25 percent by weight (mass) 
of cement. 
 
Ground granulated blast-furnace slag is optional and the maximum shall be 30 
percent by weight (mass) of cement. 
 
Microsilica is required and shall be a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent.  As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent. 
 
Fly ash shall not be used in combination with ground granulated blast-furnace slag.   
Class F fly ash shall not be used in combination with Class C fly ash.  Microsilica 
shall not be used in combination with high-reactivity metakaolin.  A finely divided 
mineral shall not be used in combination with a blended hydraulic cement, except 
for microsilica or high-reactivity metakaolin. 
 
The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42. 
 
The air content as shot shall be 4.0 – 8.0 percent. 

 
Note 5. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used. 

 
Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing 

Bar Splicers / Coupler Systems, and shall be capable of developing in tension at 
least 125 percent of the yield strength of the existing reinforcement bar. 

 
Equipment.  Equipment shall be according to Article 503.03 and the following. 
 
Chipping Hammer – The chipping hammer for removing concrete shall be a light-duty 
pneumatic or electric tool with a 15 lb. (7 kg) maximum class or less. 
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Blast Cleaning Equipment – Blast cleaning equipment for concrete surface preparation shall be 
the abrasive type, and the equipment shall have oil traps. 
 
Hydrodemolition Equipment – Hydrodemolition equipment for removing concrete shall be 
calibrated, and shall use water according to Section 1002. 
 
High Performance Shotcrete Equipment – The batching, mixing, pumping, hose, nozzle, and 
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements 
of ACI 506R. 

Construction Requirements 
 
General.  The repair methods shall be either formed concrete repair or shotcrete.  The repair 
method shall be selected by the Contractor with the following rules. 
 

(a) Rule 1.  For formed concrete repair, a subsequent patch to repair the placement point 
after initial concrete placement will not be allowed.  As an example, this may occur in a 
vertical location located at the top of the repair. 

(b) Rule 2.  Formed concrete repair shall not be used for overhead applications. 
(c) Rule 3.  Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in 

depth, or any repair location greater than 8 in. (205 mm) in depth.  The only exception to 
this rule would be for a horizontal application, where the shotcrete may be placed from 
above in one lift. 

(d) Rule 4.  If formed concrete repair is used for locations that have reinforcement with less 
than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or 
ground granulated blast-furnace slag at the maximum cement replacement allowed. 

 
Temporary Shoring or Cribbing.  When a temporary shoring or cribbing support system is 
required, the Contractor shall provide details and computations, prepared and sealed by an 
Illinois licensed Structural Engineer, to the Department for review and approval.  When ever 
possible the support system shall be installed prior to starting the associated concrete removal.  
If no system is specified, but during the course of removal the need for temporary shoring or 
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the 
Contractor shall not proceed with any further removal work until an appropriate and approved 
support system is installed. 
 
Concrete Removal.  The Contractor shall provide ladders or other appropriate equipment for the 
Engineer to mark the removal areas.  Repair configurations will be kept simple, and squared 
corners will be preferred.  The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or 
less, as required to avoid cutting the reinforcement.  Any cut reinforcement shall be repaired or 
replaced at the expense of the Contractor.  If the concrete is broken or removed beyond the 
limits of the initial saw cut, the new repair perimeter shall be recut.  The areas to be repaired 
shall have all loose, unsound concrete removed completely by the use of chipping hammers, 
hydrodemolition equipment, or other methods approved by the Engineer.  The concrete removal 
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting 
corrosion.  The outermost layer of reinforcement bar within the repair area shall be undercut to a 
depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever value is larger.  
The underlying transverse reinforcement bar shall also be undercut as previously described, 
unless the reinforcement is not corroded, and the reinforcement bar is encased and well bonded 
to the surrounding concrete. 
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If sound concrete is encountered before existing reinforcement bars are exposed, further 
removal of concrete shall not be performed unless the minimum repair depth is not met. 
 
The repair depth shall be a minimum of 1 in. (25 mm).  The substrate profile shall be ± 1/16 in. 
(± 1.5 mm).  The perimeter of the repair area shall have a vertical face. 
 
If a repair is located at the ground line, any excavation required below the ground line to 
complete the repair shall be included in this work. 
 
The Contractor shall have a maximum of 14 calendar days to complete each repair location with 
concrete or shotcrete, once concrete removal has started for the repair. 
 
The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one 
fourth the cross section of a structural member, more than half the vertical column 
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are 
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.  
Excessive deterioration or removal may require further evaluation of the structure or installation 
of temporary shoring and cribbing support system. 
 
Surface Preparation.  Prior to placing the concrete or shotcrete, the Contractor shall prepare the 
repair area and exposed reinforcement by blast cleaning.  The blast cleaning shall provide a 
surface that is free of oil, dirt, and loose material. 
 
If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining 
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e. 
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and 
overspray.  Preparation may be by lightly brushing or blast cleaning if the previous shotcrete 
surface is less than 36 hours old.  If more than 36 hours old, the surface shall be prepared by 
blast cleaning. 
 
The repair area and perimeter vertical face shall have a rough surface.  Care shall be taken to 
ensure the perimeter sawcut is roughened.  Just prior to concrete or shotcrete placement, 
saturate the repair area with water to a saturated surface-dry condition.  Any standing water 
shall be removed. 
 
Concrete or shotcrete placement shall be done within 3 calendar days of the surface 
preparation or the repair area shall be prepared again. 
 
Reinforcement.  Exposed reinforcement bars shall be cleaned of concrete and corrosion by 
blast cleaning.  After cleaning, all exposed reinforcement shall be carefully evaluated to 
determine if replacement or additional reinforcement bars are required. 
 
Reinforcing bars that have been cut or have lost 25 percent or more of their original cross 
sectional area shall be supplemented by new in kind reinforcement bars.  New bars shall be 
lapped a minimum of 32 bar diameters to existing bars.  A mechanical bar splicer shall be used 
when it is not feasible to provide the minimum bar lap.  No welding of bars shall be performed. 
 
Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) 
or heavier gauge tie wire, and shall be adequately supported to minimize movement during 
concrete placement or application of shotcrete. 
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For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be 
applied to the completed repair.  The application of the protective coat shall be according to 
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing 
compound. 
 
The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) 
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. 
(205 mm) and there is no existing reinforcement extending into the repair area.  The hook bolts 
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall 
be a minimum of 12 in. (305 mm) away from the perimeter of the repair.  The hook bolts shall be 
installed according to Section 584. 
 
Repair Methods.  All repair areas shall be inspected and approved by the Engineer prior to 
placement of the concrete or application of the shotcrete. 
 

(a) Formed Concrete Repair.  Falsework shall be according to Article 503.05.  Forms shall 
be according to Article 503.06.  Formwork shall provide a smooth and uniform concrete 
finish, and shall approximately match the existing concrete structure.  Formwork shall be 
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent 
leakage.  Air vents may be provided to reduce voids and improve surface appearance.  
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to 
release air pockets that may be entrapped. 
 
The concrete for formed concrete repair shall be a Class SI Concrete, or a packaged R1 
or R2 Mortar with coarse aggregate added, or a packaged Normal Weight Concrete at 
the Contractor’s option.  The concrete shall be placed and consolidated according to 
Article 503.07.  The concrete shall not be placed when frost is present on the surface of 
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C).  
All repaired members shall be restored as close as practicable to their original 
dimensions. 
 
Curing shall be done according to Article 1020.13. 
 
If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period. 
 
The surfaces of the completed repair shall be finished according to Article 503.15. 
 

(b) Shotcrete.  Shotcrete shall be tested by the Engineer for air content according to Illinois 
Modified AASHTO T 152.  Obtain the sample in a damp, non-absorbent container from 
the discharge end of the nozzle. 
 
For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test 
panel shall be shot by the Contractor for testing by the Engineer.  A steel form test panel 
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides.  A wood 
form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 
in. (38 mm) thickness for the sides.  The test panel shall be cured according to Article 
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.  
After delivery to the laboratory for testing, curing and testing shall be according to ASTM 
C 1140. 
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The method of alignment control (i.e. ground wires, guide strips, depth gages, depth 
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar 
cover is obtained shall be according to ACI 506R.  Ground wires shall be removed after 
completion of cutting operations.  Guide strips and formwork shall be of dimensions and 
a configuration that do not prevent proper application of shotcrete.  Metal depth gauges 
shall be cut 1/4 in. (6 mm) below the finished surface.  All repaired members shall be 
restored as close as practicable to their original dimensions. 
 
For air temperature limits when applying shotcrete in cold weather, the first paragraph of 
Article 1020.14(b) shall apply.  For hot weather, shotcrete shall not be applied when the 
air temperature is greater than 90°F (32°C).  The applied shotcrete shall have a 
minimum temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C).  The 
shotcrete shall not be applied during periods of rain unless protective covers or 
enclosures are installed.  The shotcrete shall not be applied when frost is present on the 
surface of the repair area, or the surface temperature of the repair area is less than 40°F 
(4°C).  If necessary, lighting shall be provided to provide a clear view of the shooting 
area. 
 
The shotcrete shall be applied according to ACI 506R, and shall be done in a manner 
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.  
In addition, the shotcrete shall be applied in a manner that results in maximum 
densification of the shotcrete.  Shotcrete which is identified as being unacceptable while 
still plastic shall be removed and re-applied. 
 
The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving 
surface, and shall be oriented at right angles to the receiving surface.  Exceptions to this 
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as 
approved by the Engineer.  For any exception, the nozzle shall never be oriented more 
than 45 degrees from the surface.  Care shall be taken to keep the front face of the 
reinforcement bar clean during shooting operations.  Shotcrete shall be built up from 
behind the reinforcement bar.  Accumulations of rebound and overspray shall be 
continuously removed prior to application of new shotcrete.  Rebound material shall not 
be incorporated in the work. 
 
Whenever possible, shotcrete shall be applied to the full thickness in a single layer.  The 
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above 
on a horizontal surface, or a thicker application is approved by the Engineer.  When two 
or more layers are required, the minimum number shall be used and shall be done in a 
manner without sagging or separation.  A flash coat (i.e. a thin layer of up to 1/4 in. (6 
mm) applied shotcrete) may be used as the final lift for overhead applications. 
 
Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall 
be prepared according to the surface preparation and reinforcement bar cleaning 
requirements.  Upon completion of the surface preparation and reinforcement bar 
treatment, water shall be applied according to the surface preparation requirements 
unless the surface is moist.  The second layer of shotcrete shall then be applied within 
30 minutes. 
 
Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or 
other suitable devices.  The shotcrete shall be allowed to stiffen sufficiently before 
cutting.   
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Cutting shall not cause cracks or delaminations in the shotcrete.  For depressions, cut 
material may be used for small areas.  Rebound material shall not be incorporated in the 
work.  For the final finish, a wood float shall be used to approximately match the existing 
concrete texture.  All repaired members shall be restored as close as practicable to their 
original dimensions. 
 
Contractor operations for curing shall be continuous with shotcrete placement and 
finishing operations.  The Engineer may require modification of operations to ensure 
satisfactory results are obtained.  Cotton mats shall be applied according to Article 
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes 
after finishing, and wet curing shall begin immediately. As an alternative to this method, 
Type I curing compound shall be applied according to Article 1020.13(a)(4) within 10 
minutes and moist curing with cotton mats shall begin within 3 hours.  For overhead 
applications where the final shotcrete layer has been applied, the Contractor has the 
option to use Type I curing compound in lieu of the cotton mats.  Note 5 of the Index 
Table in Article 1020.13 shall apply to the membrane curing method.  The curing 
compound shall be applied according to Article 1020.13(a)(4). 
 
When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, 
the repair area shall be protected with intermittent hand fogging, or wet curing with either 
burlap or cotton mats shall begin within 10 minutes.  Intermittent hand fogging may be 
used only for the first hour.  Thereafter, wet curing with burlap or cotton mats shall be 
used until the succeeding shotcrete layer is applied.  Intermittent hand fogging may be 
extended to the first hour and a half if the succeeding shotcrete layer is applied by the 
end of this time. 
 
The curing period shall be for 7 days, except when there is a succeeding layer of 
shotcrete.  In this instance, the initial shotcrete layer shall be cured until the surface 
preparation and reinforcement bar treatment is started. 
 
If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period 

 
Inspection of Completed Work.  The Contractor shall provide ladders or other appropriate 
equipment for the Engineer to inspect the repaired areas.  After curing but no sooner than 28 
days after placement of concrete or shooting of shotcrete, the repair shall be examined for 
conformance with original dimensions, cracks, voids, and delaminations.  Sounding for 
delaminations will be done with a hammer or by other methods determined by the Engineer. 
 
The repaired area shall be removed and replaced, as determined by the Engineer, for 
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in 
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or 
delaminations. 
 
If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall 
be repaired with epoxy according to Section 590.  For cracks less than 0.007 in. (2 mm), the 
epoxy may be applied to the surface of the crack.  Voids shall be repaired according to Article 
503.15. 
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Publications and Personnel Requirements.  The Contractor shall provide a current copy of ACI 
506R to the Engineer a minimum of one week prior to start of construction. 
 
The shotcrete personnel who perform the work shall have current American Concrete Institute 
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one 
individual may be in training.  This individual shall be adequately supervised by a certified ACI 
nozzlemen as determined by the Engineer.  A copy of the nozzlemen certificate(s) shall be 
given to the Engineer. 
 
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square feet (square meters).  For a repair at a corner, both sides will be measured. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM), 
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM). 
 
When not specified to be paid for elsewhere, the work to design, install, and remove the 
temporary shoring and cribbing will be paid for according to Article 109.04. 
 
With the exception of reinforcement damaged by the Contractor during removal, the furnishing 
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and 
protective coat will be paid according to Article 109.04. 
 
 
MECHANICAL SPLICERS 
Effective: September 21, 1995     Revised: May 11, 2009 
 
Description.  This work shall consist of furnishing and installing mechanical splices according 
to the plans and this special provision. 
 
Materials and Procedures.  The mechanical connection may be made by means of an 
approved mechanical splicer.  Splicer bar type systems lapped with the primary reinforcement 
will not be allowed.  The mechanical splicer shall develop in tension at least 125 percent of the 
specified yield strength of the bar. 
 
When both reinforcement bars being spliced are epoxy coated the mechanical splicer shall also 
be epoxy coated according to AASHTO M284. 
 
Contact the Bureau of Materials for a current list of approved mechanical reinforcing bar 
splicers/coupler systems. 
 
Installation.  The Contractor shall supply the manufacturer’s written installation instructions to 
the Engineer prior to installing the mechanical splices. 
 
Testing.  A minimum of two tension tests will be made with the method of splicing selected on 
each size bar to be spliced.  The Contractor shall furnish certified copies of the test reports from 
an independent testing laboratory. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for MECHANICAL 
SPLICERS. 
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DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES 
Effective:  September 5, 2007 
 
Add to the beginning of Article 501.02 of the Standard Specifications. 
 
“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the 
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be 
used.  With the exception of removal of single box culverts, for work adjacent to or over an 
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment 
of the structure’s condition and an evaluation of the structure’s strength and stability during 
demolition and shall be sealed by an Illinois Licensed Structural Engineer.” 
 
 
PILING 
Effective:  May 11, 2009      Revised:  January 22, 2010 
 
Revise Article 512.04(a) of the Standard Specifications to read: 
 

“ (a) Splicing.  Splicing of metal shell piles shall be as follows. 
 

(1) Planned Splices.  Planned field or shop splices may be used when allowed per 
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated 
lengths specified in the contract plans by at least 10 ft (3 m).  The location of planned 
splices shall be approved by the Engineer and located to minimize the chance they 
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier. 

 
(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish 

lengths beyond those specified in Article 512.16.  The length of additional segments 
shall be specified by the Engineer.” 

 
Revise Article 512.05(a) of the Standard Specifications to read: 
 

“(a) Splicing.  Splicing of steel piles shall be as follows. 
  

(1) Planned Splices.  Planned field or shop splices may be used when allowed per 
Article 512.10 or when the lengths specified in Article 512.16 exceed the estimated 
lengths specified in the contract plans by at least 10 ft (3 m).  The location of planned 
splices shall be approved by the Engineer and located to minimize the chance they 
will occur within the 10 ft (3 m) below the base of the footing, abutment, or pier. 

 
(2) Unplanned Splices. Unplanned field splices shall be used as required to furnish 

lengths beyond those specified in Article 512.16.  The length of additional segments 
shall be specified by the Engineer.” 

 
Revise the first three paragraphs of Article 512.10 of the Standard Specifications to read: 
 

“ 512.10 Driving Equipment.  The equipment for driving piles shall be adequate for driving 
piles at least 10 ft (3 m) longer than the longest estimated pile length specified in the contract 
plans without splicing, unless the estimated pile length exceeds 55 ft (17 m) or prevented by 
vertical clearance restrictions.  The use of shorter length equipment or the use of preplanned 
splices (necessitated by estimated pile lengths exceeding 55 ft (17 m) or vertical clearance 
restrictions) shall meet the approval of the Engineer.   
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The equipment for driving piles shall be according to the following. 
 

(a) Hammers. Piles shall be driven with an impact hammer such as a drop, steam/air, 
hydraulic, or diesel. The driving system selected by the Contractor shall not result in 
damage to the pile. The impact hammer shall be capable of being operated at an energy 
which will maintain a pile penetration rate between 1 and 10 blows per 1 in. (25 mm) 
when the nominal driven bearing of the pile approaches the nominal required bearing. 

 
For hammer selection purposes, the minimum and maximum hammer energy 
necessary to achieve these penetrations may be estimated as follows. 

 

E  ≥  
eff

N

F
R.9032

  (English) 

  

E  ≤  
eff

N

F
R80.65   (English) 

 

E  ≥  
eff

N

F
R.0010

  (metric) 

 

E  ≤  
eff

N

F
R00.20   (metric) 

Where: 
 RN   = Nominal required bearing in kips (kN) 
 E = Energy developed by the hammer per blow in ft lb (J) 
 Feff = Hammer efficiency factor according to Article 512.14.” 
 

Add the following sentence to the beginning of the fourth paragraph of Article 512.11 of the 
Standard Specifications: 

 
“ Except as required to satisfy the minimum tip elevations required in 512.11(b) above, piles 

are not required to be driven more than one additional foot (300 mm) after the nominal driven 
bearing equals or exceeds the nominal required bearing; more than three additional inches (75 
mm) after the nominal driven bearing exceeds 110 percent of the nominal required bearing; or 
more than one additional inch (25 mm) after the nominal driven bearing exceeds 150 percent of 
the nominal required bearing.” 
 
Revise the first paragraph of Article 512.14 of the Standard Specifications to read: 
 

“ 512.14 Determination of Nominal Driven Bearing.  The nominal driven bearing of each 
pile shall be determined by the WSDOT formula as follows. 
 

 RNDB = 
( )

1000
1066 beff NLnEF.

  (English) 

    

 RNDB = 
( )

1000
10721 beff NLnEF.

  (metric) 

  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 101

Where: 
RNDB  = Nominal driven bearing of the pile in kips (kN) 

 Nb  = Number of hammer blows per inch (25 mm) of pile penetration 
 E  = Energy developed by the hammer per blow in ft lb (J) 
 Feff = Hammer efficiency factor taken as: 

0.55 for air/steam hammers 
0.47 for open-ended diesel hammers and steel piles or metal shell piles 
0.37 for open-ended diesel hammers and concrete or timber piles  
0.35 for closed-ended diesel hammers 
0.28 for drop hammers” 

 
Add the following to Article 512.18 of the Standard Specifications. 
 

“ (h) When the lengths specified in Article 512.16 exceed the estimated lengths specified in 
the contract plans by at least 10 ft (3m), additional field splices (for metal shell and steel 
piles) required to provide the lengths specified in Article 512.16 will be paid for according 
to Article 109.04.” 

 
 
FREEZE-THAW AGGREGATES FOR CONCRETE SUPERSTRUCTURES POURED ON 
GRADE 
Effective:  April 30, 2010 
 
Revise the first sentence of Article 1004.029(f) to read as follows. 
 
“When coarse aggregate is used to produce portland cement concrete for base course, base 
course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter, combination 
curb and gutter, median, paved ditch, concrete superstructures on grade such as bridge approach 
slabs, or their repair using concrete, the gradation permitted will be determined from the results of 
the Department’s Freeze-Thaw Test (Illinois Modified AASHTO T161).” 
 
 
BRACED EXCAVATION 
Effective:  August 9, 1995      Revised:  May 18, 2011 
 
Description.  This work shall include the installation of a bracing system, excavation, and 
backfilling to the elevation of the existing grade according to Section 502 and the following.  The 
bracing system shall be designed and installed to prevent the movement of soil, structures, 
pavements and/or utilities adjacent to the excavated area. 
 
Construction Requirements.  The bracing system shall support excavations by the use of 
sheeting, timber or plates.  The Contractor shall submit design calculations and shop drawings 
prepared and sealed by an Illinois Licensed Structural Engineer for the bracing system.  Shop 
drawings shall show all necessary details for the construction of the bracing system.  The 
design calculations and shop drawings shall be submitted to the Engineer for review and 
approval. 
 
This work shall not proceed without the approval and authorization of the Engineer.  However, in 
any event, the Contractor shall be fully responsible for the safety, stability and adequacy of the 
bracing system and shall be solely responsible and liable for all damages resulting from his 
construction operations or from failure or inadequacy of the bracing system. 
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In the event the bracing system protecting the existing embankment fails or is otherwise 
inadequate, in the judgment of the Engineer, the Contractor shall, at his own expense, take all 
necessary steps to restore the embankments to a safe operating condition to the satisfaction of 
the Engineer. 
 
Bracing members shall be installed as soon as an excavation level is reached to permit their 
installation.  Bracing members shall be completely removed after the excavation is backfilled. 
 
Method of Measurement.  This work shall be measured in cubic yards (cubic meters) according 
to the requirements for structure excavation as specified in Section 502.12 of the Standard 
Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per cubic yard (cubic 
meter) for BRACED EXCAVATION.  Payment for BRACED EXCAVATION will be limited to 
those locations shown on the plans.  All sheeting and bracing members associated with braced 
excavation will not be measured for payment but shall be included in the cost for BRACED 
EXCAVATION.  No separate payment will be made for structure excavation where BRACED 
EXCAVATION is shown. 
 
 
ABOVE GRADE INLET PROTECTION (BDE) 
Effective:  July 1, 2009 
 
Add the following to Article 280.02 of the Standard Specifications: 
 

“(k) Above Grade Inlet Filter  1081.15(i)” 
 
Add the following paragraph after the second paragraph of Article 280.04(c) of the Standard 
Specifications: 
 

“When above grade inlet filters are specified, they shall be of sufficient size to completely 
span and enclose the inlet structure.  Prior to ordering materials, the Contractor shall 
determine the size of the various drainage structures being protected.” 

 
Add the following paragraph after the second paragraph of Article 280.08(d) of the Standard 
Specifications: 
 

“Protection of drainage structures with rigid inlet protection assemblies will be paid for at 
the contract unit price per each for ABOVE GRADE INLET FILTERS.” 

 
Add the following to Article 1081.15 of the Standard Specifications: 
 

(i) Above Grade Inlet Filters.  Above grade inlet filters shall consist of a rigid polyethylene 
frame covered with a fitted geotextile filter.  A clean, used fitted filter and a used rigid 
polyethylene frame in good condition meeting the approval of the Engineer may be 
substituted for new materials.  Materials for the above grade inlet filter assembly shall be 
according to the following. 
 
(1) Frame Construction.  Frame shall be constructed of a high density polyethylene 

copolymer.  The design of the frame shall allow the structure to fit completely over 
the sewer inlet.   
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The frame shall be a minimum of 26 in. (650 mm) tall and the top of the frame shall be 
designed with an opening to allow large volumes of water to pass through under high 
flow events.  The frame shall conform to the following requirements: 
 

Frame 
Material Property Test Method Value 

Tensile Yield Strength ASTM D 638 3600 psi (24.82 MPa) 
Elongation at Break ASTM D 638 >600% 
Tensile-Impact Strength ASTM D 1822 170 ft lb/sq in (230 J) 
Brittleness Temperature ASTM D 746 <-105°F (-76.11°C) 
Environmental Stress Cracking ASTM D 1693 >800 hours 
Durometer Hardness, Shore A ASTM D 2240 68 

 
Vicat Softening Temperature ASTM D 1525 254°F (123.33°C) 
Deflection Temperature ASTM D 648 157°F (69.44°C) 
Coefficient of Linear 
Thermal Expansion ASTM D 696 7x10

-5 in/in/°F (12.6x10
-

5
 m/m/°C) 

Bulk Density ASTM D 1895 37 lbs/cu ft
(592.7 kg/cu m) 

 
(2) Fitted Geotextile Filter.  The sides of the fitted geotextile filter shall be constructed of 

100 percent continuous polyester needle-punched fabric.  The filter shall be 
fabricated to provide a direct fit to the frame.  The top of the filter shall integrate a 
coarse screening to allow large volumes of water to pass through in the event of 
heavy flows.  This screening shall have a minimum apparent opening of 1/2 in. 
(13 mm).  The filter shall have integrated anti-buoyancy pockets capable of holding 
no less than 3.0 cu ft (0.08 cu m) of stabilization material.  Each filter shall have a 
label with the following information sewn to or otherwise permanently adhered to the 
outside: manufacturer’s name, product name, and lot, model or serial number.  The 
fitted geotextile filter shall conform to the following requirements: 

 
Fitted Geotextile Filter 

Material Property Test Method Minimum Avg. Roll Value 
Weight ASTM D 3776 3.0 oz/sq yd +/- 10%  

(71.1 grams/sq m) 
Grab Tensile Strength ASTM D 4632 80 lb min. (36.29 kg) 
Grab Tensile Elongation ASTM D 4632 50% 
Bursting Strength ASTM D 3786 150 psi min. (1.03 MPa) 
Puncture Resistance ASTM D 4833 50 lb min. (22.68 kg) 
Trapezoid Tearing Strength ASTM D 4533 30 lb min. (13.61 kg) 
Apparent Opening Size ASTM D 4751 Sieve No. 70 (0.212 mm) 
Permittivity ASTM D 4491 2.0/sec 
Water Permeability ASTM D 4491 102 gal/min/sq ft (4150 

liter/min/sq m) 
UV Resistance ASTM D 4355 70% at 500 hours 

 
(3) Certification.  The manufacturer shall furnish a certificate with each shipment of 

above grade inlet filter assemblies, stating the amount of product furnished and that 
the material complies with these requirements.” 
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ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007     Revised:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.  The special provision is not intended 
or adequate for concrete exposed to potassium acetate, potassium formate, sodium acetate or 
sodium formate.  The special provision shall not apply to the dry environment (humidity less 
than 60 percent) found inside buildings for residential or commercial occupancy.  The special 
provision shall also not apply to precast products or precast prestressed products. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate or 

Coarse Aggregate Blend 
ASTM C 1260 Expansion 

 

Fine Aggregate or 
Fine Aggregate Blend 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 
For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
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When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 

aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
 

c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.   
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The ASTM C 1567 test will be valid for two years, unless the Engineer determines the 
materials have changed significantly.  For latex concrete, the ASTM C 1567 test shall be 
performed without the latex.  The 0.20 percent autoclave expansion limit in 
ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or 
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and 
Concrete Reference Laboratory (CCRL) and shall be approved by the Department.  The 
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete 
by CCRL and shall be approved by the Department. 
 
 
ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE 
(BDE) 
Effective:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in precast and precast prestressed concrete exposed to humid or wet conditions.  The 
special provision is not intended or adequate for concrete exposed to potassium acetate, 
potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to cast-in-place concrete. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.   
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An expansion value of 0.05 percent will be assigned to limestone or dolomite coarse aggregates 
and 0.03 percent to limestone or dolomite fine aggregates (manufactured stone sand); however 
the Department reserves the right to perform the ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate or 

Coarse Aggregate Blend 
ASTM C 1260 Expansion 

 

Fine Aggregate or 
Fine Aggregate Blend 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PC concrete, precast products, and PS concrete, 

Class F fly ash shall replace 15 percent of the portland cement at a minimum 
replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PC Concrete, precast products, and Class PS concrete, 
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and 
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement 
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if 
the loss on ignition is 2.0 percent or greater.   
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Class C fly ash with less than 18 percent calcium oxide content shall replace 
20 percent of the portland cement at a minimum replacement ratio of 1.25:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PC concrete, precast products, 
and Class PS concrete, ground granulated blast-furnace slag shall replace 
25 percent of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 

 
c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not 
apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate; 
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete 
Reference Laboratory (CCRL) and shall be approved by the Department.  The laboratory 
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL 
and shall be approved by the Department. 
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APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
(BDE) 
Effective:  November 1, 2008     Revised:  November 1, 2010 
 
Replace the first paragraph of Article 107.22 of the Standard Specifications with the following: 
 

“All proposed borrow areas, including commercial borrow areas; use areas, including, but 
not limited to temporary access roads, detours, runarounds, plant sites, and staging and storage 
areas; and/or waste areas are to be designated by the Contractor to the Engineer and approved 
prior to their use.  Such areas outside the State of Illinois shall be evaluated, at no additional 
cost to the Department, according to the requirements of the state in which the area lies; and 
approval by the authority within that state having jurisdiction for such areas shall be forwarded 
to the Engineer.  Such areas within Illinois shall be evaluated as described herein. 
 

A location map delineating the proposed borrow area, use area, and/or waste area shall be 
submitted to the Engineer for approval along with an agreement from the property owner 
granting the Department permission to enter the property and conduct cultural and biological 
resource reconnaissance surveys of the site for archaeological resources, threatened or 
endangered species or their designated essential habitat, wetlands, prairies, and savannahs.  
The type of location map submitted shall be a topographic map, a plat map, or a 7.5 minute 
quadrangle map.  Submittals shall include the intended use of the site and provide sufficient 
detail for the Engineer to determine the extent of impacts to the site.  The Engineer will initiate 
cultural and biological resource reconnaissance surveys of the site, as necessary, at no cost to 
the Contractor.  The Engineer will advise the Contractor of the expected time required to 
complete all surveys.  If the proposed area is within 150 ft (45 m) of the highway right-of-way, a 
topographic map of the proposed site will be required as specified in Article 204.02.” 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007      Revised:  April 1, 2011 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to AASHTO M 85, and shall meet the standard 
physical and chemical requirements.  The Contractor has the option to use any type of 
portland cement listed in AASHTO M 85 unless a specific cement is specified for a 
construction item.  Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly 
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
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Portland-pozzolan cement shall be according to AASHTO M 240 and shall meet the 
standard physical and chemical requirements.  The Contractor has the option to use 
portland-pozzolan cement unless a specific cement is specified for a construction item.  
Inorganic processing additions shall be limited to granulated blast-furnace slag 
according to the chemical requirements of AASHTO M 302, Class C or F fly ash 
according to the chemical requirements of AASHTO M 295, and cement kiln dust.  The 
pozzolan constituent for Type IP using Class F fly ash shall be a maximum of 25 percent 
of the weight (mass) of the portland-pozzolan cement.  The pozzolan constituent for 
Type IP using Class C fly ash shall be a maximum of 30 percent of the weight (mass) of 
the portland-pozzolan cement.  The pozzolan constituent for Type IP using microsilica or 
high-reactivity metakaolin shall be a maximum of ten percent.  The pozzolan constituent 
for Type IP using other materials shall have the approval of the Engineer. 
 
Portland-pozzolan cement may be used in concrete mixtures when the air temperature is 
below 40 ºF (4 ºC), but the Engineer may request a trial batch of the concrete mixture to 
show the mix design strength requirement will be met. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to AASHTO M 240 and shall meet 
the standard physical and chemical requirements.  The Contractor has the option to use 
portland blast-furnace slag cement unless a specific cement is specified for a 
construction item.  Inorganic processing additions shall be limited to granulated blast-
furnace slag according to the chemical requirements of AASHTO M 302, Class C or F fly 
ash according to the chemical requirements of AASHTO M 295, and cement kiln dust.  
The blast-furnace slag constituent for Type IS shall be a maximum of 35 percent of the 
weight (mass) of the portland blast-furnace slag cement. 
 
Portland blast-furnace slag cement may be used in concrete mixtures when the air 
temperature is below 40 ºF (4 ºC), but the Engineer may request a trial batch of the 
concrete mixture to show the mix design strength requirement will be met. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified AASHTO T 131. 
(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 

3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified AASHTO T 106. 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
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(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to Illinois Modified 
AASHTO T 161, Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall meet the standard 
physical requirements for Type I cement according to AASHTO M 85, except the time of 
setting shall not apply.  The chemical requirements shall be determined according to 
AASHTO T 105 and shall be as follows:  minimum 38 percent aluminum oxide (Al2O3), 
maximum 42 percent calcium oxide (CaO), maximum 1 percent magnesium oxide 
(MgO), maximum 0.4 percent sulfur trioxide (SO3), maximum 1 percent loss on ignition, 
and maximum 3.5 percent insoluble residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CERTIFICATION OF METAL FABRICATOR (BDE) 
Effective:  July 1, 2010 
 
Revise Article 106.08 of the Standard Specifications to read: 
 

“ 106.08 Certification of Metal Fabricator.  All fabricators performing work on metal 
components of structures shall be certified under the appropriate category of the AISC Quality 
Certification Program as follows. 
 

(a) Fabricators of the main load carrying steel components of welded plate girder, box 
girder, truss, and arch structures shall be certified under Category MBr (Major Steel 
Bridges). 

 
(b) Fabricators of the main load carrying steel components of rolled beam structures, either 

simple span or continuous, and overhead sign structures shall be certified under 
Category SBr (Simple Steel Bridges). 

 
Fabricators of steel or other non-ferrous metal components of structures not certified under 

(a) or (b) above shall be certified under the program for Bridge and Highway Metal Component 
Manufacturers.” 
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CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
 

“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overlay pour, the initial set time shall be delayed until the deflections due to the concrete 
dead load are no longer a concern for inducing cracks in the completed work.  However, 
a retarding admixture shall not be used to further extend the pour time and justify the 
alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
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Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
5.65 cwt/cu yd (335 kg/cu m).  Compressive strength test results for six months and one year 
will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
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(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 
Type D (water-reducing and retarding). 
 

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 
 
 
CONCRETE MIX DESIGNS (BDE) 
Effective:  April 1, 2009 
 
Add the following to Article 1020.05(c) of the Standard Specifications: 
 

“ (5) Performance Based Finely Divided Mineral Combination.  For Class PV and SI 
concrete a performance based finely divided mineral combination may be used.  The 
minimum cement factor, maximum cement factor, and water cement ratio of 
Article 1020.04 shall be replaced with the values below, and the performance based 
finely divided mineral combination herein is an alternative to Articles 1020.05(c)(1), 
(c)(2), (c)(3), and (c)(4).  The mix design shall meet the following requirements and 
the Engineer may request a trial batch. 
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a. The mixture shall contain a minimum of 375 lbs/cu yd (222 kg/cu m) of 
portland cement.  For a blended cement, a sufficient amount shall be used to 
obtain the required 375 lbs/cu yd (222 kg/cu m) of portland cement in the 
mixture.  For example, a blended cement stated to have 20 percent finely 
divided mineral, ignoring any ASTM C 595 tolerance on the 20 percent, would 
require a minimum of 469 lbs/cu yd (278 kg/cu m) of material in the mixture.  
When the mixture is designed for cement content from 375 lbs/cu yd 
(222 kg/cu m) to 400 lbs/cu yd (237 kg/cu m), the total of organic processing 
additions, inorganic processing additions, and limestone addition in the 
cement shall not exceed 5.0 percent. 

 
b. The mixture shall contain a maximum of two finely divided minerals.  The 

finely divided mineral in a blended cement shall count toward the total 
number of finely divided minerals allowed.  The finely divided mineral(s) shall 
constitute a maximum of 35.0 percent of the total cement plus finely divided 
mineral(s).  The fly ash portion shall not exceed 30.0 percent for Class C fly 
ash or 25.0 percent for Class F fly ash.  The Class C and F fly ash 
combination shall not exceed 30.0 percent.  The ground granulated blast-
furnace slag portion shall not exceed 35.0 percent.  The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed 
5.0 percent.  The finely divided mineral in the blended cement shall apply to 
the maximum 35.0 percent, and shall be determined as discussed in a. above 
for determining portland cement in blended cement. 

 
c. For central mixed Class PV and SI concrete, the mixture shall contain a 

minimum of 535 lbs/cu yd (320 kg/cu m) of cement and finely divided 
mineral(s) summed together, and a water-reducing admixture shall be used.  
The value shall be 565 lbs/cu yd (335 kg/cu m) without a water-reducing 
admixture. 
 
For truck mixed or shrink mixed Class PV and SI concrete, the mixture shall 
contain a minimum of 575 lbs/cu yd (345 kg/cu m) of cement and finely 
divided mineral(s) summed together, and a water-reducing admixture shall be 
used.  The value shall be 605 lbs/cu yd (360 kg/cu m) without a water-
reducing admixture. 

 
d. The mixture shall contain a maximum of 705 lbs/cu yd (418 kg/cu m) of 

cement and finely divided mineral(s) summed together. 
 

e. The mixture shall have a water/cement ratio of 0.32 – 0.44. 
 
f. The mixture shall not be used for placement underwater. 

 
g. The combination of cement and finely divided mineral(s) shall have an 

ASTM C 1567 expansion value ≤ 0.16 percent, and shall be performed on the 
aggregate in the concrete mixture with the highest ASTM C 1260 test result.  
The ASTM C 1567 test will be valid for two years, unless the Engineer 
determines the materials have changed significantly. 
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If during the two year time period the Contractor needs to replace the 
portland cement, and the replacement portland cement has an equal or lower 
total equivalent alkali content (Na2O + 0.658K2O), a new ASTM C 1567 test 
will not be required.  However, replacement of a blended cement with another 
cement will require a new ASTM C 1567 test.” 

 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/otaq/retrofit/verif-list.htm), or verified by the 
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm); 
or 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 
emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.   
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The term “equipment” refers to any and all diesel fuel powered devices rated at 50 hp and 
above, to be used on the project site in excess of seven calendar days over the course of the 
construction period on the project site (including any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
 
The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.   
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Staging areas shall be located where the diesel emissions from the equipment will have a 
minimum impact on adjacent sensitive receptors.  The Department will review the selection of 
staging areas, whether within or outside the existing highway right-of-way, to avoid locations 
near sensitive areas or populations to the extent possible.  Sensitive receptors include, but are 
not limited to, hospitals, schools, residences, motels, hotels, daycare facilities, elderly housing 
and convalescent facilities.  Diesel powered engines shall also be located as far away as 
possible from fresh air intakes, air conditioners, and windows.  The Engineer will approve 
staging areas before implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
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DETERMINATION OF THICKNESS (BDE) 
Effective:  April 1, 2009 
 
Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14 
respectively. 
 
Add the following Article to the Standard Specifications: 
 

“ 353.12 Tolerance in Thickness.  The thickness of base course pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction, 
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated.  Temporary 
construction is defined as those areas constructed and removed under the same contract.  If the 
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer 
will determine the thickness of the cover layer(s), and subtract them from the measured core 
thickness to determine the base course thickness. 

 
The procedure described in Article 407.10(b) will be followed, except the option of correcting 

deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 354.09 of the Standard Specifications to read: 
 

“ 354.09 Tolerance in Thickness.  The thickness of base course widening pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated.  Temporary construction is defined as those areas constructed and 
removed under the same contract.  If the base course widening cannot be cored for thickness 
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover 
layer(s), and subtract them from the measured core thickness to determine the base course 
widening thickness. 

 
The procedure described in Article 407.10(b) will be followed, except: 
 
(a) The width of a unit shall be the width of the widening along one edge of the pavement. 
 
(b) The length of the unit shall be 1000 ft (300 m). 
 
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 355.09 of the Standard Specifications to read: 
 

“ 355.09 Tolerance in Thickness.  The thickness of HMA base course pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated 
according to Article 407.10(b).  Temporary construction is defined as those areas constructed 
and removed under the same contract.  If the base course cannot be cored for thickness prior to 
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s), 
and subtract them from the measured core thickness to determine the base course thickness.” 

 
Revise Article 356.07 of the Standard Specifications to read: 
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“ 356.07 Tolerance in Thickness.  The thickness of HMA base course widening pay items 
that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the 
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft 
(300 m).  Temporary locations are defined as those constructed and removed under the same 
contract.  If the base course widening cannot be cored for thickness prior to placement of the 
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them 
from the measured core thickness to determine the base course widening thickness.” 

 
Revise Article 407.10 of the Standard Specifications to read: 

 
“ 407.10 Tolerance in Thickness.  Determination of pavement thickness shall be performed 

after the pavement surface tests and corrective action have been completed according to 
Article 407.09.  Pay adjustments made for pavement thickness will be in addition to and 
independent of those made for pavement smoothness.  Pavement pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the 
following exclusions:  temporary pavements; variable width pavements; radius returns; short 
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions 
of turn lanes less than 500 ft (125 m) in length.  Temporary pavements are defined as 
pavements constructed and removed under the same contract. 

 
The method described in Article 407.10(a), shall be used except for those pavements 

constructed in areas where access to side streets and entrances necessitates construction in 
segments less than 1000 ft (300 m).  The method described in Article 407.10(b) shall be used in 
areas where access to side streets and entrances necessitates construction in segments less 
than 1000 ft (300 m). 

 
(a) Percent Within Limits.  The percent within limits (PWL) method shall be as follows. 

 
(1) Lots and Sublots.  The pavement will be divided into approximately equal lots of not 

more than 5000 ft (1500 m) in length.  When the length of a continuous strip of 
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short 
lengths of pavement, ramps, turn lanes, and other short sections of continuous 
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in 
length.  Short segments between structures will be measured continuously with the 
structure segments omitted.  Each lot will be subdivided into ten equal sublots.  The 
width of a sublot and lot will be the width from the pavement edge to the adjacent 
lane line, from one lane line to the next, or between pavement edges for single-lane 
pavements. 
 

(2) Cores.  Cores 2 in. (50 mm) in diameter shall be taken from the pavement by the 
Contractor, at locations selected by the Engineer.  The exact location for each core 
will be selected at random, but will result in one core per sublot.  Core locations will 
be specified prior to beginning the coring operations. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the core lengths.  The cores will be measured with a 
device supplied by the Department immediately upon removal from the core bit and 
prior to moving to the next core location.  Upon concurrence of the length, the core 
samples shall be disposed of according to Article 202.03. 
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Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(3) Deficient Sublot.  When the length of the core in a sublot is deficient by more than 
ten percent of plan thickness, the Contractor may take three additional cores within 
that sublot at locations selected at random by the Engineer.  If the Contractor 
chooses not to take additional cores, the pavement in that sublot shall be removed 
and replaced. 
 
When the three additional cores are taken, the length of those cores will be averaged 
with the original core length.  If the average shows the sublot to be deficient by ten 
percent or less, no additional action is necessary.  If the average shows the sublot to 
be deficient by more than ten percent, the pavement in that sublot shall be removed 
and replaced; however, when requested in writing by the Contractor, the Engineer 
may permit in writing such deficient sublots to remain in place.  For deficient sublots 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When a deficient sublot is removed and replaced, or additional lifts are placed, the 
corrected sublot shall be retested for thickness.  The length of the new core taken in 
the sublot will be used in determining the PWL for the lot. 
 
When a deficient sublot is left in place, and no additional lift(s) are placed, no 
payment will be made for the deficient sublot.  The length of the original core taken in 
the sublot will be used in determining the PWL for the lot. 
 

(4) Deficient Lot.  After addressing deficient sublots, the PWL for each lot will be 
determined.  When the PWL of a lot is 60 percent or less, the pavement in that lot 
shall be removed and replaced; however, when requested in writing by the 
Contractor, the Engineer may permit in writing such deficient lots to remain in place.  
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When a deficient lot is removed and replaced, or additional lifts are placed, the 
corrected lot shall be retested for thickness.  The PWL for the lot will then be 
recalculated based upon the new cores; however, the pay factor for the lot shall be a 
maximum of 100 percent. 
 
When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for 
the lot will not be recalculated. 
 

(5) Right of Discovery.  When the Engineer has reason to believe the random core 
selection process will not accurately represent the true conditions of the work, he/she 
may order additional cores.   
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The additional cores shall be taken at specific locations determined by the Engineer.  
The Engineer will provide notice to the Contractor containing an explanation of the 
reasons for his/her action.  The need for, and location of, additional cores will be 
determined prior to commencement of coring operations. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, more additional cores shall be taken to determine the 
limits of the deficient pavement and that area shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the sublot.  An acceptable core is a core with a length of at least 90 percent 
of plan thickness. 
 
For deficient areas allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement. 
 
When the additional cores show the pavement to be at least 90 percent of plan 
thickness, the additional cores will be paid for according to Article 109.04. 
 

(6) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are placed, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness. 
 

(7) Determination of PWL.  The PWL for each lot will be determined as follows. 
 
Definitions: 
 

ix  = Individual values (core lengths) under consideration 
n = Number of individual values under consideration (10 per lot) 
x  = Average of the values under consideration 
LSL = Lower Specification Limit (98% of plan thickness) 
QL = Lower Quality Index 
S  = Sample Standard Deviation 
PWL = Percent Within Limits 
 
Determine x  for the lot to the nearest two decimal places. 
 
Determine S  for the lot to the nearest three decimal places using: 
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Determine QL for the lot to the nearest two decimal places using: 
 
QL

( )
S
LSLx −

=  

 
Determine PWL for the lot using the QL and the following table.  For QL values less 
than zero the value shown in the table must be subtracted from 100 to obtain PWL. 
 

(8) Pay Factors.  The pay factor (PF) for each lot will be determined, to the nearest two 
decimal places, using: 
 
PF (in percent) = 55 + 0.5 (PWL) 
 
If x  for a lot is less than the plan thickness, the maximum PF for that lot shall be 
100 percent. 
 

(9) Payment.  Payment of incentive or disincentive for pay items subject to the PWL 
method will be calculated using: 
 
Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT) 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the pavement shall be the average of the PF for all the lots; however, 
the TPF shall not exceed 102 percent. 
 
Area of Deficient pavement (DEFPAVT) is defined as an area of pavement 
represented by a sublot deficient by more than ten percent which is left in place with 
no additional thickness added. 
 
Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas 
included in lots for pavement thickness determination. 
  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 125

PERCENT WITHIN LIMITS 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PERCENT WITHIN LIMITS (continued) 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 ≥ 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
 

(b) Minimum Thickness.  The minimum thickness method shall be as follows. 
 

(1) Length of Units.  The length of a unit will be a continuous strip of pavement 500 ft 
(150 m) in length. 
 

(2) Width of Units.  The width of a unit will be the width from the pavement edge to the 
adjacent lane line, from one lane line to the next, or between pavement edges for 
single-lane pavements. 
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(3) Thickness Measurements.  Pavement thickness will be based on 2 in. (50 mm) 
diameter cores. 
 
Cores shall be taken from the pavement by the Contractor at locations selected by 
the Engineer.  When determining the thickness of a unit, one core shall be taken in 
each unit. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the cores.  Core measurements will be determined 
immediately upon removal from the core bit and prior to moving to the next core 
location.  Upon concurrence of the length, the core samples may be disposed of 
according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(4) Unit Deficient in Thickness.  In considering any portion of the pavement that is 
deficient, the entire limits of the unit will be used in computing the deficiency or 
determining the remedial action required. 
 

(5) Thickness Equals or Exceeds Specified Thickness.  When the thickness of a unit 
equals or exceeds the specified plan thickness, payment will be made at the contract 
unit price per square yard (square meter) for the specified thickness. 
 

(6) Thickness Deficient by Ten Percent or Less.  When the thickness of a unit is less 
than the specified plan thickness by ten percent or less, a deficiency deduction will 
be assessed against payment for the item involved.  The deficiency will be a 
percentage of the contract unit price as given in the following table. 

 
Percent Deficiency 
(of Plan Thickness) 

Percent Deduction  
(of Contract Unit Price) 

0.0 to   2.0 
2.1 to   3.0 
3.1 to   4.0 
4.1 to   5.0 
5.1 to   7.5 
7.6 to  10.0 

0 
20 
28 
32 
43 
50 

 
(7) Thickness Deficient by More than Ten Percent.  When a core shows the pavement to 

be deficient by more than ten percent of plan thickness, additional cores shall be 
taken on each side of the deficient core, at stations selected by the Contractor and 
offsets selected by the Engineer, to determine the limits of the deficient pavement.  
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness 
determination.  The first acceptable core obtained on each side of a deficient core 
will be used to determine the length of the deficient pavement.  An acceptable core is 
a core with a thickness of at least 90 percent of plan thickness.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the unit.   
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The area of deficient pavement shall be removed and replaced; however, when 
requested in writing by the Contractor, the Engineer may permit in writing such areas 
of deficient pavement to remain in place.  For deficient areas allowed to remain in 
place, additional lift(s) may be placed, at no additional cost to the Department, to 
bring the deficient pavement to plan thickness when the Engineer determines grade 
control conditions will permit such lift(s).  The area(s) to be overlaid, material to be 
used, thickness(es) of the lift(s), and method of placement will be approved by the 
Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness.  The thickness of the 
new core will be used to determine the pay factor for the corrected area. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement.  In addition, an amount 
equal to two times the contract cost of the deficient pavement will be deducted from 
the compensation due the Contractor. 
 
The thickness of the first acceptable core on each side of the core more than ten 
percent deficient will be used to determine any needed pay adjustments for the 
remaining areas on each side of the area deficient by more than ten percent.  The 
pay adjustment will be determined according to Article 407.10(b)(6). 
 

(8) Right of Discovery.  When the Engineer has reason to believe any core location does 
not accurately represent the true conditions of the work, he/she may order additional 
cores.  These additional cores shall be taken at specific locations determined by the 
Engineer.  The Engineer will provide notice to the Contractor containing an 
explanation of the reasons for his/her action. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be 
followed, except the Engineer will determine the additional core locations. 
 
When the additional cores, ordered by the Engineer, show the pavement to be at 
least 90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04. 
 

(9) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are added, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness.” 

 
Revise Article 482.06 of the Standard Specifications to read: 

 
“482.06 Tolerance in Thickness.  The shoulder shall be constructed to the thickness shown 

on the plans.  When the contract includes square yards (square meters) as the unit of 
measurement for HMA shoulder, thickness determinations shall be made according to 
Article 407.10(b)(3) and the following. 

 
(a) Length of the Units.  The length of a unit shall be a continuous strip of shoulder 2500 ft 

(750 m) long. 
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(b) Width of the Units.  The width of the unit shall be the full width of the shoulder. 
 
(c) Thickness Deficient by More than Ten Percent.  When a core shows the shoulder to be 

deficient by more than ten percent of plan thickness, additional cores shall be taken on 
each side of the deficient core, at stations selected by the Contractor and offsets 
selected by the Engineer, to determine the limits of the deficient shoulder.  No core shall 
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.  
The first acceptable core obtained on each side of a deficient core will be used to 
determine the length of the deficient shoulder.  An acceptable core is a core with a 
thickness of at least 90 percent of plan thickness.  The area of deficient shoulder will be 
defined using the length between two acceptable cores and the full width of the unit.  
The area of deficient shoulder shall be brought to specified thickness by the addition of 
the applicable mixture, at no additional cost to the Department and subject to the lift 
thickness requirements of Article 312.05, or by removal and replacement with a new 
mixture.  However, the surface elevation of the completed shoulder shall not exceed by 
more than 1/8 in. (3 mm) the surface elevation of the adjacent pavement.  When 
requested in writing by the Contractor, the Engineer may permit in writing such thin 
shoulder to remain in place.  When an area of thin shoulder is left in place, and no 
additional lift(s) are placed, no payment will be made for the thin shoulder.  In addition, 
an amount equal to two times the contract unit price of the shoulder will be deducted 
from the compensation due the Contractor. 
 
When an area of deficient shoulder is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 

(d) Right of Discovery.  When the Engineer has reason to believe any core location does not 
accurately represent the true conditions of the work, he/she may order additional cores.  
When the additional cores, ordered by the Engineer, show the shoulder to be at least 
90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04.  When the additional core shows the shoulder to be less than 90 percent 
of plan thickness, the procedure in (c), above shall be followed.” 
 

Revise Article 483.07 of the Standard Specifications to read: 
 

“483.07 Tolerance in Thickness.  The shoulder shall be constructed to the thickness 
shown on the plans.  Thickness determinations shall be made according to Article 482.06 
except the option of correcting deficient pavement with additional lift(s) shall not apply.” 
 
 
DIGITAL TERRAIN MODELING FOR EARTHWORK CALCULATIONS (BDE) 
Effective:  April 1, 2007 
 
Revise the first and second paragraphs of Article 202.07(b) of the Standard Specifications to 
read: 
 

“ (b) Measured Quantities.  Earth and rock excavation will be measured in cubic yards (cubic 
meters) in their original positions.  The volumes will be computed by the method of 
average end areas using before and after cross sections; or by the method of digital 
terrain modeling using before and after total station surveys.  The volume of any 
unstable or unsuitable material removed will be measured for payment in cubic yards 
(cubic meters). 
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In rock excavation, the Contractor shall strip ledge rock of overburden so that necessary 
survey shots for measurement may be taken.  Vertical measurements shall extend from 
the surface of the rock to an elevation not more than 6 in. (150 mm) below the subgrade 
of the proposed pavement structure, as shown on the plans, or to the bottom of the rock 
where that point is above the subgrade of the proposed pavement structure.  Horizontal 
measurements shall extend not more than 6 in. (150 mm) beyond the slope lines fixed 
by the Engineer for the work.  Boulders and rocks 1/2 cu yd (0.5 cu m) or more in 
volume will be measured individually and the volume computed from average 
dimensions taken in three directions.” 
 

Revise the first paragraph of Article 204.07 of the Standard Specifications to read. 
 

“ 204.07 Method of Measurement.  Borrow excavation will be measured in cubic yards 
(cubic meters) in its original position.  The volume will be computed by the method of average 
end areas using before and after cross sections; or by the method of digital terrain modeling 
using before and after total station surveys.” 
 
Revise the embankment definition of Article 204.07(b) of the Standard Specifications to read: 
 

“ Embankment = the volume of fill in its final position computed by the method of 
average end areas or digital terrain modeling.  Both methods will be 
based upon the existing ground line as shown on the plans, except as 
noted in (1) and (2) below;” 

 
Revise Article 207.04 of the Standard Specifications to read: 
 

“ 207.04 Method of Measurement.  This work will be measured for payment in tons (metric 
tons) according to Article 311.08(b), or in cubic yards (cubic meters) compacted in place and the 
volume computed by the method of average end areas or digital terrain modeling by total station 
measurement.” 
 
Revise the second sentence of the second paragraph of Article 211.07(b) of the Standard 
Specifications to read: 
 

“ The volume will be computed by the method of average end areas or digital terrain 
modeling by total station measurement.” 

 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  August 2, 2011 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 49 
CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
 

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 24.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal: or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.   
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In addition, the Department maintains a letting and item specific DBE locator information system 
whereby DBE companies can register their interest in providing quotes on particular bid items 
advertised for letting.  Information concerning DBE companies willing to quote work for 
particular contracts may be obtained by contacting the Department’s Bureau of Small Business 
Enterprises at telephone number (217)785-4611, or by visiting the Department’s website at 
www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as 
the original is available and provided upon request.  All elements of information indicated 
on the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
(2) A description, including pay item numbers, of the work each DBE will perform; 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 
and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE 
companies, the plan must also include a clear identification of the portion of the work 
to be performed by the DBE partner(s); and, 

(6) If the contract goal if not met, evidence of good faith efforts. 
 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work performance to meet the 
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the 
contract goal pursuant to 49 CFR Part 26, Appendix A.   
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The Utilization Plan will not be approved by the Department if the Utilization Plan does not 
document sufficient DBE participation to meet the contract goal unless the apparent successful 
bidder documented in the Utilization Plan that it made a good faith effort to meet the goal.  This 
means that the bidder must show that all necessary and reasonable steps were taken to 
achieve the contract goal.  Necessary and reasonable steps are those which, by their scope, 
intensity and appropriateness to the objective, could reasonably be expected to obtain sufficient 
DBE participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma efforts, 
in other words, efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.   
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  Also the ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The determination shall become final if a request is not made and delivered.  A 
request may provide additional written documentation and/or argument concerning the 
issues raised in the determination statement of reasons, provided the documentation 
and arguments address efforts made prior to submitting the bid.  The request will be 
forwarded to the Department’s Reconsideration Officer.  The Reconsideration Officer will 
extend an opportunity to the bidder to meet in person in order to consider all issues of 
documentation and whether the bidder made a good faith effort to meet the goal.  After 
the review by the Reconsideration Officer, the bidder will be sent a written decision 
within ten working days after receipt of the request for consideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith 
efforts to do so.  A final decision by the Reconsideration Officer that a good faith effort 
was made shall approve the Utilization Plan submitted by the bidder and shall clear the 
contract for award.   
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A final decision that a good faith effort was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a regular dealer or manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the Participation 
Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217)785-4611.  Telefax number (217)785-1524. 

 
(b) TERMINATION OR REPLACEMENT.  The Contractor shall not terminate or replace a 

DBE listed on the approved Utilization Plan, or perform with other forces work 
designated for a listed DBE except as provided in the Special Provision. 

 
(c) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A, must be signed and 
submitted.  If the commitment of work is in the form of additional tasks assigned to an 
existing subcontract, than a new Request for Approval of Subcontractor shall not be 
required.  However, the Contractor must document efforts to assure that the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 
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(2) That the DBE is aware that its work will be deleted or will experience underruns and 
has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE subcontractor listed in the approved Utilization Plan without 
prior written consent.  This includes, but is not limited to, instances in which the 
Contractor seeks to perform work originally designated for a DBE subcontractor with its 
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written 
consent will be granted only if the Bureau of Small Business Enterprises agrees, for 
reasons stated in its concurrence document, that the Contractor has good cause to 
terminate or replace the DBE firm.  Before transmitting to the Bureau of Small Business 
Enterprises any request to terminate and/or substitute a DBE subcontractor, the 
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the 
Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, 
if any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 
1,200 or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
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(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor 

is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the BDE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (BDE) 
Effective:  April 1, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. ....... 1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 
Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 
concrete has been placed, the work shall be protected by a barricade and two lights for at least 
72 hours. 

 
When castings are under traffic before the final surfacing operation has been started, 

properly sized temporary ramps shall be placed around the drainage and/or utility castings 
according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed 
around the casting, flush with its surface and decreasing to a featheredge in a 
distance of 2 ft (600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on 
roadways with permanent posted speeds of 40 mph or less and when the height of 
the casting to be protected meets the proper sizing requirements for the rubber 
ramps as shown below. 
 

Dimension Requirement 
Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside edge Height of casting  ± 1/4 in. (6 mm) 
Thickness at outside edge 1/4 in. (6 mm) max. 
Width, measured from inside 
opening to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are 

undertaken within the immediate area of the structure.  Prior to placing the surface course, the 
temporary ramp shall be removed.  Excess material shall be disposed of according to Article 
202.03.” 
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EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
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FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
FRICTION AGGREGATE (BDE) 
Effective:  January 1, 2011 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“(4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 

 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 
metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
All Other 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-25.0, IL-19.0, 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-12.5,IL-9.5, 
or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 5/ 
Crushed Steel Slag4/ 5/ 
Crushed Concrete3/ 
 
Other Combinations Allowed: 
Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D aggregate 
other than Dolomite 

75% Limestone Crushed Slag (ACBF)5/ or 
Crushed Sandstone 
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HMA 
High ESAL 

E Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 

Crushed Gravel 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
Crushed Concrete3/ 
 
No Limestone. 
Other Combinations Allowed: 
Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

75% Crushed 
Gravel or 
Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed Stone, 
Crushed Slag (ACBF)5/, or 
Crushed Steel Slag5/ 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF)5/ 
Crushed Steel Slag5/ 
No Limestone. 
Other Combinations Allowed:  
Up to... With... 

50% Crushed 
Gravel, Crushed 
Concrete3/, or 
Dolomite2/ 

Crushed Sandstone, 
Crushed Slag (ACBF)5/, 
Crushed Steel Slag5/, or 
Crystalline Crushed Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 

carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 

 
 
HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) 
Effective:  November 1, 2009 
 
Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to 
read: 
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“(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 
if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283.  To be 
considered acceptable by the Department as a mixture not susceptible to stripping, the 
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater 
than 0.85 for 6 in. (150 mm) specimens.  Mixtures, either with or without an additive, with 
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.  
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall 
not be lower than the original conditioned tensile strength determined for the same 
mixture without the anti-strip additive. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.” 

 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
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“Mixture Composition Parameter Individual Test 

(includes confined edges)
Unconfined Edge 

Joint Density 
Minimum 

IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
HOT-MIX ASPHALT – DROP-OFFS (BDE) 
Effective:  January 1, 2010 
 
Revise the third paragraph of Article 701.07 of the Standard Specifications to read: 
 

“ At locations where construction operations result in a differential in elevation exceeding 3 in. 
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of 
the pavement and the earth or aggregate shoulders, Type I or II barricades or vertical panels 
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or 
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than 
45 mph.” 
 
 
HOT-MIX ASPHALT - FINE AGGREGATE (BDE) 
Effective:  April 1, 2010 
 
Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications: 
 

“FINE AGGREGATE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
3/8 No. 4 No. 8 No. 16 No. 200 

FA 22 100 6/ 6/ 8±8 2±2 
 

FINE AGGREGATE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
9.5 mm 4.75 mm 2.36 mm 1.18 mm 75 µm 

FA 22 100 6/ 6/ 8±8 2±2 
6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the 

midpoint percent passing, and the Department will apply a range of ± ten percent.  
The midpoint shall not be changed without Department approval.” 

 
Revise Article 1003.03(a) of the Standard Specifications to read: 
 

“ (a) Description.  Fine aggregate for HMA shall consist of sand, stone sand, chats, slag 
sand, or steel slag sand.  For gradation FA 22, uncrushed material will not be permitted.” 

 
Revise Article 1003.03(c) of the Standard Specifications to read: 
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“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, 
or FA 22. 
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 

Item Article/Section 
(a)  Fine Aggregate (Note 1) 003.01 
(b)  Steel Posts, Structural Shapes, and Plates 1006.04 
(c)  Rail Elements, End Section Plates, and Splice Plates 1006.25 
(d)  Bolts, Nuts, Washers and Hardware 1006.25 
(e)  Hollow Structural Tubing 1006.27(b) 
(f)   Wood Posts and Wood Blockouts  1007.01, 1007.02, 1007.06 
(g)  Preservative Treatment 1007.12 
(h)  Packaged Rapid Hardening Mortar  1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
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Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar.  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
 
IMPROVED SUBGRADE (BDE) 
Effective:  January 1, 2010 
 
Revise the second paragraph of Article 302.04 of the Standard Specifications to read: 
 

“ The quantity of modified soil constructed shall be limited to that which can be covered by the 
full thickness of portland cement concrete pavement or HMA binder during the same 
construction season.” 
 
Revise the first paragraph of Article 302.07 of the Standard Specifications to read: 
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“ 302.07 Application of Modifier.  The modifier shall be applied uniformly on the soil.  The 
application of modifier shall be limited to that amount which can be mixed with the soil within the 
same working day.” 
 
Revise the first paragraph of Article 302.08 of the Standard Specifications to read: 
 

“ 302.08 Mixing.  The modifier, soil, and water shall be thoroughly mixed.  Mixing shall 
continue until a homogenous layer of the required thickness has been obtained and a minimum 
of 75 percent of the mixture is smaller than 1 in. (25 mm).  The moisture content of the modified 
soil shall be above optimum moisture content with a maximum of three percent above optimum.” 
 
Revise Article 302.10 of the Standard Specifications to read: 

 
“302.10 Finishing and Curing.  When multiple lifts are used to construct the modified soil 

layer, the top lift shall be a minimum of 6 in. (150 mm) thick when compacted. 
 
Construction of pipe underdrains shall follow the requirements of Article 407.07.  The 

surface of the modified soil shall be kept drained according to Article 301.09 and shall maintain 
moisture content not exceeding three percent above optimum prior to pavement construction. 

 
When compaction of the modified soil is nearing completion, the surface shall be shaped to 

the required lines, grades, and cross section shown on the plans.  For HMA base course and 
pavement (full-depth) and portland cement concrete base course and pavement, the surface of 
the modified soil shall be brought to true shape and correct elevation according to Article 
301.07, except well compacted earth shall not be used to fill low areas. 

 
The modified soil shall be cured for a minimum of 24 hours.  The ambient air temperature 

shall be above 45 °F (7 °C) during curing. 
 
During the curing period, the moisture content of the modified soil shall be maintained at 

optimum by sprinkling with water, use of plastic sheeting, or applying bituminous materials 
according to Article 312.14.  During this period, no equipment or traffic will be permitted on the 
completed work beyond that required for maintenance of curing. 

 
Equipment of such weight, or used in such a way as to cause a rut depth of 1/2 in. (13 mm) 

or more in the finished modified soil, shall be removed, or the rutting otherwise prevented, as 
directed by the Engineer.” 
 
Revise the first paragraph of Article 302.11 of the Standard Specifications to read: 
 

“ 302.11 Subgrade Stability.  Following curing, the Engineer will determine the stability of the 
modified soil in terms of the immediate bearing value (IBV), according to Illinois Test Procedure 
501.  The IBV shall be a minimum of 10.0 measured within 10 calendar days prior to pavement 
construction.” 
 
Revise the second paragraph of Article 310.04 of the Standard Specifications to read: 
 

“ The quantity of lime stabilized soil mixture constructed shall be limited to that which can be 
covered by the full thickness of portland cement concrete pavement or HMA binder during the 
same construction season.” 
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Revise the first paragraph of Article 310.08(a) of the Standard Specifications to read: 
 

“ (a)  Initial Mixing.  The lime, soil, and water shall be thoroughly mixed until a uniform mixture 
throughout the required depth and width is obtained.  All clods and lumps shall be 
reduced to a maximum size of 2 in. (50 mm).  The moisture content of the stabilized soil 
shall be above optimum moisture content with a maximum of three percent above 
optimum.” 

 
Insert the following paragraph after the first paragraph of Article 310.10 of the Standard 
Specifications: 
 

“Construction of pipe underdrains shall follow the requirements of Article 407.07.  The 
surface of the lime stabilized soil shall be kept drained according to Article 301.09 and shall 
maintain a maximum moisture content of three percent above optimum prior to pavement 
construction.” 
 
Revise the first paragraph of Article 310.11 of the Standard Specifications to read: 
 

“ 310.11 Subgrade Stability.  Following curing, the Engineer will determine the stability of the 
lime stabilized soil mixture in terms of the immediate bearing value (IBV) according to Illinois 
Test Procedure 501.  The IBV shall be a minimum of 23.0 measured within 10 calendar days 
prior to pavement construction.” 

 
Revise the second paragraph of Article 311.05 of the Standard Specifications to read: 

 
“The granular material shall be placed and compacted at least three days prior to the 

placement of pavement or base course.  Except where required for temporary access, the 
quantity of subbase granular material Types A or B to be placed shall be limited to that which 
can be covered by the full thickness of PCC pavement or HMA binder during the same 
construction season.” 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009     Revised:  April 1, 2011 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each Day of Overrun in Contract Time 
Original Contract Amount Daily Charges 

From More Than To and Including Calendar Day Work Day 
$              0 $   100,000 $    475 $    675 

100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 5,800 8,125” 
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METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
MULCH AND EROSION CONTROL BLANKETS (BDE) 
Effective:  November 1, 2010      Revised:  April 1, 2011 
 
Revise the first sentence of Article 251.03 of the Standard Specifications to read: 
 

“ Within 24 hours of seed placement, mulch by one of the following methods shall be placed 
on the areas specified.” 
 
Revise Article 251.03(b)(2) of the Standard Specifications to read: 
 

“ (2) Procedure 2.  This procedure shall consist of stabilizing the straw with an approved 
mulch blower followed immediately by an overspray application of light-duty hydraulic 
mulch.  The hydraulic mulch shall be according to Article 251.03(c) except that it shall be 
applied as a slurry of 900 lb (1020 kg) of mulch and 1000 gal (9500 L) of water per acre 
(hectare) using a hydraulic mulch applicator.  The light-duty hydraulic mulch shall be 
agitated a minimum of five minutes before application and shall be agitated during 
application.  The light-duty hydraulic mulch shall be applied from opposing directions to 
ensure even coverage.” 

 
Revise Article 251.03(c) of the Standard Specification to read: 
 

“ (c) Method 3.  This method shall consist of the machine application of a light-duty hydraulic 
mulch.   
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  Seeding shall be conducted as a separate operation and shall not be added to the 
hydraulic mulch slurry.  Hydraulic mulch shall not be applied when the ambient 
temperature is at or below freezing.  To achieve full and even coverage, the hydraulic 
mulch shall be applied from two opposing directions.  Mixing and application rates shall 
be according to the manufacturer’s recommendations and meet the minimum application 
rates set in Article 1081.06(a)(2).” 

 
Revise Article 251.03(d) of the Standard Specifications to read: 
 

“(d) Method 3A.  This method shall consist of the machine application of a heavy-duty 
hydraulic mulch.  Seeding shall be conducted as a separate operation and shall not be 
added to the hydraulic mulch slurry.  The hydraulic mulch shall not be applied when the 
ambient temperature is at or below freezing.  To achieve full and even coverage, the 
hydraulic mulch shall be applied from two opposing directions.  Mixing and application 
rates shall be according to the manufacturer’s recommendations and meet the minimum 
application rates set in Article 1081.06(a)(2).  The heavy-duty hydraulic mulch shall be 
applied using a mechanically agitated hydraulic mulching machine.” 

 
Add the following to Article 251.03 of the Standard Specifications: 
 

“ (e) Method 4.  This method shall consist of applying compost combined with a performance 
additive designed to bind/stabilize the compost.  The compost/performance additive 
mixture shall be applied to the surface of the slope using a pneumatic blower at a depth 
of 2 in. (50 mm).” 

 
Revise Article 251.04 of the Standard Specifications to read: 
 

“251.04 Erosion Control Blanket.  Erosion control blanket may be placed using either 
excelsior blanket or knitted straw blanket.  Within 24 hours of seed placement, blanket shall be 
placed on the areas specified.  Prior to placing the blanket, the areas to be covered shall be 
relatively free of rocks or clods over 1 1/2 in. (40 mm) in diameter, and sticks or other foreign 
material which will prevent the close contact of the blanket with the seed bed.  If, as a result of 
rain, the prepared seed bed becomes crusted or eroded, or if eroded places, ruts, or 
depressions exist for any reason, the Contractor shall rework the soil until it is smooth and 
reseed such areas which are reworked. 
 

After the area has been properly shaped, fertilized, and seeded, the blanket shall be laid out 
flat, evenly, and smoothly, without stretching the material.  The excelsior and knitted straw 
blankets shall be placed so that the netting is on the top and the fibers are in contact with the 
soil.  The heavy duty blankets shall be placed so that the heavy duty extruded plastic mesh is 
on the bottom. 
 

For placement in ditches, the erosion control blanket shall be applied parallel to the 
centerline of the ditch so that there are no longitudinal seams within 2 ft (600 mm) of the bottom 
centerline of the ditch.  The blanket shall be toed in on the upslope edge and shingled or 
overlapped with the flow. 
 

On slopes, the blanket shall be applied either horizontally or vertically to the contour, toed in 
on the upslope edge, and shingled or overlapped with the flow. 
 

When placed adjacent to the roadway, blankets shall be toed in along the edge of shoulder. 
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Anchoring the blankets shall be according to the manufacturer’s specifications.” 
 
Revise Article 251.06(b) of the Supplemental Specifications to read: 
 

“(b) Measured Quantities.  Mulch Methods 1, 2, 3, 3A and 4 will be measured for payment in 
place in acres (hectares) of surface area mulched.  Erosion control blanket, heavy duty 
erosion control blanket, and turf reinforcement mat will be measured for payment in 
place in square yards (square meters).” 

 
Revise Article 251.07 of the Supplemental Specifications to read: 
 

“ 251.07 Basis of Payment.  This work will be paid for at the contract unit price per acre 
(hectare) for MULCH, METHOD 1; MULCH, METHOD 2; MULCH, METHOD 3; MULCH, 
METHOD 3A; MULCH, METHOD 4; and at the contract unit price per square yard (square 
meter) for EROSION CONTROL BLANKET, HEAVY DUTY EROSION CONTROL BLANKET, or 
TURF REINFORCEMENT MAT.” 
 
Revise Article 1081.06(a)(2) of the Standard Specifications to read: 
 

“ (2) Hydraulic Mulch.  The mulch component shall be comprised of a minimum of 
70 percent biodegradable material such as wood cellulose, paper fibers, straw or 
cotton and shall contain no growth or germination inhibiting factors.  The remainder 
of the components shall consist of the manufacturer’s choice of tackifiers and/or 
strengthening fibers needed to meet the performance specifications.  Tackifiers shall 
be non-toxic and LC 50 test results shall be provided along with the manufacturer’s 
certification.  Hydraulic mulch shall disperse evenly and rapidly and remain in slurry 
when agitated with water.  When uniformly applied, the slurry shall form an 
absorbent cover allowing percolation of water to the underlying surface.  Hydraulic 
mulch shall be packaged in UV and moisture resistant factory labeled packages or 
bags with the net quantity of the packaged material plainly shown on each package.  
The biodegradable material shall be relatively free of glossy papers and shall not be 
water soluble.  The hydraulic mulches shall be according to the following. 

 
Light-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 3 months 
Minimum Application Rates 2000 lb/acre (2240 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:3 
Maximum Uninterrupted Slope Length 50 ft (15 m) 
Maximum C Factor 0.15 
Minimum Vegetation Establishment5/ 200 % 

 
Heavy-Duty Hydraulic Mulch 

Property1/ Value 
Functional Longevity2/ 12 months 
Minimum Application Rates 3000 lb/acre (3360 kg/ha) 
Typical Maximum Slope Gradient (V:H) ≤ 1:2 
Maximum Uninterrupted Slope Length 100 ft (30 m) 
Maximum C Factor3/ 4/ 0.02 
Minimum Vegetation Establishment5 400 % 
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1/ This table sets minimum requirements only.  Refer to manufacturer 
recommendations for application rates, instructions, gradients, maximum 
continuous slope lengths and other site specific recommendations. 

2/ Manufacturer’s estimated time period, based upon field observations, that a 
material can be anticipated to provide erosion control as influenced by its 
composition and site-specific conditions. 

3/ “C” Factor calculated as ratio of soil loss from HECP protected slope (tested 
at specified or greater gradient, h:v) to ratio of soil loss from unprotected 
(control) plot based on large-scale testing. 

4/ Large-scale test methods shall be according to ASTM D 6459. 
5/ Minimum vegetation establishment shall be calculated according to ASTM 

D 7322. 
 
The manufacturer shall furnish a certification with each shipment of hydraulic mulch 
stating the number of packages or bags furnished and that the material complies with 
these requirements.” 

 
 
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.   
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For those deficiencies where corrective action was not an option, the monetary 
deduction will be immediate and will be valued at one calendar day multiplied by a 
Gravity Adjustment Factor. 
 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, 
Concrete Washouts or Residuals, Litter or 
other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment 
Maintenance, Fueling or Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or 
Graphic Plans Required by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the 
NPDES Permit 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 

 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAVEMENT PATCHING (BDE) 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000 Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
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State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to 
Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
POST CLIPS FOR EXTRUDED ALUMINUM SIGNS (BDE) 
Effective:  January 1, 2009 
 
Revise the sixth paragraph of Article 1090.03 of the Standard Specifications to read: 
 
  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 156

“Stainless steel post clips shall be according to ASTM A 276, Type 304.  In place of 
stainless steel post clips the manufacturer may substitute aluminum post clips according to 
ASTM B 108, 356-T6.  A flat washer shall be used under each nut to prevent gouging of the 
clip.” 
 
 
POST MOUNTING OF SIGNS (BDE) 
Effective:  January 1, 2011 
 
Revise the second paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ Post mounted signs shall be a breakaway design.  The sign shall be within five degrees of 
vertical.  Two posts shall be used for signs greater than 16 sq ft (1.5 sq m) in area or where the 
height between the sign and the ground exceeds 7 ft (2.1 m).” 
 
 
PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 
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Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 
Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 
Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
PUBLIC CONVENIENCE AND SAFETY (BDE) 
Effective: January 1, 2000 
 
Add the following paragraph after the fourth paragraph of Article 107.09 of the Standard 
Specifications. 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 
RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2009      Revised:  April 1, 2010 
 
Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard 
Specifications to read: 
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“ The pavement shall be cut to match the bottom contour of the marker using a concrete 
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.” 

 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007      Revised:  January 1, 2011 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be fractionated prior to testing by 
screening into a minimum of two size fractions with the separation occurring on or 
between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be 
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve 
size larger than the maximum sieve size specified for the mix the RAP will be used in. 

 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 
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(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 
from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter FRAP/Homogeneous/Conglomerate Conglomerate “D” Quality 
1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.03  

1/ The tolerance for FRAP shall be ± 0.3 %. 
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If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 
designated as Class D quality coarse aggregate. 

(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 

 
(b) The aggregate quality of FRAP shall be determined as follows. 
 

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer.  If the quality is 
not known, the quality shall be determined according to Article 1031.04(b)(2). 

 
(2) Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall 

have a maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall 
obtain a representative sample witnessed by the Engineer.  The sample shall be a 
minimum of 50 lb (25 kg).  The sample shall be extracted according to Illinois 
Modified AASHTO T 164 by a consultant prequalified by the Department for the 
specified testing.  The consultant shall submit the test results along with the 
recovered aggregate to the District Office.  The cost for this testing shall be paid by 
the Contractor.  The District will forward the sample to the BMPR Aggregate Lab for 
MicroDeval Testing, according to Illinois Modified AASHTO T 327.  A maximum loss 
of 15.0 percent will be applied for all HMA applications.” 

 
1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 

when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
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(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
HMA Mixtures 1/, 3/ Maximum % RAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified 
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 

exceed 50% of the mixture. 
2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 

each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275 °F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).   
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When the WMA contains 30 percent or more RAP the high and low temperature 
grades shall each be reduced by one grade (i.e. 35 percent RAP would require a 
virgin asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage 
HMA Mixtures 1/, 2/ Maximum % FRAP  

Ndesign Binder/Leveling Binder Surface Polymer Modified  
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  
105 10 10 10  

 
1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not 

exceed 50 percent of the mixture. 
2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 

each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
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To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 
(2) HMA mix number assigned by the Department. 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
(4) Mineral filler weight to the nearest pound (kilogram). 
(5) RAP/FRAP weight to the nearest pound (kilogram). 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.   
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The printing system will be inspected by the Engineer prior to production and verified at the 
beginning of each construction season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
SEEDING (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare)

1A Salt Tolerant 
Lawn Mixture 7/ 

Bluegrass 
Perennial Ryegrass 
Red Fescue 

(Audubon, Sea Link, or Epic) 
Hard Fescue 

(Rescue 911, Spartan II, or Reliant IV) 
Fults Salt Grass 1/ or Salty Alkaligrass 

60 (70) 
20 (20) 
20 (20) 

 
20 (20) 

 
60 (70) 

2 Roadside Mixture 7/ Tall Fescue 
(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 
Red Top 10 (10) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Tall Fescue 
(Inferno, Tarheel II, Quest, Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or Reliant IV) 

30 (20) 

Fults Salt Grass 1/ or Salty Alkaligrass 60 (70) 
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“Table 1 - SEEDING MIXTURES 
3 Northern Illinois 

Slope Mixture 7/ 
Elymus Canadensis 

(Canada Wild Rye) 
Perennial Ryegrass 
Alsike Cover 2/ 
Desmanthus Illinoensis 

(Illinois Bundleflower) 2/, 5/ 
Andropogon Scoparius 

(Little Bluestem) 5/ 
Bouteloua Curtipendula 

(Side-Oats Grama) 
Fults Salt Grass 1/ or Salty Alkaligrass 
Oats, Spring 
Slender Wheat Grass 5/ 
Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 

5 (5) 
 

20 (20) 
5 (5) 
2 (2) 

 
12 (12) 

 
10 (10) 

 
30 (35) 
50 (55) 
15 (15) 

5 (5) 
6A Salt Tolerant 

Conservation 
Mixture 

Andropogon Scoparius 
(Little Bluestem) 5/ 

Elymus Canadensis 
(Canada Wild Rye) 5/ 

Buffalo Grass (Cody or Bowie) 4/, 5/, 9/ 
Vernal Alfalfa 2/ 
Oats, Spring 
Fults Salt Grass 1/ or Salty Alkaligrass 

5 (5) 
 

2 (2) 
 

5 (5) 
15 (15) 
48 (55) 
20 (20)” 

 
Revise Note 7 of Table 1 – Seeding Mixtures of Article 250.07 of the Standard Specifications to 
read: 
 

“ 7/ In Districts 1 through 6, the planting times shall be April 1 to June 15 and August 1 to 
November 1.  In Districts 7 through 9, the planting times shall be March 1 to June 1 
and August 1 to November 15.  Seeding may be performed outside these dates 
provided the Contractor guarantees a minimum of 75 percent uniform growth over 
the entire seeded area(s) after a period of establishment.  Inspection dates for the 
period of establishment will be as follows:  Seeding conducted in Districts 1 through 
6 between June 16 and July 31 will be inspected after April 15 and seeding 
conducted between November 2 and March 31 will be inspected after September 15.  
Seeding conducted in Districts 7 through 9 between June 2 and July 31 will be 
inspected after April 15 and seeding conducted between November 16 and 
February 28 will be inspected after September 15.  The guarantee shall be submitted 
to the Engineer in writing prior to performing the work.  After the period of 
establishment, areas not exhibiting 75 percent uniform growth shall be interseeded 
or reseeded, as determined by the Engineer, at no additional cost to the 
Department.” 

 
Revise the first paragraph of Article 1081.04(a) of the Standard Specifications to read: 
 

“ (a) Sampling and Testing.  Each lot of seed furnished shall be tested by a State Agriculture 
Department (including other States) or by land grant college or university agricultural 
sections or by a Registered Seed Technologist.  Germination testing of seed shall be 
accomplished within the 12 months prior to the seed being installed on the project.” 

 
Delete the last sentence of the first paragraph of Article 1081.04(c)(2) of the Standard 
Specifications. 
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Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Salty Alkaligrass 0 98 85 0.10 2 (70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SELECTION OF LABOR (BDE) 
Effective:  July 2, 2010 
 
Revise Section I of Check Sheet #5 of the Recurring Special Provisions to read: 
 
“I. SELECTION OF LABOR 
 

The Contractor shall comply with all Illinois statutes pertaining to the selection of labor. 
 

EMPLOYMENT OF ILLINOIS WORKERS DURING PERIODS OF EXCESSIVE 
UNEMPLOYMENT 

 
Whenever there is a period of excessive unemployment in Illinois, which is defined herein as 

any month immediately following two consecutive calendar months during which the level of 
unemployment in the State of Illinois has exceeded five percent as measured by the United 
States Bureau of Labor Statistics in its monthly publication of employment and unemployment 
figures, the Contractor shall employ at least 90 percent Illinois laborers.   
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"Illinois laborer" means any person who has resided in Illinois for at least 30 days and 
intends to become or remain an Illinois resident. 
 

Other laborers may be used when Illinois laborers as defined herein are not available, or are 
incapable of performing the particular type of work involved, if so certified by the Contractor and 
approved by the Engineer.  The Contractor may place no more than three of his/her regularly 
employed non-resident executive and technical experts, who do not qualify as Illinois laborers, 
to do work encompassed by this contract during period of excessive unemployment. 
 

This provision applies to all labor, whether skilled, semi-skilled, or unskilled, whether 
manual or non-manual.” 

 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005  Revised:  July 1, 2010 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
 

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
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(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 
a higher minimum in the mix design. 

 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-6, and Illinois 
Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for testing of 
self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a target slump flow shall 
be submitted. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value or L-box blocking ratio, and hardened visual stability 
index.  For the trial mixture, the slump flow shall be near the proposed target slump flow. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value or L-box blocking ratio, and hardened visual stability index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.   
  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 169

Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a minimum of 100 
revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall ensure the design of the falsework and forms is adequate for the additional 
form pressure caused by the fluid concrete.  Forms shall be tight to prevent leakage of fluid 
concrete. 
 
When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m), 
direct monitoring of form pressure shall be performed according to Illinois Test Procedure SCC-
10.  The monitoring requirement is a minimum, and the Contractor shall remain responsible for 
adequate design of the falsework and forms.  The Contractor shall record the formwork 
pressure during concrete placement.  This information shall be used by the Contractor to 
prevent the placement rate from exceeding the maximum formwork pressure allowed, to monitor 
the thixotropic change in the concrete during the pour, and to make appropriate adjustments to 
the mix design.  This information shall be provided to the Engineer during the pour. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.   
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The hardened visual stability index test will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The hardened visual stability index test shall be performed on the first truck delivery of the day, 
and every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-
box blocking ratio, air content, and concrete temperature shall be recorded for each hardened 
visual stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
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For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004 Revised:  July 1, 2010 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The hardened visual stability index shall be a maximum of 1. 
 

Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
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Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005      Revised:  April 1, 2011 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall 
make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
The mobilization payment to the subcontractor is an advance payment of the reported amount 
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore, 
the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002      Revised:  January 1, 2011 
 
Add the following to Article 280.02 of the Standard Specifications to read: 
 

“ (k) Filter Fabric  ........................................................................................................... 1080.03 
(l) Urethane Foam/Geotextile  ................................................................................ 1081.15(i)” 

 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
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“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 
 
Revise Article 280.04(a) of the Standard Specifications to read: 
 

“ (a) Temporary Ditch Checks.  This system consists of the construction of temporary ditch 
checks to prevent siltation, erosion, or scour of ditches and drainage ways.  Temporary 
ditch checks shall be constructed with products from the Department’s approved list, 
rolled excelsior, or with aggregate placed on filter fabric when specified.  Filter fabric 
shall be installed according to the requirements of Section 282.  Riprap shall be placed 
according to Article 281.04.  Manufactured ditch checks shall be installed according to 
the manufacturer’s specifications.  Spacing of ditch checks shall be such that the low 
point in the center of one ditch check is at the same elevation as the base of the ditch 
check immediately upstream.  Temporary ditch checks shall be sufficiently long enough 
that the top of the device in the middle of the ditch is 6 in. (150 mm) lower than the 
bottom of the terminating ends of the ditch side slopes. 

 
When rolled excelsior is used, each ditch check shall be installed and maintained such 
that the device is no less than 10 in. (250 mm) high at the point of overflow.  Units 
installed at a spacing requiring a height greater than 10 in. (250 mm) shall be maintained 
at the height for the spacing at which they were originally installed.” 

 
Revise the last sentence of the first paragraph Article 280.04(b) of the Standard Specifications 
to read: 
 

“ The barrier shall be constructed with rolled excelsior, silt filter fence, or urethane 
foam/geotextiles.” 
 
Revise the last sentence of the first paragraph of Article 280.04(g) of the Standard 
Specifications to read: 
 

“ The temporary mulch cover shall be installed according to Article 251.03 except for any 
reference to seeding.” 

 
Add the following to Article 280.04 of the Standard Specifications: 
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(h) Temporary Erosion Control Blanket.  This system consists of temporarily installing 
erosion control blanket or heavy duty erosion control blanket over areas that are to be 
reworked during a later construction phase.  Work shall be according to Article 251.04 
except references to seeding and fertilizer shall not apply.  When an area is to be 
reworked more than once, the blanket shall be carefully removed, properly stored, and 
then reinstalled over the same area.” 

 
Revise Article 280.07(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be measured for payment along the long axis of 
the device in place in feet (meters) except for aggregate ditch checks which will be 
measured for payment in tons (metric tons).  Payment will not be made for aggregate in 
excess of 108 percent of the amount specified by the Engineer.” 

 
Revise Article 280.07(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  This work will be measured for payment according to 
Article 251.05(b).” 

 
Add the following to Article 280.07 of the Standard Specifications: 
 

“ (g) Temporary Erosion Control Blanket.  This work will be measured for payment in place in 
square yards (square meters) of actual surface covered. 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Revise Article 280.08(b) of the Standard Specifications to read: 
 

“ (b) Temporary Ditch Checks.  This work will be paid for at the contract unit price per foot 
(meter) for TEMPORARY DITCH CHECKS except for aggregate ditch checks which will 
be paid for at the contract unit price per ton (metric ton) for AGGREGATE DITCH 
CHECKS.” 

 
Revise Article 280.08(f) of the Standard Specifications to read: 
 

“ (f) Temporary Mulch.  Temporary Mulch will be paid for according to Article 251.06.” 
 
Add the following to Article 280.08 of the Standard Specifications: 
 

“ (g) Temporary Erosion Control Blanket.  Temporary Erosion Control Blanket will be paid for 
at the contract unit price per square yard (square meter) for TEMPORARY EROSION 
CONTROL BLANKET or TEMPORARY HEAVY DUTY EROSION CONTROL 
BLANKET. 

 
The work of removing, storing, and reinstalling the blanket over areas to be reworked 
more than once will not be paid for separately but shall be included in the cost of the 
temporary erosion control blanket or temporary heavy duty erosion control blanket.” 
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Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
 
Revise the second sentence of the first paragraph of Article 1081.15(e) of the Standard 
Specifications to read: 
 

“ The upstream facing of the aggregate ditch check shall be constructed of gradation 
CA 3.  The remainder of the ditch check shall be constructed of gradation RR 3.” 

 
Revise Article 1081.15(f) of the Supplemental Specifications to read: 
 

“(f) Rolled Excelsior.  Rolled excelsior shall consist of an excelsior fiber filling totally encased 
inside netting and sealed with metal clips or knotted at the ends.  The fiber density shall 
be a minimum of 1.24 lb/cu ft (20 kg/cu m) based on a moisture content of 22 percent at 
manufacturing.  The netting shall be composed of a polyester or polypropylene material 
which retains 70 percent of its strength after 500 hours of exposure to sunlight.  The 
maximum opening of the net shall be 1 x 1 in. (25 x 25 mm).” 

 
Add the following to Article 1081.15 of the Standard Specifications: 
 

“(i) Urethane Foam/Geotextile.  Urethane foam/geotextile shall be triangular shaped having 
a minimum height of 10 in. (250 mm) in the center with equal sides and a minimum 
20 in. (500 mm) base.  The triangular shaped inner material shall be a low density 
urethane foam.  The outer cover shall be a woven geotextile fabric placed around the 
inner material and allowed to extend beyond both sides of the triangle a minimum of 
18 in. (450 mm). 

 
(1) The geotextile shall meet the following properties: 

 
Property Value Test Method 

Grab Tensile Strength 
lb (N) (min.) 

124 (550) min. ASTM D 4632 

Grab Elongation @ Brake (percent) 15 min. ASTM D 4632 
Burst Strength psi (kPa) 280 (1930) min. ASTM D 3786 
AOS (Sieve No.) 30 min. ASTM D 4751 
UV Resistance (500 hours) (percent) 80 min. ASTM D 4355 
 

(2) The urethane foam shall meet the following properties: 
 

Property Value Test Method 
Density lb/cu ft (kg/cu m) 1.0 ± 0.1 (16.0 ± 1.6) ASTM D 3574 
Tensile Strength psi (kPa) 10 (70) min. ASTM D 3574 
Elongation (percent) 125 min. ASTM D 3574 
Tear Resistance lb/in. (N/mm) 1.25 (0.22) ASTM D 3574” 

 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  August 1, 2011 
 
Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard 
Specifications to read: 
 

“The daily monetary deduction will be $2,500.” 
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TRAFFIC CONTROL SURVEILLANCE (BDE) 
Effective:  January 1, 2011 
 
Revise the first sentence of the first paragraph of Article 701.10 of the Standard Specifications 
to read: 
 

“ When open holes, broken pavement, trenches over 3 in. (75 mm) deep and 4 in. (100 mm) 
wide or other hazards are present within 8 ft (2.4 m) of the edge of an open lane, the Contractor 
shall furnish traffic control surveillance during all hours when the Contractor is not engaged in 
construction operations.” 
 
 
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 
Effective:  January 1, 2010 
 
Revise Article 701.03(k) of the Standard Specifications to read: 
 

“ (k) Truck Mounted/Trailer Mounted Attenuators  ........................................................ 1106.02” 
 
Revise Article 701.15(h) of the Standard Specifications to read: 
 

“ (h) Truck Mounted/Trailer Mounted Attenuators (TMA).  TMA units shall have a roll ahead 
distance in the event of an impact.  The TMA shall be between 100 and 200 ft (30 and 
60 m) behind the vehicle ahead or the workers.  This distance may be extended by the 
Engineer. 
 
TMA host vehicles shall have the parking brake engaged when stationary. 
 
The driver and passengers of the TMA host vehicle should exit the vehicle if the TMA is 
to remain stationary for 15 minutes or more in duration.” 

 
Revise Article 1106.02(g) of the Standard Specifications to read: 
 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be a NCHRP 350 
approved unit for Test Level 3.  Test Level 2 may be used as directed by the Engineer 
for normal posted speeds less than or equal to 45 mph.” 

 
 
UTILITY COORDINATION AND CONFLICTS (BDE) 
Effective:  April 1, 2011 
 
Revise Article 105.07 of the Standard Specifications to read: 
 

“ 105.07 Cooperation with Utilities.  The Department reserves the right at any time to allow 
work by utilities on or near the work covered by the contract.  The Contractor shall conduct 
his/her work so as not to interfere with or hinder the progress or completion of the work being 
performed by utilities.  The Contractor shall also arrange the work and shall place and dispose 
of the materials being used so as not to interfere with the operations of utility work in the area. 
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The Contractor shall cooperate with the owners of utilities in their removal and 
rearrangement operations so work may progress in a reasonable manner, duplication or 
rearrangement of work may be reduced to a minimum, and services rendered by those parties 
will not be unnecessarily interrupted. 

 
The Contractor shall coordinate with any planned utility adjustment or new installation and 

the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.  
Any failure on the part of the utility owner, or their representative, to proceed with any planned 
utility adjustment or new installation shall be reported promptly by the Contractor to the 
Engineer.” 

 
Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications 
to read: 
 

“ When the Contractor encounters unexpected regulated substances due to the presence of 
utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the 
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall 
apply.” 

 
Revise Article107.31 of the Standard Specification to read: 
 

“ 107.31 Reserved.” 
 

Add the following four Articles to Section 107 of the Standard Specifications: 
 

“ 107.37 Locations of Utilities within the Project Limits.  All known utilities existing within 
the limits of construction are either indicated on the plans or visible above ground.  For the 
purpose of this Article, the limits of proposed construction are defined as follows: 

 
(a) Limits of Proposed Construction for Utilities Paralleling the Roadway. 
 

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft 
(600 mm) distant at right angles from the plan or revised slope limits. 
 
In cases where the limits of excavation for structures are not shown on the plans, the 
horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure 
footings or the structure where no footings are required. 
 

(2) The upper vertical limits shall be the regulations governing the roadbed clearance for 
the specific utility involved. 
 

(3) The lower vertical limits shall be either the top of the utility at the depth below the 
proposed grade as prescribed by the governing agency or the limits of excavation, 
whichever is less. 
 

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally 
Transverse Direction. 
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(1) Utilities crossing excavations for structures that are normally made by trenching such 
as sewers, underdrains, etc. and all minor structures such as manholes, inlets, 
foundations for signs, foundations for traffic signals, etc., the limits shall be the space 
to be occupied by the proposed permanent construction, unless otherwise required 
by the regulations governing the specific utility involved. 
 

(2) For utilities crossing the proposed site of major structures such as bridges, sign 
trusses, etc., the limits shall be as defined above for utilities extending in the same 
general direction as the roadway. 
 

It is understood and agreed that the Contractor has considered in the bid all of the 
permanent and temporary utilities in their present and/or adjusted positions as indicated in the 
contract.  It is further understood the actual location of the utilities may be located anywhere 
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary 
measures by the Contractor to protect those utilities. 

 
No additional compensation will be allowed for any delays, inconveniences, or damages 

sustained by the Contractor due to the presence of or any claimed interference from known 
utility facilities or any adjustment of them, except as specifically provided in the contract. 

 
107.38 Adjustments of Utilities within the Project Limits.  The adjustment of utilities 

consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement, 
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any 
manner. 

 
Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s 

representative or by the Contractor as a contract item.  Generally, arrangements for adjusting 
known utilities will be made by the Department prior to project construction; however, utilities will 
not necessarily be adjusted in advance of project construction and, in some cases, utilities will 
not be removed from the proposed construction limits as described in Article 107.37.  When 
utility adjustments must be performed in conjunction with construction, the utility adjustment 
work will be indicated in the contract. 

 
The Contractor may make arrangements for adjustment of utilities indicated in the contract, 

but not scheduled by the Department for adjustment, provided the Contractor furnishes the 
Department with a signed agreement with the utility owner covering the adjustments to be 
made.  The cost of any such adjustments shall be the responsibility of the Contractor. 

 
107.39 Contractor’s Responsibility for Locating and Protecting Utility Property and 

Services.  At points where the Contractor’s operations are adjacent to properties or facilities of 
utility companies, or are adjacent to other property, damage to which might result in 
considerable expense, loss, or inconvenience, work shall not be commenced until all 
arrangements necessary for the protection thereof have been made. 

 
Within the State of Illinois, a State-Wide One Call Notice System has been established for 

notifying utilities.  Outside the city limits of the City of Chicago, the system is known as the Joint 
Utility Locating Information for Excavators (JULIE) System.  Within the city limits of the City of 
Chicago the system is known as DIGGER.  All utility companies and municipalities which have 
buried utility facilities in the State of Illinois are a part of this system. 
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The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of 
48 hours in advance of work being done in the area, and they will notify all member utility 
companies involved their respective utility should be located. 

 
For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the 

owners directly.  The plan general notes will indicate which utilities are not members of JULIE or 
DIGGER. 

 
The following table indicates the color of markings required of the State-Wide One Call 

Notification System. 
 

Utility Service Color 
Electric Power, Distribution and Transmission Safety Red 

Municipal Electric Systems Safety Red 
Gas Distribution and Transmission High Visibility Safety Yellow 
Oil Distribution and Transmission High Visibility Safety Yellow 
Telephone and Telegraph System Safety Alert Orange 

Community Antenna Television Systems Safety Alert Orange 
Water Systems Safety Precaution Blue 
Sewer Systems Safety Green 

Non-Potable Water and Slurry Lines Safety Purple 
Temporary Survey Safety Pink 

Proposed Excavation Safety White 
(Black when snow is on the ground) 

 
The State-Wide One Call Notification System will provide for horizontal locations of utilities.  

When it is determined that the vertical location of the utility is necessary to facilitate 
construction, the Engineer may make the request for location from the utility after receipt of 
notice from the Contractor.  If the utility owner does not field locate their facilities to the 
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to 
locate the facilities in the most economical and reasonable manner, subject to the approval of 
the Engineer, and be paid according to Article 109.04. 

 
The Contractor shall be responsible for maintaining the excavations or markers provided by 

the utility owners. 
 
The Contractor shall take all necessary precautions for the protection of the utility facilities. 

The Contractor shall be responsible for any damage or destruction of utility facilities resulting 
from neglect, misconduct, or omission in the Contractor’s manner or method of execution or 
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.  
Whenever any damage or destruction of a utility facility occurs as a result of work performed by 
the Contractor, the utility company will be immediately notified.  The utility company will make 
arrangements to restore such facility to a condition equal to that existing before any such 
damage or destruction was done. 

 
In the event of interruption of utility services as a result of accidental breakage or as a result 

of being exposed or unsupported, the Contractor shall promptly notify the proper authority and 
shall cooperate with the said authority in the restoration of service.  If water service is 
interrupted, repair work shall be continuous until the service is restored.   
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No work shall be undertaken around fire hydrants until provisions for continued service have 
been approved by the local fire authority. 

 
107.40 Conflicts with Utilities.  Except as provided hereinafter, the discovery of a utility in 

an unanticipated location will be evaluated according to Article 104.03.  It is understood and 
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a 
utility in an unanticipated location and no additional compensation will be allowed for any delays, 
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed 
interference from such facilities. 

 
When the Contractor discovers a utility in an unanticipated location, the Contractor shall not 

interfere with said utility, shall take proper precautions to prevent damage or interruption of the 
utility, and shall promptly notify the Engineer of the nature and location of said utility. 

 
(a) Definition.  A utility in an unanticipated location is defined as an active or inactive utility, 

which is either: 
 
(1) Located underground and (a) not shown in any way in any location on the contract 

documents; (b) not identified in writing by the Department to the Contractor prior to 
the letting; or (c) not located relative to the location shown in the contract within the 
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92 
Part 530.40(c); or 
 

(2) Located above ground or underground and not relocated as provided in the contract. 
 

Service connections shall not be considered to be utilities in unanticipated locations. 
 
(b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 

damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work applicable to the utility or a documentable reduction in the rate of 
progress exceeding the limits set herein.  The provisions of Article 104.03 
notwithstanding, compensation for delays caused by a utility in an unanticipated location 
will be paid according to the provisions of this Article governing minor and major delays 
or reduced rate of production which are defined as follows: 
 
(1) Minor Delay.  A minor delay occurs when the Contractor’s operation is completely 

stopped by a utility in an unanticipated location for more than two hours, but not to 
exceed three weeks. 

(2) Major Delay.  A major delay occurs when the Contractor’s operation is completely 
stopped by a utility in an unanticipated location for more than three weeks. 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the contractor’s rate of production decreases by more than 25 percent and lasts 
longer than seven days. 
 

(c) Payment.  Payment for Minor, Major and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
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Equipment idled which cannot be used on other work will be paid for according to 
Article 109.04(b)(4).  The length of time paid for will be the time between start of 
delay and eight hours working time from start of shift being worked. 
 
For delays exceeding the initial shift, excluding Saturdays, Sundays, and holidays, 
Contractor-owned equipment idled by the delay which cannot be used on other work 
and remaining at the work site, will be paid at one-half the rate permitted in 
Article 109.04(b)(4) using a maximum eight hours per day for computation purposes.  
Equipment rented from an independent source will be paid at rates being paid by the 
Contractor plus move-in move-out costs, but the total amount paid will not exceed 
three weeks rental. 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to three weeks plus the cost of move-out to either the 
Contractor’s yard or another job, whichever is less.  Rental equipment may be paid 
for longer than three weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job 
is the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of 
the operation(s) delayed will be paid for according to Article 109.04 for the total length of 
the delay. 
 
If the delay is clearly shown to have caused work, which would have otherwise been 
completed, to be done after material or labor costs have increased, such increases may 
be paid.  Payment for materials will be limited to increased cost substantiated by 
documentation furnished by the Contractor.  Payment for increased labor rates will 
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent 
additives will not be permitted.  On a working day contract, a delay occurring between 
November 30 and May 1, when work has not started, will not be considered as eligible 
for payment of measured labor and material costs. 
 
Project overhead (not including interest) will be allowed when all progress on the 
contract has been delayed, and will be calculated as 15 percent of the delay claim. 
 

(d) Other Obligations of Contractor.  Upon payment of a claim under this provision, the 
Contractor shall assign subrogation rights to the Department for the Department’s efforts 
of recovery from any other party for monies paid by the Department as a result of any 
claim under this Provision.  The Contractor shall fully cooperate with the Department in 
its efforts to recover from another party any money paid to the Contractor for delay 
damages under this Provision.” 
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
Effective:  November 1, 2011 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT’s 
community college pre-apprenticeship programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs based at Illinois 
Community Colleges throughout Illinois, by Intergovernmental Agreement with the Illinois 
Community College Board, to provide training and skill-improvement opportunities to assure the 
increased participation of minority groups, disadvantaged persons and women in all phases of 
the highway construction industry.  The intent of this IDOT Training Program Graduate (TPG) 
Special Provision is to place certified graduates of these IDOT funded pre-apprentice training 
programs on IDOT project sites when feasible, and provide the graduates with meaningful on-
the-job training intended to lead to journey-level employment.  IDOT and its sub-recipients, in 
carrying out the responsibilities of a state contract, shall determine which state funded 
construction contracts shall include “Training Program Graduate (TPG) Special Provisions”.  To 
benefit from the incentives to encourage the participation in the additional on-the-job training 
under this Training Program Graduate (TPG) Special Provision, the Contractor shall make every 
reasonable effort to employ certified graduates of the IDOT funded Pre-apprenticeship Training 
Program to the extent such persons are available within a reasonable recruitment area. 
 
Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training 
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be 
reimbursed at $10.00 per hour for training given a certified graduate trainee on this contract.  As 
approved by the Department, reimbursement will be made for training persons as specified 
herein.  This reimbursement will be made even though the Contractor or subcontractor may 
receive additional training program funds from other sources for other trainees, provided such 
other source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under the Illinois Prevailing Wage Act and is not eligible for other training fund 
reimbursements in addition to the Training Program Graduate (TPG) Special Provision 
reimbursement. 
 
No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision. 
 
METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $10.00 per hour for 
TRAINEES TPG.  The estimated total number of hours, unit price and total price have been 
included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is 8.  During the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs. In the 
event the Contractor subcontracts a portion of the contract work, it shall determine how many, if 
any, of the TPGs are to be trained by the subcontractor, provided however, that the Contractor 
shall retain the primary responsibility for meeting the training requirements imposed by this 
Special Provision.  The Contractor shall also insure that this Training Program Graduate Special 
Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
 
For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision the Department has contracted with Southwestern Illinois Community 
College to provide screening, tutoring and pre-training to individuals interested in working in the 
applicable construction classification and has certified those students who have successfully 
completed the program and are eligible to be TPGs.  A designated IDOT staff member will be 
responsible for providing assistance and referrals to the Contractor for the applicable TPGs.  
For this contract, IDOT staff person Pam Simon is designated as the responsible IDOT staff 
member to provide the assistance and referral services related to the placement for this Special 
Provision. For purposes of this Contract, contacting Ms. Simon and interviewing each candidate 
she recommends constitutes reasonable recruitment. 
 
Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  No employee shall be employed as a 
TPG in any classification in which he/she has successfully completed a training course leading 
to journeyman status or in which he/she has been employed as a journeyman.  Notwithstanding 
the on-the-job training purpose of this TPG Special Provision, some offsite training is 
permissible as long as the offsite training is an integral part of the work of the contract and does 
not comprise a significant part of the overall training. 
 
Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT Illinois Community College Program to the extent such persons 
are available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to 
whether the Contractor is in compliance and entitled to the Training Program Graduate TPG 
Special Provision $10.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certification showing the type 
and length of training satisfactorily completed. 
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) 
Effective:  November 2, 2006     Revised:  April 1, 2009 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The adjustments shall apply to 
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments 
(cover and seal coats), and pavement preservation type surface treatments.  The adjustments 
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing. 
 
The bidder shall indicate on the attached form whether or not this special provision will be part 
of the contract and submit the completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department for the month the 

work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department for the month prior 

to the letting, $/ton ($/metric ton). 
 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 

mixtures, the % ACV will be determined from the adjusted job mix formula.  
For bituminous materials applied, a performance graded or cutback asphalt 
will be considered to be 100% ACV and undiluted emulsified asphalt will be 
considered to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
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For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 24.99) / 1000.  When 
computing adjustments for full-depth HMA pavement, separate calculations will be made for the 
binder and surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, 
as calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not 
apply during contract time subject to liquidated damages for completion of the entire contract. 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENTS 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of bituminous materials 
cost adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ______________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
 

(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  

 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
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Where: SCA = steel cost adjustment, in dollars 
 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA”) is entered into this             day of                     , by and 
between the Illinois Department of Transportation (“IDOT” or “Department”) in its proprietary 
capacity, and each relevant Illinois AFL-CIO Building Trades Council made signatory hereto by 
the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each 
of its affiliated members (individually and collectively, the “Union”).   This PLA shall apply to 
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of 
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract 
76C51 (hereinafter, the “Project”). 
 
 
ARTICLE 1 - INTENT AND PURPOSES 
 

1.1. This PLA is entered into in furtherance of Illinois Executive Order No. 2010-03 and P.A. 
097-0199.  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays or other 
disruptions to the prosecution of the work.   
 

1.2. As a condition of the award of the contract for performance of work on the Project, 
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a 
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to 
commencing Construction Work on the Project.  Each Union affiliate and separate local 
representing workers engaged in Construction Work on the Project in accordance with 
this PLA are bound to this agreement by the Illinois AFL-CIO Statewide Project Labor 
Agreement Committee which is the central committee established with full authority to 
negotiate and sign PLAs with the State on behalf of all respective crafts.  Upon their 
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the 
individual Unions shall thereafter be deemed a party to this PLA.  No party signatory to 
this PLA shall, contract or subcontract, nor permit any other person, firm, company or 
entity to contract or subcontract for the performance of Construction Work for the Project 
to any person, firm, company or entity that does not agree in writing to become bound by 
the terms of this PLA prior to commencing such work. 

 
1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The Parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project.  

 
1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.   
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For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII.   

 
1.5. Subject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project. The Union will provide copies of the applicable collective bargaining agreements 
pursuant to part (c) of the preceding sentence to the Prime Contractor.  Assignments by 
the Contractors amongst the trades shall be consistent with area practices; in the event 
of unresolved disagreements as to the propriety of such assignments, the provisions of 
Article VI shall apply.    

 
1.6. Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project.   

 
1.7. To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice from any applicable fringe benefit fund, IDOT will 
withhold from the Prime Contractor payment of any delinquencies arising from this 
Project. 

 
1.8. In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 
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ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 
 

2.1 The term Construction Work as used herein shall include all “construction, prosecution, 
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work” 
for the purpose of “building” the specific structures and improvements that constitute the 
Project.  Terms appearing within quotation marks in the preceding sentence shall have 
the meaning ascribed to them pursuant to 29 CFR Part 5.     
 

2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
2.5 Unions commit to furnishing qualified and skilled craft persons as required by the Prime 

Contractor and its Subcontractors in fulfillment of their obligations to complete the 
Project.  In order to promote the long-term development of a skilled and knowledgeable 
work force, the parties are encouraged to utilize apprentices to the maximum extent 
permitted by the applicable collective bargaining agreement.   

 
2.6 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.7 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs.  

 
2.8 All parties to this PLA agree that they shall not discriminate against any employee based 

on race, creed, color, national origin, union activity, age, or gender as required by all 
applicable federal, state, and local laws.  

 
2.9 The Parties hereto agree that engineering consultants and materials testing employees, 

to the extent subject to the terms of this PLA, shall be fully expected to objectively and 
responsibly perform their duties and obligations owed to the Department without regard 
to the potential union affiliation of such employees or of other employees on the Project. 
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ARTICLE III - ADMINISTRATION OF AGREEMENT 
 

3.1 In order to assure that all parties have a clear understanding of the PLA and to promote 
harmony, a post-award pre-job conference will be held among the Prime Contractor, all 
Subcontractors and Union representatives prior to the start of any Construction Work on 
the Project.  No later than the conclusion of such pre-job conference, the parties shall, 
among other matters, provide to one another contact information for their respective 
representatives (including name, address, phone number, facsimile number, e-mail).  
Nothing herein shall be construed to limit the right of the Department to discuss or 
explain the purpose and intent of this PLA with prospective bidders or other interested 
parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Not less than once per month, Prime Contractor and all Subcontractors shall make 

available in writing to the Unions a Project status report that shall include, though not 
necessarily be limited to, planned activities for the next 30 day period and estimated 
numbers of employees by craft required for the next 30 day period.  The purpose of this 
Project status report is to promote effective workforce planning and to facilitate 
resolution of any potential jurisdictional or other problems.   

 
3.4 Not later than the earlier of (a) five business days following the pre-job conference, or (b) 

commencement of Construction Work, the Unions and Prime Contractor (on behalf of 
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate 
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of 
hearing disputes pursuant to Articles V and VII of this PLA.  The slate of Permanent 
Arbitrators shall be selected from among the following individuals:  Thomas F. Gibbons, 
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp.  In the event that the Unions and 
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the 
Department, after consultation with the Unions and Prime Contractor, shall designate 
such additional Permanent Arbitrators as may be necessary to establish the full slate.  A 
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis 
to adjudicate each arbitrable matter as it arises.  In the event a Permanent Arbitrator is 
not available to adjudicate a particular matter in the order of rotation, the arbitration 
assignment shall pass to the next available Permanent Arbitrator.   

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 
 

4.1 The standard work day for Construction Work on the Project shall be an established 
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with 
one-half hour designated as unpaid period for lunch.  The standard work week shall be 
five (5) consecutive days of work commencing on Monday.  Starting time shall be 
established at the pre-job conference, and shall be applicable to all craft employees on 
the Project unless otherwise expressly agreed in writing.  In the event Project site or 
other job conditions dictate a change in the established starting time and/or a staggered 
lunch period for portions of the Project or for specific crafts, the Prime Contractor, 
relevant Subcontractors and business managers of the specific crafts involved shall 
confer and mutually agree to such changes as appropriate.  If proposed work schedule 
changes cannot be mutually agreed upon between the parties, the hours fixed at the 
time of the pre-job meeting shall prevail.  
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4.2 Shift work may be established and directed by the Prime Contractor or relevant 
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement.   

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time.   

 
4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, there shall be no limit on production by workmen, no restrictions on the full 
use of tools or equipment, and no restrictions on efficient use of manpower or 
techniques of construction other than as may be required by safety regulations. 

 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees.  
 

4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 
Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter.  

 
ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES 
 

5.1 Except as provided in Articles VI or VII, it is specifically agreed among the parties that 
any grievance or dispute arising out of the interpretation or application of this PLA shall 
be settled by means of the expedited arbitration process set forth in Paragraph 5.2 
below.  No such grievance or dispute shall be recognized unless called to the attention 
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the 
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged 
violation was committed or discovered by the grieving party. 

 
5.2 Grievances shall be settled according to the following procedure: 

 
5.2.A. Step 1.  The dispute shall be referred to the Steward of the craft union involved 

and a representative of the Prime Contractor and relevant Subcontractor at the 
job-site. 
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5.2.B. Step 2.  In the event that the Steward and the contractors’ representatives at the 
job-site cannot reach agreement within two (2) working days after a meeting is 
arranged and held, the matter shall be referred to the Union Business Manager 
and to executive representatives of the Prime Contractor and relevant 
Subcontractor. 

 
5.2.C. Step 3.  In the event the dispute is not resolved within five (5) working days after 

completion of Step 2, the relevant parties shall request a Permanent Arbitrator as 
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten 
(10) working days, hear the grievance and make a written decision.  Such 
decisions shall be final and binding on all parties.  The parties shall each pay the 
expense of their own representative. The expense of the Permanent Arbitrator 
shall be divided equally between (1) the Prime Contractor and/or relevant 
Subcontractor, and (2) the involved Union. 

 
5.3 Any failure of a party to comply fully with such final and binding decision of the 

Permanent Arbitrator may result in removal of the non-complying party from the site, in a 
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in 
such other relief as the Department may reasonably determine is necessary to promote 
final resolution of the dispute. 

 
5.4 In the event any dispute or grievance should arise, the parties expressly agree that it 

shall be resolved without occurrence of any strike, work stoppage, slow-down or other 
prohibited activities as provided in Article VII of this PLA.  Individuals or parties violating 
this section shall be subject to immediate discharge or other discipline. 

 
ARTICLE VI - JURISDICTIONAL DISPUTES 
 

6.1 As used in this Agreement, the term “jurisdictional dispute” shall be defined as any 
dispute, difference or disagreement involving the assignment of particular work to one 
class or craft of employees rather than to a different class or craft of employees, 
regardless of that Contractor’s contractual relationship to any other employer, contractor, 
or organization on the site. 

 
6.2 It is agreed by and between the parties to this Agreement that any and all jurisdictional 

disputes shall be resolved in the following manner; each of the steps hereinafter listed 
shall be initiated by the parties in sequence as set forth: 

 
(a) Negotiation by and between the Local Business Representative of the disputing 

Union and Employer shall take place within two (2) business days.  Business 
days are defined as Monday through Friday excluding contract holidays.  Such 
negotiations shall be pursued until it is apparent that the dispute cannot be 
resolved at the local level. 

 
(b) The International Representatives of the disputing Union shall meet or confer and 

attempt to resolve said dispute.  This meeting shall take place within two (2) 
business days.  Business days are defined as Monday through Friday excluding 
contract holidays. 

 
(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an 

Arbitrator after complying with paragraph (2b) above.  The parties shall meet with 
the Arbitrator within three (3) business days.   
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Business days are defined as Monday through Friday excluding contract 
holidays.  An Arbitrator will be selected based on availability from the slate of 
permanent Arbitrators.  The Arbitrator’s bench decision will be given the day of 
the hearing and will be final and legally binding on this project only.  The 
Arbitrator’s bench decision will be implemented without delay.  The cost of 
Arbitration will be shared equally by the disputing parties.  Any party to the 
dispute can require that a “long form” written decision be provided from the 
Arbitrator, however the cost of the “long form” written decision will be the 
responsibility of the party making the request. 
 
Notes: 

 
• A jurisdictional dispute may be submitted based upon a pre-job 

assignment. 
• If any party to the jurisdictional disputes does not fully comply with the 

steps and time limits with each step, then the party in non-compliance will 
lose by “automatic default”. 

• Time limits at any step can be extended if all parties to the jurisdictional 
dispute mutually agree in writing. 

• All parties to a jurisdictional dispute can mutually agree to waive the time 
limits in steps (a) and (b) and proceed directly to an expedited arbitration 
hearing. 

 
(d) In rendering his decision, the Arbitrator shall determine: 
 

(1) First whether a previous agreement of record or applicable agreement, 
including a disclaimer agreement, between the National or International 
Unions to the dispute governs; 

 
(2) Only if the Arbitrator finds that the dispute is not covered by an 

appropriate or applicable agreement of record or agreement between the 
crafts to the dispute, he shall then consider whether there is a previous 
decision of record governing the case; 

 
(3) If the Arbitrator finds that a previous decision of record governs the case, 

the Arbitrator shall apply the decision of record in rendering his decision 
except under the following circumstances.  After notice to the other 
parties to the dispute prior to the hearing that it intends to challenge the 
decision of record, if a trade challenging the decision of record is able to 
demonstrate that the recognized and established prevailing practice in the 
locality of the work has been contrary to the applicable decision of record, 
and that historically in that locality the work in dispute has not been 
performed by the other craft or crafts, the Arbitrator may rely on such 
prevailing practice rather than the decision of record.  If the craft relying 
on the decision of record demonstrates that it has performed the work in 
dispute in the locality of the job, then the Arbitrator shall apply the 
decision of record in rendering his decision.  If the Arbitrator finds that a 
craft has improperly obtained the prevailing practice in the locality through 
raiding, the undercutting of wagers or by the use of vertical agreements, 
the Arbitrator shall rely on the decision of record rather than the prevailing 
practice in the locality. 
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(4) If no decision of record is applicable, the Arbitrator shall then consider the 
established trade practice in the industry and prevailing practice in the 
locality; and  

 
(5) Only if none of the above criteria is found to exist, the Arbitrator shall then 

consider that because efficiency, cost or continuity and good 
management are essential to the well being of the industry, the interest of 
the consumer or the past practice of the employer shall not be ignored. 

 
The Arbitrator shall set forth the basis for his decision and shall explain 
his findings regarding the applicability of the above criteria.  If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable.  The Arbitrator’s decision 
shall only apply to the job in dispute. 

 
(6) Agreements of record are applicable only to the party’s signatory to such 

agreements.  Decisions of record are applicable to all trades. 
 

(7) The Arbitrator is not authorized to award back pay or any other damages 
for a mis-assignment of work.  Nor may any party bring an independent 
action for back pay or any other damages, based upon a decision of an 
Arbitrator. 

 
6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and 

shall not interfere with the efficient and continuous operations required for the successful 
application of this Agreement.  In the event a dispute arises, the Contractor’s assignment 
shall be followed until the dispute is resolved. 

 
6.4 Equipment or material delivered to the job site will be unloaded promptly without regard 

to jurisdictional disputes which will be handled as per the provisions of this Agreement.  
The Contractor will supply the Union with delivery schedules, allowing as much time as 
possible to insure the appropriate crafts will be available to unload the materials or 
equipment. 

 
6.5 All signatory affiliates agree that upon request, a representative shall be assigned 

without delay to attempt a settlement in the event of a question on assignments. 
 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 
 

7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 
employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 
undertake all steps reasonably necessary to promptly end such prohibited activities.  No 
Union complying with its obligations under this Article shall be liable for acts of 
employees for which it has no responsibility or for the unauthorized acts of employees it 
represents.  Any employee who participates in or encourages any activity prohibited by 
paragraph 7.1 shall be immediately suspended from all work on the Project for a period 
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under 
the applicable collective bargaining agreement for engaging in comparable unauthorized 
or prohibited activity. 

 
7.3 During the term of this PLA, the Prime Contractor and its Subcontractors shall not 

engage in any lockout at the Project site of employees covered by this Agreement. 
 

7.4 Upon notification of violations of this Article, the principal officer or officers of the local 
area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.5 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.6 of this Article.     

 
7.6 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breach of this Article is alleged:  

 
7.6.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to Article III of the nature of the alleged violation; 
such notice shall be by the most expeditious means possible.  The initiating 
party may also furnish such additional factual information as may be reasonably 
necessary for the Permanent Arbitrator to understand the relevant 
circumstances. Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 
 

7.6.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 
within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing 
of evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred.  An Award shall be issued in writing within three (3) hours after 
the close of the hearing, and may be issued without a written opinion.   
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If any party desires a written opinion, one shall be issued within fifteen (15) 
days, but its issuance shall not delay compliance with, or enforcement of, the 
Award.  The Permanent Arbitrator may order cessation of the violation of this 
Article, and such Award shall be served on all parties by hand or registered mail 
upon issuance. 
 

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the 
filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.7 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.8 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.9 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – MISCELLANEOUS  
 

8.1 If any Article or provision of this PLA shall be declared invalid, inoperative or 
unenforceable by operation of law or by final non-appealable order of any tribunal of 
competent jurisdiction, such provision shall be deemed severed or limited, but only to the 
extent required to render the remaining provisions of this PLA enforceable consistent 
with the intent of the parties.  The remainder of this PLA or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby.   

 
8.2 The term of this PLA shall commence as of and from the date of the notice of award to 

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the 
Project by the parties hereto. 

 
8.3  This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

  



Various Routes 
Section 82-1-3HB, 82-2N, 82-1-12RS 

St. Clair County 
Contract No. 76C51 

 205

8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 
shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
 
 

Illinois Department of Transportation 
 
 
     ______ 
Christine M. Reed, P.E., Director of Highways 
 
 
_____________________________________ 
Matthew R. Hughes, Director - Finance & Administration 
 
 
_____________________________________ 
Ellen Schanzle-Haskins, Chief Counsel 
 
 
_____________________________________ ___________ 
Ann L. Schneider, Acting Secretary    (Date) 
 
 

Illinois AFLCIO Statewide Project Labor Agreement Committee, representing the local unions 
listed below:  
 
 
____________________________________ ______________________________ 

   (Date) 
 
List Union Locals: 
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** RETURN WITH BID ** 
 

Exhibit A – Contractor Letter of Assent 
 
________________________ 
(Date) 
 
 
To All Parties: 
 
 In accordance with the terms and conditions of the contract for Construction Work on 
[Contract 76C51], this Letter of Assent hereby confirms that the undersigned Prime Contractor 
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor 
Agreement established and entered into by the Illinois Department of Transportation in 
connection with said Project.  
 
 It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project.  In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 
 
 
 
 
         
 (Authorized Company Officer) 
  
 
 
       ____________________________________ 
       (Company) 
 
 
 

 
** RETURN WITH BID ** 
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STORM WATER POLLUTION PREVENTION PLAN 
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ILLINOIS DEPARTMENT OF LABOR 
 

PREVAILING WAGES FOR   
                                         ST. CLAIR COUNTY  
                                  EFFECTIVE OCTOBER 2011

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

http://www.state.il.us/agency/idol


Saint Clair County Prevailing Wage for October 2011 
Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   28.800 29.300 1.5   1.5 2.0 5.550 10.35 0.000 0.800  
ASBESTOS ABT-MEC        BLD   28.710 29.710 1.5   1.5 2.0 6.400 2.500 0.000 0.000  
BOILERMAKER             BLD   31.500 34.000 1.5   1.5 2.0 6.820 11.43 1.500 0.350  
BRICK MASON             BLD   28.790 30.640 1.5   1.5 2.0 7.500 9.430 2.000 0.400  
CARPENTER               ALL   33.880 35.380 1.5   1.5 2.0 6.300 6.250 0.000 0.400  
CEMENT MASON            ALL   31.000 32.000 1.5   1.5 2.0 8.750 11.00 0.000 0.200  
CERAMIC TILE FNSHER     BLD   25.520  0.000 1.5   1.5 2.0 5.900 5.110 0.000 0.470  
ELECTRIC PWR EQMT OP    ALL   34.800  0.000 1.5   2.0 2.0 5.850 9.750 0.000 0.260  
ELECTRIC PWR GRNDMAN    ALL   25.980  0.000 1.5   2.0 2.0 4.370 7.280 0.000 0.190  
ELECTRIC PWR LINEMAN    ALL   40.020 41.950 1.5   2.0 2.0 6.720 11.21 0.000 0.300  
ELECTRIC PWR TRK DRV    ALL   28.410  0.000 1.5   2.0 2.0 4.780 7.950 0.000 0.210  
ELECTRICIAN             ALL   36.300 38.480 1.5   1.5 2.0 6.720 7.440 0.000 0.540  
ELECTRONIC SYS TECH     BLD   29.920 31.670 1.5   1.5 2.0 3.200 7.400 0.000 0.250  
ELEVATOR CONSTRUCTOR    BLD   42.195 47.470 2.0   2.0 2.0 10.53 10.71 2.530 0.000  
FLOOR LAYER             BLD   29.080 29.830 1.5   1.5 2.0 6.300 6.250 0.000 0.400  
GLAZIER                 BLD   31.680  0.000 2.0   2.0 2.0 9.020 10.30 2.540 0.310  
HT/FROST INSULATOR      BLD   36.260 37.260 1.5   1.5 2.0 7.150 10.46 0.000 0.500  
IRON WORKER             ALL   31.000 33.000 1.5   1.5 2.0 7.110 12.35 0.000 0.420  
LABORER              N  ALL   28.300 28.800 1.5   1.5 2.0 5.550 10.35 0.000 0.800  
LABORER              S  ALL   26.310 26.810 1.5   1.5 2.0 5.550 12.34 0.000 0.800  
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.980 8.950 0.000 0.000  
MARBLE FINISHERS        BLD   25.520  0.000 1.5   1.5 2.0 5.900 5.110 0.000 0.470  
MARBLE MASON            BLD   28.790 30.640 1.5   1.5 2.0 7.500 9.430 2.000 0.400  
MILLWRIGHT              ALL   33.880 35.380 1.5   1.5 2.0 6.300 6.250 0.000 0.400  
OPERATING ENGINEER      BLD 1 33.650 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 2 32.520 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 3 28.040 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 4 28.100 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 5 27.770 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 6 34.200 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 7 34.500 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 8 34.780 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      BLD 9 35.650 36.650 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 1 32.150 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 2 31.020 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 3 26.540 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 4 26.600 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 5 26.270 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 6 32.700 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 7 33.000 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 8 33.280 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
OPERATING ENGINEER      HWY 9 34.150 35.150 1.5   1.5 2.0 8.400 16.50 0.000 1.000  
PAINTER                 BLD   29.250 30.750 1.5   1.5 2.0 5.000 7.920 0.000 0.600  
PAINTER                 HWY   30.450 31.950 1.5   1.5 2.0 5.000 7.920 0.000 0.600  
PAINTER OVER 30FT       BLD   30.250 31.750 1.5   1.5 2.0 5.000 7.920 0.000 0.600  
PAINTER PWR EQMT        BLD   30.250 31.750 1.5   1.5 2.0 5.000 7.920 0.000 0.600  
PAINTER PWR EQMT        HWY   31.450 32.950 1.5   1.5 2.0 5.000 7.920 0.000 0.600  
PILEDRIVER              ALL   33.880 35.380 1.5   1.5 2.0 6.300 6.250 0.000 0.400  
PIPEFITTER           NW BLD   34.600 36.600 1.5   1.5 2.0 6.440 8.000 0.000 0.750  
PIPEFITTER           SE BLD   35.350 37.850 1.5   1.5 2.0 7.500 5.400 0.000 0.575  
PLASTERER               BLD   30.250 31.250 1.5   1.5 2.0 8.750 8.300 0.000 0.050  
PLUMBER              NW BLD   35.150 37.650 1.5   1.5 2.0 6.000 6.600 0.000 0.400  
PLUMBER              SE BLD   35.350 37.850 1.5   1.5 2.0 7.500 5.400 0.000 0.575  
ROOFER                  BLD   28.650 30.650 1.5   1.5 2.0 7.900 6.650 0.000 0.200  
SHEETMETAL WORKER       ALL   31.390 32.890 1.5   1.5 2.0 6.430 6.490 1.890 0.360  
SPRINKLER FITTER        BLD   37.730 40.730 2.0   2.0 2.0 8.050 10.20 0.000 0.850  
TERRAZZO FINISHER       BLD   31.240  0.000 1.5   1.5 2.0 5.900 2.730 0.000 0.130  
TERRAZZO MASON          BLD   32.530 32.830 1.5   1.5 2.0 5.900 4.980 0.000 0.140  



TRUCK DRIVER            ALL 1 30.460  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            ALL 2 30.890  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            ALL 3 31.120  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            ALL 4 31.380  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            ALL 5 32.200  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            O&C 1 24.370  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            O&C 2 24.710  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            O&C 3 24.900  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            O&C 4 25.100  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
TRUCK DRIVER            O&C 5 25.760  0.000 1.5   1.5 2.0 10.05 4.775 0.000 0.250  
 
Legend:   

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday. 

OSA (Overtime is required for every hour worked on Saturday) 

OSH (Overtime is required for every hour worked on Sunday and Holidays) 

H/W (Health & Welfare Insurance)  

Pensn (Pension)  

Vac (Vacation)  

Trng (Training)  
 

Explanations 
ST. CLAIR COUNTY 
 
LABORERS (NORTH) - The area bounded by Route 159 to a point south of 
Fairview Heights and west-southwest to Route 3 at Monroe County line. 
 
PLUMBERS & PIPEFITTERS (SOUTHEAST) - That part of the county bordered 
by Rt. 50 on the North and West including Belleville. 
 
PLUMBERS (NORTHWEST) - Towns of Aloraton, Brooklyn, Cahokia, 
Caseyville, Centreville, Dupo, East Carondelet, E. St. Louis, Fairview 
Heights, French Village, National City, O'Fallon, Sauget, and 
Washington Park. 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
 
EXPLANATION OF CLASSES 
 



ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER AND MARBLE FINISHER 
 
The handling, at the building site, of all sand, cement, tile, marble 
or stone and all other materials that may be used and installed by [a] 
tile layer or marble mason.  In addition, the grouting, cleaning, 
sealing, and mixing on the job site, and all other work as required in 
assisting the setter.  The term "Ceramic" is used for naming the 
classification only and is in no way a limitation of the product 
handled.  Ceramic takes into consideration most hard tiles. 
 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
OPERATING ENGINEER - BUILDING 
 
GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or 
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant 
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading 
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists, 
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers, 
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators, 
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps, 
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops 
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or 
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors, 
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman 
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, or 
Well Drilling Machines, Boring Machines or Track Jacks, Mixers, 
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size 
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or 
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size 
(straight tractor only), Fireman on Stationary Boilers, Automatic 
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader 
or Ribbon Machines, Longitudinal Floats, Distributor Operators on 
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters 
(two to five), Heavy Equipment  Greaser, Relief Operator, Assistant 
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws 
of all types and sizes with their attachments, gob-hoppers, excavators 



all sizes, the repair and greasing of all diesel hammers, the 
operation and set-up of bidwells, water blasters of all sizes and 
their clutches, hydraulic jacks where used for hoisting, operation of 
log skidders, iceolators used on and off of pipeline, condor cranes, 
bow boats, survey boats, bobcats and all their attachments, skid steer 
loaders and all their attachments, creter cranes, batch plants, 
operator (all sizes), self propelled roto mills, operation of conveyor 
systems of any size and any configuration, operation, repair and 
service of all vibratory hammers, all power pacs and their controls 
regardless of location, curtains or brush burning machines, stump 
cutter machines, Nail launchers when mounted on a machine or 
self-propelled, operation of con-cover machines, and all Operators 
except those listed below). 
 
GROUP II. Assistant Operators. 
 
GROUP III. Air Compressors (One), Water Pumps, regardless of Size 
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag), 
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One), 
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers. 
 
GROUP IV. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy 
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes - 
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant 
Oiler, and Creter Crane Oiler (when required). 
 
GROUP V. Oiler. 
 
GROUP VI. Operators on equipment with Booms,including jibs, 100 feet 
and over, and less than 150 feet long. 
 
GROUP VII. Operators on equipment with Booms, including jibs, 150 feet 
and over, and less than 200 feet long. 
 
GROUP VIII.  Operators on Equipment with Booms, including jibs, 200 
feet and over; Tower Cranes; and Whirlie Cranes. 
 
GROUP IX. Master Mechanic 
 
OPERATING ENGINEERS - Highway 
 
GROUP I. Cranes, Dragline, Shovels, Skimmer Scoops, Clamshells or 
Derrick Boats, Pile Drivers, Crane-Type Backhoes, Asphalt Plant 
Operators, Concrete Plant Operators, Dredges, Asphalt Spreading 
Machines, All Locomotives, Cable Ways or Tower Machines, Hoists, 
Hydraulic Backhoes, Ditching Machines or Backfiller, Cherrypickers, 
Overhead Cranes, Roller - Steam or Gas, Concrete Pavers, Excavators, 
Concrete Breakers, Concrete Pumps, Bulk Cement Plants, Cement Pumps, 
Derrick-Type Drills, Boat Operators, Motor Graders or Pushcats, Scoops 
or Tournapulls, Bulldozers, Endloaders or Fork Lifts, Power Blade or 
Elevating Graders, Winch Cats, Boom or Winch Trucks or Boom Tractors, 
Pipe Wrapping or Painting Machines, Asphalt Plant Engineer, Journeyman 
Lubricating Engineer, Drills (other than Derrick Type), Mud Jacks, 
Well Drilling Machines, Boring Machines, Track Jacks, Mixers, 
Conveyors (Two), Air Compressors (Two), Water Pumps regardless of size 
(Two), Welding Machines (Two), Siphons or Jets (Two), Winch Heads or 
Apparatuses (Two), Light Plants (Two), All Tractors regardless of size 
(straight tractor only), Fireman on Stationary Boilers, Automatic 
Elevators, Form Grading Machines, Finishing Machines, Power Sub-Grader 
or Ribbon Machines, Longitudinal Floats, Distributor Operators on 
Trucks, Winch Heads or Apparatuses (One), Mobil Track air and heaters 
(two to five), Heavy Equipment  Greaser, Relief Operator, Assistant 
Master Mechanic and Heavy Duty Mechanic, self-propelled concrete saws 



of all types and sizes with their attachments, gob-hoppers, excavators 
all sizes, the repair and greasing of all diesel hammers, the 
operation and set-up of bidwells, water blasters of all sizes and 
their clutches, hydraulic jacks where used for hoisting, operation of 
log skidders, iceolators used on and off of pipeline, condor cranes, 
bow boats, survey boats, bobcats and all their attachments, skid steer 
loaders and all their attachments, creter cranes, batch plants, 
operator (all sizes), self propelled roto mills, operation of conveyor 
systems of any size and any configuration, operation, repair and 
service of all vibratory hammers, all power pacs and their controls 
regardless of location, curtains or brush burning machines, stump 
cutter machines, Nail launchers when mounted on a machine or 
self-propelled, operation of con-cover machines, and all Operators 
(except those listed below). 
 
GROUP II. Assistant Operators. 
 
GROUP III. Air Compressors (One), Water Pumps, regardless of Size 
(One), Waterblasters (one), Welding Machine (One), Mixers (One Bag), 
Conveyor (One), Siphon or Jet (One), Light Plant (One), Heater (One), 
Immobile Track Air (One), and Self Propelled Walk-Behind Rollers. 
 
 
GROUP IV. Asphalt Spreader Oilers, Fireman on Whirlies and Heavy 
Equipment Oilers, Truck Cranes, Dredges, Monigans, Large Cranes - 
(Over 65-ton rated capacity) Concrete Plant Oiler, Blacktop Plant 
Oiler, and Creter Crane Oiler (when required). 
 
GROUP V. Oiler. 
 
GROUP VI. Operators on equipment with Booms, including jibs, 100 feet 
and over, and less than 150 feet long. 
 
GROUP VII. Operators on equipment with Booms, including jibs, 150 feet 
and over, and less than 200 feet long. 
 
GROUP VIII. Operators on Equipment with Booms, including jibs, 200 
feet and over; Tower Cranes; and Whirlie Cranes. 
 
GROUP IX. Mechanic 
 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
 
Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 



employed on hazardous waste work. 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
 
 
TERRAZZO FINISHER 
 
The handling of all materials used for Mosaic and Terrazzo work 
including preparing, mixing by hand, by mixing machine or transporting 
of pre-mixed materials and distributing with shovel, rake, hoe, or 
pail, all kinds of concrete foundations necessary for Mosaic and 
Terrazzo work, all cement terrazzo, magnesite terrazzo, Do-O-Tex 
terrazzo, epoxy matrix ter-razzo, exposed aggregate, rustic or rough 
washed for exterior or interior of buildings placed either by machine 
or by hand, and any other kind of mixture of plastics composed of 
chips or granules when mixed with cement, rubber, neoprene, vinyl, 
magnesium chloride or any other resinous or chemical substances used 
for seamless flooring systems, and all other building materials, all 
similar materials and all precast terrazzo work on jobs, all scratch 
coat used for Mosaic and Terrazzo work and sub-bed, tar paper and wire 
mesh (2x2 etc.) or lath.  The rubbing, grinding, cleaning and 
finishing of same either by hand or by machine or by terrazzo 
resurfacing equipment on new or existing floors.  When necessary 
finishers shall be allowed to assist the mechanics to spread sand bed, 
lay tarpaper and wire mesh (2x2 etc.) or lath.  The finishing of 
cement floors where additional aggregate of stone is added by 
spreading or sprinkling on top of the finished base, and troweled or 
rolled into the finish and then the surface is ground by grinding 
machines. 
 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 



classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
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