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SPEC'Y CODE 
ITEM UNIT 

ITEM NO. 

20100500 TREE REMOVAL, ACRES ACRE 

20200100 EARTH EXCAVATION CU YD 

20800150 TRENCH BACKFILL CU YD 

25000210 SEEDING, CLASS 2A ACRE 

25000350 SEEDING, CLASS 7 ACRE 

25000400 NITROGEN FERTILIZER NUTRIENT POUND 

25000500 PHOSPHORUS FERTILIZER NUTRIENT POUND 

25000600 POTASSIUM FERTILIZER NUTRIENT POUND 

25100115 MULCH, METHOD 2 ACRE 

25100630 EROSION CONTROL BLANKET SQ YD 

25100635 HEAVY DUTY EROSION CONTROL BLANKET SQ YD 

28000250 TEMPORARY EROSION CONTROL SEEDING POUND 

28000510 INLET FILTERS EACH 

28100107 STONE RIPRAP, CLASS A4 SQ YD 

28200200 FILTER FABRIC SQ YD 

40600275 BITUMINOUS MATERIALS (PRIME COAT) POUND 

40600290 BITUMINOUS MATERIALS (TACK COAT) POUND 

40600982 HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT SQ YD 

40600990 TEMPORARY RAMP SQ YD 

40603085 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 TON 

40603153 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, N80 TON 

40603219 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9. 5FG, N90 TON 

40603240 POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL - 19. 0, N90 TON 

40603315 HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N70 TON 

42000070 PAVEMENT CONNECTOR (HMA) FOR BRIDGE APPROACH SLAB SQ YD 

FILE NAME � USER NAME = BaJzekK DESIGNED JP REV[SED 
STATE 

D570C64-sht-SOQ-001.dgn DRAWN JP REV[SED 
DEPARTMENT 

'1k. exp U.S. Services Inc. PLOT SCALE = 2 0000 / in. CHECKED DH REV[SED f0:-exp Ch1cago, IL 
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68 
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SPEC'Y CODE 
ITEM UNIT 

ITEM NO. 

63000001 STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS FOOT 

63000003 STEEL PLATE BEAM GUARDRAIL, TYPE A, 9 FOOT POSTS FOOT 

63100045 TRAFFIC BARRIER TERMINAL, TYPE 2 EACH 

63100085 TRAFFIC BARRIER TERMINAL, TYPE 6 EACH 

63100167 TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT) EACH 

63200310 GUARDRAIL REMOVAL FOOT 

63700180 CONCRETE BARRIER, SINGLE FACE, 44 INCH HEIGHT FOOT 

63700280 CONCRETE BARRIER, DOUBLE FACE, 44 INCH HEIGHT FOOT 

63800920 MODULAR GLARE SCREEN SYSTEM, TEMPORARY FOOT 

64200116 SHOULDER RUMBLE STRIPS, 16 INCH FOOT 

66101150 HOT-MIX ASPHALT SHOULDER CURB FOOT 

66400305 CHAIN LINK FENCE, 6' FOOT 

66407400 CHAIN LINK GATES, 6' X 8' DOUBLE EACH 

66700205 PERMANENT SURVEY MARKERS, TYPE I EACH 

66900200 NON-SPECIAL WASTE DISPOSAL CU YD 

66900530 SOIL DISPOSAL ANALYSIS EACH 

66901001 REGULATED SUBSTANCES PRE-CONSTRUCT/ON PLAN LSUM 

66901002 REGULATED SUBSTANCES MONITORING CAL DA 

66901003 REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT LSUM 

67000400 ENGINEER'S FIELD OFFICE, TYPE A CAL MO 

67100100 MOBILIZATION L SUM 

70107025 CHANGEABLE MESSAGE SIGN CAL DA 

70200100 NIGHTTIME WORK ZONE LIGHTING L SUM 

70300100 SHORT TERM PAVEMENT MARKING FOOT 

70300150 SHORT TERM PAVEMENT MARKING REMOVAL SQ FT 

FILE NAME � USER NAME = pietrojz DESIGNED JP REV[SED 
STATE 

D570C64-sht-SOQ-004.dgn DRAWN JP REV[SED 
DEPARTMENT 
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63700805    CONCRETE BARRIER TRANSITION             FOOT 28          28

63700380    CONCRETE BARRIER, VARIABLE CROSS SECTION 44 INCH HEIGHT              FOOT 63           63
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SPEC'Y CODE 
ITEM 

ITEM NO. 

70300220 TEMPORARY PAVEMENT MARKING - LINE 4" 

70300250 TEMPORARY PAVEMENT MARKING LINE 8" 

70300260 TEMPORARY PAVEMENT MARKING - LINE 12" 

70300900 PAVEMENT MARKING TAPE, TYPE IV LETTERS AND SYMBOLS 

70300904 PAVEMENT MARKING TAPE, TYPE IV 4" 

70300908 PAVEMENT MARKING TAPE, TYPE IV 8" 

70300912 PAVEMENT MARKING TAPE, TYPE IV 12" 

70400100 TEMPORARY CONCRETE BARRIER 

70400200 RELOCATE TEMPORARY CONCRETE BARRIER 

70600250 IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECT/VE), TEST LEVEL 3 

73400100 CONCRETE FOUNDATIONS 

73800005 REMOVE STRUCTURAL STEEL SUPPORT FOR OVERHEAD SIGN STRUCTURE SPAN 

73800105 REMOVE AND RE-ERECT STRUCTURAL STEEL SUPPORT FOR OVERHEAD SIGN STRUCTURE - SPAN 

73800205 STRUCTURAL STEEL SUPPORT FOR OVERHEAD SIGN STRUCTURE SPAN 

73800405 REMOVE AND RE-ERECT OVERHEAD SIGN SUPERSTRUCTURE SPAN 

78000100 THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS 

78000200 THERMOPLASTIC PAVEMENT MARKING LINE 4" 

78000500 THERMOPLASTIC PAVEMENT MARKING - LINE 8" 

78000600 THERMOPLASTIC PAVEMENT MARKING - LINE 12" 

78003110 PREFORMED PLASTIC PAVEMENT MARKING, TYPE B LINE 4" 

78008310 POLYUREA PAVEMENT MARKING TYPE fl LINE 4" 

78008340 POLYUREA PAVEMENT MARKING TYPE fl LINE 8" 

78008350 POLYUREA PAVEMENT MARKING TYPE II LINE 12" 

78100100 RAISED REFLECTIVE PAVEMENT MARKER 

78100300 REPLACEMENT REFLECTOR 

FILE NAME � USER NAME = hansendd DESIGNED JP REV[SED 
D570C64-sht-SOQ-005.dgn DRAWN JP REV[SED 
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EACH 
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SPEC'Y CODE 
ITEM 

ITEM NO. 

78200005 GUARDRAIL REFLECTORS, TYPE A 

78200011 BARRIER WALL REFLECTORS, TYPE C 

78300200 RAISED REFLECTIVE PAVEMENT MARKER REMOVAL 

* 81028750 UNDERGROUND CONDUIT, COILABLE NONMETALLIC CONDUIT, 2" DIA. 

* 81200230 CONDUIT EMBEDDED IN STRUCTURE, 2" DIA PVC 

* 81300980 JUNCTION BOX, STAINLESS STEEL, EMBEDDED IN STRUCTURE, 8" X 8" X 6" 

* 81603055 UNIT DUCT, 600V, 3-1C N0.8, 1/C N0.8 GROUND, (XLP-TYPE USE}, 1" DIA. 

* 81702120 ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO 8 

* 82110007 LUM/NA/RE, LED, ROADWAY, OUTPUT DESIGNATION G 

* 83061502 LIGHT POLE, STAINLESS STEEL, 45 FT. M.H., 6 FT. DAVIT ARM, TWIN. 

* 84200600 REMOVAL OF LIGHTING UNIT, NO SALVAGE 

* 89502300 REMOVE ELECTRIC CABLE FROM CONDUIT 

X03217 50 REMOVE TEMPORARY CONCRETE BARRIER, STATE OWNED 

X0322463 CONNECTION TO EXISTING SEWER 

* X0324534 REMOVE AND REINSTALL LIGHT POLES 

* X0327640 REAL-TIME TRAFFIC CONTROL CENTRAL BASE UNIT 

X0327979 PAVEMENT MARKING REMOVAL GRINDING 

X0327980 PAVEMENT MARKING REMOVAL - WATER BLAST/ NG 

X1000002 HIGH FRICTION SURFACE TREATMENT FOR BRIDGE DECK SURFACES 

* X1400267 REMOVAL OF LIGHTING LUM/NA/RE, NO SALVAGE 

X2600011 REMOVE AND RELOCATE SIGN PANEL 

* X2700001 TEMPORARY RUMBLE STRIPS (SPECIAL) 

X4401981 CONCRETE BARRIER BASE REMOVAL 

X4401982 CONCRETE BARRIER REMOVAL, SINGLE FACE 

X4401983 CONCRETE BARRIER REMOVAL, DOUBLE FACE 

FILE NAME � USER NAME = BaJzekK DESIGNED JP REV[SED 
D570C64-sht-SOQ-006.dgn DRAWN JP REV[SED 
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81300550   JUNCTION BOX, STAINLESS STEEL, EMBEDDED IN STRUCTURE, 12" X 12" X 6"             EACH 4 4

83600300    LIGHT POLE FOUNDATION, 30" DIAMETER             FOOT 10.5 10.5

X4401198   HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH              SQ YD 781         781
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SPEC'Y CODE 
ITEM UNIT 

ITEM NO. 

X4402020 CONCRETE MEDIAN SURFACE REMOVAL SQ FT 

XS210170 HIGH LOAD MULTI-ROTATIONAL BEARINGS, GUIDED EXPANSION, SOOK EACH 

X5210210 HIGH LOAD MULTI-ROTATIONAL BEARINGS, GUIDED EXPANSION, 700K EACH 

X5210350 HIGH LOAD MULTI-ROTATIONAL BEARINGS, FIXED 600K EACH 

X6013600 PIPE UNDERDRAINS 4" (MODIFIED) FOOT 

X6050700 REMOVE INLET BOX EACH 

X6062400 CONCRETE GUTTER (SPECIAL) FOOT 

X6370090 CONCRETE BARRIER BASE, SINGLE FACE FOOT 

X6370091 CONCRETE BARRIER BASE, DOUBLE FACE FOOT 

* X7010216 TRAFFIC CONTROL AND PROTECTION, (SPECIAL) L SUM 

X7010410 SPEED DISPLAY TRAILER CAL MO 

X7030005 TEMPORARY PAVEMENT MARKING REMOVAL SQ FT 

X7040125 PINNING TEMPORARY CONCRETE BARRIER EACH 

X7830050 RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL EACH 

X7830070 GROOVING FDR RECESSED PAVEMENT MARKING 5" FOOT 

X7830076 GROOVING FDR RECESSED PAVEMENT MARKING 9" FOOT 

X7830078 GROOVING FDR RECESSED PAVEMENT MARKING 13" FOOT 

X8360103 LIGHT POLE FOUNDATION, INTEGRAL WITH BARRIER WALL EACH 

* X8410102 TEMPORARY LIGHTING SYSTEM L SUM 

XX104100 CONNECTION TO EXISTING MANHOLE EACH 

20004552 APPROACH SLAB REMOVAL SQ YD 

20012754 STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES) SQ FT 

20012755 STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 INCHES) SQ FT 

20013798 CONSTRUCT/ON LAYOUT L SUM 

20016702 DETOUR SIGNING L SUM 

FILE NAME � USER NAME = BaJzekK DESIGNED JP REV[SED 
STATE 

D570C64-sht-SOQ-007.dgn DRAWN JP REV[SED 
DEPARTMENT 
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SCHEDULE OF QUANTITIES

66101150

LOCATION STA

FOOT 70300904 FOOTHOT-MIX ASPHALT SHOULDER CURB

66400305

LOCATION STA

FOOT

5149

CHAIN LINK FENCE, 6' 776

66700205

LOCATION STA

EACH

LT/RT

PERMENANT SURVEY MARKERS, TYPE I

I-74 C.L. 1212+96.39 0.0 RT 1

70300100

LOCATION STA

FOOT

1

SHORT TERM PAVEMENT MARKING

STA

STA

STA

70300150           REMOVAL

SHORT TERM PAVEMENT MARKING

6520

2

AND AT THE END OF BINDER COURSE 

APPLYING THE ABOVE QUANTITY AT THE END OF MILLING OPERATION

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

EDGE LINE 4" (4' @ 45 DEGREE @ 100' C-C)

I-74 WB

I-74 EB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

LANE LINE 4" (4' DASH - 10' SKIP)

* SEE PAY ITEM # 70300100 "SHORT TERM PAVEMENT MARKING"

2173

2173

1209+00

1199+77

1188+60

1209+00

1189+60

1209+00

1209+00

1199+77

1188+60

1198+83

1189+60

1231+55

1209+00

1199+77

1231+55

1209+00

1231+55

1231+55

1209+00

1199+77

1209+00

1198+83

4346.4

180

74

89

180

155

451

451

92

112

203

185

70300250

LOCATION

       - LINE 8"

TEMPORARY PAVEMENT MARKING

FOOT

STA STA COLOR

70300260

LOCATION

FOOT       - LINE 12"

TEMPORARY PAVEMENT MARKING

     TYPE IV 4"

PAVEMENT MARKING TAPE,

LOCATION STA STA

70300900

LOCATION

   - LETTERS AND SYMBOLS

PAVEMENT MARKING TAPE, TYPE IV

SQ FT

LINE DESCRIPTION

91

1378

SQ FT

EB I-74

EB I-74

EB I-74

EB I-74

Neil EB Ent

WB I-74

WB I-74

Neil WB Exit

1222+73

1201+08

1198+02

1196+55

157+60

1223+15

1201+29

116+39

1230+11

1214+87

1199+16

1199+04

160+99

1229+97

1215+27

118+89

738

1379

114

249

339

682

1398

250

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

1222+80

1215+60

1222+43

1215+21

1200+96

1200+79

1199+31

1199+06

1200+39

1200+57

1200+57

1223+33

1216+44

1223+14

1215+31

1201+06

1200+92

1199+31

1199+31

1200+57

1200+57

1200+82

114

136

100

106

49

45

38

69

19

58

42

 

EB NEIL ST ENTR RAMP

EB I74

WB NEIL ST EXIST RAMP

WB I74

STAGE 2B

RAMP

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

EB I74

EB I74

EB I74

EB I74

STAGE 2A

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

EB I74

EB I74

EB I74

EB I74

STAGE 1A

EB I74

EB I74

EB I74

EB I74

PRE-STAGE 2

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

WB I74

PRE-STAGE 1A

157+84.00

1201+54.80

1189+00.00

1195+56.44

1192+92.25

1189+00.00

118+39.59

116+79.98

1189+00.00

1198+76.45

1197+16.45

1189+00.00

120+50.00

1237+03.67

1237+03.67

1232+00.00

1231+00.00

1224+60.00

1196+48.13

1190+00.00

1190+00.00

1227+58.71

1195+46.00

1190+00.00

1190+00.00

1236+86.55

1236+86.55

1232+35.19

1225+71.88

1196+65.00

1188+97.49

1188+97.49

1223+19.47

1196+65.00

1189+43.00

1189+43.00

1187+75.00

1187+75.00

1186+50.00

1186+50.00

1244+00.00

1244+00.00

1214+00.00

1214+00.00

1184+00.00

1184+00.00

1180+00.00

1180+00.00

160+00.00

1231+55.00

1231+55.00

1231+55.00

1195+56.44

1192+92.25

122+90.00

118+39.59

1230+92.11

1230+92.11

1198+76.45

1197+16.45

122+90.00

1241+88.00

1243+76.00

1237+03.67

1232+20.00

1231+00.00

1224+60.00

1196+48.13

1232+00.00

1231+00.00

1227+58.71

1195+46.00

1231+00.00

1241+87.97

1243+76.00

1236+86.55

1232+35.19

1225+71.88

1195+55.00

1232+35.19

1233+00.00

1223+19.47

1196+65.00

1230+92.63

1234+65.00

1234+65.00

1238+20.00

1238+20.00

1247+00.00

1247+00.00

1244+00.00

1244+00.00

1214+00.00

1214+00.00

1184+00.00

1184+00.00

216

750

1064

7197

264

785

901

160

1048

6431

160

1633

480

121

672

504

30

640

703

648

8400

341

803

546

8200

125

689

451

663

727

658

8675

981

664

722

8299

2345

9380

1293

10340

75

600

750

6000

750

6000

100

800

103784

6520

LENGTH (FT) WIDTH (FT)

SOLID

 6GAP 2LINE

30S 10D

SOLID

SOLID

SOLID

SOLID

SOLID

30S 10D

SOLID

SOLID

SOLID

SOLID

 6GAP 2LINE

GORE

SOLID

30S 10D

SOLID

30S 10D

SOLID WHITE

SOLID(subtract 340)

SOLID

30S 10D

SOLID WHITE

SOLID

 6GAP 2LINE

GORE

SOLID

SOLID

30S 10D

SOLID WHITE

SOLID(subtract 430)

SOLID

30S 10D

SOLID WHITE

SOLID

SKIP DASH

SOLID

SKIP DASH

SOLID

SKIP DASH

SOLID

SKIP DASH

SOLID

SKIP DASH

SOLID

SKIP DASH

SOLID
0.33 2173.3

COLOR

STA STAGE NO.

NEIL ST

NEIL ST

NEIL ST

NEIL ST

NEIL ST

NEIL ST

22+38.39

19+47.12

22+38.39

19+47.12

22+38.39

19+47.12

Stage 2A

Stage 2A

Stage 1A

Stage 1A

Pre-Stage 1B

Pre-Stage 1B

1

1

1

1

1

1

15.2

15.2

15.2

15.2

15.2

15.2

I-74 WB

I-74 EB

RAMP F

I-74 WB

I-74 WB

RAMP G

I-74 EB

I-74 EB

I-74 WB

I-74 WB

RAMP F

I-74 WB

WINTER STAGE 1

RAMP H

I-74 EB

I-74 EB

I-74 WB

I-74 WB

RAMP F

I-74 WB

STAGE 1B

1244+00

1214+00

239+90

1239+90

1214+00

159+40

1201+55

1195+00

1203+35

1199+00

120+00

1193+69

157+84

1201+55

1192+92

1239+90

1203+35

115+79

1194+33

1247+31

1234+65

244+00

1244+00

1239+90

162+40

1214+00

1201+55

1214+00

1203+35

122+00

1199+00

162+99

1231+55

1201+55

1244+99

1239+90

120+36

1203+35

WHITE

SKIP DASH

WHITE

WHITE

SKIP DASH

WHITE

SKIP DASH

WHITE

SKIP DASH

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

331

516.25

410

410

647.5

300

311.25

655

266.25

435

200

531

515

750

863

1018

913.75

457

902

10432

1

02/17/201

1

1

689

689

STAGE 1B

WINTER STAGE 1

WHITE

WHITE
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SCHEDULE OF QUANTITIES

70300908

LOCATION STA

FOOT 70400200 FOOT 78000500

LOCATION STA STA

FOOT     TYPE IV, 8"

PAVEMENT MARKING TAPE,

STA LINE DESCRIPTION

70300912

LOCATION STA

FOOT

STA LINE DESCRIPTION

     TYPE IV, 12"

PAVEMENT MARKING TAPE,

70400100

STA

FOOTTEMPORARY CONCRETE BARRIER

STA TMB/TWB

 CONCRETE BARRIER

RELOCATE TEMPORARY

8763

70600250

STA

EACH

STAGE

78000100

(NON-REDIRECTIVE), TEST LEVEL 3

 IMPACT ATTENUATORS, TEMPORARY

    - LETTERS AND SYMBOLS

THERMOPLASTIC PAVEMENT MARKING

SQ FT

LOCATION STA OFFSET

78000200

LOCATION STA

         - LINE 4"

THERMOPLASTIC PAVEMENT MARKING

19010 FOOT

STA

         - LINE 8"

THERMOPLASTIC PAVEMENT MARKING

1245+93

1244+05

1239+00

1223+04

1209+00

1222+83

1209+00

120+36

116+54

157+84

1201+08

1194+33

1181+02

1201+29

1192+92

1187+75

1247+22

1245+93

1244+05

1239+00

1215+17

1234+65

1214+96

123+42

120+36

163+47

1209+00

1200+35

1194+33

1209+00

1198+83

1192+92

258

188

1010

3192

1234

2364

1192

612

382

563

1584

602

2662

1542

591

1034

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

EXIT RAMP

EXIT RAMP

ENTRANCE RAMP 

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

78000600

LOCATION STA STA

FOOT         - LINE 12"

THERMOPLASTIC PAVEMENT MARKING

830

78003110

LOCATION STA STA

FOOT

I-74 WB

I-74 WB

I-74 WB

EXIT RAMP

ENTRANCE RAMP

I-74 WB

I-74 WB

I-74 EB

I-74 EB

1244+05

1239+90

1236+90

116+74

157+84

1201+29

1194+33

1201+29

1192+92

1245+93

1244+05

1239+90

120+36

162+99

1203+35

1198+83

1201+55

1198+83

188

830

300

362

515

206

450

26

591

3468

I-74 WB 1188+89 1199+04 830

 MARKING, TYPE B - LINE 4"

PREFORMED PLASTIC PAVEMENT 

78008310

LOCATION STA STA

FOOT

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

1239+00

1223+04

1209+00

1222+83

1209+00

1203+35

1201+29

1181+02

1201+55

1201+29

1187+75

1247+22

1239+00

1215+17

1234+65

1214+96

1209+00

1203+35

1198+83

1209+00

1201+55

1198+83

206

798

309

591

298

141

52

445

373

7

277

3495

5042    TYPE II - LINE 4"

POLYUREA PAVEMENT MARKING

I-74 WB

I-74 EB

I-74 WB

I-74 EB

I-74 WB

I-74 EB

I-74 WB

I-74 EB

1215+17

1214+96

1215+17

1214+96

1198+83

1198+83

1198+83

1198+83

1223+04

1222+83

1223+04

1222+83

1201+29

1201+29

1201+29

1201+29

394

394

1574

1574

62

62

492

492

7740

352

RAMP

STAGE 2

RAMP

STAGE 1

RAMP

PRE-STAGE 2

1195+34.00

1241+88.00

1195+34.00

1241+87.97

1195+34.00

1197+05.40

1244+00.00

1197+05.40

1244+00.00

1197+05.40

GORE DIAGONALS

GORE DIAGONALS

GORE DIAGONALS

GORE DIAGONALS

GORE DIAGONALS

160

36

30

36

90

 

EB I74

EB I74

EB I74

STAGE 2B

RAMP

RAMP

WB I74

WB I74

STAGE 2

RAMP

RAMP

WB I74

STAGE 1

WB I74

WB I74

WB I74

WB I74

PRE-STAGE 2

WB I74

WB I74

WB I74

WB I74

PRE-STAGE 1A

1198+54.80

1193+37.12

1192+92.25

117+00.00

119+00.00

1241+88.00

1241+88.00

1195+34.00

1195+34.00

1241+87.97

1242+70.00

1238+00.00

1195+00.00

1195+00.00

1242+00.00

1237+00.00

1199+00.00

1199+00.00

1201+54.80

1198+54.80

1193+37.12

120+50.00

120+50.00

1244+00.00

1244+00.00

1197+05.40

1199+54.00

1244+00.00

1244+00.00

1244+00.00

1197+00.00

1200+00.00

1244+00.00

1244+00.00

1201+43.00

1204+00.00

GORE

GORE

GORE

GORE

GORE

GORE

GORE

GORE

GORE

GORE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

300

1035

45

350

300

424

424

171

420

424

260

600

400

500

400

700

486

500

STAGE RELOCATED FROM LOCATION STA STA

STAGE 2B

STAGE 2A

STAGE 1B

STAGE 1A

STAGE 2A

WINTER STAGE 2

STAGE 1A

STAGE 1A

WINTER STAGE 1

WINTER STAGE 1

WINTER STAGE 1

CROSSOVER

CROSSOVER

MEDIAN

MEDIAN

EB RIGHT

MEDIAN

MEDIAN

1222+90

1190+45

1224+00

1190+15

1229+00

1222+50

1190+40

1231+06

1199+07

1231+00

1196+65

1231+25

1229+00

1198+15

812.5

862.5

4087.5

700

650

225

650

775

STAGE 2A: TCB REQUIRED - TCB RELOCATED

STAGE 2A: TCB RELOCATED FROM WINTER STAGE 2

1222+90

1190+21

STAGE 2A: TOTAL TCB REQUIRED

1190+15

WINTER STAGE 2: TOTAL TCB IN PLACE

STAGE 1A: TCB REQUIRED - TCB RELOCATED

1221+75

1222+50

1190+40

STAGE 1A: TCB RELOCATED FROM WINTER STAGE 1

1193+63

1190+15

STAGE 1A: TOTAL TCB REQUIRED

1222+50

1190+40

WINTER STAGE 1

1230+02

1229+25

1231+00

1224+00

1229+00

1198+15

1224+00

1229+00

1231+25

1198+15

WB RIGHT

MEDIAN

MEDIAN

EB RIGHT

MEDIAN

MEDIAN

EB RIGHT

MEDIAN

MEDIAN

MEDIAN

525.0

5275.0

875.0

775.0

7450

STAGE 2

STAGE 1

1228+00

1192+72

1

1

2

52

NB NEIL ST

NB NEIL ST

24+45

24+03

LT

LT

26

26

02/17/201

1

1

LENGTH

525.0

4087.5

4612.5

712.5

3900.0

4087.5

5275.0

1650.0

225.0

650.0

775.0

6925.0

3037.5

3887.5

875.0

775.0
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SCHEDULE OF QUANTITIES

78008340

LOCATION

FOOT 78200005

LOCATION STA

EACH

X0321750

LOCATION

FOOT

    TYPE II - LINE 8"

POLYUREA PAVEMENT MARKING

STA STA

78008350

LOCATION

FOOT    TYPE II - LINE 12"

POLYUREA PAVEMENT MARKING

STA STA

1198+83

1198+83

1198+83

1199+77

1201+29

1201+29

94

246

246

586

I-74 WB

I-74 WB

I-74 EB

11

78100100

LOCATION

EACH

STA STA

 PAVEMENT MARKER

RAISED REFLECTIVE 

1198+83 1199+77 11I-74 WB

78100300 EACHREPLACEMENT REFLECTOR

GUARDRAIL REFLECTORS, TYPE A

DIST. B/W STA (FT)

EB

EB

EB

EB

EB

EB

EB

EB

EB

EB

EB

EB

EB

WB

WB

WB

WB

WB

WB

WB

WB

WB

WB

WB

WB

WB

WB

WB

WB

1229+80

1225+80

1221+80

1217+80

1213+80

1209+80

1205+80

1201+80

1197+80

1197+00

1196+20

1195+40

1194+60

1195+59

1196+59

1197+59

1198+59

1202+59

1206+59

1210+59

1214+59

1218+59

1222+59

1226+59

1227+39

1228+19

1228+99

1229+79

1230+59

78200011

LOCATION STA

EACH

400

400

400

400

400

400

400

400

400

80

80

80

80

100

100

100

400

400

400

400

400

400

400

80

80

80

80

80

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

28

BARRIER WALL REFLECTORS, TYPE C

STA

78300200 EACH      MARKER REMOVAL

RAISED REFLECTIVE PAVEMENT

427

X0327979

LOCATION STA STA

      - GRINDING

PAVEMENT MARKING REMOVAL

  BARRIER, STATE OWNED

REMOVE TEMPORARY CONCRETE

SQ FT

X0327980

LOCATION STA STA

SQ FT

WB I-74

LINE 12" (DIAGONALS)

EB ENTRANCE RAMP

EB I-74

WB EXIT RAMP

WB I-74

LINE 8" (GORE)

EB ENTRANCE RAMP

EB I-74

EB I-74

EB I-74

EB I-74

EB I-74

EB I-74

EB I-74

WB EXIT RAMP

WB EXIT RAMP

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

LINE 4" (LANE LINE/EDGE LINE)

1199+77

162+99

1201+55

120+36

1203+35

160+00

1231+55

1209+00

1195+56

1192+92

1231+55

1209+00

1201+55

123+50

120+36

1231+55

1209+00

1200+35

1194+33

1247+22

1236+90

1209+00

1203+35

830

344

576

305

602

72

1502

895

88

221

375

124

99

209

71

1502

576

200

382

86

465

94

123

9740

   - WATER  BLASTING

PAVEMENT MARKING REMOVAL

X2600011

LOCATION STA

EACH    SIGN PANEL

REMOVE AND RELOCATE125

OAK ST. 125

2

7294

EB I-74

EB I-74

EB I-74

EB I-74

NB NEIL ST

NB NEIL ST

NEIL ST

EB I-74

EB I-74

EB I-74

EB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

WB I-74

I-74

1208+79.17

1208+79.17

1193+86.50

1193+86.50

24+45.00

24+03.00

1231+55.00

1231+55.00

1187+75.00

1187+75.00

1244+05.00

1239+90.00

1236+90.00

1245+93.00

1244+05.00

1231+55.00

1236+90.00

1231+55.00

1181+02.00

1181+02.00

1225+25.00

1225+25.00

1204+40.00

1204+40.00

1234+65.00

1234+65.00

1189+60.00

1189+60.00

1245+93.00

1244+05.00

1239+90.00

1247+22.00

1245+93.00

1244+05.00

1247+22.00

1236+90.00

1188+60.00

1188+60.00

548

2192

351

1403

26

26

52

206

15

123

125

554

200

86

63

833

86

89

252

63

OFFSET

I-74 WB

I-74 WB

1198+07.75

1198+07.75

LT

LT

1

1
TWB

TMB

TWB

STAGE 2A

TWB

TMB

STAGE 1A

TEMPORARY CONCRETE BARRIER

I-74 WB

I-74 EB

OUTSIDE PARAPET WALLS

I-74 WB

I-74 EB

MEDIAN BARRIER WALL/PARAPET WALL

Temporary Workzone Barrier

Temporary Median Barrier

1227+00

1193+60

1190+15

1218+59

1222+59

1221+80

1217+80

1190+45

1190+45

1227+20

1224+00

1229+01

* SEE ITEM 78200005 GUARDRAIL REFLECTORS, TYPE A

* SEE ITEM 78200005 GUARDRAIL REFLECTORS, TYPE A

* SEE ITEM 78200005 GUARDRAIL REFLECTORS, TYPE A

* SEE ITEM 78200005 GUARDRAIL REFLECTORS, TYPE A

1231+06

1231+06

2

244

468

1

1

1

1

10

10

738

574

 1 12/19/19

1

2

02/17/202

* SEE ITEM X7830050 "RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL"

1189+82

157+84

1192+92

115+79

1194+33

157+84

1209+00

1195+56

1192+92

1189+60

1209+00

1201+55

1189+60

120+36

118+22

1209+00

1200+35

1194+33

1188+60

1236+90

1209+00

1203+35

1188+60

*SEE ITEM 78300200 "RAISED REFLECTIVE PAVEMENT MARKER REMOVAL" 427

427

LOCATION STA STA

WB NEIL ST EXIT RAMP

WB NEIL ST EXIT RAMP

WB I-74/GORE

WB I-74

WB I-74

EB I-74

EB I-74

115+22

115+79

1194+33

1199+04

1188+60

1199+04

1189+60

120+36

120+36

1199+77

1231+55

1199+04

1231+55

1199+04

26

11

14

163

26

163

24

2

2
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SCHEDULE OF QUANTITIES

X2700001

LOCATION

EACH X6050700

LOCATION STA

EACH

STA

Z0004552

LOCATION STA STA

16       (SPECIAL)

TEMPORARY RUMBLE STRIPS 

X4401981 CONCRETE BARRIER BASE REMOVAL

I-74 EB 1 Mile from Taper

I-74 EB 5 Miles from Taper

I-74 WB 1 Mile from Taper

I-74 WB 5 Miles from Taper

4

4

4

4

LOCATION STA STA

X4401982 FOOT      SINGLE FACE

CONCRETE BARRIER REMOVAL,

X4401983 FOOT

LOCATION STA STA

      DOUBLE FACE

CONCRETE BARRIER REMOVAL,

X4402020 SQ FTSURFACE REMOVAL

CONCRETE MEDIAN

X6013600 FOOT

LOCATION STA STA

PIPE UNDERDRAINS 4" (MODIFIED)

REMOVE INLET BOX 12

X6062400

LOCATION STA

FOOT

STA

X6370090 FOOT

CONCRETE GUTTER (SPECIAL)

I-74 WB INSIDE

I-74 EB INSIDE

1198+01.75

1198+01.75

1198+13.75

1198+13.75

12

12

24

     SINGLE FACE

CONCRETE BARRIER BASE,

874

874

X6370091 FOOT     DOUBLE FACE

CONCRETE BARRIER BASE,

* SEE PAY ITEM # X4401982

X7030005  MARKING REMOVAL

TEMPORARY PAVEMENT

SQ FT

XX104100        MANHOLE

CONNECTION TO EXISTING

STA OFFSET LT/RT

APPROACH SLAB REMOVAL SQ YD

Z0023500

LOCATION STA STA

CU YD

EB

EB

WB

WB

EB

EB

WB

WB

1222+41.49

1214+87.00

1222+63.59

1215+07.00

APPROACH PAVEMENT NEAR ICRR/OAK ST. BRIDGE

1200+77.84

1198+83.47

1200+77.98

1198+83.27

APPROACH PAVEMENT NEAR MARKET ST. BRIDGE

1223+02.30

1215+36.84

1223+23.31

1215+57.61

1201+28.95

1199+34.55

1201+29.10

1199+34.38

278.1

203.7

304.0

195.8

248.4

260.4

244.2

288.2

2023

FILLING EXISTING CULVERTS 17

1222+70

1223+20

1214+90

1215+30

1200+90

1200+90

1199+20

1199+20

RT

LT

RT

LT

RT

LT

RT

LT

2.2

2.1

2.7

3.1

1.6

1.4

1.6

2.2

Z0030850 SQ FT

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

TEMPORARY INFORMATION SIGNING

Z0033700 LONGITUDINAL JOINT SEALANT

OVERLAY PANEL FOR "EXIT ONLY" ON CANTILEVER

OVERLAY PANEL FOR "EXIT ONLY" ON TEMP INFO SIGN

"NEIL STREET EXIT ONLY"

"PROSPECT AVE 1 MILE"

TEMPORARY GUIDE SIGNS

8

8

32

32

80

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

IL 74

1222+60

1215+30

1200+90

1199+20

1223+20

1222+60

1214+90

1215+30

1200+90

1200+90

1199+20

1199+20

CL

CL

CL

CL

LT

RT

RT

LT

RT

LT

RT

LT

1

1

1

1

1

1

1

1

1

1

1

1

LOCATION STA STA # APPS

FOOT25882

157+84.00

NEIL ST. ENTRANCE RAMP

116+74.45

NEIL ST. EXIT RAMP

1223+02.33

1223+23.31

I-74

1201+29.06

1201+29.06

I-74

1189+60.00

1188+60.00

I-74

163+27.57

123+50.00

1231+55.00

1231+55.00

1214+76.70

1214+98.02

1198+83.39

1198+83.39

2

2

4

4

4

4

3

3

1087.1

1351.1

3410.7

3326.8

5390.6

5475.8

2770.2

3070.2

EACH

SQ FT

5

110.83

110.6

110.37

90.77

121.62

LT

RT

RT

RT

LT

 

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

1224+00.00

1222+93.46

1209+00.00

1201+08.35

1198+13.75

1194+82.00

1231+06.00

1224+00.00

1215+06.73

1209+00.00

1199+03.85

1198+01.75

706.0

106.5

606.7

791.6

90.1

319.8

2621

65023

LOCATION STA STA

TEMPORARY PAVEMENT MARKING - LINE 12"

TEMPORARY PAVEMENT MARKING - LINE 8"

TEMPORARY PAVEMENT MARKING - LINE 4"

PAVEMENT MARKING TAPE, TYPE IV 12"

PAVEMENT MARKING TAPE, TYPE IV 8"

PAVEMENT MARKING TAPE, TYPE IV 4"

PAVEMENT MARKING TAPE, TYPE IV - LETTERS AND SYMBOLS

EB

WB

I-74 EB

I-74 WB

I-74 EB

I-74 WB

I-74 EB

I-74 WB

1223+11.60

1222+68.00

1222+66.31

1200+40.77

1199+41.97

X4401198

LOCATION

REMOVAL, VARIABLE DEPTH

HOT-MIX ASPHALT SURFACE

STA STA

SQ YD

WB LT SHDR

WB LT SHDR

1222+93.44

1193+86.50

TEMPORARY CROSSOVERS

1225+25.00

1198+83.39

240.7

540.3

781

23794

I-74

I-74

I-74

I-74

I-74

1222+62.23

1209+00.00

1200+77.91

1198+13.75

1190+45.00

1231+06.00

1215+38.10

1209+00.00

1199+34.38

1198+01.75

5974

4812

6005

871

6132

2744

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

1224+00.00

1222+62.80

1209+00.00

1200+77.90

1198+13.75

1194+82.00

1231+06.00

1224+00.00

1215+38.10

1209+00.00

1199+34.38

1198+01.75

706.0

137.2

638.1

822.1

120.6

319.8

* SEE PAY ITEM # 60618300 1779

1779

513

I-74 C.L.

I-74 WB

I-74 EB

1193+00

1190+45

1190+45

1193+00

1193+00

3

255

255

* SEE PAY ITEM # 63700180

874

+24850

1378.0

6954.7

16492.3

352.0

5160.0

34594.7

91.0

874.0

02/17/201

1
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SCHEDULE OF QUANTITIES

Z0062456

LOCATION

TEMPORARY PAVEMENT

STA STA

I-74 EB/WB

I-74 EB/WB

CROSSOVERS (PRE-STAGE 2)

I-74 WB/RAMP

TEMPORARY RAMP (PRE-STAGE 1A)

SQ YD

1223+00

1190+45

120+35

1231+06

1198+84

122+90

651

857

528

2036

25000400

63000003

LOCATION STA STA

   TYPE A, 9 FOOT POSTS

STEEL PLATE BEAM GUARDRAIL,

FOOT

70107025 CHANGEABLE MESSAGE SIGN CAL DA

STREET DESCRIPTION

NITROGEN FERTILIZER NUTRIENT POUND68

25000500 POUNDPHOSPHORUS FERTILIZER NUTRIENT 68

25000600 POUNDPOTASSIUM FERTILIZER NUTRIENT 68

28000510

FROM STA

EACH

OFFSET LT/RT

6

1223+28

1223+08

1223+12

1222+66

1200+75

1199+38

112.6

110.89

110.83

110.37

105.04

95.31

LT

RT

LT

RT

RT

RT

1

1

1

1

1

1

40300200

LOCATION

TON

INLET FILTERS

    (PRIME COAT)

BITUMINOUS MATERIALS

STA STA

OAK ST 1220+98 1222+66

3

40300400

LOCATION

TON

STA STA

(COVER AND SEAL COATS)

 BITUMINOUS MATERIALS 

11.9

1220+98

1220+98

1222+66

1222+66

5.95

5.95

40300500

LOCATION

TON

STA STA

COVER COAT AGGREGATE

OAK ST 1220+98 1222+66 35

35

40300600

LOCATION

TON

STA STA

SEAL COAT AGGREGATE 35

OAK ST 1220+98 1222+66 35

40600275

ITEM NO.

   (PRIME COAT)

BITUMINOUS MATERIALS

POUND

AREA (SQ FT) RATE (LB/SQ FT)

Z0062456

42000070

40603085

18324

4311

1260

0.25

0.25

0.25

5974

40600290

ITEM NO.

POUND

AREA (SQ FT) RATE (LB/SQ FT)

    (TACK COAT)

BITUMINOUS MATERIALS

24846

Z0062456

42000070

40603315

40603315

40603240

40603219

40603153

40603153

18324

4311

1228

212334

149020

61099

103493

116341

0.025

0.025

0.05

0.025

0.05

0.05

0.025

0.05

42400200

LOCATION

SQ FT    SIDEWALK 5 INCH

PORTLAND CEMENT CONCRETE

STA

Market St 1200+38 50

50

44000600

LOCATION

SQ FT

STA

SIDEWALK REMOVAL 50

Market St 1200+38 50

60200805 CATCH BASINS TYPE A

STA OFFSET LT/RT

105.04

95.31

RT

RT

1

1

EACH2

60402210

STA OFFSET LT/RT

EACHGRATES, TYPE 8

110.83

110.37

LT

RT

1

1

2

63700380

LOCATION STA STA

FOOT

63700805

LOCATION STA STA

FOOTCONCRETE BARRIER TRANSITION

CROSS SECTION 44 INCH HEIGHT

 CONCRETE BARRIER, VARIABLE

I-74

I-74 WB

I-74 EB

1230+94.00

1190+45.00

1190+45.00

1231+06.00

1190+53.00

1190+53.00

12.0

8.0

8.0

28

66407400

LOCATION STA STA

EACH 6' X 8' DOUBLE

CHAIN LINK GATES, 

2

I-74

I-74

1200+56.85

1200+91.75

1200+57.43

1200+95.89

1

1

1985

* SEE ITEM # 25000210 "SEEDING, CLASS  2A"

RATE (LB/ACRE)

RATE (LB/ACRE)

RATE (LB/ACRE)

0.75 90

AREA (ACRE)

AREA (ACRE)

AREA (ACRE)

67.5

* SEE ITEM # 25000210 "SEEDING, CLASS  2A"

0.75 90 67.5

* SEE ITEM # 25000210 "SEEDING, CLASS  2A"

0.75 90 67.5

3.0

OAK ST

OAK ST
1200+74.57

1199+38.24

1223+11.60

1222+66.31

458

108

61

5308

7451

3055

2587

5817

I-74 EB

I-74 WB

I-74 EB

I-74 WB

I-74 EB

I-74 WB

EB ENT NEIL

WB EX NEIL

1223+10.61

1223+50.21

1208+75.17

1208+77.06

1201+30.25

1201+30.25

159+12.94

116+76.34

1225+23.11

1225+25.21

1214+50.17

1214+89.56

1204+42.75

1204+42.75

1198+81.98

118+88.82

212.5

175.0

575.0

612.5

312.5

312.5

412.5

212.5

2825

63

I-74

I-74

I-74

1198+13.75

1197+86.75

1194+82.00

1198+28.75

1198+01.75

1195+15.00

15.0

15.0

33.0

Full Closure of Exit Ramp to Neil St

Oak St

Oak St

Oak St

Oak St

Oak St

Full Closure of Oak St

Market St

Market St

Market St

Market St

Market St

Market St

Market St

Market St

Full Closure of Market St During Beam Removal and Setting 

Neil St

Neil St

Neil St

I-74

I-74

I-74

Stage 2B - Night-Time Closure

Just north of Bradley Ave on Oak St

Just north of W. Killarney St for SB Lincoln

Just south of W. Killarney St for NB Lincoln

Just south of Anthony Dr for NB Lincoln Av

Just north of Anthony Dr for SB Lincoln Av

Closed During Bridge Work

Just north of E. Marketview

Just north of Anthony Dr

Just south of Kenyon Rd

Just north of Bradley Ave

3 days for setting for each direction (EB and WB)

Just north of E. Marketview

Just north of Anthony Dr

Just south of Kenyon Rd

Just north of Bradley Ave

1 day for removal for each direction (EB and WB)

Neil St Ent Ramp Closure (Year 3 - Stage 2-6)

Neil St Ent Ramp Closure (Year 2 - Stage 1)

Neil St Ent Ramp Closure (Year 1 - Pre-Stages)

Prior to Stage 2A

Prior to Stage 1A

Prior to construction

5

371

371

371

371

371

12

12

12

12

8

8

8

8

3

3

3

12

12

12

4581

1077.75

315

02/17/201

1
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SCHEDULE OF QUANTITIES

X0322463

EARTHWORK SCHEDULE

LOCATION
EXCAVATION

EARTH

FACTOR

SHRINKAGE

ADJUSTED

EXCAVATION

EARTH

FILL
BALANCE

EARTHWORK

CU YD CU YD CU YD (+/-) CU YD

STA. 120+35.35 TO 120+50.00 3.1 25% 2.3 0.0 2.3

STA. 120+50.00 TO 121+00.00 16.4 25% 12.3 0.0 12.3

STA. 121+00.00 TO 121+50.00 20.7 25% 15.5 4.7 10.7

STA. 121+50.00 TO 122+00.00 15.0 25% 11.3 17.8 -6.6

STA. 122+00.00 TO 122+50.00 9.4 25% 7.0 13.9 -6.9

STA. 122+50.00 TO 122+90.32 6.1 25% 4.5 0.7 3.8

X7830050

LOCATION

EACH

STA STA

EXISTING SEWER

CONNECTION TO 

EACH

STA OFFSET LT/RT

112.6 LT 1

1

X7040125 EACHCONCRETE BARRIER

PINNING TEMPORARY

LOCATION STA STA

288

EB/WB MEDIAN

EB/WB MEDIAN

STAGE 2B

WB OUTSIDE

WB OUTSIDE

WB OUTSIDE

WB OUTSIDE

EB/WB MEDIAN

EB/WB MEDIAN

STAGE 2A

EB/WB MEDIAN

EB/WB MEDIAN

EB/WB MEDIAN

EB/WB MEDIAN

STAGE 1B

EB/WB MEDIAN

EB/WB MEDIAN

EB/WB MEDIAN

EB/WB MEDIAN

EB OUTSIDE

EB OUTSIDE

EB OUTSIDE

EB OUTSIDE

I-74 ICCR BR.

EB OUTSIDE

EB OUTSIDE

EB OUTSIDE

EB OUTSIDE

I-74 EB MARKET ST BR.

EB OUTSIDE

EB OUTSIDE

EB OUTSIDE

EB OUTSIDE

STAGE 1A

1230+81.00

1230+68.50

1229+79.01

1229+66.51

1223+18.45

1223+05.95

1228+99.38

1228+86.88

1230+89.50

1230+77.00

1190+39.67

1190+27.17

1229+13.46

1229+00.96

1190+40.45

1190+27.95

1223+77.17

1223+64.67

1223+14.67

1223+02.17

1214+89.67

1214+77.17

1214+64.67

1201+27.17

1201+14.67

1199+02.17

1198+89.67

1198+77.17

1193+91.32

1193+78.82

1230+93.50

1230+81.00

1229+91.51

1229+79.01

1223+30.95

1223+18.45

1229+11.88

1228+99.38

1231+02.00

1230+89.50

1190+52.17

1190+39.67

1229+25.96

1229+13.46

1190+52.95

1190+40.45

1223+89.67

1223+77.17

1223+27.17

1223+14.67

1223+02.17

1214+89.67

1214+77.17

1201+39.67

1201+27.17

1201+14.67

1199+02.17

1198+89.67

1194+03.82

1193+91.32

2

1

2

1

1

2

2

1

2

1

1

2

1

2

1

2

2

1

1

2

195

2

1

1

2

51

2

1

1

2

MARKER, REFLECTOR REMOVAL

RAISED REFLECTIVE PAVEMENT

574

48101200

LOCATION

TON

STA STA

AGGREGATE SHOULDERS, TYPE B

48101200

LOCATION

TON

STA STA

AGGREGATE SHOULDERS, TYPE B

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

1225+05.00

1224+85.00

1224+65.00

1224+45.00

1224+25.00

1224+05.00

1223+85.00

1223+65.00

1223+45.00

1223+23.21

1225+05.00

1224+85.00

1224+65.00

1224+45.00

1224+25.00

1224+05.00

1223+85.00

1223+65.00

1223+45.00

1223+25.00

1223+02.33

1214+80.00

1214+30.00

1213+80.00

1213+30.00

1212+80.00

1212+30.00

1211+80.00

1211+30.00

1210+80.00

1210+30.00

1209+80.00

1209+30.00

1208+79.17

1214+30.00

1213+80.00

1213+30.00

1212+80.00

1212+30.00

1211+80.00

1211+30.00

1210+80.00

1210+30.00

1209+80.00

1209+30.00

1208+79.17

1225+25.00

1225+05.00

1224+85.00

1224+65.00

1224+45.00

1224+25.00

1224+05.00

1223+85.00

1223+65.00

1223+45.00

1225+25.00

1225+05.00

1224+85.00

1224+65.00

1224+45.00

1224+25.00

1224+05.00

1223+85.00

1223+65.00

1223+45.00

1223+25.00

1214+98.02

1214+80.00

1214+30.00

1213+80.00

1213+30.00

1212+80.00

1212+30.00

1211+80.00

1211+30.00

1210+80.00

1210+30.00

1209+80.00

1209+30.00

1214+76.70

1214+30.00

1213+80.00

1213+30.00

1212+80.00

1212+30.00

1211+80.00

1211+30.00

1210+80.00

1210+30.00

1209+80.00

1209+30.00

0.3

0.3

0.3

0.4

0.4

0.4

0.4

0.4

0.4

0.3

0.3

0.3

0.3

0.4

0.4

0.4

0.4

0.4

0.4

0.3

0.2

0.7

2.0

2.0

1.9

1.7

1.6

1.4

1.4

1.5

1.6

1.7

1.6

1.4

1.9

2.0

1.9

1.7

1.6

1.4

1.4

1.5

1.6

1.7

1.6

1.4

(CONTINUED ON NEXT COLUMN)

94

1223+28.00

1193+86

1227+50

1189+43

1225+25

1204+40

1181+02

1198+84

1187+75

1236+90

1199+04

1181+02

1196+00

1229+93

1192+00

1232+34

1208+77

1193+86

1234+65

1198+84

1247+22

1236+90

1199+04

6

6

6

36

20

32

180

28

26

188

46

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

I-74 EB

1204+20.00

1204+00.00

1203+80.00

1203+60.00

1203+40.00

1203+20.00

1202+95.00

1202+45.00

1201+95.00

1201+45.00

1201+29.06

1204+20.00

1204+00.00

1203+80.00

1203+60.00

1203+40.00

1203+20.00

1202+95.00

1202+45.00

1201+95.00

1201+45.00

1201+29.06

1198+50.00

1198+00.00

1197+50.00

1197+00.00

1196+50.00

1196+00.00

1195+50.00

1195+00.00

1194+50.00

1194+30.00

1194+10.00

1193+86.50

1198+50.00

1198+00.00

1197+50.00

1197+00.00

1196+50.00

1196+00.00

1195+50.00

1195+00.00

1194+50.00

1194+30.00

1194+10.00

1193+86.50

1204+40.00

1204+20.00

1204+00.00

1203+80.00

1203+60.00

1203+40.00

1203+20.00

1202+95.00

1202+45.00

1201+95.00

1201+45.00

1204+40.00

1204+20.00

1204+00.00

1203+80.00

1203+60.00

1203+40.00

1203+20.00

1202+95.00

1202+45.00

1201+95.00

1201+45.00

1198+83.64

1198+50.00

1198+00.00

1197+50.00

1197+00.00

1196+50.00

1196+00.00

1195+50.00

1195+00.00

1194+50.00

1194+30.00

1194+10.00

1198+83.67

1198+50.00

1198+00.00

1197+50.00

1197+00.00

1196+50.00

1196+00.00

1195+50.00

1195+00.00

1194+50.00

1194+30.00

1194+10.00

0.3

0.4

0.4

0.4

0.4

0.4

0.7

1.6

1.8

1.5

0.3

0.3

0.4

0.4

0.4

0.4

0.4

0.7

1.6

1.8

1.5

1.2

1.8

1.8

1.6

1.4

1.4

1.5

1.8

1.5

0.4

0.3

0.3

1.2

1.8

1.8

1.6

1.4

1.4

1.5

1.8

1.5

0.4

0.3

0.3

94

1

02/17/201

WB I-74

STAGE 2A

EB I-74

EB I-74

WB I-74

WB I-74

WB I-74

STAGE 1A

EB I-74

EB I-74

PRE-STAGE 2

WB I-74

WB I-74

WB I-74

PRE-STAGE 1A
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AZ

AZ

DH
 

SCHEDULE OF QUANTITIES

70300220

LOCATION

       - LINE 4"

TEMPORARY PAVEMENT MARKING

FOOT

STA STA COLOR

1244+00

1244+00

1214+00

1214+00

1214+00

1214+00

1214+00

239+90

1214+00

159+40

1200+00

1187+75

120+00

1199+80

1187+75

1187+75

1184+00

1184+00

1184+00

1181+00

1181+00

1181+00

157+84

1195+56

1189+00

1189+00

1189+00

115+22

120+36

244+98

1244+99

1200+35

1189+00

1189+00

1189+00

1247+00

1247+00

1234+65

1234+65

1234+65

1244+00

1244+00

244+00

1239+90

164+20

1214+00

1195+00

122+00

1214+00

1214+00

1214+00

1214+00

1214+00

1193+69

1184+00

1184+00

1184+00

160+00

1231+55

1192+92

1231+55

1231+55

133+50

133+50

245+45

1245+30

1245+24

1194+33

1245+30

1245+30

YELLOW

SKIP DASH

YELLOW

SKIP DASH

WHITE

YELLOW

SKIP DASH

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

WHITE

YELLOW

SKIP DASH

YELLOW

SKIP DASH

WHITE

YELLOW

SKIP DASH

WHITE

WHITE

WHITE

WHITE

SKIP DASH

YELLOW

WHITE

YELLOW

WHITE

WHITE

WHITE

WHITE

SKIP DASH

YELLOW

300

75

2065

516.25

2065

3000

750

410

2590

480

1400

725

200

1420

2625

656.25

3000

750

969

300

75

300

216

3599

392

1063.75

4255

1828

1314

47

31

4489

533

1407.5

5630

49477

1

02/17/201

I-74 WB

I-74 WB

I-74 EB

I-74 EB

I-74 EB

I-74 WB

I-74 WB

RAMP F

I-74 WB

RAMP G

I-74 EB

I-74 EB

RAMP F

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB

RAMP H

I-74 EB

I-74 EB

I-74 EB

I-74 EB

RAMP F

RAMP F

LINCOLN AVE WB ENTR RAMP

I-74 WB

I-74 WB

I-74 WB

I-74 WB

I-74 WB
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AZ

AZ
ROADWAY DETAILS

HMA MILLING AND RESURFACING DEPTHS
 

 

770

765

760

755

750

745
1222+00 1223+00 1224+00 1225+001220+00 1221+00

DETAIL B

STA 1224+34.00 TO STA 1225+40.00

P HMA SC SMA N80

HMA SURF REM BUTT JT

HMA SURF REM 2"

P HMA BC IL-9.5FG N90

LEGEND

40.00'

HMA SURF REM BUTT JT.

1
2
2
5

+
2
5
.0

0

1
.2

5
"

2
.0

0
"

   IMMEDIATELY PRIOR TO PLACING PR HMA

2. THE BUTT JOINT SHALL BE CONSTRUCTED

1. SEE LEGEND IN MAIN VIEW TO THE LEFT

NOTE:

2
.0

0
"

2
.0

0
"

2
.0

0
"

+
0
2
.3

3

+
8
9
.1

1

PVT CON HMA BR APP SL

UNIT PRICE FOR HMA SURF. REM. BUTT JT.)
SAW CUT (COST INCLUDED IN CONTRACT

@ EX EB PGL
PR GROUND 

@ EX EB PGL
EX GROUND

HMA SURF REM 2"

P HMA BC IL-9.5FG N90

P HMA SC SMA N80, 2"

SEE DETAIL "B"

(SEE STRUCTURAL PLANS)
CONC SUPSTR APP SLAB



    

 

 

 

 

 

40

 

MM

MM

DDH
SUGGESTED STAGES OF CONSTRUCTION

STAGING AND TRAFFIC CONTROL

 LIGHTING. TEMPORARY OF INSTALLATIONCOMPLETE2.

SUGGESTED STAGES OF CONSTRUCTION

PRE-STAGE 1A

PRE-STAGE 1B

STAGE 2

STAGE 3 

STAGE 4 

STAGE 5 

4. BEGIN INSTALLATION OF TEMPORARY LIGHTING.

b) MILL AND RESURFACE THE OUTSIDE SHOULDERS

7. INSTALL:

a) PROPOSED RRPMs WITHIN THE LIMITS WHERE FINAL SURFACE COURSE WAS PLACED.

   COMPLETED. 

a) REMOVE RRPMs WITHIN THE LIMITS OF THE PROPOSED MILLING AND RESURFACING NOT YET  

   AND RESURFACING.

   WAS PLACED DURING STAGE 1B AND OUTSIDE THE LIMITS OF THE PROPOSED MILLING 

b) REMOVE THE REFLECTORS OF RRPMs WITHIN THE LIMITS WHERE THE FINAL SURFACE COURSE 

STAGE 6

 

2. INSTALL:

   

a) PROPOSED RRPMs WITHIN THE LIMITS WHERE FINAL SURFACE COURSE WAS PLACED.  

b) REPLACEMENT REFLECTORS IN ALL RRPMs WHERE REFLECTORS WERE REMOVED.

3. PLACE FINAL PAVEMENT MARKINGS. 

b) REPLACEMENT REFLECTORS IN ALL RRPMs WHERE THE REFLECTORS WERE REMOVED. 

5. COMPLETE THE FOLLOWING WORK ON WB I-74:

   BRIDGE APPROACH SLAB.

   ENTRANCE RAMP AND THE OUTSIDE SHOULDER FROM STA 1195+00 TO THE MARKET STREET

3. MILL AND RESURFACE THE OUTSIDE SHOULDER AND GORE AREA OF THE NEIL STREET EB

   OPEN THE NEIL ST ENTRANCE RAMP TO EB I-74 TO TRAFFIC.

1. OPEN ALL LANES TO TRAFFIC AS SHOWN ON THE STAGING AND TRAFFIC CONTROL PLANS AND 

4. OPEN THE NEIL STREET ENTRANCE RAMP TO EB I-74 AND REMOVE DETOUR SIGNING.

 

   TRAFFIC LANES FOR STAGE 2A:

2. FOR RAISED REFLECTIVE PAVEMENT MARKERS (RRPMs) THAT WILL CONFLICT WITH TEMPORARY

   RAMP TO NEIL STREET PARTIALLY ONTO THE OUTSIDE SHOULDER.

   LANES OF TRAFFIC ONTO THE INSIDE LANE AND SHOULDER;  SHIFT TRAFFIC ON THE WB EXIT

   AVENUE ENTRANCE AND THE NEIL STREET EXIT;  EAST OF MARKET STREET SHIFT THE TWO WB

3. AS SHOWN ON THE PLANS: CLOSE THE WB AUXILIARY (OUTSIDE) LANE BETWEEN THE LINCOLN

   PAVEMENT WHERE THE BARRIER BASE WAS REMOVED.

   CONCRETE MEDIAN SURFACE, AND BACKFILL BETWEEN THE BARRIERS.  CONSTRUCT TEMPORARY

   PROPOSED CROSSOVER LOCATIONS: REMOVAL OF LIGHTING, CONCRETE BARRIER AND BARRIER BASE,

3. AFTER TEMPORARY LIGHTING ACTIVATED, COMPLETE THE FOLLOWING WITHIN THE MEDIAN AT

STAGE 1A

STAGE 1A (CONT)

STAGE 1

STAGE 1B

STAGE 2A

STAGE 2B

2. COMPLETE LIGHTING AND CONCRETE BARRIER IN THE MEDIAN.

3. CONSTRUCT OVERHEAD SIGN TRUSS.

4. CONSTRUCT SHOULDER RUMBLE STRIP ON INSIDE SHOULDERS IN BOTH DIRECTIONS.

PRE-STAGE 2

5. CONSTRUCT BITUMINOUS SURFACE TREATMENT ON OAK ST.

   SURFACE COURSES ON WB EXIT RAMP PAVEMENT.

   70103710 AND CHANGEABLE MESSAGE SIGNS.  MILL AND PLACE FINAL BINDER AND

5. NIGHT-TIME CLOSURE: CLOSE I-74 WB EXIT RAMP TO NEIL ST USING DISTRICT 5 DETAIL

   LANE FROM WEST OF THE GORE OF NEIL STREET EB ENTRANCE RAMP TO MARKET STREET BRIDGE.

2. NIGHT-TIME CLOSURES - USING STANDARDS 701400, 701401 AND 701428 CLOSE THE OUTSIDE EB

   THE BRIDGE OVER ICRR/OAK ST TO THE EAST PROJECT LIMITS.

   INSIDE SHOULDER FROM THE WEST PROJECT LIMIT TO THE BRIDGE OVER MARKET ST AND FROM

4. MILL AND RESURFACE THE WB INSIDE SHOULDER FOR THE FULL PROJECT LIMITS AND THE EB

4. CLOSE OAK STREET BETWEEN KENYON ROAD AND ANTHONY DRIVE AS SHOWN ON THE PLANS.

   PAVEMENT AND SHOULDERS.

   OVER ICRR/OAK STREET, MILL AND PLACE FINAL BINDER AND SURFACE COURSES ON MAINLINE

g) WITHIN LIMITS OF PROFILE RAISE BETWEEN THE BRIDGE OVER MARKET STREET AND THE BRIDGE

   FINAL BINDER AND SURFACE COURSES ON INSIDE SHOULDER.

   PLACE FINAL BINDER AND SURFACE COURSES ON EB MAINLINE AND RAMP PAVEMENT AND PLACE 

6. WITHIN THE LIMITS OF THE PROFILE RAISE WEST OF MARKET ST AND EAST OF OAK ST, MILL AND

   

   701428 AND 701446.

   NIGHT TIME LANE CLOSURES AND TRAFFIC SHIFTS USING STANDARDS 701400, 701401, 701411,

1. NIGHT TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND IMPLEMENT 

i) CONSTRUCT HMA CURB AND GUARDRAIL.

   

   701428 AND 701446.

   NIGHT TIME LANE CLOSURES AND TRAFFIC SHIFTS USING STANDARDS 701400, 701401, 701411,

1. NIGHT TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND IMPLEMENT 

4. CLOSE OAK STREET BETWEEN KENYON ROAD AND ANTHONY DRIVE AS SHOWN ON THE PLANS.

   CROSSOVERS AS SHOWN ON THE PLANS.

   701411, 701428 AND 701446 TO SHIFT WB TRAFFIC ONTO THE EB SIDE VIA PROPOSED

   NIGHT TIME LANE CLOSURES AND TRAFFIC SHIFTS AS NEEDED USING STANDARDS 701400, 701401, 

5. NIGHT TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND IMPLEMENT

   CROSSOVER LOCATIONS AS SHOWN ON THE PLANS.

1. OPEN LANES TO TRAFFIC AND PLACE TEMPORARY CONCRETE BARRIER IN MEDIAN WITHIN THE

   701401, 701411, 701428 AND 701446.

   IMPLEMENT NIGHT TIME LANE CLOSURES AND TRAFFIC SHIFTS USING STANDARDS 701400,

2. NIGHT-TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND

   BINDER AND SURFACE COURSES ON INSIDE SHOULDER.

   AND PLACE FINAL BINDER AND SURFACE COURSES ON MAINLINE PAVEMENT AND PLACE FINAL

4. WITHIN THE LIMITS OF THE PROFILE RAISE WEST OF MARKET ST AND EAST OF OAK ST, MILL

   ONTO THE OUTSIDE LANE AND SHOULDER AS SHOWN ON PRE-STAGE 2 PLANS.

1. CLOSE THE INSIDE LANE.  SHIFT THE TWO REMAINING LANES OF TRAFFIC IN EACH DIRECTION

2. MILL AND RESURFACE THE REMAINING SECTIONS OF LANE 1 IN BOTH DIRECTIONS.

   SHOULDER RUMBLE STRIP ON OUTSIDE SHOULDERS IN BOTH DIRECTIONS.

2. MILL AND RESURFACE THE REMAINING SECTIONS OF LANE 2 AND 3 AND CONSTRUCT

   STREET AND TWO LANES EAST OF MARKET STREET).

   IMPLEMENT NIGHT-TIME CLOSURES OF THE INSIDE LANES (ONE LANE WEST OF MARKET

1. NIGHT-TIME CLOSURES - USING STANDARDS 701400, 701401, 701411, 701428 AND 701446,

   

   701428 AND 701446.

   IMPLEMENT NIGHT TIME LANE CLOSURES AND USING STANDARDS 701400, 701401, 701411,

1. NIGHT TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND 

   CLOSURES OF THE OUTSIDE LANES.

   MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND IMPLEMENT NIGHT TIME LANE

1. NIGHT-TIME CLOSURES - USING STANDARDS 701400, 701401, 701411, 701428 AND 701446,

   MAINLINE PAVEMENT AND INSIDE SHOULDERS.

   CONSTRUCT TEMPORARY RAMPS AT THE BRIDGE APPROACH PAVEMENT CONNECTORS ON

   MILL AND PLACE FINAL BINDER AND SURFACE COURSES ON THE OUTSIDE SHOULDERS, AND

f) WEST OF THE BRIDGE OVER MARKET STREET AND EAST OF THE BRIDGE OVER ICRR/OAK ST,

g) CONSTRUCT HMA CURB AND GUARDRAIL.

c) CONSTRUCT TEMPORARY PAVEMENT WITHIN GORE AREA OF WB NEIL STREET EXIT RAMP

   REMOVE THE HMA CURB AT AND BETWEEN THE RIP-RAP FLUMES

a) WELD GRATINGS TO FRAMES OF INLET BOXES, CONSTRUCT RIP-RAP FLUMES AND THEN

   DIRECTION ONTO THE OUTSIDE LANE AND SHOULDER.

   REMAINING LANES;  WEST OF MARKET STREET SHIFT THE TWO LANES OF TRAFFIC IN EACH

   EXIT RAMPS FOR THE NEIL STREET AND LINCOLN AVENUE INTERCHANGES AND SHIFT THE 

1. AS SHOWN ON THE PLANS: CLOSE THE AUXILIARY (OUTSIDE) LANE BETWEEN THE ENTRANCE AND

   NIGHT TIME LANE CLOSURES USING STANDARDS 701400, 701401, 701411, 701428 AND 701446.

5. NIGHT-TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND IMPLEMENT

3. REMOVE TEMPORARY RAMP AND PLACE TEMPORARY EROSION CONTROL ITEMS.

   PAVEMENT CONNECTORS ON MAINLINE PAVEMENT AND INSIDE SHOULDERS.

   OUTSIDE SHOULDERS, AND CONSTRUCT TEMPORARY RAMPS AT THE BRIDGE APPROACH

   BRIDGE OVER ICRR/OAK ST, MILL AND PLACE FINAL BINDER AND SURFACE COURSES ON THE

h) WEST OF THE BRIDGE OVER MARKET STREET ALONG THE ENTRANCE RAMP AND EAST OF THE

STAGE 2A (CONT)

   NIGHT TIME LANE CLOSURES USING STANDARDS 701400, 701401, 701411, 701428 AND 701446.

2. NIGHT-TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND IMPLEMENT

1. OPEN EB LANES TO TRAFFIC AS SHOWN ON THE PLANS.

3. COMPLETE MILLING AND RESURFACING IN MEDIAN AS SHOWN ON STAGE 1B TYPICAL SECTIONS.

   CROSSOVER LOCATIONS AS SHOWN ON THE PLANS.

4. OPEN WB LANES TO TRAFFIC AND PLACE TEMPORARY CONCRETE BARRIER IN MEDIAN WITHIN THE

   TRAFFIC LANES FOR PRE-STAGE 1A THRU PRE-STAGE 2, REMOVE THE REFLECTORS OF RRPMs.

2. FOR RAISED REFLECTIVE PAVEMENT MARKERS (RRPMs) THAT WILL CONFLICT WITH TEMPORARY

   THE PLANS.  THE ENTRANCE RAMP SHALL REMAIN CLOSED THROUGH PRE-STAGE 2.

   ON THE PLANS AND INSTALL DETOUR SIGNING AND ALTERNATE ROUTE SIGNING AS SHOWN ON 

1. CLOSE THE NEIL STREET ENTRANCE RAMP TO EB I-74 USING STANDARD 701451 AND AS SHOWN

WINTER STAGE 2

WINTER STAGE 1

   OPEN THE NEIL ST ENTRANCE RAMP TO EB I-74 TO TRAFFIC.

1. OPEN ALL LANES TO TRAFFIC AS SHOWN ON THE STAGING AND TRAFFIC CONTROL PLANS AND 

   PROPOSED CROSSOVERS AS SHOWN ON THE PLANS.

   701411, 701428 AND 701446 FOR RRPM WORK AND TO SHIFT EB TRAFFIC ONTO THE WB SIDE VIA 

   NIGHT TIME LANE CLOSURES AND TRAFFIC SHIFTS AS NEEDED USING STANDARDS 701400, 701401, 

1. NIGHT TIME CLOSURES - MAINTAIN A MINIMUM OF ONE LANE IN EACH DIRECTION AND IMPLEMENT

6. COMPLETE THE FOLLOWING PROPOSED WORK ON WB I-74:

c) CONSTRUCT RIPRAP FLUMES AND THEN REMOVE HMA CURB

   CONNECTORS FOR BRIDGE APPROACH SLABS AND TEMPORARY EROSION CONTROL AT BRIDGE

a) I-74 BRIDGE OVER MARKET STREET AND ASSOCIATED BRIDGE APPROACH SLABS AND PVMT

   CONNECTORS FOR BRIDGE APPROACH SLABS AND TEMPORARY EROSION CONTROL AT BRIDGE

b) I-74 BRIDGE OVER ICRR/OAK STREET AND ASSOCIATED BRIDGE APPROACH SLABS AND PVMT 

   OF THE OUTSIDE SHOULDER THAT WAS NOT COMPLETED IN PRE-STAGE 1A.

   FROM STA 1204+40 TO STA 1208+79.17, MILL AND RESURFACE THE OUTSIDE PORTION 

d) FROM NEIL STREET EXIT RAMP TO EAST PROJECT LIMITS, REMOVE EXISTING GUARDRAIL.

   ON MAINLINE PAVEMENT AND SHOULDERS.

   BRIDGE OVER ICRR/OAK STREET, MILL AND PLACE FINAL BINDER AND SURFACE COURSES 

e) WITHIN LIMITS OF PROFILE RAISE BETWEEN THE BRIDGE OVER MARKET STREET AND THE 

   THE BRIDGES

e) REMOVE EXISTING AND CONSTRUCT NEW CONCRETE BARRIER IN THE MEDIAN BETWEEN

5. COMPLETE THE FOLLOWING PROPOSED WORK ON THE EB SIDE:

d) WELD GRATINGS TO FRAMES OF INLET BOXES AND CONSTRUCT RIPRAP FLUMES.

   STA 1208+79.17.

   HMA CURB. MILL AND RESURFACE OUTSIDE AND INSIDE SHOULDER FROM STA. 1204+40 TO

f) FROM NEIL STREET ENTRANCE RAMP TO EAST PROJECT LIMITS, REMOVE EXISTING GUARDRAIL AND

   CONNECTORS FOR BRIDGE APPROACH SLABS AND TEMPORARY EROSION CONTROL AT BRIDGE

c) I-74 BRIDGE OVER ICRR/OAK STREET AND ASSOCIATED BRIDGE APPROACH SLABS AND PAVEMENT

   CONNECTORS FOR BRIDGE APPROACH SLABS AND TEMPORARY EROSION CONTROL AT BRIDGE

b) I-74 BRIDGE OVER MARKET STREET AND ASSOCIATED BRIDGE APPROACH SLABS AND PAVEMENT

a) INSTALL TEMPORARY INFORMATION SIGNS AND REMOVE OVERHEAD SIGN TRUSS.

 

   TRAFFIC LANES FOR STAGE 1A THRU STAGE 1B:

2. FOR RAISED REFLECTIVE PAVEMENT MARKERS (RRPMs) THAT WILL CONFLICT WITH TEMPORARY

   THE PLANS.  THE ENTRANCE RAMP SHALL REMAIN CLOSED THROUGH STAGE 6.

   ON THE PLANS, AND INSTALL DETOUR SIGNING AND ALTERNATE ROUTE SIGNING AS SHOWN ON 

3. CLOSE THE NEIL STREET ENTRANCE RAMP TO EB I-74 USING STANDARD 701451 AND AS SHOWN

   THE PLANS.  THE ENTRANCE RAMP SHALL REMAIN CLOSED THROUGH STAGE 1B.

   ON THE PLANS AND INSTALL DETOUR SIGNING AND ALTERNATE ROUTE SIGNING AS SHOWN ON 

3. CLOSE THE NEIL STREET ENTRANCE RAMP TO EB I-74 USING STANDARD 701451 AND AS SHOWN

1 2/17/2020

1

1

1

1

1

1

1

5. INSTALL REPLACEMENT REFLECTORS IN ALL RRPMs WHERE THE REFLECTORS WERE REMOVED.

   COMPLETED IN STAGES 1A AND 1B. 

a) REMOVE RRPMs WITHIN THE LIMITS OF THE PROPOSED MILLING AND RESURFACING TO BE 

   RESURFACING TO BE COMPLETED IN STAGES 1A AND 1B.

b) REMOVE THE REFLECTORS OF RRPMs OUTSIDE THE LIMITS OF THE PROPOSED MILLING AND 
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EASTBOUNDWESTBOUND

¡ I-74

SECTIONS SHEET 13

SEE PROPOSED TYPICAL

PROPOSED - STAGE 1B

SECTION A-A

EASTBOUNDWESTBOUND

¡ I-74

SECTIONS SHEET 12

SEE EXISTING TYPICAL

REMOVALS - STAGE 1B

SECTION A-A

PROPOSED LEGEND:

STA. 1223+02.33 TO STA. 1225+25

STA. 1193+86.50 TO STA. 1198+83.39

STA. 1223+02.33 TO STA. 1225+25

STA. 1193+86.50 TO STA. 1198+83.39

EX TEMPORARY PAVEMENT (CONSTRUCTED IN PRE-STAGE 2)

HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"

EXISTING AND REMOVALS LEGEND:

PR LONGITUDINAL JOINT SEALANT

PR BITUMINOUS MATERIALS (TACK COAT)

HOT-MIX ASPHALT SURFACE COURSE, MIX "C", N70, (168 LB/SY)

POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-9.5FG, N90 (VARIABLE DEPTH)

STAGING TYPICAL SECTIONS

STAGE 1B
42A

 

DDH

JP

DDH

13.00'13.00'

EASTBOUNDWESTBOUND

¡ I-74

SECTIONS SHEET 13

SEE PROPOSED TYPICAL

STA. 1223+02.33 TO STA. 1225+25

STA. 1193+86.50 TO STA. 1198+83.39

13.00'

INCLUDED IN THE CONTRACT UNIT PRICE FOR TEMPORARY PAVEMENT.

ON TOP OF THE TEMPORARY PAVEMENT TO BE CONSTRUCTED IN PRE-STAGE 2 SHALL BE

THE COST OF REMOVAL OF THE HMA PAVEMENT TO BE CONSTRUCTED IN STAGE 1B

NOTE:

4%

REMOVALS - STAGE 3
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STAGING AND TRAFFIC CONTROL

PRE STAGE 2 AND STAGE 3

1 2/17/2020

1

1

1

1

1

1

END

WORK ZONE

SPEED LIMIT

EB FAI 74

WB FAI 74

¡ FAI 74

A

B

MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEMPORARY CONCRETE BARRIER

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

C

D

I

E

11'

11'

30:1 TAPER

I I I I I I I
I I I I I I I I

IIIIIII
IIIII

I I I I I I I I II I I I

I I I I

I

I

250'

1
1
'

1
1
'

1
6
'

30:1 TAPER

1
1
'

1
1
'

SIGN ARRAY A

EXIT OPENING

A

B

1
1
'

1
1
'

225'

TAPER LENGTH

39.38' RT

STA. 1187+75

BEGIN EB I-74 SHIFT TAPER

B A

D

I I I I I I I

DETOUR SIGNING

SEE SHEET 60 FOR

RAMP CLOSED

(ABOVE BARRICADE)

W1-6L(O)-6030

(ABOVE BARRICADE)

W1-6R(O)-6030

W1-4L-48

EXIT

ONLY ONLY

I
I

I
I

I
I

E

B

E

A

G20-I103-6036

SEE SHEET 47 TEMP PAVT

BEGIN

+45.00

ROAD

CLOSED

ARROW BAORD

I TYPE II BARRICADE, OR DRUM

10'D-30'S SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV 4"

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV 8"

2'D-6'S SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV 4"

SOLID YELLOW

PAVEMENT MARKING TAPE, TYPE IV 4"

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV 4"TEMP PAVEMENT

E
N

D
 
T

E
M

P
 
P

V
M

T

A
T
 
E

X
 
S
IG

N
 
F

D
N

NOTE:

OVERHEAD SIGN TRUSS TO BE REMOVED IN STAGE 1A.1)

SEE NOTE 1

11'

11'

I I I I I I I I I I I I I I

I I I I I I I I I I I I I I

250'

1
1
'1
1
'

1
1
'

1
1
'

EXIT OPENING

A B

B

A

E

E

EXIT

OPEN

AHEAD

STA 1204+34.58

D4-I102(0) 3648

M
A

R
K

E
T
 
S

T

(STAGE 3)

TEMP INFO SIGN 01

(STAGE 3)

TEMP INFO SIGN 02

¡ NEIL ST

50' C-C ON TAPER

STA. 1186+50

MARKINGS

MATCH EXISTING PAVEMENT

100' C-C ON TANGENT

46.62' RT

STA. 1190+00

END TAPER

52.0' LT

STA. 1191+00

BEGIN TAPER

PRE-STAGE 1A

CONSTRUCTED IN 

TEMPORARY PAVEMENT 

RESURFACE INSIDE SHOULDER

(PRE-STAGE 2)

Z0062456 TEMPORARY PAVEMENT

¡ FAI 74

100' C-C ON TANGENT

SHOULDER (PRE-STAGE 2)

RESURFACE WB INSIDE 
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STAGING AND TRAFFIC CONTROL

PRE STAGE 2 AND STAGE 3

1 2/17/2020

1

1

1

ANTHONY DR.

EB FAI 74
11'

11'11'

11'

I I I I I I I I I I I I I I

I I I I I I I I I I I I I I

1
1
'1
1
'

1
1
'

1
1
'

A B

A

B

W1-4L-48

+23

E

E

TEMP PAVT

BEGIN

+00

EXIT 1/2 MILE ON CANTILEVER TRUSS

ON EXISTING SIGN PANEL

 MILE" PANEL2
1

OVERLAY "EXIT 

A

B

MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEMPORARY CONCRETE BARRIER

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

C

D

D
C

12'

12'

16'

ANTHONY DR.

350'

ENTRANCE OPENING

YIELD

D

SIGN ARRAY B

I I I I I I I I I I I

I

30:1 TAPER

I I I I I I I I I I I I I

IIIIIIIII

I I I I I I I I I

IIIII

III

1
1
'

1
1
'

50'

BUFFER DIST.

A B

END

WORK ZONE

SPEED LIMITA

B

STA 1237+07

(ABOVE BARRICADE)

W1-6R(O)-6030

(ABOVE BARRICADE)

W1-6L(O)-6030

SEE SHEET 50

END TEMP PAVT

+06
G20-I103-6036

E

E

RESURFACING

END 

+55

R1-2-48

30:1 TAPER

E

II

I TYPE II BARRICADE, OR DRUM
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STAGING AND TRAFFIC CONTROL

AMES Engineering, Inc.

Downers Grove, IL 60516

6330 Belmont Rd, Suite 4B

CONSULTING ENGINEERS

STAGE 1A

INSTALL TEMPORARY INFORMATION SIGNS AND REMOVE OVERHEAD SIGN TRUSS.

NOTE:
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                              1                               
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MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

C

D

E

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

SOLID YELLOW

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

2'D-6'S SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

30'S-10'D WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

F
CHEVRON 45 DEGREE @ 30' C-C

PAVEMENT MARKING TAPE, TYPE IV - LINE 12"

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 8"

TEMP PAVEMENT

I TYPE II BARRICADE, OR DRUM

TEMPORARY CONCRETE BARRIER
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¡ NEIL ST

KENYON RD

ANTHONY DR

END

WORK ZONE

SPEED LIMIT

EXIT

12'

12'

12'

12'

16'

11'

11'

WB FAI 74

EB FAI 74

A

25:1 TAPER

¡ FAI 74

B

STA 1195+84.00

D

PAVEMENT MARKINGS

MATCH EXISTING

STA 120+24.3

B
ASIGN ARRAY

58.0' LT

STA 1197+05.4,

TO STA 1191+78.56, 27.61' RT

STA 1189+43.00, 39.0' RT

11'11'

11'

12:1 
TAPER

2
.8

8
' 

R
T

+
6
5
.3

4
,

12'

12'

248.15'

250.64'

30:1 TAPER

TO STA 1195+89.97, 33.00' LT

STA 1190+15.45, 9.71' LT

12'

12'

50' C-C (TYPICAL)

(TYPICAL)

50' C-C
53SEE SHEET

2424'R

TO STA 1196+60.73, 8.0' LT

STA 1194+28.03, 3.31' RT

TRANSITION 12' TO 11' LANE

A

@ 25' C-C

TEMPORARY

SCREEN SYSTEM,

MODULAR GLARE

15.67' RT

STA 1191+77.40,

27.0' RT TO

STA 1189+43.05,

2412'R

STA 1196+65.00, 19.0' LT

STA 1194+26.86, 8.63' LT TO

E

E

STA 1195+20.20, 58.0' LT

STA 1188+97.49, 40.0' LT TO

TRANSITION LANE 12' TO 11'

60

F

BARRICADE

ABOVE TYPE III

W1-6L(0)-6030

BARRICADE

ABOVE TYPE III

W1-6L(0)-6030

SEE DETOUR SHEET

RAMP CLOSED

19.0' LT

+65.0,

2
4
0
0
'

R

2455.42'R

2466.99'R+24.46, 28.8' LT

G20-I103-6036

2400'R

IN PREVIOUS STAGE

TEMP PVMT CONSTRUCTED Z0062456 TEMP PAVEMENT

SEE NOTE 1
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J
J

WV

WV

WV

754    5790

 1199  1200+00  1201  1202  1203  1204  1205+00  1206  1207  1208  1209  1210+00  1211  1212  1213  1214

¡ FAI 74
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.KENYON RD

ANTHONY DR
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OPEN

AHEAD

WB FAI 74

STA 1200+77.83

STA 1199+25.00 TO

AB

BA

STA 1204+84.58

D4-I102(0) 3648

11'

11'

11'

11'

58.0' LT

STA 1199+53.56,

TEMP SIGN 01

STA 1201+00

TEMP SIGN 02

STA 1212+00

248.15'

11'

11'

11'

11'

E

E

@ 25' C-C

SYSTEM, TEMPORARY

MODULAR GLARE SCREEN

EB FAI 74

           

STA 1202+00

W1-4L-48

STA 1199+25

W13-2

M P H 

45

EXIT
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STAGING AND TRAFFIC CONTROL

AMES Engineering, Inc.

Downers Grove, IL 60516

6330 Belmont Rd, Suite 4B

CONSULTING ENGINEERS
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¡ FAI 74

KENYON RD

1214+00

W1-4R-48

12'

WB FAI 74

EB FAI 74

O
A

K
 
S

T

ANTHONY DR

BA

STA 1215+38.07

STA 1222+60.94

A B

12:1 TAPER

SYSTEM, TEMPORARY

MODULAR GLARE SCREEN

12'

134.64'

TO STA 1229+92.63, 37.0' RT

STA 1227+21.56, 21.96' RT

30:1 TAPER

33.00' LT

STA 1224+51.91,

12'

12'

11'

11'

11'

11'

EXISTING CANTILEVER SIGN

2
4
0
0
'

R

2464'R

11'

11'

11'

11'

TO STA 1225+87.76, 6.95' RT

STA 1223+20.27, 8.0' LT

TRANSITION 11' TO 12' LANE

A

A

@ 25' C-C

SYSTEM, TEMPORARY

MODULAR GLARE SCREEN

ON CANTILEVER TRUSS

ON EXISTING SIGN PANEL

 MILE" PANEL2
1OVERLAY "EXIT 

A

TO STA 1225+89.10, 4.97' LT

STA 1223+19.47, 19.0' LT

TO STA 1229+92.66, 25.0' RT

STA 1227+22.89, 10.03' RT

STA 1232+35.19, 37.24' LT

STA 1226+02.55, 58.00' LT TO

TRANSITION LANE 11' TO 12'

BARRICADE

ABOVE TYPE III

W1-6R(0)-6030

2440'R
2412'R

2424'R

+41.20, 36.0' LT

2452'R

ANTHONY DRIVE SHALL REMAIN OPEN TO TRAFFIC.

DISTRICT 5 DETAIL NO. 70200000.  THE INTERSECTIONS OF KENYON ROAD AND

OAK STREET TO BE CLOSED BETWEEN KENYON ROAD AND ANTHONY DRIVE PER

IN PREVIOUS STAGE

TEMP PVMT CONSTRUCTED

 MILE2
1EXIT 

 1229  1230+00  1231  1232  1233  1234  1235+00  1236  1237  1238  1239  1240+00  1241  1242  1243  1244

 242
 243

 244

 240+00  241  242  243  244

A

B

I

MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

C

D

E

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

SOLID YELLOW

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

2'D-6'S SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

30'S-10'D WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

F
CHEVRON 45 DEGREE @ 30' C-C

PAVEMENT MARKING TAPE, TYPE IV - LINE 12"

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 8"

TEMP PAVEMENT

I TYPE II BARRICADE, OR DRUM

TEMPORARY CONCRETE BARRIER

¡ FAI 74

KENYON RD

YIELD

END

WORK ZONE

SPEED LIMIT

12'

12' 12'

12'

12'

12'

16'

EB FAI 74

WB FAI 74

R1-2-48

STA 1237+00.00

ANTHONY DR

B
A

37.24' LT

STA 1232+35.19,

AB STA 1241+87.97, 37.0' LTA

CD

D

SIGN ARRAY B

STA 1234+80.54

G20-I103-6036

37.24' LT

STA 1236+86.55,

12'

12'

12'

12'

STA 1229+00.96, 4.42' RT

12'

12'

MATCH EXISTING

STA 1233+00.00, 49' RT

12'

FBARRICADE

ABOVE TYPE III

W1-6R(0)-6030

+34.40, 13' LT

STA 1243+76.0, 52.2' LTSEE SHEET 53

STA 1229+92.68, 13.5' RT MATCH EXISTING

IN PREVIOUS STAGE

TEMP PVMT CONSTRUCTED

Mutzbauerbp
Delta 1

Mutzbauerbp
REV. DATE
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STAGING AND TRAFFIC CONTROL

+
0
0

+
5
5

STAGE 1B

A

B

C

D

E

F

NOTES:

A

E

A
B

B

D

TEMP INFO SIGN - 01

D

B A

C

E

TEMP INFO SIGN 02

   "PAVEMENT MARKING REMOVAL - WATER BLASTING"

   OR ON PAVEMENT TO REMAIN SHALL BE REMOVED UTILIZING 

2) TEMPORARY PAVEMENT MARKING PAINT INSTALLED ON FINAL SURFACE 

   SHALL BE PAINT.

1) ALL TEMP PAVEMENT MARKING USED DURING THIS STAGE 

EB FAI 74

WB FAI 74

ANTHONY DR

ANTHONY DR

WB FAI 74

EB FAI 74

53A

+
3
5

M
A

R
K

E
T
 
S

T

KENYON RD

KENYON RD

A

D

A

D
G

G
SOLID WHITE

TEMP PAVEMENT MARKING - LINE 12"

G

EXISTING TEMP CONC BARRIER

+
6
5

+
7
7

AND ADVANCE SIGNING DETAILS

SEE SHEET 53C FOR SHOULDER CLOSURE

I

MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

TEMP PAVEMENT

I TYPE II BARRICADE, OR DRUM

TEMPORARY CONCRETE BARRIER

& SYMBOLS

TEMP PAVEMENT MARKING - LETTERS

10' DASH - 30' SKIP WHITE

TEMP PAVEMENT MARKING - LINE 4"

SOLID WHITE

TEMP PAVEMENT MARKING - LINE 8"

3' DASH - 9' SKIP WHITE

TEMP PAVEMENT MARKING - LINE 8"

SOLID YELLOW

TEMP PAVEMENT MARKING - LINE 4"

SOLID WHITE

TEMP PAVEMENT MARKING - LINE 4"

A

A

(SEE SHEET 42A)

¡ NEIL ST

8.3' LT

STA. 1190+15

TEMP CONC BARRIER LIMIT

SEE DETOUR SHEET 60

RAMP CLOSED

¡ FAI 74

STA 1190+15 TO STA 1196+65

REL TEMP CONC BARRIER

5.94' LT

STA 1195+15

50' C-C (TYPICAL)

50' C-C (TYPICAL)

¡ FAI 74

IN A PREVIOUS STAGE

TEMP PAVT INSTALLED

INSTALLED IN A PREVIOUS STAGE

TEMPORARY PAVEMENT 
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12

7
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8
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12
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8
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WVWVWV

WVWVWV
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RIGHT
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EXIT
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STAGING AND TRAFFIC CONTROL

+
9
0

STAGE 1B

BA

E C

BA

+
5
5

C E

D

NOTES:

E

A

B

C

D

E

F

G

F

SOLID WHITE

TEMP PAVEMENT MARKING - LINE 12"

& SYMBOLS

TEMP PAVEMENT MARKING - LETTERS

+
0
2

EXISTING TEMP CONC BARRIER

ANTHONY DR

KENYON RDKENYON RD

KENYON RD

ANTHONY DR

WB FAI 74

EB FAI 74

WB FAI 74

EB FAI 74

A

+
0
0

E
N

D
 
C

L
O

S
U

R
E

I

MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

TEMP PAVEMENT

I TYPE II BARRICADE, OR DRUM

TEMPORARY CONCRETE BARRIER

10' DASH - 30' SKIP WHITE

TEMP PAVEMENT MARKING - LINE 4"

SOLID WHITE

TEMP PAVEMENT MARKING - LINE 8"

3' DASH - 9' SKIP WHITE

TEMP PAVEMENT MARKING - LINE 8"

SOLID YELLOW

TEMP PAVEMENT MARKING - LINE 4"

SOLID WHITE

TEMP PAVEMENT MARKING - LINE 4"

   "PAVEMENT MARKING REMOVAL - WATER BLASTING"
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STAGING AND TRAFFIC CONTROL

STAGE 2B

BA

E C

BA

+
5
5

NOTES:

ANTHONY DR

KENYON RDKENYON RD

KENYON RD

ANTHONY DR

WB FAI 74

EB FAI 74

WB FAI 74

EB FAI 74

I

MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

TEMP PAVEMENT

I TYPE II BARRICADE, OR DRUM

TEMPORARY CONCRETE BARRIER

A

B

C

D

E

F

CHEVRON 45 DEGREE @ 30' C-C

PAVEMENT MARKING TAPE, TYPE IV - LINE 12"

10' DASH - 30' SKIP WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 8"

2' DASH - 6' SKIP WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

SOLID YELLOW

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

SOLID WHITE

PAVEMENT MARKING TAPE, TYPE IV - LINE 4"

EC

5.0' LT

1222+94

5.0' RT

1231+06

5.0' LT

1221+94

   SHALL BE ANCHORED TO THE SHOULDER PAVEMENT.

2. THE LAST SEGMENT OF TEMPORARY CONCRETE BARRIER

   SHALL BE TAPE TYPE IV.

1. ALL TEMP PAVEMENT MARKING USED DURING THIS STAGE 

50' C-C (TYPICAL)

¡ FAI 74

¡ FAI 74
50' C-C (TYPICAL)

STA 1221+94 TO STA 1231+06

REL TEMP CONC BARRIER

STA 1221+94 TO STA 1231+06

REL TEMP CONC BARRIER

NOTE 2

INSTALLED IN A PREVIOUS STAGE

TEMPORARY PAVEMENT 

INSTALLED IN A PREVIOUS STAGE

TEMPORARY PAVEMENT 

WVGMGV

WV
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STAGING AND TRAFFIC CONTROL

STAGE 2B

NOTES:

WB FAI 74

EB FAI 74

5 MILES

AHEAD

CONSTRUCTION

ROAD

WORK

ZONE

R2-I106P-3618

R10-L108P-3618

R2-1-3648

W2-III5(O)-3618

LIMIT

SPEED

50

YOUR SPEED

EB FAI 74 EB FAI 74

WB FAI 74 WB FAI 74

1500'1000'2700'

SPEED DESPLAY SIGN

TRAILER MOUNTED

MESSAGE SIGN

PORTABLE CHANGEABLE

INFORMATION SIGN

WORK ZONE PUBLIC
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PHOTO
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W21-1(O)-48

25' C-C

250' TAPER

SUGGESTED ADVANCE WARNING SIGNS APPROACHING WORK ZONE

STAGE 2B

I

MOT LEGEND:

WORK AREA

BURN MONODIRECTIONAL LIGHT

TYPE II BARRICADE, OR DRUM, WITH STEADY

SIGN

TYPE III BARRICADE WITH FLASHING LIGHTS

TEST LEVEL 3

IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), 

DIRECTION OF TRAFFIC

TEMP PAVEMENT

I TYPE II BARRICADE, OR DRUM

TEMPORARY CONCRETE BARRIER

   SHALL BE TAPE TYPE IV.

1) ALL TEMP PAVEMENT MARKING USED DURING THIS STAGE 
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MODIFIED WIRING DIAGRAM - CONTROLLER 52

I-74 OVER ICRR AND MARKET STREET
95

 

1 12/19/19

1

PER STAGE 1 TEMPORARY LIGHTING PLANS

(FIXTURES 30A & 30B) AND RE-ROUTE 

DISCONNECT CABLE FROM POLE 110 

CONTROLLER 52

POLE 108

POLE 109

POLE 112

POLE 111

POLE 110

POLE 127

POLE 126

NOTE 1

1

LEGEND

PXXX

SIGN

DISCONNECT CABLE AS SHOWN ON PLANS

EXISTING CABLE (SIZE AS NOTED)

GROUND ROD

EXISTING SIGN LUMINAIRE

P-POLE NUMBER

PROPOSED LED LUMINAIRE. NUMBER INSIDE DENOTES FIXTURE NUMBER.

TO BE REMOVED.

REMAINING ELECTRIC CABLE IN CONDUIT 

POLES TO BE REMOVED AND RELOCATED.

LUMINAIRES TO BE REMOVED, NO SALVAGE.1.

NOTES:

RL-15

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

DATE SHEET    OF    SHEETS STA.          TO STA.           
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MODIFIED WIRING DIAGRAM - CONTROLLER 53

I-74 OVER ICRR AND MARKET STREET
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1 12/19/19

1

NOTE 1 NOTE 1

NOTE 1

NOTE 2

NOTE 1

TEMPORARY LIGHTING PLANS

AND RE-ROUTE PER STAGE 1 

POLE 115 (FIXTURES 3A & 3B)

DISCONNECT CABLE FROM 

CONTROLLER 53

POLE 101

POLE 102

POLE 103

POLE 104

POLE 105

POLE 106

POLE 107

POLE 109

POLE 111

POLE 113

POLE 115

POLE 116

POLE 117

POLE 108

POLE 110

POLE 112

POLE 114
POLE 122

POLE 121

POLE 120

POLE 119

POLE 118

PER STAGE 1 TEMPORARY LIGHTING PLANS

(FIXTURES 18A & 18B)AND RE-ROUTE 

DISCONNECT CABLE FROM POLE 118 

1

LEGEND

PXXX

SIGN

DISCONNECT CABLE AS SHOWN ON PLANS

EXISTING CABLE (SIZE AS NOTED)

GROUND ROD

EXISTING SIGN LUMINAIRE

P-POLE NUMBER

PROPOSED LED LUMINAIRE. NUMBER INSIDE DENOTES FIXTURE NUMBER.

STAGE 2 CONSTRUCTION - LIGHT POLE TO BE REMOVED, NO SALVAGE.

STAGE 1 CONSTRUCTION - LIGHT POLE TO REMAIN. 2.

CONDUIT TO BE REMOVED.

REMOVED AND RELOCATED. REMAINING ELECTRIC CABLE IN

LUMINAIRES TO BE REMOVED, NO SALVAGE. POLES TO BE 1.
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RL-16
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TEMPORARY LUMINAIRE PERFORMANCE TABLES

I-74 OVER ICRR AND MARKET STREET
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1 12/19/19 

1

TEMPORARY LUMINAIRE, LED OUTPUT G TEMPORARY LUMINAIRE, LED OUTPUT H

RL-18
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PROPOSED LUMINAIRE PERFORMANCE TABLES

I-74 OVER ICRR AND MARKET STREET
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 1 12/19/19

1

PROPOSED LUMINAIRE, LED OUTPUT G

RL-19
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PROP. ¡

"219"219

LIGHT POLE FOUNDATION

PROPOSED LIGHTING DETAIL

LIGHT POLE FOUNDATION

6
'-
6
"

CONCRETE BARRIER MEDIAN DETAILS)

(SEE SHEETS 31 & 32 FOR ADDITIONAL

AT STA 1193+30

A A

SECTION A-A

NOTES:

UNIT PRICE FOR LIGHT POLE FOUNDATION, 30" DIAMETER.

COST OF PJF SHALL BE INCLUDED IN THE CONTRACT

SEE STANDARD 836001 FOR DETAILS NOT SHOWN.
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CONTRACT NO. 70C64
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10/16/2019

201

CONC BAR 1F 44HT (63700180) (TYP)

CONC MEDIAN SURF 4 (60618300)

EX LIME MODIFIED SOIL

SAND BACKFILL (58600100) (TYP)

BASE REMOVAL (TYP)

MATCH LIMITS OF CONCRETE BARRIER

CONCRETE BARRIER BASE, SINGLE FACE

BACK OF SINGLE FACE BARRIER (TYP)

LIMIT OF CONCRETE MEDIAN SURFACE (TYP)

ANCHOR ROD

(SEE NOTE 2)

1" PJF (TYP)

ANCHOR ROD (TYP)

1" PJF (SEE NOTE 2)

2" PVC SCHEDULE 40 CONDUIT FOR ROADWAY LIGHTING (TYP)

(GROUNDING ELECTRODE NOT SHOWN)

5" I.D. SCHEDULE 40 PVC WIRING WINDOW

TOP OF WIRING WINDOW SHALL BE FLUSH WITH TOP OF FOUNDATION

LIGHT POLE FOUNDATION (STANDARD 836001)

SLEEVE FOR GROUNDING ELECTRODE

2'-6"

6
"
 

M
IN
.

1
0
'-
0
"

4
4
"


	70C64-001S-a
	70C64-004-a
	70C64-007-a
	70C64-008-a
	70C64-009-a
	70C64-010-a
	70C64-019-a
	70C64-020-a
	70C64-021-a
	70C64-022-a
	70C64-023-a
	70C64-023A-a
	70C64-023B-a
	70C64-033A-a
	70C64-040-a
	70C64-042A-a
	70C64-048-a
	70C64-049-a
	70C64-050A-a
	70C64-050B-a
	70C64-050C-a
	70C64-050D-a
	70C64-051-a
	70C64-052-a
	70C64-053A-a
	70C64-053B-a
	70C64-053C-a
	70C64-054-a
	70C64-055-a
	70C64-056-a
	70C64-059A-a
	70C64-059B-a
	70C64-059C-a
	70C64-095-a
	70C64-096-a
	70C64-098-a
	70C64-099-a
	70C64-099A-a



