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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
June 16, 2023 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 70G54 
  Various Counties 
  Section D5 LIGHTING REPAIRS 2024-2 
  Various Routes 
  District 5 Construction Funds 
  
 On-call lighting repairs in the District East Field Areas consisting of Champaign, Douglas, Edgar & 
Vermilion Counties. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes, Section D5 Lighting Repairs 2024-2, Various Counties, Contract 
No. 70G54 and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF IMPROVEMENT 
 
The work to be done under this contract will primarily be performed in the counties of Champaign, 
Douglas, Vermilion and Edgar in their entirety including the urbanized areas of 
Champaign/Urbana and Danville. In unusual or emergency circumstances, the Contractor may 
be required to perform work throughout the entirety of District 5 including the counties of DeWitt, 
McLean and Piatt.  In such unusual circumstances, travel time will be allowed for work outside of 
the primary contract area. 
 
 
DESCRIPTION OF WORK 
 
The intent of this project is to repair, maintain, upgrade and occasionally construct traffic signals, 
flashing beacons, roadway lighting, Intelligent Transportation System devices, fiber optic cable, 
and other electrical services that are requested at the locations described in a Work Order from 
the Department of Transportation. 
 
The Department reserves the right to perform any repairs with its own forces. 
 
This project will provide operable and properly maintained traffic signals, flashing beacons, 
highway lighting and intelligent transportation system components in REGION 3 / DISTRICT 5. 
 
 
TRAFFIC CONTROL PLAN 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these Special Provisions and any 
special details and highway standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications, the 
following Highway Standards relating to Traffic Control, and the listed Supplemental 
Specifications and Recurring Special Provisions. 
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Highway Standards:  701001 701006 701101 701106 701201 
   701206 701301 701306 701400 701401 
   701406 701411 701421 701422 701426 
   701427 701428 701456 701501 701502 
   701601 701602 701606 701701 701901 

    
Traffic:  It is the intention of the Department that the various routes be kept open to traffic at all 
times during the construction of this section.  One-way traffic will be permitted in the immediate 
work areas during construction.  At all other times, two-way traffic shall be maintained throughout 
the project. 
 
The Contractor shall utilize the proper traffic control and protection procedures required by 
applicable Highway Standards listed above, to properly protect its workers and the motoring 
public, when work is being performed on or near the roadway.  Traffic control and protection will 
not be paid for separately but shall be included in applicable pay items listed in this contract. 
 
The Contractor shall not close lanes during peak traffic periods from 6:00 am to 9:00 am and from 
3:00 pm to 6:00 pm, Monday through Friday, or at other times of peak traffic volumes as 
determined by the Department District Contact, except to respond to an emergency call, or upon 
approval from the Department. 
 
If the Department chooses, it may with its own forces provide the traffic control for freeway lane 
closures for the Contractor.  In this case, every effort will be made by the Contractor to work with 
Department to provide minimal impact to the other duties of Department forces. 
 
 
START DATE 
 
Work shall not be allowed to commence until October 1, 2023. 
 
 
COMPLETION DATE 
 
All work on this contract shall be completed on or before September 30, 2024.  Should the 
Contractor fail to complete all work by September 30, 2024, the Contractor shall be liable in 
accordance with Article 109.09 of the standard specifications. 
 
 
CONTINUATION OF CONTRACT 
 
The Department of Transportation may elect to lengthen the completion date specified in this 
contract for one year of under the same terms, conditions and unit prices, upon written agreement 
of both the Department and the Contractor. 
 
If the Department elects to exercise this provision, the Department will notify the Contractor in 
writing.  The Contractor shall provide the Department with written notice of their concurrence 
within 30 calendar days following receipt of the Department’s request. 
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GENERAL 
 
These specifications are prepared by the Department for the purpose of entering into a contract 
for providing electrical maintenance services to traffic signal, flashing beacon, highway lighting 
and intelligent transportation system components; and, to have a qualified and capable Contractor 
readily available for emergency traffic signal, flashing beacon, highway lighting, surveillance 
camera, video detector, and dynamic message sign work at established prices, subject to the 
terms and conditions contained in this contract/proposal. Work covered by this contract shall be 
performed on electrical facilities located within DISTRICT 5. 
  
The work shall consist of repairing or replacing damaged electrical traffic control devices, 
servicing malfunctioning traffic signal controllers, repairing highway lighting outages, traffic signal 
re-lamping and cleaning, replacing loop detectors, modernizing existing electrical facilities, video 
detectors, adding new facilities and providing whatever electrical services that are requested at 
locations described in a work order from the Department. 
 
 
ASSIGNMENT OF WORK 
 
Nothing in this contract shall be construed to provide the Contractor the exclusive right to service 
the Department’s electrical facilities in DISTRICT 5. The Department reserves the right to perform 
any and all work on these electrical devices with its own forces or to assign another Contractor to 
work within DISTRICT 5. 
 
 
WORK ORDERS 
 
All work to be performed by the Contractor shall be on a call-out basis, normally being initiated 
with a telephone call, or e-mailed message, and followed by a written work order authorizing the 
work. The work order will show the date and time of issuance, type of facility, location and a 
description of the service required or the problem reported. 
 
The Contractor shall be available to respond to calls for service at all times, to include Saturdays, 
Sundays, and holidays, to correct any malfunction of equipment or effect any temporary 
emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least two (2) responsible representatives of his organization to 
whom the Department may issue work orders and instructions. The Contractor shall provide the 
Department with the names and telephone numbers of these representatives. One of these 
representatives shall be available at all times. 
 
If at the time the service is being performed the Contractor recommends additional work resulting 
in a substantial addition or change to the current work order, the Contractor shall contact the 
Department before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment. If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all subsequent 
work crews until the work order is completed. 
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The Contractor shall advise the District Contact (to be determined at the preconstruction meeting) 
after normal work hours upon arrival or departure of the site of all emergency service calls and 
provide the status of work. Normal work hours, for the purposes of this contract shall be hours 
during which the Contractor is not required to pay overtime labor rates. 
 
 
TRAVEL EXPENSE 
 
The Contractor shall not be reimbursed for travel expenses, including "port to port" charges, 
incurred in fulfilling obligations under this contract. All such charges are to be included and paid 
for as part of the unit costs contained herein. 
 
 
RESPONSE TIMES 
 
The Department will define the expected response times at the time of issuing the work order 
based on the following: 
 

LEVEL 1 – Emergency Service Calls – Work crew/staff shall be at the location on the work 
order within one and one-half hours of notification during normal work hours and within 
two hours of notification after normal work hours.  Normal work hours, for the purposes of 
this contract shall be hours during which the Contractor is not required to pay overtime 
labor rates. 
 
LEVEL 2 – Priority Non-Emergency Service Calls – respond within 24 hours of issuance, 
complete work within 5 days. 
 
LEVEL 3 – Routine Work Items – complete work within 30 days of the date work order 
was issued. 

 
It shall be the Contractor’s responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order, 
or the response times established herein. 
 
 
FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES 
 
Time is of the essence when responding to a work order issued by the Department for an 
emergency service call. Failure to respond and make repairs in a timely manner will cause public 
inconvenience, compromise the public safety, and subject the Department to public criticism. 
 
Emergency service calls shall be responded to as designated in the above section. In the event 
the Contractor fails to meet the required response time for an emergency service call, the 
Contractor shall be liable to the Department for liquidated damages as specified in the following 
amounts which are reasonable and proportionate to the amount of the work order: 
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 For LEVEL 1 (Emergency Service Calls): 
   

   
* After applicable response time expires 

 
For LEVEL 2 (Priority Non-Emergency Service Calls) and LEVEL 3 (Routine Work Items): 

 
  $75.00 per day per work order 
 

For the purpose of calculating the LEVEL 2 and LEVEL 3 monetary deduction, a 
day shall be any (or portion of) excluding the following: 
 
(a) When adverse weather at the field work site prevents work on the controlling 

item of a work order. 
(b) When job conditions at the field work site due to recent weather conditions 

prevent work on the controlling item of a work order. 
(c) When work on the controlling item has been suspended by an act or omission 

by the Department or Engineer. 
 
 
CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and installations to 
determine if the servicing is being performed by the Contractor promptly and satisfactorily, and in 
the manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion of 
the Department, to perform the work and specialized operations required and described herein. 
A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes. The Department shall be 
the sole judge as to the qualifications and credentials of the Contractor's personnel. 
 
The Department reserves the right to require the Contractor to remove any employee from his/her 
assignment on the job site based upon conduct, carelessness, insubordination, incompetence, 
inefficiency or any other conditions deemed to be contrary to the best interest of the State of 
Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force and/or 
equipment utilized by the Contractor to execute a work order. The Contractor’s employees shall 
be prepared to cooperate with such inspections and shall provide whatever information is 
requested concerning the work in progress. 
 
  

Work Order Amount Monetary Deduction for Each 15 Minutes* 
From $0 to $500 $25 

From $501 to $1000 $50 
From $1001 and over $100 
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CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract. The service representative shall monitor the daily 
activities of the contract and be available to discuss and respond to any problems that may arise. 
 
 
SUPERVISION OF WORK FORCE 
 
The Contractor shall provide adequate supervision to his work force to ensure that workers and 
materials are utilized in an efficient manner. This is to include, but not limited to, ensuring 
knowledgeable and experienced workers are matched to related servicing tasks, the proper type 
of service vehicle is sent for each work order, and service vehicles are equipped with the parts, 
materials, and equipment required to complete the work order. No additional allowance will be 
made for general superintendence of the work force used on this contract. 
 
 
PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor, which have a retail value under $50.00 per unit, 
shall be considered incidental to the contract and no additional compensation is allowed. 
 
When such parts and materials are furnished by the Contractor, the material shall be of the best 
grade of its respective kind, for the intended purpose. The Contractor is expected to make a good 
faith effort to purchase the parts and materials supplied by them at the lowest possible price. The 
transportation of the parts and materials to the location on the work order by the Contractor shall 
be considered incidental to the contract, except for certain knockdown repairs, or when a special 
piece of equipment is required to properly transport the item(s). 
 
If the Contractor encounters a need for a part or material not listed in this contract or is not 
considered incidental part, the Contractor shall immediately contact the Department. If this part 
or material is deemed necessary, the Contractor must supply a billing invoice from the supplier 
showing actual cost of the item as documentation. The Contractor may add 15 percent mark-up 
to items not included in the contract. 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract. The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered incidental to the 
contract. The Department, at its discretion, may increase or decrease the quantities or kinds of 
materials supplied to the Contractor. In order to expedite the repair of an installation, the 
Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the job site. 
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EQUIPMENT 
 
The Contractor shall submit unit costs for equipment to be used in the execution of this contract. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate communications 
with work crews and to verify operating conditions of essential electrical facilities. If more than 
one vehicle is being used for a work order, only the crew leader will be required to be equipped 
with a cellular telephone. The Contractor shall provide the Department with the cellular telephone 
number being used in the execution of each work order. The Department reserves the right to use 
the cellular telephone to contact a Contractor's work crew for their location and to request a report 
on the status of a work order. 
 
The time allowed for the equipment pay item included in this contract shall be actual time the 
equipment is onsite at the work location (while work is underway). Equipment usage will be 
measured to the nearest 0.25 hour for each piece of equipment approved for use on the applicable 
work order. Equipment rates include (but are not limited to) the cost of fuel, oil, lubrication, 
supplies, small tools, necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals. 
 
This work will be paid for at the contract unit price per hour for PICK-UP TRUCK; DIGGER 
DERRICK, BUCKET TRUCK/VAN FOR TRAFFIC SIGNALS; BUCKET TRUCK FOR HIGHWAY 
LIGHTING; and POLE TRAILER. 
 
 
ARROWBOARDS AND ATTENUATORS 
 
This work shall consist of the use of arrowboards and/or attenuators for traffic control. 
 
This work will be measured to the nearest 0.25 hour for each arrowboard and/or attenuator 
approved for use on the applicable work order. The time allowed shall be the actual time the 
arrowboard or attenuator is in use at the work location.  The cost of the truck and driver for each 
of the arrowboard and truck-mounted attenuator pay items will be considered included in the price 
for these pay items. 
 
This work will be paid for at the contract unit price per hour for ARROWBOARD (TRAILER 
MOUNTED) or ATTENUATOR, CRASH (TRUCK MOUNTED). 
 
 
LABOR 
 
The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to successfully complete the work orders and carry out all duties and obligations 
imposed by the contract. 
 
The Contractor shall provide a work force of qualified personnel, sufficient in the opinion of the 
Department, to perform the work and specialized operations required and described herein.  A 
working knowledge will be required in basic electrical circuits, solid state circuits, fiber optics, field 
testing of equipment, and local/national electrical codes. 
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The Department shall be the sole judge as to the qualifications and credentials of the Contractor’s 
personnel.  A JOURNEYMAN ELECTRICIAN shall be defined as a minimum of an I.B.E.W. 
Journeyman electrician, with training in traffic signal controllers and related equipment.  An 
ELECTRICIAN HELPER shall be defined as any person utilized to perform field repairs, as 
authorized by the Department, that does not meet the definition of a JOURNEYMAN 
ELECTRICIAN as defined above.  ELECTRICIAN HELPER may contain, but is not limited to 
groundsmen, laborers, apprentices, teamsters and operators. 
 
ELECTRICIAN HELPERs may only be used to perform or support routine field maintenance but 
shall not be utilized for unsupervised traffic signal controller cabinet maintenance or repair. 
 
Only labor onsite at work locations shall be eligible for payment.  Labor rates for JOURNEYMAN 
ELECTRICIAN and ELECTRICIAN HELPER shall be inclusive of (but not limited to) all regular 
and premium time, insurance, benefits, overhead, and profit.     
 
Overtime work during nights, weekends, and holidays will be performed by the Contractor only at 
the direction of the Department. 
 
Protective gear or clothing that is required for Contractor personnel in the execution of a work 
order (including, but not limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves, etc.) will be provided by Contractor and shall be in compliance with the 
applicable OSHA standard.  No additional compensation for these operating expenses will be 
allowed. 
 
 
WORK ITEMS 
 
The Contractor will be responsible for performing typical work items as specified below. The 
Contractor should expect to be routinely issued work orders for many of the work items described 
below. The Contractor will be responsible for adhering to response times when performing these 
work items. The following list is not all-inclusive, and its intent is only to give the Contractor 
information as to what type of work they will be responsible for: 
 

• EXAMPLES: 
• Inspecting and cleaning surveillance camera installations. 
• Cleaning a surveillance camera environmental enclosure and seals. 
• Inspecting and cleaning video detector installations. 
• Calibrating video detector camera installations. 
• Inspecting and cleaning dynamic message sign installations. 
• Washing, inspecting, and reinstalling the intake and exhaust filters in truss mounted 

dynamic message signs. 
• Replacing the filters in truss mounted dynamic message signs. 
• Inspecting, cleaning, and re-sealing controller cabinet installations. 
• Replacing existing controller cabinet locks with new controller cabinet locks. 
• Locating and marking the location of underground cables. 
• Resetting the power at existing controller cabinet installations. 
• Troubleshooting and repairing surveillance camera, video vehicle detector, micro loop 

detector, fiber optic communication, radio communication, side-fire radar detector, and 
dynamic message sign locations so they are back in normal operation and functioning to 
the satisfaction of the Department’s designated Engineer. 
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• The Contractor may be asked to service or enhance the functionality of any ITS 
equipment. 

• Respond to call-outs for emergency services such as knockdowns of traffic signal poles 
and/or light poles to secure the scene and obtain adequate documentation of a crash. 

• Perform regular maintenance and inspection on lighting installations of varying types. 
 
 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, COUPLINGS 
 
This work shall consist of the replacement of a highway light pole breakaway device, couplings at 
a location designated in a work order. This routine pay item shall be used to compensate the 
Contractor for all costs associated with the except for the cost of all the parts and materials 
required to complete the work item. The unit price shall be inclusive of labor, equipment, 
transportation of workers and materials, and temporary traffic control required to properly 
complete the work item. This pay item shall include all travel expenses involved in completing the 
repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications for Road and Bridge 
Construction. 
 
This work will be paid for at the contract unit price per each for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, COUPLINGS. 
 
 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, TRANSFORMER BASE 
 
This work shall consist of the replacement of a highway light pole breakaway device, transformer 
base at a location designated in a work order. This routine pay item shall be used to compensate 
the Contractor for all costs associated with the except for the cost of all the parts and materials 
required to complete the work item. The unit price shall be inclusive of labor, equipment, 
transportation of workers and materials, and temporary traffic control required to properly 
complete the work item. This pay item shall include all travel expenses involved in completing the 
repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision. The required parts and materials shall be itemized on the Contractor’s 
billing invoice. If a part is provided by the Department, the Contractor shall note this on the invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications for Road and Bridge 
Construction. 
 
This work will be paid for at the contract unit price per each for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, TRANSFORMER BASE. 
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ANCHOR BOLT REPAIRS 
 
Repairs to broken anchor bolts shall be made using rod couplings. The concrete around the 
broken anchor bolt shall be core drilled and removed to the depth necessary to accommodate the 
rod coupling. After the coupling is installed, the foundation shall be repaired with cement grout 
mixture according to Section 1024 of the Standard Specifications and as approved by the 
Engineer. Anchor bolts shall not be welded. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all testing instruments as required to service the electrical facilities 
of the Department. 
 
The Contractor will be provided a copy of the procedure to be used to determine the integrity of 
inductive loop detectors. This procedure requires the Contractor to have proper electronic 
instruments to test the resistance, inductance, resistance to ground and quality factor of a loop 
and lead-in circuit, as per Article 801.13 of the Standard Specifications. 
 
All required test equipment shall be considered incidental to the contract and no additional 
compensation will be allowed. 
 
 
SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet, and having a replacement value of $1,000.00 or less, 
shall be considered to be tools or small equipment and no payment will be made for their use on 
this contract. 
 
 
TRAFFIC SIGNS 
 
When repairing a damaged traffic signal, flashing beacon or highway lighting standard, the 
Contractor shall reinstall any traffic signs that were attached to the standard. If these signs are 
damaged to the extent they cannot be reused, the Contractor shall immediately notify the 
Department so that replacement signs can be installed. 
 
 
NUMBERING SYSTEM 
 
The Contractor shall maintain the Department’s traffic signal and highway lighting numbering 
systems on all knockdowns. These numbers are to be used on all reports, correspondence and 
billing invoices. 
 
 
WAIVER OF LIEN 
 
The Department may, at its discretion, require Waivers of Lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 



Various Routes 
Section D5 Lighting Repairs 2024-2 

Various Counties 
Contract No. 70G54 

 

 11 

 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen any necessary protective gear or 
clothing which may be required in the execution of a work order. Such gear or clothing could 
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves and clothing for chemicals, etc. The cost to provide protective gear or clothing 
shall not be paid for separately but shall be considered included in this contract. 
 
 
CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces. The 
Contractor shall comply with all OSHA requirements relative to confined space entry. An oxygen 
deficient, toxic, explosive or flammable atmosphere may exist within this confined space. 
Atmosphere testing shall be conducted prior to entry and continuously while employees are 
working within a confined space. The Contractor shall inform the Department of who will serve as 
the rescue responder in an emergency and what system will be used to notify the responder that 
an emergency exists. 
 
 
CONTRACTOR INVOICING REQUIREMENTS 
 
The Contractor shall include the following items with each invoice: 
 

a. Location of Service – Description of Location (Route, City, County, etc.) 
b. IDOT Work Order Number – Place Near Top of Invoice 
c. Name of I.D.O.T. Employee Who Authorized Work 
d. Contractor Invoice Number and Date of Invoice. 
e. Labor Costs: Provide Original Time Sheets That Detail Who Performed the work 

and the Date and Time (In Hours and the Rate Per Hour), and a Description of 
Work Performed. 

f. Equipment Costs: Provide Type of Equipment Used, the Time and Date Used (In 
Hours with Rate Per Hour). 

g. Material Cost:  Provide Specific Brand Name and Model Number (Where 
Applicable) of all Materials Used on the Project along with the Quantity Used, Unit 
Price, and Total Price. 

h. In the Event that Any Part or Material not covered under the contract pay items that 
is submitted under Article 109.04 of the Standard Specifications has a Unit Cost of 
$50.00 or more, the Original Invoice Must Be Included. 

 
Note:  It is permissible for the equipment (g) and materials (h) to be listed on the time 
sheets (f) as specified above, and then summarized on a separate or "cover" invoice 
provided that the time sheets are included as attachments.  
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ATTACHMENTS TO INVOICE: 
 

a. Copy of IDOT Work Order with Contractor Portion Completed 
b. Original of item (1h) – "Materials $50.00 or More". 
c.     Any other items that the Contractor feels necessary to document invoice. 

 
 
SCHEDULE OF WORK 
 
Any work performed on State premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
Contractor warrants that the supplies furnished under this Contract (a) will conform to the State’s 
manufacturing standards, specifications, drawing, samples or descriptions furnished by the State, 
including but not limited to all specifications attached as exhibits hereto, (b) will be merchantable, 
of good quality and workmanship, free from defects for a period of twelve months or longer if 
specified in writing, and fit and sufficient for the intended use (c) will comply with all federal and 
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale 
and delivery of the supplies (d) will be of good title and be free and clear of all liens and 
encumbrances and (e) will not infringe any patent, copyright or other intellectual property rights 
of any third party. Contractor agrees to reimburse the State for any losses, costs, damages or 
expenses, including without limitations, reasonable attorney’s fees and expenses, arising from 
failure of the supplies to meet such warranties. Contractor shall ensure that all manufacturers’ 
warranties are transferred to the State and shall provide a copy of the warranty. These warranties 
shall be in addition to all other warranties, express, implied or statutory, and shall survive the 
State’s payment, acceptance, inspection or failure to inspect the supplies. 
 
 
EXPENSES 
 
Unless otherwise agreed upon and stated herein, this Contract does not allow for reimbursement 
of any expense incurred by Contractor, including but not limited to telephone or other 
communications device, postage, copying, travel, transportation, lodging, food and per diem. 
 
 
TAX 
 
Contractor shall not bill for any taxes unless accompanied by proof the State is subject to the tax. 
If necessary, Contractor may request the applicable Agency’s Illinois tax exemption number and 
federal tax exemption information. 
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TERMINATION FOR CAUSE 
 
The State may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees, or subcontractors have caused or reasonably could cause jeopardy to health, safety 
or property.  If Contractor fails to perform to the State’s satisfaction any material requirement of 
this contract or is in violation of a material provision of this contract, the State shall provide written 
notice to the Contractor requesting that the breach or noncompliance be remedied within the 
period of time specified in the State’s written notice.  If the breach or noncompliance is not 
remedied by that date, the State may either (a) immediately terminate the contract without 
additional written notice or, (b) enforce the terms and conditions of the contract, and in either 
event seek any available legal or equitable remedies and damages. 
 
 
TERMINATION FOR CONVENIENCE 
 
Following thirty (30) days written notice, the State may terminate this contract in whole or in part 
without the payment of any penalty or incurring any further obligation to the Contractor. Following 
any such termination for convenience, the Contractor shall be entitled to compensation upon 
submission of invoices and proof of claim for services provided under the contract up to and 
including the date of termination. 
 
 
CONTRACTOR BASE OF OPERATIONS 
 
The Contractor shall maintain a headquarters within a reasonable distance of the geographical 
boundaries of the contract.  The headquarters shall consist of a physical office presence and 
contain the typical tools, and equipment including bucket trucks, service trucks, arrow boards and 
other such equipment that can be used in the execution of a work order.  The headquarters 
location shall allow for travel from the headquarters to any location where devices exist within the 
geographical boundaries of the primary contract area within the response times contained within 
this contract and perform work required to rectify the situation, restore normal operation and 
provide safety to the motoring public. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required for the 
duration of this contract.  This is merely an estimate to allow Contractors to establish unit prices 
and permit the Department to determine the low bidder.  It shall be understood that the unit prices 
of this contract shall prevail throughout the period of this contract regardless of the quantity. 
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PAYMENT OF BILLS ON BEHALF OF THE DEPARTMENT 
 
The Department may request that the Contractor pay bills on behalf of the Department in 
accordance with Article 109.05 of the Standard Specifications. 
 
The Contractor shall receive as administrative costs an amount equal to five percent of the first 
$10,000 and one percent of any amount over $10,000 of the total actual amount paid per bill with 
the minimum payment being $100. 
 
KNOCKDOWN DOCUMENTATION 
 
The Contractor shall provide the Department with photographs of all on site knockdown debris to 
document the damage for third party claims.  The photographs shall be digital images and should 
have the number of views necessary to properly detail the motorist causing damage.  Three or 
more photographs are required for adequate documentation.  Identifying information should be 
included in the photographs as much as possible. 
 
This requirement shall be considered included with this contract and no additional compensation 
shall be allowed. 
 
 
CONTRACTOR RESPONSIBILTY 
 
When repairing a damaged traffic signal or highway lighting standard, the Contractor shall reinstall 
any existing traffic signals or pole identification signs which were attached to the standard.  If 
these signs were damaged to the extent they cannot be reused, the Contractor shall immediately 
notify the Department so that replacement sign can be installed.  This requirement shall be 
considered included with this contract and no additional compensation shall be allowed. 
 
The Contractor shall be solely responsible for any damage to existing structures or to the right-
of-way resulting from the operation of his or her equipment or employees while making repairs.  
The Contractor  shall, at his/her own expense, restore any damage to a condition equal to that 
existing before the damage was done as directed by the Department District Contact. 
 
 
LOCATION OF UNDERGROUND STATE MAINTAINED FACILITIES 
 
The Contractor shall be responsible for locating all existing IDOT electrical facilities prior to 
performing any work at his/her own expense if required.  The Contractor shall also be liable for 
any damage to facilities resulting from inaccurate locating.  The Contractor may obtain, on 
request, plans of existing electrical facilities from the Department. 
 
The Contractor shall also be responsible for locating and providing protection for facilities during 
all phases of construction.  If at any time, the facilities are damaged, the Contractor shall 
immediately notify the Department and make all necessary arrangements for repair to the 
satisfaction of the Engineer.  This work shall be included in the contract bid price and no 
compensation will be allowed. 
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STATUS OF UTILITIES 
 
Name & Address          or 
  of Utility   Type Location Relocation 
 
 
 
 
 
Utility adjustments or relocations should not be required by this project.  The Illinois 
Underground Utility Facilities Damage Prevention Act requires persons excavating to contact 
the one call system (J.U.L.I.E 800-892-0123 or 811) before digging.  
 
 
 

Toll Free J.U.L.I.E. Telephone Number (800) 892-0123 
* = J.U.L.I.E. Member 

 
 
OPENING LANES FOR TOTAL SOLAR ECLIPSE 
       
Eff. 03-01-2023          
 
No broken pavement, open holes, trenches, barricades, cones, or drums will remain on or 
adjacent to the traveled way and all lanes shall be opened to traffic during the Total Solar Eclipse 
Period, except where major bridge construction and/or other roadway reconstruction (excluding 
patching and resurfacing) requiring overnight lane closures would make it impractical. 
 
Total Solar Eclipse Period: The Total Solar Eclipse will be on Monday April 8, 2024 for the Illinois 
Area.  The Total Solar Eclipse Period for open lanes shall be as stated below. 
 

Day of Total Solar Eclipse Length of Total Solar Eclipse Period 
Monday 12:01 AM on Saturday until 6:00 AM 

Tuesday 
 
These requirements shall apply in addition to any other requirements in the Standard 
Specifications. 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
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governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 
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(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
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(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
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(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

mailto:DOT.DBE.UP@illinois.gov
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
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shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
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for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
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(10) Other documented good cause that compels the termination of the DBE subcontractor.  

Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certification shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
 
 
SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
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The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
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Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this 

special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract price; 
or for the month the agreed unit price letter is submitted by the Contractor for 
extra work paid for by agreed unit price,.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made when 
there is a difference between the MPIL and MPIM in excess of five percent, as calculated by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for changes 
in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for completion 
of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 

 
 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021     Revised:  November 1, 2022 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, the worker’s address, the worker’s 
telephone number when available, the worker’s social security number, the worker’s classification 
or classifications, the worker’s gross and net wages paid in each pay period, the worker’s number 
of hours worked each day, and the worker’s starting and ending times of work each day.  However, 
any Contractor or subcontractor who remits contributions to a fringe benefit fund that is not jointly 
maintained and jointly governed by one or more employers and one or more labor organization 
must additionally submit the worker’s hourly wage rate, the worker’s hourly overtime wage rate, 
the worker’s hourly fringe benefit rates, the name and address of each fringe benefit fund, the 
plan sponsor of each fringe benefit, if applicable, and the plan administrator of each fringe benefit, 
if applicable. 
 

The Contractor and each subcontractor shall certify and submit payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers shall not be included on weekly submittals.  Instead, the payrolls shall 
include an identification number for each employee (e.g., the last four digits of the employee’s 
social security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro software.  
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The software is web-based and can be accessed at https://lcptracker.com/.  When there has been 
no activity during a work week, a payroll record shall still be submitted with the appropriate option 
(“No Work”, “Suspended”, or “Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
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manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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