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1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system (iCX-

Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. on November 17, 
2023, at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the Invitation for Bids 

as: 
 

Contract No.  AU073 
Aurora Municipal Airport 
Aurora, Illinois 
Kane County 
Illinois Project No.  ARR-4565 
SBG Project No.  N/A 

 
Overlay SE Quadrant Airport Perimeter Roadways - Phase 2 
 
For engineering information, please contact D. Kyle Peabody, P.E. of Crawford, Murphy & Tilly, Inc. at 
630.907.7024. 
 

3. INSTRUCTIONS TO BIDDERS.   
 

(a) This Notice, the invitation for bids, proposal and letter of award shall, together with all other documents in 
accordance with Article 10-18 of the Illinois Standard Specifications for Construction of Airports (Adopted April 1, 
2012), become part of the contract.  Bidders are cautioned to read and examine carefully all documents, to make 
all required inspections, and to inquire or seek explanation of the same prior to submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the bidder to 

make various certifications as a part of the proposal and contract.  By execution and submission of the proposal, 
the bidder makes the certification contained therein.  A false or fraudulent certification shall, in addition to all other 
remedies provided by law, be a breach of contract and may result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded within 90 calendar days to the lowest 

responsive and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for 
bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise the 
proposed improvement, and to waive technicalities. 

 
5. PRE-BID CONFERENCE.  N/A  

 
6. DISADVANTAGED BUSINESS POLICY.  The DBE goal for this contract is 7.0%. 
 
7. SPECIFICATIONS AND DRAWINGS.  The work shall be done in accordance with the Illinois Standard Specifications 

for Construction of Airports (Adopted April 1, 2012), the Special Provisions dated September 22, 2023, and the 
Construction Plans dated September 22, 2023 as approved by the Illinois Department of Transportation, Division of 
Aeronautics. 
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8. BIDDING REQUIREMENTS AND BASIS OF AWARD.  When alternates are included in the proposal, the following 
shall apply: 

 
a. Additive Alternates 

 
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates. 
 
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows: 

 
The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department 
elects to award. 
 
The Department may elect not to award any Additive Alternates.  In that case, award will be to the lowest 
responsible qualified bidder of the Base Bid. 

 
b. Optional Alternates 

 
(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A 

and Alternate B. 
 
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows: 

 
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B. 

 
9. CONTRACT TIME.  The Contractor shall complete all work within the specified contract time.  Any calendar day 

extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and 
approved by the Engineer, or be subject to liquidated damages. 

 
The contract time for this contract is Base Bid: 12 calendar days; Additive Alternate #1: 3 additional calendar days. 

 
10. INDEPENDENT WEIGHT CHECKS.  The Department reserves the right to conduct random unannounced 

independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of 
measurement for payment is based on weight.  The weight checks will be accomplished by selecting, at random, a 
loaded truck and obtaining a loaded and empty weight on an independent scale.  In addition, the department may 
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by 
department personnel. 

 
11. MATERIAL COST ADJUSTMENTS.  The Illinois Department of Transportation, Division of Aeronautics does not offer 

any material cost adjustment provisions. 
 
12. GOOD FAITH COMPLIANCE.  The Illinois Department of Transportation has made a good faith effort to include all 

statements, requirements, and other language required by federal and state law and by various offices within federal 
and state governments whether that language is required by law or not.  If anything of this nature has been left out or 
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify 
the contract or bid documents to correct the deficiency.  If the change results in increased operational costs, the 
Department shall reimburse the contractor for such costs as it may find to be reasonable. 

 
 

 
 
     By Order of the 
     Illinois Department of Transportation 
 
     Omer Osman,      
     Secretary 
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
EEO 

 
Effective: July 21, 1978 

Revised: November 18, 1980 
 

 The requirements of the following provisions written for federally-assisted construction contracts, including all goals and timetables and affirmative 
action steps, shall also apply to all State-funded construction contracts awarded by the Illinois Department of Transportation. 
 

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246) 

 
1. The offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity 

Construction Contract Specifications" set forth herein. 
 

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's aggregate workforce in 
each trade on all construction work in the covered area, are as follows: 

 
APPENDIX A 

 
 The following goal for female utilization in each construction craft and trade shall apply to all Contractors holding Federal and federally 
assisted construction contracts and subcontracts in excess of $10,000.  The goal is applicable to the Contractor's total on-site construction 
workforce, regardless of whether or not part of that workforce is performing work on a federal, federally assisted or nonfederally related 
construction contact or subcontract. 

 
Area Covered (Statewide) 

 
Goals for Women apply nationwide. 

 
GOAL Goal (percent) 

 
Female Utilization 6.9 

 
APPENDIX B 

 
 Until further notice, the following goals for minority utilization in each construction craft and trade shall apply to all Contractors holding 
federal and federally-assisted construction contracts and subcontracts in excess of $10,000 to be performed in the respective geographical 
areas.  The goals are applicable to the Contractor's total on-site construction workforce, regardless of whether or not part of that workforce is 
performing work on a federal, federally-assisted or nonfederally related construction contract or subcontract. 
 
 

Economic Area Goal (percent) 
 
 056   Paducah, KY: 
   Non-SMSA Counties - 5.2 
  IL - Hardin, Massac, Pope 
  KY - Ballard, Caldwell, Calloway, Carlisle, 
   Crittenden, Fulton, Graves, Hickman, 
   Livingston, Lyon, McCracken, Marshall 
 
 080   Evansville, IN: 
   Non-SMSA Counties - 3.5 
  IL - Edwards, Gallatin, Hamilton, Lawrence, 
   Saline, Wabash, White 
  IN - Dubois, Knox, Perry, Pike, Spencer 
  KY - Hancock, Hopkins, McLean, Mublenberg, 
   Ohio, Union, Webster 
 
 081   Terre Haute, IN: 
   Non-SMSA Counties - 2.5 
  IL - Clark, Crawford 
  IN - Parke 
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 083   Chicago, IL: 
   SMSA Counties: 
   1600 Chicago, IL - 19.6 
  IL - Cook, DuPage, Kane, 
   Lake, McHenry, Will 
   3740 Kankakee, IL -   9.1 
  IL - Kankakee 
   Non-SMSA Counties 18.4 
  IL - Bureau, DeKalb, Grundy, Iroquois, 
   Kendall, LaSalle, Livingston, Putnam 
  IN - Jasper, Laporte, Newton, 
   Pulaski, Starke 
 
 084   Champaign - Urbana, IL: 
   SMSA Counties: 
   1400 Champaign - Urbana - Rantoul, IL -    7.8 
  IL - Champaign 
   Non-SMSA Counties -    4.8 
  IL - Coles, Cumberland, Douglas, 
   Edgar, Ford, Piatt, Vermilion 
 
 085   Springfield - Decatur, IL: 
   SMSA Counties: 
   2040 Decatur, IL -    7.6 
  IL - Macon 
   7880 Springfield, IL -    4.5 
  IL - Menard, Sangamon 
   Non-SMSA Counties    4.0 
  IL - Cass, Christian, Dewitt, Logan, 
   Morgan, Moultrie, Scott, Shelby 
 
 086   Quincy, IL: 
   Non-SMSA Counties    3.1 
  IL - Adams, Brown, Pike 
  MO - Lewis, Marion, Pike, Ralls 
 
 087   Peoria, IL: 
   SMSA Counties: 
   1040 Bloomington - Normal, IL -    2.5 
  IL - McLean 
   6120 Peoria, IL -    4.4 
  IL - Peoria, Tazewell, Woodford 
   Non-SMSA Counties -    3.3 
  IL - Fulton, Knox, McDonough, Marshall, 
   Mason, Schuyler, Stark, Warren 
 
 088   Rockford, IL: 
   SMSA Counties: 
   6880 Rockford, IL -    6.3 
  IL - Boone, Winnebago 
   Non-SMSA Counties -    4.6 
  IL - Lee, Ogle, Stephenson 
 
 098   Dubuque, IA: 
   Non-SMSA Counties -    0.5 
  IL - JoDaviess 
  IA - Atlamakee, Clayton, Delaware, 
   Jackson, Winnesheik 
  WI - Crawford, Grant, Lafayette 
 
 099   Davenport, Rock Island, Moline, IA - IL: 
   SMSA Counties: 
   1960 Davenport, Rock Island, Moline, IA - IL -    4.6 
  IL - Henry, Rock Island 
  IA - Scott 
   Non-SMSA Counties -    3.4 
  IL - Carroll, Hancock, Henderson, Mercer, Whiteside 
  IA - Clinton, DesMoines, Henry, Lee, Louisa, Muscatine 
  MO - Clark 
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 107   St. Louis, MO: 
   SMSA Counties: 
   7040 St. Louis, MO - IL -   14.7 
  IL - Clinton, Madison, Monroe, St. Clair 
  MO - Franklin, Jefferson, St. Charles, 
   St. Louis, St. Louis City 
   Non-SMSA Counties -   11.4 
  IL - Alexander, Bond, Calhoun, Clay, 
   Effingham, Fayette, Franklin, Greene, 
   Jackson, Jasper, Jefferson, Jersey, 
   Johnson, Macoupin, Marion, Montgomery, 
   Perry, Pulaski, Randolph, Richland, 
   Union, Washington, Wayne, Williamson 
  MO - Bollinger, Butler, Cape Girardeau, 
   Carter, Crawford, Dent, Gasconade, 
   Iron, Lincoln, Madison, Maries, 
   Mississippi, Montgomery, Perry, 
   Phelps, Reynolds, Ripley, St. Francois, 
   St. Genevieve, Scott, Stoddard, Warren, 
   Washington, Wayne 
 

 These goals are applicable to all the Contractor's construction work (whether or not it is federal or federally assisted) performed in the 
covered area.  If the Contractor performs construction work in a geographical area located outside of the covered area, it shall apply the goals 
established for such geographical area where the work is actually performed.  With regard to this second area, the Contractor also is subject 
to the goals for both its federally involved and nonfederally involved construction. 
 
 The Contractor's compliance with Executive Order 11246 and the regulations in 41 CFR Part 60-4 shall be based on its implementation 
of the Equal Opportunity Clause, specific affirmative action obligations required by the provisions and specifications set forth in its federally 
assisted contracts, and its efforts to meet the goals established for the geographical area where the contract resulting from this solicitation is to 
be performed.  The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, 
and in each trade, and the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  The 
transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, the Executive Order 11246 and the regulations in 41 CFR Part 60-4.  Compliance with 
the goals will be measured against the total work hours performed. 
 

3. The Illinois Department of Transportation will provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten working days of award of any construction contract and/or subcontract in excess of $10,000 at any tier for construction work under 
the contract resulting from this solicitation.  This notification will list the name, address and telephone number of the subcontractor; employer 
identification number; estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the 
geographical area in which the contract is to be performed. 
 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the entire State of Illinois for the goal set forth in 
APPENDIX A and the county or counties in which the work is located for the goals set forth in APPENDIX B. 
 

STANDARD FEDERAL EQUAL EMPLOYMENT 
OPPORTUNITY CONSTRUCTION CONTRACT 
SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 
1. As used in these specifications: 
 

(a) "Covered area" means the geographical area described in the solicitation from which this contract resulted; 
(b) "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of Labor, or any person to 

whom the Director delegates authority; 
(c) "Employer identification number" means the Federal Social Security number used on the Employer's Quarterly Federal Tax Return, 

U.S. Treasury Department Form 941; 
(d) "Minority" includes: 

(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or  origin, 

regardless of race); 
(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the 

Indian Subcontinent, or the Pacific Islands); and 
(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and 

maintaining identifiable tribal affiliations through membership and participation or community identification). 
 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall 
physically include in each subcontract in excess of $10,000. the provisions of these specifications and the Notice which contains the 
applicable goals for minority and female participation and which is set forth in the solicitations from which this contract resulted. 

 
3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the 

covered area either individually or through an association, its affirmative action obligations on all work in the plan area (including goals 
and timetables) shall be in accordance with that Plan for those trades which have unions participating in the Plan.  Contractors must be 
able to demonstrate their participation in and compliance with the provisions of any such Hometown Plan.  Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its obligations under the EEO clause, and to make 
a good faith effort to achieve each goal under the Plan in each trade in which it has employees.  The overall good faith performance by 
other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or Subcontractor's 
failure to take good faith efforts to achieve the Plan goals and timetables. 
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4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of these specifications.  

The goals set forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to achieve in each construction trade in which it 
has employees in the covered area.  Covered Construction Contractors performing construction work in geographical areas where they 
do not have a Federal or federally assisted construction contract shall apply the minority and female goals established for the 
geographical area where the work is being performed.  Goals are published periodically in the Federal Register in notice form, and such 
notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal procurement contracting 
officers.  The Contractor is expected to make substantially uniform progress toward its goals in each craft during the period specified. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has a collective 

bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees 

must be employed by the Contractor during the training period, and the Contractor must have made a commitment to employ the 
apprentices and  trainees at the completion of their training, subject to the availability of employment opportunities.  Trainees must be 
trained pursuant to training programs approved by the U.S. Department of Labor. 

 
7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The evaluation of the Contractor's 

compliance with these specifications shall be based upon its effort to achieve maximum results from its actions.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as extensive as the following: 

 
(a) Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which 

the Contractor's employees are assigned to work.  The Contractor, where possible, will assign two or more women to each 
construction project.  The Contractor shall specifically ensure that all foremen, superintendents, and other on-site supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with specific attention to 
minority or female individuals working as such sites or in such facilities. 

 
(b) Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female 

recruitment sources and to community organizations when the Contractor or its unions have employment opportunities available, 
and maintain a record of the organizations' responses. 

 
(c) Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-street applicant and 

minority or female referral from a union, a recruitment source or community organization and of what action was taken with respect 
to each such individual.  If such individual was sent to the union hiring hall for referral and was not referred back to the Contractor by 
the union or, if referred, not employed by the Contractor, this shall be documented in the file with the reason therefor, along with 
whatever additional actions the Contractors may have taken. 

 
(d) Provide immediate written notification to the Director when the union or unions with which the Contractor has a collective bargaining 

agreement has not referred to the Contractor a minority person or woman sent by the Contractor, or when the Contractor has other 
information that the union referral process has impeded the Contractor's efforts to meet its obligations. 

 
(e) Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and 

women, including upgrading programs and apprenticeship and trainee programs relevant to the Contractor's employment needs, 
especially those programs funded or approved by the Department of Labor.  The Contractor shall provide notice of these programs 
to the sources compiled under 7b above. 

 
(f) Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their 

cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining 
agreements; by publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with all management 
personnel and with all minority and female employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is performed. 

 
(g) Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees 

having any responsibility for hiring, assignment, layoff, termination or other employment decisions including specific review of these 
items with onsite supervisory personnel such as Superintendents, General Foreman, etc., prior to the initiation of construction work 
at any job site.  A written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

 
(h) Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, specifically including 

minority and female news media, and providing written notification to and discussing the Contractor's EEO policy with other 
Contractors and Subcontractors with whom the Contractor does or anticipates doing business. 

 
(i) Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools with minority and 

female students and to minority and female recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of applications for apprenticeship of other training 
by any recruitment source, the Contractor shall send written notification to organizations such as the above, describing the 
openings, screening procedures, and tests to be used in the selection process. 

 
(j) Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide 

after school, summer and vacation employment to minority and female youth both on the site and in other areas of a Contractor's 
workforce. 

 
(k) Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3. 
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(l) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional opportunities 
and encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities. 

 
(m) Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a discriminatory 

effect by continually monitoring all personnel and employment related activities to ensure that the EEO policy and the Contractor's 
obligations under these specifications are being carried out. 

 
(n) Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and necessary changing 

facilities shall be provided to assure privacy between the sexes. 
 

(o) Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction Contractors and 
suppliers, including circulation of solicitations to minority and female Contractor associations and other business associations. 
 

(p) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO policies and 
affirmative action obligations. 

 
8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their affirmative action 

obligations (7a through p).  The efforts of a Contractor association, joint Contractor-union, Contractor-community, or other similar group 
of which the Contractor is a member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of 
these Specifications provided that the Contractor actively participates in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women in the industry, ensures that the concrete benefits of the program are 
reflected in the Contractor's minority and female workforce participation makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.  
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a defense for the 
Contractor's noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  The Contractor, however, is required to provide 

equal employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority 
and non-minority.  Consequently, the Contractor may be in violation of the Executive Order if a particular group is employed in a 
substantially disparate manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor may 
be in violation of the Executive Order if a specified minority group of women is underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, 

color, religion, sex, or national origin. 
 

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts pursuant to Executive 
Order 11246. 

 
12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, 

including suspension, termination and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 
11246, as amended, and its implementing regulations, by the Office of Federal Contract Compliance Programs.  Any Contractor who fails 
to carry out such sanctions and penalties shall be in violation of these specifications and Executive Order 11246, as amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as 

extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal opportunity.  If the Contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or 
these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is 

being carried out, to submit reports relating to the provisions hereof as may be required by the Government and to keep records.  
Records shall at least include for each employee the name, address, telephone numbers, construction trade, union affiliation if any, 
employee identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was 
performed.  Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing records 
satisfy his requirement, Contractors shall not be required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of 

compliance or upon the application of requirements for the hiring of local or other area residents (e.g., those under the Public Works 
Employment Act of 1977 and the Community Development Block Grant Program). 
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES 

NONFEDERAL-AID CONTRACTS 
 

Effective: March 20, 1969 
Revised: January 1, 1994 

 
 

1. General 
 

a. The requirements set forth herein shall constitute the specific affirmative action requirements under this contract and supplement the 
non- discrimination requirements contained elsewhere in this proposal. 

 
b. The Contractor shall work with the Illinois Department of Transportation (IDOT) in carrying out Equal Employment Opportunity (EEO) 

obligations and in reviews of activities under the contract. 
 

c. The Contractor, and all subcontractors holding subcontracts (not including material suppliers) of $10,000 or more, shall comply with the 
following minimum specific requirement activities of EEO.  The Contractor shall include these requirements in every subcontract of 
$10,000 or more with such modification of language as is necessary to make them binding on the subcontractor. 

 
2. Equal Employment Opportunity Policy 

 
The Contractor shall accept as operating policy the following statement which is designed to further the provision of EEO to all persons, and to 
promote the full realization of equal employment opportunity through a positive continuing program:  "It is the policy of this Company to ensure 
that applicants are employed, and that employees are treated during employment, without regard to their race, religion, sex, color, national origin, 
age, or disability.  Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
3. Equal Employment Opportunity Officer 

 
The Contractor shall designate and make known to IDOT contracting officers an EEO Officer who will have the responsibility for and must be 
capable of effectively administering and promoting an active Contractor program of EEO and who must be assigned adequate authority and 
responsibility to do so. 

 
4. Dissemination of Policy 

 
a. All members of the Contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who recommend such 

action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the Contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade and classification of employment.  To ensure that the above agreement will 
be met, the following actions will be taken as a minimum: 

 
(1)  Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often 

than once every six months, at which time the Contractor's EEO policy and its implementation will be reviewed and explained.  The 
meetings will be conducted by the EEO Officer. 

 
(2)  All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major 

aspects of the Contractor's EEO obligations within thirty days following their reporting for duty with the Contractor. 
 
(3)  All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the Contractor's 

procedures for locating and hiring minority and female employees. 
 

b. In order to make the Contractor's EEO policy known to all employees, prospective employees, and potential sources of employees, i.e., 
schools, employment agencies, labor unions (where appropriate), college placement officers, etc., the Contractor shall take the following 
actions: 

 
(1)  Notices and posters setting forth the Contractor's EEO policy will be placed in areas readily accessible to employees, applicants for 

employment and potential employees. 
 

(2)  The Contractor's EEO policy and the procedures to implement such policy shall be brought to the attention of employees by 
means of meetings, employee handbooks, or other appropriate means. 

 
5. Recruitment 

 
a. When advertising for employees, the Contractor shall include in all advertisements for employees the notation: "An Equal Opportunity 

Employer".  All such advertisements shall be published in newspapers, or other publications, having a large circulation among minority 
groups in the area from which the project work force would normally be derived. 

 
b. The Contractor shall, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and 

private employee referral sources likely to yield qualified minority and female applicants, including, but not limited to, State employment 
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agencies, schools, colleges and minority and female organizations.   To meet this requirement, the Contractor shall, identify sources of 
potential minority and female employees, and establish with such identified sources procedures whereby minority and female applicants 
may be referred to the Contractor for employment consideration.   In the event the Contractor has a valid bargaining agreement providing 
for exclusive hiring hall referrals, he/she is expected to observe the provisions of that agreement to the extent that the system permits the 
Contractor's compliance with EEO contract provisions. 

 
c. The Contractor shall encourage present employees to refer minority and female applicants for employment by posting appropriate 

notices or bulletins in areas accessible to all such employees. In addition, information and procedures with regard to referring minority and 
female applicants shall be discussed with employees. 

 
6. Personnel Actions 

 
Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, including 
hiring, upgrading, promotion, transfer, demotion, layoff, and termination, will be taken without regard to race, color, religion, sex, national origin, 
age, or disability.  The following procedures shall be followed: 

 
a. The Contractor shall conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 
 

b. The Contractor shall periodically evaluate the spread of wages paid within each classification to determine any evidence of 
discriminatory wage practices. 

 
c. The Contractor shall periodically review selected personnel actions in depth to determine whether there is evidence of discrimination.  

Where evidence is found, the Contractor shall promptly take corrective action.  If the review indicates that the discrimination may extend 
beyond the actions reviewed, such corrective action shall include all affected persons. 

 
d. The Contractor shall promptly investigate all complaints of alleged discrimination made to the Contractor in connection with the obligations 

under this contract, shall attempt to resolve such complaints, and shall take appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the Contractor shall inform every complainant of all of the avenues of appeal. 

 
7. Training and Promotion 

 
a. The Contractor shall assist in locating, qualifying and increasing the skills of minority and female employees and applicants for 

employment. 
 

b. Consistent with the Contractor's work force requirements and as permissible under Federal and State regulations, the Contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract 
performance. 

 
c. The Contractor shall advise employees and applicants for employment of available training programs and entrance requirements for 

each. 
 

d. The Contractor shall periodically review the training and promotion potential of minority and female employees and shall encourage 
eligible employees to apply for such training and promotion. 

 
8. Unions 

 
If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor shall use his/her best efforts to obtain the 
cooperation of such unions to increase opportunities for minorities and females within the unions, and to effect referrals by such unions of 
minority and female employees. Actions by the Contractor, either directly or through a Contractor's association acting as agent, shall include the 
procedures set forth below: 

 
a. The Contractor shall use best efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minority and female employees for membership in the unions and increasing the skills of minority and female and employees so that 
they may qualify for higher paying employment. 

 
b. The Contractor shall use best efforts to incorporate an EEO clause into each union agreement to the end that such union shall be 

contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age, or disability. 
 

c. The Contractor is to obtain information as to the referral practices and policies of the labor union, except that to the extent such 
information is within the exclusive possession of the labor union and such labor union refuses to furnish such information to the Contractor, 
the Contractor shall so certify to IDOT and shall set forth what efforts have been made to obtain such information. 

 
d. In the event the union is unable to provide the Contractor with a reasonable flow of minority and female referrals within the time limit set 

forth in the collective bargaining agreement, the Contractor shall, through independent recruitment efforts, fill the employment vacancies 
without regard to race, color, religion, sex, national origin, age, or disability; making full efforts to obtain qualified and/or qualifiable 
minorities and females.   (The U.S. Department of Labor has held that it shall be no excuse that the union with which the Contractor has a 
collective bargaining agreement providing for exclusive referral failed to refer minorities or female employees).   In the event the union 
referral practice prevents the Contractor from meeting the obligations pursuant to these Special Provisions, such Contractor shall 
immediately notify IDOT.   

 
9. Selection of Subcontractors, Procurement of Materials, and Leasing of Equipment 
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The Contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age, or disability in the selection and retention 
of subcontractors, including procurement of materials and leases of equipment. 

 
a. The Contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this contract. 

 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR Part 23, shall have equal opportunity to compete for and perform 

subcontracts which the Contractor enters into pursuant to this contract.   The Contractor shall use best efforts to solicit bids from and to 
utilize DBE subcontractors or subcontractors with meaningful minority and female representation among their employees.  Contractors 
shall obtain lists of DBE construction firms from IDOT personnel. 

 
c. The Contractor shall use his/her best efforts to ensure subcontractor compliance with their EEO obligations. 

 
10. Records and Reports 

 
The Contractor shall keep such records as necessary to document compliance with the EEO requirements.  Such records shall be retained for a 
period of three years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized 
representatives of IDOT. 

 
a.    The records kept by the Contractor shall document the following: 

 
(1)  the number of minorities, non-minorities and females employed in each work classification on the project; 

 
(2)  the progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for 

minorities and females; 
 

(3)  the progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and female employees; and 
 

(4)  the progress and efforts being made in securing the services of DBE subcontractors, or subcontractors with meaningful minority and 
female representation among their employees. 

 
b. The Contractor shall submit to IDOT a monthly report every month for the duration of the project, indicating the number of minority, non-
minority and female employees currently engaged in each work classification required by contract work and the number of hours worked.  This 
information is to be reported on Form SBE-956.  If on-the-job training is being required by special provision, the Contractor will be required to 
collect and report training data. 
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
REQUIRED PROVISIONS – STATE CONTRACTS 

 
Effective: April 1 1965 

Revised: January 1, 2017 
 

I. SELECTION OF LABOR 
 

The Contractor shall comply with all Illinois statutes pertaining to the selection of labor. 
 

EMPLOYMENT OF ILLINOIS WORKERS DURING PERIODS OF 
EXCESSIVE UNEMPLOYMENT 

 
Whenever there is a period of excessive unemployment in Illinois, which is defined herein as any month immediately following two consecutive 

calendar months during which the level of unemployment in the State of Illinois has exceeded five percent as measured by the United States Bureau 
of Labor Statistics in its monthly publication of employment and unemployment figures, the Contractor shall employ at least 90 percent Illinois 
laborers.  "Illinois laborer" means any person who has resided in Illinois for at least 30 days and intends to become or remain an Illinois resident. 

 
Other laborers may be used when Illinois laborers as defined herein are not available, or are incapable of performing the particular type of work 

involved, if so certified by the Contractor and approved by the Engineer.  The Contractor may place no more than three of his/her regularly employed  
non-resident executive and technical experts, who do not qualify as Illinois laborers, to do work encompassed by this Contract during period of 
excessive unemployment. 

 
This provision applies to all labor, whether skilled, semi-skilled, or unskilled, whether manual or non-manual. 

 
II. EQUAL EMPLOYMENT OPPORTUNITY 

 
In the event of the Contractor's noncompliance with the provisions of this Equal Employment Opportunity Clause, the Illinois Human Rights Act or the 

Illinois Department of Human Rights Rules and Regulations, the Contractor may be declared ineligible for future contracts or subcontracts with 
the State of Illinois or any of its political sub-divisions or municipal corporations, and the contract may be cancelled or voided in whole or in part, 
and such other sanctions or penalties may be imposed or remedies invoked as provided by statute or regulation. 

 
During the performance of this Contract, the Contractor agrees as follows: 
 
1. That it will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual orientation, marital 

status, order of protection status, national origin or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military 
status, or an unfavorable discharge from military service; and further that it will examine all job classifications to determine if minority persons or 
women are underutilized and will take appropriate affirmative action to rectify any such underutilization. 

 
2. That, if it hires additional employees in order to perform this contract or any portion hereof, it will determine the availability (in accordance with the 

Illinois Department of Human Rights Rules and Regulations) of minorities and women in the area(s) from which it may reasonably recruit and it 
will hire for each job classification for which employees are hired in such a way that minorities and women are not underutilized. 

 
3. That, in all solicitations or advertisements for employees placed by it or on its behalf, it will state that all applicants will be afforded equal 

opportunity without discrimination because of race, color, religion, sex, sexual orientation, marital status, order of protection status, national origin 
or ancestry, citizenship status, age, physical or mental disability unrelated to ability, military status, or an unfavorable discharge from military 
service. 

 
4. That it will send to each labor organization or representative of workers with which it has or is bound by a collective bargaining or other 

agreement or understanding, a notice advising such labor organization or representative of the Contractor's obligations under the Illinois Human 
Rights Act and the Illinois Department of Human Rights Rules and Regulations. If any labor organization or representative fails or refuses to 
cooperate with the Contractor in its efforts to comply with such Act and Rules and Regulations, the Contractor will promptly so notify the Illinois 
Department of Human Rights and IDOT and will recruit employees from other sources when necessary to fulfill its obligations thereunder. 

 
5. That it will submit reports as required by the Illinois Department of Human Rights Rules and Regulations, furnish all relevant information as may 

from time to time be requested by the Illinois Department of Human Rights or IDOT, and in all respects comply with the Illinois Human Rights Act 
and the Illinois Department of Human Rights Rules and Regulations. 

 
6. That it will permit access to all relevant books, records, accounts and work sites by personnel of IDOT and the Illinois Department of Human 

Rights for purposes of investigation to ascertain compliance with the Illinois Human Rights Act and the Illinois Department of Human Rights 
Rules and Regulations. 

 
7. That it will include verbatim or by reference the provisions of this clause in every subcontract it awards under which any portion of the contract 

obligations are undertaken or assumed, so that the provisions will be binding upon the subcontractor. In the same manner as with other 
provisions of this contract, the Contractor will be liable for compliance with applicable provisions of this clause by subcontractors; and further it 
will promptly notify IDOT and the Illinois Department of Human Rights in the event any subcontractor fails or refuses to comply with these 
provisions. In addition, the Contractor will not utilize any subcontractor declared by the Illinois Human Rights Commission to be ineligible for 
contracts or subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations. 

 
 
 
III.   SUBLETTING OR ASSIGNING THE CONTRACT 
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1. The Contractor shall perform with his/her own organization contract work amounting to not less than 51 percent of the original total 

contract price, except that any items designated by the State as "Specialty Items" may be performed by subcontract and the amount of any 
such "Specialty Items" so performed may be deducted from the original total contract price before computing the amount of work required to 
be performed by the Contractor with his/her own organization. 

 
a. "His/her own organization" shall be construed to include only worker employed and paid directly by the Contractor and equipment 

owned or rented by him/her, with or without operators. 
 

b. "Specialty Items" shall be construed to be limited to work that requires specialized knowledge, craftsmanship or equipment not 
ordinarily available in contracting organizations qualified to bid on the contract as a whole and in general are to be limited to minor 
components of the overall contract. 

 
2. In addition to the 51 percent requirement set forth in paragraph 1 above, the Contractor shall furnish (a) a competent superintendent or 

foreman who is employed by him/her, who has full authority to direct performance of the work in accordance with the contract 
requirements, and who is in charge of all construction operations (regardless of who performs the work), and (b) such other of his/her own 
organizational capability and responsibility (supervision, management, and engineering services) as the State highway department 
contracting officer determines is necessary to assure the performance of the contract. 

 
3. The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of the contract or contracts or any portion thereof, or of his/her 

right, title or interest therein, without written consent of the Engineer.  In case such consent is given, the Contractor will be permitted to 
sublet a portion thereof, but shall perform with the Contractor's own organization, work amounting to not less than 51 percent of the total 
contract cost, except that any items designated in the contract as "specialty items" may be performed by subcontract and the cost of any 
such specialty items so performed by subcontract may be deducted from the total cost before computing the amount of work required to be 
performed by the Contractor with his/her own organization. Materials purchased or produced by the Contractor must be incorporated into 
the project by the Contractor's own organization if their cost is to be applied to the 50 percent requirement. 

 
No subcontracts, or transfer of contract, shall in any case release the Contractor of his/her liability under the contract and bonds.  All 
transactions of the Engineer shall be with the Contractor.  The Contractor shall have representative on the job at all times when either 
contract or subcontract work is being performed. 

 
All requests to subcontract shall contain a certification that the subcontract agreement exists in writing and physically contains the required 
Federal and State Equal Employment Opportunity provisions and Labor compliance provisions, including the contract minimum wage 
requirements.  The Contractor shall permit Department or Federal representatives to examine the subcontract agreements upon notice. 

 
4. Any items that have been selected as "Specialty Items" for the contract are listed as such in the Special Provisions, bid schedule, or 

elsewhere in the contract documents. 
 

5. No portion of the contract shall be sublet, assigned or otherwise disposed of, except with the written consent of the State highway 
department contracting officer, or his/her authorized representative, and such consent when given shall not be construed to relieve the 
Contractor of any responsibility for the fulfillment of the contract.  Request for permission to sublet, assign or otherwise dispose of any 
portion of the contract shall be in writing and accompanied by (a) a showing that the organization which will perform the work is particularly 
experienced and equipped for such work, and (b) an assurance by the Contractor that the labor standards provisions set forth in this 
contract shall apply to labor performed on all work encompassed by the request. 

 
IV.  COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in compliance with The Prevailing Wage Act (820 

ILCS 130), as amended, except where a prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal law, 
order, or ruling shall govern. The Contractor shall be responsible to notify each subcontractor of the wage rates set forth in this contract 
and any revisions thereto.  If the Department of Labor revises the wage rates, the Contractor will not be allowed additional compensation 
on account of said revisions.  Current wage rate information shall be obtained by visiting the Department of Labor website at 
http://www.illinois.gov/idol/Pages/default.aspx.  It is the responsibility of the Contractor to review the rates applicable to the work of this 
contract at regular intervals in order to insure the timely payment of current rates.  Provision of this information to the Contractor by means 
of the Department of Labor website satisfies the notification of revisions by the Department to the Contractor pursuant to the Act, and the 
Contractor agrees that no additional notice is required. 

 
2. Payroll Records.   The Contractor and each subcontractor shall make and keep, for a period of three years from the later of the date of 

final payment under the contract or completion of the contract, records of the wages paid to his/her workers.  The payroll records shall 
include each worker’s name, address, telephone number, social security number, classification, rate of pay, number of hours worked each 
day, starting and ending times of work each day, total hours worked each week, itemized deductions made, and actual wages paid.   
Upon seven business days’ notice, these records shall be available at a location within the State, during reasonable hours, for inspection 
by the Department or the Department of Labor; and Federal, State, or local law enforcement agencies and prosecutors. 

 
3. SUBMISSION OF PAYROLL RECORDS (BDE) 
 
 Effective:  April 1, 2021 
 Revised:  November 2, 2023 
 
 Submission of Payroll Records.  The Contractor and each subcontractor shall, no later than the 15th day of each calendar month, file a 

certified payroll for the immediately preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing Wage Portal in 
compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal can be found on the IDOL website at 
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the format 
prescribed by the IDOL. 

 

http://www.illinois.gov/idol/Pages/default.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx
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 In addition to filing certified payroll(s) with the IDOL, the Contractor and each subcontractor shall certify and submit payroll records to the 
Department each week from the start to the completion of their respective work, except that full social security numbers shall not be 
included on weekly submittals.  Instead, the payrolls shall include an identification number for each employee (e.g., the last four digits of the 
employee’s social security number).  In addition, starting and ending times of work each day may be omitted from the payroll records 
submitted.  The submittals shall be made using LCPtracker Pro software.  The software is web-based and can be accessed at 
https://lcptracker.com/.  When there has been no activity during a work week, a payroll record shall still be submitted with the appropriate 
option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her employees to be interviewed on the job, during 

working hours, by compliance investigators of the Department or the Department of Labor. 
 

V.   NONSEGREGATED FACILITIES 
 

(Applicable to State Financed Construction Contracts and related subcontracts exceeding $10,000 which are not exempt from the Equal Opportunity 
clause). 
 
By submission of this bid, the execution of this contract or subcontract, or the consummation of this material supply agreement, as appropriate, the 
bidder, construction Contractor, subcontractor, or material supplier, as appropriate, certifies that  (s)he  does  not  maintain  or  provide  for  his/her  
employees  any  segregated facilities at any of his/her establishments, and that (s)he does not permit his/her employees to perform their services at 
any location, under his/her control, where segregated facilities are maintained. (S)He certifies further that (s)he will not maintain or provide for his/her 
employees any segregated facilities at any of his/her establishments, and that (s)he will not permit his/her employees to perform their services at any 
location, under his/her control, where segregated facilities are maintained. (S)He agrees that a breach of this certification is a violation of the Equal 
Opportunity clause in this contract.  As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit directive or are in 
fact segregated on the basis of race, creed, color, or national origin, because of habit, local custom, or otherwise.  (S)He agrees that (except 
where he/she has obtained identical certifications from proposed subcontractors and material suppliers for specific time periods), he/she will obtain 
identical certifications from proposed subcontractors or material suppliers prior to the award  of  subcontracts  or  the  consummation  of  material  
supply  agreements, exceeding  $10,000  which  are  not  exempt  from  the  provisions  of  the  Equal Opportunity clause, and that (s)he will 
retain such certifications in his/her files. 

  

https://lcptracker.com/
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
SECTION 80 PROSECUTION AND PROGRESS 

 
 

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to 
be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract. 
 
80-09  FAILURE TO COMPLETE ON TIME. 
 
DELETE: “See contract documents for current schedule of deductions.” 
 
ADD: 

Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 
From More Than To and Including Calendar Day Work Day 

$               0 
100,000 
500,000 

1,000,000 
3,000,000 
6,000,000 

12,000,000 

 $     100,000 
500,000 

1,000,000 
3,000,000 
6,000,000 

12,000,000 
And over 

$    475 
750 

1,025 
1,275 
1,425 
2,300 
6,775 

$    675 
1,050 
1,425 
1,725 
2,000 
3,450 
9,525 
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State of Illinois 
Department of Transportation 

 
SPECIAL PROVISION 

FOR 
SECTION 90 MEASUREMENT AND PAYMENT 

 
 

This Special Provision amends the provisions of the Standard Specifications for Construction of Airports, adopted April 1, 2012 and shall be construed to 
be a part thereof, superseding any conflicting provisions thereof applicable to the work under the contract. 
 
90-07  PARTIAL PAYMENTS. 
 
DELETE:  The entire section. 
 
ADD:  Partial payments will be made to the Contractor at least once each month as the work progresses.  The payments will be based upon estimates, 
prepared by the Resident Engineer, of the value of the work performed and materials complete and in place in accordance with the contract, plans, and 
specifications.  Such partial payments may also include the delivered actual cost of those materials stockpiled and stored in accordance with the Section 
90-08 PAYMENT FOR MATERIALS ON HAND.  From the amount of partial payment so determined on Federal-Aid projects, there shall be deducted an 
amount up to ten percent of the cost of the completed work which shall be retained until all conditions necessary for financial closeout of the project are 
satisfied.  The amount of the estimate approved as due for payment will be vouchered by the Department and presented to the State Comptroller for 
payment.  No amount less than $1,000.00 will be approved for payment other than the final payment.  A final voucher for under $5.00 shall not be paid 
except through electronic funds transfer. (15 ILCS 405/9(b-1)) 
 
It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment based on quantities of work in excess of those 
provided in the proposal or covered by approved change orders, except when such excess quantities have been determined by the Engineer to be a part 
of the final quantity for the item of work in question. 
 
No partial payment shall bind the Department to the acceptance of any materials or work in place as to quality or quantity.  All partial payments are 
subject to correction at the time of final payment as provided in Section 90-09 ACCEPTANCE AND FINAL PAYMENT. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s Disadvantaged Business Revolving Loan Program (20 ILCS 
2705/2705-610) progress payments may be reduced pursuant to the terms of that loan agreement.  In such cases, the amount of the estimate related to 
the work performed by the Contractor or subcontractor, in default of the loan agreement, will be offset, in whole or in part, and vouchered by the 
Department to the Working Capital Revolving Fund or designated escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the offset voucher shall be a credit against the Department’s 
obligation to pay the Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or subcontractor’s total loan indebtedness to 
the Department.  The offset shall continue until such time as the entire loan indebtedness is satisfied.  The Department will notify the Contractor and 
Fund Control Agent in a timely manner of such offset.  The Contractor or subcontractor shall not be entitled to additional payment in consideration of the 
offset. 
 
In accordance with 49 USC § 47111, the Department will not make payments totaling more than 90 percent of the contract until all conditions necessary 
for financial closeout of the project are satisfied. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor shall be reason for withholding any progress payments until 
the Department determines that compliance has been achieved.   
 
90-10  TRUST AGREEMENT OPTION. 
 
DELETE:  The entire section. 
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Contract No. AU073 

Aurora Municipal Airport 
Aurora, Illinois 

Kane County 
Illinois Project No.  ARR-4565 

SBG Project No.  N/A 
 

STATE OF ILLINOIS 
__________________ 

 
SPECIAL PROVISIONS 

 
 
The following Special Provisions supplement the “Standard Specifications for Construction of Airports,” adopted April 1, 2012, and the Special Provisions 
included herein which apply to and govern the airport improvement of: Overlay SE Quadrant Airport Perimeter Roadways - Phase 2 at Aurora Municipal, 
Contract AU073, and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS 
 
It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to complete the work within 
Base Bid: 12 calendar days; Additive Alternate #1: 3 additional calendar days, unless additional time is granted by the Engineer in accordance with 
the provisions of the specifications.  In case of failure to complete the work on or before the time named herein, or within such extra time as may have 
been allowed by extensions, the bidder agrees that the Department of Transportation shall withhold from such sum as may be due him/her under the 
terms of this contract, the costs, as set forth in Section 80-09 Failure to Complete on Time of the Standard Specifications, which costs shall be 
considered and treated not as a penalty but as damages due to the State from the bidder by reason of the failure of the bidder to complete the work 
within the time specified in the contract. 
 
 
CONSTRUCTION AIR QUALITY – DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective: April 1, 2009 
Revised: January 2, 2012 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be accomplished by using cleaner burning diesel fuel.  The term 
“equipment” refers to any and all diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess of seven calendar days 
over the course of the construction period on the project site (including any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm 
sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, and is also subject to a notice of non-compliance as 
outlined below. 
 
The Contractor shall certify that only ULSD will be used in all jobsite equipment.  The certification shall be presented to the Department prior to the 
commencement of the work. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this specification, the Engineer will issue the Contractor a notice of 
non-compliance and identify an appropriate period of time, as outlined below under environmental deficiency deduction, in which to bring the equipment 
into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these diesel vehicle emissions controls shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall also not be grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an environmental control deficiency exists, he/she will notify the 
Contractor in writing, and direct the Contractor to correct the deficiency within a specified time period.  The specified time-period, which begins upon 
Contractor notification, will be from 1/2 hour to 24 hours long, based on the urgency of the situation and the nature of the deficiency.  The Engineer shall 
be the sole judge regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary deduction will be imposed for each calendar day or 
fraction thereof the deficiency continues to exist.  The calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a contract period, the Contractor will be shutdown until the 
deficiency is corrected.  Such a shutdown will not be grounds for any extension of contract time, waiver of penalties, or be grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY – IDLING RESTRICTION (BDE) 
Effective: April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered vehicles that are waiting to load or unload material at the 
jobsite.  Staging areas shall be located where the diesel emissions from the equipment will have a minimum impact on adjacent sensitive receptors.  The 
Department will review the selection of staging areas, whether within or outside the existing highway right-of-way, to avoid locations near sensitive areas 
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or populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, schools, residences, motels, hotels, daycare facilities, 
elderly housing and convalescent facilities.  Diesel powered engines shall also be located as far away as possible from fresh air intakes, air conditioners, 
and windows.  The Engineer will approve staging areas before implementation. 
 
Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in motion, to idle for more than a total of 10 minutes within any 
60 minute period, except under any of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, an official traffic control device or signal, or at the 

direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other equipment solely to prevent a safety or health 

emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor vehicle, or any motor vehicle used in an emergency 

capacity, idles while in an emergency or training mode and not for the convenience of the vehicle operator. 
5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic purposes if idling is necessary for such activity. 
6) A motor vehicle idles as part of a government inspection to verify that all equipment is in good working order, provided idling is required as part 

of the inspection. 
7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish the intended use of the vehicle (such as loading, 

unloading, mixing, or processing cargo; controlling cargo temperature; construction operations, lumbering operations; oil or gas well servicing; 
or farming operations), provided that this exemption does not apply when the vehicle is idling solely for cabin comfort or to operate non-
essential equipment such as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has no control. 
9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 

 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 80 °F (26 °C), a person who operates a motor vehicle 
operating on diesel fuel shall not cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while waiting to 
weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set as an alternative to idling the main engine of a motor 
vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an environmental control deficiency exists based on non-
compliance with the idling restrictions, he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The monetary deduction will be $1,000.00 for each deficiency 
identified. 
 
 
SPECIAL PROVISION FOR DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial assistance, is required to take all necessary and 
reasonable steps to ensure nondiscrimination in the award and administration of contracts.  Consequently, the federal regulatory provisions of 49 CFR 
Part 26 apply to this contract concerning the utilization of disadvantaged business enterprises.  For the purposes of this Special Provision, a 
disadvantaged business enterprise (DBE) means a business certified by the Department in accordance with the requirements of 49 CFR Part 26 and 
listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the requirements of the Business Enterprise for Minorities, 
Females, and Persons with Disabilities Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 100 percent state-
funded contracts, the federal government has no involvement in such contracts (not a federal-aid contract) and no responsibility to oversee the 
implementation of this Special Provision by the Department on those contracts.  DBE participation on 100 percent state-funded contracts will not be 
credited toward fulfilling the Department’s annual overall DBE goal required by the US Department of Transportation to comply with the federal DBE 
program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to include the assurance in each subcontract the Contractor 
signs with a subcontractor. 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.  
The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of contracts funded in whole or in part with 
federal or state funds.  Failure by the Contractor to carry out these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 
 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR Part 26, the Department has set an overall goal for DBE 
participation in its federally assisted contracts.  That goal applies to all federal-aid funds the Department will expend in its federally assisted contracts for 
the subject reporting fiscal year.  The Department is required to make a good faith effort to achieve the overall goal.  The dollar amount paid to all 
approved DBE companies performing work called for in this contract is eligible to be credited toward fulfillment of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a specific DBE utilization goal established by the Department.  
The goal has been included because the Department has determined the work of this contract has subcontracting opportunities that may be suitable for 
performance by DBE companies.  The determination is based on an assessment of the type of work, the location of the work, and the availability of DBE 
companies to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and in an arena of fair and open competition, 
DBE companies can be expected to perform 7.0% of the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, in 
addition to the other award criteria established for this contract, the Department will only award this contract to a bidder who makes a good faith effort to 
meet this goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for award consideration if either of the following is 
done in accordance with the procedures set for in this Special Provision: 
 
(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 
(b) The bidder documents a good faith effort has been made to meet the goal, even though the effort did not succeed in obtaining enough DBE 
participation to meet the goal. 
 
DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference source for DBE-certified companies.  In addition, the 
Department maintains a letting and item specific DBE locator information system whereby DBE companies can register their interest in providing quotes 
on particular bid items advertised for letting.  Information concerning DBE companies willing to quote work for particular contracts may be obtained by 
contacting the Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding requirement and failure of the bidder to comply will render the 
bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation Statement (form SBE 2025) for each DBE company proposed 
for the performance of work to achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not be met, documentation of 
good faith efforts shall also be submitted.  The documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The required forms and documentation must be 
submitted as a single .pdf file using the “Integrated Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set forth herein and the bid will be declared not responsive.  
In the event the bid is declared not responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s proposal guaranty and 
may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization Plan is approved.  All information submitted by the bidder 
must be complete, accurate and adequately document enough DBE participation has been obtained or document the good faith efforts of the bidder, in 
the event enough DBE participation has not been obtained, before the Department will commit to the performance of the contract by the bidder.  The 
Utilization Plan will be approved by the Department if the Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal 
or the bidder submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the 
bidder must show that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary and reasonable steps are those which, 
by their scope, intensity and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not 
successful.  The Department will consider the quality, quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in other 
words efforts done as a matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that would be reasonably 
expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the evaluation of the bidder’s good faith efforts to obtain 
participation.  These listed factors are not intended to be a mandatory checklist and are not intended to be exhaustive.  Other factors or efforts brought to 
the attention of the Department may be relevant in appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices) the interest of 
all certified DBE companies that have the capability to perform the work of the contract.  The bidder must solicit this interest within sufficient time to allow 
the DBE companies to respond to the solicitation.  The bidder must determine with certainty if the DBE companies are interested by taking appropriate 
steps to follow up initial solicitations. 
 
(2) Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals will be achieved.  This 
includes, where appropriate, breaking out contract work items into economically feasible units to facilitate DBE participation, even when the Contractor 
might otherwise prefer to perform these work items with its own forces. 
 
(3) Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the contract in a timely 
manner to assist them in responding to a solicitation. 
 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s responsibility to make a portion of the work available to 
DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the available DBE subcontractors and 
suppliers, so as to facilitate DBE participation.  Evidence of such negotiation includes the names, addresses, and telephone numbers of DBE companies 
that were considered; a description of the information provided regarding the plans and specifications for the work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for DBE companies to perform the work. 
 
b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including DBE subcontractors, 
and would take a firm’s price and capabilities as well as contract goals into consideration.  However, the fact that there may be some additional costs 
involved in finding and using DBE companies is not in itself sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as such costs 
are reasonable.  Also the ability or desire of a bidder to perform the work of a contract with its own organization does not relieve the bidder of the 
responsibility to make good faith efforts.  Bidders are not, however, required to accept higher quotes from DBE companies if the price difference is 
excessive or unreasonable.  In accordance with the above Bidding Procedures, the documentation of good faith efforts must include copies of each DBE 
and non-DBE subcontractor quote submitted to the bidder when a non-DBE subcontractor was selected over a DBE for work on the contract. 
 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their capabilities.  The bidder’s 
standing within its industry, membership in specific groups, organizations, or associations and political or social affiliations (for example union vs. non-
union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; minority/women contractors’ groups; local, state, and 
federal minority/women business assistance offices; and other organizations as allowed on a case-by-case basis to provide assistance in the recruitment 
and placement of DBE companies. 
 
(b) If the Department determines the bidder has made a good faith effort to secure the work commitment of DBE companies to meet the contract 
goal, the Department will award the contract provided it is otherwise eligible for award.  If the Department determines the bidder has failed to meet the 
requirements of this Special Provision or that a good faith effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also include a statement of reasons for the adverse determination.  If 
the Utilization Plan is not approved because it is deficient as a technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period to cure the deficiency. 
 
(c) The bidder may request administrative reconsideration of an adverse determination by emailing the Department at 
“DOT.DBE.UP@illinois.gov” within the five calendar days after the receipt of the notification of the determination.  The determination shall become final if 
a request is not made on or before the fifth calendar day.  A request may provide additional written documentation or argument concerning the issues 
raised in the determination statement of reasons, provided the documentation and arguments address efforts made prior to submitting the bid.  The 
request will be reviewed by the Department’s Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the bidder to meet in 
person to consider all issues of documentation and whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working days after receipt of the request for reconsideration, explaining the 
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration Officer 
that a good faith effort was made shall approve the Utilization Plan submitted by the bidder and shall clear the contract for award.  A final decision that a 
good faith effort was not made shall render the bid not responsive. 
 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated to be performed and paid for upon satisfactory 
completion.  The Department is only able to count toward the achievement of the overall goal and the contract goal the value of payments made for the 
work actually performed by DBE companies.  In addition, a DBE must perform a commercially useful function on the contract to be counted.  A 
commercially useful function is generally performed when the DBE is responsible for the work and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  The Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which 
govern over the summary contained herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by the DBE’s own forces, including the cost of materials 
and supplies.  Work that a DBE subcontracts to a non-DBE does not count toward the DBE goals. 
 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total dollar value of the contract equal to the distinct, clearly 
defined portion of the work performed by the DBE’s own forces. 
 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed by the DBE’s own forces, including the cost of 
materials and supplies, excluding the purchase of materials and supplies or the lease of equipment by the DBE subcontractor from the Contractor or its 
affiliates.  Work that a DBE subcontractor in turn subcontracts to a non-DBE does not count toward the DBE goal. 
 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is responsible for the management and supervision of 
the entire trucking operation for which it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE must be used on the 
contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE.  The DBE who leases trucks from 
another DBE receives credit for the total value of the transportation services the lessee DBE provides on the contract. 
 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator.  The DBE who leases trucks from a non-DBE is 
entitled to credit only for the fee or commission is receives as a result of the lease arrangement. 
 
(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE regular dealer. 
 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the procurement of materials and supplies if not a DBE regular dealer 
or DBE manufacturer. 
 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the contract.  The Department is prohibited by federal 
regulations from crediting the participation of a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall goal until 
the amount to be applied toward the goals has been paid to the DBE.  The following administrative procedures and remedies govern the compliance by 
the Contractor with the contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan and award of the contract, the 
Utilization Plan and individual DBE Participation Statements become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and contract awarded based upon a determination of good 
faith, the total dollar value of DBE work calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become the 
amended contract goal.  All work indicated for performance by an approved DBE shall be performed, managed, and supervised by the DBE executing 
the DBE Participation Commitment Statement. 
 
(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior written approval from the Department’s Bureau of Small 
Business Enterprises.  All requests for amendment to the Utilization Plan shall be emailed to the Department at DOT.DBE.UP@illinois.gov. 
 

mailto:DOT.DBE.UP@illinois.gov
mailto:DOT.DBE.UP@illinois.gov
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(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, specifications, or special provisions must be 
approved, in writing, by the Department as provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing of any changes in 
the scope of work which result in a reduction in the dollar amount condition-of-award to the contract.  Where the revision includes work committed to a 
new DBE subcontractor, not previously involved in the project, then a Request for Approval of Subcontractor, Department form BC 260A or AER 260A, 
must be signed and submitted.  If the commitment of work is in the form of additional tasks assigned to an existing subcontract, a new Request for 
Approval of Subcontractor will not be required.  However, the Contractor must document efforts to assure the existing DBE subcontractor is capable of 
performing the additional work and has agreed in writing to the change. 
 
(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the Department upon request.  Subcontractors shall ensure 
that all lower tier subcontracts or agreements with DBEs to supply labor or materials be performed in accordance with this Special Provision. 
 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions in the condition of award, additional requirements 
apply to the two cases of Contractor-initiated work substitution proposals.  Where the contract allows alternate work methods which serve to delete or 
create underruns in condition of award DBE work, and the Contractor selects that alternate method or, where the Contractor proposes a substitute work 
method or material that serves to diminish or delete work committed to a DBE and replace it with other work, then the Contractor must demonstrate one 
of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is certified in the respective item of work) in a modification of 
the condition of award; or 
 
(2) The DBE is aware its work will be deleted or will experience underruns and has agreed in writing to the change.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide documentation of good faith efforts to do so; or 
 
(3) The DBE is not capable of performing the replacement work or has declined to perform the work at a reasonable competitive price.  If this 
occurs, the Contractor shall substitute other work of equivalent value to a certified DBE or provide documentation of good faith efforts to do so. 
 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not terminate or replace a DBE listed on the approved Utilization 
Plan, or perform with other forces work designated for a listed DBE except as provided in this Special Provision.  The Contractor shall utilize the specific 
DBEs listed to perform the work and supply the materials for which each is listed unless the Contractor obtains the Department’s written consent as 
provided in subsection (a) of this part.  Unless Department consent is provided for termination of a DBE subcontractor, the Contractor shall not be 
entitled to any payment for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed in the approved Utilization Plan without prior written consent.  
This includes, but is not limited to, instances in which the Contractor seeks to perform work originally designated for a DBE subcontractor with its own 
forces or those of an affiliate, a non-DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor has good cause to terminate or replace the DBE firm.  Before 
transmitting to the Bureau of Small Business Enterprises any request to terminate and/or substitute a DBE subcontractor, the Contractor shall give 
notice in writing to the DBE subcontractor, with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason for the 
request.  The Contractor shall give the DBE five days to respond to the Contractor’s notice.  The DBE so notified shall advise the Bureau and the 
Contractor of the reasons, if any, why it objects to the proposed termination of its subcontract and why the Bureau should not approve the Contractor’s 
action.  If required in a particular case as a matter of public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with normal industry standards.  
Provided, however, that good cause does not exist if the failure or refusal of the DBE subcontractor to perform its work on the subcontract results from 
the bad faith or discriminatory action of the Contractor; 
 
(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of suspension and debarment proceedings pursuant 2 
CFR Parts 180, 215 and 1200 or applicable state law. 
 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides written notice to the Contractor of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to complete its work on the contract; 
 
(10) Other documented good cause that compels the termination of the DBE subcontractor.  Provided, that good cause does not exist if the 
Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for which the DBE contractor 
was engaged or so that the Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, the Contractor shall make a good faith effort to find another DBE 
to substitute for the original DBE to perform at least the same amount of work under the contract as the terminated DBE to the extent needed to meet 
the established Contract goal.  The good faith efforts shall be documented by the Contractor.  If the Department requests documentation under this 
provision, the Contractor shall submit the documentation within seven days, which may be extended for an additional seven days if necessary at the 
request of the Contractor.  The Department will provide a written determination to the Contractor stating whether or not good faith efforts have been 
demonstrated. 
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(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material by a DBE and final payment therefore to the DBE by 
the Contractor, but not later than 30 calendar days after payment has been made by the Department to the Contractor for such work or material, the 
Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If full and final payment has not been 
made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement as to the payment required exists between the Contractor and 
the DBE or if the Contractor believes the work has not been satisfactorily completed.  If the Contractor does not have the full amount of work indicated in 
the Utilization Plan performed by the DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, the Department may 
deduct from contract payments to the Contractor the amount of the goal not achieved as liquidated and ascertained damages.  The Contractor may 
request an administrative reconsideration of any amount deducted as damages pursuant to subsection (h) of this part. 
 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this Special 
Provision.  Final payment shall not be made on the contract until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated damages have been determined and collected. 
 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but not limited to Article 109.09 of the Standard 
Specifications, the Contractor may request administrative reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance Section and shall be handled and considered in the same manner as 
set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final decision that a good faith effort was not made during 
contract performance to achieve the goal agreed to in the Utilization Plan shall be the final administrative decision of the Department.  The result of the 
reconsideration process is not administratively appealable to the U.S. Department of Transportation. 
 
 
SPECIAL PROVISION FOR WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective: June 2, 2012                                                                     
Revised: November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or subcontractors (i.e. not 
owned by the Contractor or subcontractors) that are used for DBE goal credit. 
 
The report shall be submitted to the Resident Engineer on Division of Aeronautics Form “AER 723” within ten business days following the reporting 
period.  The reporting period shall be Sunday through Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed. 
 
 
SPECIAL PROVISION FOR SUBCONTRACTOR MOBILIZATION PAYMENTS 
Effective: November 2, 2017 
Revised: April 1, 2019 
 
To account for the preparatory work and the operations necessary for the movement of subcontractor personnel, equipment, supplies, and incidentals to 
the project site and for all other work or operations that must be performed or costs incurred when beginning work approved for subcontracting according 
to Section 80-01 of the Standard Specifications, the Contractor shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least seven days prior to the subcontractor starting work.  The amount paid shall be at the following 
percentage of the amount of the subcontract reported on form AER 260A submitted for the approval of the subcontractor’s work. 
 

Value of Subcontract Reported on Form AER 260A Mobilization Percentage 
Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 
$500,000 to $750,000 8% 
Over $750,000 7% 

 
The mobilization payment to the subcontractor is an advance payment of the reported amount of the subcontract and is not a payment in addition to the 
amount of the subcontract; therefore, the amount of the advance payment will be deducted from future progress payments. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by the Department. 
 
 
SPECIAL PROVISION FOR PAYMENTS TO SUBCONTRACTORS 
Effective: November 2, 2017 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract clause to require Contractors to pay subcontractors for 
satisfactory performance of their subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 
540/7, requires that when a Contractor receives any payment from the Department, the Contractor shall make corresponding, proportional payments to 
each subcontractor and material supplier performing work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in addition to the payment due, shall be paid to any 
subcontractor or material supplier by the Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  The Act also 
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provides that the time for payment required and the calculation of any interest due applies to transactions between subcontractors and lower-tier 
subcontractors and material suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day requirement of the State Prompt Payment Act 
for purposes of compliance with the federal regulation regarding payments to subcontractors.  This contract is subject to the following payment 
obligations. 
 
When progress payments are made to the Contractor according to Article 90-07 of the Standard Specifications, the Contractor shall make a 
corresponding payment to each subcontractor and material supplier in proportion to the work satisfactorily completed by each subcontractor and for the 
material supplied to perform any work of the contract.  The proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise determined as eligible for payment by the Department and 
included in the progress payment to the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 calendar days after 
the receipt of payment from the Department.  The Contractor shall not hold retainage from the subcontractors.  These obligations shall also apply to any 
payments made by subcontractors and material suppliers to their subcontractors and material suppliers; and to all payments made to lower tier 
subcontractors and material suppliers throughout the contracting chain.  Any payment or portion of a payment subject to this provision may only be 
withheld from the subcontractor or material supplier to whom it is due for reasonable cause.  If reasonable cause is asserted, written notice shall be 
provided to the applicable subcontractor and/or material supplier and the Engineer within five days of the Contractor receiving payment.  The written 
notice shall identify the contract number, the subcontract or material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier so that payment can be made. 
 
This Special Provision does not create any rights in favor of any subcontractor or material supplier against the State or authorize any cause of action 
against the State on account of any payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt Payment Act.  The 
Department will not approve any delay or postponement of the 15 day requirement except for reasonable cause shown after notice and hearing pursuant 
to Section 7(b) of the State Prompt Payment Act.  State law creates other and additional remedies available to any subcontractor or material supplier, 
regardless of tier, who has not been paid for work properly performed or material furnished.  These remedies are a lien against public funds set forth in 
Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the Contractor’s payment bond according to the Public Construction 
Bond Act, 30 ILCS 550. 
 
 
SPECIAL PROVISION FOR SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Subcontractor and Disadvantaged Business Enterprise Payment Reporting  
 
The Contractor shall report all payments made to the following parties: 
 
(a) first tier subcontractors; 
 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 
 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting system within 21 days of making the payment. 
 
 
SPECIAL PROVISION FOR NPDES CERTIFICATION 
 
In accordance with the provisions of the Illinois Environmental Protection Act, the Illinois Pollution Control Board Rules and Regulations (35 Ill. Adm. 
Code, Subtitle C, Chapter I), and the Clean Water Act, and the regulations thereunder, this certification is required for all construction contracts that will 
result in the disturbance of one or more acres total land area. 
 
The bidder certifies under penalty of law that he/she understands the terms and conditions of the general National Pollutant Discharge Elimination 
System (NPDES) permit (ILR100000) that authorizes the storm water discharges associated with industrial activity from the construction site identified 
as part of this certification. 
 
The Airport Owner or its Agent will: 
 

1) prepare, sign and submit the Notice of Intent (NOI) 
 
2) conduct site inspections and complete and file the inspection reports 
 
3) submit Incidence of Non-Compliance (ION) forms 
 
4) submit Notice of Termination (NOT) form 

 
Prior to the issuance of the Notice-to-Proceed, for each erosion control measure identified in the Storm Water Pollution Prevention Plan, the contractor 
or subcontractor responsible for the control measure(s) must sign the above certification (forms to be provided by the Department). 
 
 
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded contract value of $500,000 or more, the Contractor shall 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The goal of the Illinois 
Apprenticeship Works Initiative is that apprentices will perform either 10% of the total labor hours actually worked in each prevailing wage classification 
or 10% of the estimated labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek from the Department of 
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Commerce and Economic Opportunity (DCEO) a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report on and certify its compliance.  An apprentice use plan, 
apprentice hours, and a compliance certification shall be submitted to the Engineer on forms provided by the Department and/or DCEO. 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

The Prevailing rates of wages are included in this Contract proposal.  The rates 

have been ascertained and certified by the Illinois Department of Labor for the 

locality in which the work is to be performed and for each craft or type of work or 

mechanic needed to execute the work of the Contract.   As required by 

Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and this Proposal, not less than 

the rates of wages ascertained by the Illinois Department of Labor and as 

revised during the performance of a Contract shall be paid to all laborers, 

workers and mechanics performing work under the Contract.  Post the scale of 

wages in a prominent and easily accessible place at the site of work. 
 
 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid 

as listed in the specification of rates, the contractor shall post the revised rates of 

wages and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx or by calling 

312-793-2814.  It is the responsibility of the contractor to review the rates 

applicable to the work of the contract at regular intervals in order to insure the timely 

payment of current rates.  Provision of this information to the contractor by means 

of the Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees that 

no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
 

http://www.ilga.gov/legislation/ilcs/ilcs3.asp?ActID=2405&ChapterID=68
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx
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GENERAL 
 
These Special Provisions, together with applicable Standard Specifications, Rules and Regulations, 
Contract Requirements for Airport Improvement Projects, Payroll Requirements and Minimum Wage Rates 
which are hereto attached or which by reference are herein incorporated, cover the requirements of the 
State of Illinois, Department of Transportation, Division of Aeronautics for the construction of the subject 
project at the Aurora Municipal Airport, Aurora, Illinois. 
 

GOVERNING SPECIFICATIONS AND RULES AND REGULATIONS 
 
The “Illinois Standard Specifications for Construction of Airports” dated April 1, 2012, State of Illinois 
Department of Transportation, Division of Aeronautics shall govern the project except as otherwise noted 
in these Special Provisions.  In cases of conflict with any part or parts of said specifications, the said Special 
Provisions shall take precedence and shall govern.  When noted within the Special Provisions, the Illinois 
Department of Transportation “Standard Specifications for Road and Bridge Construction”, Adopted 
January 1, 2022, shall also apply. 
 
The “Illinois Standard Specifications for Construction of Airports” dated April 1, 2012 can be obtained from 
the Illinois Department of Transportation, Division of Aeronautics website at 
http://www.idot.illinois.gov/doing-business/procurements/construction-services/contractors-
resources/index or from the Division of Aeronautics. 
 

INDEX TO SPECIAL PROVISIONS 
 
ITEM – DESCRIPTION PAGE NUMBER 

DIVISION I – GENERAL PROVISIONS 1 

SECTION 40 – SCOPE OF WORK ........................................................................................................ 1 
SECTION 50 – CONTROL OF WORK ................................................................................................... 2 
SECTION 60 – CONTROL OF MATERIALS .......................................................................................... 4 
SECTION 70 – LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC ..................................... 4 
SECTION 80 – PROSECUTION AND PROGRESS .............................................................................. 6 
SECTION 90 – MEASUREMENT AND PAYMENT ................................................................................ 7 

DIVISION II – PAVING CONSTRUCTION DETAILS 8 

ITEM 150520 – Mobilization.................................................................................................................... 8 
ITEM 152 – Excavation And Embankment ............................................................................................. 9 
ITEM 152540 – Soil Stabilization Fabric ............................................................................................... 14 
ITEM 156000 – Erosion Control ............................................................................................................ 16 
ITEM 201661 – Clean & Seal Bituminous Cracks ................................................................................ 18 
ITEM 201663 – Sand Mix Crack Repair ............................................................................................... 19 
ITEM 208 – Aggregate Base Course .................................................................................................... 20 
ITEM 401 – Bituminous Surface Course - Superpave (Method I) ........................................................ 25 
ITEM 401650 – Bituminous Pavement Milling ...................................................................................... 27 
ITEM 401916 – Remove And Replace HMA Pavement – Type B........................................................ 28 
ITEM 403 – Bituminous Base Course – Superpave (Method I) ............................................................ 31 
ITEM 602 – Bituminous Prime Coat ...................................................................................................... 33 

http://www.idot.illinois.gov/doing-business/procurements/construction-services/contractors-resources/index
http://www.idot.illinois.gov/doing-business/procurements/construction-services/contractors-resources/index
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ITEM 603 – Bituminous Tack Coat ....................................................................................................... 34 
ITEM 610 – Structural Portland Cement Concrete ............................................................................... 35 
ITEM 620 – Pavement Marking ............................................................................................................ 36 

DIVISION IV – DRAINAGE 37 

ITEM 701 – Pipe for Storm Drains and Culverts ................................................................................... 37 
ITEM 752 – Concrete Culverts, Headwalls, and Misc. Drainage Structures ........................................ 38 

DIVISION V – TURFING 39 

ITEM 901 – Seeding ............................................................................................................................. 39 
ITEM 905 – Topsoiling .......................................................................................................................... 42 
ITEM 910 – Roadway Signage ............................................................................................................. 43 

APPENDIX A - IDOT DIVISION OF AERONAUTICS POLICY MEMORANDA A 

APPENDIX B - IDOT STANDARD DRAWINGS B 

 
POLICY MEMORANDA – APPENDIX A INDEX  

  
07-21 ACCEPTANCE PROCEDURE FOR FINELY DIVIDED MINERALS USED IN PORTLAND 

CEMENT CONCRETE AND OTHER APPLICATIONS 
 

87-2 DENSITY ACCEPTANCE OF BITUMINOUS PAVEMENTS 
  
87-4 DETERMINATION OF BULK SPECIFIC GRAVITY (d) OF COMPACTED BITUMINOUS 

MIXES 
  
96-1 
 

ITEM 610, STRUCTURAL PORTLAND CEMENT CONCRETE: JOB MIX FORMULA 
APPROVAL & PRODUCTION TESTING 
 

96-3 REQUIREMENTS FOR QUALITY ASSURANCE ON PROJECTS WITH BITUMINOUS 
CONCRETE PAVING 
 

97-2 PAVEMENT MARKING PAINT ACCEPTANCE 
 

2001-1 REQUIREMENTS FOR COLD WEATHER CONCRETING 
 

2003-1 REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND 
PAVING OF SUPERPAVE BITUMINOUS CONCRETE MIXTURES FOR AIRPORTS 
 
COMPARISON SAMPLES DATED FEBRUARY 20, 2014 
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IDOT STANDARD DRAWINGS – APPENDIX B INDEX  

 
542301-03 PRECAST REINFORCED CONCRETE FLARED END SECTION 

701901-08 TRAFFIC CONTROL DEVICES 

720011-01 METAL POSTS FOR SIGNS, MARKERS & DELINEATORS 

729001-01 APPLICATIONS OF TYPES A & B METAL POSTS (FOR SIGNS & MARKERS) 

 
 
 
 



Special Provisions IL Project: ARR-4565 
Aurora Municipal Airport  
Aurora, IL   

  

  

 21002029-00 1 September 22, 2023 

DIVISION I – GENERAL PROVISIONS 
 

 
SECTION 40 – SCOPE OF WORK 

 
40-05 MAINTENANCE OF TRAFFIC 

ADD: 
 
The Contractor shall be responsible for cleaning and maintaining all haul roads and use a pick-up type 
sweeper on all pavements and adjacent roadways utilized in hauling operations when material is 
tracked onto said pavement.  The Contractor shall have a sweeper on site and maintain all 
pavements clear of dirt and debris at all times or as requested by the Resident Engineer.  If the 
Contractor fails to comply with the Standard Specifications, Contract Plans or these Special Provisions 
concerning traffic control, the Resident Engineer shall execute such work as may be deemed necessary 
to correct deficiencies and the cost thereof shall be deducted from compensation due or which may 
become due the Contractor under the contract.  The Contractor shall be responsible for supplying, 
maintaining and moving all barricades required for construction.  The cost thereof shall not be paid for 
separately, but shall be considered incidental to the contract unit prices. 
 

40-09 AIRPORT OPERATIONS DURING CONSTRUCTION 

ADD: 
 
a. Construction Activity and Aircraft Movements 

 
For construction activity to be performed in areas other than active operational areas, the 
storage and parking of equipment and materials, when not in use or about to be installed, shall 
not encroach upon active operational areas.  In protecting operational areas, the minimum 
clearances maintained for runways shall be in conformance with Part 77 of the Federal Aviation 
Regulations. 

 
All construction operations shall conform to the plans and in accordance with AC 150/5370-2 
(Latest Edition) Operational Safety on Airports During Construction. 
 

b. Limitations On Construction 
 

(1) Open flame welding or torch cutting operations shall be prohibited, unless adequate fire 
and safety precautions are provided. 

 
(2) Open trenches, excavations and stockpiled material near any pavements shall be 

prominently marked with red flags and lighted by light units during hours of restricted 
visibility and/or darkness. 

 
(3) Stockpiled material shall be constrained in a manner to prevent movement resulting from 

aircraft blast or wind conditions. 
 

(4) The use of explosives shall be prohibited. 
 

(5) Burning shall not be allowed.   
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c. Debris 
 

Waste and loose material capable of causing damage to aircraft landing gears, propellers, or 
being ingested in jet engines shall not be placed on active aircraft movement areas.  Material 
tracked on these areas shall be removed continuously during the work project.  The Contractor 
shall provide garbage cans in employee parking areas and storage areas for debris. 

 
SECTION 50 – CONTROL OF WORK 

 

50-06 CONSTRUCTION LAYOUT STAKES 

 
DELETE: 
 
Paragraphs A and B and replace with the following: 
 
A. The Resident Engineer will locate and reference three (3) control points within the limits of the 

project. 
 
B. A benchmark will be established along the project outside of construction lines. 
 
ADD: 
 
M. It is not the responsibility of the Resident Engineer to check the correctness of the Contractor’s 
stakes or forms, except as provided herein; however, any errors that are apparent shall be immediately 
called to the Contractor’s attention, and he shall be required to make the necessary correction before 
the stakes are used for construction purposes. 
 
RESPONSIBILITY OF THE CONTRACTOR 
 
ADD: 
 
H. The Contractor shall immediately notify the Resident Engineer of conflicts or discrepancies with the 
established control points. 
 
I. Construction layout shall not be paid for separately but shall be considered incidental to the pay 

item for which the layout is required. 
 
50-10 INSPECTION OF WORK 
 

ADD: 
 
The Contractor shall provide portable flood lighting for nighttime construction.  Sufficient units shall be 
provided so that work areas are illuminated to a level of five horizontal foot candles.  The lighting levels 
shall be calculated and measured in accordance with the current standards of the Illumination 
Engineering Society.  Lights shall be positioned so as not to interfere with Airport operations. 
 

50-12 LOAD RESTRICTIONS 

 
ADD: 
 
Contractor's use of the existing airfield and perimeter pavements by equipment and loaded trucks shall 
be minimized.  Any damage to existing airfield, landside and perimeter pavements shall be 
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repaired by the Contractor at his own expense to the satisfaction of the Owner.  Contractor shall 
obtain written permission from the Airport Owner to use any airfield and landside pavements. 
 
The Contractor shall coordinate construction hauling, construction access and load restrictions with the 
jurisdictional authority as required.  The Contractor shall be responsible for damage to any airfield 
pavement or public road caused by his construction operations.  Any damage to existing airfield 
pavements, Airport roads or public roads shall be repaired by the Contractor at his own expense 
to the satisfaction of the Owner. Contractor shall obtain written permission from the Airport 
Owner to use any airfield pavements or Airport roads. 
 

50-16 FINAL INSPECTION 
 
ADD: 
 
All work on the punch list shall be considered part of the contract and shall be considered incidental to 
the completion of the contract.  If the Contractor believes that an item listed on the punch list is beyond 
the scope of the contract, the Contractor shall notify the Engineer in writing prior to commencing work 
on the punch list item in question.  Any punch list items completed by the Contractor without such 
written notification shall be considered incidental to the contract and shall not be eligible for payment 
unless determined otherwise by the Engineer and Owner. 
 

50-18 PLANS AND WORK DRAWINGS 
 

DELETE:  
 
References to “approval” in second paragraph and replace with “review”. 
 
REVISE the fifth paragraph to read: 
 
Shop drawings submitted by the Contractor for materials and/or equipment to be provided as a part of 
the contract shall be reviewed by the Project Engineer for substantial conformance of said materials 
and/or equipment, to contract requirements.  Shop drawings shall be fully descriptive, complete and of 
sufficient detail for ready determination of compliance. 
 
REVISE the last paragraph to read: 
 
The following information shall be clearly marked on each shop, working, and layout drawing, catalog 
cut, pamphlet specifications sheet, etc., submitted. 
 
 PROJECT LOCATION:  Aurora Municipal Airport 
 
 PROJECT TITLE: Overlay Southeast Quadrant Airport Perimeter Roadways - 

Phase 2 
 
 PROJECT NUMBERS:  Illinois Project: ARR-4565 
 
 CONTRACT ITEM:  (ie., AR156520 Inlet Protection) 
 
 SUBMITTED BY:  (Contractor/Subcontractor Name) 
 
 DATE:      (Date of Submittal) 
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SECTION 60 – CONTROL OF MATERIALS 
 

60-01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS 
 
ADD: After the last paragraph 
 
The Contractor shall certify all materials contained in the contract.  Certification documentation shall be 
submitted to the Resident Engineer.  It shall be the sole responsibility of the Contractor to ensure the 
delivery of adequate and accurate documentation prior to the delivery of the materials. 
 
If, upon delivery and incorporation of any materials, the Contractor has failed to provide the 
necessary submittals as required by Sections 50-18, 60-01, 60-03 and 60-11 of the Standard and 
Special Provisions, the pay item shall not be included on the Construction Progress Payment 
report until such submittals have been furnished. 
 

60-03 CERTIFICATION OF COMPLIANCE 
 
ADD: 
 
Additional requirements are specified in Section 60-11 Certification of Materials. 
 

60-11 CERTIFICATION OF MATERIALS 
 
ADD:  
 
The Contractor shall certify all materials incorporated into the contract.  Certification documentation 
shall be submitted to the Resident Engineer.  It shall be the sole responsibility of the Contractor to 
ensure the submittal of adequate and accurate documentation in order to satisfy the contract material 
certification requirements prior to the delivery of the materials.  Materials without certification or those 
with certification that demonstrates the materials do not meet the requirements of the plans and 
specifications shall be considered nonconforming and subject to the provisions of Section 50-02. 
 
It shall be the sole responsibility of the Contractor to provide certification that all materials to be used 
on the project meets the “Buy America” requirements.  This certification shall be submitted as soon as 
possible, but no later than the shop drawing submittal. 
 
As a guide to the certification process and requirements, the Contractor shall use the Illinois Department 
of Transportation/Division of Aeronautics MANUAL FOR DOCUMENTATION OF AIRPORT 
MATERIALS dated April 1, 2010 or latest edition including any addendums.  Copies of this manual are 
available by contacting Mr. William Eves-Division of Aeronautics at (217) 524-2362 or from their 
website at: “https://idot.illinois.gov/doing-business/procurements/construction-services/contractor-
resources/aeronautics/construction-and-materials.html”.  
 
The cost of providing the required material documentation and certifications shall not be paid for 
separately, but shall be considered incidental to the associated item. 
 

SECTION 70 – LEGAL REGULATIONS AND RESPONSIBILITY TO PUBLIC 
 

70-17 CONTRACTOR'S RESPONSIBILITY FOR UTILITY SERVICE AND FACILITIES OF OTHERS 
 
ADD:    
 
Special care shall be taken on all operations and particularly near pavement edges to avoid damage to 
edge lights and all underground electrical cable on the airport.  The approximate location of existing 

https://idot.illinois.gov/doing-business/procurements/construction-services/contractor-resources/aeronautics/construction-and-materials.html
https://idot.illinois.gov/doing-business/procurements/construction-services/contractor-resources/aeronautics/construction-and-materials.html
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underground cable is shown on drawings.  Any airfield lights or cable that are broken and require 
replacement because of the Contractor's operations will be replaced by the contractor at his own 
expense. 
 
Any airfield cable repairs or replacement to any part of the electrical system made necessary by the 
Contractor's operations will be made by him in the manner specified in Sections 108 and 125 at no cost 
to the airport.  Cost of replacement to be borne by the Contractor shall include any expense incurred in 
locating as well as repairing or replacing damaged parts of the system by the owning agency. 
 
It shall be the Contractor’s responsibility to locate and protect all airport-owned utilities within 
the construction limits.  This includes all electrical cables, storm sewer, drain tile, sanitary sewer and 
water main. 
 
Special attention is necessary when working near FAA power and control cables.  Any FAA utility that 
is damaged or cut during construction shall be repaired immediately.  FAA requires that any damaged 
cable be replaced in its entirety, no splices will be permitted.  No additional compensation will be made 
for replacement or repair of FAA facilities or cables but, shall be incidental to the contract. 
 
Should any utilities or cables require location, the following people shall be contacted: 
 

AURORA MUNICIPAL AIRPORT 

Utility Service or Facility Contact (Person) Contact (Phone) 

AT&T – Telephone Cables 
J.U.L.I.E. (Joint Utility Locating 
Information for Excavators) 

811 or  
1-800-892-0123 

ComEd - Electric Cables  
J.U.L.I.E. (Joint Utility Locating 
Information for Excavators) 

811 or  
1-800-892-0123 

NICOR - Gas Lines 
J.U.L.I.E. (Joint Utility Locating 
Information for Excavators 

811 or  
1-800-892-0123 

Water 
J.U.L.I.E. (Joint Utility Locating 
Information for Excavators)  

811 or  
1-800-892-0123 

FAA Control and 
Communication Cables 

FAA Sector Office 1-630-587-7801 
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70-26 CONTRACTOR’S RESPONSIBILITY FOR SAFETY DURING CONSTRUCTION 
 
ADD the following after Item D.: 
 
 E. Provide a safety officer/construction inspector trained in airport safety to monitor construction 

activities. 
 
 F. Restrict movement of construction vehicles to construction areas with flagging and barricading, 

erecting temporary fencing, or providing escorts, as appropriate or as shown in plans. 
 
 G. Ensure that no construction employees, employees of subcontractors or suppliers, or other 

persons enter any part of the aircraft operations area from construction site unless authorized. 

 
SECTION 80 – PROSECUTION AND PROGRESS 

 

80-03 NOTICE TO PROCEED 
 
ADD: 
 
The Notice to Proceed will not be given until all materials are certified by the Contractor to be available 
and on hand. 
 
The Contractor shall submit a Safety Plan Compliance Document (SPCD) in compliance with the CSPP 
prior to the issuance of the Notice to Proceed as specified in the FAA AC 150/5370-2 (latest edition) 
and as detailed in the plans. 
 

80-05 LIMITATION OF OPERATIONS 
 
ADD:   
 
The Contractor shall not have access to any part of the active airfield (runways or taxiways) for any 
equipment or personnel without approval of the Airport Manager. 

 
80-07 TEMPORARY SUSPENSION OF THE WORK 

 
REVISE the second paragraph to read: 
 
In the event that the Contractor is ordered by the Engineer to suspend work for some unforeseen cause 
not otherwise provided for in the contract and over which the Contractor has no control, the Contractor 
may be reimbursed for actual money expended on the work during the period of shutdown. No 
allowance will be made for anticipated profits. The period of shutdown shall be computed from the 
effective date of the Engineer's order to suspend work to the effective date of the Engineer's order to 
resume the work. Claims for such compensation shall be filed with the Resident Engineer within the 
time period stated in the Engineer's order to resume work. The Contractor shall submit with his/her 
claim information substantiating the amount shown on the claim. The Resident Engineer will forward 
the Contractor's claim to the Division for the consideration in accordance with local laws or ordinances. 
No provision of this article shall be construed as entitling the Contractor to compensation for delays 
due to inclement weather, for suspension made at the request of the Engineer, or for any other delay 
provided for in the contract, plans, or specifications. 
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SECTION 90 – MEASUREMENT AND PAYMENT 
 

90-05 PAYMENT FOR EXTRA AND FORCE ACCOUNT WORK 
 
ADD the following to subsection B.7. Statements:   
 
All statements of the cost of force account work shall be furnished to the Engineer not later than 60 
days after completion of the force account work.  If the statement is not received within the specified 
time frame, all demands for payment for the extra work are waived and the Division, Airport Owner and  
Local Sponsor are released from any and all such demands.  It is the responsibility of the Contractor to 
ensure that all statements are received within the specified time regardless of the manner or method 
of delivery.  
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DIVISION II – PAVING CONSTRUCTION DETAILS 
 

ITEM 150520 – MOBILIZATION 

DESCRIPTION 
150-1.1  

REVISE the third paragraph to read: 
 
This item also includes all efforts related to restoration of the project site, staging areas and haul roads 
as directed in the bidding documents at the conclusion of the job. This activity includes, but is not limited 
to, incidental grading, seeding and clean-up, as required to restore the project site to its original 
condition. 

BASIS OF PAYMENT 
150-3.1 

REVISE paragraph (B) to read: 
 
B. When ten percent of the original contract amount is earned, an additional 10 percent of the pay 

item will be paid.  When fifty percent of the original contract is earned, an additional 20 percent of 
the pay item will be paid. 

 
REVISE paragraph (C) to read: 

 
C. When 90 percent of the adjusted contract value is earned, an additional 10 percent of the pay item 

will be paid along with any bid amount in excess of six percent of the original contract amount up 
to 90% of the pay item.  The remaining 10 percent of the pay item will be paid upon final acceptance 
of the project by the Engineer. Final acceptance includes satisfactory completion of all punch list 
items in accordance with written instruction from the engineer as well as acceptance of all final 
documentation. 

 
ADD: 
 
Payment will be made under: 
 
BASE BID: 
 

ITEM AR150520 MOBILIZATION – PER LUMP SUM 
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ITEM 152 – EXCAVATION AND EMBANKMENT 

DESCRIPTION 
152-1.1 

 
ADD: 
 
This item shall also consist of excavation of existing aggregate shoulders and aggregate base courses 
to the lines and grades at the locations shown and as depicted in the plans.  This item shall include 
placement of new turf shoulder at the locations where new storm sewer is installed and intersection 
widening. 
 
All topsoil or other fill materials used to adjust pavement/aggregate shoulders, restore turf shoulders 
adjacent to pavement rehabilitation areas and at new storm sewer/flared end section areas, shall be 
provided by the Contractor at no additional cost to the contract. The source of the fill materials shall be 
approved by the Engineer.  All material brought to the site shall be documented as uncontaminated in 
accordance with the Clean Construction or Demolition Debris section below.  
 
This item shall also consist of excavating for subgrade remediation as the field conditions warrant at 
the time of construction. This material is intended to repair soft subgrade as determined by the Resident 
Engineer based on the results of geotechnical testing and/or proof roll. No adjustment in unit price will 
be allowed for an increase or decrease in quantities. 
 
All excess material shall be hauled offsite at no additional cost to the contract. 
 
Compaction control tests shall be in accordance with ASTM D 698 (Standard Proctor). 

 

152-1.2 CLASSIFICATION 

 

DELETE the second, third and fourth paragraphs. 
 

152-1.3 CLEAN CONSTRUCTION OR DEMOLITION DEBRIS 

PROJECT CONDITIONS 

A. Prior to bidding, the bidder shall make a site visit to become familiar with the current 
conditions. He shall also determine the accessibility and assess safety measures that will 
be necessary to perform the contract work. 

B. Material Sampling and Analysis:  

1. The Contractor shall provide his own sampling and analysis in compliance with 
applicable laws, prior to offsite disposal of all materials. This cost shall be borne 
by the Contractor at no additional expense to the Owner. 
 

REGULATORY REQUIREMENTS 

A. The Contractor shall comply with all applicable local, state and federal laws and regulations 
with regard to material removal, handling and disposal, and shall pay all assessed costs 
and fees. 

B. The Contractor shall comply with the Illinois Environmental Protection Act, as amended by 
Public Act 096-1416 that was signed in to law on July 30, 2010, Public Act 097-0137 that 
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was signed in to law on July 14, 2011, and all applicable amendments of the Illinois 
Environmental Protection Act. 

 
SUBMITTALS 

A. Contractor shall submit a Clean Construction or Demolition Debris (CCDD) & Soil Removal 
and Disposal Plan to the Engineer.  Submit the following as a minimum:  

1. A list of all construction or demolition debris anticipated to be generated requiring 
disposal.  

2. The anticipated quantity (both in tons and in cubic yards) of construction or 
demolition debris to be disposed of and identification of disposal facility including 
address and contact information. 

3. The anticipated quantity (both in tons and in cubic yards) of surplus soil to be 
disposed of, and identification of disposal facility including address and contact 
information. 

 
CCDD testing shall be by the Contractor, as a minimum, the Contractor shall submit the 
following: 
 
1. Proposed Testing Program to establish that the surplus soil is uncontaminated, for 

compliance with the requirements of the Illinois Environmental Protection Act. 
Include details of intended testing program, and rate of sampling (number of 
samples based on total quantity of surplus soil generated). 

2. Credentials of the testing Lab that will perform the testing, and credentials of the 
Illinois Licensed Professional Engineer or Illinois Licensed Professional Geologist 
that will complete all required certification forms. 

3. Results of the Proposed Testing Program. 
4. If further CCDD testing is deemed necessary by the Contractor’s chosen disposal 

facility, the Contractor shall complete this testing at no additional cost to the 
contract. 

 
GENERAL 

A. The following work shall be included: 

1. Removal, handling and legal offsite disposal of all construction or demolition debris 
generated from all contract work, considering it to be clean construction or 
demolition debris (CCDD).  

2. Removal, handling and legal offsite disposal of surplus soil generated from all 
contract work, considering it to be uncontaminated.  

3. Debris and surplus soil disposal shall include any onsite drying of the material as 
required, so that the material will pass the paint-filter test as per Method 9095B in 
USEPA’s publication SW 846, prior to transportation. 

4. Any costs and fees for legally-permitted-facilities accepting clean construction or 
demolition debris (CCDD), and/or uncontaminated surplus soil. 

5. Additional sampling and testing of surplus soil to establish that it is 
uncontaminated, and certification to that effect by an Illinois Licensed Professional 
Engineer or an Illinois Licensed Professional Geologist using Form LPC-663, both 
as required by law and as required by the site accepting the material.   

6. Any other applicable work, costs and fees as required by local, state and federal 
laws. 
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MATERIAL CHARACTERIZATION FOR OFFSITE DISPOSAL 

A. Costs for any and all testing, sampling, laboratory analysis or any other document that is required 
by the recipient of the material (disposal site) to establish that the material is uncontaminated, shall 
be borne by the Contractor at no additional expense to the Owner. 

CONSTRUCTION METHODS 
152-2.2 EXCAVATION 

 
REVISE:  The 9th paragraph of this section to read: 
 
In cut areas, not requiring porous granular embankment, the top 8” of subgrade shall be compacted to 
a density of not less than the percentage of the maximum dry density, at optimum moisture, shown in 
Table 1 as determined by the compaction control tests cited in Division VII for ASTM-698 (Standard 
Proctor).  In cut areas, where abandoned utilities, including duct bank, gas pipe lines, fuel lines, water 
mains and sewer pipe are encountered, the utilities shall be removed.  The cost of removal shall be 
considered incidental unless it is specifically called out for removal on the plan sheets. 
 
In cut areas, requiring the use of porous granular embankment, the proposed subgrade shall be 
compacted to the satisfaction of the Resident Engineer. 

 

152-2.10 TOPSOIL 

 
DELETE:  The 5th paragraph of this section and REPLACE with: 
 
Any excess excavation material shall be hauled offsite at no additional cost to the contract. 
 
ADD: 
 
Topsoil, if required, adjacent to aggregate shoulder or paved shoulder shall be provided by the 
Contractor at no additional cost to the contract.  Contractor shall provide evidence of Clean Construction 
or Demolition Debris for offsite topsoil per requirements of item 152-1.3. 

 

152-2.15 DUST CONTROL WATERING 

 
ADD: 
 
This work shall consist exclusively of the control of dust resulting from construction operations and is 
not intended for use in the compaction of earth embankment. 
 
Dust shall be controlled by the uniform application of sprinkled water and shall be applied as directed 
by the Resident Engineer, in a manner meeting his approval. 
 
Dust control watering shall not be paid for separately, but shall be considered incidental to the contract. 

152-2.16 PROOF ROLL 
 
After completion of compaction of the existing subgrade and preparation, the preparation areas shall 
be proof rolled as follows or as approved by the Resident Engineer: 
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1. A loaded eighteen (18) wheel tractor-trailer truck shall be used and loaded to a net weight of 
no less than twenty (20) tons or an equivalent loading on two or three axle truck as determined 
by the Resident Engineer. 
 

2. Operate equipment at a rate not to exceed 3-5 miles per hour or a comfortable walking pace 
for the inspector. 
 

3. Proof roll shall be performed in a manner that all areas are loaded with a minimum of one pass 
and not to exceed 10’ apart on passes. 
 

4. As determined by the Resident Engineer, any areas of the prepared and compacted subgrade 
preparation which show unstable or deformed subgrade shall be removed and replaced with a 
stabilization layer per the plans and specifications. 

METHOD OF MEASUREMENT 
152-3.2 

 
DELETE:  This section. 

BASIS OF PAYMENT 
152-4.1 

 
DELETE:  This section. 

 

152-4.2 

 
ADD:  
 
Unclassified excavation shall also include removal of unsuitable materials, if any, and shall be as field 
conditions warrant at the time of construction.  
 
Proof rolling and Clean Construction or Demolition Debris (CCDD) removal and disposal shall not be 
paid for separately, but shall be included in the unit bid price for the associated pay item.   
 

152-4.3 

 
DELETE:  This section. 

 

152-4.4 

 
DELETE:  This section. 
 
ADD: 
 
Payment will be made under: 
 
BASE BID: 
 
ITEM AR152410 UNCLASSIFIED EXCAVATION – PER CUBIC YARD 
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ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS152410 UNCLASSIFIED EXCAVATION – PER CUBIC YARD 
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ITEM 152540 – SOIL STABILIZATION FABRIC 

DESCRIPTION 

152-1.1 

 
ADD: 
 
This item shall also consist of soil stabilization fabric for subgrade remediation as the field conditions 
warrant at the time of construction. This material is intended to repair soft subgrade as determined by 
the Resident Engineer based on the results of geotechnical testing and/or proof roll. No adjustment in 
unit price will be allowed for an increase or decrease in quantities. 

MATERIALS 

152-2.1 GEOTEXTILE FABRIC FOR SOIL STABILIZATION 

REVISE:  This section to read:   
 
The fabric for ground stabilization shall consist of woven yearns or nonwoven filaments of polyolefins 
or polyesters. Woven fabrics shall be Class 2 and nonwoven fabrics shall be Class 1 according to 
AASHTO M 288. The physical properties for ground stabilization fabrics shall be according to Section 
1080.02 of the IDOT Standard Specifications for Road and Bridge Construction. 

 
CONSTRUCTION METHODS 

152-3.1 
 
ADD: 
 
Soil Stabilization Fabric shall be delivered to the jobsite in such a manner as to facilitate handling and 
incorporation into the work without damage.  Material shall be stored in such a manner as to prevent 
exposure to direct sunlight and damage by other construction activities. 

 
ADD: The following new sections:   

 
152-3.2 

 
Prior to the installation of the soil stabilization fabric, the application surface shall be cleared of debris 
and sharp objects. In the case of subgrades, all wheel tracks or ruts in excess of 75 mm (3 inches) in 
depth shall be graded smooth or otherwise filled with soil to provide a reasonably smooth surface.  Soil 
stabilization fabric may be installed on the application surface either by hand or by mechanical methods, 
provided that the fabric is not torn or the surface rutted. 

 
152-3.3 

 
Soil stabilization fabric of insufficient width or length to fully cover the specified area shall be lapped, or 
sewn.  The minimum laps for lap only areas are 600 mm (24 inches) and for sewn areas are 100 mm 
(4 inches). If sewn, the seam strength shall be equal to or exceed the minimum grab tensile strength of 
the fabric when tested wet. 
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152-3.4 
 
The crushed aggregate subbase shall be constructed to the width and depth required on the plans.  
The material shall be back dumped on the fabric in a sequence of operations beginning at the outer 
edges of the treatment area with subsequent placement towards the middle.   Placement of material 
on the soil stabilization fabric shall be accomplished by spreading dumped material off of previously 
placed material with a bulldozer blade or endloader, in such a manner as to prevent tearing or shoving 
of the fabric.  Dumping of material directly on the fabric will only be permitted to establish an initial 
working platform.  No vehicles or construction equipment shall be allowed on the fabric prior to 
placement of the crushed aggregate subbase.   The granular material shall be placed to the full required 
thickness and compacted to the satisfaction of the Resident Engineer before any loaded trucks are 
allowed on the area covered. 
 

152-3.5 
 
Soil stabilization fabric which is damaged during installation or subsequent placement of granular 
material due to failure of the Contractor to comply with these provisions, shall be repaired or replaced 
at the Contractor's expense, including costs of removal and replacement of the granular material.   Torn 
fabric may be patched in place by cutting and placing a piece of the same fabric over the tear.  The 
dimensions of the patch shall be at least 600 mm (2 ft.) larger than the tear in each direction, and shall 
be weighted or otherwise secured to prevent the granular material from causing lap separation. 

 
BASIS OF PAYMENT 

152-5.1 
 
ADD: 
 
Payment will be made under: 
 
BASE BID: 

 
ITEM AR152540 SOIL STABILIZATION FABRIC – PER SQUARE YARD 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS152540 SOIL STABILIZATION FABRIC – PER SQUARE YARD 
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ITEM 156000 – EROSION CONTROL 

MATERIALS 

 

156-2.6 TEMPORARY DITCH CHECKS 

REVISE: 
 
Temporary ditch checks shall be constructed with products from the Department’s approved list or 
rolled excelsior, meeting the requirements of Section 280 of the “Standard Specifications for Road and 
Bridge Construction”. 

156-2.8 EROSION CONTROL BLANKET 

ADD: 
 
Erosion control blanket shall conform to Article 1081.10(a) of the “Standard Specifications for Road and 
Bridge Construction”.  The blanket shall be secured with biodegradable stakes in accordance with 
Article 1081.10(e).  Metal staples and/or stakes will not be allowed. 

CONSTRUCTION METHODS 
 
 

156-3.7 INLET PROTECTION 

 
ADD: 
 
Inlet protections shall be placed in all existing inlets, flared end sections, manholes and catch basins 
as shown on the plans or as directed by the Resident Engineer. 
 

156-3.8 

 
ADD: 
 
In the event that temporary erosion and pollution control measures are ordered by the Engineer due to 
the Contractor’s negligence or carelessness, the work shall be performed by the Contractor at no 
additional cost to the Owner. 

METHOD OF MEASUREMENT 

 

156-4.1 

REVISE: 
 
Temporary seeding shall not be measured for payment, but shall be considered incidental to the 
contract. 

156-4.4 

REVISE: 
 
Temporary ditch checks shall not be measured for payment, but shall be considered incidental to the 
contract. 
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BASIS OF PAYMENT 
156-5.1 

 
REVISE:  This section to read: 
 
Payment will be made at the contract unit price per each for Inlet Protection.  This price shall be full 
compensation for furnishing all materials for all preparation and installation of these materials, including 
placement, maintenance and removal and for all labor, equipment, tools, and incidentals necessary to 
complete this item. 
 
Topsoiling, seeding, and erosion control blanket and any other erosion control measures required at 
the Contractor staging and storage areas and the new storm sewer and flared end section area shall 
not be measured for payment.  Temporary ditch checks shall be installed at each location as shown on 
the plans or as directed by the Resident Engineer regardless of the length and number of pieces 
installed to complete the ditch check.  These items shall be considered incidental to the contract. 
 
Payment will be made under: 
 
BASE BID: 
 
ITEM AR156520 INLET PROTECTION – PER EACH 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS156520 INLET PROTECTION – PER EACH 
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ITEM 201661 – CLEAN & SEAL BITUMINOUS CRACKS 

DESCRIPTION 
201-1.1 

 
ADD: 
 
At the completion of milling operations, the pavement shall be swept clean and a survey of the 
pavement shall be completed by the Resident Engineer and the Contractor.  Cracks less than 1” in 
width that are identified during the survey shall be cleaned and sealed in accordance with this item prior 
to placing tack coat and beginning paving operations.  There is no guarantee, either expressed or 
implied, that the footage of cracks identified in the Plans will be cleaned and sealed as part of the work. 
 
The cracks shall be as designated by the Resident Engineer or as detailed in the Plans. 

BASIS OF PAYMENT 
201-6.1 

 
ADD: 
 
Payment will be made under: 
 
BASE BID: 
 
ITEM AR201661 CLEAN & SEAL BITUMINOUS CRACKS – PER LINEAR FOOT 
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ITEM 201663 – SAND MIX CRACK REPAIR 

DESCRIPTION 
201-1.1 

 
ADD: 
 
At the completion of milling operations, the pavement shall be swept clean and a survey of the 
pavement shall be completed by the Resident Engineer and the Contractor.  Cracks of 1” minimum 
width that are identified during the survey shall be cleaned and filled in accordance with this item prior 
to placing tack coat and beginning paving operations.  There is no guarantee, either expressed or 
implied, that the footage of cracks identified in the Plans will be repaired as part of the work. 
 
The cracks shall be as designated by the Resident Engineer or as detailed in the Plans. 

 

BASIS OF PAYMENT 
201-6.1 

 
ADD: 
 
Payment will be made under: 
 
BASE BID: 
 
ITEM AR201663 SAND MIX CRACK REPAIR – PER LINEAR FOOT 
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ITEM 208 – AGGREGATE BASE COURSE 

DESCRIPTION 
208-1.1 

 
ADD: 
 
This item shall consist of porous granular embankment and aggregate removal and replacement 
composed of coarse aggregate as specified.  It shall be constructed on a prepared subgrade underlying 
course in accordance with these specifications and shall conform to the dimensions and typical cross 
section and to the lines and grades as shown on the Plans.  
 
This work shall also consist of the repair and preparation of existing aggregate surfaces and leveling 
placement of new aggregate base, which are to be used as bases for the bituminous base and surface 
course. No extra compensation will be allowed for any variations in the pavement sections 
actually encountered. 
 
This work shall also consist of furnishing and placing porous granular embankment as the field 
conditions warrant at the time of construction.   This material is intended to repair soft subgrade as 
determined by the Resident Engineer based on results of geotechnical testing and/or proof roll.  No 
adjustment in unit price will be allowed for an increase or decrease in quantities. Excavation of the 
soft subgrade shall not be paid for under Item 208 but shall be paid for under Item 152 
Unclassified Excavation.  Excavation of the existing aggregate base material shall not be paid 
for under Item 208 but shall be paid for under Item 152 Unclassified Excavation. 
 

MATERIALS 

 

208-2.1 UNCRUSHED COARSE AGGREGATE 

 
DELETE:  This Entire Section. 
 

208-2.2 CRUSHED COARSE AGGREGATE 

 
DELETE:  Paragraph C. 
 

208-2.3 GRADATION 

 
ADD: 
 
The material shall be free from vegetable matter, lumps or clay, and other objectionable or foreign 
substance.  
 
When submitting materials for consideration, the Contractor shall provide written certification that the 
material meets the specified requirements.  A written gradation shall also be furnished. 
 
Gradation for the 4” and 8” Crushed Aggregate Base Course shall be IDOT CA-6, CM-6 or CA10. 
 
Gradation for Porous Granular Embankment shall be as follows: 
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CONSTRUCTION REQUIREMENTS 

 

208-3.2 PREPARING UNDERLYING COURSE 

 
DELETE:  This Entire Section. 
 

208-3.3 METHODS OF PRODUCTION 

 
DELETE:  This Entire Section. 
 

208-3.4 PLACING 

 
ADD:   
 
The porous granular embankment shall be placed in lifts no greater than 8-inches or as directed by the 
Resident Engineer in accordance to the Illinois Department of Transportation “Standard Specifications 
for Road and Bridge Construction” Article 207.03. 
 

208-3.5 FINISHING AND COMPACTING 

 
ADD: 
 
The Contractor shall submit copies of all density test results for each lift to the Resident Engineer prior 
to acceptance testing. 
 
DELETE:  Fifth sentence, first paragraph. 
 
ADD:   
 
For Porous Granular Embankment: 
 
Rolling the top of the aggregate material with a vibratory roller meeting the requirements of Section 
1101 of the IDOT “Standard Specification for Road and Bridge Construction” should be sufficient to 
obtain the desired keying, interlocking and necessary compaction.  The Resident Engineer shall verify 
that adequate keying and interlocking has been obtained. The base shall be compacted to the 
satisfaction of the Resident Engineer. 

Sieve Designation Percentage by weight passing sieves 

 A B 

 8” maximum 3” maximum 

   

8” 100  

6” 100-94  

4” 100-80  

3 inch  100 

2 ½ inch  90-100 

2 inch 20-70 45-75 

1 ½ inch  0-30 

1 inch  0-6 

#4 0-40  

IDOT Gradation CS 01 CA-1 
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Capping aggregate will not be required when embankment meeting the requirements of Section 208 of 
the Standard Specifications or granular subbase is placed on top of the porous granular embankment.  
Capping aggregate (two (2) inch depth) meeting the requirements of Section 208 of the Standard 
Specifications will be required when embankment meeting the requirements of Section 152 of the 
Standard Specifications is placed on top of the porous granular embankment. 
 
For 8” Aggregate Base Course: 
 
Rolling shall continue until the base material has been compacted to a density of not less than 100% 
of the maximum density, at optimum moisture in accordance with ASTM D 698 (Standard Proctor). 
 
For 4” Aggregate Base Course – Roadway Shoulders: 
 
Prior to placing the aggregate shoulder, the weeds and grass on the area to be covered shall be 
removed.  The aggregate shall be deposited in its final position with a spreader and compacted to the 
satisfaction of the Resident Engineer.  If the moisture content of the aggregate is not such as to permit 
satisfactory compaction during the rolling operations, water shall be added in such quantity that 
satisfactory compaction can be obtained. 
 
DELETE:  Second sentence, third paragraph and REPLACE with: 
 
When the rolling develops irregularities that exceed 3/8 inch when tested using an acceptable method, 
the irregular surface shall be loosened, refilled with the same kind of material as that used in 
constructing the course, and rolled again as required. 
 

208-3.12 REPAIR AND PREPARATION OF EXISTING BASE COURSE 
 
All potholes, depressions, ruts, cuts or fills and base removed beyond proposed grade lines due to 
milling operations occurring in the existing surface to be used as the base, shall be repaired by 
scarifying, removing all foreign material, and reshaping.  The repaired areas shall then be compacted 
thoroughly by means of a pneumatic-tired roller or a hand tamper as determined by the Resident 
Engineer.  If the moisture content of the aggregate is such that compaction satisfactory to the Resident 
Engineer cannot be obtained, water shall be added.  
 
If additional aggregate material is needed to bring the surface to the required cross section, material 
meeting Section 208-2.1 shall be used. The additional aggregate material areas shall then be 
compacted thoroughly by means of a pneumatic-tired roller, vibratory roller or a hand tamper as 
determined by the Resident Engineer.  If the moisture content of the aggregate is such that compaction 
satisfactory to the Resident Engineer cannot be obtained, water shall be added. 
 
After repairs have been made in the base course, any areas having ruts, depressions, corrugations, 
excessive crown, or loose material shall be brought to a smooth grade and proper grade by repeatedly 
wetting with water applied by means of a sprinkler, blading with a road grader, multiple blade maintainer 
or other similar equipment, and rolling with a pneumatic-tired roller.  The base course shall be bladed 
lightly to such a depth that sufficient material will be obtained to true up the surface of the base course.  
During the smoothing operations, the base shall be bladed to a smooth uniform slope so that the surface 
will drain and not impound water. 
 
After the surface of the base course has been brought to a smooth grade and proper grade, it shall be 
compacted by repeated wetting and rolling with a pneumatic-tired roller.  During this time, the surface 
shall be kept in a damp condition.  Before the prime coat is applied, the base shall be surface dry, but 
at no time shall the period of drying be less than 24 hours. 
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208-3.13 PROOF ROLL 
 
After completion of compaction of the existing base preparation, the preparation areas shall be proof 
rolled as follows or as approved by the Resident Engineer: 
 

1. A loaded eighteen (18) wheel tractor-trailer truck shall be used and loaded to a net weight of 
no less than twenty (20) tons or an equivalent loading on two or three axle truck as determined 
by the Resident Engineer. 
 

2. Operate equipment at a rate not to exceed 3-5 miles per hour or a comfortable walking pace 
for the inspector. 
 

3. Proof roll shall be performed in a manner that all areas are loaded with a minimum of one pass 
and not to exceed 10’ apart on passes. 
 

4. As determined by the Resident Engineer, any areas of the prepared and compacted existing 
base preparation which show unstable or deflected base shall be removed and replaced with 
a stabilization layer per the plans and specifications. 

METHOD OF MEASUREMENT 
208-4.1 

 
DELETE:  This Entire Section. 

 

208-4.2 

 
ADD:   
 
The quantity of Porous Granular Embankment for widening shall be the number of cubic yards as 
measured by the Engineer at the specified thickness of the material placed.  If required, the thickness 
of PGE measured for payment will include the thickness of the capping stone. 
 
The Porous Granular Embankment for AR401916 Rem & Rep Bit Pavement - Type B shall be used as 
shown and as field conditions warrant at the time of construction.  No adjustment in unit price will be 
allowed for an increase or decrease in quantities. 
 
The Contractor shall furnish approved duplicate load tickets upon which is recorded the net weight of 
the aggregates in each truck.  The Contractor shall submit one (1) load ticket to the Resident Engineer, 
or his/her duly authorized representative, at the job site when the truck load is incorporated into the 
base. 
 

208-4.3 

 
DELETE:  This Entire Section. 
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BASIS OF PAYMENT 
208-5.1 

 
ADD: 
 
Porous granular embankment shall be paid for at the contract unit price per cubic yard, of which price 
shall be full compensation for the two (2) inch capping stone (if necessary), furnishing, spreading, 
compacting, watering and all incidentals related to equipment, labor and tools necessary to complete 
this work. 
 
4” and 8” Aggregate Base Course shall be paid for at the contract unit price per square yard, of which 
shall be full compensation for aggregate furnishing, spreading, compacting, watering new aggregate 
base material and all incidentals related to equipment, labor and tools necessary to complete this work. 
 
Repair and preparation of existing aggregate base course and proof rolling shall not be paid for 
separately, but shall be considered incidental to the contract. 

 

Payment will be made under: 
 
BASE BID: 
 
ITEM AR208515  POROUS GRANULAR EMBANKMENT – PER CUBIC YARD 
ITEM AR208604  4” AGGREGATE BASE COURSE – PER SQUARE YARD 
ITEM AR208608  8” AGGREGATE BASE COURSE – PER SQUARE YARD 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS208515  POROUS GRANULAR EMBANKMENT – PER CUBIC YARD 
ITEM AS208604  4” AGGREGATE BASE COURSE – PER SQUARE YARD 
ITEM AS208608  8” AGGREGATE BASE COURSE – PER SQUARE YARD 
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ITEM 401 – BITUMINOUS SURFACE COURSE - SUPERPAVE (METHOD I) 

(Central Plant Hot Mix) 
 

DESCRIPTION 
401-1.1 

 
ADD:  The following after the third paragraph of this section: 
 
This project shall utilize Method I for the production, placement and acceptance of the bituminous 
surface course. 
 
At the Contractor’s option, an IDOT Division of Highways surface mix may be submitted for approval 
by the Engineer.  The surface mix shall be in accordance with Section 406 Hot-Mix Asphalt Binder and 
Surface Course of the Illinois Department of Transportation “Standard Specifications for Road and 
Bridge Construction”.  The mix shall be a production mix from the current construction season meeting 
Mixture Composition:  
 
 HOT-MIX ASPHALT SURFACE COURSE, MIX “D”, N50, MIX TYPE IL-9.5 mm. 
 

COMPOSITION 
401-3.2 JOB MIX FORMULA 

 
ADD:  The following after the third paragraph of this section: 
 
Table 1 Superpave Design Criteria for Automobile, Entrance Roads and Parking Lots shall apply. 
 

CONSTRUCTION METHODS 
401-4.12 JOINTS 

 
ADD:  The following as the sixth paragraph of this section: 
 
If at any time during the surface course paving operation, it becomes necessary to end a paving lane 
at a location other than the new finished pavement edge because of ending a day’s paving, machinery 
breakdown, etc., the lane end will be sawed back a sufficient distance to provide a smooth, neat 
appearing joint from which to resume paving.  The sawed face will be painted with a tack coat and this 
work shall be considered incidental to Item 401, Bituminous Surface Course, and no additional 
compensation will be allowed. 
 

401-4.14 SHAPING EDGES 

 
ADD:  The following as the second paragraph for this section: 

 

All pavement edges, including the pavement ends, must be left in proper alignment, as shown on the 
plans.  This may be accomplished by a trimming method, or, at the Contractor's option, by sawing after 
the paving has been completed.  No additional compensation will be made if the sawing method is 
used. 
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401-4.15 ACCEPTANCE TESTING OF HMA MIXES FOR DENSITY 

 
DELETE:  All references to Method II for quantities over 2,500 tons. 
 

BASIS OF PAYMENT 
401-6.1 

 
Payment will be made under: 
 
BASE BID: 
 
ITEM AR401610  BITUMINOUS SURFACE COURSE – PER TON 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS401610  BITUMINOUS SURFACE COURSE – PER TON 
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ITEM 401650 – BITUMINOUS PAVEMENT MILLING 

DESCRIPTION 
401-1.1 

 
ADD: 
 
The material removed shall be disposed of off airport property by the Contractor at no additional cost 
to the contract. 
 
The Contractor shall set his milling depth appropriately to provide for no more than the proposed 
thickness of new bituminous surface course to be placed on the milled surface.  Additional bituminous 
surface course required to fill improperly milled pavement shall not be paid for and the additional costs 
borne by the Contractor.  

 

CONSTRUCTION METHODS 
401-3.1 

 
ADD: 
 
The existing pavement areas to be milled shall be milled in such a manner as to prevent damage to the 
adjacent structures and pavement.  All edges adjacent to existing pavements shall be saw-cut full depth 
of the removal depth prior to removal as directed by the Engineer.   

 

BASIS OF PAYMENT 
401-5.1 

 
ADD: 
 
Payment will be made under: 
 
BASE BID: 
 
ITEM AR401650 BITUMINOUS PAVEMENT MILLING – PER SQUARE YARD 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS401650 BITUMINOUS PAVEMENT MILLING – PER SQUARE YARD 
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ITEM 401916 – REMOVE AND REPLACE HMA PAVEMENT – TYPE B  

DESCRIPTION 

401916-1.1 

This item shall consist of bituminous pavement removal and replacement for patches as described in 
the plans.  Pavement removal and replacement quantities are estimated.  The Resident Engineer shall 
lay out pavement removal and replacement areas in the field during construction. No adjustment in unit 
price will be allowed for an increase or decrease in quantities.  The pavement shall be compacted in 
accordance with these specifications and shall conform to the lines, grades, thicknesses and typical 
sections as shown on the plans or as directed by the Resident Engineer. 
 
Each course shall be constructed to the depth, section or elevation required as specified herein and 
shall be rolled, finished and approved prior to the placement of the next course. 
  

MATERIALS  

401916-2.1 BITUMINOUS BASE COURSE 

Bituminous base course shall be per Section 403 or at the Contractor’s option, an IDOT Division of 
Highways surface mix may be submitted for approval by the Engineer.  The surface mix shall be in 
accordance with Section 406 Hot-Mix Asphalt Binder and Surface Course of the Illinois Department of 
Transportation “Standard Specifications for Road and Bridge Construction”.  The mix shall be a 
production mix from the current construction season meeting Mixture Composition:  
 
 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 

 

401916-2.2 BITUMINOUS TACK COAT 

The bituminous tack coat shall conform to the specifications of Section 603. 
 

CONSTRUCTION METHODS 

401916-3.1 

The type of material to be removed along with approximate typical pavement section is shown on the 
plans and as follows: 

 
TYPE B – Full Depth: 6.75” bituminous base course (Maximum 3” lift or as approved by the 
Engineer) 
 

The type of material to be removed along with approximate typical pavement section is shown on the 
plans.  Pavement structure information was taken from airport records, data supplied by airport 
personnel and pavement cores.  The Contractor shall verify the type and thickness of material to be 
removed.  No extra compensation will be allowed for any variations in the pavement sections 
actually encountered. 
 

401916-3.2 

The proposed pavement replacement section shall be as specified herein.  Tack coat shall be applied 
between each lift of asphalt and on all vertical faces of the patch area. 
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401916-3.3 

The existing pavement areas to be removed shall be done in such a manner as to prevent damage to 
the adjacent pavements.  All edges adjacent to existing pavements shall be saw-cut full depth prior to 
removal, as directed by the Resident Engineer.  
 
Any damage to the pavement beyond the limits as shown on the plans or as directed by the Resident 
Engineer shall be removed and replaced by the Contractor at his expense.  These areas shall be saw 
cut to a uniform width. 
 

401916-3.4 

Pavement replacement will be as detailed on the plans and constructed in accordance to the applicable 
Sections 403 and 603.  The various materials required for pavement replacement shall be in 
accordance with the applicable portions of the Standard Specifications and these Special Provisions.  
Any damage to pavement beyond the limits as shown on the plans shall be removed and replaced 
by the Contractor at his expense.  These areas shall be saw cut to a uniform width. 
 

401916-3.5 

Pavement Removal and Replacement shall be the removal of the existing pavements as shown on the 
plans or as directed by the Resident Engineer and the replacement pavement as specified herein.  The 
replacement pavement shall consist of bituminous base course conforming to the specifications of 
Section 403.  The maximum lift thickness shall be 3”.  For patching, the existing aggregate base course 
shall be re-graded and compacted prior to the placement of the bituminous course.  Cost of regrading 
and compacting to the existing base shall be incidental to the pavement removal and replacement.   
 

401916-3.6 

The existing pavement that is removed shall be disposed of off Airport property.  No additional 
compensation will be made for hauling and disposal of any of the removed material. 
 

401916-3.7 ACCEPTANCE TESTING OF HMA MIXES FOR DENSITY.  

After the completion of compaction, the pavement will be tested for acceptance by the Resident 
Engineer and accepted on the basis of percent air voids in the final compacted mat. The HMA course 
shall be compacted to a minimum density of 93 percent (7 percent air voids) and a maximum of 99 
percent (1 percent air voids) of the Maximum Theoretical Specific Gravity (ASTM D 2041). If, during 
construction, the density test falls below 93 percent, additional approved rollers shall be required. 
Failure to achieve density within these limits shall be cause for rejection of the material, as determined 
by the Division of Aeronautics. 
 
One random nuclear density test shall be taken for each 250 tons of mix placed. Each nuclear density 
test shall be the average of five (5) nuclear tests taken as a cross-section of the pavement. The 
Resident Engineer shall have a nuclear gauge and qualified operator on the project when constructing 
this item for acceptance testing. The contractor shall have their own nuclear gauge and qualified 
operator onsite for quality control.   
 

METHOD OF MEASUREMENT 

401916-4.1 

The area of pavement removal and replacement shall be measured by the number of square yards, 
satisfactorily removed, replaced and disposed of as shown on the plans or as directed by the Resident 
Engineer. 
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401916-4.2 

If additional pavement or subgrade material is removed due to negligence on the part of the Contractor, 
the additional quantity of pavement removal and replacement of subgrade material will not be measured 
for payment. 
 

401916-4.3 

The pavement removals, bituminous base course and bituminous tack coat will not be measured 
separately for payment, but will be considered incidental to REMOVE & REPLACE BIT. PAVEMENT – 
TYPE B, per square yard. 
 

BASIS OF PAYMENT 

401916-5.1 

Payment for REMOVE & REPLACE BITUMINOUS PAVEMENT – TYPE B shall be made at the contract 
unit price per square yard.  This price shall include full compensation for sawing, removal, disposal, 
replacement of asphalt materials, compaction, tack coat, including furnishing all materials, labor, tools, 
testing, equipment and incidentals necessary to complete this item of work.   
 
Any grading and recompacting of existing granular base course to proper grade shall not be paid for 
separately but shall be considered incidental to Remove & Replace Bituminous Pavement. 
 
Payment will be made under: 
 
BASE BID: 

 

ITEM AR401916 REM & REP BIT PAVEMENT – TYPE B – PER SQUARE YARD 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS401916 REM & REP BIT PAVEMENT – TYPE B – PER SQUARE YARD 
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ITEM 403 – BITUMINOUS BASE COURSE – SUPERPAVE (METHOD I) 

(Central Plant Hot Mix) 
 

DESCRIPTION 

403-1.1 
 
ADD:  The following after the third paragraph of this section: 
 
This project shall utilize Method I for the production, placement and acceptance of the bituminous base 
course. 
 
Bituminous base course shall be per Section 403 or at the Contractor’s option, an IDOT Division of 
Highways surface mix may be submitted for approval by the Engineer.  The surface mix shall be in 
accordance with Section 406 Hot-Mix Asphalt Binder and Surface Course of the Illinois Department of 
Transportation “Standard Specifications for Road and Bridge Construction”.  The mix shall be a 
production mix from the current construction season meeting Mixture Composition:  
 
 HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 
 

COMPOSITION 

403-3.2 JOB MIX FORMULA (JMF) 
 
ADD:  The following after the third paragraph of this section: 
 
Table 1 Superpave Design Criteria for Automobile, Entrance Roads and Parking Lots shall apply. 
 

CONSTRUCTION METHODS 

403-4.11 JOINTS 
 
Add the following paragraph to this section: 
 
At any time during the base course paving operation it becomes necessary to end a paving lane at a 
location other than the proposed finished pavement edge because of ending a day’s paving, machinery 
breakdown, etc.; the lane end will be sawed back a sufficient distance to provide a smooth, neat 
appearing joint from which to resume paving.  The sawed face will be painted with a tack coat and this 
work shall be considered incidental to Item 403 Bituminous Base Course, and no additional 
compensation will be allowed. 
 

403-4.12 SHAPING EDGES 
 
ADD: 
 
All pavement edges, including the pavement ends, must be left in proper alignment as shown on the 
plans.  This may be accomplished by a trimming method or at the Contractor’s option by sawing after 
the paving has been completed.  No additional compensation will be made if the sawing method is 
used. 
 

403-4.13 ACCEPTANCE TESTING OF HMA MIXES FOR DENSITY 
 
DELETE:  All references to Method II for quantities over 2,500 tons. 
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BASIS OF PAYMENT 

403-6.1  
 
Payment will be made under: 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS403610 BITUMINOUS BASE COURSE – PER TON 
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ITEM 602 – BITUMINOUS PRIME COAT 

MATERIALS 

602-2.1 BITUMINOUS MATERIAL 
 
ADD:  

 
At the Contractor’s option, Penetrating Emulsified Prime (PEP) may be used.  The use of PEP shall be 
as outlined in the IDOT “Standard Specifications for Road and Bridge Construction”, Article 406.05(b) 
and 1032.06(d). 
 

CONSTRUCTION METHODS 

602-3.3 APPLICATION OF BITUMINOUS MATERIAL 
 
ADD:  The following to the second paragraph:  

 
Areas worn from hauling operations shall be re-tacked at no additional cost to the Contract. 

 
BASIS OF PAYMENT 

602-5.1 
 
ADD:   

 
Payment will be made under: 

 
BASE BID: 
 
ITEM AR602510 BITUMINOUS PRIME COAT – PER GALLON 

 
ADDITIVE ALTERNATE NO. 1: 

 
ITEM AS602510 BITUMINOUS PRIME COAT – PER GALLON 
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ITEM 603 – BITUMINOUS TACK COAT 

MATERIALS 
 
603-2.1 BITUMINOUS MATERIAL 

 
ADD:  

 
At the Contractor’s option, SS1-vh may be used.  The use of SS1-vh shall be as outlined in the Standard 
Specifications for Road and Bridge Construction, Article 406.02. 

CONSTRUCTION METHODS 

 

603-3.3 APPLICATION OF BITUMINOUS MATERIAL 

 
ADD:  The following to the second paragraph:  

 
Areas worn from hauling operations shall be re-tacked at no additional cost to the Contract. 

BASIS OF PAYMENT 
603-5.1 

 
ADD:   

 
Payment will be made under: 

 
BASE BID: 
 
ITEM AR603510 BITUMINOUS TACK COAT – PER GALLON 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS603510 BITUMINOUS TACK COAT – PER GALLON 
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ITEM 610 – STRUCTURAL PORTLAND CEMENT CONCRETE 

DESCRIPTION 
610-1.1 

ADD: 
 
This item shall consist of furnishing and installing structural concrete for storm sewer connection or for 
any other item requiring concrete shown in the plans. 

METHOD OF MEASUREMENT 
610-4.3 

ADD: 
 
The quantities of structural Portland Cement Concrete used for storm sewer connection or for any other 
incidental concrete work shall not be measured for payment but shall be considered incidental to the 
associated pay item. 

610-4.5 

ADD: 
 
Excavation required for the installation of the storm sewer connection, or any other incidental concrete 
construction shall not be measured for payment, but shall be considered incidental to the associated 
pay items.  Excess materials shall be hauled off the Airport property at no additional cost to the contract.  
Backfilling along edges of exposed concrete shall be considered incidental. 

BASIS OF PAYMENT 
610-5.2 

ADD: 
 
No direct payment shall be made for excavation required for the placement of any Structural PC 
Concrete, be it excavation for storm sewer connection installation or any other incidental concrete 
installation.  Excavation and subgrade preparation shall be considered incidental to the contract unit 
prices for the respective pay items requiring excavation. 
 
No direct payment shall be made for steel reinforcement or for joint sawing and sealing.  Steel 
reinforcement shall be considered incidental to the associated pay items. 
 
Structural PC concrete used for any other purpose on this project shall not be paid for, but shall be 
considered incidental to the associated pay items. 
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ITEM 620 – PAVEMENT MARKING 
 

MATERIALS 
 

620-2.2 PAINT  
 
ADD: 
 
All paint shall be waterborne.  The paint shall contain no lead, chromium, cadmium or barium.  

CONSTRUCTION METHODS 
 

620-3.3 PREPARATION OF SURFACE 

 
ADD:   
 
Existing marking that is to be re-painted shall be cleaned using sand blasting or high-pressure water or 
other methods as approved by the Engineer to remove dirt, grease, laitance, loose or flaking paint and 
any paint that is not bonding, at no additional cost to the contract. 
 

620-3.9 CLEAN UP 

 
ADD: 
 
The Contractor shall remove from the work area all debris, waste, loose or un-adhered reflective media, 
and by-products generated by the surface preparation and application operations to the satisfaction of 
the Resident Engineer.  The Contactor shall dispose of these wastes in strict compliance 

METHOD OF MEASUREMENT 
620-4.1 

 
ADD: 
 
The quantity of permanent markings to be paid for shall be the number of square feet of painting with 
the specified material measured only once to apply two coats in conformance with the specifications 
and accepted by the Engineer.   

BASIS OF PAYMENT 
 
ADD: 
 
Payment will be made under: 
 
BASE BID: 
 
ITEM AR620520 PAVEMENT MARKING – WATERBORNE – PER SQUARE FOOT 
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DIVISION IV – DRAINAGE 

ITEM 701 – PIPE FOR STORM DRAINS AND CULVERTS 

DESCRIPTION 
701-1.1 

ADD:   
 
Pipe shall be of the type and diameter indicated and installed at the locations shown on the plans.  Pipe 
for storm sewers shall be gasketed concrete storm sewer pipe Class IV reinforced concrete conforming 
to ASTM C-76 (with joints meeting ASTM C-361) as called out in the plans.  
 

BASIS OF PAYMENT 

701-5.1 

 
ADD:   
 
Payment will be made under: 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS701515 15” RCP, CLASS IV – PER FOOT 
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ITEM 752 – CONCRETE CULVERTS, HEADWALLS, AND MISC. DRAINAGE 
STRUCTURES 

DESCRIPTION 
752-1.1 

ADD:   
 
Flared end sections shall be in conformance with IDOT Standard 542301-03. 
 

BASIS OF PAYMENT 

752-5.1 

 
ADD:   
 
Payment will be made under: 
 
ADDITIVE ALTERNATE NO. 1: 
 
ITEM AS752415 PRECAST REINFORCED CONC. FES 15” – PER EACH 
ITEM AS752900 REMOVE END SECTION – PER EACH 
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DIVISION V – TURFING 

ITEM 901 – SEEDING 

DESCRIPTION 
901-1.1 

ADD: 
 
Restoration, seeding and mulching (such as access roads, haul roads, staging area, storage area, new 
storm sewer and flared end section area) shall be considered incidental to the contract. 

MATERIALS 
901-2.1 SEED 

ADD: 
 
Replace the seed mixture table with the following: 
 
Seeds shall meet the requirements of Class 2 Roadside Mixture or Class 2A Salt Tolerant Roadside 
Mixture under Section 250 of the IDOT “Standard Specification for Road and Bridge Construction”. 
 

901-2.2 LIME 

DELETE: Entire Section. 
 
ADD: 
 
The Contractor has the option to perform a soil test, at their expense, for the on-site or plan specified 
topsoil sources.  If the Contractor proposes an application of lime, the proposal shall be approved by 
the Engineer.  Lime, if used, shall be at no additional costs to the contract. 
 

901-2.3 FERTILIZER 

DELETE: The last paragraph and the fertilizer rate table. 
 
ADD: 
 
Fertilizer shall be applied at rates that supply the following amounts of nutrients per acre to the 
distributed areas of seeding: 
 

NUTRIENTS   POUNDS PER ACRE 
Nitrogen Fertilizer Nutrients  90 
Phosphorus Fertilizer Nutrients  90 
Potassium Fertilizer Nutrients     90 
TOTAL   270 

 
The Contractor has the option to perform a soil test, at their expense, to validate that the fertilizer rate 
specified is suitable for the on-site or plan specified topsoil sources.  If the Contractor proposes an 
alternate mix ratio and weights, the proposal shall be approved by the Engineer.  Alternate mix ratio 
and/or weights shall be at no additional costs to the contract. 
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CONSTRUCTION METHODS 
 

901-3.2 DRY APPLICATION METHOD 

DELETE: Entire Section. 
 
ADD: 
 
(a) Description:  This work shall consist of furnishing, transporting and installing all seeds, plant or 

other materials required for: 

1. Any remedial operations in conformance with the plans as specified in these Special 
Provisions or as directed by the Engineer. 

(b) General Requirements:  The site will be in the following condition: 

1. The grade will be shaped to the elevation shown in the plans or to drain when no grades 
are given. 

2. The topsoil will be free of clods, stones, roots, sticks, rivulets, gullies, crusting, caking and 
have a soil particle size of no larger than 1”. 

(c) Seeding Equipment:  Seeding equipment shall meet the following requirements.  Any other 
equipment deemed necessary shall be subject to the approval of the Engineer. 

1. Disc: Any disc new for the use shall be in a good state of repair with sound, unbroken 
blades.  The disc shall be weighted if necessary to achieve the required tillage depth. 

2. No-Till Planters and Drills:  Rangeland type drills and no-till planters shall be designed 
specifically for the seeding of native grasses and forbs with depth control bands set at 1/4” 
to 1/8”. 

3. Seedbed Preparation:  Seedbed preparation methods shall be approved by the Engineer.  
Cultivation shall be accomplished at such a time that seeding may occur immediately and 
without delay.  No seeds shall be sown until the seedbed has been approved by the 
Engineer. 

(d) Seeding Methods:  The Contractor shall submit for approval by the Engineer a schedule for seeding 
and/or planting at least two weeks prior to the scheduled commencement of work.  Broadcast 
seeders will not be allowed.  Seeder will be a drill type planter or slit seeder.  The Engineer shall 
examine and then approve any equipment to be used.  Prior to starting work, all seeding equipment 
shall be calibrated and adjusted to sow seeds at the proper seeding rate.  Equipment shall be 
operated in a manner to ensure complete coverage of the entire area to be seeded.  The Engineer 
shall be notified forty-eight (48) hours prior to beginning the seeding operations.  Any gaps between 
areas of growth greater than eight square feet shall be resown or replanted. 
 

1. No-Till or Drill Method:  Rolling of the seedbed will not be required with the use of rangeland 
type grass drills or no-till planters. 

 
901-3.3 WET APPLICATION METHOD 

DELETE: Entire Section. 

METHOD OF MEASUREMENT 
901-4.1 

ADD:  
 
Sod removal and disposal shall be considered incidental to the contract. 
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Furnishing and placing topsoil and seeding shall not be measured separately and shall be considered 
incidental to the proposed erosion control blanket. 

BASIS OF PAYMENT 
901-5.1 

DELETE: Entire Section. 
 
ADD:  
 
Seeding required will not be paid for and shall be considered incidental to the contract. 
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ITEM 905 – TOPSOILING 

DESCRIPTION 
905-1.1 

ADD: 
 
Topsoil required shall be provided by the Contractor from an offsite source.  The Contractor shall 
notify the Engineer in advance of hauling operations as to the source and quality of the proposed 
topsoil.  Material provided shall be certified as clean and uncontaminated in accordance with Item 152 
of these Special Provisions. 
 
Topsoil shall be incorporated into the restoration area for new storm sewer and flared end section 
installation or as directed by the Resident Engineer and compacted in accordance with Item 152. 
 
Costs for testing of the proposed topsoil material to show compliance with Section 905-2.1 shall be 
borne by the Contractor. 

METHOD OF MEASURMENT 
905-4.1 

DELETE: Entire Section. 
 
905-4.2 

DELETE: Entire Section. 

 

905-4.3 

ADD:  
 
Topsoil required for site restoration shall not be measured for payment. 

BASIS OF PAYMENT 
905-5.1 

DELETE: Entire Section. 
 

ADD:  
 
Topsoil required will not be paid for and shall be considered incidental to the contract. 
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ITEM 910 – ROADWAY SIGNAGE 

DESCRIPTION 
910-1.1 

This work shall consist of furnishing Type 1, Type 2 or Type 3 Sign panels complete with reflectorized 
sign faces, legend and supplemental panels and installing them on newly erected sign supports as 
detailed in the plans at the locations shown or as directed by the Resident Engineer. 
 
The work shall be in accordance with Section 720 and Section 729 of the Standard Specifications for 
Road and Bridge Construction and with IDOT Standards 720011-01 and 729001-01. 

MATERIALS 
910-2.1 

Materials shall meet the requirements of Sections 720 and 729 of the Standard Specifications for Road 
and Bridge Construction.  Sign panels shall be as detailed in the plans. 
 

CONSTRUCTION METHODS 
910-3.1 

This work shall also consist of furnishing and installing metal posts of the size and type specified, 
utilizing the direct burial methods as detailed in the plans. 

910-3.2 

Materials shall meet the requirements of Article 729 of the Standard Specifications for Road and Bridge 
Construction.  Unless otherwise specified, only frangible galvanized posts shall be used.  The post shall 
be Type B as designated on Illinois Department of Transportation Highway Standard 729001-01. 

910-3.3 

The metal posts may be driven by hand or mechanical means to a minimum depth of 4 feet (Type B) 
measured from the ground line or as shown in the plans.  The post shall be protected by a suitable 
driving cap and if required by the Engineer, the material around the post will be compacted after driving. 
 
Care shall be taken to avoid scratching, chipping or other damage to polyester or enamel-coated posts 
during handling and installation.  Chips and scratches may be recoated in the field by a method meeting 
the coating manufacturer’s recommendations except that chips and scratches totaling more than 5% 
of the surface area of any one post and/or more than 5% of the surface area in any one-foot segment 
of any one post shall be cause for rejection of the post. 
 
If the post specified is too long, the Contractor may choose to cut the post to the required length.  Any 
post cut shall be installed with the cut end at the bottom. 

METHOD OF MEASUREMENT 
910-4.1 

The quantity of roadway signs installed to be paid shall be the number of signs satisfactorily installed 
in accordance with applicable specifications and accepted by the Engineer.  Sign panels, posts and 
supports shall be incidental to this item.  This price shall include the installation of roadway signs in turf 
and on pavement.  No additional compensation shall be made for the additional length of posts required. 
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BASIS OF PAYMENT 

910-5.1 

Payment shall be made at the contract unit price for Roadway Sign per each.  This price shall be full 
compensation for all materials, including sign panels, posts and supports, erection of all signs at 
proposed locations, existing sign panel and post removals and for all materials, labor and equipment 
necessary to complete the work as described herein. 
 
Payment will be made under: 
 
Base Bid: 
 
ITEM AR910200 ROADWAY SIGN – PER EACH
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APPENDIX A - IDOT DIVISION OF AERONAUTICS POLICY MEMORANDA



 1

State of Illinois 

Department of Transportation 

Bureau of Materials and Physical Research 

 

POLICY MEMORANDUM 
 
 

January 1, 2007 Springfield 07-21

 
 
 

TO: REGIONAL ENGINEERS, HIGHWAY BUREAU CHIEFS, AND 
 MANUFACTURERS AND SUPPLIERS OF FINELY DIVIDED MINERALS 
 
SUBJECT: ACCEPTANCE PROCEDURE FOR FINELY DIVIDED MINERALS USED 
 IN PORTLAND CEMENT CONCRETE AND OTHER APPLICATIONS 

 
 
DEFINITIONS 
 

Department - Illinois Department of Transportation. 
 

Bureau - Bureau of Materials and Physical Research, at 126 East Ash Street, 
Springfield, Illinois 62704-4766. 
 

Finely Divided Mineral - A finely divided material which has cementitious or 
pozzolanic properties.  Examples are fly ash, microsilica (silica fume), ground 
granulated blast-furnace (GGBF) slag, and high-reactivity metakaolin (HRM). 
 

Manufacturer - A company that manufactures a finely divided mineral.  The 
term Producer is also used. 
 

Supplier - A company that supplies a finely divided mineral which it does not 
manufacture. 
 

Source - The name and location of the manufacturing process from which the 
finely divided mineral is obtained. 
 

Approved Source - A source that is approved by the Bureau to ship a finely 
divided mineral for immediate use on Department projects. 
 

Unapproved Source - A source that ships a finely divided mineral which must 
be sampled, tested, and approved by the Bureau before it is used on 
Department projects. 
 

Cement - Portland cement. 
 

Fly Ash - A finely divided residue that results from the combustion of ground or 
powdered coal, transported from the combustion chamber by exhaust gas, 
collected by mechanical or electrical means, and stored in stockpiles or bins. 
 

Microsilica - An amorphous silica of high silica content and purity possessing 
high pozzolanic activity. 
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Ground Granulated Blast-Furnace (GGBF) Slag - A glassy granular material, 
formed when molten blast-furnace slag is rapidly chilled, and then finely ground. 
 

High-Reactivity Metakaolin (HRM) - A reactive aluminosilicate pozzolan 
formed by calcining purified kaolinite at a specific temperature range. 
 

Reference Material - A portland cement used for the control mortar and 
corresponding test mortars, of a finely divided mineral, to determine its strength 
activity index. 
 

Preliminary (PRE) Sample - A sample used to determine, in advance, if the 
finely divided mineral will comply with Department specifications. 
 

Process Control (PRO) Sample - A sample used for the purpose of controlling 
production of finely divided minerals proposed for incorporation into Department 
projects. 
 

Acceptance (ACC) Sample - A sample used for accepting/rejecting finely 
divided minerals prior to its use on Department projects and/or unassigned 
stock for future use on projects.  The quantity represented by acceptance 
samples must be given. 
 

Independent Assurance (IND) Sample - A sample used to provide an 
independent check on the reliability of the manufacturer’s quality control 
program. 
 

Investigation (INV) Sample - A destination sample used to verify the 
acceptability of a finely divided mineral from a source. 
 

Grab Sample - A sample secured from a conveyor, from bulk storage, or from a 
bulk shipment in one operation. 
 

Composite Sample - Combined grab samples taken at prescribed intervals 
over a period of time. 
 

NIST - National Institute of Standards and Technology. 
 

CCRL - Cement and Concrete Reference Laboratory. 
 

ISO 9000 Series - A program of international quality management system 
standards developed by the International Organization for Standardization 
(ISO).   

 

1.0  PURPOSE 

 
 To establish procedures whereby materials of mineral origin, furnished by a 

Manufacturer or Supplier, will be accepted for use on Department projects. 
 

2.0  SCOPE 
 

 This procedure is available to all Manufacturers or Suppliers of domestic and 

foreign Finely Divided Minerals.  Sources in North America may be Approved or 

Unapproved.  Sources located outside of North American will not be given 

Approved Source status, and the procedures in Sections 5.1 and 5.3 shall apply. 
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3.0  SPECIFICATION REQUIREMENTS, SAMPLING, AND TEST PROCEDURES 
 

3.1 Finely Divided Minerals used on Department projects shall meet the material 

requirements of the Department’s “Standard Specifications for Road and Bridge 
Construction (January 1, 2007)” and current special provisions. 

 

4.0  APPROVED SOURCE PROCEDURE 
 

4.1 A Manufacturer or Supplier requesting Source approval of a Finely Divided 

Mineral shall provide the following to the Bureau: 
 

(1) The Manufacturer’s or Supplier’s name and location. 
 

(2) The Source name, location (station), and number of generating units. 
 

(3) The name of the Finely Divided Mineral and its class or grade. 
 

(4) A certification that the Finely Divided Mineral meets the applicable 
requirements of Section 3.0. 

 
(5) A 6-month testing history. 
 

(6) A copy of the Manufacturer’s or Supplier’s quality control program. 
 

(7) A copy of the last CCRL inspection report of the testing laboratory used by the 

Manufacturer or Supplier of the Finely Divided Mineral, with documentation of 

resolution of any discrepancies noted therein.  The Manufacturer or Supplier of 

HRM or Microsilica shall provide a copy of the testing laboratory’s CCRL 

inspection report and/or an ISO 9000 Series certificate. 
 

(8) A copy of the Material Safety Data Sheet (MSDS) for the Finely Divided 

Mineral. 
 

At the time of application, the Manufacturer or Supplier shall obtain a Preliminary 

(PRE) Grab Sample of the Finely Divided Mineral from current production.  The 

Manufacturer or Supplier shall split the PRE Sample and place one portion in an 

airtight container and deliver it to the Bureau.  A sample of the Reference Material 

used by the Manufacturer or Supplier for testing shall be included.  The 

Manufacturer or Supplier shall assume the cost to deliver the samples to the 

Bureau.  The size of the Bureau’s portion of the PRE Sample, and the Reference 

Material, shall not be less than 3 kg (6 lb.) each and the samples shall be properly 

identified as required in Attachment 1.  The Manufacturer or Supplier shall test the 

retained portion of the PRE Sample for the standard physical and chemical 
properties listed in the applicable specification in Section 3.0 and deliver a copy of 

the test results to the Bureau for comparison. 
 

 The Bureau will test its portion of the PRE Grab Sample for conformance to Section 

3.0.  The Bureau will compare the results obtained by both laboratories to determine 
compliance with the allowable difference between two laboratories set forth in the 
precision statement of each test method.  Additional split sample testing will be 

required if the test results obtained on the PRE Grab Sample do not comply with the 
specification requirements of this policy memorandum. 
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 An inspector from the Bureau may conduct a scheduled visit to inspect the 

laboratory facilities designated by the Manufacturer or Supplier to test the Finely  

 Divided Mineral; the Source manufacturing process, the Source storage facilities; 

and the quality control policies, procedures, and practices used by the Manufacturer 

or Supplier.  The Manufacturer of Supplier shall be responsible for payment of 
transportation, per diem (meals), lodging, and incidental travel costs incurred by the 

Department. 
 

 The Bureau will notify the Manufacturer or Supplier, in writing, if the request for 

Approved Source status is granted or denied.  A request may be denied if the 

Manufacturer or Supplier fails to meet the requirements of this policy 

memorandum, or for other reasons determined by the Department. 
 

4.2 Quality Control Requirements for Approved Sources: 
 

 The Manufacturer or Supplier shall establish and maintain quality control policies 

and procedures for sampling and testing that are approved by the Bureau.  The 

Bureau shall be notified of any changes in the Manufacturer’s or Supplier’s quality 
control program. 

 

 Testing laboratories used by the Manufacturers or Suppliers of Fly Ash or GGBF 

Slag shall participate in the CCRL pozzolan program of the NIST, which includes 
inspection of facilities and testing of comparative samples.  As an alternative to the 

CCRL pozzolan program of the NIST, Manufacturers or Suppliers of GGBF Slag 

may participate in the CCRL cement program.  Testing laboratories used by the 

Manufacturers or Suppliers of Microsilica or HRM shall participate in the CCRL 

pozzolan program of the NIST and/or shall have implemented a quality management 

system based on the ISO 9000 Series standards. 
 

4.3 Reporting Requirements for Approved Sources: 
 

 The Manufacturer or Supplier shall deliver a test report to the Bureau which lists 

the results of all Grab and/or Composite Samples taken and tested for the specified 
reporting period. 

 

For Fly Ash, the report shall be monthly, and shall be delivered no later than forty 

calendar days after the end of the month.  If the Fly Ash Source is sampling more 
frequently than once per month according to ASTM C 311, then the report shall be 
delivered no later than forty calendar days after the end of the composite date.  If the 
deadline falls on a Saturday, Sunday, or State Holiday, the deadline shall be the next 
work day. 
 

For GGBF Slag, HRM, and Microsilica, the report shall be quarterly and shall be 
delivered no later than forty calendar days after the end of each quarter.  For the 
purpose of the reports, the quarters shall end March 30, June 30, September 30, and 
December 31.  If the deadline falls on a Saturday, Sunday, or State Holiday, the 
deadline shall be the next work day. 
 
Sampling, testing, and reporting shall be done according to the applicable 
specification in Section 3.0. 

 
 

4.4 Record Requirements for Approved Sources: 
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 Records of production control tests shall be maintained by the Manufacturer or 

 Supplier for a minimum period of 5 years, and shall be made available to the 

Bureau upon request. 
 

 Copies of bills of lading of quantities of Finely Divided Minerals shipped shall be 

maintained by the Manufacturer or Supplier for a minimum period of 3 years, and 

shall be made available to the Bureau upon request. 
 

4.5 Sampling and Test Requirements for Approved Sources: 
 

 For Fly Ash, each February, May, August, and November, the Supplier shall obtain 

a Process Control (PRO) Grab Sample. 
 

For GGBF Slag, HRM, and Microsilica, each January, April, July, and October, the 

Manufacturer or Supplier shall obtain a PRO Grab Sample. 
 

The PRO Grab Sample shall be split for testing by the Manufacturer or Supplier 

and the Bureau.  At this time, a sample of the current Reference Material used by 

the Manufacturer or Supplier for testing shall also be split. 
 

The Bureau may require that more frequent PRO Grab Samples be obtained and 
tested.  Increasing the sampling frequency may be required due to significant 

changes in the material or process, variations in test results between the Bureau 

and Manufacturer or Supplier, field test results, or other reasons as determined by 

the Bureau.  The Bureau samples shall be placed in airtight containers, properly 
identified on form BMPR CM01 (www.dot.il.gov/materials/materialforms.html), and 

delivered to the Bureau no later than the last work day of the month.  Each Finely 

Divided Mineral sample and Reference Material sample shall not be less than 3 kg 
(6 lb). 

 

 The Manufacturer or Supplier shall test the retained portion of each PRO Sample, 

using the retained portion of the Reference Material, for the standard physical and 
chemical properties listed in the applicable specification in Section 3.0.  When all 

tests are completed, the Manufacturer or Supplier shall record the test results on a 

report form that identifies the sample as a PRO Sample, and deliver the report to the 

Bureau no later than the last work day of the following month from the date of 
sample. 

 

 The test results obtained by the Manufacturer or Supplier and the Bureau on all 
split samples will be compared for compliance with the allowable differences for two 
laboratories set forth in the precision statement of each test method and for 
compliance with Section 3.0.  If significant differences exist in the split sample test 

results, the Department will investigate sampling and test procedures, or require 
additional comparative sampling to determine the cause of the variation. 

 

4.6 Department Inspections of Approved Sources: 
 

 An inspector from the Bureau may conduct unscheduled visits, at Department 

expense, to each Approved Source or one of its terminals.  During this visit, the 

inspector will either take or witness the taking of a random Independent Assurance 

(IND) Grab Sample.  The inspector will split the sample and deliver an equal portion 

to the Manufacturer or Supplier.  The Manufacturer or Supplier shall test the 
retained portion of the split sample for the standard physical and chemical properties 
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  listed in the applicable specification and deliver the test results to the Bureau, as 
specified in Section 4.5, for comparison and compliance with Section 3.0. 

 

 Random Investigation (INV) Samples of the Finely Divided Minerals and the 

project Cement will be obtained at final destination by a representative of the 

Department.  The representative will either take or witness the taking of the INV 

 

 Samples.  INV Samples will be Grab Samples and shall not be less than 3 kg 

(6 lb).  (Note:  Cement samples will be taken according to ASTM C 183).  The  
 

 sampling location and frequency for obtaining INV Samples will be determined by 

the Bureau in consultation with the district offices. 
 

 The Bureau will test INV Samples to ascertain the results of Finely Divided 

Mineral-project Cement combinations.  To verify that Finely Divided Minerals 

shipped from Approved Sources meet the requirements of Section 3.0, the Bureau 

will test INV Samples with the appropriate Reference Material. 
 

4.7 Revocation of Approved Source Status: 
 

 Failure of a Manufacturer or Supplier to meet the requirements of Sections 3.0 and 

4.0 of this policy memorandum will be sufficient cause to revoke Approved Source 
status.  However, a total of three late submittals in a twelve month period for any of 

the following: test report (Grab or Composite Samples), PRO Sample, or PRO test 
results will be permitted.  Revocation will occur if a fourth late submittal occurs in a 

twelve month period.  The Manufacturer will be notified in writing when the third late 
submittal in a twelve month period occurs. 

 
 Failure to resolve significant differences in testing, as indicated by the test results 

obtained on PRO or IND Samples split with the Manufacturer or Supplier will be 

sufficient cause to revoke Approved Source status. 
 

Failure of the testing laboratory, used by the Manufacturer or Supplier of a Finely 

Divided Mineral, to satisfactorily resolve the discrepancies noted in the CCRL 

inspection report and/or to maintain a quality management system based on the ISO 

9000 Series will be sufficient cause to revoke Approved Source status. 
 

 Revocation of Approved Source status will be reported to the Manufacturer or 

Supplier in writing.  The Manufacturer or Supplier may not re-apply for Approved 

Source status until 30 days have elapsed from the date of the written notice of 
revocation. 

 

5.0  UNAPPROVED SOURCE PROCEDURE 
 

5.1 A Manufacturer or Supplier requesting approval of a Finely Divided Mineral from 

an Unapproved Source shall provide the following to the Bureau: 
 

(1) The Manufacturer’s or Supplier’s name and location. 
 

(2) The Source name, location (station), and number of generating units. 
 

(3) The name of the Finely Divided Mineral and its class or grade. 
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(4) A current test report, in English, which indicates the standard physical and 

chemical composition of the Finely Divided Mineral as per Section 3.0. 
 

(5) The transportation method and location at which an inspector from the Bureau 

will be able to obtain Acceptance (ACC) Samples. 
 

(6) If requested by the Bureau, the Manufacturer or Supplier shall deliver to the 

Bureau a 24-hr Composite Preliminary (PRE) Sample of the Finely Divided 

Mineral from current shipments.  The Manufacturer or Supplier shall assume 

the cost to deliver it to the Bureau.  The size of the PRE Sample shall not be 
less than 3 kg (6 lb) and the sample shall be properly identified as required in 
Attachment 1. 

 

5.2 Sampling and Test Requirements for Unapproved Sources in North America: 
 

(1) Finely Divided Minerals from an Unapproved Source will be sampled, tested, 

and approved by the Bureau before use on Department projects.  The Bureau 

has the option to affix a seal to secure Finely Divided Minerals in storage (e.g. 

silo, truck, railroad car, or barge) until the Bureau’s testing is completed. 
 

(2) Upon arrival of the Finely Divided Mineral to Illinois, an inspector from the 

Bureau will obtain Acceptance (ACC) Grab Samples according to the 

applicable specifications.  The Bureau will determine the number of 
representative samples required. 

 

(3) The Manufacturer or Supplier may request the Bureau to sample the Finely 

Divided Mineral prior to arrival in Illinois.  In the event the request is approved, 

the Manufacturer or Supplier shall be responsible for payment of transportation, 
per diem (meals), lodging, and incidental travel costs incurred by the 

Department inspector.  If the Department determines that it lacks the resources 

to accomplish out-of-state inspection, the Finely Divided Mineral may be 
sampled and tested according to the procedures in Section 5.3. 

 

(4) Acceptance (ACC) Samples will be tested by the Bureau for conformance to 

Section 3.0, and to approve the Finely Divided Mineral for use on Department 
projects. 

 

(5) Random Investigation (INV) Samples of Finely Divided Minerals may be 

obtained at final destination by a representative of the Department.  The 

representative will either take or witness the taking of the INV Samples.  INV 

Samples will be Grab Samples and will be taken according to the applicable 

specification.  The sampling location and frequency for obtaining INV Samples 

will be determined by the Bureau in consultation with the district offices.  The 

Bureau will use INV Samples to verify that the Finely Divided Mineral shipped 
meets the requirements of Section 3.0. 

 
 
 
 

5.3 Sampling and Test Requirements for Unapproved Sources Located Outside North 
America: 
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An agent of the importer shall obtain an Independent Assurance (IND) Grab 

Sample from each barge of foreign Finely Divided Mineral loaded at the port of 
entry and destined for Illinois. 

 

The agent shall split each barge Grab Sample and mail one portion to the Bureau.  
The other portion shall be mailed to the importer’s testing laboratory that is approved 

by the Department.  The importer of the Finely Divided Mineral shall be 
responsible for all sampling and mailing costs. 

 

The importer’s laboratory shall test its portion of each barge Grab Sample for the 
standard physical requirements of the applicable specifications.  One random barge 

Grab Sample, representing the Finely Divided Mineral in each hold of the vessel 
shall be tested for chemical composition. 

 

Upon completion of the tests, the importer shall deliver to the Bureau a certification 

that states the Finely Divided Mineral in the vessel unloaded at the port of entry  
has been tested by the importer, and complies with the applicable specifications.  
Attached to the certification shall be a test report of all barge samples.  The report 

shall include the name of the vessel, the source of the Finely Divided Mineral, the 
barge number, the hold number, the date the sample was taken, the quantity of 

Finely Divided Mineral in the barge, and the physical and chemical test results 
obtained on the samples. 

 

The importer shall immediately notify the Bureau if a barge sample fails to meet the 
applicable specification requirements. 

 

The Bureau will review the certification and compare the importer’s test data to the 

test data obtained by the Bureau on its portion of each split sample. 
 

When the certification and the accompanying test report are examined and 

determined to be correct, the Bureau will notify the importer and the district offices 

that the Finely Divided Mineral is approved for state projects. 
 

Random Investigation (INV) Samples, from one or more barges, may be taken by 

a Department inspector when the barges arrive at the Illinois terminal(s). 
 

The Department will reject any foreign Finely Divided Mineral tested by the 

Bureau, or the importer, that does not meet the specification requirements.  The 

Department may reject any barge of Finely Divided Mineral wherein the 

differences in test values, obtained by the Department and the importer on the split 

sample, exceeds the multilaboratory precision of the test method, but the Finely 

Divided Mineral is within specifications. 
 

Alternative proposals to the sampling and test requirements stated in this section will 

be considered for Finely Divided Minerals which have an acceptable quality history, 

and which have previously been approved by the Department.  Requests shall be 

directed to the Bureau of Materials and Physical Research for approval. 
 
 
 

6.0  ACCEPTANCE OF FINELY DIVIDED MINERALS 
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6.1 Finely Divided Minerals will be accepted according to the Department’s current 
“Standard Specifications for Road and Bridge Construction,” current special 
provisions, and this policy memorandum. 

 

6.2 The Bureau will maintain and circulate a current list of Approved Sources of Finely 

Divided Minerals which meet the requirements of this policy memorandum.  This list 
will include the name, location, and Producer/Supplier Number of each approved 

Manufacturer or Supplier of Finely Divided Minerals.  These Manufacturers or 

Suppliers may ship Finely Divided Minerals for immediate use on Department 
projects. 

 

6.3 Finely Divided Minerals from Unapproved Sources will be approved by the 

Bureau before use on Department projects. 
 

7.0  REJECTION OF FINELY DIVIDED MINERALS 
 

7.1 A Finely Divided Mineral that fails to conform to the requirements of Section 3.0 of 

this policy memorandum shall be rejected for use on Department projects. 
 

7.2 The Bureau will notify the Manufacturer or Supplier when a Finely Divided 

Mineral is rejected for use on Department projects. 
 
 

 
 
David L. Lippert, P.E. 
Acting Engineer of Materials 
and Physical Research 
 
Attachment 
 
 
 
 

This policy memorandum supersedes Policy Memorandum 06-03 dated January 1, 2006. 

 
 
DAD/dt 
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State of Illinois 

Department of Transportation 

Division of Aeronautics 
 
 

POLICY MEMORANDUM 

 
 

February 20, 2014 Springfield Number: 87-2 
 
 
 
TO: CONSULTING ENGINEERS 

 
SUBJECT: DENSITY ACCEPTANCE OF BITUMINOUS PAVEMENTS 

 
I. Introduction 
 

This Policy Memorandum deals with the implementation of the bituminous density quality 
assurance specifications as outlined in the Standard Specifications for Construction of 
Airports, Sections 401-4.15 and 403-4.15. 

 

II. Sampling 
 

After completion of compaction and when the pavement has reached ambient 
temperature, the paved area shall be divided into Sublots of 500 tons per type of mix. 
One core sample (2 cores per sample) shall be taken from each Sublot. The longitudinal 
and transverse location for each sample shall be determined by use of a random number 
"Deck" provided by the Division. No core shall be taken closer than two (2) feet from the 
edge of the mat. A core extraction device shall be used to obtain all cores from the mat. 
All cores are to be taken by the contractor under the supervision and remain in the 
possession of the Engineer. It is imperative that the Engineer and the contractor realize 
that the cores are "money" and that improper coring, extraction, shipping and/or testing 
can be costly. 

 

One mix sample per 1000 tons of mix laid shall be taken for Extraction, Maximum Specific 

Gravity (Gmm) and Air Void tests. The mix samples shall be sampled by the contractor and 

split in half. 
 

The Resident Engineer shall randomly designate and send the split samples to an 
independent laboratory for testing. The laboratory will be verified to be ASTM- certified for 
all the required testing and be contracted through the Consultant. The frequency of 
testing split samples shall be 1 per 5000 tons. Higher frequencies may be necessary if the 
contractor’s tests, and/or mix quality control are inconsistent. 

 

III. Testing 

 

All cores shall be tested for Bulk Specific Gravity (Gmb) in accordance with ASTM D2726 

using Procedure 10.1, "For Specimens That Contain Moisture." The Theoretical 

Maximum Gravity (Gmm) shall be determined according to ASTM D2041. From these tests 

the in-place air voids of the compacted pavement are calculated according to ASTM 



D3203 for "dense bituminous paving mixtures." Selection of the proper Gmm shall be 

based on a running average of four (4) tests per Lot. 
 

E.g. Lot 1 - Use the average of the two (2) tests for Lot 1. 
 Lot 2 - Use the average of the four (4) tests from Lots 1 and 2.  
 Lot 3 - Use the average of the four (4) tests from Lots 2 and 3. 
 

NOTE: When more than four (4) Sublots are used, still use a running average 
of four (4) tests per Lot. 

 

IV. Acceptance Calculations 
 

The first step in calculating the quantities for pay is to calculate the Mean ( X ) and the 
Standard Deviation (S) of the Sublot tests. From this data the Lot samples should first be 
tested for outliers. After consideration for outliers, the Percent Within Tolerance (PWT) 
and the Percent Within Limits (PWL) are calculated to determine the final pay quantities 
for the Lot. 

EXAMPLE 
 

1. Test Data 
Lot Quantity = 2000 tons 
Sublot Test 1 = 4.35 % Air Voids 
Sublot Test 2 = 3.96 % Air Voids 
Sublot Test 3 = 6.75 % Air Voids 
Sublot Test 4 = 6.25 % Air Voids 

 

2. Calculating the Mean and Standard Deviation 
 

Sublot X (X – X) (X – X)2 

    
1 4.35 -0.978 0.956 

2 3.96 -1.368 1.871 

3 6.75 1.422 2.022 

4 6.25 0.922 0.850 

Sum = 21.31  5.699 
 

 N = 4 
 

 Mean (X) = 21.34 / 4 = 5.328 
 

 Variance  (S)2 = Sum (X – X)2 = 5.699 = 1.900 

  3 3 
 

 Standard Deviation S = √1.900 = 1.378 
 

3. Test for Outliers 
 

Check for Critical "T" Values 

 

 T =  (X1 – X) * =  3.96 – 5.328 = 0.99 

  S 1.378 
 

* Difference between the suspect test value ( X1) and the Mean ( X ). 
 
 



If the T value exceeds the critical "T" Value in the table below and no assignable 

cause can be determined for the outlier, discard the suspected test measurement 

and obtain another random sample from the Sublot in question. If the new test 

exceeds the Mean ( X ) in the same direction from the Mean as the suspected test, 

recalculate the T value including all tests (original test, suspected test, and new 

test) for an outlier and for computing final payment. 

 

TABLE OF CRITICAL "T" VALUES 
 

Number of observations Critical “T” Value 

(N) 5% Significance Level 

3 1.15 

4 1.46 

5 1.67 

6 1.82 

7 1.94 

8 2.03 

9 2.11 

10 2.18 

11 2.23 

12 2.29 
 

Based on the above table, the "T" value of 0.99 does not exceed the Critical "T" 
Value of 1.46 for N = 4. Therefore, the value (3.96) is not an outlier and shall be 
used in calculating the Lot payment. 

 
4. Calculation of Lot Payment 

 
To calculate the Lot Payment use the Acceptance Criteria as outlined under Item 
401-4.15(c) or Item 403-4.15(c). 
 
QL = (X – 1) = 5.328 – 1 = 3.141 
 S 1.378 
 

Qu = (7 – X) = 7 – 5.328 = 1.213 
 S 1.378 
 
From this data the Percentage Within Tolerance (PWT) for both the lower and 
upper tolerance limits is determined by Table 6 (see Item 401 Bituminous Surface 
Course and/or Item 403 Bituminous Base Course in the Standard Specifications) 
for the number (N) of samples tested. 
 
Eq.  PWT (lower) = 99.0%  
 PWT (upper) = 90.4% 
 
We now calculate the Percent Within Limits (PWL) for the Lot.  
 
 PWL = [PWT (lower)] + [PWT (upper)] - 100 
 PWL = (99.0 + 90.4) - 100 = 89.4% 
 
 
 
 



Using Table 5, the % Adjustment in Lot Quantity is: 
 
% Adjustment = 0.5 PWL + 55.0 
% Adjustment = 0.5 (89.4) + 55.0 
% Adjustment = 99.7 
 
Adjusted Quantities = % Adjustment x Lot Quantities 
Adjusted Quantities = 0.997 x 2000 tons 
Adjusted Quantities = 1994 tons 
 

5. Resampling and Retesting 
 

The contractor has the right to request the resampling and retesting of a complete 
Lot. This privilege is only allowed once for each Lot and must be requested in 
writing by the contractor within 48 hours of receiving the official report from the 
Engineer. 
 

6. Reporting 
 

After completion of the tests for each Lot, the Engineer shall complete the 
necessary calculations for final adjustment in quantities on the Form AER-1 and 
have both the Engineer and the Contractor sign the report for copying to both the 
FAA and IDOA. 

 
 
 
 
 
 
Steven J. Long, P.E. Acting Chief Engineer 
 

Supersedes Policy Memorandum 87-2, dated April 1, 2010 



State of Illinois  

Department of Transportation  

Division of Aeronautics 
 

 
 

POLICY MEMORANDUM 
 
 
February 20, 2014 Springfield Number: 87-4 
 
 

TO: CONSULTING ENGINEERS 

 
SUBJECT: DETERMINATION OF BULK SPECIFIC GRAVITY (d) OF COMPACTED 
 BITUMINOUS MIXES 
 
A. SCOPE 
 

This method of test covers the determination of the bulk specific gravity and the percent 
air, of core samples from compacted bituminous mixtures using a saturated surface-dry 
procedure. 

 
B. DEFINITIONS 

 
1. Bulk Specific Gravity (Gmb) ASTM 2726 or density is the weight per unit volume 

(gms/cc) of a mixture in its existing state of consolidation. The volume 
measurement for this specific gravity will include the volume of all the aggregate, 
asphalt, and air spaces (voids) in the aggregate particles and between the 
aggregate particles. 

 
2. Theoretical Maximum Specific Gravity (Gmm) ASTM 2041 is the weight per unit 

volume (grams/cc) of a mixture assuming complete consolidation; i.e., all the air 
spaces (voids) between the aggregate particles are eliminated. 

 
3. Percent Density is a measure of the degree of compaction in relation to the 

Theoretical Maximum Specific Gravity. 
 
4. Percent Air is a measure of the air voids in the compacted pavement.  

C. APPARATUS 

1. Balance - The balance shall be accurate to 0.1 gm throughout the operating 
range. It may be mechanical or electrical and shall be equipped with a suitable 
suspension apparatus and holder to permit weighing of the core in water while 
suspended from the balance. If the balance is a beam type, it shall be set up so 
that the core is placed in the basket that is suspended from the zero (0) end of the 
balance arm. 

 
2. Water bath - The container for immersing the core in water while suspended from 

the balance shall be equipped with an overflow outlet for maintaining a constant 
water level. This water bath should be large enough to handle full-depth cores. 
When testing several cores at the same time, a dish-pan, sink or suitable 
container may be used for soaking. 



D. PROCEDURE 

 
1. Prior to testing, cores shall be sorted on a flat surface in a cool place. The 

sample(s) shall be brushed with a wire brush and/or other suitable means, to 
remove all loose and/or foreign materials, such as seal coat, tack coat, foundation 
material, soil, paper and foil prior to testing. 

 
2. If a core contains binder and surface or multiple lifts, the lifts shall be separated. 

This may be done in the following manner: 
 

a. Mark the separation line between the two lifts.  

b. Place the core in a freezer for 20-25 minutes. 

c. Place a 2 or 3-inch wide chisel on the separation line and tap with a 
hammer. Rotate the core and continue this process until the core 
separates. Brush loose pieces with a wire brush if needed. 

 
d. Allow 2-3 hours for the core to return to ambient temperature before 

proceeding. 
 

3. Prepare the water baths for soaking and weighing with water at 77° F. Water 
baths should be maintained at this temperature throughout testing. Saturate the 
cores by submerging in the water for a minimum of 20 minutes. 

 
4. With the balance and water bath properly assembled and zeroed, suspend the 

sample from the balance and submerge it in the water bath. The core must be 
placed with the original top and bottom in a vertical position. If necessary, add 
sufficient water to bring the water level up to the overflow outlet. Permit any 
excess to overflow. Read and record the Saturated Submerged Weight. 
Designate this weight as (C). 

 
5. Remove the core from the water bath and blot the excess water from the surface 

of the core with an absorbent cloth or other suitable material. This must be done 
quickly to prevent the internal water from escaping. 

 
6. Place the core on the balance and read and record the Saturated Surface-dry 

Weight in air. Designate this weight as (B). 
 
7. Place the core in a tared pan and dry in an oven. When the core is dry (less than 

0.5 gm loss in one hour), record the weight and subtract the pan weight. 
Designate this weight as (A). 

8. The following calculation is used to determine the Bulk Specific Gravity of the 
core. 

      Gmb =   A   

               B - C 

        
Gmb = Bulk Specific Gravity 
A = Oven dry weight 
B = Saturated surface-dry weight 
C = Saturated submerged weight 

 
 



E. PERCENT DENSITY 
 

The following calculation is used to determine the percent density of the core: 
 

% Density = 100 x  Gmb 

Gm

m 

 
Gmb = Bulk Specific Gravity 
Gmm = Theoretical Maximum Gravity* 

 
Note:  The Theoretical Maximum Gravity (Gmm) is determined from the mix design 
until current Vacuum Pycnometer test are available. 

 
F. PERCENT AIR. To calculate the percent air, use the following formula: 
 

% Air = 100 - % Density 

 
G. WEIGHT PER SQUARE YARD OF COMPACTED MIXTURE. The actual weight per 

square yard of a compacted mixture can be calculated by using the Bulk Specific Gravity 
(Gmb). The volume of a square yard of pavement one (1) inch thick is 0.75 cubic foot. 
Taking the weight of a cubic foot of water as 62.37 pounds, one square yard of 
compacted material, one (1) inch thick weighs: 

 
Pounds / Sq. Yd. (1" thick) = 0.75 x 62.37 x Gmb 

 
 
 
 
 
 
Steven J. Long, P.E. Acting Chief Engineer 

 
Supersedes Policy Memorandum 87-4, dated January 1, 2004 
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State of Illinois 
Department of Transportation 

Division of Aeronautics 
 
   
 

POLICY MEMORANDUM 
 

  
   April 1, 2010 Springfield Number 96-1 
  

 
 
TO: CONSULTING ENGINEERS 
 
SUBJECT: ITEM 610, STRUCTURAL PORTLAND CEMENT CONCRETE:   
  JOB MIX FORMULA APPROVAL & PRODUCTION TESTING. 
 
 I. This policy memorandum addresses the Job Mix Formula (JMF) approval process 

and production testing requirements when Item 610 is specified for an airport 
construction contract. 

 
II. PROCESS  
 

a. The contractor may submit a mix design with recent substantiating test 
data or he may submit a mix design generated by the Illinois Division of 
Highways with recent substantiating test data for approval consideration.  
The mix design should be submitted to the Resident Engineer. 

 
b. The Resident Engineer should verify that each component of the proposed 

mix meets the requirements set forth under Item 610 of the Standard 
Specifications for Construction of Airports and/or the contract special 
provisions. 

 
c. The mix design should also indicate the following information: 
 

1. The name, address, and producer/supplier number for the concrete. 
2. The source, producer/supplier number, gradation, quality, and SSD 

weight for the proposed coarse and fine aggregates. 
3. The source, producer/supplier number, type, and weight of the 

proposed flyash and/or cement. 
4. The source, producer/supplier number, dosage rate or dosage of all 

admixtures. 
 

d. After completion of Items b and c above, the mix with substantiating test 
data shall be forwarded to the Division of Aeronautics for approval.  Once 
the mix has been approved, the production testing shall be at the rate in 
Section III as specified herein. 
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III. PRODUCTION TESTING  
 

a. One set of cylinders or beams, depending on the strength 
specified, shall be cast for acceptance testing for each day the mix 
is used.  In addition, at least one slump and one air test shall be 
conducted for each day the mix is used.  If more than 100 c.y. of 
the mix is placed in a given day, additional tests at a frequently of 1 
per 100 c.y. shall be taken for strength, slump, and air.  The 
concrete shall have a maximum slump of three inches (3”) and 
minimum slump of one inches (1”) when tested in accordance with 
ASTM C-143.  The air content of the concrete shall be between 5% 
and 8% by volume.  At no time shall the temperature of the 
concrete exceed 90 degrees Fahrenheit. 

 
b. If the total proposed amount of Item 610 Structural Portland 

Cement Concrete as calculated by the Resident Engineer is less 
than 50 c.y. for the entire project, the following shall apply: 

 The Resident Engineer shall provide calculations of the 
quantity of Item 610 to the Division of Aeronautics. 

 One set of cylinders or beams, depending the strength 
specified, shall be cast for acceptance testing. 

 One air content and one slump test shall be taken for 
acceptance testing. 

 The concrete shall have a maximum slump of three 
inches (3”) and minimum of one inch (1”) when tested in 
accordance with ASTM C-143.  The air content of the 
concrete shall be between 5% and 8% by volume.  At no 
time shall the temperature of the concrete exceed 90 
degrees Fahrenheit. 

 
c. The Resident Engineer shall collect actual batch weight tickets for 

every batch of Item 610 concrete used for the project.  The actual 
batch weight tickets shall be kept with the project records and shall 
be available upon request of the Department of Transportation. 

 
 

 
 
Steven J. Long, P.E. 
Acting Chief Engineer 
 
Supersedes Policy Memorandum 96-1 dated January 1, 2004 
 



State of Illinois 

Department of Transportation 

Division of Aeronautics 

 
 
 

POLICY MEMORANDUM 
 

 

February 20, 2014 Springfield, Illinois Number 96-3 
 

 
 
 

TO: CONSULTING ENGINEERS 
 
SUBJECT: REQUIREMENTS FOR QUALITY ASSURANCE ON PROJECTS WITH 

BITUMINOUS CONCRETE PAVING 
 
I. SCOPE 

 
The purpose of this policy memorandum is to define to the Consulting Engineer the 
requirements concerning Quality Assurance on bituminous concrete paving projects. 
Specifically, this memo applies whenever the Contractor is required to comply with the 
requirements set forth in Policy Memorandum 2003-1, “Requirements for Laboratory, 
Testing, Quality Control, and Paving of Bituminous Concrete Mixtures”. 

 
II. LABORATORY APPROVAL 

 
The Resident Engineer shall review and approve the Contractor’s plant laboratory to 
assure that it meets the requirements set forth in the contract specifications and Policy 
Memorandum 2003-1. This review and approval shall be completed prior to utilization of 
the plant for the production of any mix. 

 
III. QUALITY ASSURANCE DURING PRODUCTION PAVING 

 
A. At the option of the Engineer, independent assurance tests may be performed 

on split samples taken by the Contractor for Quality Control testing. In addition, 
the Resident Engineer shall witness the sampling and splitting of these samples 
at the start of production and as needed throughout mix production. The 
Engineer may select any or all split samples for assurance testing. These tests 
may be performed at any time after sampling. The test results will be made 
available to the Contractor as soon as they become available. 

 

B. The Resident Engineer may witness the sampling and testing being performed 
by the Contractor. If the Resident Engineer determines that the sampling and 
Quality Control tests are not being performed according to the applicable test 
procedures, the Engineer may stop production until corrective action is taken. 
The Resident Engineer will promptly notify the Contractor, both verbally and in 
writing, of observed deficiencies. The Resident Engineer will document all 
witnessed samples and tests. The Resident Engineer may elect to obtain 
samples for testing, separate from the Contractor’s Quality Control process, to 
verify specification compliance. 

 



1. Differences between the Contractor’s and the Engineer’s split sample test 
results will be considered acceptable if within the following limits: 

 
Test Parameter  Acceptable Limits of Precision 

 

% Passing 

1/2 in. 5.0 % 

No. 4 5.0 % 

No. 8 3.0 % 

No. 30 2.0 % 

No. 200 2.2 % 
 

Asphalt Content 0.3 %  

Maximum Specific Gravity (Gmm) of Mixture 0.026 

Bulk Specific Gravity (Gmb) of Gyratory Brix 0.045 
 

2. In the event a comparison of the required plant test results is outside the 
above acceptable limits of precision, split or independent samples fail the 
control limits, an extraction indicates non-specification mix, or a continual 
trend of difference between Contractor and Engineer test results is 
identified, the Engineer will immediately investigate. The Engineer may 
suspend production while the investigation is in progress. The 
investigation may include testing by the Engineer of any remaining split 
samples or a comparison of split sample test results on the mix currently 
being produced. The investigation may also include review and 
observation of the Contractor’s technician performance, testing procedure, 
and equipment. If a problem is identified with the mix, the Contractor shall 
take immediate corrective action. After corrective action, both the 
Contractor and the Engineer shall immediately resample and retest. 

 

C. The Contractor shall be responsible for documenting all observations, records of 
inspection, adjustments to the mixture, test results, retest results, and corrective 
actions in a bound hardback field book or bound diary which will become the 
property of IDA upon completion and acceptance of the project. The Contractor 
shall be responsible for the maintenance of all permanent records whether 
obtained by the Contractor, the Contractor’s Consultants, or the producer of 
bituminous mix material. The Contractor shall provide the Engineer full access 
to all documentation throughout the progress of the work. 

 
Results of adjustments to mixture production and tests shall be recorded in 
duplicate and sent to the Engineer. 

 
IV. ACCEPTANCE BY ENGINEER 

 
Density acceptance shall be performed according to Policy Memorandum 87-2, or 
according to the acceptance procedure outlined in the Special Provisions. 

 
 
Steven J. Long, P.E. Acting Chief Engineer 
 
Supersedes Policy Memorandum 96-3, dated January 1, 2004 



State of Illinois 
Department of Transportation 

Division of Aeronautics 
   
 

POLICY MEMORANDUM 
 

 
TO: CONSULTING ENGINEERS 
 
SUBJECT: PAVEMENT MARKING PAINT ACCEPTANCE 
 
I. SCOPE 
 
 The purpose of this policy memorandum is to define the procedure for acceptance of 

pavement marking paint. 
 
II. RESIDENT ENGINEER’S DUTIES 
 
 The Resident Engineer shall follow the acceptance procedure outlined as follows: 
 
  A. Require the painting contractor to furnish the name of the paint manufacturer  

  and the batch number proposed for use prior to beginning work.  Notify   
  the I.D.A. Materials Certification Engineer when this information is   
  available. 

 
  B. Require the manufacturer’s certification before painting begins.  Check the  

  certification for compliance to the contract specifications. 
 
    1. The certification shall be issued from the manufacturer and shall  

    include the specification and the batch number. 
 
    2. The paint containers shall have the manufacturer’s name, the   

    specification and the batch number matching the certification. 
 
 C. If no batch number is indicated on the certification or containers, sample the 

paint according to the procedure for the corresponding paint type. 
 

D. If the I.D.A. Engineer of Materials indicates that batch number has not been 
previously sampled and tested, sample the paint according to the procedure for 
the corresponding paint type. The Division of Aeronautics will provide paint 
cans upon request by the Resident Engineer.  Samples will only be taken in 
new epoxy lined cans so that the paint will not be contaminated.  It is important 
to seal the sample container immediately with a tight cover to prevent the loss 
of volatile solvents. 

 
 January 1, 2004 Springfield, Illinois Number 97-2 
 



 
   Mark the sample cans with the paint color, manufacturer’s name, and batch  

  number.  The paint samples and manufacturer’s certification shall be placed in  
  the mail within 24 hours after sampling.  Address the samples to the Materials  
  Certification Engineer at: 

 
     Illinois Department of Transportation 
     Division of Aeronautics 
     One Langhorne Bond Drive 
     Springfield, Illinois 62707 
 

Sampling Procedures for Each Paint Type: 
 

 1. Waterborne or Solvent Base Paints 
a. Take the paint sample from the spray nozzle when the contractor 

begins marking.  A sample consists of two one-pint cans taken per 
batch number.   

b. Be sure to indicate to the contractor that acceptance of material is 
based upon a passing test of the paint material. 

 
    2. Epoxy Paint 

a. Take separate one-pint samples of each paint component prior to 
marking.  Before drawing samples, the contents of each 
component’s container must be thoroughly mixed to make certain 

that any settled portion is fully dispersed.  Do not combine the 

two components or sample from the spray nozzle. 
b. Be sure to indicate to the contractor that acceptance of material is 

based upon a passing test of the paint material. 

 
III. TESTING 
 
 The paint will be tested for acceptance by the IDOT Bureau of Materials and Physical 

Research for conformance to the contract specifications. 
 
 
 
 
 
Steven J. Long, P.E. 
Acting Chief Engineer 
 
Supersedes policy memorandum 97-2 dated February 27, 2002 
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State of Illinois 
Department of Transportation 

Division of Aeronautics 
 

 
POLICY MEMORANDUM  

 

 
January 1, 2004 

 

 
Springfield, Illinois 

 

 
Number: 2001-1 

 

 
TO:  CONTRACTORS 
 
SUBJECT:  REQUIREMENTS FOR COLD WEATHER CONCRETING 

 
I. PURPOSE 

  
A. This policy memorandum outlines the minimum requirements for cold 

weather concreting.  Cold weather is defined as whenever the 
average ambient air temperature during day or night drops below 

40 F. 
 

II. COLD WEATHER CONCRETING PLAN 
 

A. The contractor shall submit a cold weather concreting plan to the 
Engineer for approval.  Cold weather concreting operations are not 
allowed to proceed until the contractor’s cold weather concreting plan 
has been approved by the Engineer. 

 
B. The contractor’s plan shall be in compliance with this memorandum 

and shall address, as a minimum, the following: 
 

1. Concrete Mix Manufacturing 
2. Concrete Mix Temperature Monitoring 
3. Base Preparation 
4. Concrete Curing and Protection 
5. In Place Concrete Temperature Monitoring 
6. Strength Test Specimens 

 
III. MINIMUM REQUIREMENTS 
  

A. Concrete Mix Manufacturing 
 

1. The contractor must make the necessary adjustments so that 

the concrete temperature is maintained from 50 F to 90 F for 
placement.  Acceptable methods include: 

 
a) Heating the mixing water   Note:  If the mixing water is to 

be heated to a temperature above 100 F, the contractor 
must include a mixing sequence plan to indicate the order 
that each component of the mix is to be charged into the 
mixer. 
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b) Heating the aggregates   Note:  The exact method of 

heating the aggregates shall be included as part of the 
cold weather concreting plan.  Aggregates must be free of 
ice and frozen lumps.  To avoid the possibility of a quick or 
flash set of the concrete, when either the water or 

aggregates are heated to above 100 F, they should be 
combined in the mixer first before the cement is added. 

 
B. Concrete Mix Temperature 
 

1. The contractor shall monitor the mix temperature at the plant 
and prior to placement in the forms.  Mix that does not meet 

the temperature requirement of 50 F to 90 F shall be rejected 
for use on the project. 

 
C. Base Preparation 
 

1. Paving or placing concrete on a frozen base, subbase, or 
subgrade is prohibited. 

 
2. The base, subbase, or subgrade on which the concrete is to 

be placed shall be thawed and heated to at least 40 F.  The 
method by which the base subbase or subgrade is to be 
heated shall be indicated in the contractors cold weather 
concreting plan.  Insulating blankets or heated enclosures may 
be required. 

 
D. Concrete Protection and Curing 
 

1. In addition to the curing options available in article 501-3.17 
(a) (b), (c), and (d) of the Standard Specifications for 
Construction of Airports, the contractor shall protect the 
concrete in such a manner as to maintain a concrete 

temperature of at least 50 F for 10 days. 
 

2. The method of concrete protection shall be by use of insulating 
layer or heated enclosure around the concrete.  The method of 
protection shall be indicated in the contractor’s cold weather 
concreting plan.  When insulating layers are to be used, the 

thermal resistance to heat transfer (R Value in F*hr*ft2/BTU) 
of the insulation material selected, shall be appropriate for the 
slab thickness being constructed and shall be indicated in the 
cold weather concreting plan. 

 
3. Appendix A shows a chart and table taken from the American 

Concrete Institute specification, ACI 306 R Cold Weather 
Concreting, which may be used by the contractor in selecting 
the proper insulation (R Value) and insulating material which 
may be used. 

 
 

E. In-Place Concrete Temperature Monitoring 
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1. Once the concrete is in place, the protection method used, 
must ensure that the concrete temperature does not fall below 

50 F for the time period specified in Section (D. 1.) of this 
Policy Memorandum (10 days). 

 
2. The concrete temperature on the surface and below the 

surface must be monitored and recorded by the contractor for 
the duration of the protection period in Section (D. 1.). 

 
3. After the concrete has hardened, surface temperature can be 

checked with special surface thermometers or with an ordinary 
thermometer that is kept covered with insulating blankets.  The 
high and low values for each 24-hour period of protection must 
be measured and recorded. 

 
4. One acceptable method of checking temperature below the 

concrete surface is given in the Portland Cement Association 
(PCA) book entitled “Design and Control of Concrete Mixtures” 
latest edition.  The method is indicated below and it should be 
noted that the thermometer should be capable of recording 
high and low values for a given 24-hour period. 

 

 
5. The exact method for surface and sub-surface concrete 

temperature monitoring shall be indicated in the contractor’s 
cold weather concreting plan.  The maximum permissible 
difference between the interior and surface temperature is 35 

F.  Adjustments in protection method shall be implemented if 
the maximum permissible difference is exceeded. 

 
F. Strength specimen handling 
 

1. The Contractor is responsible for making, transporting, and 
curing all samples (beams or cylinders) 

2. The Contractor is required to load the testing machine and 
dispose of the broken pieces. 

3. Onsite, indoor curing facilities, meeting the requirements of 
ASTM C-31, shall be required for cold weather concreting 
operations. 
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4. Sampling for strength specimens shall be according to the 
Contract Special Provisions.  Sampled concrete shall be 
transported to the indoor curing facilities for the casting of 
strength specimens. 

 
5. The exact location and description of the curing facilities shall 

be indicated in the contractor’s cold weather concreting plan. 
 
6. The method of transporting concrete sampled from the grade 

to the curing facilities for casting shall be indicated in the 
contractor’s cold weather concreting plan. 

 
 
 
 

 
 

Steven J. Long, P.E. 
Acting Chief Engineer 
 
Supersedes Policy Memorandum 2001-1 dated January 1, 2001 
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Minimum exposure temperatures for concrete flatwork placed on the ground for concrete placed & 
surface temperature maintained at 50 F (10 C) for 3 days on ground at 35 F (2 C) 

Slab thickness, in. (m) 

Minimum ambient air temperature, deg F (deg C) allowable when insulation 
having these values of thermal resistance R, hr-ft

2
-F/Btu (m

2
-K/W), is used 

R = 2 (0.35) R = 4 (0.70) R = 6 (1.06) R = 8 (1.41) 

Cement content = 300 lb/yd2 (178 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) * * * * 

18 (0.46) 42 (6) 38 (3) 32 (0) 26 (-3) 

24 (0.61) 37 (3) 25 (-4) 11 (-12) -3 (-19) 

30 (0.76) 31 (-1) 15 (-9) -1 (-18) -17 (-27) 

36 (0.91) 31 (-1) 12 (-11) -5 (-21) -22 (-30) 

Cement content = 400 lb/yd2 (237 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) 46 (8) 44 (7) 42 (6) 40 (4) 

18 (0.46) 36 (2) 22 (-6) 8 (-13) -6 (-21) 

24 (0.61) 28 (-2) 9 (-13) -10 (-23) -29 (-34) 

30 (0.76) 21 (-6)  0 (-18) -21 (-29) -42 (-41) 

36 (0.91) 21 (-6) -4 (-20) -29 (-34) -50 (-46) 

Cement content = 500 lb/yd2 (296 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) 42 (6) 36 (2) 30 (-1) 24 (-4) 

18 (0.46) 30 (-1) 12 (-11) -6 (-21) -22 (-30) 

24 (0.61) 21 (-6) -5 (-21) -31 (-35) -50 (-46) 

30 (0.76) 16 (-9) -10 (-23) -42 (-41) -74 (-59) 

36 (0.91) 16 (-9) -18 (-28) -50 (-46) # 

Cement content = 600 lb/yd2 (356 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) 38 (3) 26 (-3) 14 (-10) 2 (-17) 

18 (0.46) 24 (-4) 0 (-18 ) -24 (-31) -48 (-44) 

24 (0.61) 14 (-10) -16 (-27) -46 (-43) -82 (-63) 

30 (0.76) 10 (-12) -20 (-29) -62 (-52) # 

36 (0.91) 7 (-14) -30 (-34) # # 

* > 50 F (10 C): additional heat required    

# << -60 F (-51 C)     
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Minimum exposure temperatures for concrete flatwork placed on the ground for concrete placed & 
surface temperature maintained at 50 F (10 C) for 7 days on ground at 35 F (2 C) 

Slab thickness, in. (m) 

Minimum ambient air temperature, deg F (deg C) allowable when insulation 
having these values of thermal resistance R, hr-ft

2
-F/Btu (m

2
-K/W), is used 

R = 2 (0.35) R = 4 (0.70) R = 6 (1.06) R = 8 (1.41) 

Cement content = 300 lb/yd2 (178 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) * * * * 

18 (0.46) 46 (8) 42 (6) 36 (2) 30 (-1) 

24 (0.61) 40 (4) 31 (-1) 22 (-6) 11 (-12) 

30 (0.76) 35 (2) 22 (-6) 7 (-14) -8 (-22) 

36 (0.91) 31 (-1) 13 (-11) -5 (-21) -23 (-31) 

Cement content = 400 lb/yd2 (237 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) * * * * 

18 (0.46) 41 (5) 32 (0) 22 (-6) 12 (-11) 

24 (0.61) 35 (2) 19 (-7) -1 (-17) -15 (-26) 

30 (0.76) 28 (-2) 8 (-13) -14 (-26) -36 (-38) 

36 (0.91) 23 (-5) -4 (-20) -29 (-34) -54 (-48) 

Cement content = 500 lb/yd2 (296 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) 48 (9) 44 (7) 40 (4) 36 (2) 

18 (0.46) 36 (2) 22 (-6) 8 (-13) -6 (-21) 

24 (0.61) 28 (-2) 6 (-14) -16 (-27) -38 (-39) 

30 (0.76) 22 (-6) -7 (-22) -36 (-38) -64 (-53) 

36 (0.91) 16 (-9) -18 (-28) -50 (-46) # 

Cement content = 600 lb/yd2 (356 kg/m2) 

4 (0.10) * * * * 

8 (0.20) * * * * 

12 (0.31) 44 (7) 38 (3) 32 (0) 26 (-3) 

18 (0.46) 31 (-1) 14 (-10) -5 (-21) -24 (-31) 

24 (0.61) 22 (-6) -5 (-21) -32 (-36) -61 (-52) 

30 (0.76) 14 (-10) -19 (-28) -67 (-55) # 

36 (0.91) 7 (-14) -30 (-34) # # 

* > 50 F (10 C): additional heat required    

# < -60 F (-51 C)     
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Thermal Resistance of Various Insulating 
Materials 

Insulating Material 

Thermal resistance 
"R" for these 

thicknesses of 
material* 

1 in., 
hr·ft3·F / 

Btu 

10 mm, 
m3·K / 

W 

Boards and slabs     

  Expanded polyurethane (R-11 exp.) 6.25 0.438 

  Expanded polystyrene extruded      

    (R-11 exp.) 5 0.347 

  Expanded polystyrene extruded,      

     plain  4 0.277 

  Glass fiber, organic bonded 4 0.277 

  Expanded polystyrene, molded beads 3.57 0.247 

  Mineral fiber with resin binder 3.45 0.239 

  Mineral fiber board, wet felted 2.94 0.204 

  Sheathing, regular density 2.63 0.182 

  Cellular glass 2.63 0.182 

  Laminated paperboard 2 0.139 

  Particle board (low density) 1.85 0.128 

  Plywood 1.25 0.087 

Blanket 

  Mineral fiber, fibrous form processed      

    from rock, slag, or glass 3.23 0.224 

Loose fill 

  Wood fiber, soft woods 3.33 0.231 

  Mineral fiber (rock, slag, or glass) 2.5 0.173 

  Perlite (expanded) 2.7 0.187 

  Vermiculite (exfoliated) 2.2 0.152 

  Sawdust or shavings 2.22 0.154 

  *Values from ASHRAE Handbook of Fundamentals, 1977, 
American Society of Heating, Refrigerating, and Air-
Conditioning Engineers, New York. 

 



State of Illinois 

Department of Transportation 

Division of Aeronautics 
 
 
 

POLICY MEMORANDUM 
 

 
June 12, 2014 Springfield, Illinois Number 2003-1 
 

 
 

TO: CONTRACTORS 
 
SUBJECT: REQUIREMENTS FOR LABORATORY, TESTING, QUALITY CONTROL, AND 
 PAVING OF SUPERPAVE HMA CONCRETE MIXTURES FOR AIRPORTS 
 
I. SCOPE 
 

The purpose of this policy memorandum is to define to the Contractor the requirements 
concerning the laboratory, testing, Quality Control, and paving of HMA mixtures utilizing 
Superpave technology. References are made to the most recent issue of the Standard 
Specifications for Construction of Airports (Standard Specifications) and to American 
Society for Testing and Materials (ASTM) testing methods. The Quality Assurance and 
acceptance responsibilities of the Resident Engineer are described in Policy 
Memorandum 96-3. 

 
II. LABORATORY 
 

The Contractor shall provide a laboratory located at the plant and approved by the Illinois 
Division of Aeronautics (IDA). The laboratory shall be of sufficient size and be furnished 
with the necessary equipment and supplies for adequately and safely performing the 
Contractor’s Quality Control testing as well as the Resident Engineer’s acceptance 
testing as described in Policy Memorandum 87-2. 
 
The effective working area of the laboratory shall be a minimum of 600 square feet with 
a ceiling height of not less than 7.5 feet. Lighting shall be adequate to illuminate all 
working areas.  It shall be equipped with heating and air conditioning units to maintain a 
temperature of 70º F ±5ºF. 
 
The laboratory shall have equipment that is in good working order and that meets the 
requirements set forth in the following ASTM test standards: 

 
ASTM D 70 Test Method for Specific Gravity and Density of Semi-Solid Materials 
 

ASTM C 117 Test Method for Materials Finer than 75 μm (No. 200) Sieve in Mineral 
 Aggregates by Washing 
 

ASTM C 136 Sieve or Screen Analysis of Fine and Coarse Aggregate 
 

ASTM C 566 Total Moisture Content of Aggregate by Drying 
 

ASTM D 75 Sampling Aggregates 
 

ASTM D 2041 Theoretical Maximum Specific Gravity and Density of Bituminous 
 Paving Mixtures 
 



ASTM D 2172 Quantitative Extraction of Bitumen from Bituminous Paving Mixtures 
 

AASHTO T 308-09 Ignition Method for Determining Asphalt Content (Illinois Modified) 
 

ASTM D 2726 Bulk Specific Gravity of Compacted Bituminous Mixtures using 
 Saturated Surface Dry Specimens 

ASTM D 3203 Percent Air Voids in Compacted Dense and Open Bituminous Paving 
 Mixtures 
 

ASTM D 2950 Density of Bituminous Concrete in Place by Nuclear Method 
 

ASTM D 4125 Asphalt Content of Bituminous Mixtures by Nuclear Method 
 

ASTM C 127 Standard Test Method for Specific Gravity and Absorption of Coarse 
 Aggregate 
 

ASTM C 128 Standard Test Method for Specific Gravity and Absorption of Fine 
 Aggregate 

 
The laboratory and equipment furnished by the Contractor shall be properly calibrated 
and maintained. The Contractor shall maintain a record of calibration results at the 
laboratory. The Engineer may inspect measuring and testing devices at any time to 
confirm both calibration and condition. If the Engineer determines that the equipment is 
not within the limits of dimensions or calibration described in the appropriate test 
method, he may stop production until corrective action is taken. If laboratory equipment 
becomes inoperable or insufficient to keep up with mix production testing, the 
Contractor shall cease mix production until adequate and/or sufficient equipment is 
provided. 

 
III. MIX DESIGN SUBMITTAL 

 
Based upon data and test results submitted by the Contractor, the Illinois Division of 
Aeronautics Engineer of Construction & Materials shall issue the final Job Mix Formula 
(JMF) approval letter that concurs or rejects the Contractor’s proposed JMF. The 
Contractor will be required to perform the sampling and laboratory testing and develop 
a complete mix design, according to the following guidelines:  Mix design submittals 
should be sent to IDA, Construction/Material Section, Attn: Certification and Mixtures 
Engineer. Note:  Quality Control (QC) Managers shall be Level III QC/QA qualified and 
will be responsible for all mix designs. All Technicians obtaining samples and 
performing gradations shall have successfully completed the IDOT Mixture Aggregate 
Technician Course and Technicians performing mix design testing and plant 
sampling/testing shall have successfully completed the IDOT Bituminous Concrete 
Level 1 Technician Course under the Illinois Department of Transportation, Bureau of 
Materials & Physical Research QC/QA Training Program. 

 
A. Preliminary Mix Design Submittal 
 
 Top half of the IDOT Mix Design Software Cover Sheet (QC/QA Package) should 

be completed for the aggregate mix design parameters and should include the 
following: 

 
1. Producer name, Producer # and Producer location of each aggregate 

(Producers are assigned Producer numbers by IDOT Central Bureau of 
Materials) 

 
2. Material code for each aggregate 



3. Aggregate Gradations per ASTM C-136 (The Contractor shall obtain 

representative samples of each aggregate) 

 

4. Material code for each aggregate (i.e. 022CM11, etc.) 
 

5. Proposed Aggregate Blend (% for each aggregate) Note: Based on the 

gradation results, the Contractor shall select the blend percentages that 

comply with the Standard Specifications, Section 401/403 – 3.2 JOB MIX 

FORMULA, Table 2.  (Appendix A) 

 
6. Producer name, Producer #, and specific gravity of the proposed 
 asphalt cement 

 
7. IDOT approved PG Binder 64-22 shall be used unless otherwise 

specified by the IDA Engineer of Construction & Materials. 

 
 B. Mixture Design & Testing 

 
Design Parameters 
 

Gyrations (Ndes) – per Standard Specifications, Section 401/403 – 3.2 (JMF), 
 Table 1 
Asphalt Content – AC% per Standard Specifications, Section 401/403 – 3.2 
 (JMF), Table 2 
Maximum Specific Gravity – Gmm (ASTM D 2041) 
Bulk Specific Gravity – Gmb (ASTM D 2726) 

% air voids – Va (ASTM D3203) per Standard Specifications, Section 401/403 – 
 3.2 (JMF), Table 2 

VFA % – per Standard Specifications, Section 401/403 – 3.2 (JMF), Table 1 
 
Mixture Tests 
 
After verification and approval by IDA of the proposed design information from 
step A., the Contractor shall perform mixture tests on 4 gyratory brix (4 point mix 
design) to determine the optimum AC content for the target Air Voids. 
 

 C. Mix Design Submittal 
 
  The Preliminary JMF including all test results shall be reported to IDA, 

Construction/Material Section, Attn: Certification and Mixtures with the following 
data: 

 
a) Aggregate & asphalt cement material codes 

b) Aggregate & asphalt cement producer numbers, names, and locations 
c) Percentage of each individual aggregate 
d) Aggregate blend % for each sieve  
e) AC Specific Gravity 
f)  Bulk Specific Gravity and Absorption for each aggregate 
g) Summary of Superpave Design Data: AC % Mix, Gmb, Gmm, VMA, Voids (Total 
     Mix), Voids Filled, Vbe, Pbe, Pba, Gse 

h) Optimum design data listing:  AC % Mix, Gmb, Gmm, VMA, Voids (Total Mix), 
     Voids Filled, Gse, Gsb 



i) Percent of asphalt that any RAP will add to the mix 
j) Graphs for the following: gradation on 0.45 Power Curve, AC vs. Voids (Total 
  Mix), AC vs. Specific Gravities, AC vs. Voids Filled, AC vs. VMA 

 
D. Mix Approval 
 
 Once the proposed JMF is reviewed and approved by IDA, a JMF approval 

letter will be issued to the contractor. Production of HMA is not authorized 
until a JMF letter has been issued. When a Test Section is specified as part of 
the contract, the proposed JMF shall be considered preliminary until it passes 
all Test Section requirements. 

 
E. Change in Material Sources 
 
 The above procedure, III. MIX DESIGN SUBMITTAL shall be repeated for each 

change in source or gradation of materials. 
 
IV. MIX PRODUCTION TESTING 

 
The Quality Control of the manufacture and placement of HMA mixtures is the 
responsibility of the Contractor. The Contractor shall perform or have performed the 
inspection and tests required to assure conformance to contract requirements. Quality 
Control includes the recognition of defects and their immediate correction. This may 
require increased testing, communication of test results to the plant or the job site, 
modification of operations, suspension of HMA production, rejection of material, or 
other actions as appropriate. The Resident Engineer shall be immediately notified of 
any failing tests and subsequent remedial action. Form AER M-14 shall be reported to 
IDA, Construction/Material Section, Attn: Certification and Mixtures Engineer and the 
Resident Engineer no later than the start of the next work day. The Contractor shall 
provide a Quality Control (QC) Manager who will have overall responsibility and 
authority for Quality Control. This individual shall have successfully completed the IDOT 
Division of Highways HMA Concrete Level II Technician Course “HMA Proportioning 
and Mixture Evaluation.” In addition to the QC Manager, the Contractor shall provide 
sufficient and qualified personnel to perform the required visual inspections, sampling, 
testing, and documentation in a timely manner.  

 
A. Gradations for Mixture Proportioning:  Aggregate gradations for proportioning 

(ASTM C-136) are required at a minimum of one per week when mix is 
produced. Aggregate gradations can be either hot bin gradations for batch 
plants or stockpile gradations for drier drum plants. Hot bin gradations may be 
reported on either form AER 9 or on the Division of Highways QC/QA package 
"Grad 1" Tab in the Daily HMA Plant Reporting Module. Stockpile gradations 
shall be shown on form MI504QC from the "Print Out" Tab in the Aggregate 
Stockpile Module of The Division of Highways QC/QA Package. 

 
B. Production Mixture Testing:  1 per 1000 tons of the following (if total daily 

quantity is < /= 200 tons (small quantity) then a mix sample is not required and 
this quantity may be added on to next day's total for testing. Two consecutive 
days without testing is not allowed.):  Reflux extraction (ASTM D2172) or 
Ignition oven test showing gradation and AC Content, Maximum Specific Gravity 
(ASTM D 2041), Bulk Specific Gravity (ASTM D 2726) and % Air Voids (ASTM 
D 3203). Calculations of the results (including weight data) shall be shown on 
the "Voids 1" and "IGN & NUC AC 1" tab printouts from the Division of Highways 
QC/QA Package Daily HMA Plant Reporting module. 



C.        A certification from the quarry for the total quantity of aggregate listing the 
source, gradation type, and quality designation of aggregate shipped. The 
Aggregate Certification of Compliance (AER18) may be used by the contractor 
for this purpose. 

 
D.        Original asphalt shipping tickets listing the source and type of asphalt shipped. 
 
E.        Check sample tests at a rate of 1/5000 tons randomly selected by the R.E. shall 

be sent with an identification sheet to an independent laboratory designated by 
the Division of Aeronautics. If the project is < 5000 tons, 1 sample selected 
randomly shall be sent. 

 
F.        Bituminous Test Summary (AER 14) Note:  The R.E. should make certain that 

the Contractor fills this form out daily (for mix production days) and distributes it 
daily to the Division of Aeronautics and R.E. The Contractor (QC Manager) is 
required to note any adjustments to the mix or to the plant (proportioning) in the 
“Remarks/Corrective Measures” section of the AER 14. 

V. QUALITY CONTROL  
 
 A. Control Limits (Control Charts used for projects > 4000 tons per bituminous 

 concrete pay item) 
 

Target values shall be determined from the approved JMF. The target values 
shall be plotted on the control charts within the following control limits: 

 
Control Limits 

 
Parameter Individual Test Moving Avg. of 4 

% Passing 

1/2 in.  ± 7 %  ±4 %  
No. 4  ±7 %  ±4 %  
No. 8  ±5 %  ±3 %  
No. 30  ±4 %  ±2.5 %  
No. 200 * ±2.0 % * ±1.0 % * 

Asphalt Content ±0.45 % ±0.2 % 

 
* No. 200 material percent’s shall be based on washed samples. Dry sieve 

gradations (-200) shall be adjusted based on anticipated degradation in the 
mixing process. 

 
B. Control Charts (Control Charts used for projects > 4000 tons per bituminous 

concrete pay item) 
 

Standardized control charts shall be maintained by the Contractor at the field 
laboratory. The control charts shall be displayed and be accessible at the field 
laboratory at all times for review by the Engineer. The individual required test 
results obtained by the Contractor shall be recorded on the control chart 
immediately upon completion of a test, but no later than 24 hours after 
sampling. Only the required plant tests and resamples shall be recorded on the 
control chart. Any additional testing of check samples may be used for 
controlling the Contractor’s processes, but shall be documented in the plant 
diary. 



The results of assurance tests performed by the Resident Engineer will be 
posted as soon as available. 
 
The following parameters shall be recorded on control charts: 
 
1. Combined Gradation of Hot-Bin (Batch Plant) or Combined Belt 

Aggregate Samples (Drier Drum Plant)  (% Passing 1/2 in., No. 4., No. 8, 
No. 30, and No. 200 Sieves) 

 
2. Asphalt Content 
 

 3. Bulk Specific Gravity (Gmb ) 

 4. Maximum Specific Gravity of Mixture (Gmm) C. 

Corrective Action for Required Plant Tests 
 

Control Limits for each required parameter, both individual tests and the average of 
four tests, shall be exhibited on control charts. Test results shall be posted within the 
time limits previously outlined. 

 
1. Individual Test Result.  When an individual test result exceeds its control limit, 

the Contractor shall immediately resample and retest. If at the end of the day no 
material remains from which to resample, the first sample taken the following 
day shall serve as the resample as well as the first sample of the day. This 
result shall be recorded as a retest. If the retest passes, the Contractor may 
continue the required plant test frequency. Additional check samples should be 
taken to verify mix compliance. 

 
2. Asphalt Content.  If the retest for asphalt content exceeds control limits, mix 

production shall cease and immediate corrective action shall be instituted by the 
Contractor. After corrective action, mix production shall be restarted, the mix 
production shall be stabilized, and the Contractor shall immediately resample 
and retest. Mix production may continue when approved by the Engineer. The 
corrective action shall be documented. 

 
Inability to control mix production is cause for the Engineer to stop the operation 
until the Contractor completes the investigation identifying the problems causing 
failing test results. 

 
3. Combined Aggregate/Hot-Bin.  For combined aggregate/hot-bin retest failures, 

immediate corrective action shall be instituted by the Contractor. After corrective 
action, the Contractor shall immediately resample and retest. The corrective 
action shall be documented. 

 
a. Moving Average.  When the moving average values trend toward the 

moving average control limits, the Contractor shall take corrective action 
and increase the sampling and testing frequency. The corrective action 
shall be documented. 

 
The Contractor shall notify the Engineer whenever the moving average 
values exceed the moving average control limits. If two consecutive 
moving average values fall outside the moving average control limits, the 



Contractor shall cease operations. Corrective action shall be immediately 
instituted by the Contractor. Operations shall not be reinstated without 
the approval of the Engineer. Failure to cease operations shall subject all 
subsequently produced material to be considered unacceptable. 

 
b. Mix Production Control.  If the Contractor is not controlling the production 

process and is making no effort to take corrective action, the operation 
shall stop. 

 

VI. TEST SECTION AND DENSITY ACCEPTANCE (Note:  Applies only when 
 specified.) 

 
A. The purpose of the test section is to determine if the mix is acceptable and can 

be compacted to a consistent passing density. 
 

A quick way to determine the compaction of the mix is by the use of a nuclear 
density gauge in the construction of a growth curve. An easy way to construct a 
growth curve is to use a good vibratory roller. To construct the curve, an area 
the width of the roller in the middle of the mat is chosen and the roller is allowed 
to make one compaction pass. With the roller stopped some 30 feet away, a 
nuclear reading is taken and the outline of the gauge is marked on the 
pavement. The roller then makes a compaction pass in the opposite direction 
and another reading is taken. This scenario is continued until at least two (2) 
passes are made past the maximum peak density obtained. 

 
The maximum laboratory density potential of a given mix is a direct function of 
the mix design air voids. Whereas, the actual maximum field density is a 
function of the type of coarse aggregates, natural or manufactured sands, lift 
thickness, roller type (static or vibratory), roller and paver speed, base condition, 
mix variation, etc. All of these items are taken into consideration with the growth 
curve. 

 
1. High Density in the Growth Curve.  If the growth curve indicates a 

maximum achievable field density of between 95 to 98 percent of the 
Theoretical Maximum Density (D), you can proceed with the Rolling 
Pattern. On the other hand, if the maximum achievable density is greater 
than 98 percent, a quick evaluation (by use of an extractor, hot bin 
gradations, nuclear asphalt determination, etc.) must be made of the 
mix. When adjustments are made in the mix, a new growth curve shall 
be constructed. 

 
2. Low Density in the Growth Curve.  If the growth curve indicates the 

maximum achievable density is below 94 percent, a thorough evaluation 
of the mix, rollers, and laydown operations should be made. After a 
thorough evaluation of all factors (mix, rollers, etc.), asphalt or gradation 
changes may be in order as directed by the Engineer. Again, any 
changes in the mix will require a new growth curve. Note that the nuclear 
density test is a quality control tool and not an acceptance test. All 
acceptance testing is to be conducted by the use of cores, unless 
otherwise specified. 

 
 
 



3. Acceptance of Test Section.  The Contractor may proceed with paving 
the day after the test section provided the following criteria have been 
met: 

 
a. Four random locations (2 cores per location cut longitudinally and 

cored by the Contractor) will be selected by the Engineer within 
the test strip. All the cores must show a minimum of 94% density. 

 
b. All Superpave and extraction test results from mix produced for 

the test section must be within the tolerances required by 
specification. 

 
c. The Contractor shall correlate his nuclear gauge to the cores 

taken in the test section. Additional cores may be taken at the 
Contractor’s expense for this purpose within the test section 
area, when approved by the Engineer. 

 

4. Density Acceptance under Production Paving.  The responsibility for 
obtaining the specified density lies with the Contractor. Therefore, it is 
important that the nuclear density gauge operator communicate with the 
roller operators to maintain the specified density requirements. The 
Contractor shall provide a qualified HMA Density Tester who has 
successfully completed the Department’s “HMA Nuclear Density Testing 
Course” to run all required density tests on the job site. Density 
acceptance testing, unless otherwise specified, is described as follows: 

 
a. The Contractor shall cut cores at random locations within 500 ton 

sublots as directed by the Resident Engineer. 
 

b. The cores should be extracted so as not to damage them, since 
they are used to calculate the Contractor’s pay. 

 
c. The Engineer will run preliminary Gmb tests on the cores to give 

the Contractor an indication of how compaction is running for the 
next day’s paving. 

 
d. A running average of four (4) Maximum Theoretical Gravities 

(Gmm) will be used for calculating percent compaction. 
 

e. Final core density tests and pay calculations will be performed by 
the Resident Engineer and delivered to the Contractor. 

 
f. Should the contractor wish to resample the pavement as a result 

of pay calculations resulting in less than 100% payment the 
request must be made within 48 hours of receipt of the original 
payment calculation. 

 
 
 
 
Steven J. Long, P.E. Acting Chief Engineer 
 
Supersedes Policy Memorandum 2003-1 dated May 1, 2014 

 



 
 
 
 
 
 
 
 
 
 
 

 
APPENDIX A



 

AGGREGATE BITUMINOUS BASE COURSE 
 
 

Percentage by Weight Passing Sieves 

Job Mix Formula (JMF)  
Sieve Size Gradation B Range 

1” Maximum 

Ideal Target 

1-1/4 in. --- --- 

1 in. 100 100 

3/4 in. 93 – 97 95 

1/2 in. 75 – 79 77 

3/8 in. 64 – 68 66 

No. 4 45 – 51 48 

No. 8 34 – 40 37 

No. 16 27 – 33 30 

No. 30 19 – 23 21 

No. 100 6 – 10 8 

No. 200 4 – 6 5 

Bitumen %: 

Stone 4.5 – 7.0 5.5 



AGGREGATE BITUMINOUS SURFACE COURSE 
 
 

Percentage by Weight Passing Sieves 

Job Mix Formula (JMF)  
Sieve Size Gradation B Range 

¾” Maximum 

Ideal Target 

1 in. 100 --- 

3/4 in. 100 100 

1/2 in. 99 - 100 100 

3/8 in. 91 - 97 94 

No. 4 56 – 62 59 

No. 8 36 - 42 39 

No. 16 27 - 32 30 

No. 30 19 - 25 22 

No. 100 7 – 9 8 

No. 200 5 – 7 6 

Bitumen %: 

Stone 5.0 – 7.0 6.0 

 



 
 

Memorandum 
 
 

To: Airport Consultants and Contractors 
 

From: Mike Wilhelm 
 

Subject: Comparison Samples 
 

Date: February 20, 2014 
 
 
 

In accordance with Policy Memorandum 96-3, the Resident Engineer (R.E.) 
shall obtain split comparison samples from the contractor for testing by an 
ASTM-certified, independent testing laboratory. In order to reduce splitting 
errors, the R.E. shall request that the contractor split the sample down to 
individual test sample size. The split samples shall be placed in individual 
paper bags for each test. 

 
The following list shows the number and size of each sample: 

 
3 Superpave Gyratory Brix (Gmb)........................ 3 bags:  4800 grams each 

Vacuum Pycnometer Test (Gmm)………………...2 bags:  1500 grams each 

Ignition Oven or Extraction…………………………2 bags:  1500 grams each 

Each paper bag shall be identified with the following information: 

Airport Name: 
Illinois Project Number: 
Type of Mix (Base or Surface): 
Date Sampled: 
Lot-Sublot Number: 
Type of test (Brix - Pycnometer - Ignition Oven or Extraction): 

 
For the samples identified as brix the R.E. shall also include the number of gyrations 
that are required in the construction contract: Illinois Standard Spefications for 
Construction of Airports (April 1, 2012), Item 401, 403 Table 1, Superpave Design 
Criteria. 

 
NUMBER OF SAMPLES TO BE SUBMITTED FOR TESTING 

 
One per test section for each type of mix, then one randomly selected sample 
for each 5000 tons of mix produced under production paving. Projects with less 
than 5000 tons of mix shall have one split sample tested per mix type for the 
project in addition to the test section split sample, if a test section is specified. 
The split samples not selected shall be stored by the contractor for use at the 
discretion of the Division of Aeronautics. 

 
The R.E. shall place all seven (7) bags in a box along with all samples and ship 
them to an ASTM-certified, independent lab for testing. The cost of all testing 



is to be borne by the Consultant. The lab shall be chosen by the Consultant, but 
shall not be the same one used by the Contractor. All testing results shall be 
obtained in a timely manner. The R.E. shall also fill out the sample identification 
sheet, which shall be sent to the laboratory. Copies of the sample identification 
sheet and all testing results shall be faxed or emailed to: 

 
Illinois Department of Transportation, Division of Aeronautics 
Attn: Mr. Michael F. Wilhelm, P.E. 
Engineer of Construction & Materials  
Email:  michael.wilhelm@illinois.gov 
 
 

Supersedes Comparison Samples Memorandum, dated May 31, 2007 
   



ILLINOIS DEPARTMENT OF TRANSPORTATION 
DIVISION OF AERONAUTICS 

 

 
 

SAMPLE IDENTIFICATION 
 

 
 

AIRPORT   LOCATION   
 

ILLINOIS PROJECT NO.    
 

MIX PRODUCER    
 

PRODUCER NUMBER    
 

LOCATION    
 

TYPE OF MIX    
 

LOT NUMBER    SUBLOT NUMBER    
 

DATE SAMPLED    
 

SAMPLED FROM    
 

# OF GYRATIONS    
 

COMMENTS    
 
 
 
 

FILL IN ALL BLANKS 

EMAIL OR FAX COPY TO: 

Division of Aeronautics 
Attn: Michael F. Wilhelm, P.E. 
1 Langhorne Bond Drive 
Springfield, IL 62707-8415 
Email:  michael.wilhelm@illinois.gov 

FAX:  (217) 558-1328 
 

 
R.E. or REPRESENTATIVE SIGNATURE 

 
 
 
 

NOTE: Samples should be submitted on day of sampling but no later than 48 hours. 



Special Provisions IL Project: ARR-4565 
Aurora Municipal Airport  
Aurora, IL   

  

  

 21002029-00 B September 22, 2023 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX B - IDOT STANDARD DRAWINGS 
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*

*

*

1:2.5

1:2.0

1:1.9

1:1.7

1:1.8

1:1.8

1:1.6

* Radius as furnished by manufacturer

1-1-11

'inner' to 'outer' cage ref.

on Section A-A. Changed

Clarified ref. to pipe dia.

PLAN

SECTION A-A END VIEW

GENERAL NOTES

END SECTION

CONCRETE FLARED

PRECAST REINFORCED

10 (250) for pipe dia. > 36 (900)

8 (200) for pipe dia. ≤ 36 (900)

STANDARD 542301-03

REVISIONSDATE

A A

2
4
 
(6

0
0
) 
fo
r
 
p
ip

e
 
d
ia
. 

>
 
3
6
 
(9

0
0
)

1
8
 
(4

5
0
) 
fo
r 

p
ip

e
 
d
ia
. 

≤
 
3
6
 
(9

0
0
)
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6

(7
0
0
)

2
8

m
in
.

4
' 
(1
.2
 

m
)

m
in
.

2
4
 
(6

0
0
)

(9
0
0
)

3
6

min.

18 (450)

m
in
.

5
' 
(1
.5
 

m
)

min.

4' (1.2 m)

(600)

24

(9
0
0
)

3
6

(3
0
0
)

1
2

(2
0
0
)

8 (9
0
0
)

3
6

(Sheet 1 of 3)

min.

4' (1.2 m)m
in
.

3
6
 
(9

0
0
)

(1
0
0
)

4

m
in
.

3
6
 
(9

0
0
)

min.

24 (600)

m
in
.

3
6
 
(9

0
0
)

min.

24 (600)

(1
0
0
)

4

Orange

(1
0
0
)

4

(7
0
0
 
- 

9
0
0
)

2
8
 
- 

3
6

Posted speed < 45 mph

STANDARD 701901-08

TUBULAR MARKER VERTICAL PANEL

TYPE I BARRICADE TYPE II BARRICADE TYPE III BARRICADE

BARRICADE

DIRECTION INDICATOR

DRUM

VERTICAL BARRICADE

CHANNELIZING BARRICADE

DETECTABLE PEDESTRIAN

GENERAL NOTES

DATE REVISIONS

orange to white background.

SPEED LIMIT sign from

Revised END WORK ZONE1-1-18

1-1-19

(7
0
0
 
- 

9
0
0
)

2
8
 
- 

3
6

CONES

Any posted speed

DAYTIME USE

Any posted speed Any posted speed

>
3
6
 
(9

0
0
)

DAY OR NIGHTTIME USE

(100-150)

4-6

(100-150)

4-6

added cones >36" (900 m) height.

Revised cone usage and

DEVICES

TRAFFIC CONTROL

(2
0
0
-3

0
0
)

8
-1

2
m

a
x
.

2
 
(5

0
)

(1
5
0
)

6 (1
5
0
)

6

Warning lights (if required)

unless otherwise shown.

All dimensions are in inches (millimeters)

 

pavement surface.

All heights shown shall be measured above the

(2
0
0
-3

0
0
)

8
-1

2

(1
0
0
)

4
(1

0
0
)

4
(1

0
0
)

4 (1
0
0
)

4

(2
0
0
-3

0
0
)

8
-1

2 (2
0
0
-3

0
0
)

8
-1

2

(1
5
0
)

6(1
5
0
)

6

(300)

12

(1
5
0
)

6

(1
5
0
)

6

(1
0
0
)

4 (1
0
0
)

4

(5
0
)

2

(1
5
0
)

6

(7
5
 
- 

1
0
0
)

3
 
- 

4

min.

3 (75)

(1
0
0
)

4

(1
0
0
)

4

(200-300)

8-12

4-6 (100-150)

4-6 (100-150)

POST MOUNTED

Orange Orange Orange
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"'-

MAX WIDTH

XX XX
X MILES

AHEAD

NEXT X MILES

CONSTRUCTION

ROAD

CONSTRUCTION

END

(IF SPECIFIED)

SIGN

STOP SLOW
END

WORK ZONE

SPEED LIMIT

MINIMUM

$XXX FINE

LIMIT

SPEED

XX

ZONE

WORK

ENFORCED

PHOTO

(1.8 m - 3.6 m)

6' - 12'

FRONT SIDE REVERSE SIDE

(1
0
0
)

4

(1
2
5
)

5

(600)

24

(125)

5

(175)

7

(400)

16

(1
7
5
)

7

(1
2
5
)

5

(6
0
0
)

2
4

(600 - 3 m)

24 - 10'

m
in
.

8
' 
(2
.4
 

m
)

(Sheet 2 of 3)

(1
.8
 

m
 
- 

2
.1
 

m
)

6
' 
- 

7
'

R2-1-3648

R2-I106p-3618

G20-I104(0)-6036 G20-I105(0)-6024

W12-I103-4848

XX'-XX" width and X miles are variable.

G20-I103-6036

STANDARD 701901-08

POST MOUNTED SIGNS

SIGNS ON TEMPORARY SUPPORTS

HIGH LEVEL WARNING DEVICE

WIDTH RESTRICTION SIGN

FLAGGER TRAFFIC CONTROL SIGN

SPEED ZONE SIGNS
HIGHWAY CONSTRUCTION

WORK LIMIT SIGNING

DEVICES

TRAFFIC CONTROL

E
d
g
e
 
o
f 

p
a
v
e

m
e
n
t

**

(if required)

Warning light

wood post

Metal or

6' (1.8 m) urban

4' (1.2 m) rural

embedment

5' (1.5 m) min.

of pavement

Elevation of edge

7' (2.1 m) min. urban

5' (1.5 m) min. rural

edge of the paved shoulder.

face of curb or 6' (1.8 m) to the outside

this dimension shall  be 24 (600) to the

When curb or paved shoulder are present**

of curb

or face

pavement

Edge of

of pavement

Elevation of edge

completely above the devices.

shall be sufficient to be seen

behind other devices, the height

be 5' (1.5 m) min.  If located

four days, this dimension shall

When work operations exceed***

m
in
. 

*
*
*

1
2
 
(3

0
0
)

Orange flags

18x18 (450x450)

lane highways.

Dual sign displays shall be utilized on multi-

 

within 2 miles (3200 m).

the end of the job unless another job is

END CONSTRUCTION sign shall be erected at

 

ject limits.

be placed 500' (150 m) in advance of pro-

ROAD CONSTRUCTION NEXT X MILES sign shall

 

2 miles (3200 m) or more in length.

This signing is required for all projects 

W21-Ill5(0)-3618

R10-I108p-3618 ****

or as allowed by District Operations.

Sign assembly as shown on Standards

above sign assembly is used.

This sign shall be used when the

under the juristiction of the State.

R10-I108p shall only be used along roadways****

8 (200) Federal series C

(15)
32

19

  (513)

20 2
1

7 (180) Federal series B

R
.

1
 
 
 
(4

0
)

2
1

 
 
 
(9

0
)

3
2

1
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ROAD

CLOSED

ROAD CLOSED

TO

THRU TRAFFIC

ROAD CLOSED

TO

THRU TRAFFIC

min.

4' (1.2 m)
min.

5' (1.5 m)

m
in
.

(6
0
0
)

2
4

m
in
.

6
' 
(1
.8
 

m
)

m
in
.

7
' 
(2
.1
 

m
)

m
in
.

3
0
 
(7

5
0
)

m
in
.

4
' 
(1
.2
 

m
)

m
in
.

7
' 
(2
.1
 

m
)

min.

8' (2.4 m)

(8 m)

25'

1
0
0
' 
(3

0
 

m
) 

m
a
x
.

3
0
' 
(9
.1
 

m
) 

m
in
.

(Sheet 3 of 3)

A

A

STANDARD 701901-08

ARROW BOARDS

SECTION A-A

TEMPORARY RUMBLE STRIPS

PLAN

TYPICAL INSTALLATION

TYPE III BARRICADES CLOSING A ROAD

TYPICAL APPLICATIONS OF

24 (600) ±

MOUNTED

TRAILER

TYPE C

MOUNTED

ROOF OR TRAILER

TYPE B

MOUNTED

ROOF

TYPE A

DEVICES

TRAFFIC CONTROL

2
1

3
 
 
 
(9

0
) 

±

Weep holes

T
r
a
ff
ic

1   (45) ±4
3

Epoxy channels

stepped or smooth

Face may be

(1
3
) 

±

2
1

2
1

3   (90) ±

Traffic

(8 m)

25'

(60 m) ±

200

(60 m) ±

200

(8 m)

25'

(8 m)

25'

(60 m) ±

200 warning signs

advance

Construction

(1.5 m)

5'

min.

12 (300)

min.

12 (300)

R11-4

Pavement

flasher

Type A

ROAD CLOSED TO THRU TRAFFIC

directly in front of the barricade.

on NCHRP 350 temporary sign supports

not available, the signs may be mounted

sign panel which meets NCHRP 350 is

Type III barricade with an attached

both sides of the barricades.  If a

Reflectorized striping shall appear on

ROAD CLOSED TO ALL TRAFFIC

in front of the barricade.

NCHRP 350 temporary sign support directly

available, the sign may be mounted on an

sign panel which meets NCHRP 350 is not

If a Type III barricade with an attached

on the back side of the barricades.

Reflectorized striping may be omitted

Pavement

shoulder

Edge of

R11-2
flasher

Type A
max.

6 (150)
max.

6 (150)

max.

6 (150)
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W

D
H

4
'-
0
"
 
(1
.2
 

m
) 

T
y
. 

B

3
'-
6
"
 
(6

1
.1
 

m
) 

T
y
. 

A

Ground surface

W

0.25W 0.50W 0.25W

D
H

4
'-
0
"
 
(1
.2
 

m
) 

T
y
. 

B

3
'-
6
"
 
(1
.1
 

m
) 

T
y
. 

A

min.

(300)

12

W = 0.7S

D
 
=
 
1
.4

S

S

= 

and D = 1.4S.

use required post size for a sign with W = 0.7S

For diamond shaped sign with side S as shown,

 (M8) Bolt16
5

 (10) Dia. hole8
3

NOTE:  Minimum of 2 bolts per post required.

unless otherwise shown.

All dimensions are in inches (millimeters)

 

posts.

See Standard 720011 for details of Types A and B

 

1.25 tsf (120 kPa).

SOIL PRESSURE: Minimum allowable soil pressure

 

30% gust factor, normal to sign.

LOADING: for 60 mph (95 km/h) wind velocity with

 

and Traffic Signals.

Structural Supports for Highway Signs, Luminaires

DESIGN: Current AASHTO Standard Specifications for

A A A A A

A A A

A A A

A A A

A A A

A A A

A A A

A A A

A A A

A

A

A

A

A

A

A

B

B

B

B

B

B

B

B

B

(D)

DEPTH

SIGN

H
FOR SIGN WIDTH (W)

NO. AND TYPE OF POST

(300)

12

(450)

18

(600)

24

(750)

30

(900)

36

(450)

18

5'-0" (1.5 m)

5'-6" (1.7 m)

6'-0" (1.8 m)

6'-6" (2.0 m)

7'-0" (2.1 m)

7'-6" (2.3 m)

8'-0" (2.4 m)

8'-6" (2.6 m)

9'-0" (2.7 m)

A A A A B

B

2A

B

A A A A B

A A A B

A A A B B

A A A B B

A A A B B

A A A B

A A B 2A

A A B 2AB

(600)

24

5'-0" (1.5 m)

5'-6" (1.7 m)

6'-0" (1.8 m)

6'-6" (2.0 m)

7'-0" (2.1 m)

7'-6" (2.3 m)

8'-0" (2.4 m)

8'-6" (2.6 m)

9'-0" (2.7 m)

5'-0" (1.5 m)

5'-6" (1.7 m)

6'-0" (1.8 m)

6'-6" (2.0 m)

7'-0" (2.1 m)

7'-6" (2.3 m)

8'-0" (2.4 m)

8'-6" (2.6 m)

9'-0" (2.7 m)

(750)

30

A A A B B

2A

B

2A

A A A B

A A A B 2A

A A A B 2A

A A B 2A

A A B 2AB

A A B 2AB

A A 2AB

A A 2AB 2A

(900)

36

A A B B 2A

2A

B

2A

2B

A A B B 2A

A A B B 2A

A A B 2A

A A B 2A2A

A A B 2A2A

A B 2A2A

A B 2AB

A 2AB 2B

5'-0" (1.5 m)

5'-6" (1.7 m)

6'-0" (1.8 m)

6'-6" (2.0 m)

7'-0" (2.1 m)

7'-6" (2.3 m)

8'-0" (2.4 m)

8'-6" (2.6 m)

9'-0" (2.7 m)

(1.2 m)

4'-0"

A A B 2A 2A

B

2A

2B

2B

B 2B

2A

5'-0" (1.5 m)

5'-6" (1.7 m)

6'-0" (1.8 m)

6'-6" (2.0 m)

7'-0" (2.1 m)

7'-6" (2.3 m)

8'-0" (2.4 m)

8'-6" (2.6 m)

9'-0" (2.7 m)

A B 2A 2A

A B 2A 2AB

A 2AB

A 2AB 2A 2B

A B 2A 2B

A B 2A 2B2B

B 2B2B

2B2B2BB

1-1-09

1-1-97

English (metric).

Switched units to

Renum. Standard 2363-2. 

STANDARD 729001-01

(FOR SIGNS & MARKERS)

A & B METAL POSTS

APPLICATIONS OF TYPES

ONE POST INSTALLATION TWO POST INSTALLATION
DETAIL OF MOUNTING SIGN TO POST

GENERAL NOTES

Illinois Department of Transportation

January 1, 2009

ENGINEER OF POLICY AND PROCEDURES

APPROVED January 1, 2009

ENGINEER OF DESIGN AND ENVIRONMENT

IS
S

U
E

D
1
-1
-9

7

PASSED

DATE REVISIONS


	Cover Page
	Notice to Bidders
	Special Provisions



