

CONTRACT 60G51
 TEMPORARY PAVEMENT MARKING AND TEMPORARY IMPACT ATTENUATOR SCHEDULE

	TEMPORARY PAVEMENT MARKING - LINE 6"	WET REFLECTIVE TEMPORARY TAPE, TYPE III, 4 INCH	WET REFLECTIVE TEMPORARY TAPE, TYPE III, 12 INCH	WET REFLECTIVE TEMPORARY TAPE, TYPE III, 8 INCH	WET REFLECTIVE TEMPORARY TAPE, TYPE III, 5 INCH	PAVEMENT MARKING REMOVAL (SQ FT)	EPOXY PAVEMENT MARKING - LETTERS ANY SYMBOLS (SQ FT)	EPOXY PAVEMENT MARKING - LINE 4" (FOOT)	EPOXY PAVEMENT MARKING - LINE 5" (FOOT)	EPOXY PAVEMENT MARKING - LINE 8" (FOOT)	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3 (EACH)	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3 (EACH)	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE), TEST LEVEL 3 (EACH)	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE), TEST LEVEL 3 (EACH)	IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3 (EACH)
STAGE	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(SQ FT)	(SQ FT)	(FOOT)	(FOOT)	(FOOT)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)
1	14,904	91,129	1,364	13,111	7,703	26,168					12	4	0	5	10
2	21,213	69,751	3,060	28,444	9,543	18,905						1	2		1
2A	1,861	8,483													
2B	1,923	8,546			470										1
3	1,569	3,441	1,291	10,088	2,073	1,868					0	0			4
RESURFACING		59,799	2,404	15,633	21,900		1,634	481,157	123,172	175,411					
TOTAL	41,470	241,149	8,119	67,276	41,690	46,941	1,634	481,157	123,172	175,411	12	5	2	5	16