



LEGEND
 - - - - - DETOUR ROUTE
 [Hatched Box] WORK ZONE

- DETOUR NOTES**
1. THE CONTRACTOR MUST FURNISH, INSTALL, MAINTAIN AND REMOVE ALL TEMPORARY SIGN SUPPORTS. AFTER REMOVING THE SUPPORTS, THE CONTRACTOR MUST FILL HOLES (IF ANY) AND RESTORE THE GROUND TO ITS ORIGINAL CONDITION AND ELEVATION. THE COST OF PLACING GRAVEL, SOD OR SEED MUST BE INCLUDED IN THE UNIT BID PRICE FOR "TRAFFIC CONTROL & PROTECTION FOR TEMPORARY DETOUR."
 2. ALL SIGNS, SUPPORTS AND POSITIONING MUST BE IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION.
 3. SIGNING SHALL BE PLACED AT LOCATION THAT WILL BE COMPATIBLE WITH EXISTING SIGNING AND PER DISTRICT ONE DETAIL TC-21.
 4. ALL EXISTING SIGNS OR OTHER DETOUR SIGNS THAT CONFLICT WITH THE DETOUR MUST BE COVERED.

DETOUR M1-7 2412
 EAST M3-2 (O) 2412
 I-290 M1-1
 M5-3 2115

EB-CL-09
 STA 149+50
 20
 Lake St
 EXIT 1/4 MILE

EB-CL-10
 STA 141+50
 20
 Lake St

RAMP CLOSED PER STANDARD 701451
 AND STANDARD 701446

DETOUR M1-7 2412
 EAST M3-2 (O) 2412
 I-290 M1-1
 M5-1L 2115

FILE NAME =	DESIGNED - AJP	REVISED -
...VppIn_ABC_C1355_290_Overnight_Detour_02.dwg	DRAWN - TMB	REVISED -
USER NAME = tblank	CHECKED - JUT	REVISED -
PLOT DATE = 11/13/2009	DATE = 10/16/09	REVISED -

benesch

**STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION**

**DETOUR PLAN
 I-290 EB OVER I-355**
 SCALE: N.T.S. SHEET NO. 13 OF 115 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
•	220, 1-1, 2&3RS-7	DUPAGE	546	117
•	290,355	CONTRACT NO.	60651	
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		