

THERMOPLASTIC PAVEMENT MARKING SCHEDULE								
STATION	FUNDING SOURCE							
	CMAQ				SRTS			
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)	24' (FT)
B. LOTUS								
200+14 CI						46		
200+20 CI						35		
200+24 Lt								15
200+49 CI					100			
205+48 CI					100			
205+63 Rt								12
205+81 Lt								14
205+93 Lt					100			
205+97 Lt						47		
205+97 Lt						57		
206+54 Lt								12
206+79 CI					100			
208+72 Lt								10
208+78 Lt						28		
208+78 Lt						26		
208+78 Lt					100			
211+80 Lt								10
211+85 Lt					100			
211+86 Lt						21		
211+86 Lt						25		
214+36 Lt								10
214+41 Lt					100			
214+42 Lt						24		
214+42 Lt						29		
216+91 Rt								10
216+95 CI						24		
216+98 CI							48	
217+01 CI						28		
217+18 Lt								12
217+20 Rt					100			
217+24 Lt					100			
217+25 Lt						32		
217+25 Lt						39		
217+25 Lt							66	
217+27 Rt								12
217+28 Rt						31		
217+28 Rt						38		
217+28 Rt							66	
217+47 CI						24		
217+48 CI					100			
217+50 CI							48	
217+53 CI						22		
217+59 Lt								10
222+38 CI					100			
222+63 Rt								10
222+67 CI						28		
222+70 CI							60	
222+73 CI						34		
222+88 Lt								10
222+94 Lt						26		
222+94 Lt						32		
222+94 Lt					100			
222+96 Rt					100			
223+02 Rt								10
223+26 Lt								10
222+97 Rt						25		
222+97 Rt						28		
223+22 CI						25		
223+19 CI							54	
223+16 CI						35		
223+61 CI					100			
237+74 CI					100			
237+99 Rt								11
238+04 CI						24		
238+10 CI						30		
238+23 Lt								11
238+28 Lt						25		
238+28 Lt						34		
238+28 Rt						31		
238+28 Rt						24		
238+29 Lt					100			
238+31 Rt					100			
238+34 Rt								10
238+47 CI						29		
238+53 CI						23		
238+88 CI					100			
245+67 CI					100			
245+97 CI						26		
246+03 CI						35		
246+20 Lt					100			
246+21 Lt						36		
246+21 Lt						29		
246+23 Rt					100			
246+14 Lt								11
246+24 Rt						36		
246+24 Rt						31		
246+30 Rt								13
246+41 CI						34		
246+47 CI						25		
246+77 CI					100			
246+51 Lt								11
TOTAL B (LOTUS)					2200	1281	342	234
TOTAL C (MISC.)		6	8			8		13
TOTAL A + B + C	1700	800	50	225	4800	3270	726	500

Thermoplastic Pavement Marking Schedule								
Station	Funding Source							
	CMAQ				SRTS			
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)	24' (FT)
A. OAKWOOD								
102+63 CI							22	
102+66 CI							42	
102+69 CI							24	
102+90 Lt				10				
102+94 Lt	100							
102+95 Lt		20						
102+95 Lt		24						
102+97 Rt					100			
102+98 Rt						29		
102+98 Rt						35		
103+05 Rt								12
103+18 CI						30		
103+21 CI							54	
103+24 CI						26		
105+47 CI						24		
105+50 CI							48	
105+53 CI						31		
105+63 Lt				10				
105+69 Lt		20						
105+68 Lt	100							
105+69 Lt		23						
105+74 Rt					100			
105+73 Rt						25		
105+73 Rt						21		
105+78 Rt								10
105+88 CI						34		
105+92 CI							54	
105+94 CI						27		
107+86 CI					100			
108+12 Rt								10
108+16 CI						28		
108+22 CI						32		
108+36 Lt					10			
108+41 Lt	100							
108+43 Lt		26						
108+43 Lt		23						
108+65 Lt				10				
108+87 Rt						82		
108+87 Rt						95		
108+97 Rt					100			
109+07 Rt								35
109+09 CI					100			
111+18 Lt						10		
111+23 Lt						31		
111+23 Lt						26		
111+24 Lt	100							
113+43 CI					100			
113+69 Rt								10
113+73 Rt						28		
113+79 Rt						35		
113+88 Lt				10				
113+94 Lt					25			
113+94 Lt					23			
113+96 Lt	100							
113+98 Rt	100							
113+98 Rt						26		
113+98 Rt						23		
114+04 Rt								10
114+19 CI						24		

THERMOPLASTIC PAVEMENT MARKING SCHEDULE								
STATION	FUNDING SOURCE							
	CMAQ				SRTS			
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)	24' (FT)
A. OAKWOOD								
114+25 CI						22		
114+29 Lt					10			
114+54 CI						100		
116+61 Lt					10			
116+67 Lt			24					
116+67 Lt			22					
116+68 Lt	100							
118+39 Rt						65		
118+39 Rt						78		
118+48 Rt								30
119+41 Lt					10			
119+44 Lt	100							
119+47 Lt		30						
119+47 Lt		24						
120+43 CI					100			
120+68 Rt								10
120+72 CI						20		
120+78 CI						23		
121+15 Rt						55		
121+15 Rt						65		
121+15 Rt					100			
121+18 Rt								18
121+28 Rt								18
122+12 Lt					10			
122+18 Lt					23			
122+18 Lt					28			
122+18 Lt	100							
122+55 Lt					10			
122+80 CI						100		
124+94 Lt					8			
124+98 Lt	100							
124+99 Lt		23						
124+99 Lt		19						
127+29 CI					100			
127+54 Rt								10
127+58 CI						20		
127+61 CI						36		
127+64 CI						20		
127+86 Lt					10			
127+92 Lt	100							
127+92 Lt		48						
127+93 Lt		28						
127+93 Lt		24						
128+17 CI						26		
128+21 CI							42	
128+23 CI						23		
128+27 Lt					10			
128+52 CI					100			
130+82 Lt					10			
130+87 Lt					25			
130+87 Lt					31			
130+98 Lt	100							
135+14 CI						100		
135+39 Rt								10
135+43 CI						25		
135+49 CI						31		
135+57 Lt					10			
135+63 Lt	100							
135+65 Lt		26						
135+65 Lt		30						

THERMOPLASTIC PAVEMENT MARKING SCHEDULE								
STATION	FUNDING SOURCE							
	CMAQ				SRTS			
	4' (FT)	6' (FT)	12' (FT)	24' (FT)	4' (FT)	6' (FT)	12' (FT)	24' (FT)
A. OAKWOOD								
136+00 Rt							34	
136+00 Rt					100			