

SCHEDULE OF QUANTITIES

PAVEMENT MARKING SCHEDULE							
LOCATION			PAINT PAVEMENT MARKING - LINE 5"		SHORT TERM PAVEMENT MARKING	WORKZONE PAVEMENT MARKING REMOVAL	RAISED REFLECTIVE PAVEMENT MARKERS
			EDGE LINE SOLID WHITE	⊥ SKIP DASH YELLOW	CENTERLINE (3) APPS		
			(FOOT)		(FOOT)	(SQ FT)	(EACH)
IL ROUTE 16							
STA. 803+50, LT	TO	STA. 814+00, LT	1,050				
STA. 803+50	TO	STA. 814+00		270	324	40	14
STA. 803+50, RT	TO	STA. 814+00, RT	1,050				
TOTALS			2,100	270	324	40	14
USE			2,400		320	40	14

SEEDING SCHEDULE									
STATION	TO	STATION	TOTAL AREA	SEEDING CLASS 2	NITROGEN	PHOSPHORUS	POTASSIUM	AGRICULTURAL GROUND LIMESTONE	(*) MULCH, METHOD 2
			(SQ FT)	(ACRE)	(POUND)	(POUND)	(POUND)	(TON)	(ACRES)
IL ROUTE 16									
STA. 804+00		STA. 813+50	46,500	1.07	99	99	99	2.14	1.07
TOTAL / USE			46,500	1.1	100	100	100	2.2	1.1

(*) ESTIMATED QUANTITY FOR FINAL SEEDING