PAVEMENT MARKING SCHEDULE

PREF PLASTIC RAISED
PREF PLASTIC | PREF PLASTIC PREF PLASTIC PVT MKG, TYPE RAISED REFLECTIVE
LENGTH URETHANE PVT MKG - LINE 5" UI\R/IIf(-[BHG’l\\‘lIIEE ZVT PVT MKG, TYPE | PVT MKG, TYPE PREF PLﬁ\ISL-RICI:DT_\IIIJI—EN;gG TYPE B P\B/‘ll—N'\IfileDITIYNFI;E B-INLAID- i’a:\I/_EEI\C/I:E\N/'II:: PAVEMENT
B INLAID-LINE 5" | B-INLAID-LINE 8" o4n LETTERS AND MARKERS MARKER
LOCATION STATION TO STATION SYMBOLS REMOVAL
(WHITE) (YELLOW) (WHITE) (WHITE) (YELLOW) (WHITE) (YELLOW) (WHITE)
(FT) (FT) (FT) (FT) (FT) (FT) (FT) (FT) (FT) (SQFT) (EACH) (EACH)
29+90.00 RT TO 30+62.00 RT 72 182 188 83 30 31.2
30+11.00 LT TO 32+26.00 LT 215 215 6 6
30+11.00 RT TO 35+53.00 RT 542 1084 13 13
32+26.00 LT TO 34+46.00 LT 220 55
31+32.00 RT TO 35+53.00 RT 421 419
32+26.00 RT TO 34+46.00 LT 220 440
34+46.00 LT TO 35+53.00 LT 107 214 3 3
32+26.00 CL TO 35+53.00 CL 327 118
35+12.00 LT TO 35+73.00 LT 61 118
35+53.00 RT TO 36+32.00 RT 79 111
35+95.00 LT TO 36+70.00 LT 75 120
36+55.00 RT TO 37+03.00 RT 48 82
36+70.00 LT TO 42+19.00 LT 549 549
36+75.00 LT TO 43+00.00 LT 625 625 7 7
36+75.00 LT TO 43+34.00 RT 659 659 7 7
37+03.00 RT TO 42+55.00 RT 552 552
37+60.00 RT TO 40+00.00 RT 240 58
40+00.00 RT TO 42+57.00 RT 257 257 62.4 9
43+74.00 LT TO 48+60.00 LT 486 486
43+84.00 RT TO 48+75.00 RT 491 491
44+40.00 LT TO 46+50.00 LT 210 210 6 6
44+40.00 RT TO 46+50.00 RT 210 210
44+40.00 RT TO 48+70.00 RT 430 430
46+50.00 LT TO 48+20.00 LT 170 43
48+20.00 LT TO 48+65.00 LT 45 45
48+70.00 RT TO 51+45.00 RT 275 550
48+65.00 LT TO 51+40.00 LT 275 550
51+35.00 LT TO 56+20.00 LT 485 546
51+40.00 LT TO 55+54.00 LT 414 414
51+45.00 RT TO 51+67.00 LT 22 22
51+50.00 RT TO 56+31.00 RT 481 481
51+67.00 RT TO 53+44.00 RT 177 44
51+67.00 RT TO 53+44.00 LT 177 177
53+44.00 RT TO 55+54.00 RT 210 100 6 6
53+44.00 LT TO 55+54.00 LT 210 100 46.8
56+47.00 LT TO 64+11.00 LT 764 764
56+92.00 RT TO 60+05.00 RT 313 313
57+54.00 RT TO 64+11.00 RT 657 164 11 11
57+64.00 LT TO 62+50.00 LT 486 486 78.0 16 16
57+64.00 LT TO 64+00.00 LT 636 636
57+94.00 RT TO 63+24.00 RT 530 530
60+05.00 RT TO 62+67.00 RT 262 66
62+67.00 RT TO 64+11.00 RT 144 144 46.8 4 4
62+50.00 LT TO 64+00.00 LT 150 38
63+74.00 RT TO 64+59.00 RT 85 115
64+80.00 RT TO 65+09.00 RT 29 146
64+00.00 LT TO 64+49.00 LT 49 95 29
64+75.00 LT TO 65+74.00 LT 99 132
65+55.00 RT TO 66+00.00 RT 45 97 48
65+74.00 LT TO 66+71.00 LT 97 97
65+83.00 LT TO 66+71.00 LT 88 22 2 2
65+83.00 LT TO 66+71.00 LT 88 88 16 3 3
65+83.00 RT TO 66+71.00 RT 88 88
65+83.00 RT TO 66+71.00 RT 88 88
65+83.00 RT TO 66+71.00 RT 88 22 2 2
66+00.00 LT TO 66+71.00 LT 71 71
PAINT UNDERDRAIN TEE 591
TOTAL = 72,739 74,151 2,192 27,961 5,954 952 487 238 577.2 3,294 3,274
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