December 23, 2008

SUBJECT: FAU Route 6578 (Airport Road)

Project ACM-6578 (002) Section (1-R)RS (1-VC)BR

Peoria County Contract No. 68092

Item No. 91, January 16, 2009 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Schedule of Prices.
- 2. Revised sheets 2 and 10 of the Plans.
- 3. Added sheets 121A, 121B and 121C to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Tet Delsehlye DE.

**Engineer of Project Management** 

cc: Joseph E. Crowe, Region 3, District 4; Mike Renner; R. E. Anderson; Estimates

TBW:DB:jc

## **ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES** CONTRACT 68092 **NUMBER -**

C-94-112-00 State Job # -PPS NBR -4-00930-0100 County Name -PEORIA--

**Project Number** ACM-6578/002/

Route **FAU 6578** 

Code -4 - -District -

**Section Number -**(1-R)RS,(1-VC)BR

143 - -

Item Number	Pay Item Description	Unit of Measure	Quantity	х	Unit Price	=	Total Price
* DELETED							
XX005703	REMOV EX TS EQUIP SPL	L SUM	1.000				
X0301512	GDRL AGG EROS CONT	TON	591.400				
X0321583	PIPE ELBOW 18"	EACH	2.000				
X0323080	DRAINAGE SCUPPR DS-12	EACH	6.000				
X0324134	BATT BACKUP SYS/CABNT	EACH	1.000				
X0326268	REINFORC SOIL SLP SYS	SQ FT	7,803.000				
X0712400	TEMP PAVEMENT	SQ YD	838.000				
X0919000	TEMP PAVT REMOVAL	SQ YD	838.000				
X4067107	POL LB MM IL4.75 N50	TON	1,078.600				
X5020501	UNWAT STR EX PROT L1	EACH	1.000				
X8410102	TEMP LIGHTING SYSTEM	LSUM	1.000				
X8730027	ELCBL C GROUND 6 1C	FOOT	1,641.000				
Z0013798	CONSTRUCTION LAYOUT	LSUM	1.000				
Z0017202	DOWEL BARS 1 1/2	EACH	2,660.000				
		* REVI	SED : DECEMBER 23, 2008				