



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 5, 2009

SUBJECT: FAP Route 817 (IL Route 4/15)
Project BRF-0817 (009)
Section 421B-1
St. Clair County
Contract No. 76885
Item No. 20, January 16, 2009 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 4 of the Schedule of Prices.
2. Revised sheets 2, 3 and 20 of the Plans.
3. Revised page ii of the Table of Contents to the Special Provisions.
4. Added pages 102 and 103 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Mike Renner; R. E. Anderson;
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76885

State Job # - C-98-041-05
 PPS NBR - 8-00124-0000
 County Name - ST CLAIR- -
 Code - 163 - -
 District - 8 - -
 Section Number - 421B-1

Project Number
 BRF-0817/009/

Route
 FAP 817

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
63200310	GUARDRAIL REMOV	FOOT	753.000				
67000400	ENGR FIELD OFFICE A	CAL MO	11.000				
67100100	MOBILIZATION	L SUM	1.000				
* 70100200	TRAF CONT-PROT 701331	EACH	1.000				
70106800	CHANGEABLE MESSAGE SN	CAL MO	2.000				
* 78000200	THPL PVT MK LINE 4	FOOT	900.000				
78008210	POLYUREA PM T1 LN 4	FOOT	485.000				
78100105	RAISED REF PVT MKR BR	EACH	3.000				
78200410	GUARDRAIL MKR TYPE A	EACH	10.000				
78200520	BAR WALL MKR TYPE B	EACH	4.000				
78200530	BAR WALL MKR TYPE C	EACH	4.000				
78201000	TERMINAL MARKER - DA	EACH	3.000				
* 78300100	PAVT MARKING REMOVAL	SQ FT	300.000				
			* REVISED : DECEMBER 31, 2008				

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)..... 53
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)..... 53
SILT FILTER FENCE (BDE) 57
STEEL PLATE BEAM GUARDRAIL (BDE) 58
STONE GRADATION TESTING (BDE)..... 58
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 58
TEMPORARY EROSION CONTROL (BDE) 59
TRAINING SPECIAL PROVISIONS 59
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 62
404 PERMIT..... 66
NATIONWIDE PERMITS AND CONDITIONS..... 71
IEPA REGIONAL CONDITIONS..... 84
404 PERMIT UPDATE 102
COOPERATION BETWEEN CONTRACTORS..... 103

Revised 01/05/2009

404 PERMIT UPDATE



REPLY TO
ATTENTION OF:

DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

December 3, 2008

Regulatory Branch
File Number: MVS-2008-277

Ms. Mary C. Lamie
Illinois Department of Transportation
1102 Eastport Plaza Drive
Collinsville, Illinois 62234-6198

Dear Ms. Lamie:

This letter is in regards to a modification to an existing Department of the Army permit issued to you on May 15, 2008 for the removal and replacement of a bridge structure carrying IL 4 & IL 15 over a Kaskaskia River overflow. The original bridge plans impacted a 0.05 acre wetland as this letter authorizes an additional 0.035 acre wetland impact for the construction of a temporary construction access road. Although you have impacted additional wetland acres your impacts still remain under the 0.1 acre threshold and no compensatory mitigation is required. You are required to follow the existing conditions of the original permit issued by this office. More specifically, the project is located in the Northeast $\frac{1}{4}$ of Section 8, Township 02 South, and Range 06 West of the 3rd Principal Meridian.

The St. Louis District Regulatory Branch is committed to providing quality and timely service to our customers. In an effort to improve customer service, please take a moment to complete the enclosed postage paid card or go to our Customer Service Survey found on our web site at <http://per2.nwp.usace.army.mil/survey.html>.

If you have any questions please contact Tyson Zobrist at (314)331-8578. Please refer to file number MVS-2008-277.

Sincerely,

A handwritten signature in black ink that reads "Keith A. McMullen".

Keith McMullen
Illinois Section Chief
Regulatory Branch

CC:

Denton, IDOT
Allison, IEPA

Added 01/05/2009

COOPERATION BETWEEN CONTRACTORS

The Contractor for this contract is advised that other projects within or adjacent to the limits of this contract section may be under construction during construction operations for this contract. The Contractor for this section shall cooperate with the Contractor for the other projects in accordance with Article 105.08 of the Standard Specifications.

Projects that may be under construction while this contract is in force are as follows:

FAP Route 817, Section 421R-1, St. Clair County – Construction of the temporary runaround to maintain traffic during this project.

Added 01/05/2009