

PAVEMENT MARKINGS - STAGING					
	PAVEMENT MARKING REMOVAL	WORK ZONE PAVEMENT MARKING REMOVAL	PAVEMENT MARKING TAPE TYPE III, 4"		SHORT-TERM PAVEMENT MARKING
			WHITE	YELLOW	
	SQ. FT.	SQ. FT.	FT.	FT.	FT.
Stage I					
Pre-Stage II-A			1225		
Stage II-A	460		185	760	
Stage II_B	613		1090		
Stage III-A					
Stage III-B		405	1225		
Stage IV	200		100		
Stage V		72	150	85	
Stage VI					
Stage VII			139		
Stage VIII		1126	1074	3286	
Stage IX					
Stage X		1440			
Stage X (Paving)		2513			7615
TOTAL	1273	5556	5188	4131	7615
GRAND TOTAL	1273	5556	9319		7615

RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	
LOCATION	EACH
JOBSITE	72
TOTAL	72

RAISED REFLECTIVE PAVEMENT MARKERS			
LOCATION	ONE-WAY AMBER MARKER	ONE-WAY CRYSTAL MARKER	TWO-WAY AMBER MARKER
	EACH	EACH	EACH
IL 8 (FARMINTON RD.)			
STA. 33+94.6			1
STA. 34+34.8 TO 35+14.7	6		
STA. 35+14.7 TO 38+24.8			16
RT. STA. 37+50.6 TO 38+94.8		3	
STA. 38+49.9 TO 39+51.5	5		
STA. 40+18.6 TO 41+79.6			5
STA. 40+18.6 TO 41+95.6		5	
STERLING AVE			
LT. STA. 22+19.9 TO 26+82.6		6	
RT. STA. 22+19.5 TO 25+66.2		4	
STA. 25+65.9 TO 26+73.9		2	
STA. 22+19.6 TO 25+66.3			14
STA. 25+66.3 TO 26+91.7	9		
TOTAL	20	20	36
GRAND TOTAL	76		

TRAFFIC CONTROL SURVEILLANCE	
LOCATION	CAL DAY
JOBSITE	65
TOTAL	65

TRAFFIC CONTROL AND PROTECTION (SPECIAL)	
LOCATION	L SUM
JOBSITE	1
TOTAL	1

CHANGEABLE MESSAGE SIGN	
LOCATION	CAL MO
JOBSITE	12
3 SIGNS X 4 MONTHS	
TOTAL	12

MOBILIZATION	
LOCATION	L SUM
JOBSITE	1
TOTAL	1

CONSTRUCTION LAYOUT	
LOCATION	L SUM
JOBSITE	1
TOTAL	1

ENGINEER FIELD OFFICE, TYPE A	
LOCATION	CAL MO
JOBSITE	8
TOTAL	8

FILE NAME =	USER NAME = aubreys	DESIGNED -	REVISED -
ct:\pw\work\p\dot\aubreys\d0318674\0468070-sht-cover.dgn		DRAWN -	REVISED -
Default	PLOT SCALE = 48.0000' / in.	CHECKED -	REVISED -
	PLOT DATE = 10/16/2013	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES			
SCALE:	SHEET 9	OF 9 SHEETS	STA. TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
6658	10N	PEORIA	120	22
CONTRACT NO. 68A70				
ILLINOIS FED. AID PROJECT				