

PIPE CULVERTS TO BE CLEANED 24"	
LOCATION	FOOT
Jobsite	25
<b>TOTAL</b>	<b>25</b>

CHANGEABLE MESSAGE SIGN	
LOCATION	DAYS
Westbound Lanes	7
Eastbound Lanes	7
<b>TOTAL</b>	<b>14</b>



DETECTABLE WARNINGS	
LOCATION	SQ FT
Jobsite	24
<b>TOTAL</b>	<b>24</b>

  

PORTLAND CEMENT CONCRETE SIDEWALK 4"	
LOCATION	SQ FT
Jobsite	129
<b>TOTAL</b>	<b>129</b>

TRAFFIC CONTROL SURVEILLANCE	
LOCATION	CAL DAY
Jobsite	2
<b>TOTAL</b>	<b>2</b>

CONSTRUCTION LAYOUT	
LOCATION	L SUM
Project Limits	1
<b>TOTAL</b>	<b>1</b>

EARTHWORK TABLE		
LOCATION	EARTH EXCAVATION	FURNISHED EXCAVATION
	CU YD	CU YD
LT. STA 809+25 to 810+50	11.82	7.74*
LT. STA 812+00 to 813+25	89.57	120.99
<b>TOTAL</b>	<b>101.39</b>	<b>120.99</b>

\* Paid as TOPSOIL FURNISH & PLACE 4"

EPOXY AND TEMPORARY PAVEMENT MARKINGS										RAISED REFLECTIVE PAVEMENT MARKERS	RAISED REFLECTIVE PAVEMENT REMOVAL
LOCATION	LENGTH	EPOXY							EACH	EACH	
		4" WHITE		4" YELLOW		24" WHITE STOP BAR	4" YELLOW CL	6" WHITE CROSS WALK			
		LT	RT	LT	RT	FOOT	FOOT	FOOT			
		FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT			
County Highway 6											
4+60 TO 09+60	500	515	501	500	500	19	125			3	3
County Highway 6											
10+50 TO 15+50	500	501	505	500		18	125				
IL ROUTE 9											
805+45 TO 810+45	500	502	501		500	21	125			2	2
810+45 TO 811+86	141	112	69							1	1
811+86 TO 816+86	500	502	502	500		19	125			1	1
<b>TOTALS</b>		4210		2000		77	500			<b>7</b>	<b>7</b>

REVISED 12-23-13