

ENTRANCE SCHEDULE

LOCATION STA TO STA	INCIDENTAL HMA SURFACING	HMA BINDER COURSE, IL-19.0 N90	AGGREGATE BASE COURSE TYPE A	BITUMINOUS MATERIALS (PRIME COAT)	PAVEMENT REMOVAL	AGGREGATE SURFACE COURSE, TYPE A 8"	AGGREGATE SURFACE COURSE, TYPE B
	TON	TON	TON	GALLON	SQ YD	SQ YD	TON
RT STA. 513+81.25	9.3		18.8	26.4			
LT STA. 514+09.35						373.9	
LT STA. 516+75.00						255.0	
LT STA. 520+73.71 PULLEYS MILL ROAD	30.5	91.6	62.1	87.2	272.5		
RT STA. 520+77.47 PULLEYS MILL ROAD	57.4	172.4	116.7	164.0	512.5		
LT STA. 521+41.72						59.0	
LT STA. 523+39.58						126.6	
LT STA. 526+68.17						72.7	
STA. 100+00.00 TO STA. 103+42.02 DETOUR RD						864.0	
LT STA 8+99.00 PULLEYS MILL ROAD						51.9	
RT STA 9+04.60 PULLEYS MILL ROAD						40.6	
LT STA 10+67.80 PULLEYS MILL ROAD	18.8		37.4	52.4			
RT STA 10+90.30 PULLEYS MILL ROAD						63.4	
* LT STA 513+50 TO STA 521+74 *							972.0
SCHEDULE TOTAL	116.0	264.0	235.0	330.0	785.0	1,907.0	972.0
FROM HMA PAVEMENT SCHEDULE		2296		1347	2334		
FROM SHOULDER SCHEDULE				953			
PROJECT TOTAL	116	2,560	235	2,630	3,119	1,907	972

* TO MAINTAIN TEMPORARY EASEMENT FOR LOCAL TRAFFIC