

PAVING SCHEDULE				
STATION TO STATION	PAVEMENT REMOVAL	PCC PAVEMENT, 10"	PAVEMENT FABRIC	HMA SHOULDERS, 8"
	SQ YD	SQ YD	SQ YD	SQ YD
STA. 208+44 TO STA. 208+97	154	154	154	
LT. STA. 207+73.6 TO LT. STA. 208+43.1				44.0
LT. STA. 208+43.1 TO LT. STA. 209+55.6				71.9
LT. STA. 209+55.6 TO LT. STA. 210+25.1				44.0
RT. STA. 207+82.5 TO RT. STA. 208+44.6				41.5
RT. STA. 208+44.6 TO RT. STA. 209+07.1				39.9
RT. STA. 209+07.1 TO RT. STA. 209+76.6				44.0
TOTALS	154	154	154	285

GUARDRAIL SCHEDULE			
STATION TO STATION	GUARDRAIL REMOVAL	TRAFFIC BARRIER TERMINAL, TY 1 SPL TANGENT	SPBGR, TY A
	FOOT	EACH	FOOT
LT. STA. 207+93 TO LT. STA. 209+46	153		
RT. STA. 207+95 TO RT. STA. 209+48	153		
LT. STA. 207+93.1 TO LT. STA. 208+43.1		1	
LT. STA. 208+43.1 TO LT. STA. 209+55.6			112.5
LT. STA. 209+55.6 TO LT. STA. 210+05.6		1	
RT. STA. 207+94.6 TO RT. STA. 208+44.6		1	
RT. STA. 208+44.6 TO RT. STA. 209+07.1			62.5
RT. STA. 209+07.1 TO RT. STA. 209+57.1		1	
TOTALS	306	4	175