



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 14, 2008

SUBJECT: FAP Route 330  
Section 105 B(1 & 2) R-1  
Will County  
Contract No. 60D50  
Item No. 120, January 18, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 3 of the Schedule of Prices.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson;  
Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 60D50

State Job # - C-91-032-08  
 PPS NBR - 1-77284-0200  
 County Name - WILL - -  
 Code - 197 - -  
 District - 1 - -  
 Section Number - 105B(1&2)R-1

Project Number

Route  
 FAP 330

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
63000000	SPBGR TY A	FOOT	910.000				
63100085	TRAF BAR TERM T6	EACH	8.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	8.000				
63200310	GUARDRAIL REMOV	FOOT	910.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	2.000				
* 70100455	TRAF CONT-PROT 701206	L SUM	1.000				
* 70106500	TEMP BR TRAF SIGNALS	EACH	2.000				
70106700	TEMP RUMBLE STRIP	EACH	12.000				
70400100	TEMP CONC BARRIER	FOOT	300.000				
70400200	REL TEMP CONC BARRIER	FOOT	300.000				
78000200	THPL PVT MK LINE 4	FOOT	376.000				
78008210	POLYUREA PM T1 LN 4	FOOT	102.000				
78100100	RAISED REFL PAVT MKR	EACH	16.000				
78100105	RAISED REF PVT MKR BR	EACH	5.000				
* REVISED : JANUARY 14, 2008							