

SCHEDULES OF QUANTITIES

PAVEMENT MARKING

STATION	TO	STATION	THERMO LETTERS SYMBOLS (SQ FT)	THERMO 4" WHITE (FOOT)	PAINT 4" WHITE (FOOT)	THERMO 4" YELLOW (FOOT)	PAINT 4" YELLOW (FOOT)	THERMO 6" WHITE (FOOT)	THERMO 12" WHITE (FOOT)	THERMO 12" YELLOW (FOOT)	THERMO 24" WHITE (FOOT)
363+38.00		2006+12.00	1170.0	2982.0	--	16496.0	--	652.0	86.0	127.0	217.0
29+30.00		93+22.40	--	--	11988.0	--	5351.0	--	--	--	--
TOTALS =			1170.0	2982.0	11988.0	16496.0	5351.0	652.0	86.0	127.0	217.0

TEMPORARY RAMP

STATION	TO	STATION	SQ YD
361+82.00		361+88.00	15.55
2006+12.00		2006+06.00	14.44
93+16.40		93+22.40	13.33
TOTAL =			44

VALVE BOXES TO BE ADJUSTED

STATION	OFFSET	QUANTITY
1143+03.00	12.5'	1
1147+15.00	8.0'	1
1150+60.00	8.0'	1
1153+63.00	12.0'	1
TOTAL =		4

RAISED REFLECTIVE PAVEMENT MARKERS

STATION	TO	STATION	MON-DIR CRYSTAL EACH	MONO-DIR AMBER EACH	BI-DIR AMBER EACH
363+38.00		1165+02.92	63	--	--
1014+42.00		1998+67.00	--	23	--
362+82.00		2006+12.00	--	--	363
28+00.00		93+22.40	--	--	193
SUB-TOTALS =			63	23	556
TOTAL =			642		

MANHOLES TO BE ADJUSTED

STATION	OFFSET	QUANTITY
1034+77.00	12.0' RT.	1
1141+72.00	13.9' RT.	1
1144+63.50	13.3' RT.	1
1146+60.90	12.3' RT.	1
1148+00.20	12.3' RT.	1
1148+08.00	13.9' RT.	1
1150+30.50	10.6' RT.	1
1154+01.60	12.1' LT.	1
1156+65.50	16.9' LT.	1
1160+38.70	14.5' LT.	1
1163+61.00	0.7' LT.	1
29+28.00	0.0 CL.	1
TOTAL =		4 *

RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

STATION	TO	STATION	EACH
362+82.00		2006+12.00	449
29+30.47		93+22.40	193
TOTAL =			642

TRAFFIC BARRIER TERMINAL (SPECIAL)

STATION	TO	STATION	EACH
RT. 1998+39		RT. 1998+67	1
TOTAL =			1

* AS PER PLAN PREPARATION MEMORANDUM 60-11, 30% OF THE MANHOLES WILL BE USED TO ESTABLISH PAY QUANTITY.

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

F.A.P. ROUTE 721 (IL 10)
SECTION 113RS-3
DEWITT COUNTY

SCALE: N/A DRAWN BY: CADD
DATE: 08/02/2007 CHECKED BY:

PLOT DATE = 10/02/2007
 FILE NAME = c:\projects\113RS-3\113RS-3.dgn
 PLOT SCALE = 43.191' / IN.
 USER NAME = collinsb