CONTRACT NO. 72B30

ILLINOIS DEPARTMENT OF TRANSPORTATION

# SUMMARY OF QUANTITIES

| F.A.P. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
|---|---|---|---|---|
| 315 | * | MASON | 11 | 3 |
| STA. 572+65.00 | | TO STA. 641+68.50 | | |
| FED. ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT | | |

* D-6 SHLDR RUMBLE STRIPS 2008-2

| | | | | 90% FEDERAL 10% STATE (US 136) | | |
|---|---|---|---|---|---|---|
| SUMMARY OF QUANTITIES | | | | CONSTRUCTION TYPE CODE | | |
| CODE NO. | | UNIT | TOTAL QUANTITY | 1000-2A | | |
| 20200600 | EXCAVATING AND GRADING EXISTING SHOULDER | UNIT | 41 | 41 | | |
| 48101200 | AGGREGATE SHOULDERS, TYPE B | TON | 157 | 157 | | |
| 48203029 | HOT-MIX ASPHALT SHOULDERS, 8" | SQ YD | 1,347 | 1,347 | | |
| 64200105 | SHOULDER RUMBLE STRIP | FOOT | 13,312 | 13,312 | | |
| 67100100 | MOBILIZATION | L SUM | 1 | 1 | | |
| 70100460 | TRAFFIC CONTROL AND PROTECTION, STANDARD 701306 | L SUM | 1 | 1 | | |
| 70100500 | TRAFFIC CONTROL AND PROTECTION, STANDARD 701326 | L SUM | 1 | 1 | | |
| 70103815 | TRAFFIC CONTROL SURVEILLANCE | CAL DA | 2 | 2 | | |
| 70300230 | TEMPORARY PAVEMENT MARKING - LINE 5" | FOOT | 13,312 | 13,312 | | |
| * 78001120 | PAINT PAVEMENT MARKING - LINE 5" | FOOT | 13,312 | 13,312 | | |

| CODE NO. | ITEM | UNIT | TOTAL QUANTITY | CONSTRUCTION TYPE CODE | | |
|---|---|---|---|---|---|---|

*SPECIALTY ITEMS

| REVISIONS | |
|---|---|
| NAME | DATE |

ILLINOIS DEPARTMENT OF TRANSPORTATION

*SUMMARY OF QUANTITIES*

F.A.P. Route 315 (US 136)
Section D-6 SHLDR RUMBLE STRIPS 2008-2
MASON COUNTY

SCALE: VERT. HORIZ.
DATE: MAY 23, 2007
DRAWN BY: JWC
CHECKED BY: RSC

PLOT DATE = Oct-09-2007 11:11:41AM
FILE NAME = c:\pw_projects\d610707\shtsoq.dgn
PLOT SCALE = 1013.0824 ' / IN.
USER NAME = swudjw

DG PROJECT: D610707 FILE: SHTSOQ.DGN