

PLAN SURVEYED BY DATE
 IN CHARGE
 CHECKED
 RT. OF WAY CHECKED
 NO. FOOD FILE NAME

PROFILE SURVEYED BY DATE
 IN CHARGE
 CHECKED
 STRUCTURE NOTATIONS CRFD
 NO.

MAINTENANCE OF TRAFFIC - PAVEMENT MARKING SCHEDULE

LOCATION	WORK ZONE PAVEMENT MARKING REMOVAL (SQ FT)	MAINTENANCE OF TRAFFIC - TEMPORARY PAVEMENT MARKING							PAVEMENT MARKING TAPE, TYPE III						
		LETTERS AND SYMBOLS (SQ FT)	LINE - 4"			LINE - 6"		LINE-24"	LETTERS AND SYMBOLS (SQ FT)	LINE - 4"			LINE - 6"		LINE-24"
			SOLID EDGE LINE WHITE (FOOT)	SOLID MEDIAN YELLOW (FOOT)	SOLID LANE LINE WHITE (FOOT)	6'-2' SKIP-DASH WHITE (FOOT)	30'-10' SKIP-DASH WHITE (FOOT)	STOP BAR WHITE (FOOT)		SOLID EDGE LINE WHITE (FOOT)	SOLID MEDIAN YELLOW (FOOT)	SOLID LANE LINE WHITE (FOOT)	6'-2' SKIP-DASH WHITE (FOOT)	30'-10' SKIP-DASH WHITE (FOOT)	STOP BAR WHITE (FOOT)
STAGE 1															
19+45.00 - 23+07.21															
23+07.21 - 33+52.58															
33+52.58 - 43+02.59															
43+02.59 - 46+72.90															
46+72.90 - 54+24.03															
54+24.03 - 66+37.47	427		495	785											
66+37.47 - 74+98.81	1114		1714	1627											
74+98.81 - 80+04.51/80+28.14	983	62.4	844	934	230	242		46							
80+04.51/80+28.14 - 83+34.53	619	31.2	602	481	115	121		54							
83+34.53 - 87+91.93	938	62.4	957	706	234	236		43							
87+91.93 - END	688								62.4	284	483	299	264	44	
SUBTOTAL - STAGE 1	4768	156	4612	4533	579	599	0	143	62	284	483	299	264	44	
STAGE 2															
19+45.00 - 23+07.21															
23+07.21 - 33+52.58															
33+52.58 - 43+02.59															
43+02.59 - 46+72.90															
46+72.90 - 54+24.03															
54+24.03 - 66+37.47	536		805	804											
66+37.47 - 74+98.81	1149	31.2	1230	1598	173	133		11							
74+98.81 - 80+04.51/80+28.14	1094	62.4	1187	935	230	242		44							
80+04.51/80+28.14 - 83+34.53	582	31.2	449	481	109	121		63							
83+34.53 - 87+91.93	971	62.4	822	711	201	322		44							
87+91.93 - END	530								31.2	673	150	97	263	34	
SUBTOTAL - STAGE 2	4862	187	4494	4529	713	817	0	162	31	673	150	360	0	34	
STAGE 3															
19+45.00 - 23+07.21															
23+07.21 - 33+52.58	762		785	1501											
33+52.58 - 43+02.59	966		978	1921											
43+02.59 - 46+72.90	388		426	737											
46+72.90 - 54+24.03	876		1127	1502											
54+24.03 - 66+37.47	1250		1326	2423											
66+37.47 - 74+98.81	1158		874	1684											
74+98.81 - 80+04.51/80+28.14	777				294	264	610								
80+04.51/80+28.14 - 83+34.53	667				457	244	995								
83+34.53 - 87+91.93	722				232	281	786	36							
87+91.93 - END															
SUBTOTAL - STAGE 3	7564	0	5516	9769	983	789	3023								
STAGE 4															
19+45.00 - 23+07.21															
23+07.21 - 33+52.58	796		874	1514											
33+52.58 - 43+02.59	904		984	1729											
43+02.59 - 46+72.90	342		410	617											
46+72.90 - 54+24.03	934		1299	1504											
54+24.03 - 66+37.47	1234		1266	2435											
66+37.47 - 74+98.81	1098		790	1692		133	409								
74+98.81 - 80+04.51/80+28.14															
80+04.51/80+28.14 - 83+34.53															
83+34.53 - 87+91.93															
87+91.93 - END															
SUBTOTAL - STAGE 4	5309	0	5623	9492	0	133	409								
TOTAL	22504	343	48568			8045		305	94	1440		1073		78	

ILLINOIS DEPARTMENT OF TRANSPORTATION
 F.A.U. 2508 - DOUGLAS ROAD
 (U.S. RTE 34 TO U.S. RTE 30)
MAINTENANCE OF TRAFFIC SCHEDULE

SCALE: VERT. _____
 HORIZ. _____
 DATE _____

DRAWN BY BAH
 CHECKED BY CRF