CONTRACT 88518

F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
315	-	EULION	324	57
STA. 645+00.00	TO STA. 656+00.00			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

*109W-1,RS-2;110W,RS-1

STA. 645+00.00 TO STA. 650+00.00
PERIMETER EROSION BARRIER

STA. 650+10.00 TO STA. 651+05.00
PERIMETER EROSION BARRIER

STA. 655+50.00 TO STA. 657+00.00
PERIMETER EROSION BARRIER

STA. 655+00.00 TO STA. 656+00.00
PERIMETER EROSION BARRIER

STA. 657+00.00 TO STA. 657+75.00
PERIMETER EROSION BARRIER

MATCHLINE STATION 645+00

645+00

650+00

655+00

US 136

US 136

DUNCAN MILLS

ROCK

SCRUB

RET WALL

STA. 645+00.00 TO STA. 651+90.00
PERIMETER EROSION BARRIER

STA. 647+00.00 TO STA. 648+50.00
PERIMETER EROSION BARRIER

STA. 654+50.00 TO STA. 658+00.00
PERIMETER EROSION BARRIER

TEMP. DITCH CHECK

TEMPORARY EROSION CONTROL PLAN

PLAN
SURVEYED
PLOTTED
NOTE BOOK
NO.
ADDITIONAL DRAWING SHEET CHECKED
RT. OF WAY CHECKED
CADD FILE NAME
BY
DATE

PROFILE
SURVEYED
PLOTTED
NOTE BOOK
NO.
CROSS SECTIONS CHECKED
R.R. NOTED
STRUCTURE NUMBERS OMITTED
BY
DATE

LEFT SPECIAL DITCH PROFILE
RIGHT SPECIAL DITCH PROFILE
STANDARD DITCH PROFILE

+50.00 R 510.10
+00.00 R 507.45
+50.00 R 504.50
+50.00 R 499.25
+00.00 R 496.70
+50.00 R 489.18
+00.00 R 485.33
+00.00 L 485.60
+50.00 R 482.57
+50.00 L 480.55
+05.35 R 475.80
+50.00 L 480.61
+00.00 R 481.42

-5.90% R
-6.97% R
-3.10% R
-15.06% R
-7.62% R
-5.56% R
-10.10% R
-12.18% R
-8.90% R
+11.40% R
+9.30% R
+2.90% R

540.63 540.73
537.43 537.54
534.24 534.34
530.94 531.05
527.56 527.67
523.87 523.98
519.83 519.94
515.57 515.67
510.63 510.73
505.68 505.79
500.61 500.71
495.84 495.95
492.28
489.55

645+00 646+00 647+00 648+00 649+00 650+00 651+00 652+00 653+00 654+00 655+00 656+00 657+00 658+00

US136SUM/PP14.DGN