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TEMPORARY INTERCONNECT
FOR MOT STAGES (PRESTAGE -STAGE 30C)
% THIS LOCATION IS PART OF THE SPECIFIED
CONTRACT WITHIN THE SHOWN INTERCONNECT SYSTEM
NOTE:
A FIBER OPTIC CABLE CONNECTION IS REQUIRED
BETWEEN DIEHL ROAD AND FERRY ROAD FOR ALL
STAGES AFTER 3C. SEE TEMPORARY INTERCONNECT
PLAN (STAGE 4 TO STAGE 4B).
THE TEMPORARY TRAFFIC SIGNAL CONTROL
EQUIPMENT FOR THIS PROJECT SHALL BE
“ECONOLITE” TO MATCH THE EXISTING
ADJACENT SYSTEM
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