

SCHEDULE OF QUANTITIES

10		SCHEDULE OF STORM SEWER STRUCTURES															
STATION		60107600	60201330	60208230	60219530	60236200	60237460	60250200	60250500	60251730	60252800	60255500	60255700	60257900	X6030310	Z0010600	
FROM	TO	PIPE UNDERDRAINS 4" (FOOT)	CB TA 4 DIA T23 F&G (EACH)	CB TC T23 F&G (EACH)	MAN TA 4 DIA T23 F&G (EACH)	INLETS TA T8G (EACH)	INLETS TA T23 F&G (EACH)	CB ADJUST (EACH)	CB ADJ NEW T1 F&CL (EACH)	CB ADJ NEW T23 F&G (EACH)	CB RECONST (EACH)	MAN ADJUST (EACH)	MAN ADJ NEW T1 F OL (EACH)	MH RECONST (EACH)	FR & LIDS ADJUST SPL (EACH)	CLEANING DRAINAGE SYSTEM (EACH)	
547+04	551+00	1						1									
		2															
		3											1				
551+00	556+50	4					1										
		5															
		6															
			438													3	
556+50	562+00	7															
		8					1										
		9															
		10															
			347													1	
562+00	564+66	11															
		12															
		13															
		14															
			72														
574+12	577+00	15															
		16															
		17															
			204														
577+00	582+50	18															
		19															
		20															
		21															
		22															
		23															
		24															
		25															
			400														
582+50	588+00	26															
		27															
		28															
		29															
		30															
588+00	591+09	31															
		32															
		33															
		34															
		35															
			666														
U.S. ROUTE 14		2,127	10	2	2	1	15	3	0	1	1	5	1	2	23	1	
13+52	18+75	36															
18+75	22+17																
DAVIS STREET		0	1	0	0	0	0	3	0	0	0	1	0	0	6	0	
904+75	908+00																
			386														
908+00	910+00	37															
		38															
ARTHUR AVENUE		386	1	0	0	0	1	3	1	0	0	0	0	0	3	0	
PROJECT TOTAL		2,513	12	2	2	1	16	9	1	1	1	6	1	2	32	1	

11		SCHEDULE OF STORM SEWER REMOVAL						
STATION		55100300	55100400	55100500	55100700	60500040	60500050	60500060
FROM	TO	SS REM 8" (FOOT)	SS REM 10" (FOOT)	SS REM 12" (FOOT)	SS REM 15" (FOOT)	REMOV MANHOLES (EACH)	REMOV CATCH BAS (EACH)	REMOV INLETS (EACH)
547+04	551+00							
551+00	556+50	25					1	1
556+50	562+00			6	10			2
562+00	564+66							
574+12	577+00							
577+00	582+50					1	2	3
582+50	588+00	20		183			3	5
588+00	591+09			9			2	3
U.S. 14 SUBTOTAL		45	0	198	10	1	8	14
13+52	18+75			36				
18+75	22+17			8				1
DAVIS STREET		0	8	36	0	0	0	1
904+75	908+00							
908+00	910+00							
ARTHUR AVENUE		0	0	0	0	0	0	0
PROJECT TOTAL		45	8	234	10	1	8	15

12		SCHEDULE OF CURBS AND MEDIANS							
STATION		60600605	60603800	60604400	60608572	60618300	60618760	60619600	60624600
FROM	TO	CONC CURB TY B (FOOT)	CONC C&G TY B-6.12 (FOOT)	CONC C&G TY B-6.18 (FOOT)	CONC C&G TY M-4.18 (FOOT)	CONC MEDIAN SURF 4 (SQ FT)	CONC MEDIAN TY M-4.12 (SQ FT)	CONC MED TY SB-6.12 (SQ FT)	CORRUGATED MEDIAN (SQ FT)
547+04	551+00				397	396			
551+00	556+50		297	496	691		305	691	218
556+50	562+00			550	558				
562+00	564+66			266	317				
574+12	577+00			289	324				
577+00	582+50	183	174	443	697	1,400			
582+50	588+00			550	614				
588+00	591+09			311	348				
U.S. 14 SUBTOTAL		183	471	3,302	3,955	1,400	305	691	218
13+52	18+75			991			175		
18+75	22+17	34	67	865		135	175		
DAVIS STREET		34	67	1,656	0	135	175	0	0
904+75	908+00	288		650					
908+00	910+00	314		405					
ARTHUR AVENUE		602	0	1,055	0	0	0	0	0
PROJECT TOTAL		819	538	6,013	3,955	1,535	480	691	218

PLAN SURVEYED PLOTTED CHECKED
 NOTE BOOK NO. DATE
 NO. OF MAY CHECKED
 DDD FILE NAME

PROFILE SURVEYED PLOTTED CHECKED
 NOTE BOOK NO. DATE
 NO. OF MAY CHECKED
 STRUCTURE NOTATIONS OK'D



USER NAME = #USER#
 DESIGNED - RTM
 DRAWN - JRR
 CHECKED - RTM
 DATE - 10/22/12

REVISED -
 REVISED -
 REVISED -
 REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SHEET NO. 6 OF 6 SHEETS

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
3512	02-00177-00 WR	COOK	142	16
PROJECT NO. M-8003(426)		CONTRACT NO. 63514		
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT				