

F.A.P. SITE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
321	(1-D) R	KENDALE	514	58
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

## SCHEDULE OF QUANTITIES

TEMPORARY STRIPING SCHEDULE													
LOCATION	TEMPORARY PAVEMENT MARKING, LINE 4"					TEMPORARY PAVEMENT MARKING, LINE 24"	TEMPORARY PAVEMENT MARKING, LETTERS AND SYMBOLS			WORK ZONE PAVEMENT MARKING REMOVAL	PAVEMENT MARKING REMOVAL	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	
	SOLID WHITE	SKIP-DASH WHITE	DOTTED WHITE	SOLID YELLOW	DOUBLE YELLOW		SOLID WHITE	LEFT ARROW	RIGHT ARROW				RIGHT AND THROUGH ARROW
	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)		(FOOT)	(SQ FT)	(SQ FT)				(SQ FT)
<b>STAGE 1</b>													
<b>IL RTE 71</b>													
STA. 803+82 TO STA. 816+00	2200	0	0	0	2400	0	0	0	0	1534	938	30	
STA. 816+00 TO STA. 831+00	3000	0	0	0	3000	0	0	0	0	2000	750	38	
STA. 831+00 TO STA. 846+00	3000	0	0	0	3000	0	0	0	0	2000	750	50	
STA. 846+00 TO STA. 858+00	2400	0	0	0	2400	0	0	0	0	1600	600	40	
STA. 858+00 TO STA. 873+00	3485	0	152	0	2540	44	62.4	0	104	2318	775	38	
STA. 873+00 TO STA. 888+00	3631	0	152	0	2522	44	62.4	0	104	2360	775	60	
STA. 888+00 TO STA. 903+00	3000	0	0	0	3000	0	0	0	0	2000	750	30	
STA. 903+00 TO STA. 918+00	3177	0	150	0	2758	46	62.4	0	0	2183	875	45	
STA. 918+00 TO STA. 936+20	3744	0	98	0	818	0	0	0	0	368	467	18	
<b>FOREST AVENUE</b>													
STA. 46+20 TO STA. 50+00	502	0	0	0	502	11	0	0	0	357	329	12	
STA. 50+00 TO STA. 53+58	307	0	0	0	520	11	0	0	0	302	411	10	
<b>PLAINFIELD ROAD / WASHINGTON STREET</b>													
STA. 182+75 TO STA. 200+00	3141	0	0	0	5492	33	0	0	0	1526	1579	16	
STA. 200+00 TO STA. 209+00	1586	0	0	0	1586	11	0	0	0	1089	662	25	
<b>GROVE ROAD</b>													
STA. 10+00 TO STA. 13+00	508	0	0	0	508	11	0	0	0	356	280	0	
<b>WILMETTE STREET</b>													
STA. 10+00 TO STA. 10+30	0	0	0	0	0	0	0	0	0	0	32	0	
<b>STAGE 1 SUBTOTALS</b>													
	<b>33,681</b>	<b>0</b>	<b>552</b>	<b>0</b>	<b>31,046</b>	<b>211</b>	<b>187.2</b>	<b>0.0</b>	<b>208.0</b>	<b>20,023</b>	<b>9,973</b>	<b>421</b>	
<b>STAGE 1A</b>													
<b>IL RTE 71</b>													
STA. 658+00 TO STA. 873+00	1030	0	0	0	0	0	0	0	0	344	0	0	
<b>DOUGLAS STREET / MAIN STREET</b>													
STA. 100+00 TO STA. 104+54.15	1400	0	0	0	1400	0	0	0	0	934	0	0	
<b>FOREST AVENUE</b>													
STA. 50+00 TO STA. 53+58	210	0	38	0	0	0	0	0	0	83	0	0	
<b>PLAINFIELD ROAD / WASHINGTON STREET</b>													
STA. 187+00 TO STA. 200+00	406	0	0	0	0	0	0	0	0	136	0	0	
<b>GROVE ROAD</b>													
STA. 10+00 TO STA. 13+00	255	0	14	0	0	0	0	0	0	90	0	0	
<b>STAGE 1A SUBTOTALS</b>													
	<b>3,301</b>	<b>0</b>	<b>52</b>	<b>0</b>	<b>1,400</b>	<b>0</b>	<b>0.0</b>	<b>0.0</b>	<b>0.0</b>	<b>1,587</b>	<b>0</b>	<b>0</b>	
<b>STAGE 1B</b>													
<b>IL RTE 71</b>													
STA. 831+00 TO STA. 846+00	313	0	0	0	0	0	0	0	0	105	0	0	
STA. 858+00 TO STA. 873+00	846	0	0	0	0	0	0	0	0	284	0	0	
STA. 873+00 TO STA. 888+00	896	0	0	0	0	0	0	0	0	299	0	0	
<b>DOUGLAS STREET / MAIN STREET</b>													
STA. 100+00 TO STA. 104+54.15	1273	0	0	0	956	11	0	0	0	669	0	0	
<b>FOREST AVENUE</b>													
STA. 46+20 TO STA. 50+00	500	0	0	0	500	11	0	0	0	358	0	0	
STA. 50+00 TO STA. 53+58	420	0	0	0	420	11	0	0	0	302	0	0	
<b>PLAINFIELD ROAD / WASHINGTON STREET</b>													
STA. 182+75 TO STA. 200+00	280	0	0	0	0	0	0	0	0	87	0	0	
STA. 200+00 TO STA. 209+00	1400	0	26	0	0	0	0	0	0	476	0	0	
<b>GROVE ROAD</b>													
STA. 10+00 TO STA. 13+00	296	0	0	0	296	11	0	0	0	220	0	0	
<b>STAGE 1B SUBTOTALS</b>													
	<b>6,204</b>	<b>0</b>	<b>26</b>	<b>0</b>	<b>2,172</b>	<b>44</b>	<b>0.0</b>	<b>0.0</b>	<b>0.0</b>	<b>2,798</b>	<b>0</b>	<b>0</b>	

SUBSTITUTE TAPE FOR PAINT ON NEW CONCRETE SURFACES AS DIRECTED BY THE ENGINEER. AN ESTIMATED QUANTITY HAS BEEN INCLUDED IN THE SUMMARY OF QUANTITIES FOR TYPE III TAPE.

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		<b>SCHEDULES</b>
SCALE: NONE		DRAWN BY
DATE: 1/3/2012		

IE PROJ: 6062025  
 PLOT DATE: 1/3/2012  
 FILE NAME: G:\6062025\6062025\171\SCHED\_03.SHT