

PIPE UNDERDRAINS (SPECIAL) - SCHEDULE (2 OF 3)												
LOCATION	PIPE UNDERDRAINS 4" (SPECIAL)						CONCRETE HEADWALLS FOR PIPE DRAINS					
	WB O/S	WB I/S	EB I/S	EB O/S	LT	RT	WB O/S	WB I/S	EB I/S	EB O/S	LT	RT
	FOOT						EACH					
US ROUTE 34												
708+13	24	20	20	22			1	1	1	1		
713+00	21	17	17	19			1	1	1	1		
718+00	20	17	17	15			1	1	1	1		
723+00	15	17	17	20			1	1	1	1		
728+00	20	17	17	20			1	1	1	1		
733+00	20	17	17	20			1	1	1	1		
738+00	20	17	17	20			1	1	1	1		
743+00	20	17	17	24			1	1	1	1		
748+00	20	17	17	22			1	1	1	1		
750+50	19	16	17	21			1	1	1	1		
753+00	20			24			1			1		
754+20		37	41					1	1			
755+35				22						1		
755+40			20						1			
755+40		20						1				
755+45	23						1					
759+30	24	20	20	24			1	1	1	1		
764+00	21	17	17	21			1	1	1	1		
769+00	20	17	17	20			1	1	1	1		
774+00	20	17	17	15			1	1	1	1		
779+00	14	15	18	22			1	1	1	1		
784+00	20	17	17	20			1	1	1	1		
789+00	20	17	17	20			1	1	1	1		
794+00	20	17	17	20			1	1	1	1		
799+00	22	17	17	20			1	1	1	1		
802+30	24	17	16	17			1	1	1	1		
804+30	16	17	19	22			1	1	1	1		
807+00	24	19	19	22			1	1	1	1		
810+00	27	19					1	1				
IL ROUTE 94 / 116												
10+00					18	17					1	1
13+50					20	20					1	1
17+00					20	20					1	1
22+05					18						1	
22+20						20						1
31+20					20						1	
31+35						20						1
36+00					20	20					1	1
40+00					20	20					1	1
42+85					15	15					1	1
RAMP A												
0+00						19						1
3+00						19						1
6+00						19						1
SUBTOTAL 2	514	455	445	492	151	209	25	25	24	24	8	11