

PIPE UNDERDRAINS (SPECIAL) - SCHEDULE (3 OF 3)												
LOCATION	PIPE UNDERDRAINS 4" (SPECIAL)						CONCRETE HEADWALLS FOR PIPE DRAINS					
	WB O/S	WB I/S	EB I/S	EB O/S	LT	RT	WB O/S	WB I/S	EB I/S	EB O/S	LT	RT
	FOOT						EACH					
RAMP A (CONTINUED)												
9+12						21						1
10+00					10						1	
14+00					17	19					1	1
18+00					17	19					1	1
2+00					13	20					1	1
6+00					19	20					1	1
10+00					26						1	
11+00						20						1
12+50						22						1
14+00						22						1
15+50						22						1
17+00						21						1
18+50						20						1
20+00						20						1
21+50						20						1
23+00						20						1
24+32						20						1
RAMP C												
0+00						19						1
3+50						19						1
7+50						19						1
10+70					18	20					1	1
14+00					20	19					1	1
18+00					22	19					1	1
RAMP D												
4+00					16	19					1	1
8+00					21	23					1	1
9+40					21	23					1	1
14+00						20						1
19+00						19						1
24+00						19						1
SUBTOTAL 3	0	0	0	0	220	544	0	0	0	0	12	27
SUBTOTAL 2	514	455	445	492	151	209	25	25	24	24	8	11
SUBTOTAL 1	783	730	731	761	0	0	38	43	43	38	0	0
TOTAL	1,297	1,185	1,176	1,253	371	753	63	68	67	62	20	38
USE	6,035						318					