CONTRACT NO. 66456

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
635	(105)BR-2	KANKAKEE	25	8
STA. _____		TO STA._____		
FED. ROAD DIST. NO. _	ILLINOIS	FED. AID PROJECT		

MAINLINE

LOCATION	LENGTH	HMA BASE CSE 9"	HMA BINDER CSE 12"	AGG BSE CSE TYPE A 4"	LEVELING BINDER (MM)	HMA SURF CSE	AGG (PR CT)	TEMP RAMP	BIT MATLS (PR CT)	AGG SHLD TY B
STATION	FT	SQ YD	SQ YD	SQ YD	TON	TON	TON	SQ YD	GAL	TON
STA 260+71 TO 267+16	645				105.0	210.0	2.0	16.0	190.0	35.0
STA 260+71 TO 263+72(RT)	301	67								
STA 263+72 TO 264+08 (BC)	36		185	185						
STA 264+08 TO 267+16 (RT)	308	68								
STA 260+71 TO 263+72 (LT)	301	201								
STA 264+08 TO 267+16 (LT)	308	206								
TOTAL		542.3	185	185	105.0	210.0	2.0	16.0	190.0	35.0

GUARDRAIL

LOCATION	GUARDRAIL REMOVAL
	FOOT
STA 262+84 TO 263+86 (RT)	102.0
STA 263+86 TO 264+08 (RT)	
STA 264+08 TO 265+11 (RT)	103.0
STA 263+46 TO 263+86 (LT)	40.0
STA 263+86 TO 264+08 (LT)	
STA 264+08 TO 265+11 (LT)	103.0
TOTAL	348.0

STAGE CONSTRUCTION ITEMS

LOCATION	TEMP BR TRAFFIC SIGNALS	TEMP CONC BARRIER	RELOCATE TEMP CONC BARRIER	TEMP IMPACT ATTENUATORS	RELOCATE IMPACT ATTENUATORS	AGGREGATE FOR TEMP ACCESS	PAVEMENT MARKING REMOVAL	PVMT MARKING TAPE TYPE III, 4" WHITE	WORK ZONE PVMT REM
STATION	EACH	FOOT	FOOT	EACH	EACH	TON	SQ FT	FOOT	SQ FT
STAGE I									
STA 162+50 TO 165+36	0.5	286							
STA 160+71 STOP BAR				1				36	
STA 160+71 TO 163+41								277	92.0
160+71 TO 167+16							215		
STA 164+40 TO 167+16								277	92.0
STA 167+16 STOP BAR				1				36	
STAGE II									
STA 163+20 TO 164+90	0.5		170						
STA 160+71 STOP BAR					1			36	12.0
STA 160+71 TO 163+41								277	92.0
STA 164+40 TO 167+16								277	92.0
STA 167+16 STOP BAR					1			36	12.0
163+30						10			
TOTAL	1	286	170	2	2	10	215	1252	392.0

REMOVAL ITEMS

LOCATION	LENGTH	HMA SURF REMOVAL BUTT JOINT	PAVEMENT REMOVAL	STRUCTURE REMOVAL
	FT	SQ YD	SQ YD	EACH
STA 260+71 TO 261+31	60	173.3		
STA 266+56 TO 267+16	60	173.3		
STA 263+70 TO 263+87	17		49.1	
164+12 TO 164+29	17		49.1	
STA 163+96				1
TOTAL		347	98	1

ENTRANCES & MAILBOX TURNOUTS

LOCATION	AREA	INCIDENTAL HMA SURF CSE	BIT MATLS (PR CT)	AGG (PR CT)	TEMP RAMP
STATION	SQ FT	TON	GAL	TON	SQ YD
STA 263+25 (LT) Private Entrance	349.0	4.9	3.10	0.08	4.0
STA 265+33 (LT) Private Entrance	349.0	4.9	3.10	0.08	4.0
STA 262+89 (RT) Mail box Turnout	118.0	1.7	1.05	0.03	8.0
STA 265+00 (RT) Mail box Turnout	118.0	1.7	1.05	0.03	8.0
TOTAL		13.1	1.05	0.21	24.0

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES

8/31/2006 12:52:51 PM
c:\projects\ep04003\details.dgn