

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
474	(72-2HB)I	PEORIA	26	7
STA. 56+57.18		TO STA. 58+86.79		
FED. ROAD DIST. NO. 4 ILLINOIS FED. AID PROJECT				

ADDENDUM

SCHEDULE OF QUANTITIES

MOBILIZATION

JOBSITE = 1.0 LSUM

T, C, & P, STANDARD 701 400

JOBSITE = 1.0 LSUM

T, C, & P, STANDARD 701 401

JOBSITE = 1.0 LSUM

SUB-BASE GRANULAR MATERIAL

GORE/SHOULDER = 106 TON

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70

= 312 TON

HOT-MIX ASPHALT SURFACE COURSE, MIX 'D', N70

= 104 TON

TEMPORARY CONCRETE BARRIER

JOBSITE WORKING AREA = 1392 FOOT

WORKZONE PAVEMENT MARKING REMOVAL

RAMP 'B' = 1500 SQ. FT.

PAVEMENT MARKING TAPE, TYPE III, 4''

JOBSITE WORKING AREA = 800 FOOT

TEMP. PAVEMENT MARKING-LINE 4''

JOBSITE WORKING AREA = 1000 FOOT

CHANGEABLE MESSAGE SIGN

AHEAD OF RAMP 'B' = 25 DAY

PAVED SHOULDER REMOVAL

RAMP 'B' GORE AREA = 930 SQ. YD. 

IMPACT ATTENUATORS, TEMPORARY(NRD), TEST LEVEL 3

JOBSITE BRIDGE DECK AND ENTRANCE TAPER = 2 EACH


T, C, & P, STANDARD 701 402

JOBSITE = 1.0 LSUM

T, C, & P, STANDARD 701 402(SPECIAL)

JOBSITE = 1.0 EACH

PLOT DATE * DATES
FILE NAME * FILES
PLOT SCALE * SCALES
REFERENCE * REF

 REVISED 1/5/07

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE: VERT. DRAWN BY CEJ
 HORIZ. CHECKED BY
 DATE 08-08-06