



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 5, 2007

SUBJECT: FAP Route 709 (US 136)  
Project BHF-0709 (021)  
Section 104 BR-1  
Champaign County  
Contract No. 70262  
Item No. 68, January 19, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 3 and 4 of the Schedule of Prices.
2. Added sheets 8A – 8D to the Plans.
3. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Roger Driskell; Estimates; Design & Environment File

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 70262

State Job # - C-95-104-02  
 PPS NBR - 5-50410-0000  
 County Name - CHAMPAIGN- -  
 Code - 19 - -  
 District - 5 - -  
 Section Number - 104BR-1

Project Number  
 BHF-0709/021/

Route  
 FAP 709

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50901050	STEEL RAILING TY SM	FOOT	85.000				
51500100	NAME PLATES	EACH	1.000				
63000000	SPBGR TY A	FOOT	300.000				
63100087	TRAF BAR TERM T6A	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	4.000				
63200305	SPBGR REM	FOOT	303.000				
* DELETED							
63300440	REM REIN T B TERM T5	EACH	4.000				
* 63301210	REM RE-E SPBGR TY A	FOOT	250.000				
63304390	TRAF BAR TERM REM T1A	EACH	4.000				
67000400	ENGR FIELD OFFICE A	CAL MO	4.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	1.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
70106500	TEMP BR TRAF SIGNALS	EACH	1.000				
70300100	SHORT-TERM PAVT MKING	FOOT	144.000				
70300220	TEMP PVT MK LINE 4	FOOT	1,808.000				
* REVISED : JANUARY 5, 2007							

