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  Champaign County 
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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices 
2. Revised page iii of the Table of Contents to the Special Provisions 
3. Revised page 44 of the Special Provisions 
4. Revised sheets 7, 21-23 and 95 of the Plans 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

Priscilla A. Tobias, P.E. 
Director of Program Development 
Assistant Chief Engineer 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Kensil Garnett, Region 3, District 5;  Tim Kell;  D. Carl Puzey; Estimates 
 
JW/ck 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following area: 
 
Location 38  
 Station 771+99 to Station 774+14.5 (I-74), 0 to 180 feet.   This material meets the criteria of 

Article 669.09(a)(5) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: VOCs, SVOCs, and Metals. 

 
 
REMOVE AND REINSTALL HIGH TENSION CABLE MEDIAN BARRIER 
 
Description.  This work shall consist of providing all labor, equipment and materials necessary 
for the removal and re-installation of High Tension Cable Median Barrier in accordance with 
Section 644 of the Standard Specifications and plans details.  The HTCMB shall be 
disconnected at the nearest turnbuckle and only the necessary posts removed to complete the 
culvert construction.  Immediately after completion of the culvert replacement in the median, the 
posts and cables shall be reinstalled. 
 
Method of Measurement.  This work will be measured for payment by linear foot. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot for REMOVE 
AND REINSTALL HIGH TENSION CABLE MEDIAN BARRIER. 
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