lllinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, lllinois 62707-8415

January 17, 2024

SUBJECT: Vandalia Municipal Airport
Vandalia, lllinois
Fayette County
lllinois Project Number: VLA-5044
SBG Project Number: N/A
Contract No. VA022
Item No. 05A, January 19, 2024 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised
and/or added material.

Reason for Addendum:
Specify contract time for Additive Alternate #2.

To All Plan Holders:
Contract time for Additive Alternate #2 shall be zero (0) additional calendar days.

Proposal Changes:
Replace Proposal pages 2 and 16 with attached revised Proposal pages 2 and 16.

Plan Changes:
N/A

Special Provisions Changes:
N/A

Schedule of Prices Changes:
N/A

Prime contractors must utilize the enclosed material when preparing their bid and must
include any changes to the Schedule of Prices in their bid.



8. BIDDING REQUIREMENTS AND BASIS OF AWARD. When alternates are included in the proposal, the following
shall apply:

a. Additive Alternates
(1) Bidders must submit a bid for the Base Bid and for all Additive Alternates.
(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:

The lowest aggregate amount of (i) the Base Bid plus (ii) any Additive Alternate(s) which the Department
elects to award.

The Department may elect not to award any Additive Alternates. In that case, award will be to the lowest
responsible qualified bidder of the Base Bid.

b. Optional Alternates

(1) Bidders must submit a bid for the Base Bid and for either Alternate A or Alternate B or for both Alternate A
and Alternate B.

(2) Award of this contract will be made to the lowest responsible qualified bidder computed as follows:
The lower of the aggregate of either (i) the Base Bid plus Alternate A or (ii) the Base Bid plus Alternate B.
9. CONTRACT TIME. The Contractor shall complete all work within the specified contract time. Any calendar day
extension beyond the specified contract time must be fully justified, requested by the Contractor in writing, and

approved by the Engineer, or be subject to liquidated damages.

The contract time for this contract is Base Bid: 30 calendar days; Additive Alternate #1: 0 additional; Additive Alternate
#2: 0 additional calendar days.

10. INDEPENDENT WEIGHT CHECKS. The Department reserves the right to conduct random unannounced
independent weight checks on any delivery for bituminous, aggregate or other pay item for which the method of
measurement for payment is based on weight. The weight checks will be accomplished by selecting, at random, a
loaded truck and obtaining a loaded and empty weight on an independent scale. In addition, the department may
perform random weight checks by obtaining loaded and empty truck weights on portable scales operated by
department personnel.

11. MATERIAL COST ADJUSTMENTS. The lllinois Department of Transportation, Division of Aeronautics does not offer
any material cost adjustment provisions.

12. GOOD FAITH COMPLIANCE. The lllinois Department of Transportation has made a good faith effort to include all
statements, requirements, and other language required by federal and state law and by various offices within federal
and state governments whether that language is required by law or not. If anything of this nature has been left out or
if additional language etc. is later required, the bidder/contractor shall cooperate fully with the Department to modify
the contract or bid documents to correct the deficiency. If the change results in increased operational costs, the
Department shall reimburse the contractor for such costs as it may find to be reasonable.

By Order of the
lllinois Department of Transportation

Omer Osman,
Secretary



Contract No. VA022

Vandalia Municipal Airport
Vandalia, lllinois

Fayette County

lllinois Project No. VLA-5044
SBG Project No. N/A

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Construction of Airports,” adopted April 1, 2012, and the Special Provisions
included herein which apply to and govern the airport improvement of: Reconstruct Aircraft T-hangar Access Pavements at Vandalia Municipal, Contract
VAO022, and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

SPECIAL PROVISION FOR COMPLETION TIME VIA CALENDAR DAYS

It being understood and agreed that the completion within the time limit is an essential part of the contract, the bidder agrees to complete the work within
Base Bid: 30 calendar days; Additive Alternate #1: 0 additional; Additive Alternate #2: 0 additional_calendar days, unless additional time is
granted by the Engineer in accordance with the provisions of the specifications. In case of failure to complete the work on or before the time named
herein, or within such extra time as may have been allowed by extensions, the bidder agrees that the Department of Transportation shall withhold from
such sum as may be due him/her under the terms of this contract, the costs, as set forth in Section 80-09 Failure to Complete on Time of the Standard
Specifications, which costs shall be considered and treated not as a penalty but as damages due to the State from the bidder by reason of the failure of
the bidder to complete the work within the time specified in the contract.

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009
Revised: January 2, 2012

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be accomplished by using cleaner burning diesel fuel. The term
“equipment” refers to any and all diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess of seven calendar days
over the course of the construction period on the project site (including any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm
sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site, and is also subject to a notice of non-compliance as
outlined below.

The Contractor shall certify that only ULSD will be used in all jobsite equipment. The certification shall be presented to the Department prior to the
commencement of the work.

If any diesel powered equipment is found to be in non-compliance with any portion of this specification, the Engineer will issue the Contractor a notice of
non-compliance and identify an appropriate period of time, as outlined below under environmental deficiency deduction, in which to bring the equipment
into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these diesel vehicle emissions controls shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall also not be grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an environmental control deficiency exists, he/she will notify the
Contractor in writing, and direct the Contractor to correct the deficiency within a specified time period. The specified time-period, which begins upon
Contractor notification, will be from 1/2 hour to 24 hours long, based on the urgency of the situation and the nature of the deficiency. The Engineer shall
be the sole judge regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions control.

If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary deduction will be imposed for each calendar day or
fraction thereof the deficiency continues to exist. The calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a contract period, the Contractor will be shutdown until the
deficiency is corrected. Such a shutdown will not be grounds for any extension of contract time, waiver of penalties, or be grounds for any claim.

CONSTRUCTION AIR QUALITY — IDLING RESTRICTION (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered vehicles that are waiting to load or unload material at the

jobsite. Staging areas shall be located where the diesel emissions from the equipment will have a minimum impact on adjacent sensitive receptors. The

Department will review the selection of staging areas, whether within or outside the existing highway right-of-way, to avoid locations near sensitive areas
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