

## GUARDRAIL / BARRIER REMOVAL SCHEDULE

				J140010	63200310	63301210	63301990	63302000	63302400	63302700	63200400	70400200	Z0029999	Z0056220	X6350120	X7040650
				CONCRETE MEDIAN BARRIER AND BASE REMOVAL	GUARDRAIL REMOVAL	REMOVE AND REERECT STEEL PLATE BEAM GUARDRAIL, TYPE A	REMOVE AND REERECT TRAFFIC BARRIER TERMINALS, TYPE 1	REMOVE AND REERECT TRAFFIC BARRIER TERMINALS, TYPE 2	REMOVE AND REERECT TRAFFIC BARRIER TERMINALS, TYPE 5	REMOVE AND REERECT TRAFFIC BARRIER TERMINALS, TYPE 6	CABLE ROAD GUARD REMOVAL	RELOCATE TEMPORARY CONCRETE BARRIER	IMPACT ATTENUATOR REMOVAL	SAND MODULE IMPACT ATTENUATOR TO BE REMOVED	DELINEATOR REMOVAL	REMOVE TEMPORARY CONCRETE BARRIER
STATION	OFF	STATION	OFF	FOOT	FOOT	FOOT	EACH	EACH	EACH	EACH	FOOT	FOOT	EACH	EACH	EACH	FOOT
999+30.00		0+00.00										70				
128+80.10		131+00.30														220
130+77.40		134+20.40														343
14+74.70	0.8' LT	17+82.60	0		308											
14+74.70	0.8' RT	17+82.60	0		308											
43+19.00	70.7' RT	46+05.80	87.9' RT		287											
69+91.80	77.5' RT	72+58.90	70.8' RT		267											
73+81.10	60.8' LT	76+51.70	61.8' LT		271											
88+63.30	0	90+96.10	0		233											
88+63.30	0	90+96.10	0		233											
93+22.70	61.8' RT	95+96.60	60.8' RT		274											
96+22.30	61.9' LT	98+99.40	62.9' LT		277											
127+63.40	61.8' RT	131+13.40	69.4' RT		350											
0+00.00	RT	55+25.50	16.8' RT								5526					
56+39.10	17.1' RT	72+43.10	17.8' RT								1604					
75+46.20	17.0' RT	132+89.10	16.8' RT								5743					
39+41.60	16.7' LT	45+95.70	17.1' LT								654					
73+92.90	18.4' LT	77+25.50	17.1' LT								333					
14+74.70	0.8' LT												1			
17+82.60	0												1			
88+63.30	0												1			
90+96.10	0												1			
0+92.00	LT	27+86.00	LT													8
27+86.00	LT	31+06.00	LT													5
31+06.00	LT	54+36.00	LT													25
54+36.00	LT	71+98.00	LT													6
74+12.00	LT	121+64.00	LT													13
121+64.00	LT	133+79.00	LT													14
5+43.00	RT	26+31.00	RT													7
26+31.00	RT	48+61.00	RT													24
48+61.00	RT	51+83.00	RT													5
51+83.00	RT	65+12.00	RT													5
65+12.00	RT	72+34.00	RT													9
74+46.00	RT	79+25.00	RT													6
79+25.00	RT	124+02.00	RT													13
124+02.00	RT	130+62.00	RT													8
130+62.00	RT	134+20.40	RT													2
128+00.00																
<b>I-90 OUTSIDE SHOULDER (PRESTAGE 1 AND 2)</b>																
69+91.82	RT	72+58.91	RT			175				1						
93+22.71	RT	95+96.64	RT			212.5		1								
127+63.41	RT	131+13.39	RT			287.5		1								
140+35.36	RT	142+29.89	RT			100		1			1					
143+14.49	RT	148+02.83	RT			462.5			1	1						
999+44.44	RT	2+47.20	RT			237.5		1		1						
142+29.25	LT	142+57.80	LT			0				1						
143+35.81	LT	148+56.73	LT			425		1		1						
<b>I-90 STAGE 1B</b>																
29+83.01		37+00.00										612.5				
37+00.00		50+05.54										637.5				
113+24.60		121+00.00										775				
121+00.00		135+00.00										1225				
135+00.00		135+22.98										25				
<b>WINTER SHUTDOWN</b>																
												32175				
<b>I-90 STAGE 2</b>																
985+59.89		995+00.00										912.5				
995+00.00		9+00.00										3600				
9+00.00		23+00										2762.5				
23+00.00		37+00.00										2312.5				
37+00.00		51+00.00										2587.5				
51+00.00		65+00.00										2800				
65+00.00		79+00.00										2800				
79+00.00		93+00.00										2800				
93+00.00		107+00.00										2800				
107+00.00		121+00.00										2350				
121+00.00		135+00.00										2262.5				
135+00.00		144+00.00										1000				
144+00.00		148+60.07										962.5				
<b>I-90 STAGE 2A</b>																
20010+54.20		20014+46.32										400				
37+00.00		51+00.00										212.5				
107+00.00		121+00.00										450				
121+00.00		135+00.00										687.5				
135+00.00		144+00.00										475				
<b>I-90 STAGE 2B</b>																
20011+52.57		20017+61.51										762.5				
117+99.55		121+00.00										300				
121+00.00		132+71.50										1000				



USER NAME = .USERNAME.	DESIGNED -	REVISED -
FILE NAME = #FILE#	DRAWN - KRL	REVISED -
PLOT SCALE = 50.0000' / IN.	CHECKED - PDS	REVISED -
PLOT DATE = 10/20/2011	DATE - 10-21-2011	REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

SCHEDULE OF QUANTITIES			
SCALE: N/A	SHEET NO. OF	SHEETS	STA. TO STA.

F.A. RTE. 90	SECTION (X2-1) R	COUNTY WINNEBAGO	TOTAL SHEETS 510	SHEET NO. 51
CONTRACT NO. 64C29				
ILLINOIS FED. AID PROJECT				