

STORM SEWER REMOVAL SCHEDULE - CONTINUED

				44004000	50104400	50105220	X5510100	60500040	60500050	X6015000	X0325734	J1551010	X4400600	X6050700	*2000240	60300105	
				PAVED DITCH REMOVAL FOOT	CONCRETE HEADWALL REMOVAL EACH	PIPE CULVERT REMOVAL FOOT	STORM SEWER REMOVAL FOOT	REMOVING MANHOLES EACH	REMOVING CATCH BASINS EACH	REMOVE CONCRETE HEADWALL FOR PIPE DRAINS EACH	SLOTTED DRAIN REMOVAL FOOT	SLOTTED DRAIN REMOVAL FOOT	END SECTIONS TO BE REMOVED EACH	REMOVE INLET BOX EACH	REMOVE AND REINSTALL PIPE CULVERT FOOT	FRAME AND GRATE TO BE ADJUSTED EACH	
STATION	OFFSET	STATION	OFFSET														
IL 75 RAMP C																	
30006+56.81						12											
ROCKTON RD TEMP ENTRANCE RAMP																	
1303+00						126											
1306+03.85						84							2				
1306+50						66											
ROCKTON RD TEMP EXIT RAMP																	
1413+00						55											
1413+00						72											
1413+87.84					1	88											
ROCKTON RD EXIT RAMP																	
413+23						131.4											
WISCONSIN TEMP CROSS OVER																	
985+50		991+26.86				577							1				
989+00															30		
996+80						10							1				
I-90 MOT																	
43+85						5											
66+84						5											
75+84						5											
103+84						5											
115+84						5											
TOLLWAY CROSSOVER																	
145+18.21		145+93.21										75					
145+93.21		147+18.21									125						
TOTAL				225	8	2417.4	480	2	1	52	522	200	4	9	30	3	



USER NAME = .USERNAME.	DESIGNED -	REVISED -
FILE NAME = #FILE#	DRAWN - KRL	REVISED -
PLOT SCALE = 50.0000' / IN.	CHECKED - PDS	REVISED -
PLOT DATE = 10/25/2011	DATE - 10-21-2011	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

SCHEDULE OF QUANTITIES

SCALE: N/A SHEET NO. OF SHEETS STA. TO STA.

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
90	(X2-1) R	WINNEBAGO	510	65
CONTRACT NO. 64C29			ILLINOIS FED. AID PROJECT	