


ISLAND SIGN POST SPACING DETAIL

NOTE: THE ENGINEER SHALL DETERMINE THE NUMBER OF OPENINGS REQUIRED.


606-2



REINFORCEMENT DETAIL FOR TYPE V GUTTER

CONTINUOUSLY REINFORCED WITH 2 - #4 BARS EVENLY SPACED
REINFORCEMENT SHALL NOT BE PAID FOR SEPARATELY BUT WILL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR GUTTER.

606-3




REINFORCEMENT DETAIL FOR COMBINATION CONCRETE CURB AND GUTTER

CONTINUOUSLY REINFORCED WITH 3 - #4 BARS EVENLY SPACED
REINFORCEMENT SHALL NOT BE PAID FOR SEPARATELY BUT WILL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR CC&G.

* VARIES - SEE STANDARD 606001

606-4




REINFORCEMENT DETAIL FOR COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.24

CONTINUOUSLY REINFORCED WITH 3 - #4 BARS EVENLY SPACED
REINFORCEMENT SHALL NOT BE PAID FOR SEPARATELY BUT WILL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR CC&G.

606-7


NOTES:

1. THE CONTRACTOR HAS THE OPTION OF USING EITHER THE LINE ON THE TEMPORARY CONCRETE BARRIER OR ON THE PAVEMENT.
2. THE COLOR OF THE REFLECTORS AND PAVEMENT/BARRIER MARKING LINE WILL VARY WITH STAGING AND SHALL MATCH THE EXISTING LINE IN THE WORK AREA.
3. THE COST OF THE REFLECTORS AND THE PAVEMENT/BARRIER MARKING LINE IS INCLUDED IN THE COST OF THE TEMPORARY CONCRETE BARRIER.



TEMPORARY CONCRETE BARRIER

701-3



LARGE MERGE ARROWS 42 Sq. Ft.

780-17