

HOT-MIX ASPHALT SURFACE REMOVAL, MAINLINE PAVEMENT

LOCATION	PAVEMENT WIDTH	DISTANCE OF RUN	PAVEMENT AREA	HMA SURFACE REMOVAL VARIABLE DEPTH (1/2" @ CENTERLINE)	HMA SURFACE REMOVAL, 2"	HMA SURFACE REMOVAL, 2 1/4"
	(FOOT)	(FOOT)	(SQ FT)	(SQ YD)	(SQ YD)	(SQ YD)
IL RTE. 16 IN LITCHFIELD						
STA 923+77.05 TO STA 928+00.00	VARIABLE	422.95	42,457.13		4,717.46	
STA 928+00.00 TO STA 933+75.00	VARIABLE	575.00	29,421.00		3,269.00	
STA 933+75.00 TO STA 938+00.00	VARIABLE	425.00	15,206.52		1,689.62	
STA 938+00.00 TO STA 942+12.70 BK	VARIABLE	412.70	14,770.07		1,641.12	
STA EQUATION: 942+12.70 (BK.) = 0+00.00 (AHD.)						
STA 0+00.00 AH TO STA 0+13.85	VARIABLE	13.85	502.00		55.78	
STA 0+22.42 TO STA 1+50.00	VARIABLE	127.58	4,740.06		526.67	
STA 1+50.00 TO STA 2+85.53	VARIABLE	135.53	4,964.98		551.67	
STA 3+16.12 TO STA 7+15.00	VARIABLE	398.88	14,960.12		1,662.23	
STA 7+15.00 TO STA 12+40.00	VARIABLE	525.00	19,124.04		2,124.89	
STA 12+40.00 TO STA 18+00.00	VARIABLE	560.00	23,255.50		2,583.95	
STA 18+00.00 TO STA 19+97.28	VARIABLE	197.28	9,930.22		1,103.36	
IL RTE. 16 RURAL MAINLINE						
STA 100+99.00 TO STA 102+19.50	29 TO 30.5	120.50	3,584.89	398.32		
STA 102+19.50 TO STA 104+50.00	30	230.50	6,915.00	768.33		
STA 104+50.00 TO STA 110+50.00	30	600.00	18,000.00	2,000.00		
STA 110+50.00 TO STA 116+25.00	24	575.00	13,800.00	1,533.33		
STA 116+25.00 TO STA 121+75.00	24	550.00	13,200.00	1,466.67		
STA 121+75.00 TO STA 127+50.00	24	575.00	13,800.00	1,533.33		
STA 127+50.00 TO STA 131+27.83	24	377.83	9,067.92	1,007.55		
STA EQUATION: 131+27.83 (BK.) = 131+19.80 (AHD.)						
STA 131+19.80 TO STA 132+75.00	24	155.20	3,724.80	413.87		
STA 132+75.00 TO STA 138+25.00	24	550.00	13,200.00	1,466.67		
STA 138+25.00 TO STA 143+75.00	24	550.00	13,200.00	1,466.67		
STA 143+75.00 TO STA 149+25.00	24	550.00	13,200.00	1,466.67		
STA 149+25.00 TO STA 154+75.00	24	550.00	13,200.00	1,466.67		
STA 154+75.00 TO STA 155+12.71	24	37.71	905.04	100.56		
STA 155+12.71 TO STA 156+47.26	24	134.55	3,229.20	358.80		
STA 156+47.26 TO STA 157+90.49	24	143.23	3,437.52	381.95		
WEST FORK OF SHOAL CREEK						
STA 161+17.71 TO STA 165+75.00	24	457.29	10,974.96	1,219.44		
STA 165+75.00 TO STA 176+75.00	24	1,100.00	26,400.00	2,933.33		
STA 176+75.00 TO STA 187+75.00	24	1,100.00	26,400.00	2,933.33		
STA 187+75.00 TO STA 198+75.00	24	1,100.00	26,400.00	2,933.33		
STA 198+75.00 TO STA 209+75.00	24	1,100.00	26,400.00	2,933.33		
STA 209+75.00 TO STA 220+75.00	24	1,100.00	26,400.00	2,933.33		
STA 220+75.00 TO STA 231+75.00	24	1,100.00	26,400.00	2,933.33		
STA 231+75.00 TO STA 242+75.00	24	1,100.00	26,400.00	2,933.33		
STA 242+75.00 TO STA 253+75.00	24	1,100.00	26,400.00	2,933.33		
STA 253+75.00 TO STA 264+75.00	24	1,100.00	26,400.00	2,933.33		
STA 264+75.00 TO STA 275+75.00	24	1,100.00	26,400.00	2,933.33		
STA 275+75.00 TO STA 277+25.00	24	150.00	3,600.00	400.00		

HOT-MIX ASPHALT SURFACE REMOVAL, MAINLINE PAVEMENT (CONTINUED)

LOCATION	PAVEMENT WIDTH	DISTANCE OF RUN	PAVEMENT AREA	HMA SURFACE REMOVAL VARIABLE DEPTH (1/2" @ CENTERLINE)	HMA SURFACE REMOVAL, 2"	HMA SURFACE REMOVAL, 2 1/4"
	(FOOT)	(FOOT)	(SQ FT)	(SQ YD)	(SQ YD)	(SQ YD)
BRUSH CREEK						
STA 280+06.00 TO STA 286+75.00	24	669.00	16,056.00	1,784.00		
STA 286+75.00 TO STA 297+75.00	24	1,100.00	26,400.00	2,933.33		
STA 297+75.00 TO STA 308+75.00	24	1,100.00	26,400.00	2,933.33		
STA 308+75.00 TO STA 319+75.00	24	1,100.00	26,400.00	2,933.33		
STA 319+75.00 TO STA 330+75.00	24	1,100.00	26,400.00	2,933.33		
STA 330+75.00 TO STA 338+00.08	24	725.08	17,401.92	1,933.55		
STA 338+00.08 TO STA 338+50.08	* 24	50.00	1,200.00			133.33
STA 338+50.08 TO STA 343+22.50	24 TO 35.6	472.42	14,078.00			1,564.22
STA 343+22.50 TO STA 346+75.00	35.6	352.50	12,541.95			1,393.55
STA 346+75.00 TO STA 349+94.19	35.6	319.19	11,356.78			1,261.86
STA 349+94.19 TO STA 354+51.70	36 TO 24	457.51	13,725.00			1,525.00
STA 354+51.70 TO STA 355+64.76	24	113.06	2,713.44			301.49
STA 355+64.76 TO STA 356+14.76	* 24	50.00	1,200.00			133.33
STA 356+14.76 TO STA 358+15.00	24	200.24	4,805.76	533.97		
STA 358+15.00 TO STA 365+00.00	24	685.00	16,440.00	1,826.67		
STA 365+00.00 TO STA 376+00.00	24	1,100.00	26,400.00	2,933.33		
STA 376+00.00 TO STA 387+00.00	24	1,100.00	26,400.00	2,933.33		
STA 387+00.00 TO STA 398+00.00	24	1,100.00	26,400.00	2,933.33		
STA 398+00.00 TO STA 409+00.00	24	1,100.00	26,400.00	2,933.33		
STA 409+00.00 TO STA 420+00.00	24	1,100.00	26,400.00	2,933.33		
STA 420+00.00 TO STA 428+89.55	24	869.55	20,869.20	2,318.80		
STA EQUATION: 428+89.55 (BK.) = 433+70.11 (AHD.)						
STA 433+70.11 TO STA 436+50.00	24	279.89	6,717.36	746.37		
STA 436+50.00 TO STA 440+75.00	24	475.00	11,400.00	1,266.67		
IL RTE. 16 / IL RTE. 127 INTERSECTION (INCLUDING WESTBOUND RIGHT TURN LANE)						
STA 1560+47.90 TO STA 1558+89.42	VARIABLE	158.48	15,634.50			1,737.17
TOTALS:			1,004,110.88	83,592.17	19,925.74	8,049.95

-- (15, 21)RS-7, 22RS-4, 24RS-8
 -- 42, 325

FILE NAME =	USER NAME = sparkgw	DESIGNED - RTS	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULES OF QUANTITIES			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
er\pwwork\pwwork\sparkgw\d0222805\0672067-shit-schedule.dgn	PLT SCALE = 100.0000' / 1"	DRAWN - RTS	REVISED -					**	*	MONTGOMERY	80	18
	PLT DATE = Aug-25-2011 10:14:27AM	CHECKED -	REVISED -		SCALE:	SHEET NO. 1 OF 18 SHEETS	STA.	TO STA.	CONTRACT NO. 72D67			
		DATE - 04-26-11	REVISED -		ILLINOIS FED. AID PROJECT							