MAINTENANCE OF TRAFFIC LEGEND

- WORK ZONE
- EXISTING SIGN
- PROPOSED SIGN
- TRAFFIC FLOW
- BARRICADE, TYPE III
- BARRELS/DRUMS (SPACED AT 25' CENTERS)

MATCH LINE STA. 117+00
SEE SHEET 90

PR. R.O.W.
EX. R.O.W.
EX. R.O.W.
PR. R.O.W.

14'

115+00

CONSTRUCT DITCH REGRADING
PER STD. 701006-03.

MATCH LINE "B"
SEE SHEET 86

℄ EX. IL RTE 3
(EX. ST. CLAIR)

CAHOKIA CANAL

℄ PR. ST. CLAIR
AVE. CONNECTOR

PR. R.O.W.

130+00

CONSTRUCT EAST HALF OF EX.
IL RTE 3 PER STD. 701306-03.

12'

125+00

MCSD

900+00

T.E.

PR. R.O.W.

℄ WT DRIVE

WATER TREATMENT
FACILITY

ROAD
CLOSED

R11-2
TO REMAIN UNTIL PR. REL. IL RTE 3
IS COMPLETED IN STAGE 3.

14'

110+00

EX. R.O.W.
EX. R.O.W.
PR. R.O.W.

MATCH LINE "C"
SEE SHEET 87

MATCH LINE STA. 22+50
SEE SHEET 92

MATCH LINE STA. 109+00
SEE SHEET 92

LIN ENGINEERING, LTD.
Consulting Engineers
Chatham, Illinois
Westmont, Illinois

USER NAME = Plotted by Scott Wilkirson	DESIGNED - SEW	REVISED -
	DRAWN - RK	REVISED -
PLOT SCALE = 50.0000 ' / IN.	CHECKED - ST	REVISED -
PLOT DATE = 10/17/2011	DATE - 10/21/11	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION
PROPOSED RELOCATED ILLINOIS ROUTE 3 INTERCHANGE

ST. CLAIR AVE. CONNECTOR AND EX. IL RTE. 3 (ST. CLAIR AVE.)
MAINTENANCE OF TRAFFIC – STAGE 2
STA. 109+00 TO STA. 117+00

SCALE: 1"=50' | SHEET NO. 12 OF 15 SHEETS | STA. | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
998	82-2-1K	ST. CLAIR	353	91
		CONTRACT NO. 76E06		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

$$$$ref_list_name$$$$ $$$$date_time$$$$ $$user$$ $$$$design_name$$$$