

IL. RTE. 56

IL. RTE. 56

IL. RTE. 56

DRAINAGE AND UTILITIES ADJUSTMENT AND FILL SCHEDULE											
STATION	OFFSET RT/LT	CATCH BASINS TO BE ADJUSTED	CATCH BASINS TO BE CLEANED	MANHOLES TO BE ADJUSTED	MANHOLES TO BE RCNSTRCT'D	REMOVING MANHOLES TO MAINTAIN FLOW	FILLING MANHOLES	FILLING CATCH BASINS	CATCH BASINS TO BE FILLED TO MAINTAIN FLOW	VALVE VAULTS TO BE ADJUSTED	VALVE BOXES TO BE ADJUSTED
		EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
90+50	RT	1									
90+60	RT	1									
90+85	LT	1									
92+85	LT							1			
92+90	RT							1			
93+00	RT						1				
95+75	RT						1				
95+75	RT						1				
95+75	LT							1			
95+75	LT							1			
99+75	LT			1							
101+00	LT			1							
103+00	LT			1							
104+85	LT			1							
119+50	LT							1			
120+25	LT							1			
120+50	RT			1							
120+50	LT							1			
120+50	LT							1			
120+60	RT			1							
121+75	LT							1			
122+00	RT					1					
122+10	RT			1							
122+10	LT							1			
122+25	RT			1							
122+90	RT								1		
122+90	LT								1		
124+80	RT							1			
124+90	OC							1			
126+00	RT			1							
130+10	RT			1							
133+60	RT			1							
136+90	LT			1							
137+10	RT			1							
140+00	RT			1							
140+40	LT								1		
142+90	RT			1							
143+50	LT						1				
145+00	LT								1		
145+20	LT			1							
145+75	LT						1				
145+90	RT			1							
146+00	LT										1
146+10	LT							1			
146+10	LT										1
146+50	LT			1							
147+40	LT							1			
147+85	LT			1							
148+00	RT			1							
148+06	RT				1						
149+00	LT			1							
149+50	LT						1				
150+55	RT				1						
150+67	LT				1						
150+80	LT			1							
152+80	LT			1							
155+00	LT								1		
155+25	LT								1		
155+50	LT			1							
159+50	LT			1							
163+00	LT			1							
166+10	LT			1							
166+90	LT								1		
173+50	LT			1							
174+00	LT			1							
174+00	LT								1		
175+90	LT								1		
176+10	LT								1		
176+10	RT								1		
176+50	LT			1							
177+75	LT			1							
181+60	LT			1							
185+30	LT								1		
185+60	LT			1							
185+60	LT								1		
186+00	LT						1				

IL. RTE. 56

IL. RTE. 59

BATAVIA ROAD

WINFIELD ROAD

DRAINAGE AND UTILITIES ADJUSTMENT AND FILL SCHEDULE											
STATION	OFFSET RT/LT	CATCH BASINS TO BE ADJUSTED	CATCH BASINS TO BE CLEANED	MANHOLES TO BE ADJUSTED	MANHOLES TO BE RCNSTRCT'D	REMOVING MANHOLES TO MAINTAIN FLOW	FILLING MANHOLES	FILLING CATCH BASINS	CATCH BASINS TO BE FILLED TO MAINTAIN FLOW	VALVE VAULTS TO BE ADJUSTED	VALVE BOXES TO BE ADJUSTED
		EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
186+00	LT										1
186+40	LT							1			
187+00	LT							1			
187+50	RT							1			
187+70	LT							1			
188+00	RT	1									
188+00	LT							1			
188+50	RT									1	
195+40	RT									1	
214+50	RT									1	
227+00	LT									7	
227+90	LT							1			
228+75	LT							1			
228+75	LT								1		
230+00	RT									4	
242+60	RT					1					
246+50	RT									1	
247+50	RT					1					
247+50	RT					1					
248+50	RT									2	
509+00	RT									1	
510+90	LT	1									
512+00	LT	1									
512+00	LT					1					
512+25	LT								1		
513+00	LT	1									
513+10	LT					1					
513+85	LT	1									
514+00	RT					1					
514+30	LT								1		
515+00	RT										1
515+60	RT							1			
516+25	RT					1					
520+90	LT								1		
526+00	LT								1		
526+00	RT								1		
528+85	RT						1				
528+85	LT						1				
609+50	LT							1			
609+85	LT	1									
610+10	LT								1		
610+25	LT	1									
610+50	RT							1			
610+50	LT					1					
611+10	RT					1					
611+60	RT					1					
611+75	RT					1					
612+90	LT	1									
612+90	RT	1									
613+00	RT										1
709+50	RT	1									
709+50	LT	1									
717+50	LT								1		
717+50	RT								1		
721+40	RT							1			
721+50	LT								1		
721+75	RT							1			
723+00	LT								1		
723+75	RT							1			
724+00	LT								1		
725+10	LT							1			
725+25	LT								1		
726+25	LT								1		
728+00	RT									1	
729+00	LT								1		
730+25	LT								1		
730+25	RT								1		
FOR USE BY THE ENGINEER								1			
TOTAL		14	2	46	3	2	15	35	1	32	4

FILE NAME = D162428-shr-schedule2.dgn
 PLOT DATE = 12/2/2010
 PLOT SCALE = 50.0000 / IN.



DESIGNED - S.J.P.
 DRAWN - A.C.S.
 CHECKED - M.P.
 DATE - DECEMBER 3, 2010

REVISED -
 REVISED -
 REVISED -
 REVISED -

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
 IL. RTE. 56

SCALE: NONE SHEET NO. 2 OF 7 SHEETS STA. TO STA.

F.A.P. RTE. 365	SECTION (58&59) WRS-3	COUNTY DuPAGE	TOTAL SHEETS 466	SHEET NO. 26
FED. ROAD DIST. NO. 1 ILLINOIS			CONTRACT NO. 62420	