



ROAD CLOSED TO THRU TRAFFIC
R11-4-4830

NOTES:
1. BATAVIA ROAD FROM IL. RTE. 56 TO ROCKWELL STREET WILL BE CLOSED FOR A MAXIMUM PERIOD OF THREE WEEKS AT THE START OF THE STAGE II CONSTRUCTION ON IL. RTE. 56. DURING THIS TIME OF CLOSURE BATAVIA ROAD TRAFFIC WILL UTILIZE THE DETOUR AS SHOWN ON SHEET NO. 58. THE PAVEMENT MARKINGS SHOWN IN THIS WORK AREA WILL BE REQUIRED WHEN BATAVIA ROAD IS REOPENED.

LEGEND

- (A) SOLID WHITE LINE, 4"
- (B) (NOT USED)
- (C) (NOT USED)
- (D) SOLID YELLOW LINE, 4"
- (E) 4" YELLOW DIAGONALS @ 20' CTRS.
- (F) 6" WHITE SKIP-DASH LINE, 2' DASH & 6' SPACE
- (G) 2 - 4" YELLOW LINES @ 11" c-c. WITH 2 TEMPORARY PAVEMENT MARKERS @ 40' c-c.
- (H) LEFT TURN ARROW "↶" AND WORD "ONLY"
- (I) SOLID WHITE LINE, 6"

LEGEND

- WORK AREA
- TRAFFIC LANE
- TEMPORARY PAVEMENT
- VERTICAL PANELS @ 50' INTERVALS UNLESS OTHERWISE SHOWN
- TEMPORARY SIGNS
- DRUMS @ 50' INTERVALS UNLESS OTHERWISE SHOWN
- PAVEMENT MARKING REMOVAL

FILE NAME = D162420-sht-mot2-8bat.dgn
PLOT DATE = 12/3/2010
PLOT SCALE = 50.000' / IN.

CHRISTIAN-ROGE & ASSOCIATES, INC.
ENGINEERS-PLANNERS-SURVEYORS
211 WEST WACKER DRIVE
CHICAGO, ILLINOIS 60606
PHONE: (312)372-2023 FAX: (312)372-5274

DESIGNED - S.J.P.	REVISED -
DRAWN - B.K.	REVISED -
CHECKED - M.P.	REVISED -
DATE - DECEMBER 3, 2010	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE II
BATAVIA ROAD
SCALE: 1" = 50'
SHEET NO. 1 OF 1 SHEETS
STA. 609+16 TO STA. 622+65

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
365	(58&59) WRS-3	DUPAGE	466	53
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT			CONTRACT NO. 62420	